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Clarification#: 3
Clarification | Volume .
No. & Section Question or Comment Mn/DOT Response
3-1 RFQ 3.3.2 | Is the information required to be Provide this information in the 12 page main body SOQ.
provided with Section 3.3.2 to be
included in Appendix A as part of the 14
page limit for resumes or is it to be
information included in the 12 page
main body SOQ?
3-2 RFQ 3.3.2 | Is the information required to be This information is only required for Level A Key Personnel.
provided with Section 3.3.2 for Key This will be clarified by Addendum.
Personnel pertain to Levels A and B
personnel or just Level A in keeping
with the resume requirements?
3-3 RFQ 3.1, | Can the Title Page and Table of No. Please separate these two items. These items do not count
5.2 Contents be combined on the same against the overall page limit. See Addendum #3 for additional
page? clarification.
3-4 RFQ 6.6 | Will MnDOT raise the stipend specified | The stipend will be raised to 0.4% of Mn/DOT’s final estimate of
in Section 6.6 similar to the Bridges of Project construction.
Mower County stipend or perhaps
higher?
3-5 RFQ 2.2 | Would MnDOT please clarify the In Addendum #3, the statement in Section 2.2 has been revised to
statement in Section 2.2 regarding "all read “The project must be substantially completed and open to
aspects of the project will be completed | traffic no later than November 25, 2009.”
and open to traffic no later than
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ClarlNﬁ(():.atlon 82[ g:;?il:n Question or Comment Mn/DOT Response
November 25, 2009" - does this include | Mn/DOT expects to have plantings included in a separate contract
plantings, sod, etc... which may likely to begin in Spring 2010.
be beyond the plantings dates allowed?

3-6 RFQ 3.3.3 | Will MnDOT revise the co-location Yes. Mn/DOT will not require co-location of the design team.
requirements found in Section 3.3.3 to Mn/DOT will expect the Contractor to provide meeting space for
exclude the design team? With the design meetings during the project. See Addendum #3 for
accelerated nature of the schedule for additional clarification.
this project and the shortness of the
design schedule, it isn't feasible to co-
locate the designers. Valuable time will
be lost assembling the office space and
IT requirements for the design team to
co-locate. We suggest an alternative of
allowing MnDOT space at the designers
office for over-the-shoulder reviews,
etc...

3-7 General Will additional soil boring information Additional soil boring information will be posted by March 6,
be available prior to SOQ submission? 2009.

3-8 RFQ 3.7.2 | Our team has noticed what we believe is | Yes, this is a typo. This has been revised in Addendum #3.

a typo in Section 3.7.2. The second

paragraph, Item (c.) refers to the 610
project. Should this say the TH 169

project instead?

3-9 RFQ 5.2 We have read via the 610 RFQ Yes. See Addendum #3 for additional clarification.
clarifications that the cover letter and
title page do not count toward the SOQ
page count, is that the same for the table
of contents?

3-10 Project Data | I am looking for soil boring information | There is also additional information in the Materials folder posted
for the St Peter Project that was on Feb 19". Otherwise, the information is in contained in
referenced at yesterday’s informational | Microstation format. Once they are announced, you may contact
meeting. The only thing that [ have been | the short-listed teams regarding further soil boring information
able to locate on the web site are the old | contained in the .dgn files.
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storm sewer plans with rock profiles
which are located in the Geotech folder
posted on Feb 19", Perhaps they are one
of the numerous dgn formatted file types
that can only be viewed with Micro
Station software.
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