

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

10:08 Friday, February 7, 2014 1

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/13 AND 12/31/13
BY ITEM GROUP

238 CONTRACTS - AWARDED TOTAL: \$1,122,385,970

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2011	2011.601/00003	CONSTRUCTION SURVEYING	LS	35	\$1,795	\$51,292.12	35
	2011.601/00045	DESIGN SERVICES	LS	4	\$16,068	\$4017090.00	4
	2011.601/00060	DESIGN SURVEYING	LS	1	\$225	\$225,000.00	1
	2011.601/00100	UTILITIES	LS	2	\$5,730	\$2865000.00	2
	2011.601/01000	AS BUILT	LS	1	\$9	\$8,500.00	1
-----					-----		
2011					\$23,827		
2013	2013.601/00010	SURVEY EQUIPMENT	LS	2	\$5	\$2,625.00	2
	2013.601/00025	ENVIRONMENTAL COMPLIANCE	LS	3	\$566	\$188,613.33	3
	2013.601/00130	GEOTECHNICAL INVESTIGATION	LS	3	\$1,310	\$436,666.67	3
	2013.602/00022	ROAD/WEATHER SENSOR AND CABLE	EACH	4	\$57	\$14,160.00	3
	2013.602/00051	TCLP TEST	EACH	9	\$3	\$355.56	6
	2013.603/00100	SAFETY CABLE	L F	12	\$0	\$40.00	1
-----					-----		
2013					\$1,941		
2015	2015.601/00030	BLAST MONITOR/SURVEY	LS	1	\$8	\$8,400.00	1
2016	2016.601/00010	CONTRACT MANAGEMENT	LS	3	\$4,141	\$1380465.67	3
	2016.601/00050	QUALITY MANAGEMENT	LS	13	\$4,837	\$372,073.02	13
	2016.601/00060	HUMAN RESOURCE MANAGEMENT	LS	3	\$90	\$30,000.00	3
	2016.601/00070	SAFETY MANAGEMENT	LS	3	\$210	\$70,000.00	3
	2016.601/00080	PUBLIC INFORMATION MANAGEMENT	LS	5	\$460	\$92,000.00	5
	2016.601/08010	SUPPLEMENTAL DESCRIPTION	LS	1	\$154	\$154,128.93	1
-----					-----		
2016					\$9,892		
2021	2021.501/00010	MOBILIZATION	LS	208	\$25,600	\$123,078.10	208
	2021.601/00005	MOBILIZATION, DESIGN BUILD	LS	4	\$8,050	\$2012479.50	4
	2021.601/00011	MOBILIZATION, BRIDGE	LS	1	\$10,000	\$10000000.00	1
	2021.601/00040	INSURANCE	LS	3	\$454	\$151,323.33	3
	2021.602/00010	WELL SURVEY	EACH	18	\$19	\$1,050.00	1
-----					-----		
2021					\$44,123		
2031	2031.501/00040	FIELD OFFICE TYPE D	EACH	39	\$360	\$9,218.76	38
	2031.501/00042	FIELD OFFICE TYPE D-MODIFIED	EACH	9	\$1,403	\$155,914.23	8
	2031.503/00040	FIELD LABORATORY TYPE D	EACH	25	\$155	\$6,210.53	25
	2031.503/00041	FIELD LABORATORY TYPE DX	EACH	9	\$333	\$37,045.91	9
	2031.503/00043	FIELD LABORATORY TYPE DX-MODIFIED	EACH	3	\$20	\$6,520.33	3
	2031.602/00010	COMBINATION FIELD LABORATORY-OFFICE	EACH	55	\$416	\$7,567.65	54
-----					-----		
2031					\$2,687		

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

10:08 Friday, February 7, 2014 2

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/13 AND 12/31/13
BY ITEM GROUP

238 CONTRACTS - AWARDED TOTAL: \$1122385970

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2051	2051.501/00010	MAINT & RESTORATION OF HAUL ROADS	LS	148	\$83	\$563.73	148
2100	2100.601/08010	SUPPLEMENTAL DESCRIPTION	LS	3	\$2,529	\$843,000.00	3
2101	2101.501/00010	CLEARING	ACRE	114	\$336	\$2,950.78	24
	2101.502/00010	CLEARING	TREE	403	\$45	\$112.71	21
	2101.506/00010	GRUBBING	ACRE	111	\$335	\$3,012.69	21
	2101.507/00010	GRUBBING	TREE	402	\$46	\$113.82	20
	2101.511/00010	CLEARING AND GRUBBING	LS	15	\$104	\$6,905.78	15
	2101.610/00010	TREE TRIMMING	HOUR	2	\$1	\$325.00	1

2101					\$866		
2102	2102.501/00010	PAVEMENT MARKING REMOVAL	S F	1,810	\$5	\$2.77	2
	2102.501/00015	PAVEMENT MARKING REMOVAL-TEMPORARY	S F	144	\$1	\$10.00	1
	2102.501/00020	PAVEMENT MARKING REMOVAL-PERMANENT	S F	25,312	\$62	\$2.46	17
	2102.502/00010	PAVEMENT MARKING REMOVAL	L F	81,361	\$47	\$0.57	4
	2102.502/00015	PAVEMENT MARKING REMOVAL-TEMPORARY	L F	521,448	\$256	\$0.49	8
	2102.502/00020	PAVEMENT MARKING REMOVAL-PERMANENT	L F	662,609	\$359	\$0.54	30
	2102.602/00011	PAVEMENT MARKING REMOVAL-SPECIAL	EACH	12	\$1	\$95.00	1
	2102.603/00011	PAVEMENT MARKING REMOVAL-SPECIAL	L F	119,290	\$72	\$0.60	1

2102					\$803		
2103	2103.501/00010	BUILDING REMOVAL	LS	1	\$22	\$22,313.00	1
	2103.501/00012	BUILDING REMOVAL B	LS	1	\$8	\$8,000.00	1
	2103.505/00010	DISCONNECT SANITARY SEWER	EACH	2	\$2	\$1,000.00	1
	2103.505/00020	DISCONNECT SEWER SERVICE	EACH	1	\$1	\$600.00	1
	2103.507/00010	DISCONNECT WATER SERVICE	EACH	5	\$4	\$700.00	2

2103					\$36		
2104	2104.501/00003	REMOVE PIPE DRAIN	L F	16,868	\$38	\$2.24	9
	2104.501/00004	REMOVE STONE MASONRY WALL	L F	102	\$1	\$10.00	1
	2104.501/00007	REMOVE PERFORATED PIPE	L F	550	\$1	\$2.00	1
	2104.501/00009	REMOVE CONCRETE FLUME	L F	53	\$1	\$10.00	1
	2104.501/00010	REMOVE PIPE CULVERTS	L F	29,827	\$304	\$10.18	48
	2104.501/00011	REMOVE CONCRETE CULVERT	L F	6,387	\$92	\$14.42	18
	2104.501/00012	REMOVE METAL CULVERT	L F	8,582	\$72	\$8.41	23
	2104.501/00013	REMOVE WATER MAIN	L F	9,343	\$51	\$5.43	7
	2104.501/00014	REMOVE MANHOLES OR CATCH BASINS	L F	309	\$33	\$108.11	4
	2104.501/00015	REMOVE CATCH BASINS	L F	190	\$12	\$62.77	3
	2104.501/00016	REMOVE SEWER PIPE (STORM)	L F	24,386	\$178	\$7.31	35
	2104.501/00017	REMOVE SEWER PIPE (SANITARY)	L F	7,736	\$16	\$2.13	7

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

10:08 Friday, February 7, 2014 3

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/13 AND 12/31/13
BY ITEM GROUP

238 CONTRACTS - AWARDED TOTAL: \$1122385970

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2104	2104.501/00018	REMOVE PIPE SEWERS	L F	2,817	\$55	\$19.43	15
	2104.501/00020	REMOVE CURB	L F	152	\$1	\$5.73	2
	2104.501/00021	REMOVE INTEGRANT CURB	L F	6	\$0	\$7.50	1
	2104.501/00022	REMOVE CURB AND GUTTER	L F	100,960	\$397	\$3.94	77
	2104.501/00023	REMOVE BITUMINOUS CURB	L F	16,689	\$21	\$1.28	9
	2104.501/00024	REMOVE CONCRETE CURB	L F	623	\$4	\$6.16	3
	2104.501/00030	REMOVE CONCRETE RETAINING WALL	L F	7	\$1	\$150.00	1
	2104.501/00032	REMOVE WOOD RETAINING WALL	L F	35	\$0	\$5.00	1
	2104.501/00035	REMOVE FENCE	L F	16,734	\$44	\$2.62	4
	2104.501/00036	REMOVE WOVEN WIRE FENCE	L F	380	\$2	\$5.16	2
	2104.501/00037	REMOVE CHAIN LINK FENCE	L F	12,578	\$39	\$3.09	14
	2104.501/00038	REMOVE WOOD FENCE	L F	104	\$1	\$5.00	1
	2104.501/00040	REMOVE GUARD RAIL	L F	875	\$3	\$3.19	2
	2104.501/00041	REMOVE CABLE GUARDRAIL	L F	85,612	\$116	\$1.35	33
	2104.501/00042	REMOVE GUARD RAIL-PLATE BEAM	L F	53,739	\$113	\$2.11	60
	2104.501/00045	REMOVE METAL PIPE RAILING	L F	2,531	\$22	\$8.52	5
	2104.501/00047	REMOVE CONCRETE MEDIAN	L F	1,975	\$13	\$6.40	2
	2104.501/00048	REMOVE CONCRETE BARRIER	L F	2,020	\$16	\$8.00	1
	2104.501/00049	REMOVE CONCRETE MEDIAN BARRIER	L F	9,920	\$109	\$11.02	8
	2104.501/00050	REMOVE TEMP PRECAST CONCRETE BARRIER	L F	90	\$0	\$5.00	1
	2104.501/00051	REMOVE UNDERGROUND WIRE	L F	275	\$0	\$1.79	1
	2104.501/00052	REMOVE CABLES	L F	2,365	\$4	\$1.86	5
	2104.501/00053	REMOVE ARMORED CABLE	L F	3,846	\$7	\$1.82	3
	2104.501/00056	REMOVE RIGID STEEL CONDUIT	L F	837	\$1	\$1.74	3
	2104.501/00062	REMOVE CONCRETE GUTTER	L F	583	\$4	\$6.44	2
	2104.501/00067	REMOVE NON-METALLIC CONDUIT	L F	669	\$2	\$2.25	3
	2104.501/00068	REMOVE HANDRAIL	L F	80	\$1	\$10.00	1
	2104.501/00069	REMOVE STONE CURB	L F	139	\$1	\$6.17	1
	2104.501/00071	REMOVE BARBED WIRE FENCE	L F	538	\$4	\$7.33	2
	2104.501/00079	REMOVE METAL PIPE	L F	2,103	\$17	\$7.98	2
	2104.501/00080	REMOVE STEEL CASING	L F	144	\$2	\$11.82	2
	2104.501/00082	REMOVE SANITARY SERVICE PIPE	L F	604	\$1	\$1.00	1
	2104.501/00085	REMOVE WATER SERVICE PIPE	L F	1,142	\$1	\$0.50	1
	2104.501/00086	REMOVE FORCE MAIN	L F	270	\$5	\$20.00	1
	2104.501/00088	REMOVE BOX CULVERT	L F	1,337	\$49	\$36.69	3
	2104.501/00090	REMOVE CONCRETE BOX CULVERT	L F	938	\$99	\$105.98	5
	2104.501/00097	REMOVE CATTLE PASS	L F	51	\$2	\$35.00	1
	2104.501/00098	REMOVE RC CATTLE PASS	L F	110	\$9	\$85.91	2
	2104.501/00100	REMOVE RAILROAD TRACK	L F	261	\$13	\$50.00	1
	2104.501/00200	REMOVE CONDUIT SYSTEM	L F	100	\$1	\$6.44	1
	2104.501/00250	REMOVE SIGN WALKWAY	L F	375	\$6	\$16.39	3
	2104.501/00305	REMOVE TENSION CABLE GUARDRAIL	L F	37,487	\$102	\$2.73	6
	2104.501/00310	REMOVE NOISE WALL	L F	516	\$12	\$23.25	1
	2104.503/00006	REMOVE RETAINING WALL	S F	2,700	\$22	\$8.00	1
	2104.503/00010	REMOVE SIDEWALK	S F	153	\$0	\$3.24	2
	2104.503/00015	REMOVE BITUMINOUS WALK	S F	11,738	\$23	\$1.99	8

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

10:08 Friday, February 7, 2014 4

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/13 AND 12/31/13
BY ITEM GROUP

238 CONTRACTS - AWARDED TOTAL: \$1122385970

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2104	2104.503/00020	REMOVE CONCRETE SIDEWALK	S F	20,720	\$23	\$1.12	4
	2104.503/00021	REMOVE CONCRETE WALK	S F	317,434	\$454	\$1.43	63
	2104.503/00024	REMOVE CONCRETE DRIVEWAY PAVEMENT	S F	9,506	\$18	\$1.85	2
	2104.503/00026	REMOVE CONCRETE ISLAND	S F	61	\$0	\$3.50	1
	2104.503/00100	REMOVE PAVEMENT	S F	34,379	\$73	\$2.11	4
	2104.503/00110	REMOVE CONCRETE PAVEMENT	S F	20,562	\$25	\$1.21	5
	2104.503/00111	REMOVE CONCRETE APPROACH PANEL	S F	19,013	\$67	\$3.52	5
	2104.503/00115	REMOVE CONCRETE MEDIAN	S F	2,246	\$5	\$2.39	2
	2104.503/00120	REMOVE BITUMINOUS SHOULDER PAVEMENT	S F	854	\$2	\$2.00	1
	2104.503/00121	REMOVE BITUMINOUS PAVEMENT	S F	913,350	\$252	\$0.28	17
	2104.503/00123	REMOVE BITUMINOUS DRIVEWAY PAVEMENT	S F	7,285	\$13	\$1.75	1
	2104.505/00013	REMOVE CONCRETE MEDIAN	S Y	5,804	\$30	\$5.20	9
	2104.505/00019	REMOVE CONCRETE SLAB	S Y	191	\$1	\$4.43	2
	2104.505/00021	REMOVE CONCRETE WALK	S Y	1,741	\$13	\$7.29	3
	2104.505/00100	REMOVE PAVEMENT	S Y	157,102	\$1,120	\$7.13	23
	2104.505/00108	REMOVE CONCRETE DRIVEWAY PAVEMENT	S Y	690	\$4	\$5.24	3
	2104.505/00110	REMOVE CONCRETE PAVEMENT	S Y	233,500	\$1,487	\$6.37	22
	2104.505/00111	REMOVE CONCRETE APPROACH PANEL	S Y	12,513	\$338	\$27.05	13
	2104.505/00119	REMOVE BITUMINOUS DRIVEWAY PAVEMENT	S Y	12,156	\$18	\$1.45	3
	2104.505/00120	REMOVE BITUMINOUS PAVEMENT	S Y	632,250	\$1,824	\$2.89	82
	2104.505/00122	REMOVE BITUMINOUS SHOULDER PAVEMENT	S Y	710,656	\$1,211	\$1.70	28
	2104.507/00030	REMOVE RIPRAP	C Y	92	\$2	\$17.00	1
	2104.507/00060	REMOVE GABION	C Y	37	\$1	\$30.00	1
	2104.507/00099	REMOVE MASONRY & CONC STRUCTURES	C Y	8	\$2	\$250.00	1
	2104.507/00102	REMOVE CONCRETE FLUME	C Y	8	\$0	\$50.00	1
	2104.507/00125	REMOVE FOOTINGS	C Y	4	\$2	\$392.85	1
	2104.509/00001	REMOVE PIEZOMETER	EACH	8	\$8	\$1,000.00	1
	2104.509/00003	REMOVE TEMPORARY BYPASS	EACH	6	\$78	\$13,000.00	1
	2104.509/00004	REMOVE TEMPORARY CROSS-OVER	EACH	7	\$72	\$10,302.86	3
	2104.509/00006	REMOVE CONC BOX CULVERT END SECTION	EACH	2	\$0	\$228.62	1
	2104.509/00007	REMOVE RC CATTLE PASS APRON	EACH	12	\$8	\$641.67	3
	2104.509/00009	REMOVE BOX CULVERT	EACH	1	\$3	\$3,000.00	1
	2104.509/00010	REMOVE BOX CULVERT END	EACH	3	\$2	\$650.00	2
	2104.509/00011	REMOVE CONCRETE APRON	EACH	454	\$95	\$209.59	32
	2104.509/00012	REMOVE METAL APRON	EACH	413	\$43	\$103.54	30
	2104.509/00013	REMOVE PIPE APRON	EACH	718	\$112	\$156.29	26
	2104.509/00022	REMOVE FLAP GATE	EACH	2	\$0	\$106.12	2
	2104.509/00025	REMOVE ANCHORAGE ASSEMBLY-TENSION CABLE	EACH	16	\$23	\$1,429.45	3
	2104.509/00026	REMOVE MISCELLANEOUS STRUCTURES	EACH	1	\$1	\$750.00	1
	2104.509/00027	REMOVE CONCRETE HEADWALL	EACH	252	\$41	\$162.39	8
	2104.509/00028	REMOVE CONCRETE ANCHOR BLOCK	EACH	8	\$1	\$175.00	1
	2104.509/00035	REMOVE HEADWALL	EACH	199	\$22	\$109.00	7
	2104.509/00037	REMOVE ANCHORAGE ASSEMBLY-CABLE	EACH	368	\$53	\$143.30	30
	2104.509/00038	REMOVE ANCHORAGE ASSEMBLY-PLATE BEAM	EACH	87	\$15	\$171.20	28
	2104.509/00039	REMOVE BREAKAWAY CABLE TERMINAL	EACH	3	\$0	\$150.00	1
	2104.509/00044	REMOVE BOLLARDS	EACH	7	\$1	\$178.57	2

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

10:08 Friday, February 7, 2014 5

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/13 AND 12/31/13
BY ITEM GROUP

238 CONTRACTS - AWARDED TOTAL: \$1122385970

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2104	2104.509/00045	REMOVE POST	EACH	33	\$3	\$95.15	2
	2104.509/00048	REMOVE LIGHTING UNIT	EACH	31	\$6	\$181.61	3
	2104.509/00051	REMOVE GUIDE POST	EACH	372	\$7	\$18.15	24
	2104.509/00055	REMOVE TWISTED END TREATMENT	EACH	45	\$13	\$280.44	10
	2104.509/00056	REMOVE IMPACT ATTENUATOR	EACH	3	\$2	\$500.00	1
	2104.509/00060	REMOVE CONCRETE STRUCTURE	EACH	1	\$1	\$1,000.00	1
	2104.509/00061	REMOVE CONCRETE STEPS	EACH	2	\$3	\$1,500.00	2
	2104.509/00065	REMOVE CONCRETE SLAB	EACH	1	\$3	\$2,500.00	1
	2104.509/00098	REMOVE UTILITY VAULT	EACH	1	\$1	\$1,000.00	1
	2104.509/00100	REMOVE MANHOLE OR CATCH BASIN	EACH	290	\$106	\$366.06	13
	2104.509/00101	REMOVE MANHOLE	EACH	6	\$1	\$240.00	3
	2104.509/00102	REMOVE CATCH BASIN	EACH	58	\$18	\$311.88	13
	2104.509/00103	REMOVE DROP INLET	EACH	7	\$2	\$270.71	6
	2104.509/00104	REMOVE CURB BOX	EACH	33	\$7	\$199.23	8
	2104.509/00105	REMOVE CASTING	EACH	966	\$89	\$92.48	46
	2104.509/00107	REMOVE GATE VALVE	EACH	8	\$0	\$50.00	1
	2104.509/00108	REMOVE GATE VALVE & BOX	EACH	22	\$4	\$197.73	3
	2104.509/00109	REMOVE CURB STOP & BOX	EACH	28	\$2	\$75.89	2
	2104.509/00111	REMOVE HYDRANT	EACH	12	\$2	\$179.17	2
	2104.509/00114	REMOVE DRAINAGE STRUCTURE	EACH	114	\$37	\$326.43	19
	2104.509/00117	REMOVE CONCRETE FLUME	EACH	3	\$2	\$500.00	1
	2104.509/00124	REMOVE WOOD POLE	EACH	3	\$3	\$932.67	2
	2104.509/00125	REMOVE LIGHT POLE	EACH	29	\$4	\$150.00	1
	2104.509/00126	REMOVE CCTV POLES	EACH	7	\$5	\$670.00	2
	2104.509/00145	REMOVE GROUT - SIGN FOOTING	EACH	2	\$1	\$350.00	1
	2104.509/00155	REMOVE LIGHT BASE FOUNDATION	EACH	43	\$14	\$327.56	4
	2104.509/00157	REMOVE CABINET FOUNDATION	EACH	1	\$0	\$415.00	1
	2104.509/00163	REMOVE SERVICE FOUNDATION	EACH	4	\$3	\$675.00	2
	2104.509/00164	REMOVE FIBER OPTIC PATCH SHELTER FOUND	EACH	2	\$2	\$1,000.00	1
	2104.509/00170	REMOVE DELINEATOR	EACH	710	\$12	\$17.14	19
	2104.509/00172	REMOVE DELINEATOR / MARKER PANEL	EACH	209	\$3	\$12.50	1
	2104.509/00174	REMOVE DELINEATOR / MARKER SIGN	EACH	394	\$5	\$12.50	1
	2104.509/00180	REMOVE MARKER	EACH	918	\$17	\$18.68	26
	2104.509/00199	REMOVE SIGN	EACH	26	\$1	\$25.00	1
	2104.509/00201	REMOVE SIGN TYPE A	EACH	7	\$6	\$892.86	3
	2104.509/00203	REMOVE SIGN TYPE C	EACH	7,546	\$198	\$26.23	40
	2104.509/00205	REMOVE SIGN TYPE D	EACH	820	\$43	\$52.76	34
	2104.509/00207	REMOVE SIGN TYPE EO	EACH	16	\$2	\$118.75	2
	2104.509/00208	REMOVE SIGN TYPE OH (BRIDGE MOUNTED)	EACH	9	\$15	\$1,695.56	3
	2104.509/00209	REMOVE SIGN TYPE OH	EACH	11	\$70	\$6,336.36	3
	2104.509/00290	REMOVE SERVICE INSTALLATION	EACH	3	\$1	\$435.00	3
	2104.509/00300	REMOVE SERVICE EQUIPMENT	EACH	8	\$3	\$381.25	4
	2104.509/00320	REMOVE SIGNAL SYSTEM	EACH	6	\$34	\$5,645.00	6
	2104.509/00321	REMOVE SIGNAL SYSTEM A	EACH	2	\$17	\$8,535.00	2
	2104.509/00322	REMOVE SIGNAL SYSTEM B	EACH	1	\$14	\$13,800.00	1
	2104.509/00366	REMOVE DMS MODULE	EACH	5	\$3	\$585.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

10:08 Friday, February 7, 2014 6

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/13 AND 12/31/13
BY ITEM GROUP

238 CONTRACTS - AWARDED TOTAL: \$1122385970

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2104	2104.509/00390	REMOVE EQUIPMENT PAD	EACH	1	\$0	\$400.00	1
	2104.509/00396	REMOVE CONTROL CABINET	EACH	27	\$7	\$250.00	1
	2104.509/00397	REMOVE TMS SHELTER CABINET	EACH	2	\$5	\$2,500.00	1
	2104.509/00398	REMOVE PULL BOX	EACH	1	\$0	\$425.00	1
	2104.509/00399	REMOVE HANDHOLE	EACH	38	\$6	\$169.27	9
	2104.509/00400	REMOVE LIGHT STANDARD BASE	EACH	26	\$11	\$404.23	6
	2104.509/00401	REMOVE SIGNAL BASE	EACH	4	\$4	\$1,000.00	1
	2104.509/00402	REMOVE LIGHT BASE	EACH	6	\$3	\$500.00	1
	2104.509/00406	REMOVE SERVICE CABINET	EACH	3	\$1	\$330.00	2
	2104.509/00408	REMOVE POLE MOUNTED CABINET	EACH	2	\$0	\$112.50	2
	2104.509/00409	REMOVE CABINET	EACH	1	\$0	\$450.00	1
	2104.509/00410	REMOVE SIGN BASE	EACH	9	\$1	\$160.00	1
	2104.509/00411	REMOVE SIGN BASE-TYPE OH	EACH	1	\$4	\$4,000.00	1
	2104.509/00412	REMOVE SIGN BASE-TYPE A	EACH	2	\$3	\$1,350.00	1
	2104.509/00495	REMOVE SIGN PANEL TYPE A	EACH	1	\$0	\$72.00	1
	2104.509/00497	REMOVE SIGN PANEL TYPE C	EACH	524	\$10	\$18.46	5
	2104.509/00498	REMOVE SIGN PANEL TYPE D	EACH	12	\$1	\$47.48	4
	2104.509/00500	REMOVE SIGN PANEL TYPE OH	EACH	14	\$6	\$413.30	6
	2104.509/00670	REMOVE RADIO TOWER	EACH	1	\$3	\$2,680.00	1
	2104.509/00740	REMOVE ECCENTRIC LOADER BCT	EACH	232	\$53	\$228.75	35
	2104.509/00745	REMOVE ENERGY ABSORBING TERMINAL	EACH	51	\$12	\$230.41	11
	2104.509/00760	REMOVE SLOTTED RAIL TERMINAL	EACH	5	\$2	\$356.08	3
	2104.509/00770	REMOVE MAIL BOX SUPPORT	EACH	25	\$1	\$31.63	4
	2104.511/00010	SAWING CONCRETE PAVEMENT	L F	24	\$0	\$7.50	1
	2104.511/00011	SAWING CONCRETE PAVEMENT (FULL DEPTH)	L F	48,526	\$226	\$4.66	47
	2104.513/00010	SAWING BITUMINOUS PAVEMENT	L F	10,655	\$18	\$1.67	12
	2104.513/00011	SAWING BIT PAVEMENT (FULL DEPTH)	L F	303,018	\$506	\$1.67	106
	2104.521/00040	SALVAGE FENCE	L F	50	\$1	\$15.00	1
	2104.521/00050	SALVAGE CHAIN LINK FENCE	L F	252	\$3	\$10.27	5
	2104.521/00052	SALVAGE WOVEN WIRE FENCE	L F	320	\$2	\$7.50	1
	2104.521/00100	SALVAGE PIPE CULVERT	L F	2,297	\$34	\$14.81	15
	2104.521/00101	SALVAGE CONC PIPE CULVERT	L F	694	\$19	\$27.59	8
	2104.521/00104	SALVAGE RC CATTLE PASS	L F	12	\$1	\$79.42	1
	2104.521/00110	SALVAGE PIPE SEWER	L F	102	\$1	\$11.53	2
	2104.521/00210	SALVAGE TRAFFIC BARRIER	L F	502	\$3	\$5.00	1
	2104.521/00215	SALVAGE TENSION CABLE GUARDRAIL	L F	14,241	\$21	\$1.50	1
	2104.521/00218	SALVAGE GUARD RAIL-CABLE	L F	75	\$0	\$1.45	1
	2104.521/00219	SALVAGE GUARD RAIL	L F	24,571	\$62	\$2.51	11
	2104.521/00220	SALVAGE GUARD RAIL-PLATE BEAM	L F	13,784	\$43	\$3.14	25
	2104.521/00221	SALVAGE GUARD RAIL-BULL NOSE	L F	221	\$1	\$6.73	2
	2104.521/00254	SALVAGE CURB	L F	65	\$1	\$10.11	1
	2104.521/00255	SALVAGE STONE CURB	L F	92	\$1	\$10.11	1
	2104.523/00004	SALVAGE CASTING	EACH	31	\$6	\$192.42	9
	2104.523/00014	SALVAGE GATE VALVE & BOX	EACH	2	\$1	\$500.00	1
	2104.523/00020	SALVAGE HYDRANT	EACH	19	\$8	\$414.83	4
	2104.523/00023	SALVAGE ANCHORAGE ASSEMBLY-PL BEAM	EACH	7	\$2	\$253.43	4

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

10:08 Friday, February 7, 2014 7

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/13 AND 12/31/13
BY ITEM GROUP

238 CONTRACTS - AWARDED TOTAL: \$1122385970

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2104	2104.523/00024	SALVAGE ANCHORAGE ASSEMBLY-CABLE	EACH	6	\$2	\$357.00	1
	2104.523/00030	SALVAGE IMPACT ATTENUATOR	EACH	4	\$2	\$473.20	2
	2104.523/00036	SALVAGE SLOTTED RAIL TERMINAL	EACH	5	\$1	\$256.00	2
	2104.523/00037	SALVAGE ENERGY ABSORBING TERMINAL	EACH	153	\$46	\$298.68	33
	2104.523/00038	SALVAGE ECCENTRIC LOADER BCT	EACH	9	\$2	\$261.11	2
	2104.523/00044	SALVAGE TANGENT TERMINAL	EACH	21	\$7	\$336.67	5
	2104.523/00045	SALVAGE FLARED TERMINAL	EACH	1	\$1	\$656.50	1
	2104.523/00072	SALVAGE MARKER	EACH	39	\$1	\$32.99	12
	2104.523/00075	SALVAGE DELINEATOR	EACH	418	\$6	\$15.46	4
	2104.523/00095	SALVAGE PIPE APRON	EACH	74	\$12	\$167.61	13
	2104.523/00100	SALVAGE CONCRETE APRON	EACH	109	\$36	\$331.68	17
	2104.523/00104	SALVAGE PRECAST CONCRETE HEADWALL	EACH	5	\$1	\$130.00	3
	2104.523/00110	SALVAGE METAL APRON	EACH	1	\$0	\$300.00	1
	2104.523/00111	SALVAGE METAL SAFETY APRON	EACH	4	\$1	\$150.00	1
	2104.523/00112	SALVAGE FLAP GATE	EACH	3	\$1	\$233.33	2
	2104.523/00114	SALVAGE RC CATTLE PASS APRON	EACH	6	\$5	\$801.99	2
	2104.523/00117	SALVAGE PRECAST CONCRETE COVER	EACH	2	\$0	\$240.00	1
	2104.523/00118	SALVAGE STRUCTURE	EACH	1	\$20	\$20,000.00	1
	2104.523/00361	SALVAGE HANDHOLE	EACH	3	\$1	\$333.33	2
	2104.523/00406	SALVAGE STEEL LIGHT BASE	EACH	18	\$3	\$146.50	4
	2104.523/00409	SALVAGE LIGHT POLE	EACH	8	\$2	\$306.25	2
	2104.523/00419	SALVAGE LIGHT STANDARD & LUMINAIRE	EACH	17	\$4	\$226.18	2
	2104.523/00421	SALVAGE LUMINAIRE	EACH	2	\$0	\$150.00	1
	2104.523/00422	SALVAGE LIGHTING UNIT	EACH	43	\$12	\$280.98	7
	2104.523/00487	SALVAGE CCTV HARDWARE	EACH	1	\$1	\$800.00	1
	2104.523/00495	SALVAGE CABINET	EACH	3	\$1	\$425.00	2
	2104.523/00496	SALVAGE SERVICE CABINET	EACH	5	\$2	\$318.00	3
	2104.523/00501	SALVAGE SERVICE EQUIPMENT	EACH	2	\$1	\$425.00	1
	2104.523/00536	SALVAGE DMS	EACH	6	\$11	\$1,913.33	3
	2104.523/00539	SALVAGE SIGN	EACH	6	\$0	\$45.00	1
	2104.523/00543	SALVAGE SIGN TYPE C	EACH	662	\$23	\$34.69	50
	2104.523/00544	SALVAGE SIGN TYPE D	EACH	299	\$10	\$32.76	29
	2104.523/00550	SALVAGE SIGN TYPE OH	EACH	11	\$41	\$3,716.82	3
	2104.523/00560	SALVAGE SIGN TYPE SPECIAL	EACH	58	\$2	\$34.78	4
	2104.523/00601	SALVAGE SIGN PANEL TYPE OH	EACH	10	\$4	\$350.50	3
	2104.523/00606	SALVAGE SIGN PANEL TYPE C	EACH	20	\$1	\$35.00	1
	2104.523/00608	SALVAGE SIGN PANEL TYPE D	EACH	33	\$2	\$53.33	2
	2104.523/00620	SALVAGE SIGN PANEL TYPE SPECIAL	EACH	37	\$1	\$35.00	1
	2104.523/00970	SALVAGE MAIL BOX SUPPORT	EACH	3	\$0	\$46.67	2
	2104.525/00011	ABANDON & SEAL WELL SHAFT	EACH	2	\$4	\$1,800.00	2
	2104.601/00020	RELOCATE MISCELLANEOUS STRUCTURES	LS	2	\$10	\$5,000.00	2
	2104.601/00060	REMOVE CABLES	LS	13	\$35	\$2,690.23	13
	2104.601/00110	SALVAGE MISCELLANEOUS STRUCTURES	LS	1	\$2	\$1,500.00	1
	2104.601/00125	SALVAGE IRRIGATION EQUIPMENT	LS	1	\$10	\$10,000.00	1
	2104.601/00130	SALVAGE FLASHER SYSTEM	LS	1	\$0	\$350.00	1
	2104.601/00210	REMOVE REGULATED WASTE MATERIAL (BRIDGE)	LS	18	\$43	\$2,400.06	18

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

10:08 Friday, February 7, 2014 8

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/13 AND 12/31/13
BY ITEM GROUP

238 CONTRACTS - AWARDED TOTAL: \$1122385970

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2104	2104.601/01011	HAUL SALVAGED MATERIAL	LS	33	\$47	\$1,435.68	33
	2104.601/01018	HAUL STRUCTURAL STEEL	LS	2	\$190	\$95,050.00	2
	2104.602/00200	REMOVE MISCELLANEOUS STRUCTURES	EACH	13	\$13	\$1,023.08	4
	2104.603/00040	ABANDON WATER MAIN	L F	5,165	\$13	\$2.59	3
	2104.603/00100	REMOVE AND REPLACE BITUMINOUS PAVEMENT	L F	19,614	\$411	\$20.98	22
	2104.607/00022	SALVAGE RANDOM RIPRAP	C Y	52	\$1	\$11.53	2
	2104.607/00030	CRUSH AND STOCKPILE BITUMINOUS	C Y	8,000	\$46	\$5.69	3
	2104.618/00025	SALVAGE BRICK PAVERS	S F	4,526	\$10	\$2.18	3
	2104.618/00028	SALVAGE STONE PAVERS	S F	1,220	\$12	\$10.11	1
	2104.618/00225	REMOVE STONE	S F	300	\$19	\$61.73	1
	2104.618/00228	REMOVE STONE PAVERS	S F	1,830	\$6	\$3.36	1
-----					-----		
2104					\$12,722		
2105	2105.501/00010	COMMON EXCAVATION	C Y	224,153	\$1,463	\$6.52	43
	2105.505/00010	MUCK EXCAVATION	C Y	3,049	\$22	\$7.08	2
	2105.507/00010	SUBGRADE EXCAVATION	C Y	9,447	\$62	\$6.55	4
	2105.511/00010	COMMON CHANNEL EXCAVATION	C Y	1,583	\$16	\$10.00	1
	2105.521/00030	GRANULAR BORROW (CV)	C Y	10,888	\$120	\$11.06	4
	2105.522/00013	SELECT GRANULAR BORROW MOD 7% (LV)	C Y	150	\$6	\$40.00	1
	2105.522/00030	SELECT GRANULAR BORROW (CV)	C Y	95,686	\$1,426	\$14.90	19
	2105.522/00033	SELECT GRANULAR BORROW MOD 7% (CV)	C Y	843	\$12	\$14.00	1
	2105.522/00034	SELECT GRANULAR BORROW MOD 10% (CV)	C Y	8,391	\$130	\$15.51	6
	2105.523/00010	COMMON BORROW (LV)	C Y	94	\$3	\$28.73	2
	2105.523/00030	COMMON BORROW (CV)	C Y	19,641	\$243	\$12.37	15
	2105.525/00010	TOPSOIL BORROW (LV)	C Y	7,224	\$223	\$30.84	12
	2105.525/00030	TOPSOIL BORROW (CV)	C Y	1,648	\$27	\$16.52	3
	2105.526/00010	SELECT TOPSOIL BORROW (LV)	C Y	1,510	\$66	\$43.68	2
	2105.526/00030	SELECT TOPSOIL BORROW (CV)	C Y	21	\$1	\$37.05	1
	2105.533/00009	SALVAGED AGGREGATE (EV)	C Y	17,318	\$231	\$13.33	1
	2105.535/00002	SALVAGED TOPSOIL (EV)	C Y	2,770	\$17	\$6.00	1
	2105.541/00010	STABILIZING AGGREGATE	C Y	44	\$2	\$45.00	1
	2105.543/00010	STABILIZING AGGREGATE	TON	50	\$1	\$27.26	1
	2105.550/00010	SUBSOILING	ACRE	29	\$8	\$265.31	3
	2105.601/00010	DEWATERING	LS	15	\$236	\$15,715.33	15
	2105.601/00029	GRADING	LS	3	\$27,912	\$9304098.67	3
	2105.601/00045	TEMPORARY STREAM DIVERSION SYSTEM	LS	8	\$72	\$9,035.67	8
	2105.601/00118	ONE LANE BYPASS (16' LANE)	LS	4	\$1,343	\$335,762.50	4
	2105.602/00010	SETTLEMENT PLATES	EACH	9	\$4	\$466.67	2
	2105.602/00011	EMBANKMENT MONITORING SYSTEM	EACH	2	\$62	\$31,000.00	1
	2105.602/00013	CONSTRUCT PERMANENT CROSSOVER	EACH	2	\$290	\$145,000.00	1
	2105.602/00014	CONSTRUCT TEMPORARY CROSSOVER	EACH	2	\$236	\$118,150.00	1
	2105.602/00015	CONSTRUCT TEMPORARY BYPASS	EACH	4	\$73	\$18,125.00	3
	2105.602/00016	CONSTRUCT EMERGENCY PULLOUTS	EACH	3	\$6	\$2,100.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

10:08 Friday, February 7, 2014 9

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/13 AND 12/31/13
BY ITEM GROUP

238 CONTRACTS - AWARDED TOTAL: \$1122385970

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2105	2105.602/00020	CONSTRUCT TURN LANES	EACH	12	\$56	\$4,700.00	1
	2105.602/00022	GRAVEL ENTRANCE RESTORATION	EACH	1	\$0	\$300.00	1
	2105.602/00030	BOULDER	EACH	35	\$7	\$200.00	2
	2105.602/00050	DEWATERING	EACH	11	\$32	\$2,918.18	3
	2105.603/00010	MINOR GRADING	L F	182,635	\$100	\$0.55	11
	2105.603/00030	OBLITERATE OLD ROADWAY	L F	662	\$2	\$3.00	1
	2105.603/00035	SHOULDER EXCAVATION	L F	174,957	\$17	\$0.10	1
	2105.603/00060	DITCH CLEANING	L F	54,512	\$141	\$2.58	11
	2105.604/00006	GEOMEMBRANE SYSTEM	S Y	11,617	\$72	\$6.21	3
	2105.604/00014	SOIL STABILIZATION GEOGRID	S Y	6,250	\$26	\$4.09	2
	2105.604/00015	INSTALL GEOTEXTILE FABRIC	S Y	2,684	\$3	\$1.20	1
	2105.604/00021	GEOTEXTILE FABRIC SPECIAL	S Y	2,505	\$8	\$3.19	2
	2105.604/00025	GEOTEXTILE FABRIC SPECIAL TYPE V	S Y	26,693	\$68	\$2.53	2
	2105.604/00031	GEOTEXTILE FABRIC TYPE I	S Y	9,393	\$31	\$3.29	2
	2105.604/00034	GEOTEXTILE FABRIC TYPE IV	S Y	10,078	\$22	\$2.23	3
	2105.604/00035	GEOTEXTILE FABRIC TYPE V	S Y	136,405	\$241	\$1.77	34
	2105.604/00036	GEOTEXTILE FABRIC TYPE VI	S Y	4,733	\$16	\$3.39	2
	2105.604/00050	CONTROLLED EXCAVATION	S Y	1,620	\$53	\$33.00	1
	2105.604/00060	GEOGRID	S Y	37,631	\$68	\$1.81	6
	2105.604/00085	PLASTIC LINER	S Y	9,380	\$103	\$11.00	1
	2105.605/00010	SUBSOILING	ACRE	8	\$2	\$200.00	1
	2105.607/00025	EXCAVATION SPECIAL	C Y	19,305	\$127	\$6.60	8
	2105.607/00030	HAUL & STOCKPILE EXCESS MATERIAL (LV)	C Y	2,250	\$24	\$10.44	4
	2105.607/00036	HAUL & STOCKPILE BIT MATERIAL (SV)	C Y	21,726	\$118	\$5.41	3
	2105.607/00041	TOPSOIL BORROW SPECIAL 1 (CV)	C Y	2,891	\$93	\$32.10	6
	2105.607/00082	COMMON BORROW SPECIAL (CV)	C Y	4,739	\$87	\$18.32	2
	2105.607/00170	GEOFOAM	C Y	14,962	\$805	\$53.81	2
	2105.607/00190	GEOFOAM CAP (CONCRETE)	C Y	235	\$41	\$175.00	1
	2105.607/00250	HAUL & DISPOSE OF CONTAMINATED MATERIAL	C Y	18,921	\$935	\$49.41	7
	2105.607/00280	STRUCTURAL SOIL BORROW (CV)	C Y	56	\$5	\$94.00	2
	2105.607/00290	PREMIUM TOPSOIL BORROW	C Y	2,221	\$102	\$45.71	4
	2105.607/08010	SUPPLEMENTAL DESCRIPTION	C Y	1,100	\$24	\$22.00	1
	2105.609/00050	SELECT GRANULAR BORROW	TON	870	\$13	\$15.00	1
	2105.609/00110	HAUL & STOCKPILE BITUMINOUS MATERIAL	TON	3,500	\$11	\$3.00	1
	2105.609/00120	HAUL & DISPOSE OF CONTAMINATED MATERIAL	TON	2,889	\$96	\$33.37	1
-----					-----		
2105					\$37,861		
2106	2106.605/00010	SUBSOILING	ACRE	34	\$21	\$620.14	6
	2106.607/00010	EXCAVATION - COMMON	C Y	3,023,672	\$11,560	\$3.82	85
	2106.607/00020	EXCAVATION - SUBGRADE	C Y	247,221	\$1,843	\$7.46	39
	2106.607/00030	EXCAVATION - MUCK	C Y	13,193	\$75	\$5.66	2
	2106.607/00040	EXCAVATION - ROCK	C Y	113,595	\$993	\$8.74	3
	2106.607/00060	COMMON EMBANKMENT (CV)	C Y	2,154,072	\$7,032	\$3.26	83

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

10:08 Friday, February 7, 2014 10

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/13 AND 12/31/13
BY ITEM GROUP

238 CONTRACTS - AWARDED TOTAL: \$1122385970

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2106	2106.607/00070	GRANULAR EMBANKMENT (CV)	C Y	281,095	\$1,531	\$5.45	10
	2106.607/00080	SELECT GRANULAR EMBANKMENT (CV)	C Y	513,772	\$5,006	\$9.74	39
	2106.607/00107	SELECT GRANULAR EMBANKMENT MOD 7% (CV)	C Y	64,123	\$936	\$14.60	1
	2106.607/00110	SELECT GRANULAR EMBANKMENT MOD 10% (CV)	C Y	267,112	\$4,463	\$16.71	34
-----					-----		
2106					\$33,461		
2111	2111.501/00010	TEST ROLLING	RDST	178	\$4	\$25.00	2
2112	2112.501/00010	SUBGRADE PREPARATION	RDST	33	\$8	\$246.92	3
	2112.603/00010	SHOULDER PREPARATION	L F	1,064,509	\$289	\$0.27	12
	2112.604/00010	SUBGRADE PREPARATION	S Y	93,982	\$82	\$0.87	3
	2112.604/00020	SHOULDER PREPARATION	S Y	81,804	\$20	\$0.25	2
	2112.619/00010	SHOULDER PREPARATION	RDST	1,174	\$31	\$26.59	5
-----					-----		
2112					\$430		
2118	2118.501/00020	AGGREGATE SURFACING CLASS 2	TON	2,314	\$43	\$18.52	4
	2118.501/00050	AGGREGATE SURFACING CLASS 5	TON	7,441	\$101	\$13.59	9
	2118.502/00050	AGGREGATE SURFACING CLASS 5	C Y	72	\$4	\$60.00	2
	2118.607/00110	AGGREGATE SURFACING (CV) CLASS 1	C Y	88	\$3	\$39.75	1
	2118.607/00120	AGGREGATE SURFACING (CV) CLASS 2	C Y	68	\$4	\$66.00	1
	2118.607/00150	AGGREGATE SURFACING (CV) CLASS 5	C Y	287	\$11	\$39.73	2
-----					-----		
2118					\$168		
2123	2123.501/00010	COMMON LABORERS	HOURL	89	\$6	\$65.22	3
	2123.503/00010	MOTOR GRADER	HOURL	288	\$35	\$120.73	8
	2123.509/00010	DOZER	HOURL	762	\$106	\$138.60	23
	2123.510/00760	10 CU YD TRUCK	HOURL	432	\$42	\$97.47	15
	2123.510/00920	12 CU YD TRUCK	HOURL	46	\$5	\$100.00	1
	2123.514/00057	0.75 CU YD FRONT END LOADER	HOURL	20	\$2	\$110.00	1
	2123.601/00030	ACCESS BOAT	LS	2	\$150	\$75,000.00	2
	2123.610/00020	TRACTOR MOUNTED BACKHOE	HOURL	181	\$23	\$125.57	10
	2123.610/00021	TRACTOR MOUNTED BACKHOE-LOADER	HOURL	14	\$1	\$99.29	2
	2123.610/00022	CRAWLER MOUNTED BACKHOE	HOURL	699	\$117	\$166.73	23
	2123.610/00045	STREET SWEEPER (WITH PICKUP BROOM)	HOURL	216	\$25	\$117.59	4
	2123.611/00020	TOW TRUCK	DAY	68	\$61	\$900.00	1
	2123.612/00010	PICKUP TRUCK	WEEK	99	\$51	\$519.70	2
-----					-----		
2123					\$624		
2130	2130.501/00010	WATER	MGAL	1,400	\$24	\$17.21	3

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

10:08 Friday, February 7, 2014 11

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/13 AND 12/31/13
BY ITEM GROUP

238 CONTRACTS - AWARDED TOTAL: \$1122385970

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2131	2131.502/00010	CALCIUM CHLORIDE SOLUTION	GAL	29,500	\$37	\$1.25	6
2200	2200.601/00010	BASE CONSTRUCTION	LS	3	\$2,496	\$832,118.40	3
2211	2211.501/00010	AGGREGATE BASE CLASS 1	TON	840	\$7	\$8.86	2
	2211.501/00050	AGGREGATE BASE CLASS 5	TON	57,656	\$856	\$14.84	8
	2211.501/00060	AGGREGATE BASE CLASS 6	TON	51,754	\$626	\$12.10	4
	2211.502/00050	AGGREGATE BASE (LV) CLASS 5	C Y	49	\$1	\$25.00	1
	2211.502/00060	AGGREGATE BASE (LV) CLASS 6	C Y	9,395	\$119	\$12.63	2
	2211.503/00030	AGGREGATE BASE (CV) CLASS 3	C Y	70,623	\$1,080	\$15.29	2
	2211.503/00050	AGGREGATE BASE (CV) CLASS 5	C Y	178,316	\$4,385	\$24.59	79
	2211.503/00060	AGGREGATE BASE (CV) CLASS 6	C Y	248,606	\$5,217	\$20.99	41
	2211.503/00062	AGGREGATE BASE (CV) CLASS 6A	C Y	3,562	\$154	\$43.16	1
	2211.607/00025	PERMEABLE AGGREGATE BASE (CV)	C Y	309	\$20	\$64.00	1
	2211.607/00030	AGGREGATE BASE SPECIAL (CV)	C Y	1,255	\$94	\$75.00	1
	2211.607/00050	CRUSHED ROCK	C Y	572	\$17	\$30.00	1
-----					-----		
2211					\$12,576		
2221	2221.501/00010	AGGREGATE SHOULDERING CLASS 1	TON	68,842	\$793	\$11.52	19
	2221.501/00011	AGGREGATE SHOULDERING CLASS 1 MOD	TON	5,895	\$131	\$22.15	6
	2221.501/00020	AGGREGATE SHOULDERING CLASS 2	TON	173,697	\$3,148	\$18.12	34
	2221.502/00010	AGGREGATE SHOULDERING (LV) CLASS 1	C Y	5,664	\$100	\$17.60	5
	2221.502/00060	AGGREGATE SHOULDERING (LV) CLASS 6	C Y	2,508	\$72	\$28.55	2
	2221.503/00010	AGGREGATE SHOULDERING (CV) CLASS 1	C Y	21,008	\$441	\$20.98	9
	2221.503/00020	AGGREGATE SHOULDERING (CV) CLASS 2	C Y	13,977	\$358	\$25.63	17
	2221.503/00030	AGGREGATE SHOULDERING (CV) CLASS 3	C Y	63	\$4	\$60.00	1
	2221.503/00050	AGGREGATE SHOULDERING (CV) CLASS 5	C Y	2,579	\$90	\$34.84	3
	2221.503/00060	AGGREGATE SHOULDERING (CV) CLASS 6	C Y	6,620	\$145	\$21.95	3
	2221.603/00010	AGGREGATE SHOULDERING CLASS 1	L F	215,241	\$114	\$0.53	2
	2221.607/00020	RECYCLED SHOULDER MIXTURE (LV)	C Y	2,819	\$50	\$17.87	3
	2221.607/00030	RECYCLED SHOULDER MIXTURE (CV)	C Y	2,381	\$73	\$30.79	2
	2221.607/00060	AGGREGATE SHOULDERING SPECIAL (LV)	C Y	24,530	\$424	\$17.29	8
	2221.609/00011	AGGREGATE SHOULDERING SPECIAL	TON	25,853	\$279	\$10.78	9
-----					-----		
2221					\$6,221		
2231	2231.501/00010	BITUMINOUS PATCHING MIXTURE	TON	15,529	\$1,359	\$87.52	59
	2231.603/00004	PAVEMENT SEATING	L F	10,560	\$1	\$0.10	1
	2231.603/00010	PAVEMENT CRACKING	L F	10,560	\$11	\$1.06	1
	2231.604/00010	BITUMINOUS PATCH SPECIAL	S Y	1,056	\$37	\$35.16	2
-----					-----		
2231					\$1,408		

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

10:08 Friday, February 7, 2014 12

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/13 AND 12/31/13
BY ITEM GROUP

238 CONTRACTS - AWARDED TOTAL: \$1122385970

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2232	2232.501/00010	MILL BITUMINOUS SURFACE	S Y	7,687	\$25	\$3.22	3
	2232.501/00025	MILL BITUMINOUS SURFACE (1.0")	S Y	291,001	\$164	\$0.56	3
	2232.501/00040	MILL BITUMINOUS SURFACE (1.5")	S Y	3,525,228	\$2,702	\$0.77	39
	2232.501/00050	MILL BITUMINOUS SURFACE (2.0")	S Y	4,354,001	\$4,770	\$1.10	51
	2232.501/00060	MILL BITUMINOUS SURFACE (2.5")	S Y	170,201	\$189	\$1.11	4
	2232.501/00080	MILL BITUMINOUS SURFACE (3.0")	S Y	4,385,567	\$4,866	\$1.11	44
	2232.501/00090	MILL BITUMINOUS SURFACE (3.5")	S Y	203,774	\$298	\$1.46	8
	2232.501/00100	MILL BITUMINOUS SURFACE (4.0")	S Y	887,819	\$1,067	\$1.20	14
	2232.501/00115	MILL BITUMINOUS SURFACE (4.5")	S Y	11,727	\$22	\$1.85	3
	2232.501/00130	MILL BITUMINOUS SURFACE (5.0")	S Y	2,156	\$9	\$4.18	2
	2232.501/00140	MILL BITUMINOUS SURFACE (5.5")	S Y	3,831	\$10	\$2.50	1
	2232.501/00150	MILL BITUMINOUS SURFACE (6.0")	S Y	216,048	\$506	\$2.34	3
	2232.501/00178	MILL BITUMINOUS SURFACE (7.0")	S Y	331,814	\$565	\$1.70	2
	2232.501/00200	MILL BITUMINOUS SURFACE (8.0")	S Y	2,707	\$18	\$6.47	2
	2232.502/00010	MILL CONCRETE PAVEMENT SURFACE	S Y	100	\$1	\$14.00	1
	2232.502/00040	MILL CONCRETE PAVEMENT SURFACE (1.5")	S Y	3,076	\$18	\$5.91	4
	2232.502/00050	MILL CONCRETE PAVEMENT SURFACE (2.0")	S Y	9,210	\$52	\$5.67	3
	2232.502/00080	MILL CONCRETE PAVEMENT SURFACE (3.0")	S Y	4,535	\$50	\$11.00	1
	2232.502/00100	MILL CONCRETE PAVEMENT SURFACE (4.0")	S Y	130,085	\$978	\$7.52	1
	2232.602/00010	MILLED RUMBLE STRIPS	EACH	16	\$27	\$1,682.50	3
	2232.603/00020	MILL BIT PAVEMENT FOR CRACK REPAIR	L F	38,422	\$231	\$6.00	1
	2232.603/00025	MILLED RUMBLE STRIPS	L F	3,015,370	\$400	\$0.13	26
	2232.603/00026	MILLED RUMBLE STRIPS (CONCRETE)	L F	145,391	\$27	\$0.19	3
	2232.603/00030	MILLED RUMBLE STRIPS-INTERMITTENT	L F	6,561,382	\$557	\$0.08	56
	2232.603/00035	MILLED RUMBLE STRIPS-CENTERLINE	L F	2,258,757	\$229	\$0.10	37
	2232.603/00036	MILLED RUMBLE STRIPS CONCRETE-CENTERLINE	L F	40,602	\$13	\$0.33	1
	2232.603/00054	MILL CONCRETE CURB	L F	580	\$4	\$7.02	2
	2232.603/00100	MILL AND PATCH BITUMINOUS PAVEMENT	L F	8,095	\$98	\$12.16	10
	2232.604/00010	MILL BITUMINOUS PAVEMENT (SPECIAL)	S Y	842,117	\$727	\$0.86	4
	2232.604/00040	MILL CONCRETE GUTTER	S Y	2,986	\$13	\$4.50	1
-----					-----		
2232					\$18,637		
2301	2301.501/00010	CONCRETE PAVEMENT	S Y	899	\$64	\$71.47	3
	2301.511/00010	STRUCTURAL CONCRETE	C Y	122,974	\$10,085	\$82.01	13
	2301.529/00011	REINFORCEMENT BARS (EPOXY COATED)	LB	17	\$0	\$20.00	1
	2301.531/00495	EXPANSION JOINTS DESIGN SPECIAL	L F	977	\$84	\$85.61	7
	2301.531/00507	EXPANSION JOINTS DESIGN E8	L F	87	\$20	\$225.00	1
	2301.531/00508	EXPANSION JOINTS DESIGN E8S	L F	416	\$43	\$102.80	3
	2301.531/00530	EXPANSION JOINTS DESIGN E8H	L F	6,506	\$401	\$61.59	28
	2301.538/00010	DOWEL BAR	EACH	394,210	\$2,574	\$6.53	25
	2301.538/00011	DOWEL BAR EPOXY	EACH	6,825	\$61	\$8.88	5
	2301.541/00204	INTEGRANT CURB DESIGN B4	L F	74	\$1	\$12.00	1
	2301.541/00206	INTEGRANT CURB DESIGN B6	L F	1,860	\$24	\$12.70	4

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

10:08 Friday, February 7, 2014 13

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/13 AND 12/31/13
BY ITEM GROUP

238 CONTRACTS - AWARDED TOTAL: \$1122385970

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2301	2301.541/00404	INTEGRANT CURB DESIGN D4	L F	106	\$1	\$10.50	1
	2301.541/00706	INTEGRANT CURB DESIGN V6	L F	1,029	\$15	\$15.00	1
	2301.551/00010	BRIDGE APPROACH PANEL	EACH	2	\$30	\$15,000.00	1
	2301.551/00011	BRIDGE APPROACH PANEL A	EACH	2	\$54	\$27,000.00	1
	2301.551/00012	BRIDGE APPROACH PANEL B	EACH	2	\$82	\$41,000.00	1
	2301.553/00010	BRIDGE APPROACH PANELS	S Y	21,529	\$3,158	\$146.70	32
	2301.561/00010	PERMANENT TERMINAL HEADER	L F	638	\$22	\$34.77	6
	2301.601/00030	CONCRETE PAVEMENT	LS	3	\$13,937	\$4645705.00	3
	2301.602/00001	DOWEL BARS	EACH	3,143	\$25	\$7.98	1
	2301.602/00016	DRILL & GROUT DOWEL BAR (EPOXY COATED)	EACH	720	\$11	\$15.04	8
	2301.602/00021	DRILL & GROUT REINF BAR (EPOXY COATED)	EACH	10,295	\$128	\$12.39	26
	2301.602/00114	NO 13 REINF TIE BAR (EPOXY COATED)	EACH	489	\$5	\$11.16	2
	2301.603/00011	PERMANENT HEADER	L F	27	\$3	\$100.00	1
	2301.603/00015	TERMINAL HEADER SPECIAL	L F	54	\$1	\$25.00	1
	2301.603/00030	JOINT SEALANT	L F	1,776	\$21	\$12.00	1
	2301.603/00440	JOINT REPAIR	L F	773	\$7	\$9.50	1
	2301.603/00610	JOINT REPAIR (TYPE E8S)	L F	428	\$28	\$65.00	1
	2301.603/08010	SUPPLEMENTAL DESCRIPTION	L F	702	\$33	\$47.20	1
	2301.604/00110	CONCRETE PAVEMENT (SPECIAL)	S Y	586	\$43	\$73.77	2
	2301.604/00130	PAVEMENT REPLACEMENT (TYPE CX)	S Y	889	\$109	\$122.87	1
	2301.604/00160	FULL DEPTH REPAIR (TYPE SPECIAL)	S Y	217	\$15	\$67.03	1
	2301.604/01060	CONCRETE PAVEMENT 6.0"	S Y	55,574	\$1,125	\$20.24	1
	2301.604/01070	CONCRETE PAVEMENT 7.0"	S Y	5,776	\$213	\$36.91	1
	2301.604/01080	CONCRETE PAVEMENT 8.0"	S Y	123,317	\$3,464	\$28.09	7
	2301.604/01085	CONCRETE PAVEMENT 8.5"	S Y	333	\$22	\$67.50	1
	2301.604/01090	CONCRETE PAVEMENT 9.0"	S Y	10,446	\$707	\$67.66	6
	2301.604/01095	CONCRETE PAVEMENT 9.5"	S Y	60	\$9	\$150.00	1
	2301.604/01100	CONCRETE PAVEMENT 10.0"	S Y	54,590	\$2,034	\$37.25	3
	2301.604/01105	CONCRETE PAVEMENT 10.5"	S Y	392	\$34	\$87.00	1
	2301.604/01110	CONCRETE PAVEMENT 11.0"	S Y	12,207	\$763	\$62.50	1
	2301.604/01111	CONCRETE PAVEMENT 11.0" HE	S Y	291	\$28	\$95.00	1
	2301.604/01120	CONCRETE PAVEMENT 12.0"	S Y	109,374	\$3,487	\$31.88	2
	2301.604/02080	CONCRETE SHOULDER 8.0"	S Y	28,679	\$721	\$25.15	1
	2301.604/03030	PLACE CONCRETE PAVEMENT 3.0"	S Y	1,440	\$37	\$25.50	1
	2301.604/03040	PLACE CONCRETE PAVEMENT 4.0"	S Y	1,197	\$22	\$18.50	1
	2301.604/03050	PLACE CONCRETE PAVEMENT 5.0"	S Y	1,221	\$23	\$18.50	1
	2301.604/03070	PLACE CONCRETE PAVEMENT 7.0"	S Y	6,672	\$83	\$12.48	1
	2301.604/03075	PLACE CONCRETE PAVEMENT 7.5"	S Y	163,460	\$617	\$3.77	3
	2301.604/03080	PLACE CONCRETE PAVEMENT 8.0"	S Y	215,117	\$1,218	\$5.66	5
	2301.604/03090	PLACE CONCRETE PAVEMENT 9.0"	S Y	8,310	\$152	\$18.25	2
	2301.604/03095	PLACE CONCRETE PAVEMENT 9.5"	S Y	28,935	\$231	\$8.00	2
	2301.604/03100	PLACE CONCRETE PAVEMENT 10.0"	S Y	65,591	\$431	\$6.57	1
	2301.604/03105	PLACE CONCRETE PAVEMENT 10.5"	S Y	6,910	\$49	\$7.05	1
	2301.604/03115	PLACE CONCRETE PAVEMENT 11.5"	S Y	1,457	\$32	\$22.10	1
	2301.604/03120	PLACE CONCRETE PAVEMENT 12.0"	S Y	12,947	\$113	\$8.70	1
	2301.608/00021	DRILL & GROUT REINF BARS (EPOXY COATED)	LB	438	\$3	\$6.46	3

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

10:08 Friday, February 7, 2014 14

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/13 AND 12/31/13
BY ITEM GROUP

238 CONTRACTS - AWARDED TOTAL: \$1122385970

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2301	2301.608/00200	SUPPLEMENTAL PAVEMENT REINFORCEMENT	LB	37,967	\$63	\$1.67	4
	2301.608/00210	SUPPLEMENTAL PAVT REINF (EPOXY COATED)	LB	42,571	\$69	\$1.63	7
-----					-----		
2301					\$46,834		
2302	2302.602/00010	DOWEL BAR RETROFIT	EACH	30,703	\$975	\$31.77	4
	2302.602/00021	DRILL & GROUT REINF BAR (EPOXY COATED)	EACH	800	\$8	\$10.00	1
	2302.603/11000	JOINT REPAIR (TYPE A1)	L F	6,042	\$17	\$2.88	4
	2302.603/12000	JOINT REPAIR (TYPE A2)	L F	35,823	\$60	\$1.67	3
	2302.603/23000	JOINT & CRACK REPAIR (TYPE B3)	L F	21,512	\$628	\$29.21	9
	2302.603/34020	FULL DEPTH REPAIR (TYPE CD-HV)	L F	76,716	\$4,886	\$63.69	8
	2302.604/00080	CONCRETE GRINDING	S Y	1,277,275	\$3,324	\$2.60	9
	2302.604/00130	PAVEMENT REPLACEMENT (TYPE CX)	S Y	50,293	\$4,538	\$90.23	10
	2302.608/00210	SUPPLEMENTAL REINF BARS (EPOXY COATED)	LB	8,681	\$27	\$3.11	6
	2302.618/21000	PARTIAL DEPTH REPAIR (TYPE BA)	S F	35,754	\$876	\$24.50	10
	2302.618/25000	PARTIAL DEPTH REPAIR (TYPE BE)	S F	648	\$26	\$40.00	1
	2302.618/25100	PARTIAL DEPTH REPAIR SPECIAL (TYPE BE)	S F	2,394	\$83	\$34.69	9
-----					-----		
2302					\$15,449		
2331	2331.603/00030	CRACK REPAIR SPECIAL	L F	1,765	\$12	\$7.00	1
	2331.603/00070	JOINT ADHESIVE	L F	742,135	\$340	\$0.46	15
	2331.604/00060	BITUMINOUS PAVEMENT RECLAMATION	S Y	1,755,228	\$2,754	\$1.57	11
	2331.604/00100	COLD IN-PLACE RECYCLE BIT MIXTURE	S Y	287,794	\$518	\$1.80	1
	2331.608/00010	CRACK REPAIR SPECIAL	LB	35,100	\$93	\$2.65	1
	2331.609/00010	BITUMINOUS MATERIAL FOR MIXTURE	TON	7,542	\$3,950	\$523.76	3
	2331.609/00048	BIT MIX FOR PERM ASPH STAB ST RE COURSE	TON	3,590	\$174	\$48.50	1
	2331.619/00030	SEAL BITUMINOUS PAVEMENT CRACKS	RDST	4,375	\$665	\$152.00	1
-----					-----		
2331					\$8,507		
2350	2350.609/00010	BIT MIX FOR PERM ASPH STAB ST RE COURSE	TON	17,537	\$673	\$38.35	2
	2350.609/00020	ASPHALT CEMENT FOR MIXTURE	TON	698	\$418	\$598.84	3
-----					-----		
2350					\$1,091		
2355	2355.502/00010	BITUMINOUS MATERIAL FOR FOG SEAL	GAL	315,705	\$636	\$2.02	16
	2355.606/00011	BITUMINOUS MATERIAL FOR FOG SEAL (SPEC)	GAL	19,253	\$58	\$3.03	2
-----					-----		
2355					\$694		
2356	2356.505/00010	BITUMINOUS MATERIAL FOR SEAL COAT	GAL	912,369	\$2,271	\$2.49	7
	2356.604/00010	BITUMINOUS SEAL COAT	S Y	3,224,341	\$1,929	\$0.60	8
	2356.604/00050	ULTRATHIN BONDED WEAR COURSE	S Y	1,248,494	\$6,288	\$5.04	5

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

10:08 Friday, February 7, 2014 15

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/13 AND 12/31/13
BY ITEM GROUP

238 CONTRACTS - AWARDED TOTAL: \$1122385970

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2356	2356.606/00010	BITUMINOUS MATERIAL FOR MICRO-SURFACING	GAL	342,413	\$1,187	\$3.47	2
	2356.609/00120	MICRO-SURFACING SCRATCH COURSE	TON	3,988	\$396	\$99.37	3
	2356.609/00140	MICRO-SURFACING SURFACE COURSE	TON	7,219	\$698	\$96.73	2
-----					-----		
2356					\$12,770		
2357	2357.502/00010	BITUMINOUS MATERIAL FOR TACK COAT	GAL	109,156	\$377	\$3.46	3
	2357.606/00010	BITUMINOUS MATERIAL FOR SHOULDER TACK	GAL	155,879	\$425	\$2.73	30
-----					-----		
2357					\$803		
2360	2360.501/03200	TYPE SP 4.75 WEARING COURSE MIX (3,B)	TON	600	\$54	\$90.00	1
	2360.501/12100	TYPE SP 9.5 WEARING COURSE MIX (2,A)	TON	4,271	\$225	\$52.75	1
	2360.501/12130	TYPE SP 9.5 WEARING COURSE MIX (2,M)	TON	12,457	\$518	\$41.61	1
	2360.501/12200	TYPE SP 9.5 WEARING COURSE MIX (2,B)	TON	33,728	\$1,740	\$51.60	3
	2360.501/13200	TYPE SP 9.5 WEARING COURSE MIX (3,B)	TON	15,126	\$914	\$60.40	4
	2360.501/13300	TYPE SP 9.5 WEARING COURSE MIX (3,C)	TON	1,664	\$151	\$90.90	1
	2360.501/14200	TYPE SP 9.5 WEARING COURSE MIX (4,B)	TON	116,756	\$5,437	\$46.57	2
	2360.501/14300	TYPE SP 9.5 WEARING COURSE MIX (4,C)	TON	74,634	\$4,232	\$56.71	4
	2360.501/22100	TYPE SP 12.5 WEARING COURSE MIX (2,A)	TON	30,589	\$1,398	\$45.70	2
	2360.501/22200	TYPE SP 12.5 WEARING COURSE MIX (2,B)	TON	148,306	\$9,018	\$60.81	20
	2360.501/22300	TYPE SP 12.5 WEARING COURSE MIX (2,C)	TON	273	\$29	\$106.64	1
	2360.501/22913	TYPE SP 12.5 WEARING COURSE MIX (2,M)	TON	456	\$48	\$105.00	1
	2360.501/23100	TYPE SP 12.5 WEARING COURSE MIX (3,A)	TON	1,239	\$78	\$62.64	3
	2360.501/23200	TYPE SP 12.5 WEARING COURSE MIX (3,B)	TON	1,153,422	\$58,886	\$51.05	57
	2360.501/23300	TYPE SP 12.5 WEARING COURSE MIX (3,C)	TON	448,386	\$25,201	\$56.20	25
	2360.501/23500	TYPE SP 12.5 WEARING COURSE MIX (3,E)	TON	15,346	\$847	\$55.19	2
	2360.501/24200	TYPE SP 12.5 WEARING COURSE MIX (4,B)	TON	286,800	\$14,792	\$51.58	15
	2360.501/24300	TYPE SP 12.5 WEARING COURSE MIX (4,C)	TON	41,586	\$2,708	\$65.12	2
	2360.501/24500	TYPE SP 12.5 WEARING COURSE MIX (4,E)	TON	423,425	\$27,225	\$64.30	21
	2360.501/24600	TYPE SP 12.5 WEARING COURSE MIX (4,F)	TON	113,817	\$7,977	\$70.09	11
	2360.501/25500	TYPE SP 12.5 WEARING COURSE MIX (5,E)	TON	20,575	\$1,345	\$65.37	4
	2360.501/25600	TYPE SP 12.5 WEARING COURSE MIX (5,F)	TON	33,301	\$2,695	\$80.93	2
	2360.501/26800	TYPE SP 12.5 WEARING COURSE MIX (6,H)	TON	76,030	\$7,563	\$99.47	1
	2360.501/56800	TYPE SM 12.5 WEARING COURSE MIX (6,H)	TON	9,174	\$908	\$99.00	1
	2360.502/12200	TYPE SP 9.5 NON WEAR COURSE MIX (2,B)	TON	1,164	\$65	\$56.00	1
	2360.502/23200	TYPE SP 12.5 NON WEAR COURSE MIX (3,B)	TON	87,661	\$3,937	\$44.91	5
	2360.502/23300	TYPE SP 12.5 NON WEAR COURSE MIX (3,C)	TON	44,451	\$2,256	\$50.76	3
	2360.502/24200	TYPE SP 12.5 NON WEAR COURSE MIX (4,B)	TON	17,740	\$1,099	\$61.94	5
	2360.502/24600	TYPE SP 12.5 NON WEAR COURSE MIX (4,F)	TON	5,729	\$465	\$81.14	2
	2360.502/25200	TYPE SP 12.5 NON WEAR COURSE MIX (5,B)	TON	11,534	\$626	\$54.28	1
	2360.503/23115	TYPE SP 12.5 WEAR CRS MIX(3,A)1.5" THICK	S Y	150,678	\$802	\$5.32	1
	2360.503/23215	TYPE SP 12.5 WEAR CRS MIX(3,B)1.5" THICK	S Y	1,553,602	\$6,237	\$4.01	4
	2360.503/23220	TYPE SP 12.5 WEAR CRS MIX(3,B)2.0" THICK	S Y	424,332	\$2,432	\$5.73	5

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

10:08 Friday, February 7, 2014 16

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/13 AND 12/31/13
BY ITEM GROUP

238 CONTRACTS - AWARDED TOTAL: \$1122385970

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2360	2360.503/23225	TYPE SP 12.5 WEAR CRS MIX(3,B)2.5" THICK	S Y	4,792	\$32	\$6.75	1
	2360.503/23320	TYPE SP 12.5 WEAR CRS MIX(3,C)2.0" THICK	S Y	924,274	\$5,183	\$5.61	3
	2360.503/23620	TYPE SP 12.5 WEAR CRS MIX(3,F)2.0" THICK	S Y	15,053	\$147	\$9.75	1
	2360.503/24215	TYPE SP 12.5 WEAR CRS MIX(4,B)1.5" THICK	S Y	887,167	\$3,149	\$3.55	1
	2360.503/24320	TYPE SP 12.5 WEAR CRS MIX(4,C)2.0" THICK	S Y	18,886	\$163	\$8.61	2
	2360.503/53330	TYPE SP 12.5 NON WR CRS MIX(3,C)3" THICK	S Y	78,705	\$732	\$9.30	1
	2360.505/10100	TYPE SP 9.5 BIT MIXTURE FOR PATCHING	TON	290	\$42	\$145.78	2
	2360.505/20100	TYPE SP 12.5 BIT MIXTURE FOR PATCHING	TON	3,476	\$233	\$67.15	14
	2360.601/00010	BITUMINOUS PAVEMENT	LS	3	\$5,593	\$1864341.79	3
	2360.601/01000	ALTERNATE #2 BITUMINOUS PAVEMENT	LS	1	\$2,600	\$2600000.00	1
-----					-----		
2360					\$209,783		
2400	2400.601/00110	BRIDGE A	LS	4	\$5,214	\$1303454.25	4
	2400.601/00120	BRIDGE B	LS	2	\$2,150	\$1075000.00	2
	2400.601/00130	BRIDGE C	LS	1	\$2,000	\$2000000.00	1
	2400.601/00140	BRIDGE D	LS	1	\$3,000	\$3000000.00	1
	2400.601/00150	BRIDGE E	LS	1	\$1,300	\$1300000.00	1
	2400.601/00160	BRIDGE F	LS	1	\$1,500	\$1500000.00	1
	2400.601/00170	BRIDGE G	LS	1	\$1,400	\$1400000.00	1
	2400.601/00180	BRIDGE H	LS	1	\$1,600	\$1600000.00	1
	2400.601/00190	BRIDGE I	LS	1	\$2,100	\$2100000.00	1
	2400.601/00200	BRIDGE J	LS	1	\$2,600	\$2600000.00	1
-----					-----		
2400					\$22,864		
2401	2401.501/01143	STRUCTURAL CONCRETE (1A43)	C Y	3,499	\$1,553	\$443.78	16
	2401.501/01362	STRUCTURAL CONCRETE (1C62)	C Y	209	\$79	\$376.08	2
	2401.501/03636	STRUCTURAL CONCRETE (3Y36)	C Y	61	\$26	\$426.64	2
	2401.501/03643	STRUCTURAL CONCRETE (3Y43)	C Y	7,170	\$3,950	\$550.88	32
	2401.501/03646	STRUCTURAL CONCRETE (3Y46)	C Y	28	\$84	\$3,005.08	2
	2401.511/03637	STRUCTURAL CONCRETE (3Y36A)	S F	1,664	\$66	\$39.42	1
	2401.512/03630	BRIDGE SLAB CONCRETE (3Y33HP)	S F	212,381	\$3,669	\$17.27	20
	2401.512/03631	BRIDGE SLAB CONCRETE (3Y33LCHPC)	S F	23,232	\$400	\$17.23	2
	2401.512/03636	BRIDGE SLAB CONCRETE (3Y36)	S F	59,206	\$1,470	\$24.82	4
	2401.512/03637	BRIDGE SLAB CONCRETE (3Y36A)	S F	43,143	\$813	\$18.85	4
	2401.512/03640	BRIDGE SLAB CONCRETE (3Y36HP)	S F	4,550	\$164	\$36.00	1
	2401.513/00346	TYPE CURB RAILING CONCRETE (3Y46)	L F	4,940	\$173	\$35.00	2
	2401.513/00347	TYPE CURB RAILING CONCRETE (3Y46A)	L F	160	\$8	\$50.00	1
	2401.513/01146	TYPE F (TL-4) RAILING CONCRETE (3Y46)	L F	4,079	\$208	\$51.06	5
	2401.513/01147	TYPE F (TL-4) RAILING CONCRETE (3Y46A)	L F	1,118	\$78	\$69.93	3
	2401.513/01246	TYPE MOD F (TL-4) RAILING CONCRETE(3Y46)	L F	6,105	\$357	\$58.44	12
	2401.513/01247	TYPE MOD F (TL-4)RAILING CONCRETE(3Y46A)	L F	4,239	\$312	\$73.59	13
	2401.513/01446	TYPE MOD F (TL-5) RAILING CONCRETE(3Y46)	L F	351	\$30	\$85.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

10:08 Friday, February 7, 2014 17

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/13 AND 12/31/13
BY ITEM GROUP

238 CONTRACTS - AWARDED TOTAL: \$1122385970

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2401	2401.513/07144	TYPE P-1 (TL-2) RAILING CONCRETE (3Y46A)	L F	1,105	\$69	\$62.52	1
	2401.513/07146	TYPE MOD P-1 (TL-2) RAILING CONC (3Y46)	L F	2,809	\$225	\$79.95	6
	2401.513/07147	TYPE MOD P-1 (TL-2) RAILING CONC (3Y46A)	L F	534	\$37	\$69.94	2
	2401.513/07247	TYPE MOD P-2 (TL-4) RAILING CONC (3Y46)	L F	6,717	\$410	\$61.00	1
	2401.513/07447	TYPE MOD P-4 (TL-4) RAILING CONC (3Y46)	L F	8,383	\$531	\$63.32	7
	2401.513/08446	TYPE S (TL-4) RAILING CONCRETE (3Y46)	L F	1,615	\$96	\$59.75	1
	2401.513/08546	TYPE S (TL-5) RAILING CONCRETE (3Y46)	L F	1,642	\$159	\$97.10	1
	2401.514/06646	SPLIT MEDIAN BARRIER CONC (3Y46)	L F	185	\$43	\$235.00	1
	2401.514/07646	SPL GLARE SCRNM MED BARRIER CONC (3Y46)	L F	236	\$27	\$115.00	1
	2401.514/08246	TYPE S (TL-4) MEDIAN BARRIER CONC (3Y46)	L F	246	\$44	\$180.00	1
	2401.514/18646	TYPE MOD S (TL-4) MEDIAN BAR CONC (3Y46)	L F	3,385	\$212	\$62.75	1
	2401.515/03646	SIDEWALK CONCRETE (3Y46)	S F	20,948	\$94	\$4.51	5
	2401.515/03647	SIDEWALK CONCRETE (3Y46A)	S F	3,192	\$48	\$15.09	2
	2401.516/03646	RAISED MEDIAN CONCRETE (3Y46)	S F	1,013	\$8	\$8.00	1
	2401.516/03647	RAISED MEDIAN CONCRETE (3Y46A)	S F	4,572	\$27	\$6.00	4
	2401.521/00030	STRUCTURE EXCAVATION CLASS R	C Y	58	\$12	\$200.00	1
	2401.541/00010	REINFORCEMENT BARS	LB	451,243	\$452	\$1.00	19
	2401.541/00011	REINFORCEMENT BARS (EPOXY COATED)	LB	22,369,278	\$27,411	\$1.23	43
	2401.541/00020	REINFORCEMENT BARS (STAINLESS STEEL)	LB	8,706,595	\$34,838	\$4.00	19
	2401.543/00021	SPIRAL REINFORCEMENT (EPOXY COATED)	LB	3,350	\$7	\$2.00	1
	2401.601/00010	STRUCTURE EXCAVATION	LS	35	\$693	\$19,794.47	35
	2401.601/00075	FOUNDATION PREPARATION	LS	1	\$229	\$229,000.00	1
	2401.601/00080	FOUNDATION PREPARATION EAST ABUT	LS	1	\$5	\$5,000.00	1
	2401.601/00110	FOUNDATION PREPARATION PIER 1	LS	4	\$4,500	\$1125000.00	4
	2401.601/00120	FOUNDATION PREPARATION PIER 2	LS	4	\$6,000	\$1500000.00	4
	2401.601/00130	FOUNDATION PREPARATION PIER 3	LS	4	\$6,000	\$1500000.00	4
	2401.601/00140	FOUNDATION PREPARATION PIER 4	LS	4	\$6,000	\$1500000.00	4
	2401.601/00150	FOUNDATION PREPARATION PIER 5	LS	3	\$4,500	\$1500000.00	3
	2401.601/00160	FOUNDATION PREPARATION PIER 6	LS	2	\$3,000	\$1500000.00	2
	2401.601/00170	FOUNDATION PREPARATION PIER 7	LS	2	\$3,000	\$1500000.00	2
	2401.601/00180	FOUNDATION PREPARATION PIER 8	LS	1	\$2,515	\$2515000.00	1
	2401.601/00190	FOUNDATION PREPARATION PIER 9	LS	1	\$1,952	\$1952000.00	1
	2401.601/00210	FOUNDATION PREPARATION PIER 10	LS	1	\$1,952	\$1952000.00	1
	2401.601/00211	FOUNDATION PREPARATION PIER 11	LS	1	\$1,952	\$1952000.00	1
	2401.601/00212	FOUNDATION PREPARATION PIER 12	LS	1	\$1,952	\$1952000.00	1
	2401.601/00213	FOUNDATION PREPARATION PIER 13	LS	2	\$3,000	\$1500000.00	2
	2401.601/00501	CONSTRUCT PIER 1	LS	4	\$8,000	\$2000000.00	4
	2401.601/00502	CONSTRUCT PIER 2	LS	4	\$8,000	\$2000000.00	4
	2401.601/00503	CONSTRUCT PIER 3	LS	4	\$8,000	\$2000000.00	4
	2401.601/00504	CONSTRUCT PIER 4	LS	4	\$8,000	\$2000000.00	4
	2401.601/00505	CONSTRUCT PIER 5	LS	3	\$6,000	\$2000000.00	3
	2401.601/00506	CONSTRUCT PIER 6	LS	2	\$4,000	\$2000000.00	2
	2401.601/00507	CONSTRUCT PIER 7	LS	2	\$4,000	\$2000000.00	2
	2401.601/00508	CONSTRUCT PIER 8	LS	1	\$1,500	\$1500000.00	1
	2401.601/00509	CONSTRUCT PIER 9	LS	1	\$1,500	\$1500000.00	1
	2401.601/00510	CONSTRUCT PIER 10	LS	1	\$1,500	\$1500000.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

10:08 Friday, February 7, 2014 18

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/13 AND 12/31/13
BY ITEM GROUP

238 CONTRACTS - AWARDED TOTAL: \$1122385970

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2401	2401.601/00511	CONSTRUCT PIER 11	LS	1	\$1,500	\$1500000.00	1
	2401.601/00512	CONSTRUCT PIER 12	LS	1	\$1,500	\$1500000.00	1
	2401.601/00513	CONSTRUCT PIER 13	LS	2	\$4,000	\$2000000.00	2
	2401.601/00600	REMOVE BARGE UNLOADER FACILITY	LS	1	\$64	\$64,000.00	1
	2401.601/00610	REMOVE MOORING CELLS	LS	1	\$479	\$479,400.00	1
	2401.601/00621	REMOVE REGULATED WASTE MATERIAL A	LS	1	\$625	\$625,000.00	1
	2401.601/00622	REMOVE REGULATED WASTE MATERIAL B	LS	1	\$48	\$48,000.00	1
	2401.601/00650	KNUCKLE MOCK-UP	LS	1	\$175	\$175,000.00	1
	2401.601/08010	SUPPLEMENTAL DESCRIPTION	LS	1	\$8	\$7,500.00	1
	2401.602/00478	CONCRETE END POST	EACH	21	\$65	\$3,103.33	4
	2401.603/08010	SUPPLEMENTAL DESCRIPTION	L F	6,243	\$1,873	\$300.00	1
	2401.607/00100	STRUCTURAL CONCRETE	C Y	39,763	\$25,846	\$650.00	11
	2401.607/08010	SUPPLEMENTAL DESCRIPTION	C Y	516	\$320	\$621.05	2
	2401.608/00010	SHAFT REINFORCEMENT	LB	2,062,980	\$2,971	\$1.44	1
	2401.608/00020	REINFORCEMENT BARS (EPOXY COATED)	LB	7,843,480	\$11,765	\$1.50	1
	2401.608/00025	REINFORCEMENT BARS (STAINLESS STEEL)	LB	1,713,160	\$6,853	\$4.00	1
	2401.618/00002	SPECIAL SURFACE FINISH (INPLACE)	S F	151,561	\$285	\$1.88	18
	2401.618/00081	PAINTED SURFACE FINISH (INPLACE)	S F	11,900	\$36	\$3.02	1
	2401.618/00300	BRIDGE DECK PLANING	S F	839,224	\$595	\$0.71	23
	2401.618/03633	STRUCTURAL CONCRETE (3Y33) SPECIAL	S F	6,571	\$33	\$5.01	9
	2401.618/03634	STRUCTURAL CONCRETE (3Y33A) SPECIAL	S F	303	\$11	\$34.81	6
	2401.618/05000	STRUCTURAL CONCRETE (SEGMENTAL BOX)	S F	118,589	\$8,657	\$73.00	2
	2401.618/05010	STRUCTURAL CONCRETE (EXTR SEGMENTAL BOX)	S F	297,456	\$21,714	\$73.00	1
-----					-----		
2401					\$265,365		
2402	2402.521/00006	STRUCTURAL STEEL (3306)	LB	1,400	\$7	\$5.00	1
	2402.521/00009	STRUCTURAL STEEL (3309)	LB	11,430	\$45	\$3.95	2
	2402.532/00006	FURNISHING STRUCTURAL STEEL (3306)	LB	21,870	\$32	\$1.48	1
	2402.532/00009	FURNISHING STRUCTURAL STEEL (3309)	LB	1,020,110	\$1,507	\$1.48	1
	2402.532/00010	FURNISHING STRUCTURAL STEEL (3310)	LB	104,100	\$154	\$1.48	1
	2402.533/00001	ERECTING STRUCTURAL METALS	LB	15,200	\$4	\$0.25	1
	2402.583/00010	ORNAMENTAL METAL RAILING	L F	2,912	\$465	\$159.64	5
	2402.583/00020	ORNAMENTAL METAL RAILING TYPE SPECIAL	L F	6,377	\$953	\$149.46	8
	2402.583/00100	ORNAMENTAL METAL RAILING TYPE SPECIAL	L F	392	\$54	\$137.24	2
	2402.583/00110	ORNAMENTAL METAL RAILING TYPE MPLS	L F	1,241	\$186	\$150.00	2
	2402.584/00101	STRUCTURAL TUBE RAILING DESIGN T-1	L F	6,717	\$470	\$70.00	1
	2402.584/00102	STRUCTURAL TUBE RAILING DESIGN T-2	L F	2,030	\$195	\$95.94	4
	2402.585/00010	PIPE RAILING	L F	409	\$30	\$73.97	3
	2402.590/02001	ELASTOMERIC BEARING PAD TYPE 1	EACH	116	\$31	\$263.16	10
	2402.590/02002	ELASTOMERIC BEARING PAD TYPE 2	EACH	96	\$23	\$235.00	3
	2402.590/02003	ELASTOMERIC BEARING PAD TYPE 3	EACH	18	\$6	\$356.67	2
	2402.590/02004	ELASTOMERIC BEARING PAD TYPE 4	EACH	4	\$3	\$700.00	1
	2402.591/00400	EXPANSION JOINT DEVICES TYPE 4	L F	3,499	\$433	\$123.85	12

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

10:08 Friday, February 7, 2014 19

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/13 AND 12/31/13
BY ITEM GROUP

238 CONTRACTS - AWARDED TOTAL: \$1122385970

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2402	2402.591/00500	EXPANSION JOINT DEVICES TYPE 5	L F	3,167	\$457	\$144.37	13
	2402.595/00010	BEARING ASSEMBLY	EACH	400	\$362	\$905.32	15
	2402.601/00010	DRAINAGE SYSTEM BRIDGE DECK	LS	3	\$1,118	\$372,503.33	3
	2402.601/00035	INSPECT COVER PLATE WELDS	LS	5	\$32	\$6,300.00	5
	2402.601/00180	BIRD SCREENING	LS	3	\$52	\$17,333.33	3
	2402.601/00190	CATWALK	LS	1	\$2,300	\$2300000.00	1
	2402.602/00030	ACCESS DOOR	EACH	12	\$42	\$3,500.00	3
	2402.602/00031	ACCESS DOOR SPECIAL	EACH	7	\$18	\$2,500.00	1
	2402.602/00040	SPLICE PLATE REPAIR	EACH	9	\$14	\$1,500.00	4
	2402.602/00050	WELD REPAIR	EACH	45	\$21	\$468.89	5
	2402.602/00060	BEARING ASSEMBLIES	EACH	6	\$149	\$24,750.00	1
	2402.602/00068	POT-TYPE BEARING ASSEMBLY	EACH	68	\$1,122	\$16,500.00	3
	2402.602/00100	SHEAR STUDS	EACH	23,626	\$127	\$5.38	9
	2402.602/00140	SIGN POST ANCHORAGE ASSEMBLY	EACH	6	\$36	\$6,000.00	1
	2402.602/00145	ANCHOR BOXES	EACH	10	\$4,546	\$454,615.00	1
	2402.602/00200	ULTRASONIC IMPACT TREATMENT	EACH	142	\$81	\$572.04	2
	2402.602/00300	TOWER ACCESS LADDER SYSTEM	EACH	10	\$450	\$45,000.00	1
	2402.602/00310	TOWER ACCESS HATCHES	EACH	10	\$35	\$3,500.00	1
	2402.602/08010	SUPPLEMENTAL DESCRIPTION	EACH	96	\$141	\$1,469.76	6
	2402.602/08011	SUPPLEMENTAL DESCRIPTION	EACH	108	\$30	\$276.99	3
	2402.603/00006	INSTALL EXPANSION JOINT DEVICES	L F	2,688	\$739	\$275.00	1
	2402.603/00060	SALVAGE & INSTALL METAL RAILING	L F	158	\$11	\$70.70	1
	2402.603/01060	MODULAR BRIDGE JOINT SYSTEM TYPE 6	L F	360	\$227	\$631.00	1
	2402.603/01090	MODULAR BRIDGE JOINT SYSTEM TYPE 9	L F	34	\$54	\$1,600.00	1
	2402.603/01120	MODULAR BRIDGE JOINT SYSTEM TYPE 12	L F	402	\$740	\$1,839.66	3
	2402.603/01150	MODULAR BRIDGE JOINT SYSTEM TYPE 15	L F	34	\$102	\$3,000.00	1
	2402.603/01180	MODULAR BRIDGE JOINT SYSTEM TYPE 18	L F	82	\$254	\$3,100.00	1
	2402.603/01210	MODULAR BRIDGE JOINT SYSTEM TYPE 21	L F	39	\$187	\$4,800.00	1
	2402.603/01300	MODULAR BRIDGE JOINT SYSTEM TYPE 30	L F	100	\$500	\$5,000.00	1
	2402.603/01390	MODULAR BRIDGE JOINT SYSTEM TYPE 39	L F	96	\$557	\$5,800.00	1
	2402.603/08010	SUPPLEMENTAL DESCRIPTION	L F	3,108	\$371	\$119.31	4
-----					-----		
2402					\$19,471		
2404	2404.501/00200	CONCRETE WEARING COURSE (3U17A)	S F	140,451	\$584	\$4.16	11
	2404.618/00100	CHIP SEAL WEARING COURSE	S F	626,833	\$2,232	\$3.56	8
	2404.618/00200	CONCRETE WEARING COURSE (3U17A)	S F	8,234	\$59	\$7.20	2
	2404.618/00250	CONCRETE WEARING COURSE (3U17A) 2.0"	S F	86,175	\$459	\$5.32	5
	2404.618/00255	CONCRETE WEARING COURSE (3U17A) 2.5"	S F	4,219	\$30	\$7.10	1
	2404.618/00262	CONCRETE WEARING COURSE (3U17A) 3.0"	S F	14,968	\$118	\$7.87	3
	2404.618/01000	PREMIXED POLY CONC (PPC) WEARING COURSE	S F	9,430	\$353	\$37.40	1
	2404.618/08010	SUPPLEMENTAL DESCRIPTION	S F	13,448	\$163	\$12.12	1
-----					-----		
2404					\$3,997		

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

10:08 Friday, February 7, 2014 20

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/13 AND 12/31/13
BY ITEM GROUP

238 CONTRACTS - AWARDED TOTAL: \$1122385970

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2405	2405.502/00686	PRESTRESSED CONCRETE BEAMS 27M	L F	1,582	\$276	\$174.65	3
	2405.502/00916	PRESTRESSED CONCRETE BEAMS 36M	L F	5,678	\$1,067	\$187.88	5
	2405.502/10022	PRESTRESSED CONCRETE BEAMS 22RB	L F	631	\$126	\$200.00	1
	2405.502/20045	PRESTRESSED CONCRETE BEAMS MN45	L F	6,394	\$1,097	\$171.57	7
	2405.502/20054	PRESTRESSED CONCRETE BEAMS MN54	L F	4,791	\$743	\$155.07	3
	2405.502/20063	PRESTRESSED CONCRETE BEAMS MN63	L F	1,830	\$397	\$217.00	1
	2405.511/00916	DIAPHRAGMS FOR TYPE 36M PREST BEAMS	L F	1,771	\$72	\$40.84	5
	2405.511/20045	DIAPHRAGMS FOR TYPE MN45 PREST BEAMS	L F	689	\$43	\$62.98	7
	2405.511/20054	DIAPHRAGMS FOR TYPE MN54 PREST BEAMS	L F	1,075	\$54	\$50.00	3
	2405.511/20063	DIAPHRAGMS FOR TYPE MN63 PREST BEAMS	L F	334	\$20	\$60.00	1
	2405.601/08010	SUPPLEMENTAL DESCRIPTION	LS	3	\$15,010	\$5003333.33	3
	2405.601/08011	SUPPLEMENTAL DESCRIPTION	LS	1	\$10,398	\$10397500.00	1
	2405.602/08010	SUPPLEMENTAL DESCRIPTION	EACH	4	\$88	\$22,000.00	1
	2405.602/08011	SUPPLEMENTAL DESCRIPTION	EACH	8	\$184	\$23,000.00	1
	2405.603/11801	PRESTRESSED BEAMS INV-T 18" TYPE 1	L F	233	\$58	\$250.00	1
	2405.603/11802	PRESTRESSED BEAMS INV-T 18" TYPE 2	L F	1,398	\$350	\$250.00	1
	2405.603/11803	PRESTRESSED BEAMS INV-T 18" TYPE 3	L F	233	\$58	\$250.00	1
	2405.608/00010	POST-TENSIONING STEEL STRANDS (TRAN)	LB	1,534,630	\$7,673	\$5.00	3
	2405.608/00020	POST-TENSIONING STEEL STRANDS (LONG)	LB	6,644,770	\$23,257	\$3.50	3
	2405.608/00134	POST-TENSIONING STEEL BARS (1-3/4")	LB	162,710	\$895	\$5.50	1
	2405.608/00138	POST-TENSIONING STEEL BARS (1-3/8")	LB	91,980	\$707	\$7.68	2
	2405.616/00010	POST-TENSIONING SYSTEM	SYS	1	\$71	\$71,000.00	1
	2405.618/00010	PRECAST DECK PANEL	S F	9,375	\$356	\$38.00	1
-----					-----		
2405					\$63,000		
2411	2411.501/01143	STRUCTURAL CONCRETE (1A43)	C Y	1,701	\$602	\$353.77	5
	2411.501/03132	STRUCTURAL CONCRETE (3A32)	C Y	5	\$4	\$750.00	1
	2411.501/03134	STRUCTURAL CONCRETE (3A34)	C Y	3	\$1	\$300.00	1
	2411.501/03143	STRUCTURAL CONCRETE (3A43)	C Y	1	\$2	\$1,600.00	1
	2411.501/03233	STRUCTURAL CONCRETE (3Y33)	C Y	21	\$21	\$1,000.00	1
	2411.501/03243	STRUCTURAL CONCRETE (3Y43)	C Y	3,042	\$1,271	\$417.69	9
	2411.507/00008	CONCRETE FOOTING	EACH	2	\$2	\$1,000.00	1
	2411.507/00011	CONCRETE HEADWALL	EACH	4	\$18	\$4,545.62	3
	2411.507/00012	CONCRETE SURGE BASIN	EACH	5	\$15	\$2,980.00	3
	2411.507/00030	CONC INLET PROTECT STRUCT PLATE P	EACH	2	\$11	\$5,379.85	1
	2411.507/00045	CONCRETE STAIRWAY	EACH	1	\$17	\$17,000.00	1
	2411.507/00060	CONCRETE END POST	EACH	4	\$40	\$10,000.00	1
	2411.507/00065	CONCRETE INLET PAD	EACH	474	\$547	\$1,154.52	4
	2411.511/00013	STRUCTURE EXCAVATION CLASS U	C Y	37,078	\$327	\$8.82	5
	2411.521/00030	GRANULAR BACKFILL (CV)	C Y	2,904	\$48	\$16.53	3
	2411.523/00030	AGGREGATE BACKFILL (CV)	C Y	7	\$0	\$35.00	1
	2411.541/00010	REINFORCEMENT BARS	LB	145,729	\$143	\$0.98	8
	2411.541/00011	REINFORCEMENT BARS (EPOXY COATED)	LB	410,635	\$475	\$1.16	9

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

10:08 Friday, February 7, 2014 21

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/13 AND 12/31/13
BY ITEM GROUP

238 CONTRACTS - AWARDED TOTAL: \$1122385970

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2411	2411.601/00085	RETAINING WALLS	LS	2	\$3,165	\$1582500.00	2
	2411.602/00001	PLUG & ABANDON CATTLE PASS	EACH	11	\$54	\$4,883.11	6
	2411.602/00070	PRECAST CONCRETE CAP	EACH	7	\$10	\$1,385.71	2
	2411.603/00120	TEMPORARY RETAINING WALL	L F	1,530	\$136	\$89.00	1
	2411.603/08010	SUPPLEMENTAL DESCRIPTION	L F	188	\$21	\$110.00	1
	2411.604/00003	CONSTRUCT STONE WALL	S Y	164	\$63	\$385.00	1
	2411.604/00110	MECHANICALLY STABILIZED EARTH WALL	S Y	98	\$23	\$235.00	1
	2411.604/00184	STONE MASONRY VENEER 4.0" THICK	S Y	31	\$20	\$630.00	1
	2411.607/00010	CONCRETE STEPS	C Y	30	\$48	\$1,600.00	1
	2411.608/00010	DRILL AND GROUT REINF BARS(EPOXY COATED)	LB	165	\$2	\$12.00	1
	2411.618/00005	MODULAR BLOCK RETAINING WALL	S F	677	\$16	\$23.00	1
	2411.618/00220	ANTI-GRAFFITI COATING	S F	72,051	\$85	\$1.18	19
	2411.618/00310	ARCH SURFACE FINISH (SINGLE COLOR)	S F	57,203	\$70	\$1.22	10
	2411.618/00320	ARCH SURFACE FINISH (MULTI COLOR)	S F	14,638	\$57	\$3.92	9
	2411.618/00330	ARCH SURFACE FINISH (CONCRETE STAIN)	S F	19,850	\$65	\$3.25	1
	2411.618/00505	ARCH CONC TEXTURE (BOARD FORM)	S F	2,826	\$13	\$4.50	1
	2411.618/00510	ARCH CONC TEXTURE (RANDOM BATTEN)	S F	14,576	\$29	\$2.00	4
	2411.618/00515	ARCH CONC TEXTURE (FRACTURED FIN)	S F	16,087	\$16	\$1.00	2
	2411.618/00525	ARCH CONC TEXTURE (FRACTURED GRANITE)	S F	2,946	\$59	\$20.00	2
	2411.618/00527	ARCH CONC TEXTURE (FLUTED RIB)	S F	21,348	\$213	\$10.00	3
	2411.618/00530	ARCH CONC TEXTURE (ASHLAR STONE)	S F	3,878	\$74	\$19.11	3
	2411.618/00535	ARCH CONC TEXTURE (CUT STONE)	S F	5,639	\$135	\$23.93	2
	2411.618/00542	ARCH CONC TEXTURE (LIMESTONE)	S F	4,410	\$110	\$25.00	3
	2411.618/00545	ARCH CONC TEXTURE (SPLIT STONE)	S F	872	\$18	\$21.00	1
	2411.618/00549	ARCH CONC TEXTURE (COURSED STONE)	S F	1,303	\$14	\$11.00	1
	2411.618/08010	SUPPLEMENTAL DESCRIPTION	S F	733	\$48	\$65.00	1
-----					-----		
2411					\$8,106		
2412	2412.511/06040	6X4 PRECAST CONCRETE BOX CULVERT	L F	56	\$26	\$470.00	1
	2412.511/08050	8X5 PRECAST CONCRETE BOX CULVERT	L F	266	\$134	\$505.00	1
	2412.511/10040	10X4 PRECAST CONCRETE BOX CULVERT	L F	49	\$29	\$600.00	1
	2412.511/10060	10X6 PRECAST CONCRETE BOX CULVERT	L F	696	\$487	\$700.00	1
	2412.511/10080	10X8 PRECAST CONCRETE BOX CULVERT	L F	196	\$148	\$756.00	1
	2412.511/12060	12X6 PRECAST CONCRETE BOX CULVERT	L F	92	\$64	\$692.00	1
	2412.511/12100	12X10 PRECAST CONCRETE BOX CULVERT	L F	88	\$76	\$864.20	1
	2412.511/12110	12X11 PRECAST CONCRETE BOX CULVERT	L F	240	\$186	\$775.00	1
	2412.511/12120	12X12 PRECAST CONCRETE BOX CULVERT	L F	173	\$275	\$1,590.00	1
	2412.511/14050	14X5 PRECAST CONCRETE BOX CULVERT	L F	293	\$223	\$761.57	2
	2412.511/14060	14X6 PRECAST CONCRETE BOX CULVERT	L F	113	\$92	\$810.00	1
	2412.511/14100	14X10 PRECAST CONCRETE BOX CULVERT	L F	108	\$108	\$1,000.00	1
	2412.511/16060	16X6 PRECAST CONCRETE BOX CULVERT	L F	46	\$51	\$1,100.00	1
	2412.511/16080	16X8 PRECAST CONCRETE BOX CULVERT	L F	477	\$553	\$1,158.44	4
	2412.511/16100	16X10 PRECAST CONCRETE BOX CULVERT	L F	199	\$278	\$1,394.47	2

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

10:08 Friday, February 7, 2014 22

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/13 AND 12/31/13
BY ITEM GROUP

238 CONTRACTS - AWARDED TOTAL: \$1122385970

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2412	2412.511/16120	16X12 PRECAST CONCRETE BOX CULVERT	L F	220	\$264	\$1,200.00	1
	2412.512/04060	4X6 PRECAST CONCRETE BOX CULV END SECT	EACH	1	\$3	\$3,456.00	1
	2412.512/06040	6X4 PRECAST CONCRETE BOX CULV END SECT	EACH	2	\$16	\$8,000.00	1
	2412.512/08050	8X5 PRECAST CONCRETE BOX CULV END SECT	EACH	2	\$17	\$8,364.00	1
	2412.512/10040	10X4 PRECAST CONCRETE BOX CULV END SECT	EACH	2	\$13	\$6,500.00	1
	2412.512/10060	10X6 PRECAST CONCRETE BOX CULV END SECT	EACH	12	\$86	\$7,150.00	1
	2412.512/10080	10X8 PRECAST CONCRETE BOX CULV END SECT	EACH	4	\$35	\$8,810.00	1
	2412.512/12060	12X6 PRECAST CONCRETE BOX CULV END SECT	EACH	2	\$17	\$8,500.00	1
	2412.512/12100	12X10 PRECAST CONCRETE BOX CULV END SECT	EACH	2	\$25	\$12,371.77	1
	2412.512/12110	12X11 PRECAST CONCRETE BOX CULV END SECT	EACH	6	\$99	\$16,500.00	1
	2412.512/12120	12X12 PRECAST CONCRETE BOX CULV END SECT	EACH	2	\$43	\$21,700.00	1
	2412.512/14050	14X5 PRECAST CONCRETE BOX CULV END SECT	EACH	6	\$47	\$7,833.33	2
	2412.512/14060	14X6 PRECAST CONCRETE BOX CULV END SECT	EACH	2	\$17	\$8,500.00	1
	2412.512/14100	14X10 PRECAST CONCRETE BOX CULV END SECT	EACH	4	\$80	\$20,000.00	1
	2412.512/16060	16X6 PRECAST CONCRETE BOX CULV END SEC	EACH	2	\$34	\$17,000.00	1
	2412.512/16080	16X8 PRECAST CONCRETE BOX CULV END SEC	EACH	8	\$151	\$18,851.00	3
	2412.512/16100	16X10 PRECAST CONCRETE BOX CULV END SEC	EACH	4	\$100	\$25,000.00	2
	2412.512/16120	16X12 PRECAST CONCRETE BOX CULV END SECT	EACH	4	\$102	\$25,500.00	1
-----					-----		
2412					\$3,879		
2422	2422.601/00005	NOISE WALLS	LS	2	\$7,100	\$3550000.00	2
	2422.603/00090	GLUE LAMINATED RUB RAIL	L F	768	\$50	\$65.00	1
	2422.603/03609	CONCRETE POSTS 12"X18"	L F	15,460	\$546	\$35.32	4
	2422.618/00050	WOOD NOISE BARRIER	S F	73,005	\$716	\$9.81	4
-----					-----		
2422					\$8,412		
2433	2433.501/00010	STRUCTURE REMOVALS	LS	1	\$25	\$25,000.00	1
	2433.502/00015	REMOVE CONCRETE	C Y	269	\$188	\$699.04	7
	2433.505/00001	REMOVE CONCRETE BRIDGE DECK	S F	16,894	\$170	\$10.08	2
	2433.505/00003	REMOVE SUPERSTRUCTURE	S F	39,489	\$670	\$16.96	3
	2433.505/00004	REMOVE CONCRETE SLAB, OVERLAY AND RAIL	S F	76,288	\$792	\$10.38	4
	2433.505/00005	REMOVE CONC SLAB, CURBS, OVERLAY, RAIL	S F	74,498	\$1,104	\$14.81	4
	2433.505/00007	REMOVE CONCRETE WEARING COURSE	S F	64,373	\$100	\$1.55	2
	2433.505/00011	REMOVE SLAB TYPE 1	S F	6,008	\$97	\$16.16	6
	2433.505/00013	REMOVE SLAB TYPE 3	S F	6,951	\$261	\$37.49	15
	2433.505/00210	REMOVE CONCRETE WEARING COURSE	S F	6,518	\$26	\$4.00	2
	2433.506/00025	REMOVE CONCRETE MEDIAN	L F	174	\$14	\$81.03	2
	2433.506/00026	REMOVE CONCRETE CURB AND RAIL	L F	887	\$56	\$62.59	2
	2433.506/00030	REMOVE BRIDGE SLAB CURBS AND RAIL	L F	223	\$15	\$65.25	1
	2433.506/00040	REMOVE CONCRETE BRIDGE RAILING	L F	160	\$8	\$50.00	1
	2433.506/00050	REMOVE BRIDGE RAIL	L F	87	\$13	\$150.00	2
	2433.507/00060	REMOVE CONCRETE WINGWALLS	LS	1	\$14	\$14,453.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

10:08 Friday, February 7, 2014 23

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/13 AND 12/31/13
BY ITEM GROUP

238 CONTRACTS - AWARDED TOTAL: \$1122385970

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2433	2433.509/00030	REMOVE CONCRETE END POST	EACH	4	\$4	\$884.00	1
	2433.516/00001	ANCHORAGES TYPE 1	EACH	4	\$0	\$30.00	1
	2433.516/00110	ANCHORAGES TYPE REINF BARS	EACH	10,774	\$245	\$22.74	25
	2433.516/00115	ANCH TYPE REIN BARS (STAINLESS STEEL)	EACH	268	\$8	\$29.00	1
	2433.601/08010	SUPPLEMENTAL DESCRIPTION	LS	4	\$59	\$14,807.00	4
	2433.602/00020	GREASE EXP BEARING ASSEMBLIES	EACH	22	\$21	\$959.55	1
	2433.602/00050	RECONSTRUCT EXPANSION BEARINGS	EACH	597	\$1,063	\$1,780.66	11
	2433.602/00060	RECONSTRUCT FIXED BEARINGS	EACH	40	\$65	\$1,615.00	4
	2433.602/00080	REPOSITION BEARING	EACH	3	\$4	\$1,200.00	1
	2433.602/00104	CONSTRUCT TEMP SUPERSTRUCTURE SUPPORT	EACH	3	\$84	\$28,000.00	2
	2433.602/00120	RECONSTRUCT CONCRETE END POST	EACH	34	\$157	\$4,607.09	6
	2433.602/00126	RECONSTRUCT BEAM ENDS	EACH	350	\$264	\$755.00	1
	2433.602/00140	GROUTED REINFORCEMENT BARS	EACH	1,643	\$26	\$16.07	9
	2433.602/00150	GROUTED ANCHORAGES	EACH	1,456	\$31	\$21.00	1
	2433.602/00160	SEAL EXISTING CONCRETE BEAM END	EACH	6	\$2	\$250.00	1
	2433.602/00170	EMBEDDED GALVANIC ANODE	EACH	957	\$100	\$104.44	10
	2433.602/00180	BEARING KEEPER	EACH	36	\$13	\$350.00	1
	2433.602/00190	RECONSTRUCT BRIDGE SEAT	EACH	8	\$8	\$960.00	1
	2433.602/00300	FURNISH AND INSTALL BEAM STIFFENERS	EACH	16	\$10	\$600.00	2
	2433.602/08010	SUPPLEMENTAL DESCRIPTION	EACH	399	\$190	\$476.28	4
	2433.603/00050	RESEAL SLOPE PAVING JOINTS	L F	575	\$19	\$32.43	3
	2433.603/00052	RESEAL JOINT TYPE E8	L F	194	\$15	\$75.00	1
	2433.603/00060	RECONSTRUCT PAVING BRACKET	L F	1,362	\$329	\$241.48	11
	2433.603/00150	RECONSTRUCT CURB	L F	12	\$3	\$250.00	1
	2433.603/00155	RECONSTRUCT CURB TRANSITION	L F	7	\$4	\$500.00	1
	2433.603/00204	RECONSTRUCT CONCRETE BARRIER	L F	1,062	\$114	\$107.42	4
	2433.603/00206	RECONSTRUCT SIDEWALK	L F	130	\$19	\$144.00	1
	2433.603/00300	REPLACE WATERPROOF GLAND	L F	372	\$47	\$125.00	1
	2433.603/00400	CLEAN AND SEAL DECK JOINTS	L F	482	\$8	\$16.83	1
	2433.603/00415	CLEAN & SEAL MEDIAN JOINT	L F	1,700	\$24	\$14.38	2
	2433.603/00425	SEAL CRACKS (SPECIAL)	L F	25	\$0	\$15.00	1
	2433.603/00430	SEAL STRUCTURAL CRACKS	L F	82	\$4	\$49.50	1
	2433.603/00440	SEAL BRIDGE DECK CRACKS	L F	120,247	\$295	\$2.45	1
	2433.603/00450	ROUT AND SEAL CRACKS	L F	420	\$5	\$11.05	2
	2433.603/02010	RECONSTRUCT EXPANSION JOINT TYPE A	L F	3,610	\$1,717	\$475.65	8
	2433.603/02020	RECONSTRUCT EXPANSION JOINT TYPE B	L F	237	\$138	\$580.25	2
	2433.603/02030	RECONSTRUCT EXPANSION JOINT TYPE C	L F	430	\$230	\$535.16	2
	2433.603/02040	RECONSTRUCT EXPANSION JOINT TYPE D	L F	2,436	\$842	\$345.70	2
	2433.603/02050	RECONSTRUCT EXPANSION JOINT TYPE E	L F	248	\$146	\$588.06	2
	2433.603/02090	RECONSTRUCT EXPANSION JOINT TYPE SPECIAL	L F	736	\$822	\$1,117.14	3
	2433.603/03010	RECONSTRUCT FIXED JOINT TYPE A	L F	376	\$125	\$331.93	3
	2433.603/08010	SUPPLEMENTAL DESCRIPTION	L F	421	\$16	\$38.83	2
	2433.606/00020	SEAL BRIDGE DECK CRACKS	GAL	16	\$13	\$784.40	4
	2433.607/00001	CEMENT GROUT	C Y	160	\$32	\$200.00	1
	2433.607/08010	SUPPLEMENTAL DESCRIPTION	C Y	9	\$24	\$2,711.00	1
	2433.618/00001	SCARIFY BRIDGE DECK	S F	67,259	\$106	\$1.58	5

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

10:08 Friday, February 7, 2014 24

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/13 AND 12/31/13
BY ITEM GROUP

238 CONTRACTS - AWARDED TOTAL: \$1122385970

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2433	2433.618/00003	SCARIFY CONCRETE APPROACHES	S F	29,272	\$54	\$1.85	4
	2433.618/00025	BRIDGE PENETRATING SEALER	S F	68,674	\$67	\$0.97	7
	2433.618/00030	BRIDGE DECK CRACK SEALER	S F	306,161	\$374	\$1.22	3
	2433.618/00050	MILL AND PATCH CONCRETE SURFACE	S F	52,082	\$1,627	\$31.23	11
	2433.618/00070	REMOVE LOOSE CONCRETE	S F	540	\$33	\$60.63	3
	2433.618/00080	CLEAN AND PAINT REINFORCEMENT	S F	510	\$13	\$25.00	2
	2433.618/00110	CONCRETE SURFACE REPAIR	S F	3,481	\$357	\$102.53	20
	2433.618/00111	CONCRETE SURFACE REPAIR TYPE 1	S F	2,900	\$267	\$92.00	1
	2433.618/00112	CONCRETE SURFACE REPAIR TYPE 2	S F	4,200	\$365	\$87.00	1
	2433.618/00208	RECONSTRUCT APPROACH SIDEWALK	S F	225	\$6	\$27.00	1
	2433.618/00220	RECONSTRUCT BRIDGE SEAT	S F	1,100	\$114	\$103.41	4
	2433.618/00300	CHIP SEAL WEARING COURSE	S F	37,626	\$226	\$6.00	1
	2433.618/08010	SUPPLEMENTAL DESCRIPTION	S F	14,804	\$98	\$6.65	3
	2433.618/08011	SUPPLEMENTAL DESCRIPTION	S F	84	\$5	\$61.11	2
-----					-----		
2433					\$14,604		
2442	2442.501/00010	REMOVE EXISTING BRIDGE	LS	10	\$347	\$34,694.00	10
	2442.501/00011	REMOVE EXISTING BRIDGE A	LS	1	\$16	\$16,000.00	1
	2442.501/00012	REMOVE EXISTING BRIDGE B	LS	1	\$16	\$16,000.00	1
	2442.501/00013	REMOVE EXISTING BRIDGE C	LS	1	\$16	\$16,000.00	1
-----					-----		
2442					\$395		
2451	2451.501/00105	STRUCTURE EXCAVATION CLASS E	C Y	1,841	\$9	\$5.00	1
	2451.501/00106	STRUCTURE EXCAVATION CLASS R	C Y	263	\$22	\$85.00	1
	2451.501/00107	STRUCTURE EXCAVATION CLASS U	C Y	64	\$1	\$10.00	1
	2451.501/00115	STRUCTURE EXCAVATION CLASS WE	C Y	2,711	\$33	\$12.00	1
	2451.503/00030	GRANULAR BACKFILL (CV)	C Y	2,123	\$28	\$13.00	1
	2451.505/00030	AGGREGATE BACKFILL (CV)	C Y	2,097	\$52	\$24.81	8
	2451.507/00030	GRANULAR BEDDING (CV)	C Y	49	\$2	\$42.36	2
	2451.509/00030	AGGREGATE BEDDING (CV)	C Y	36,917	\$1,085	\$29.40	57
	2451.511/00030	COARSE FILTER AGGREGATE (CV)	C Y	997	\$63	\$63.62	4
	2451.513/00010	FINE FILTER AGGREGATE (LV)	C Y	35	\$4	\$110.38	1
	2451.513/00030	FINE FILTER AGGREGATE (CV)	C Y	12,285	\$311	\$25.32	10
	2451.607/00015	CRUSHED ROCK (CV)	C Y	632	\$21	\$34.00	1
	2451.609/00070	ROCK STABILIZATION	TON	1,000	\$30	\$30.00	1
-----					-----		
2451					\$1,662		
2452	2452.501/00001	UNTREATED TIMBER PILING DELIVERED	L F	5,360	\$90	\$16.75	1
	2452.502/00001	UNTREATED TIMBER PILING DRIVEN	L F	5,360	\$5	\$1.00	1
	2452.507/02000	C-I-P CONCRETE PILING DELIVERED 12"	L F	20,010	\$513	\$25.63	11
	2452.507/08000	C-I-P CONCRETE PILING DELIVERED 24"	L F	9,855	\$1,035	\$105.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

10:08 Friday, February 7, 2014 25

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/13 AND 12/31/13
BY ITEM GROUP

238 CONTRACTS - AWARDED TOTAL: \$1122385970

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2452	2452.507/10016	16" SQUARE PRECAST CONC PILING DELIVERED	L F	3,640	\$186	\$51.00	1
	2452.508/02000	C-I-P CONCRETE PILING DRIVEN 12"	L F	20,010	\$34	\$1.68	11
	2452.508/08000	C-I-P CONCRETE PILING DRIVEN 24"	L F	9,855	\$10	\$1.00	1
	2452.508/10016	16" SQUARE PRECAST CONC PILING DRIVEN	L F	3,640	\$4	\$1.00	1
	2452.510/02000	STEEL H-PILING DRIVEN 12"	L F	1,940	\$3	\$1.62	2
	2452.510/03000	STEEL H-PILING DRIVEN 14"	L F	37,855	\$38	\$1.00	3
	2452.511/02000	STEEL H-PILING DELIVERED 12"	L F	1,940	\$54	\$27.85	2
	2452.511/03000	STEEL H-PILING DELIVERED 14"	L F	26,150	\$1,569	\$60.00	1
	2452.519/02030	C-I-P CONC TEST PILE 30 FT LONG 12"	EACH	2	\$5	\$2,500.00	1
	2452.519/02040	C-I-P CONC TEST PILE 40 FT LONG 12"	EACH	5	\$19	\$3,800.00	2
	2452.519/02045	C-I-P CONC TEST PILE 45 FT LONG 12"	EACH	12	\$38	\$3,166.67	3
	2452.519/02050	C-I-P CONC TEST PILE 50 FT LONG 12"	EACH	1	\$4	\$4,000.00	1
	2452.519/02055	C-I-P CONC TEST PILE 55 FT LONG 12"	EACH	2	\$11	\$5,400.00	1
	2452.519/02075	C-I-P CONC TEST PILE 75 FT LONG 12"	EACH	3	\$20	\$6,500.00	2
	2452.519/02080	C-I-P CONC TEST PILE 80 FT LONG 12"	EACH	6	\$45	\$7,500.00	2
	2452.519/02090	C-I-P CONC TEST PILE 90 FT LONG 12"	EACH	2	\$12	\$6,200.00	1
	2452.519/02100	C-I-P CONC TEST PILE 100 FT LONG 12"	EACH	6	\$45	\$7,466.67	2
	2452.519/08150	C-I-P CONC TEST PILE 150 FT LONG 24"	EACH	6	\$120	\$20,000.00	1
	2452.519/16065	16" SQUARE PRECAST CONC TEST PILE 65 FT	EACH	4	\$16	\$4,000.00	1
	2452.520/02030	STEEL H-TEST PILE 30 FT LONG 12"	EACH	4	\$10	\$2,500.00	2
	2452.520/02060	STEEL H-TEST PILE 60 FT LONG 12"	EACH	2	\$16	\$8,000.00	1
	2452.520/02095	STEEL H-TEST PILE 95 FT LONG 12"	EACH	2	\$18	\$9,000.00	1
	2452.520/03040	STEEL H-TEST PILE 40 FT LONG 14"	EACH	8	\$32	\$4,000.00	1
	2452.520/03045	STEEL H-TEST PILE 45 FT LONG 14"	EACH	8	\$36	\$4,500.00	1
	2452.520/03050	STEEL H-TEST PILE 50 FT LONG 14"	EACH	6	\$30	\$5,000.00	1
	2452.520/03060	STEEL H-TEST PILE 60 FT LONG 14"	EACH	2	\$12	\$6,000.00	1
	2452.520/03110	STEEL H-TEST PILE 110 FT LONG 14"	EACH	4	\$44	\$11,000.00	1
	2452.520/03115	STEEL H-TEST PILE 115 FT LONG 14"	EACH	4	\$46	\$11,500.00	1
	2452.526/00102	PILE LOAD TEST TYPE 2	EACH	1	\$62	\$62,000.00	1
	2452.527/00010	PILE REDRIVING	EACH	63	\$33	\$526.38	6
	2452.601/00011	STEEL SHEET PILING (TEMPORARY)	LS	3	\$76	\$25,317.26	3
	2452.601/08010	SUPPLEMENTAL DESCRIPTION	LS	1	\$30	\$30,000.00	1
	2452.602/00300	PILE PLACEMENT	EACH	50	\$220	\$4,406.80	2
	2452.602/00301	PILE ANALYSIS	EACH	86	\$201	\$2,341.86	6
	2452.602/00305	PILE ADVANCEMENT	EACH	48	\$24	\$500.00	1
	2452.602/01310	PILE POINTS 12"	EACH	112	\$22	\$200.00	1
	2452.602/02310	PILE TIP PROTECTION 12"	EACH	41	\$6	\$137.07	2
	2452.602/02356	PILE TIP PROTECTION 14"	EACH	878	\$124	\$140.91	2
	2452.603/02000	ROTARY DRILLED STEEL PILE 12"	L F	1,570	\$176	\$111.98	2
	2452.603/08010	SUPPLEMENTAL DESCRIPTION	L F	14,575	\$668	\$45.85	1
	2452.618/00011	STEEL SHEET PILING (TEMPORARY)	S F	5,991	\$72	\$11.94	2
	2452.618/00012	STEEL SHEET PILING (PERMANENT)	S F	7,977	\$242	\$30.34	3
-----					-----		
2452					\$6,074		

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

10:08 Friday, February 7, 2014 26

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/13 AND 12/31/13
BY ITEM GROUP

238 CONTRACTS - AWARDED TOTAL: \$1122385970

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2453	2453.601/00020	TECHNIQUE SHAFT	LS	1	\$385	\$385,000.00	1
	2453.602/00010	STRUCTURAL INTEGRITY TEST	EACH	40	\$560	\$14,000.00	1
	2453.603/00203	102" DIA DRILLED SHAFT (ROCK)	L F	1,080	\$810	\$750.00	1
	2453.603/01108	108" DIAMETER CASED DRILLED SHAFT	L F	2,940	\$12,260	\$4,170.00	1

2453					\$14,015		
2461	2461.501/03132	CONCRETE MIX NO 3A32	C Y	24	\$29	\$1,200.00	1
2472	2472.501/00011	REINFORCEMENT BARS (EPOXY COATED)	LB	3,431	\$10	\$3.00	1
	2472.525/00005	COUPLERS (REINFORCEMENT BARS) T-5	EACH	122	\$6	\$50.00	2
	2472.525/00006	COUPLERS (REINFORCEMENT BARS) T-6	EACH	604	\$30	\$50.00	3
	2472.525/00007	COUPLERS (REINFORCEMENT BARS) T-7	EACH	641	\$35	\$54.70	2
	2472.525/00008	COUPLERS (REINFORCEMENT BARS) T-8	EACH	398	\$26	\$65.00	1
	2472.525/00009	COUPLERS (REINFORCEMENT BARS) T-9	EACH	54	\$5	\$90.00	1
	2472.525/00011	COUPLERS (REINFORCEMENT BARS) T-11	EACH	18,490	\$1,849	\$100.00	1
	2472.525/00016	COUPLERS (REINFORCEMENT BARS) T-16	EACH	48	\$3	\$56.11	1
	2472.525/00019	COUPLERS (REINFORCEMENT BARS) T-19	EACH	64	\$2	\$31.20	1
	2472.602/00004	COUPLERS (REINFORCEMENT BARS) T-4	EACH	380	\$38	\$100.00	2
	2472.602/00006	COUPLERS (REINFORCEMENT BARS) T-6	EACH	160	\$16	\$100.00	2
	2472.602/01008	HEADED REINFORCEMENT BAR (8) (EPOXY)	EACH	7,200	\$180	\$25.00	1
	2472.602/01011	HEADED REINFORCEMENT BAR (11) (EPOXY)	EACH	9,746	\$975	\$100.00	1
	2472.602/02007	HEADED REINFORCEMENT BAR (7) (S.S.)	EACH	19,360	\$3,872	\$200.00	1
	2472.602/02011	HEADED REINFORCEMENT BAR (11) (S.S.)	EACH	6,200	\$1,550	\$250.00	1

2472					\$8,597		
2476	2476.601/00010	LEAD SUBSTANCES COLLECTION & DISPOSAL	LS	6	\$854	\$142,296.67	6
	2476.601/00050	WASTE COLLECTION AND DISPOSAL	LS	8	\$854	\$106,752.50	8

2476					\$1,708		
2478	2478.502/00010	ORGANIC ZINC-RICH PAINT SYSTEM (SHOP)	S F	900	\$2	\$2.50	1
	2478.503/00010	ORGANIC ZINC-RICH PAINT SYSTEM (FIELD)	LS	2	\$13	\$6,500.00	2
	2478.506/00010	ORGANIC ZINC-RICH PAINT SYSTEM (OLD)	S F	422,335	\$3,510	\$8.31	8
	2478.601/00010	ORGANIC ZINC-RICH PAINT SYSTEM (OLD)	LS	1	\$33	\$33,000.00	1
	2478.618/08010	SUPPLEMENTAL DESCRIPTION	S F	1,650	\$19	\$11.57	1

2478					\$3,577		
2479	2479.502/00010	INORGANIC ZINC-RICH PAINT SYSTEM (SHOP)	S F	31,370	\$202	\$6.43	1
2501	2501.501/00021	CULVERT EXCAVATION CLASS U	C Y	2,061	\$9	\$4.40	1
	2501.511/02120	12" CAS PIPE CULVERT	L F	48	\$2	\$34.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

10:08 Friday, February 7, 2014 27

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/13 AND 12/31/13
BY ITEM GROUP

238 CONTRACTS - AWARDED TOTAL: \$1122385970

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2501	2501.511/02180	18" CAS PIPE CULVERT	L F	952	\$31	\$32.82	5
	2501.511/02240	24" CAS PIPE CULVERT	L F	1,174	\$43	\$36.98	6
	2501.511/02360	36" CAS PIPE CULVERT	L F	286	\$21	\$74.38	3
	2501.511/02420	42" CAS PIPE CULVERT	L F	84	\$6	\$69.00	1
	2501.511/05120	12" CP PIPE CULVERT	L F	316	\$11	\$35.00	1
	2501.511/05121	12" CP PIPE CULVERT (SMOOTH)	L F	113	\$3	\$30.78	2
	2501.511/05180	18" CP PIPE CULVERT	L F	1,230	\$38	\$31.00	1
	2501.511/05181	18" CP PIPE CULVERT (SMOOTH)	L F	996	\$31	\$31.06	4
	2501.511/05240	24" CP PIPE CULVERT	L F	328	\$14	\$42.00	1
	2501.511/05241	24" CP PIPE CULVERT (SMOOTH)	L F	180	\$10	\$52.93	2
	2501.511/05300	30" CP PIPE CULVERT	L F	102	\$7	\$65.00	1
	2501.511/05481	48" CP PIPE CULVERT (SMOOTH)	L F	40	\$4	\$102.00	1
	2501.511/06480	48" PC-CS PIPE CULVERT	L F	66	\$8	\$124.00	1
	2501.511/06600	60" PC-CS PIPE CULVERT	L F	88	\$13	\$143.00	1
	2501.511/20120	12" CS PIPE CULVERT	L F	363	\$6	\$17.48	4
	2501.511/20150	15" CS PIPE CULVERT	L F	4,426	\$106	\$23.94	12
	2501.511/20180	18" CS PIPE CULVERT	L F	2,436	\$83	\$34.23	10
	2501.511/20240	24" CS PIPE CULVERT	L F	946	\$33	\$35.17	8
	2501.511/20300	30" CS PIPE CULVERT	L F	30	\$2	\$56.57	3
	2501.511/20360	36" CS PIPE CULVERT	L F	122	\$7	\$58.03	2
	2501.511/20420	42" CS PIPE CULVERT	L F	102	\$9	\$87.36	1
	2501.511/20600	60" CS PIPE CULVERT	L F	150	\$23	\$152.00	1
	2501.511/90122	12" RC PIPE CULVERT	L F	32	\$2	\$69.00	1
	2501.511/90123	12" RC PIPE CULVERT CLASS III	L F	16	\$1	\$37.58	1
	2501.511/90125	12" RC PIPE CULVERT CLASS V	L F	590	\$27	\$45.00	1
	2501.511/90152	15" RC PIPE CULVERT	L F	109	\$3	\$29.22	2
	2501.511/90153	15" RC PIPE CULVERT CLASS III	L F	2,014	\$54	\$27.00	1
	2501.511/90155	15" RC PIPE CULVERT CLASS V	L F	417	\$16	\$37.95	2
	2501.511/90182	18" RC PIPE CULVERT	L F	1,830	\$76	\$41.47	9
	2501.511/90183	18" RC PIPE CULVERT CLASS III	L F	488	\$19	\$38.47	4
	2501.511/90184	18" RC PIPE CULVERT CLASS IV	L F	32	\$1	\$38.00	1
	2501.511/90185	18" RC PIPE CULVERT CLASS V	L F	80	\$4	\$50.00	1
	2501.511/90242	24" RC PIPE CULVERT	L F	6,820	\$331	\$48.58	25
	2501.511/90243	24" RC PIPE CULVERT CLASS III	L F	1,363	\$123	\$90.55	8
	2501.511/90244	24" RC PIPE CULVERT CLASS IV	L F	684	\$27	\$39.00	1
	2501.511/90249	24" RC PIPE CULVERT CLASS V-JACKED	L F	1,300	\$467	\$359.24	2
	2501.511/90302	30" RC PIPE CULVERT	L F	2,256	\$135	\$59.86	16
	2501.511/90303	30" RC PIPE CULVERT CLASS III	L F	196	\$22	\$114.35	3
	2501.511/90304	30" RC PIPE CULVERT CLASS IV	L F	8	\$0	\$56.00	1
	2501.511/90309	30" RC PIPE CULVERT CLASS V-JACKED	L F	222	\$106	\$476.44	2
	2501.511/90362	36" RC PIPE CULVERT	L F	2,262	\$194	\$85.64	23
	2501.511/90363	36" RC PIPE CULVERT CLASS III	L F	344	\$52	\$151.87	3
	2501.511/90364	36" RC PIPE CULVERT CLASS IV	L F	48	\$5	\$96.00	1
	2501.511/90365	36" RC PIPE CULVERT CLASS V	L F	92	\$8	\$85.00	1
	2501.511/90369	36" RC PIPE CULVERT CLASS V-JACKED	L F	410	\$235	\$573.85	2
	2501.511/90422	42" RC PIPE CULVERT	L F	322	\$39	\$120.75	3

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

10:08 Friday, February 7, 2014 28

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/13 AND 12/31/13
BY ITEM GROUP

238 CONTRACTS - AWARDED TOTAL: \$1122385970

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2501	2501.511/90423	42" RC PIPE CULVERT CLASS III	L F	218	\$19	\$87.00	1
	2501.511/90425	42" RC PIPE CULVERT CLASS V	L F	190	\$44	\$230.00	1
	2501.511/90482	48" RC PIPE CULVERT	L F	492	\$72	\$145.53	6
	2501.511/90483	48" RC PIPE CULVERT CLASS III	L F	48	\$6	\$118.96	1
	2501.511/90542	54" RC PIPE CULVERT	L F	60	\$12	\$201.33	2
	2501.511/90549	54" RC PIPE CULVERT CLASS V-JACKED	L F	74	\$65	\$880.00	1
	2501.511/90602	60" RC PIPE CULVERT CLASS II	L F	12	\$2	\$200.00	1
	2501.511/90782	78" RC PIPE CULVERT CLASS II	L F	34	\$12	\$345.00	1
	2501.511/90783	78" RC PIPE CULVERT CLASS III	L F	38	\$16	\$425.00	1
	2501.515/01912	12" CS PIPE APRON	EACH	1	\$0	\$361.50	1
	2501.515/01936	36" CS PIPE APRON	EACH	2	\$1	\$500.00	1
	2501.515/02120	12" CAS PIPE APRON	EACH	11	\$3	\$280.91	3
	2501.515/02150	15" CAS PIPE APRON	EACH	1	\$0	\$400.00	1
	2501.515/02180	18" CAS PIPE APRON	EACH	4	\$1	\$200.00	1
	2501.515/02240	24" CAS PIPE APRON	EACH	44	\$20	\$463.07	4
	2501.515/02360	36" CAS PIPE APRON	EACH	6	\$7	\$1,204.17	3
	2501.515/02420	42" CAS PIPE APRON	EACH	2	\$3	\$1,525.00	1
	2501.515/02540	54" CAS PIPE APRON	EACH	1	\$3	\$2,500.00	1
	2501.515/05120	12" CP PIPE APRON	EACH	1	\$0	\$337.78	1
	2501.515/20120	12" GS PIPE APRON	EACH	11	\$2	\$223.18	3
	2501.515/20150	15" GS PIPE APRON	EACH	32	\$8	\$243.30	9
	2501.515/20180	18" GS PIPE APRON	EACH	32	\$10	\$318.02	9
	2501.515/20240	24" GS PIPE APRON	EACH	10	\$4	\$442.90	6
	2501.515/20300	30" GS PIPE APRON	EACH	6	\$4	\$719.67	4
	2501.515/20360	36" GS PIPE APRON	EACH	9	\$6	\$720.78	5
	2501.515/20420	42" GS PIPE APRON	EACH	2	\$2	\$940.00	1
	2501.515/20480	48" GS PIPE APRON	EACH	1	\$2	\$1,594.00	1
	2501.515/90120	12" RC PIPE APRON	EACH	67	\$40	\$603.10	18
	2501.515/90150	15" RC PIPE APRON	EACH	78	\$47	\$601.46	18
	2501.515/90180	18" RC PIPE APRON	EACH	91	\$55	\$602.38	21
	2501.515/90210	21" RC PIPE APRON	EACH	4	\$2	\$459.25	3
	2501.515/90240	24" RC PIPE APRON	EACH	185	\$123	\$666.27	43
	2501.515/90270	27" RC PIPE APRON	EACH	3	\$2	\$795.33	2
	2501.515/90300	30" RC PIPE APRON	EACH	56	\$43	\$760.59	21
	2501.515/90360	36" RC PIPE APRON	EACH	49	\$53	\$1,081.13	17
	2501.515/90420	42" RC PIPE APRON	EACH	27	\$31	\$1,131.33	10
	2501.515/90480	48" RC PIPE APRON	EACH	22	\$34	\$1,538.59	9
	2501.515/90540	54" RC PIPE APRON	EACH	9	\$19	\$2,066.67	2
	2501.515/90600	60" RC PIPE APRON	EACH	14	\$30	\$2,133.14	3
	2501.515/90720	72" RC PIPE APRON	EACH	2	\$4	\$2,000.00	1
	2501.515/90780	78" RC PIPE APRON	EACH	1	\$3	\$3,100.00	1
	2501.517/01024	A-S DIAPHRAGM FOR 24" CONCRETE PIPE	EACH	5	\$6	\$1,200.00	1
	2501.517/01030	A-S DIAPHRAGM FOR 30" CONCRETE PIPE	EACH	1	\$1	\$1,400.00	1
	2501.517/01042	A-S DIAPHRAGM FOR 42" CONCRETE PIPE	EACH	2	\$3	\$1,500.00	1
	2501.517/01048	A-S DIAPHRAGM FOR 48" CONCRETE PIPE	EACH	4	\$7	\$1,700.00	1
	2501.519/09024	FLAP GATE FOR 24" RC PIPE	EACH	1	\$1	\$850.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

10:08 Friday, February 7, 2014 29

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/13 AND 12/31/13
BY ITEM GROUP

238 CONTRACTS - AWARDED TOTAL: \$1122385970

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2501	2501.519/09030	FLAP GATE FOR 30" RC PIPE	EACH	1	\$1	\$1,200.00	1
	2501.521/00228	28" SPAN CAS PIPE-ARCH CULVERT	L F	70	\$3	\$43.00	1
	2501.521/02210	21" SPAN CS PIPE-ARCH CULVERT	L F	94	\$3	\$30.00	1
	2501.521/02240	24" SPAN CS PIPE-ARCH CULVERT	L F	48	\$4	\$84.17	1
	2501.521/02730	73" SPAN CS PIPE-ARCH CULVERT	L F	120	\$17	\$140.00	1
	2501.521/02950	95" SPAN CS PIPE-ARCH CULVERT	L F	77	\$18	\$232.63	1
	2501.521/90222	22" SPAN RC PIPE-ARCH CULV CL IIA	L F	333	\$16	\$48.04	5
	2501.521/90282	28" SPAN RC PIPE-ARCH CULV CL IIA	L F	553	\$46	\$83.27	3
	2501.521/90362	36" SPAN RC PIPE-ARCH CULV CL IIA	L F	536	\$57	\$106.33	6
	2501.521/90442	44" SPAN RC PIPE-ARCH CULV CL IIA	L F	104	\$19	\$183.27	3
	2501.521/90512	51" SPAN RC PIPE-ARCH CULV CL IIA	L F	201	\$32	\$159.23	3
	2501.521/90582	58" SPAN RC PIPE-ARCH CULV CL IIA	L F	223	\$38	\$169.94	5
	2501.521/90652	65" SPAN RC PIPE-ARCH CULV CL IIA	L F	182	\$36	\$199.02	3
	2501.521/90732	73" SPAN RC PIPE-ARCH CULV CL IIA	L F	312	\$52	\$166.00	1
	2501.521/90882	88" SPAN RC PIPE-ARCH CULV CL IIA	L F	150	\$39	\$262.56	2
	2501.521/90883	88" SPAN RC PIPE-ARCH CULV CL IIIA	L F	62	\$22	\$350.00	1
	2501.521/91022	102" SPAN RC PIPE-ARCH CULV CL IIA	L F	8	\$2	\$300.00	1
	2501.521/91152	115" SPAN RC PIPE-ARCH CULV CL IIA	L F	92	\$35	\$375.00	1
	2501.521/91383	138" SPAN RC PIPE-ARCH CULV CL IIIA	L F	115	\$58	\$501.00	1
	2501.525/02170	17" SPAN GS PIPE-ARCH APRON	EACH	1	\$1	\$662.00	1
	2501.525/02210	21" SPAN GS PIPE-ARCH APRON	EACH	2	\$0	\$129.00	1
	2501.525/02240	24" SPAN GS PIPE-ARCH APRON	EACH	1	\$0	\$448.91	1
	2501.525/90220	22" SPAN RC PIPE-ARCH APRON	EACH	8	\$5	\$596.79	3
	2501.525/90280	28" SPAN RC PIPE-ARCH APRON	EACH	13	\$9	\$676.75	5
	2501.525/90360	36" SPAN RC PIPE-ARCH APRON	EACH	22	\$20	\$899.82	9
	2501.525/90440	44" SPAN RC PIPE-ARCH APRON	EACH	11	\$13	\$1,188.69	5
	2501.525/90510	51" SPAN RC PIPE-ARCH APRON	EACH	4	\$5	\$1,238.00	2
	2501.525/90580	58" SPAN RC PIPE-ARCH APRON	EACH	9	\$15	\$1,680.78	6
	2501.525/90650	65" SPAN RC PIPE-ARCH APRON	EACH	6	\$8	\$1,333.33	2
	2501.525/90730	73" SPAN RC PIPE-ARCH APRON	EACH	8	\$19	\$2,332.00	1
	2501.525/90880	88" SPAN RC PIPE-ARCH APRON	EACH	8	\$20	\$2,536.25	3
	2501.525/91020	102" SPAN RC PIPE-ARCH APRON	EACH	1	\$3	\$3,200.00	1
	2501.525/91150	115" SPAN RC PIPE-ARCH APRON	EACH	2	\$7	\$3,600.00	1
	2501.525/91380	138" SPAN RC PIPE-ARCH APRON	EACH	1	\$5	\$4,806.00	1
	2501.541/00072	72" HIGH RC CATTLE PASS CULVERT	L F	112	\$37	\$333.93	3
	2501.545/00072	72" HIGH RC CATTLE PASS APRON	EACH	8	\$22	\$2,700.00	3
	2501.561/90122	12" RC PIPE CULVERT DES 3006	L F	46	\$2	\$36.39	1
	2501.561/90152	15" RC PIPE CULVERT DES 3006	L F	289	\$9	\$30.58	1
	2501.561/90155	15" RC PIPE CULVERT DES 3006 CL V	L F	353	\$10	\$28.00	1
	2501.561/90182	18" RC PIPE CULVERT DES 3006	L F	409	\$14	\$33.29	4
	2501.561/90183	18" RC PIPE CULVERT DES 3006 CL III	L F	129	\$4	\$30.93	2
	2501.561/90242	24" RC PIPE CULVERT DES 3006	L F	1,805	\$83	\$46.23	5
	2501.561/90243	24" RC PIPE CULVERT DES 3006 CL III	L F	697	\$30	\$43.04	4
	2501.561/90244	24" RC PIPE CULVERT DES 3006 CL IV	L F	52	\$3	\$48.12	1
	2501.561/90245	24" RC PIPE CULVERT DES 3006 CL V	L F	8	\$2	\$214.00	1
	2501.561/90302	30" RC PIPE CULVERT DES 3006	L F	447	\$38	\$85.81	5

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

10:08 Friday, February 7, 2014 30

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/13 AND 12/31/13
BY ITEM GROUP

238 CONTRACTS - AWARDED TOTAL: \$1122385970

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2501	2501.561/90304	30" RC PIPE CULVERT DES 3006 CL IV	L F	132	\$7	\$51.00	1
	2501.561/90305	30" RC PIPE CULVERT DES 3006 CL V	L F	38	\$10	\$270.00	1
	2501.561/90362	36" RC PIPE CULVERT DES 3006	L F	451	\$43	\$95.88	4
	2501.561/90422	42" RC PIPE CULVERT DES 3006	L F	198	\$21	\$105.64	2
	2501.561/90423	42" RC PIPE CULVERT DES 3006 CL III	L F	36	\$4	\$120.00	1
	2501.561/90482	48" RC PIPE CULVERT DES 3006	L F	592	\$82	\$138.24	4
	2501.561/90483	48" RC PIPE CULVERT DES 3006 CL III	L F	124	\$15	\$123.21	2
	2501.561/90489	48" RC PIPE CULVERT DES 3006 CL V-JACKED	L F	166	\$128	\$770.00	1
	2501.561/90542	54" RC PIPE CULVERT DES 3006	L F	266	\$44	\$165.00	1
	2501.561/90602	60" RC PIPE CULVERT DES 3006 CL II	L F	82	\$14	\$175.00	1
	2501.561/90604	60" RC PIPE CULVERT DES 3006 CL IV	L F	136	\$28	\$205.00	1
	2501.561/90605	60" RC PIPE CULVERT DES 3006 CL V	L F	1,008	\$190	\$188.20	1
	2501.561/90722	72" RC PIPE CULVERT DES 3006 CL II	L F	66	\$17	\$250.00	1
	2501.567/00218	18" CAS SAFETY APRON & GRATE DES 3128	EACH	4	\$7	\$1,700.00	1
	2501.567/00230	30" CAS SAFETY APRON & GRATE DES 3128	EACH	5	\$8	\$1,500.00	1
	2501.567/02120	12" CS SAFETY APR & GRATE DES 3128	EACH	3	\$2	\$676.33	2
	2501.567/02150	15" CS SAFETY APR & GRATE DES 3128	EACH	22	\$14	\$633.68	8
	2501.567/02180	18" CS SAFETY APR & GRATE DES 3128	EACH	30	\$33	\$1,102.90	10
	2501.567/02240	24" CS SAFETY APR & GRATE DES 3128	EACH	3	\$4	\$1,400.00	1
	2501.567/02308	30" CS SAFETY APR & GRATE DES 3148	EACH	4	\$6	\$1,500.00	1
	2501.567/03210	21" SPAN CS SAFETY APR & GRATE DES 3128	EACH	4	\$3	\$857.50	2
	2501.567/03280	28" SPAN CS SAFETY APR & GRATE DES 3128	EACH	2	\$2	\$949.54	1
	2501.567/04240	24" GS SAFETY APRON & GRATE DES 3148	EACH	4	\$4	\$880.75	2
	2501.567/04300	30" GS SAFETY APRON & GRATE DES 3148	EACH	28	\$46	\$1,650.00	2
	2501.567/04360	36" GS SAFETY APRON & GRATE DES 3148	EACH	2	\$5	\$2,373.00	1
	2501.567/04420	42" GS SAFETY APRON & GRATE DES 3148	EACH	3	\$7	\$2,188.00	2
	2501.567/04480	48" GS SAFETY APRON & GRATE DES 3148	EACH	8	\$34	\$4,252.14	2
	2501.567/05350	35" SPAN GS SAFETY APR & GRATE DES 3148	EACH	1	\$1	\$1,300.00	1
	2501.567/08300	30" RC SAFETY APRON & GRATE DES 3128	EACH	1	\$3	\$3,200.00	1
	2501.567/10420	42" RC SAFETY APRON & GRATE DES 3132	EACH	12	\$21	\$1,755.00	3
	2501.567/10480	48" RC SAFETY APRON & GRATE DES 3132	EACH	20	\$49	\$2,438.50	8
	2501.567/10540	54" RC SAFETY APRON & GRATE DES 3132	EACH	1	\$4	\$4,200.00	1
	2501.569/00915	15" GS SAFETY APRON	EACH	61	\$18	\$299.65	3
	2501.569/00918	18" GS SAFETY APRON	EACH	103	\$38	\$365.81	10
	2501.569/00921	21" GS SAFETY APRON	EACH	1	\$1	\$517.02	1
	2501.569/00924	24" GS SAFETY APRON	EACH	52	\$29	\$552.55	11
	2501.569/00930	30" GS SAFETY APRON	EACH	5	\$7	\$1,328.00	2
	2501.569/00936	36" GS SAFETY APRON	EACH	4	\$6	\$1,396.99	3
	2501.569/01012	12" CS SAFETY APRON	EACH	3	\$1	\$352.11	2
	2501.569/01015	15" CS SAFETY APRON	EACH	12	\$4	\$345.83	2
	2501.569/01018	18" CS SAFETY APRON	EACH	11	\$5	\$478.43	3
	2501.569/01024	24" CS SAFETY APRON	EACH	10	\$4	\$429.61	3
	2501.569/02021	21" SPAN CS SAFETY APRON	EACH	3	\$2	\$775.00	1
	2501.569/02024	24" SPAN CS SAFETY APRON	EACH	1	\$1	\$729.48	1
	2501.569/02028	28" SPAN CS SAFETY APRON	EACH	3	\$3	\$841.71	1
	2501.569/02418	18" CAS SAFETY APRON	EACH	130	\$57	\$434.76	6

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

10:08 Friday, February 7, 2014 31

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/13 AND 12/31/13
BY ITEM GROUP

238 CONTRACTS - AWARDED TOTAL: \$1122385970

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2501	2501.569/02424	24" CAS SAFETY APRON	EACH	28	\$13	\$468.57	4
	2501.569/02430	30" CAS SAFETY APRON	EACH	1	\$1	\$1,000.00	1
	2501.569/02436	36" CAS SAFETY APRON	EACH	6	\$8	\$1,395.00	2
	2501.569/02528	28" SPAN CAS SAFETY APRON	EACH	2	\$2	\$852.00	1
	2501.569/02912	12" RC SAFETY APRON	EACH	2	\$1	\$410.00	1
	2501.569/02915	15" RC SAFETY APRON	EACH	42	\$18	\$424.15	4
	2501.569/02918	18" RC SAFETY APRON	EACH	60	\$42	\$692.34	14
	2501.569/02924	24" RC SAFETY APRON	EACH	367	\$254	\$693.27	30
	2501.569/02930	30" RC SAFETY APRON	EACH	83	\$68	\$816.45	17
	2501.569/02936	36" RC SAFETY APRON	EACH	94	\$111	\$1,178.99	19
	2501.571/00010	INSTALL PIPE CULVERT	L F	622	\$31	\$50.55	13
	2501.571/00012	INSTALL CONCRETE CULVERT	L F	556	\$45	\$80.63	6
	2501.571/00020	INSTALL RC CATTLE PASS	L F	12	\$1	\$116.48	1
	2501.573/00010	INSTALL RC CATTLE PASS APRON	EACH	6	\$5	\$898.07	2
	2501.573/00011	INSTALL METAL APRON	EACH	1	\$0	\$300.00	1
	2501.573/00012	INSTALL CONCRETE APRON	EACH	92	\$43	\$468.13	16
	2501.573/00014	INSTALL FLAP GATE	EACH	3	\$1	\$250.00	2
	2501.573/00017	INSTALL PIPE APRON	EACH	67	\$18	\$274.73	12
	2501.575/90240	24" RC DISSIPATOR RING	EACH	25	\$13	\$500.00	1
	2501.575/90300	30" RC DISSIPATOR RING	EACH	15	\$9	\$591.67	2
	2501.575/90360	36" RC DISSIPATOR RING	EACH	5	\$10	\$1,985.00	1
	2501.575/90420	42" RC DISSIPATOR RING	EACH	15	\$13	\$866.67	2
	2501.575/90480	48" RC DISSIPATOR RING	EACH	15	\$14	\$950.00	1
	2501.575/90540	54" RC DISSIPATOR RING	EACH	15	\$21	\$1,400.00	1
	2501.575/90600	60" RC DISSIPATOR RING	EACH	10	\$16	\$1,600.00	1
	2501.575/90780	78" RC DISSIPATOR RING	EACH	5	\$6	\$1,200.00	1
	2501.601/00015	PIPE CULVERTS	LS	3	\$672	\$224,054.47	3
	2501.602/00005	PIPE TIES	EACH	262	\$19	\$70.96	8
	2501.602/00008	OUTLET STRUCTURE	EACH	1	\$1	\$1,300.00	1
	2501.602/00013	PLUG FILL & ABANDON PIPE CULVERT	EACH	27	\$86	\$3,203.60	9
	2501.602/00015	REPAIR CULVERT END	EACH	6	\$16	\$2,612.54	1
	2501.602/00016	REPAIR CULVERT JOINT	EACH	70	\$74	\$1,052.61	7
	2501.602/00017	REPAIR CULVERT JOINT (SPECIAL)	EACH	13	\$19	\$1,423.08	2
	2501.602/00049	CLEAN PIPE CULVERT	EACH	258	\$31	\$120.97	9
	2501.602/00055	CLEAN INLET STRUCTURE	EACH	539	\$95	\$176.62	7
	2501.602/00090	VIDEO TAPE CULVERT	EACH	9	\$14	\$1,575.00	1
	2501.602/00124	24" INTERNAL PIPE JOINT SEALING SYS	EACH	10	\$5	\$525.00	1
	2501.602/00136	36" INTERNAL PIPE JOINT SEALING SYS	EACH	8	\$5	\$625.00	1
	2501.602/00148	48" INTERNAL PIPE JOINT SEALING SYS	EACH	7	\$6	\$836.00	1
	2501.602/00412	12" PIPE APRON	EACH	6	\$1	\$86.00	1
	2501.602/00415	15" PIPE APRON	EACH	18	\$2	\$102.78	2
	2501.602/00418	18" PIPE APRON	EACH	30	\$3	\$115.33	2
	2501.602/00424	24" PIPE APRON	EACH	16	\$4	\$236.63	3
	2501.602/00427	27" PIPE APRON	EACH	2	\$1	\$286.00	1
	2501.602/00430	30" PIPE APRON	EACH	4	\$4	\$980.00	2
	2501.602/00436	36" PIPE APRON	EACH	6	\$4	\$609.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

10:08 Friday, February 7, 2014 32

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/13 AND 12/31/13
BY ITEM GROUP

238 CONTRACTS - AWARDED TOTAL: \$1122385970

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2501	2501.602/00515	15" SAFETY APRON	EACH	4	\$1	\$329.50	2
	2501.602/00518	18" SAFETY APRON	EACH	63	\$20	\$311.40	9
	2501.602/00524	24" SAFETY APRON	EACH	78	\$32	\$415.74	4
	2501.602/03018	SAFETY GRATE FOR 18" GS APRON	EACH	8	\$4	\$486.92	1
	2501.602/03030	SAFETY GRATE FOR 30" GS APRON	EACH	3	\$4	\$1,400.00	1
	2501.602/03524	SAFETY GRATE FOR 24" CAS APRON	EACH	39	\$35	\$909.62	2
	2501.602/03536	SAFETY GRATE FOR 36" CAS APRON	EACH	5	\$6	\$1,129.60	2
	2501.602/04018	SAFETY GRATE FOR 18" RC APRON	EACH	3	\$3	\$896.15	2
	2501.602/04024	SAFETY GRATE FOR 24" RC APRON	EACH	84	\$71	\$840.20	11
	2501.602/04030	SAFETY GRATE FOR 30" RC APRON	EACH	23	\$27	\$1,154.52	7
	2501.602/04036	SAFETY GRATE FOR 36" RC APRON	EACH	22	\$31	\$1,386.64	7
	2501.602/04042	SAFETY GRATE FOR 42" RC APRON	EACH	8	\$12	\$1,437.50	4
	2501.602/04048	SAFETY GRATE FOR 48" RC APRON	EACH	14	\$21	\$1,492.86	7
	2501.602/04054	SAFETY GRATE FOR 54" RC APRON	EACH	6	\$9	\$1,450.00	1
	2501.602/04060	SAFETY GRATE FOR 60" RC APRON	EACH	3	\$6	\$1,944.00	2
	2501.602/04072	SAFETY GRATE FOR 72" RC APRON	EACH	2	\$4	\$1,800.00	1
	2501.602/04528	SAFETY GR FOR 28" SPAN CSP-A APR	EACH	4	\$2	\$500.00	1
	2501.602/04536	SAFETY GR FOR 36" SPAN CSP-A APR	EACH	2	\$1	\$600.00	1
	2501.602/05028	SAFETY GR FOR 28" SPAN RCP-A APR	EACH	11	\$12	\$1,071.42	4
	2501.602/05036	SAFETY GR FOR 36" SPAN RCP-A APR	EACH	13	\$15	\$1,156.00	6
	2501.602/05044	SAFETY GR FOR 44" SPAN RCP-A APR	EACH	14	\$17	\$1,245.73	5
	2501.602/05051	SAFETY GR FOR 51" SPAN RCP-A APR	EACH	8	\$11	\$1,400.00	3
	2501.602/05058	SAFETY GR FOR 58" SPAN RCP-A APR	EACH	9	\$13	\$1,488.67	5
	2501.602/05065	SAFETY GR FOR 65" SPAN RCP-A APR	EACH	8	\$13	\$1,675.00	2
	2501.602/05073	SAFETY GR FOR 73" SPAN RCP-A APR	EACH	10	\$15	\$1,504.00	2
	2501.602/05088	SAFETY GR FOR 88" SPAN RCP-A APR	EACH	2	\$5	\$2,500.00	1
	2501.602/08010	SUPPLEMENTAL DESCRIPTION	EACH	1	\$1	\$1,000.00	1
	2501.602/08030	TRASH GUARD FOR 30" PIPE APRON	EACH	2	\$1	\$595.00	2
	2501.602/08036	TRASH GUARD FOR 36" PIPE APRON	EACH	3	\$3	\$836.00	1
	2501.602/08042	TRASH GUARD FOR 42" PIPE APRON	EACH	2	\$1	\$718.00	1
	2501.602/08048	TRASH GUARD FOR 48" PIPE APRON	EACH	1	\$1	\$1,203.00	1
	2501.603/00010	CLEAN PIPE CULVERT	L F	8,383	\$142	\$16.97	19
	2501.603/00018	REPAIR CULVERT	L F	1,364	\$128	\$94.00	1
	2501.603/00025	CLEAN OUT BOX CULVERT	L F	56	\$3	\$45.00	1
	2501.603/00050	CLEAN DRAINAGE DITCH	L F	260	\$2	\$6.85	2
	2501.603/00100	LINING PIPE CULVERT	L F	192	\$170	\$885.00	1
	2501.603/00112	LINING CULVERT PIPE (12")	L F	952	\$63	\$66.00	1
	2501.603/00115	LINING CULVERT PIPE (15")	L F	418	\$49	\$116.95	4
	2501.603/00118	LINING CULVERT PIPE (18")	L F	3,426	\$405	\$118.31	9
	2501.603/00119	LINING CULVERT PIPE (18") SPECIAL	L F	2,090	\$251	\$120.32	2
	2501.603/00124	LINING CULVERT PIPE (24")	L F	14,315	\$1,857	\$129.69	29
	2501.603/00130	LINING CULVERT PIPE (30")	L F	2,013	\$374	\$185.74	14
	2501.603/00131	LINING CULVERT PIPE (30") SPECIAL	L F	115	\$14	\$124.25	1
	2501.603/00136	LINING CULVERT PIPE (36")	L F	3,318	\$860	\$259.30	18
	2501.603/00137	LINING CULVERT PIPE (36") SPECIAL	L F	226	\$37	\$165.00	1
	2501.603/00142	LINING CULVERT PIPE (42")	L F	966	\$342	\$353.64	6

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

10:08 Friday, February 7, 2014 33

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/13 AND 12/31/13
BY ITEM GROUP

238 CONTRACTS - AWARDED TOTAL: \$1122385970

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2501	2501.603/00148	LINING CULVERT PIPE (48")	L F	1,148	\$460	\$401.03	8
	2501.603/00160	LINING CULVERT PIPE (60")	L F	346	\$240	\$693.18	2
	2501.603/00172	LINING CULVERT PIPE (72")	L F	114	\$73	\$636.00	1
	2501.603/00317	LINING CULVERT PIPE (17" SPAN)	L F	81	\$11	\$136.00	1
	2501.603/00322	LINING CULVERT PIPE (22" SPAN)	L F	155	\$22	\$143.00	1
	2501.603/00328	LINING CULVERT PIPE (28"SPAN)	L F	52	\$13	\$256.54	1
	2501.603/00342	LINING CULVERT PIPE (42"SPAN)	L F	85	\$32	\$380.21	1
	2501.603/00351	LINING CULVERT PIPE (51" SPAN)	L F	84	\$31	\$370.61	1
	2501.603/00373	LINING CULVERT PIPE (73" SPAN)	L F	118	\$111	\$940.00	1
	2501.603/00612	12" PIPE CULVERT	L F	818	\$13	\$15.50	1
	2501.603/00615	15" PIPE CULVERT	L F	629	\$13	\$20.96	3
	2501.603/00618	18" PIPE CULVERT	L F	3,283	\$88	\$26.93	9
	2501.603/00624	24" PIPE CULVERT	L F	2,660	\$81	\$30.42	5
	2501.603/00627	27" PIPE CULVERT	L F	45	\$2	\$40.00	1
	2501.603/00630	30" PIPE CULVERT	L F	990	\$45	\$45.77	4
	2501.603/00636	36" PIPE CULVERT	L F	220	\$13	\$57.00	1
	2501.606/00010	CHEMICAL GROUT	GAL	305	\$89	\$293.01	3
	2501.618/00010	REPAIR CULVERT	S F	880	\$22	\$25.00	1
-----					-----		
2501					\$13,485		
2502	2502.501/00040	4" PRECAST CONCRETE HEADWALL	EACH	1,165	\$190	\$163.51	32
	2502.501/00080	8" PRECAST CONCRETE HEADWALL	EACH	2	\$0	\$200.00	1
	2502.502/00010	DRAINAGE SYSTEM TYPE (B910)	LS	22	\$50	\$2,292.05	22
	2502.521/01040	4" TP PIPE DRAIN	L F	27,532	\$153	\$5.57	31
	2502.521/01060	6" TP PIPE DRAIN	L F	148	\$6	\$43.44	3
	2502.521/01080	8" TP PIPE DRAIN	L F	18	\$2	\$100.00	1
	2502.521/02125	12" RC PIPE DRAIN CLASS V	L F	1,736	\$42	\$24.00	1
	2502.521/02305	30" RC PIPE DRAIN CLASS V	L F	103	\$8	\$78.00	1
	2502.521/06020	2" PVC PIPE DRAIN	L F	188	\$3	\$15.00	1
	2502.521/06060	6" PVC PIPE DRAIN	L F	21	\$2	\$100.00	1
	2502.521/06080	8" PVC PIPE DRAIN	L F	138	\$4	\$26.00	1
	2502.521/07061	6" PE PIPE DRAIN (SMOOTH)	L F	1,595	\$18	\$11.00	1
	2502.521/07080	8" PE PIPE DRAIN	L F	264	\$7	\$28.02	2
	2502.521/07081	8" PE PIPE DRAIN (SMOOTH)	L F	40	\$1	\$14.00	1
	2502.521/07120	12" PE PIPE DRAIN	L F	3,216	\$46	\$14.16	3
	2502.521/07121	12" PE PIPE DRAIN (SMOOTH)	L F	5,292	\$85	\$16.00	1
	2502.521/07241	24" PE PIPE DRAIN (SMOOTH)	L F	86	\$4	\$50.00	1
	2502.521/07301	30" PE PIPE DRAIN (SMOOTH)	L F	310	\$20	\$65.00	1
	2502.541/01040	4" PERF TP PIPE DRAIN	L F	95,701	\$687	\$7.18	25
	2502.541/01060	6" PERF TP PIPE DRAIN	L F	7,420	\$237	\$31.96	6
	2502.541/01080	8" PERF TP PIPE DRAIN	L F	2,874	\$37	\$12.88	3
	2502.541/07040	4" PERF PE PIPE DRAIN	L F	254,417	\$1,059	\$4.16	11
	2502.541/07060	6" PERF PE PIPE DRAIN	L F	2,746	\$19	\$6.95	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

10:08 Friday, February 7, 2014 34

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/13 AND 12/31/13
BY ITEM GROUP

238 CONTRACTS - AWARDED TOTAL: \$1122385970

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2502	2502.541/07080	8" PERF PE PIPE DRAIN	L F	3,126	\$31	\$9.80	2
	2502.541/07081	8" PERF PE PIPE DRAIN (SMOOTH)	L F	300	\$4	\$12.00	1
	2502.541/07120	12" PERF PE PIPE DRAIN	L F	2,259	\$27	\$12.16	2
	2502.573/00010	INSTALL PRECAST CONCRETE HEADWALL	EACH	5	\$1	\$160.00	3
	2502.601/00005	APPROACH DRAINAGE STRUCTURES	LS	1	\$30	\$30,000.00	1
	2502.601/00035	SUBSURFACE DRAINS	LS	3	\$662	\$220,716.67	3
	2502.601/02900	DRAINAGE SYSTEM	LS	1	\$1	\$1,000.00	1
	2502.601/02915	DRAINAGE SYSTEM TYPE SPECIAL	LS	1	\$31	\$31,141.12	1
	2502.601/02916	DRAINAGE SYSTEM TYPE A	LS	1	\$25	\$24,854.48	1
	2502.601/02917	DRAINAGE SYSTEM TYPE B	LS	1	\$26	\$25,750.00	1
	2502.601/02918	DRAINAGE SYSTEM TYPE C	LS	1	\$42	\$42,403.05	1
	2502.601/02919	DRAINAGE SYSTEM TYPE D	LS	1	\$20	\$20,258.58	1
	2502.601/02920	DRAINAGE SYSTEM TYPE E	LS	1	\$25	\$25,235.85	1
	2502.601/02921	DRAINAGE SYSTEM TYPE F	LS	1	\$25	\$25,207.83	1
	2502.602/00006	4" CS OVERSLEEVE WITH RODENT GUARD	EACH	215	\$23	\$105.58	3
	2502.602/00025	CONSTRUCT INTERCEPTOR DRAIN	EACH	2,872	\$55	\$19.00	1
	2502.602/00080	CONNECT INTO DRAINAGE STRUCTURE	EACH	25	\$7	\$289.59	2
	2502.602/00090	PIPE DRAIN RISER	EACH	21	\$8	\$394.62	2
	2502.602/00404	4" PVC PIPE DRAIN CLEANOUT	EACH	24	\$10	\$415.81	3
	2502.602/03012	12"PE INSPECTION TEES	EACH	28	\$11	\$407.00	1
	2502.604/00140	4" INSULATION	S Y	100	\$3	\$30.00	1
-----					-----		
2502					\$3,749		
2503	2503.511/01120	12" CP PIPE SEWER	L F	673	\$30	\$44.55	3
	2503.511/01150	15" CP PIPE SEWER	L F	5,195	\$70	\$13.50	1
	2503.511/01240	24" CP PIPE SEWER	L F	355	\$22	\$63.00	1
	2503.511/01300	30" CP PIPE SEWER	L F	163	\$8	\$51.00	1
	2503.511/02120	12" CS PIPE SEWER	L F	168	\$8	\$46.52	3
	2503.511/02150	15" CS PIPE SEWER	L F	2,101	\$55	\$26.16	5
	2503.511/02180	18" CS PIPE SEWER	L F	486	\$18	\$36.93	4
	2503.511/02240	24" CS PIPE SEWER	L F	24	\$1	\$46.33	2
	2503.511/02300	30" CS PIPE SEWER	L F	6	\$0	\$70.00	1
	2503.511/02360	36" CS PIPE SEWER	L F	166	\$9	\$53.43	2
	2503.511/02420	42" CS PIPE SEWER	L F	12	\$1	\$100.00	1
	2503.511/06121	12" CP PIPE SEWER (SMOOTH)	L F	513	\$40	\$78.68	4
	2503.511/06151	15" CP PIPE SEWER (SMOOTH)	L F	561	\$13	\$23.00	1
	2503.511/06181	18" CP PIPE SEWER (SMOOTH)	L F	79	\$2	\$30.00	1
	2503.511/06421	42" CP PIPE SEWER (SMOOTH)	L F	124	\$13	\$105.00	1
	2503.511/08120	12" CAS PIPE SEWER	L F	168	\$7	\$39.56	2
	2503.511/13040	4" PVC PIPE SEWER	L F	50	\$1	\$13.10	1
	2503.511/13060	6" PVC PIPE SEWER	L F	32	\$2	\$50.00	1
	2503.511/13080	8" PVC PIPE SEWER	L F	3,022	\$103	\$34.00	1
	2503.511/13120	12" PVC PIPE SEWER	L F	707	\$20	\$28.82	2

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

10:08 Friday, February 7, 2014 35

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/13 AND 12/31/13
BY ITEM GROUP

238 CONTRACTS - AWARDED TOTAL: \$1122385970

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2503	2503.511/14120	12" DUCTILE IRON PIPE SEWER	L F	36	\$4	\$100.00	1
	2503.511/90122	12" RC PIPE SEWER	L F	1,857	\$66	\$35.45	10
	2503.511/90123	12" RC PIPE SEWER CLASS III	L F	105	\$3	\$27.83	3
	2503.511/90125	12" RC PIPE SEWER CLASS V	L F	183	\$9	\$47.16	2
	2503.511/90152	15" RC PIPE SEWER	L F	542	\$15	\$28.29	2
	2503.511/90153	15" RC PIPE SEWER CLASS III	L F	18	\$1	\$45.42	2
	2503.511/90155	15" RC PIPE SEWER CLASS V	L F	19	\$1	\$59.25	1
	2503.511/90182	18" RC PIPE SEWER	L F	1,584	\$48	\$30.44	3
	2503.511/90183	18" RC PIPE SEWER CLASS III	L F	96	\$5	\$49.97	2
	2503.511/90185	18" RC PIPE SEWER CLASS V	L F	32	\$1	\$31.00	1
	2503.511/90212	21" RC PIPE SEWER	L F	20	\$2	\$80.00	1
	2503.511/90242	24" RC PIPE SEWER	L F	744	\$26	\$34.54	3
	2503.511/90245	24" RC PIPE SEWER CLASS V	L F	16	\$1	\$46.81	1
	2503.511/90482	48" RC PIPE SEWER	L F	70	\$12	\$165.00	1
	2503.511/90485	48" RC PIPE SEWER CLASS V	L F	195	\$30	\$153.00	1
	2503.511/90543	54" RC PIPE SEWER CLASS III	L F	8	\$4	\$500.00	1
	2503.521/90222	22" SPAN RC PIPE-ARCH SEWER CL IIA	L F	1,256	\$61	\$48.69	4
	2503.521/90282	28" SPAN RC PIPE-ARCH SEWER CL IIA	L F	2,302	\$141	\$61.21	3
	2503.521/90362	36" SPAN RC PIPE-ARCH SEWER CL IIA	L F	908	\$65	\$71.09	2
	2503.521/90442	44" SPAN RC PIPE-ARCH SEWER CL IIA	L F	1,112	\$105	\$94.82	5
	2503.521/90512	51" SPAN RC PIPE-ARCH SEWER CL IIA	L F	251	\$36	\$145.00	1
	2503.521/90582	58" SPAN RC PIPE-ARCH SEWER CL IIA	L F	64	\$12	\$188.75	2
	2503.541/90122	12" RC PIPE SEWER DES 3006	L F	8,894	\$241	\$27.13	17
	2503.541/90123	12" RC PIPE SEWER DES 3006 CL III	L F	1,501	\$108	\$71.84	11
	2503.541/90124	12" RC PIPE SEWER DES 3006 CL IV	L F	108	\$3	\$26.26	2
	2503.541/90125	12" RC PIPE SEWER DES 3006 CL V	L F	5,908	\$276	\$46.74	8
	2503.541/90152	15" RC PIPE SEWER DES 3006	L F	8,420	\$245	\$29.15	12
	2503.541/90153	15" RC PIPE SEWER DES 3006 CL III	L F	8,745	\$308	\$35.22	10
	2503.541/90154	15" RC PIPE SEWER DES 3006 CL IV	L F	146	\$5	\$35.00	1
	2503.541/90155	15" RC PIPE SEWER DES 3006 CL V	L F	9,646	\$320	\$33.21	5
	2503.541/90159	15" RCP SEWER DES 3006 CL V-JACKED	L F	250	\$125	\$500.00	1
	2503.541/90182	18" RC PIPE SEWER DES 3006	L F	4,806	\$146	\$30.31	12
	2503.541/90183	18" RC PIPE SEWER DES 3006 CL III	L F	7,134	\$260	\$36.48	13
	2503.541/90184	18" RC PIPE SEWER DES 3006 CL IV	L F	595	\$16	\$27.50	1
	2503.541/90185	18" RC PIPE SEWER DES 3006 CL V	L F	202	\$8	\$37.93	2
	2503.541/90212	21" RC PIPE SEWER DES 3006	L F	1,504	\$54	\$35.96	5
	2503.541/90213	21" RC PIPE SEWER DES 3006 CL III	L F	2,048	\$64	\$31.48	2
	2503.541/90242	24" RC PIPE SEWER DES 3006	L F	4,562	\$162	\$35.60	11
	2503.541/90243	24" RC PIPE SEWER DES 3006 CL III	L F	2,515	\$123	\$48.76	11
	2503.541/90244	24" RC PIPE SEWER DES 3006 CL IV	L F	678	\$31	\$45.45	3
	2503.541/90245	24" RC PIPE SEWER DES 3006 CL V	L F	365	\$22	\$61.24	2
	2503.541/90272	27" RC PIPE SEWER DES 3006	L F	1,358	\$58	\$43.02	2
	2503.541/90273	27" RC PIPE SEWER DES 3006 CL III	L F	73	\$3	\$44.00	1
	2503.541/90275	27" RC PIPE SEWER DES 3006 CL V	L F	360	\$28	\$78.14	1
	2503.541/90302	30" RC PIPE SEWER DES 3006	L F	1,829	\$95	\$51.75	5
	2503.541/90303	30" RC PIPE SEWER DES 3006 CL III	L F	780	\$45	\$58.08	4

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

10:08 Friday, February 7, 2014 36

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/13 AND 12/31/13
BY ITEM GROUP

238 CONTRACTS - AWARDED TOTAL: \$1122385970

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2503	2503.541/90304	30" RC PIPE SEWER DES 3006 CL IV	L F	588	\$35	\$59.17	2
	2503.541/90309	30" RCP SEWER DES 3006 CL V-JACKED	L F	147	\$107	\$730.00	1
	2503.541/90333	33" RC PIPE SEWER DES 3006 CL III	L F	10	\$1	\$142.00	1
	2503.541/90362	36" RC PIPE SEWER DES 3006	L F	469	\$33	\$70.87	5
	2503.541/90363	36" RC PIPE SEWER DES 3006 CL III	L F	1,049	\$86	\$82.29	3
	2503.541/90364	36" RC PIPE SEWER DES 3006 CL IV	L F	99	\$7	\$72.00	1
	2503.541/90365	36" RC PIPE SEWER DES 3006 CL V	L F	26	\$2	\$89.90	1
	2503.541/90422	42" RC PIPE SEWER DES 3006	L F	600	\$51	\$85.50	1
	2503.541/90423	42" RC PIPE SEWER DES 3006 CL III	L F	135	\$12	\$187.02	2
	2503.541/90482	48" RC PIPE SEWER DES 3006	L F	273	\$33	\$120.00	1
	2503.541/90483	48" RC PIPE SEWER DES 3006 CL III	L F	8	\$2	\$249.00	1
	2503.541/90484	48" RC PIPE SEWER DES 3006 CL IV	L F	505	\$91	\$180.00	1
	2503.541/90489	48" RCP SEWER DES 3006 CL V-JACKED	L F	160	\$149	\$933.00	1
	2503.541/90602	60" RC PIPE SEWER DES 3006 CL II	L F	463	\$79	\$170.00	1
	2503.541/90604	60" RC PIPE SEWER DES 3006 CL IV	L F	208	\$49	\$235.00	1
	2503.571/00014	INSTALL PIPE SEWER	L F	38	\$2	\$40.11	1
	2503.573/00015	INSTALL CONCRETE APRON	EACH	17	\$4	\$245.00	1
	2503.601/00033	CONNECT TO INPLACE CULVERT	LS	2	\$1	\$422.50	2
	2503.601/00060	PIPE SEWERS	LS	2	\$6,300	\$3150000.00	2
	2503.602/00005	RECONNECT SANITARY SEWER SERVICE	EACH	7	\$10	\$1,428.57	2
	2503.602/00030	CONSTRUCTION JOINT	EACH	8	\$4	\$462.16	2
	2503.602/00040	CONNECT TO EXISTING SANITARY SEWER	EACH	24	\$19	\$792.71	5
	2503.602/00041	CONNECT TO EXISTING MANHOLES (SAN)	EACH	17	\$43	\$2,531.68	4
	2503.602/00042	CONNECT TO EXISTING STORM SEWER	EACH	226	\$132	\$583.99	29
	2503.602/00043	CONNECT TO EXISTING FORCE MAIN	EACH	1	\$5	\$5,000.00	1
	2503.602/00046	CONNECT INTO EXISTING DRAINAGE STRUCTURE	EACH	24	\$18	\$732.16	8
	2503.602/00047	CONNECT TO EXISTING SANITARY SEWER SER	EACH	15	\$2	\$105.00	1
	2503.602/00080	REPAIR SEWER PIPE	EACH	6	\$33	\$5,466.67	3
	2503.602/00085	GROUT HOLE	EACH	2,763	\$276	\$100.00	1
	2503.602/00090	INSPECTION HOLE	EACH	167	\$19	\$112.00	1
	2503.602/00100	PLUG & ABANDON PIPE SEWER	EACH	1	\$0	\$152.00	1
	2503.602/00108	8" PIPE PLUG	EACH	1	\$0	\$133.00	1
	2503.602/13402	8"X4" PVC WYE	EACH	29	\$6	\$202.07	3
	2503.602/13403	8"X6" PVC WYE	EACH	52	\$17	\$332.71	3
	2503.602/13503	10"X6" PVC WYE	EACH	15	\$4	\$254.70	1
	2503.603/00001	REPAIR CRACKED PIPE	L F	15,527	\$1,102	\$71.00	1
	2503.603/00002	SANITARY SEWER SPOT REPAIR	L F	20	\$4	\$179.30	1
	2503.603/00005	CLEAN PIPE SEWER	L F	2,936	\$33	\$11.36	13
	2503.603/00012	12" CS SLOTTED DRAIN	L F	136	\$22	\$159.26	2
	2503.603/00045	PLUG FILL & ABANDON PIPE SEWER	L F	1,731	\$41	\$23.49	6
	2503.603/00046	VIDEO TAPE PIPE SEWER	L F	45,688	\$73	\$1.60	3
	2503.603/00047	CLEAN AND VIDEO TAPE PIPE SEWER	L F	4,819	\$68	\$14.15	4
	2503.603/00106	6" PVC PIPE SEWER	L F	965	\$17	\$17.91	2
	2503.603/00108	8" PVC PIPE SEWER	L F	2,440	\$67	\$27.64	3
	2503.603/00110	10" PVC PIPE SEWER	L F	2,042	\$55	\$27.00	1
	2503.603/00115	15" PVC PIPE SEWER	L F	464	\$18	\$39.71	2

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

10:08 Friday, February 7, 2014 37

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/13 AND 12/31/13
BY ITEM GROUP

238 CONTRACTS - AWARDED TOTAL: \$1122385970

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2503	2503.603/00215	15" PVC SLOTTED DRAIN	L F	15	\$5	\$350.00	1
	2503.603/00704	4" PVC SANITARY SERVICE PIPE	L F	1,039	\$22	\$21.22	3
	2503.603/00706	6" PVC SANITARY SERVICE PIPE	L F	1,519	\$43	\$28.00	1
	2503.603/00708	8" PVC SANITARY SERVICE PIPE	L F	243	\$9	\$35.00	1
	2503.603/01066	6" DUCTILE IRON PIPE SEWER CL 52	L F	10	\$1	\$80.00	1
	2503.603/01308	LINING SEWER PIPE 8"	L F	5,535	\$188	\$34.00	1
	2503.603/01310	LINING SEWER PIPE 10"	L F	743	\$37	\$50.19	2
	2503.603/01312	LINING SEWER PIPE 12"	L F	2,000	\$189	\$94.30	6
	2503.603/01315	LINING SEWER PIPE 15"	L F	1,069	\$126	\$117.70	4
	2503.603/01318	LINING SEWER PIPE 18"	L F	1,172	\$109	\$92.61	5
	2503.603/01324	LINING SEWER PIPE 24"	L F	1,891	\$322	\$170.27	9
	2503.603/01327	LINING SEWER PIPE 27"	L F	308	\$37	\$120.00	1
	2503.603/01328	LINING SEWER PIPE 28" SPAN	L F	106	\$23	\$220.00	1
	2503.603/01330	LINING SEWER PIPE 30"	L F	1,084	\$189	\$174.40	3
	2503.603/01333	LINING SEWER PIPE 33"	L F	998	\$155	\$155.00	1
	2503.603/01336	LINING SEWER PIPE 36"	L F	288	\$91	\$315.00	1
	2503.603/01342	LINING SEWER PIPE 42"	L F	474	\$112	\$236.20	2
	2503.603/01348	LINING SEWER PIPE 48"	L F	138	\$116	\$841.71	1
	2503.603/01358	LINING SEWER PIPE 58" SPAN	L F	160	\$90	\$560.00	1
	2503.603/01366	LINING SEWER PIPE 66"	L F	235	\$119	\$505.00	1
	2503.603/03240	24" STEEL CASING PIPE	L F	280	\$34	\$121.95	1
	2503.603/03245	24" STEEL CASING PIPE (JACKED)	L F	114	\$51	\$450.00	1
	2503.603/03280	28" STEEL CASING PIPE	L F	280	\$41	\$145.00	1
	2503.603/06029	3" HDPE PIPE SEWER	L F	20	\$0	\$17.60	1
	2503.603/06059	6" HDPE PIPE SEWER	L F	349	\$13	\$36.00	1
	2503.603/06060	6" HDPE PIPE SEWER (DIRECTIONALY DRILLED)	L F	731	\$26	\$35.00	1
	2503.603/06180	18" HDPE PIPE SEWER	L F	117	\$6	\$50.00	1
	2503.604/00001	2" INSULATION	S Y	86	\$2	\$27.40	2
	2503.606/00010	CRACK SEALANT	GAL	2,175	\$120	\$55.00	1
	2503.608/00011	DUCTILE IRON FITTINGS	LB	114	\$2	\$20.00	1
	2503.609/00010	GROUT	TON	3,500	\$1,558	\$445.00	1
-----					-----		
2503					\$16,784		
2504	2504.601/00001	IRRIGATION SYSTEM	LS	2	\$70	\$34,920.00	2
	2504.601/00040	TEMPORARY WATER SERVICE	LS	3	\$67	\$22,281.50	3
	2504.602/00010	CONNECT TO EXISTING WATER MAIN	EACH	32	\$43	\$1,343.75	7
	2504.602/00014	CONNECT TO EXISTING WATER SERVICE	EACH	28	\$6	\$218.75	2
	2504.602/00020	HYDRANT	EACH	32	\$127	\$3,958.28	5
	2504.602/00021	RELOCATE HYDRANT	EACH	1	\$1	\$900.00	1
	2504.602/00023	INSTALL HYDRANT	EACH	4	\$6	\$1,500.00	1
	2504.602/00025	ADJUST HYDRANT	EACH	5	\$1	\$214.49	1
	2504.602/00029	INSTALL GATE VALVE AND BOX	EACH	1	\$1	\$781.00	1
	2504.602/00032	ADJUST GATE VALVE & BOX	EACH	19	\$8	\$421.84	3

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

10:08 Friday, February 7, 2014 38

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/13 AND 12/31/13
BY ITEM GROUP

238 CONTRACTS - AWARDED TOTAL: \$1122385970

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2504	2504.602/00033	ADJUST GATE VALVE	EACH	6	\$1	\$196.04	2
	2504.602/00034	ADJUST VALVE BOX	EACH	33	\$2	\$62.60	2
	2504.602/00035	ADJUST VALVE BOX-WATER	EACH	45	\$16	\$364.11	6
	2504.602/00044	ADJUST WATER MANHOLES	EACH	2	\$0	\$214.50	1
	2504.602/00055	ADJUST WELL CASING	EACH	5	\$5	\$1,000.00	1
	2504.602/00408	0.75" CORPORATION STOP	EACH	22	\$3	\$131.50	1
	2504.602/00410	1" CORPORATION STOP	EACH	58	\$10	\$166.45	4
	2504.602/00415	1.5" CORPORATION STOP	EACH	4	\$1	\$317.10	2
	2504.602/00420	2" CORPORATION STOP	EACH	48	\$16	\$343.59	3
	2504.602/00716	16" BUTTERFLY VALVE AND BOX	EACH	2	\$6	\$2,958.00	1
	2504.602/00804	4" GATE VALVE AND BOX	EACH	2	\$2	\$1,235.30	1
	2504.602/00806	6" GATE VALVE AND BOX	EACH	56	\$81	\$1,446.52	7
	2504.602/00808	8" GATE VALVE AND BOX	EACH	27	\$46	\$1,695.13	6
	2504.602/00810	10" GATE VALVE AND BOX	EACH	1	\$3	\$2,826.10	1
	2504.602/00812	12" GATE VALVE AND BOX	EACH	7	\$30	\$4,333.00	2
	2504.602/01133	6"X6" WET TAP	EACH	1	\$0	\$0.01	1
	2504.602/01143	8"X6" WET TAP	EACH	1	\$0	\$0.01	1
	2504.602/01144	8"X8" WET TAP	EACH	2	\$0	\$0.01	1
	2504.602/01166	12"X12" WET TAP	EACH	3	\$0	\$0.01	1
	2504.602/03005	ADJUST CURB STOP	EACH	9	\$3	\$315.00	2
	2504.602/03008	ADJUST CURB BOX	EACH	1	\$0	\$25.00	1
	2504.602/03075	0.75" CURB STOP & BOX	EACH	22	\$5	\$232.00	1
	2504.602/03100	1" CURB STOP & BOX	EACH	58	\$13	\$222.33	4
	2504.602/03150	1.5" CURB STOP & BOX	EACH	4	\$1	\$372.80	2
	2504.602/03200	2" CURB STOP & BOX	EACH	48	\$24	\$502.63	3
	2504.602/90006	6" WET TAP	EACH	2	\$6	\$2,981.90	1
	2504.602/90010	10"WET TAP	EACH	3	\$30	\$9,898.00	1
	2504.602/90012	12"WET TAP	EACH	1	\$13	\$12,597.10	1
	2504.603/00710	1" TYPE K COPPER PIPE	L F	609	\$16	\$25.49	3
	2504.603/00720	2" TYPE K COPPER PIPE	L F	1,496	\$48	\$31.94	2
	2504.603/00808	3/4" TYPE PE PIPE	L F	955	\$12	\$12.50	1
	2504.603/00810	1" TYPE PE PIPE	L F	1,931	\$52	\$27.00	1
	2504.603/00815	1 1/2" TYPE PE PIPE	L F	168	\$4	\$20.98	2
	2504.603/00820	2" TYPE PE PIPE	L F	10	\$0	\$25.60	1
	2504.603/01062	6" WATERMAIN DUCTILE IRON CL 52	L F	125	\$7	\$55.64	2
	2504.603/01082	8" WATERMAIN DUCTILE IRON CL 52	L F	504	\$20	\$40.00	1
	2504.603/01122	12" WATERMAIN DUCTILE IRON CL 52	L F	905	\$50	\$55.00	1
	2504.603/01162	16" WATERMAIN DUCTILE IRON CL 52	L F	606	\$44	\$73.00	1
	2504.603/01920	20" WATERMAIN HDPE	L F	200	\$22	\$110.00	1
	2504.603/02004	4" PVC WATERMAIN	L F	132	\$3	\$20.40	1
	2504.603/02006	6" PVC WATERMAIN	L F	4,422	\$111	\$25.21	5
	2504.603/02008	8" PVC WATERMAIN	L F	4,905	\$131	\$26.68	4
	2504.603/02010	10" PVC WATERMAIN	L F	493	\$17	\$35.00	1
	2504.603/02012	12" PVC WATERMAIN	L F	2,426	\$87	\$36.00	1
	2504.603/02036	36" PVC WATER MAIN	L F	47	\$9	\$200.00	1
	2504.603/04160	16" STEEL CASING PIPE	L F	205	\$10	\$48.70	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

10:08 Friday, February 7, 2014 39

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/13 AND 12/31/13
BY ITEM GROUP

238 CONTRACTS - AWARDED TOTAL: \$1122385970

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2504	2504.603/04240	24" STEEL CASING PIPE	L F	280	\$27	\$96.00	1
	2504.604/01050	2" POLYSTYRENE INSULATION	S Y	144	\$2	\$14.44	2
	2504.604/01100	4" POLYSTYRENE INSULATION	S Y	28	\$1	\$35.00	1
	2504.607/00010	SAND COVER (LV)	C Y	3,789	\$95	\$25.00	1
	2504.608/00011	FITTINGS	LB	2,188	\$13	\$6.00	1
	2504.608/00015	WATERMAIN FITTINGS	LB	302	\$2	\$8.00	1
	2504.608/00020	DUCTILE IRON FITTINGS	LB	9,736	\$65	\$6.67	4
-----					-----		
2504					\$1,496		
2506	2506.501/00010	CONST DRAINAGE STRUCTURE DESIGN A	L F	9	\$2	\$250.00	1
	2506.501/00012	CONST DRAINAGE STRUCTURE DESIGN A OR F	L F	199	\$61	\$304.70	9
	2506.501/00030	CONST DRAINAGE STRUCTURE DESIGN C	L F	44	\$10	\$227.91	2
	2506.501/00032	CONST DRAINAGE STRUCTURE DESIGN C OR G	L F	478	\$164	\$343.94	17
	2506.501/00033	CONST DRAINAGE STRUCTURE DES C G OR H	L F	21	\$11	\$505.20	4
	2506.501/00035	CONST DRAINAGE STRUCTURE DES C G H OR N	L F	71	\$44	\$617.25	1
	2506.501/00060	CONST DRAINAGE STRUCTURE DESIGN F	L F	1,359	\$309	\$227.15	20
	2506.501/00070	CONST DRAINAGE STRUCTURE DESIGN G	L F	1,328	\$348	\$261.88	21
	2506.501/00072	CONST DRAINAGE STRUCTURE DESIGN G OR H	L F	39	\$9	\$219.34	1
	2506.501/00080	CONST DRAINAGE STRUCTURE DESIGN H	L F	613	\$131	\$213.45	16
	2506.501/00090	CONST DRAINAGE STRUCTURE DESIGN I	L F	58	\$9	\$148.41	3
	2506.501/00100	CONST DRAINAGE STRUCTURE DESIGN J	L F	6	\$3	\$543.00	1
	2506.501/00140	CONST DRAINAGE STRUCTURE DESIGN N	L F	334	\$62	\$185.27	8
	2506.501/00190	CONST DRAINAGE STRUCTURE DESIGN SD-48	L F	620	\$230	\$370.67	20
	2506.501/00192	CONST DRAINAGE STRUCTURE DESIGN SD-54	L F	4	\$2	\$550.00	1
	2506.501/00193	CONST DRAINAGE STRUCTURE DESIGN SD-60	L F	20	\$10	\$478.46	3
	2506.501/00196	CONST DRAINAGE STRUCTURE DESIGN SD-72	L F	25	\$14	\$542.83	3
	2506.501/00300	CONST DRAINAGE STRUCTURE DESIGN SPECIAL	L F	15	\$18	\$1,228.33	4
	2506.501/00301	CONST DRAINAGE STRUCTURE DESIGN SPEC 1	L F	48	\$34	\$709.18	3
	2506.501/00302	CONST DRAINAGE STRUCTURE DESIGN SPEC 2	L F	59	\$23	\$396.73	2
	2506.501/00303	CONST DRAINAGE STRUCTURE DESIGN SPEC 3	L F	30	\$15	\$483.33	2
	2506.501/00569	CONST DRAINAGE STRUCTURE DES PM-18 (MOD)	L F	68	\$7	\$104.00	2
	2506.501/02021	CONST DRAINAGE STRUCTURE DESIGN 4021	L F	7	\$5	\$710.00	1
	2506.501/02420	CONST DRAINAGE STRUCTURE DES 48-4020	L F	860	\$210	\$244.43	21
	2506.501/02720	CONST DRAINAGE STRUCTURE DES 54-4020	L F	205	\$77	\$375.24	12
	2506.501/03020	CONST DRAINAGE STRUCTURE DES 60-4020	L F	323	\$121	\$375.03	12
	2506.501/03320	CONST DRAINAGE STRUCTURE DES 66-4020	L F	94	\$46	\$486.33	6
	2506.501/03620	CONST DRAINAGE STRUCTURE DES 72-4020	L F	79	\$37	\$473.79	8
	2506.501/03920	CONST DRAINAGE STRUCTURE DES 78-4020	L F	29	\$17	\$585.52	3
	2506.501/04220	CONST DRAINAGE STRUCTURE DES 84-4020	L F	121	\$87	\$715.68	9
	2506.501/04520	CONST DRAINAGE STRUCTURE DES 90-4020	L F	25	\$22	\$887.20	2
	2506.501/04820	CONST DRAINAGE STRUCTURE DES 96-4020	L F	34	\$32	\$935.80	2
	2506.501/05120	CONST DRAINAGE STRUCTURE DES 102-4020	L F	16	\$23	\$1,410.00	2
	2506.501/05420	CONST DRAINAGE STRUCTURE DES 108-4020	L F	21	\$34	\$1,600.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

10:08 Friday, February 7, 2014 40

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/13 AND 12/31/13
BY ITEM GROUP

238 CONTRACTS - AWARDED TOTAL: \$1122385970

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2506	2506.501/06020	CONST DRAINAGE STRUCTURE DES 120-4020	L F	12	\$22	\$1,800.00	1
	2506.502/00080	CONST DRAINAGE STRUCTURE DESIGN H	EACH	5	\$9	\$1,700.00	1
	2506.502/00300	CONST DRAINAGE STRUCTURE DESIGN SPECIAL	EACH	12	\$75	\$6,225.22	6
	2506.502/00301	CONST DRAINAGE STRUCTURE DESIGN SPEC 1	EACH	52	\$95	\$1,835.32	3
	2506.502/00302	CONST DRAINAGE STRUCTURE DESIGN SPEC 2	EACH	21	\$76	\$3,622.86	3
	2506.502/00303	CONST DRAINAGE STRUCTURE DESIGN SPEC 3	EACH	4	\$11	\$2,748.75	2
	2506.502/00304	CONST DRAINAGE STRUCTURE DESIGN SPEC 4	EACH	2	\$6	\$3,200.00	1
	2506.502/00305	CONST DRAINAGE STRUCTURE DESIGN SPEC 5	EACH	10	\$29	\$2,900.00	1
	2506.502/02420	CONST DRAINAGE STRUCTURE DES 48-4020	EACH	4	\$2	\$450.00	1
	2506.502/02720	CONST DRAINAGE STRUCTURE DES 54-4020	EACH	10	\$3	\$300.00	1
	2506.503/00010	RECONSTRUCT DRAINAGE STRUCTURE	L F	277	\$133	\$478.84	19
	2506.516/00010	CASTING ASSEMBLY	EACH	2,342	\$1,564	\$668.02	83
	2506.521/00010	INSTALL CASTING	EACH	23	\$6	\$249.35	8
	2506.522/00011	ADJUST FRAME & RING CASTING	EACH	327	\$128	\$391.66	43
	2506.601/00100	DRAINAGE STRUCTURES	LS	2	\$4,250	\$2125000.00	2
	2506.602/00002	RECONSTRUCT DRAINAGE STRUCTURE	EACH	13	\$10	\$753.85	2
	2506.602/00003	GROUT CATCH BASIN OR MANHOLE	EACH	1	\$0	\$300.00	1
	2506.602/00007	RECONSTRUCT DRAINAGE STRUCTURE SPECIAL	EACH	5	\$25	\$5,000.00	1
	2506.602/00008	ADJUST DRAINAGE STRUCTURE	EACH	3	\$2	\$800.00	1
	2506.602/00009	ADJUST FRAME & RING CASTING	EACH	114	\$60	\$526.49	3
	2506.602/00010	CLEAN OUT CATCH BASIN	EACH	162	\$33	\$201.82	9
	2506.602/00012	PRECAST CONC MANHOLE COVER	EACH	2	\$2	\$885.00	1
	2506.602/00014	PLUG AND ABANDON DRAINAGE STRUCTURE	EACH	1	\$1	\$500.00	1
	2506.602/00019	CONNECT INTO EXISTING DRAINAGE STRUCTURE	EACH	54	\$53	\$988.42	12
	2506.602/00020	CONNECT INTO EXISTING STORM SEWER	EACH	55	\$30	\$542.78	7
	2506.602/00023	CONNECT TO EXISTING STRUCTURE	EACH	80	\$28	\$347.50	3
	2506.602/00024	CONNECT INTO EXISTING CATCH BASIN	EACH	8	\$5	\$675.00	2
	2506.602/00030	GRATE CASTING NO 816	EACH	20	\$7	\$350.00	1
	2506.602/00036	GRATE CASTING SPECIAL	EACH	22	\$19	\$856.82	6
	2506.602/00045	INSTALL CONTROL STRUCTURE	EACH	1	\$3	\$3,000.00	1
	2506.602/00075	REPAIR CATCH BASINS	EACH	31	\$27	\$880.65	3
	2506.602/00080	CONST DRAINAGE STRUCTURE DESIGN SPECIAL	EACH	4	\$12	\$3,012.00	1
	2506.602/00081	CONST DRAINAGE STRUCTURE DESIGN SPEC 1	EACH	17	\$22	\$1,321.80	1
	2506.602/00082	CONST DRAINAGE STRUCTURE DESIGN SPEC 2	EACH	8	\$32	\$4,000.30	1
	2506.602/00100	CASTING ASSEMBLY SPECIAL	EACH	4	\$4	\$924.50	3
	2506.602/00101	CASTING ASSEMBLY SPECIAL 1	EACH	1	\$1	\$1,136.00	1
	2506.602/00110	ADJUST FRAME & RING CASTING (SPECIAL)	EACH	4	\$1	\$300.00	1
	2506.602/00120	REPAIR DRAINAGE STRUCTURE	EACH	26	\$45	\$1,719.23	3
	2506.603/00012	REPAIR DRAINAGE STRUCTURE	L F	147	\$25	\$172.70	3
	2506.603/00080	DRAINAGE STRUCTURE LINER	L F	25	\$18	\$720.00	1
	2506.603/00206	CONSTRUCT 6" OUTSIDE DROP	L F	4	\$1	\$185.00	1
	2506.603/00208	CONSTRUCT 8" OUTSIDE DROP	L F	20	\$4	\$197.90	1
	2506.603/00210	CONSTRUCT 10" OUTSIDE DROP	L F	5	\$1	\$264.10	1

2506						\$9,105	

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

10:08 Friday, February 7, 2014 41

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/13 AND 12/31/13
BY ITEM GROUP

238 CONTRACTS - AWARDED TOTAL: \$1122385970

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2511	2511.501/00010	RANDOM RIPRAP CLASS SPECIAL	C Y	2	\$2	\$1,000.00	1
	2511.501/00011	RANDOM RIPRAP CLASS I	C Y	1,317	\$132	\$99.89	3
	2511.501/00012	RANDOM RIPRAP CLASS II	C Y	3,133	\$188	\$59.91	25
	2511.501/00013	RANDOM RIPRAP CLASS III	C Y	8,742	\$552	\$63.20	57
	2511.501/00014	RANDOM RIPRAP CLASS IV	C Y	7,155	\$427	\$59.67	27
	2511.501/00015	RANDOM RIPRAP CLASS V	C Y	598	\$44	\$73.84	2
	2511.502/00012	RANDOM RIPRAP CLASS II	TON	14	\$1	\$80.00	1
	2511.502/00013	RANDOM RIPRAP CLASS III	TON	3,514	\$139	\$39.49	5
	2511.502/00014	RANDOM RIPRAP CLASS IV	TON	1,504	\$141	\$93.44	2
	2511.503/00010	QUARRY RUN RIPRAP	C Y	3,768	\$170	\$45.00	1
	2511.507/00010	GROUTED RIPRAP	C Y	376	\$53	\$140.00	1
	2511.511/00010	GRANULAR FILTER	C Y	174	\$6	\$31.78	5
	2511.515/00013	GEOTEXTILE FILTER TYPE III	S Y	9,431	\$25	\$2.61	14
	2511.515/00014	GEOTEXTILE FILTER TYPE IV	S Y	14,791	\$39	\$2.62	23
	2511.515/00015	GEOTEXTILE FILTER TYPE V	S Y	1,307	\$4	\$2.76	5
	2511.515/00024	GEOTEXTILE FILTER TYPE IV (MOD)	S Y	7,671	\$23	\$3.05	8
	2511.601/00010	RIPRAP	LS	3	\$317	\$105,600.00	3
	2511.604/00200	ARTICULAR CONCRETE RIP-RAP	S Y	35	\$5	\$150.00	1
	2511.607/00100	RANDOM RIPRAP SPECIAL	C Y	602	\$54	\$89.04	3
	2511.607/00101	RIPRAP SPECIAL TYPE 1	C Y	87	\$47	\$545.00	1
	2511.607/00120	INSTALL RANDOM RIPRAP	C Y	52	\$1	\$16.13	2
-----					-----		
2511					\$2,367		
2514	2514.501/00010	CONCRETE SLOPE PAVING	S Y	4,362	\$328	\$75.11	12
	2514.503/00020	AGGREGATE SLOPE PAVING	S Y	662	\$22	\$33.00	1
	2514.601/00010	REPAIR SLOPE PAVING	LS	2	\$11	\$5,500.00	2
	2514.604/00030	REPAIR SLOPE PAVING	S Y	78	\$12	\$155.38	2
	2514.604/00051	SLOPE PAVING SPECIAL	S Y	338	\$35	\$103.48	3
-----					-----		
2514					\$408		
2515	2515.604/00034	ARTIC BLOCK MAT CLOSED CELL TYPE 4	S Y	227	\$26	\$115.00	1
2519	2519.607/00010	CLSM LOW DENSITY	C Y	790	\$167	\$211.84	11
	2519.607/00020	CLSM HIGH DENSITY	C Y	252	\$78	\$308.98	7
-----					-----		
2519					\$245		
2520	2520.501/00010	LEAN MIX BACKFILL	C Y	492	\$50	\$102.07	3
	2520.607/00010	CEMENT GROUT	C Y	78	\$27	\$342.76	5
	2520.607/00011	CONCRETE GROUT SPECIAL	C Y	4	\$1	\$300.00	1
-----					-----		
2520					\$78		

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

10:08 Friday, February 7, 2014 42

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/13 AND 12/31/13
BY ITEM GROUP

238 CONTRACTS - AWARDED TOTAL: \$1122385970

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2521	2521.501/00040	4" CONCRETE WALK	S F	274,243	\$944	\$3.44	33
	2521.501/00042	4" CONCRETE WALK SPECIAL	S F	34,214	\$302	\$8.84	4
	2521.501/00050	5" CONCRETE WALK	S F	673	\$11	\$16.00	1
	2521.501/00060	6" CONCRETE WALK	S F	131,426	\$613	\$4.66	29
	2521.501/00063	6" CONCRETE WALK SPECIAL	S F	3,627	\$28	\$7.75	2
	2521.501/00080	8" CONCRETE WALK	S F	200	\$1	\$6.00	1
	2521.511/00020	2" BITUMINOUS WALK	S F	21,749	\$20	\$0.92	1
	2521.511/00025	2.5" BITUMINOUS WALK	S F	1,108	\$2	\$1.80	2
	2521.511/00030	3" BITUMINOUS WALK	S F	155,996	\$194	\$1.24	4
	2521.515/00010	SAWING CONCRETE WALK	L F	1,292	\$6	\$4.77	9
	2521.601/00010	WALKS	LS	1	\$486	\$486,000.00	1
	2521.618/00005	CONCRETE WALK	S F	214,180	\$1,538	\$7.18	50
-----					-----		
2521					\$4,146		
2531	2531.501/02000	CONCRETE CURB & GUTTER DESIGN SPECIAL	L F	1,726	\$124	\$72.05	9
	2531.501/02001	CONCRETE CURB & GUTTER DESIGN SPECIAL 1	L F	294	\$34	\$115.00	1
	2531.501/02120	CONCRETE CURB & GUTTER DESIGN B424	L F	47,392	\$630	\$13.29	34
	2531.501/02121	CONCRETE CURB & GUTTER DESIGN B424 (MOD)	L F	5,671	\$76	\$13.38	2
	2531.501/02315	CONCRETE CURB & GUTTER DESIGN B618	L F	24,201	\$250	\$10.33	7
	2531.501/02320	CONCRETE CURB & GUTTER DESIGN B624	L F	60,687	\$947	\$15.61	35
	2531.501/02321	CONCRETE CURB & GUTTER DESIGN B624 (MOD)	L F	174	\$3	\$16.05	1
	2531.501/02520	CONCRETE CURB & GUTTER DESIGN B824	L F	215	\$7	\$33.18	1
	2531.501/04110	CONCRETE CURB & GUTTER DESIGN D412	L F	764	\$15	\$20.12	3
	2531.501/04120	CONCRETE CURB & GUTTER DESIGN D424	L F	35,995	\$527	\$14.65	18
	2531.501/04121	CONCRETE CURB & GUTTER DESIGN D424 (MOD)	L F	19	\$1	\$60.00	1
	2531.501/04180	CONCRETE CURB & GUTTER DESIGN D418	L F	1,890	\$26	\$14.00	1
	2531.501/19220	CONCRETE CURB & GUTTER DESIGN S524	L F	4,598	\$91	\$19.78	5
	2531.502/00203	CONCRETE CURB DESIGN B6	L F	846	\$13	\$15.20	4
	2531.502/00241	CONCRETE CURB DESIGN D (MODIFIED)	L F	40	\$1	\$33.77	1
	2531.502/00505	CONCRETE CURB DESIGN S5	L F	190	\$4	\$22.73	1
	2531.502/00704	CONCRETE CURB DESIGN V4	L F	82	\$1	\$16.44	2
	2531.502/00706	CONCRETE CURB DESIGN V6	L F	313	\$8	\$24.25	4
	2531.503/00010	CONCRETE MEDIAN	S Y	3,310	\$186	\$56.15	7
	2531.503/00011	CONCRETE MEDIAN (MOUNTABLE)	S Y	813	\$59	\$72.42	2
	2531.505/00010	CONCRETE MEDIAN	L F	218	\$6	\$25.25	1
	2531.507/00060	6" CONCRETE DRIVEWAY PAVEMENT	S Y	1,466	\$60	\$40.90	9
	2531.507/00080	8" CONCRETE DRIVEWAY PAVEMENT	S Y	6,357	\$297	\$46.73	8
	2531.521/00010	STRUCTURAL CONCRETE	C Y	180	\$57	\$318.00	1
	2531.601/00010	CONCRETE CURBING	LS	3	\$1,849	\$616,421.95	3
	2531.603/00001	CONCRETE GUTTER DESIGN SPECIAL	L F	844	\$26	\$30.60	2
	2531.603/00011	PRECAST CONCRETE CURB DESIGN SPECIAL	L F	6	\$2	\$353.58	1
	2531.603/00050	CONCRETE CURB & GUTTER	L F	34,128	\$979	\$28.68	48
	2531.603/00200	INSTALL CURB	L F	95	\$15	\$163.12	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

10:08 Friday, February 7, 2014 43

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/13 AND 12/31/13
BY ITEM GROUP

238 CONTRACTS - AWARDED TOTAL: \$1122385970

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2531	2531.603/00300	INSTALL STONE CURB	L F	587	\$6	\$10.11	1
	2531.603/00700	CONCRETE CURB DESIGN V	L F	2,349	\$59	\$25.25	26
	2531.604/00030	CONCRETE DRAINAGE FLUME	S Y	7	\$1	\$101.52	1
	2531.604/00106	6" CONCRETE VALLEY GUTTER	S Y	272	\$20	\$75.00	1
	2531.604/00108	8" CONCRETE VALLEY GUTTER	S Y	100	\$6	\$62.89	1
	2531.618/00010	TRUNCATED DOMES	S F	26,051	\$1,055	\$40.48	68
-----					-----		
2531					\$7,443		
2533	2533.501/00110	CONC MED BARRIER DES 8308 TYPE A	L F	220	\$35	\$157.76	4
	2533.506/00110	CONC MED BAR & GL SCR DES 8309 TYPE A	L F	16,292	\$1,134	\$69.63	5
	2533.506/00140	CONC MED BAR & GL SCR DES 8309 TYPE AA	L F	1,632	\$97	\$59.17	2
	2533.506/00150	CONC MED BAR & GL SCR D 8309 TYPE A STEP	L F	7,172	\$589	\$82.16	3
	2533.506/00170	CONC MED BAR & GL SCR DES 8309 TYPE TRAN	L F	200	\$27	\$135.00	1
	2533.507/00010	PORTABLE PRECAST CONC BARRIER DES 8337	L F	125,563	\$1,709	\$13.61	33
	2533.507/00030	PORTABLE PREC CONC BAR DES 8337-ANCHORED	L F	6,970	\$203	\$29.17	4
	2533.508/00010	RELOCATE PORT PRECAST CONC BAR DES 8337	L F	79,987	\$268	\$3.35	20
	2533.508/00030	RELOCATE PORT PRE CONC BAR DES 8337-ANCH	L F	3,077	\$73	\$23.69	2
	2533.601/00010	CONCRETE MEDIAN BARRIERS	LS	2	\$1,750	\$875,000.00	2
	2533.602/00010	MEDIAN BARRIER COVER PLATE	EACH	11	\$31	\$2,805.70	1
	2533.603/00110	CONCRETE MEDIAN BARRIER (SPECIAL)	L F	224	\$35	\$156.56	1
	2533.603/00112	CONCRETE MEDIAN BARRIER DESIGN SPECIAL 2	L F	98	\$22	\$221.00	1
-----					-----		
2533					\$5,972		
2535	2535.501/00010	BITUMINOUS CURB	L F	7,868	\$41	\$5.21	5
	2535.501/00011	BITUMINOUS CURB (MODIFIED)	L F	800	\$6	\$8.00	1
-----					-----		
2535					\$47		
2540	2540.601/00135	INTERPRETIVE SIGNS	LS	1	\$9	\$8,500.00	1
	2540.601/00300	WEIGH-IN-MOTION SYSTEM	LS	1	\$272	\$272,000.00	1
	2540.602/00013	BICYCLE RACK	EACH	3	\$3	\$1,099.16	1
	2540.602/00016	WASTE RECEPTACLE	EACH	5	\$9	\$1,800.00	1
	2540.602/00040	PLANTER	EACH	11	\$19	\$1,700.00	1
	2540.602/00046	BOLLARD	EACH	8	\$9	\$1,159.33	2
	2540.602/00070	BENCH	EACH	8	\$11	\$1,376.81	2
	2540.602/00118	REFURBISH HISTORIC PLAQUE	EACH	1	\$3	\$3,262.31	1
	2540.602/00120	INSTALL HISTORIC PLAQUE	EACH	1	\$3	\$3,192.66	1
	2540.602/00127	INTERPRETIVE SIGN	EACH	1	\$4	\$3,500.00	1
	2540.602/00140	INSTALL MAIL BOX SUPPORT	EACH	3	\$1	\$166.67	2
	2540.602/00150	MAIL BOX SUPPORT	EACH	1,124	\$108	\$96.35	46
	2540.602/00155	RELOCATE MAIL BOX SUPPORT	EACH	32	\$3	\$90.75	7
	2540.602/00370	INFORMATION SIGN (SPECIAL)	EACH	2	\$9	\$4,410.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

10:08 Friday, February 7, 2014 44

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/13 AND 12/31/13
BY ITEM GROUP

238 CONTRACTS - AWARDED TOTAL: \$1122385970

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2540	2540.603/00010	METAL RAILING	L F	86	\$9	\$100.00	1
	2540.618/00102	INSTALL BRICK PAVERS	S F	537	\$5	\$9.75	2
	2540.618/00110	STONE PAVERS	S F	320	\$9	\$27.72	1
	2540.618/00114	INSTALL STONE PAVERS	S F	1,789	\$171	\$95.41	1
-----					-----		
2540					\$656		
2541	2541.603/00010	RESTORE HISTORIC CURB	L F	65	\$4	\$56.12	1
	2541.603/00015	RESTORE HISTORIC STONE CURB	L F	92	\$5	\$56.12	1
	2541.618/00015	RESTORE HISTORIC PAVERS	S F	1,220	\$62	\$50.51	1
	2541.618/00035	REPOINT HISTORIC STRUCTURE	S F	3,570	\$76	\$21.33	1
	2541.618/00040	CLEAN HISTORIC STRUCTURE	S F	85	\$1	\$11.22	1
	2541.618/00100	INSTALL STONE	S F	300	\$19	\$61.73	1
-----					-----		
2541					\$166		
2545	2545.501/00001	ELECTRIC LIGHT SYSTEM	LS	14	\$1,921	\$137,200.16	14
	2545.501/00010	ELECTRIC LIGHT SYSTEMS	LS	4	\$2,157	\$539,188.50	4
	2545.501/00101	ELECTRIC LIGHT SYSTEM "A"	LS	5	\$3,185	\$636,940.00	5
	2545.501/00102	ELECTRIC LIGHT SYSTEM "B"	LS	3	\$546	\$182,133.33	3
	2545.501/00103	ELECTRIC LIGHT SYSTEM "C"	LS	1	\$116	\$116,000.00	1
	2545.501/00104	ELECTRIC LIGHT SYSTEM "D"	LS	2	\$564	\$281,950.00	2
	2545.509/00011	CONDUIT SYSTEM (LIGHTING)	LS	8	\$475	\$59,372.50	8
	2545.509/00012	CONDUIT SYSTEM (LIGHTING) TYPE 1	LS	1	\$3	\$2,825.00	1
	2545.509/00022	CONDUIT SYSTEM (SIGNALS)	LS	3	\$62	\$20,553.33	3
	2545.509/00035	CONDUIT SYSTEM (TELEPHONE)	LS	1	\$9	\$9,000.00	1
	2545.509/00036	CONDUIT SYSTEM (TELEPHONE A)	LS	1	\$58	\$57,960.00	1
	2545.509/00037	CONDUIT SYSTEM (TELEPHONE B)	LS	1	\$19	\$19,315.00	1
	2545.509/00040	CONDUIT SYSTEM (CABLE)	LS	1	\$19	\$19,315.00	1
	2545.509/00042	CONDUIT SYSTEM (TMS)	LS	2	\$126	\$62,825.00	2
	2545.509/00060	CONDUIT SYSTEM (FUTURE)	LS	3	\$10	\$3,358.67	3
	2545.511/00100	LIGHTING UNIT TYPE SPECIAL	EACH	2	\$7	\$3,705.00	1
	2545.511/00101	LIGHTING UNIT TYPE SPECIAL 1	EACH	84	\$360	\$4,286.19	2
	2545.511/00102	LIGHTING UNIT TYPE SPECIAL 2	EACH	38	\$182	\$4,801.05	2
	2545.511/00103	LIGHTING UNIT TYPE SPECIAL 3	EACH	2	\$7	\$3,675.00	1
	2545.511/06940	LIGHTING UNIT TYPE 6X-40	EACH	44	\$141	\$3,215.00	1
	2545.511/09040	LIGHTING UNIT TYPE 9-40	EACH	163	\$341	\$2,092.88	10
	2545.511/12745	LIGHTING UNIT TYPE VM-45	EACH	5	\$11	\$2,161.00	1
	2545.513/00010	LUMINAIRE	EACH	148	\$73	\$490.00	1
	2545.513/00020	LUMINAIRE (HPS)	EACH	40	\$18	\$460.00	1
	2545.514/00040	UNDERPASS LIGHTING FIXTURE TYPE L	EACH	24	\$33	\$1,375.00	2
	2545.515/00005	LIGHT BASE DESIGN E	EACH	125	\$87	\$699.26	17
	2545.515/00006	LIGHT BASE DESIGN E MODIFIED	EACH	29	\$15	\$525.00	1
	2545.515/00009	LIGHT BASE DESIGN H	EACH	20	\$19	\$956.05	4

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

10:08 Friday, February 7, 2014 45

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/13 AND 12/31/13
BY ITEM GROUP

238 CONTRACTS - AWARDED TOTAL: \$1122385970

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2545	2545.515/00205	LIGHT BASE DESIGN STEEL E	EACH	181	\$108	\$598.09	3
	2545.521/00027	1" RIGID STEEL CONDUIT	L F	490	\$3	\$5.51	5
	2545.521/00041	1.5" RIGID STEEL CONDUIT	L F	310	\$0	\$0.98	2
	2545.521/00053	2" RIGID STEEL CONDUIT	L F	935	\$9	\$9.25	5
	2545.523/00021	0.75" NON-METALLIC CONDUIT	L F	260	\$1	\$4.75	1
	2545.523/00038	1.25" NON-METALLIC CONDUIT	L F	6,200	\$33	\$5.30	1
	2545.523/00045	1.5" NON-METALLIC COND(DIRECTIONAL BORE)	L F	120	\$3	\$25.85	1
	2545.523/00053	2" NON-METALLIC CONDUIT	L F	18,484	\$36	\$1.95	7
	2545.523/00078	3" NON-METALLIC CONDUIT	L F	4,282	\$25	\$5.84	9
	2545.523/00079	3" NON-METALLIC COND (DIRECTIONAL BORE)	L F	5,036	\$74	\$14.68	9
	2545.523/00103	4" NON-METALLIC CONDUIT	L F	370	\$4	\$10.27	1
	2545.523/00104	4" NON-METALLIC COND (DIRECTIONAL BORE)	L F	200	\$2	\$12.25	1
	2545.531/01011	UNDERGROUND WIRE 1 COND NO 1/0	L F	1,100	\$2	\$1.95	1
	2545.531/01020	UNDERGROUND WIRE 1 COND NO 2	L F	5,760	\$12	\$2.12	8
	2545.531/01040	UNDERGROUND WIRE 1 COND NO 4	L F	16,965	\$24	\$1.41	6
	2545.531/01060	UNDERGROUND WIRE 1 COND NO 6	L F	48,195	\$28	\$0.59	5
	2545.531/01061	UNDERGROUND WIRE 1 COND NO 6 (BARE)	L F	378	\$1	\$1.50	1
	2545.531/01100	UNDERGROUND WIRE 1 COND NO 10	L F	2,000	\$1	\$0.67	2
	2545.531/01306	UNDERGROUND WIRE 3 COND NO 6	L F	18,010	\$15	\$0.81	1
	2545.531/01404	UNDERGROUND WIRE 4 COND NO 4	L F	4,170	\$6	\$1.48	1
	2545.533/00404	ARMORED CABLE 4 COND NO 4	L F	85,895	\$611	\$7.11	16
	2545.541/01101	SERVICE CABINET SECONDARY TYPE A	EACH	5	\$14	\$2,713.00	1
	2545.541/01102	SERVICE CABINET SECONDARY TYPE B	EACH	2	\$5	\$2,742.00	1
	2545.541/01105	SERVICE CABINET SECONDARY TYPE B (MOD)	EACH	1	\$3	\$3,000.00	1
	2545.541/01201	SERVICE CABINET SECONDARY TYPE L1	EACH	15	\$61	\$4,052.80	6
	2545.541/01202	SERVICE CABINET SECONDARY TYPE L2	EACH	1	\$5	\$5,223.00	1
	2545.541/01300	SERVICE CABINET SECONDARY TYPE RLF	EACH	1	\$4	\$4,150.00	1
	2545.545/00012	EQUIPMENT PAD B	EACH	17	\$13	\$735.53	7
	2545.545/00032	EQUIPMENT PAD B (MOD)	EACH	1	\$1	\$600.00	1
	2545.553/00010	HANDHOLE	EACH	33	\$29	\$874.70	5
	2545.601/00005	TEMPORARY ELECTRICAL CONNECTION	LS	1	\$3	\$3,000.00	1
	2545.601/00050	CONDUIT SUPPORT SYSTEM	LS	6	\$286	\$47,683.33	6
	2545.601/00084	LIGHTING CONTROL SYSTEM	LS	1	\$9	\$8,950.00	1
	2545.601/00110	LIGHTING SYSTEM	LS	1	\$17	\$16,700.00	1
	2545.601/00120	ELECTRICAL LIGHTING SYSTEM (NAVIGATION)	LS	1	\$96	\$96,400.00	1
	2545.601/00200	BRIDGE LIGHTNING PROTECTION SYSTEM	LS	1	\$917	\$917,200.00	1
	2545.601/00211	TEMPORARY LIGHTING SYSTEM A	LS	1	\$10	\$9,500.00	1
	2545.601/00212	TEMPORARY LIGHTING SYSTEM B	LS	1	\$8	\$7,600.00	1
	2545.601/08010	SUPPLEMENTAL DESCRIPTION	LS	1	\$50	\$50,248.00	1
	2545.602/00002	SERVICE EQUIPMENT	EACH	9	\$9	\$968.89	2
	2545.602/00009	UNDERGROUND CABLE SPLICE	EACH	9	\$3	\$351.11	2
	2545.602/00021	ADJUST HANDHOLE	EACH	78	\$35	\$452.68	9
	2545.602/00022	INSTALL HANDHOLE	EACH	8	\$8	\$984.38	2
	2545.602/00050	INSTALL LUMINAIRE	EACH	2	\$0	\$200.00	1
	2545.602/00053	INSTALL LIGHTING UNIT	EACH	43	\$15	\$345.81	8
	2545.602/00059	INSTALL SERVICE CABINET	EACH	3	\$1	\$410.00	2

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

10:08 Friday, February 7, 2014 46

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/13 AND 12/31/13
BY ITEM GROUP

238 CONTRACTS - AWARDED TOTAL: \$1122385970

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2545	2545.602/00078	INSTALL STEEL LIGHT BASE	EACH	15	\$3	\$210.67	3
	2545.602/00108	LIGHT STANDARD NUMBERING	EACH	31	\$1	\$43.55	2
	2545.602/00170	GFCI RECEPTACLE	EACH	6	\$3	\$570.00	1
	2545.602/00190	RELAMP	EACH	2,887	\$251	\$87.00	1
	2545.602/01115	15' WOOD POLE	EACH	5	\$1	\$285.00	2
	2545.603/00070	1" LIQUIDTIGHT FLEXIBLE CONDUIT	L F	20	\$0	\$17.00	1
-----					-----		
2545					\$13,427		
2550	2550.501/00060	TRAFFIC MANAGEMENT SYSTEM	LS	3	\$1,225	\$408,333.33	3
	2550.511/00020	CABINET FOUNDATION	EACH	30	\$35	\$1,166.20	7
	2550.511/00031	SERVICE FOUNDATION	EACH	47	\$49	\$1,039.36	6
	2550.511/00032	CCTV FOUNDATION	EACH	43	\$79	\$1,842.24	8
	2550.511/00033	SPLICE CABINET FOUNDATION	EACH	2	\$1	\$300.00	1
	2550.511/00036	TMS SHELTER CABINET FOUNDATION	EACH	5	\$36	\$7,220.00	2
	2550.511/00049	CONTROL CABINET FOUNDATION	EACH	2	\$2	\$1,100.00	1
	2550.511/00060	COMMON FOUNDATION	EACH	2	\$8	\$3,850.00	1
	2550.512/00016	HANDHOLE TYPE-PVC LIGHT DUTY METAL COVER	EACH	34	\$28	\$824.71	3
	2550.512/00041	HANDHOLE TYPE-PVC METAL COVER	EACH	60	\$51	\$847.89	10
	2550.514/00010	FIBEROPTIC SPLICE VAULT	EACH	55	\$200	\$3,644.18	8
	2550.515/00010	OUTDOOR FIBER SPLICE ENCLOSURE	EACH	83	\$111	\$1,336.08	11
	2550.516/00010	BURIED CABLE SIGN	EACH	925	\$85	\$91.59	11
	2550.521/00038	1.25" RIGID STEEL CONDUIT	L F	50	\$1	\$16.00	1
	2550.521/00041	1.5" RIGID STEEL CONDUIT	L F	60	\$1	\$12.00	1
	2550.521/00053	2" RIGID STEEL CONDUIT	L F	440	\$6	\$14.27	2
	2550.521/00078	3" RIGID STEEL CONDUIT	L F	240	\$5	\$21.50	1
	2550.523/00038	1.25" NON-METALLIC CONDUIT	L F	5,400	\$27	\$5.00	1
	2550.523/00040	1.5" NON-METALLIC CONDUIT	L F	298,629	\$780	\$2.61	13
	2550.523/00053	2" NON-METALLIC CONDUIT	L F	18,239	\$64	\$3.53	14
	2550.523/00078	3" NON-METALLIC CONDUIT	L F	3,100	\$26	\$8.49	9
	2550.523/00103	4" NON-METALLIC CONDUIT	L F	120	\$3	\$21.02	3
	2550.532/11000	POWER CABLE 1 CONDUCTOR NO 0	L F	1,700	\$5	\$3.20	1
	2550.532/11020	POWER CABLE 1 CONDUCTOR NO 2	L F	9,753	\$22	\$2.26	5
	2550.532/11040	POWER CABLE 1 CONDUCTOR NO 4	L F	7,420	\$11	\$1.53	4
	2550.532/11060	POWER CABLE 1 CONDUCTOR NO 6	L F	29,591	\$42	\$1.41	9
	2550.532/11080	POWER CABLE 1 CONDUCTOR NO 8	L F	5,475	\$7	\$1.30	1
	2550.532/11140	POWER CABLE 1 CONDUCTOR NO 14	L F	3,050	\$2	\$0.65	1
	2550.532/13080	POWER CABLE 3 CONDUCTOR NO 8	L F	10,742	\$41	\$3.79	8
	2550.532/20312	SIGNAL CONTROL CABLE 3 COND NO 12	L F	6,265	\$10	\$1.61	2
	2550.532/20314	SIGNAL CONTROL CABLE 3 COND NO 14	L F	60	\$0	\$2.50	1
	2550.532/20614	SIGNAL CONTROL CABLE 6 COND NO 14	L F	1,025	\$2	\$2.10	1
	2550.532/50214	LEAD-IN CABLE 2 CONDUCTOR NO 14	L F	27,425	\$33	\$1.19	8
	2550.533/00206	CAT 6 CABLE	L F	11,025	\$13	\$1.15	2
	2550.542/00010	LOOP DETECTOR SPLICE	EACH	9	\$2	\$238.78	4

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

10:08 Friday, February 7, 2014 47

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/13 AND 12/31/13
BY ITEM GROUP

238 CONTRACTS - AWARDED TOTAL: \$1122385970

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2550	2550.552/00100	FLASHER SIGNAL	EACH	2	\$2	\$959.00	1
	2550.571/00015	SPLICE CABINET (BD-7)	EACH	2	\$1	\$700.00	1
	2550.571/00030	TMS SHELTER CABINET	EACH	5	\$309	\$61,810.00	2
	2550.571/00040	CCTV CABINET	EACH	53	\$163	\$3,070.34	7
	2550.571/00070	INSTALL CABINET	EACH	37	\$24	\$650.95	8
	2550.572/00021	SERVICE INSTALLATION TYPE A	EACH	30	\$29	\$975.33	4
	2550.572/00100	SERVICE CABINET	EACH	51	\$101	\$1,974.31	6
	2550.601/00080	TEMPORARY COMMUNICATION SYSTEM	LS	1	\$9	\$8,800.00	1
	2550.601/00110	FIBER OPTIC CABLE TESTING	LS	13	\$118	\$9,101.23	13
	2550.601/00160	ELECTRICAL SERVICE	LS	1	\$0	\$305.00	1
	2550.601/00200	VIDEO CAMERA	LS	2	\$524	\$261,994.44	2
	2550.601/00700	WORK ZONE TRAILER	LS	1	\$41	\$41,025.00	1
	2550.602/00011	RELOCATE GENERATOR	EACH	1	\$7	\$6,639.00	1
	2550.602/00021	INSTALL SERVICE CABINET	EACH	4	\$3	\$730.00	1
	2550.602/00040	FIBER DISTRIBUTION FRAME	EACH	6	\$11	\$1,848.33	2
	2550.602/00090	WOOD POLE	EACH	9	\$8	\$875.00	1
	2550.602/00115	CONTROL CABINET	EACH	29	\$435	\$14,985.00	1
	2550.602/00122	SOLAR HARDWARE	EACH	7	\$23	\$3,255.00	1
	2550.602/00125	CCTV HARDWARE	EACH	39	\$584	\$14,977.77	7
	2550.602/00126	CCTV HARDWARE-SPECIAL	EACH	3	\$31	\$10,401.00	1
	2550.602/00127	INSTALL CCTV HARDWARE	EACH	1	\$3	\$3,250.00	1
	2550.602/00131	FIBER OPTIC SPLICE / PATCH PANEL	EACH	27	\$111	\$4,121.48	7
	2550.602/00134	FIBER OPTIC PIGTAIL TERMINATION	EACH	94	\$72	\$761.21	9
	2550.602/00136	FIBER OPTIC CABLE SPLICING	EACH	104	\$131	\$1,264.28	13
	2550.602/00150	19" E.I.A. RACK	EACH	1	\$3	\$3,300.00	1
	2550.602/00370	PULL VAULT	EACH	67	\$75	\$1,118.51	10
	2550.602/00510	INSTALL DMS	EACH	8	\$31	\$3,919.63	4
	2550.602/00511	INSTALL DMS MODULE	EACH	5	\$25	\$5,000.00	1
	2550.602/00515	INSTALL DMS POST MOUNTED	EACH	4	\$17	\$4,250.00	1
	2550.602/00590	NON-INTRUSIVE DETECTION HARDWARE	EACH	33	\$139	\$4,204.70	4
	2550.602/00600	NON-INTRUSIVE DETECTION SYSTEM	EACH	2	\$8	\$3,950.00	1
	2550.602/00610	SERVICE CABINET TYPE SPECIAL	EACH	11	\$19	\$1,747.73	4
	2550.602/00625	GENERATOR	EACH	3	\$58	\$19,285.00	1
	2550.602/00700	RELOCATE WORK ZONE TRAILER	EACH	82	\$8	\$100.00	1
	2550.602/09980	LOOP DETECTOR DESIGN PREFORMED	EACH	87	\$84	\$963.49	4
	2550.602/09990	LOOP DETECTOR DESIGN SAWCUT	EACH	279	\$226	\$809.33	9
	2550.603/00065	ARMORED FIBER OPTIC PIGTAIL CABLE 6MM6SM	L F	4,150	\$7	\$1.57	1
	2550.603/00066	ARMORED FIBER OPTIC PIGTAIL CABLE 6SM	L F	27,216	\$42	\$1.54	9
	2550.603/00069	ARMORED FIBER OPTIC PIGTAIL CABLE 12SM	L F	4,085	\$7	\$1.82	3
	2550.603/00080	INSTALL CABLE	L F	2,890	\$7	\$2.25	6
	2550.603/00106	PRE-TERM/ARMOR FIBER OPTIC PIGTAIL 6SM	L F	18,775	\$49	\$2.62	5
	2550.603/00200	REROUTE CABLE	L F	2,480	\$13	\$5.44	7
	2550.603/00205	REROUTE FIBER OPTIC CABLE	L F	25	\$2	\$61.71	1
	2550.603/01036	FIBER OPTIC TRUNK CABLE 36SM	L F	153,831	\$183	\$1.19	5
	2550.603/01072	FIBER OPTIC TRUNK CABLE 72SM	L F	161,358	\$241	\$1.50	4
	2550.603/03040	1.5" BORED CONDUIT	L F	30,539	\$267	\$8.75	12

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

10:08 Friday, February 7, 2014 48

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/13 AND 12/31/13
BY ITEM GROUP

238 CONTRACTS - AWARDED TOTAL: \$1122385970

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2550	2550.603/03053	2" BORED CONDUIT	L F	2,822	\$29	\$10.36	6
	2550.603/03078	3" BORED CONDUIT	L F	645	\$12	\$18.32	3
	2550.612/00700	WORK ZONE TRAILER RENTAL	WEEK	1,204	\$421	\$350.00	1
	2550.612/00705	WORK ZONE TRAILER RENTAL WITH CAMERA	WEEK	32	\$10	\$325.00	1
-----					-----		
2550					\$7,738		
2554	2554.501/00001	TRAFFIC BARRIER DESIGN SPECIAL	L F	6,425	\$435	\$67.68	54
	2554.501/00005	TRAFFIC BARRIER DESIGN THRIE BEAM	L F	202	\$12	\$60.00	1
	2554.501/00040	TRAFFIC BARRIER DESIGN BULLNOSE	L F	5,070	\$336	\$66.30	13
	2554.501/00050	TRAFFIC BARRIER DESIGN 8331	L F	17,061	\$156	\$9.15	10
	2554.501/02007	TRAFFIC BARRIER DESIGN B8307	L F	515	\$8	\$16.34	3
	2554.501/02038	TRAFFIC BARRIER DESIGN B8338	L F	145,458	\$2,494	\$17.15	78
	2554.505/00010	PERMANENT BARRICADES	L F	120	\$5	\$40.00	1
	2554.509/00020	GUIDE POST TYPE B	EACH	1,560	\$77	\$49.28	65
	2554.511/00221	INSTALL TRAFFIC BARRIER DESIGN BULL NOSE	L F	221	\$6	\$26.43	2
	2554.511/00331	INSTALL TRAFFIC BARRIER DESIGN 8331	L F	75	\$0	\$4.50	1
	2554.511/02007	INSTALL TRAFFIC BARRIER DESIGN B8307	L F	112	\$4	\$33.75	2
	2554.511/02038	INSTALL TRAFFIC BARRIER DESIGN B8338	L F	7,437	\$69	\$9.31	18
	2554.521/00010	ANCHORAGE ASSEMBLY-CABLE	EACH	78	\$124	\$1,595.40	10
	2554.521/00020	ANCHORAGE ASSEMBLY-PLATE BEAM	EACH	128	\$78	\$608.58	40
	2554.521/00040	ANCHORAGE ASSEMBLY-TENSION CABLE	EACH	481	\$1,447	\$3,007.44	19
	2554.523/00025	END TREATMENT-ENERGY ABSORBING TERMINAL	EACH	48	\$92	\$1,921.76	10
	2554.523/00028	END TREATMENT-TANGENT TERMINAL	EACH	553	\$1,191	\$2,153.60	60
	2554.523/00029	END TREATMENT-FLARED TERMINAL	EACH	21	\$48	\$2,272.36	9
	2554.601/00010	GUARDRAIL MODIFICATIONS	LS	3	\$12	\$4,081.75	3
	2554.601/00100	TRAFFIC BARRIERS	LS	2	\$151	\$75,596.25	2
	2554.602/00005	IMPACT ATTENUATOR BARRELS	EACH	348	\$55	\$157.89	8
	2554.602/00006	RELOCATE IMPACT ATTENUATOR BARRELS	EACH	30	\$1	\$47.47	2
	2554.602/00023	POST IN CONCRETE	EACH	279	\$17	\$60.52	3
	2554.602/00025	GUARDRAIL POST SEAT	EACH	56	\$11	\$199.38	5
	2554.602/00040	T-BARRIER BRIDGE CONN DES 8318	EACH	40	\$6	\$142.47	12
	2554.602/00071	GUIDE POST TYPE SPECIAL	EACH	800	\$53	\$66.61	20
	2554.602/00120	INSTALL ANCHOR ASSEMBLY-3 CABLE	EACH	6	\$4	\$637.00	1
	2554.602/00121	INSTALL ANCHOR ASSEMBLY-PLATE BEAM	EACH	4	\$2	\$435.75	3
	2554.602/00126	INSTALL ENERGY ABSORBING TERMINAL	EACH	115	\$82	\$716.70	27
	2554.602/00128	INSTALL TANGENT TERMINAL	EACH	10	\$7	\$708.00	2
	2554.602/00129	INSTALL FLARED TERMINAL	EACH	1	\$1	\$858.00	1
	2554.602/00131	INSTALL SLOTTED RAIL TERMINAL	EACH	1	\$0	\$475.00	1
	2554.603/00011	RECONSTRUCT PLATE BEAM GUARDRAIL	L F	225	\$3	\$14.15	1
	2554.603/00022	INSTALL GUARDRAIL	L F	22,686	\$312	\$13.75	12
	2554.603/00029	RAISE GUARD RAIL	L F	5,659	\$40	\$7.07	2
	2554.603/00035	PLATE BEAM RAIL	L F	1,363	\$19	\$14.06	2
	2554.603/00050	WATER FILLED BARRIER	L F	1,099	\$24	\$22.22	2

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

10:08 Friday, February 7, 2014 49

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/13 AND 12/31/13
BY ITEM GROUP

238 CONTRACTS - AWARDED TOTAL: \$1122385970

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2554	2554.603/00080	TENSION CABLE GUARDRAIL	L F	707,103	\$13,901	\$19.66	17
	2554.615/00009	IMPACT ATTENUATOR	AMBY	189	\$552	\$2,921.41	33
	2554.615/00010	IMPACT ATTENUATOR NO 1	AMBY	6	\$103	\$17,089.72	3
	2554.615/00012	IMPACT ATTENUATOR NO 2	AMBY	1	\$8	\$8,150.00	1
	2554.615/00019	RELOCATE IMPACT ATTENUATOR	AMBY	99	\$55	\$558.64	16
-----					-----		
2554					\$22,003		
2557	2557.501/00101	WIRE FENCE DESIGN W-1 VINYL COATED	L F	1,103	\$41	\$37.30	1
	2557.501/01223	WIRE FENCE DESIGN 48V-9322	L F	146	\$5	\$33.52	1
	2557.501/01522	WIRE FENCE DESIGN 60-9322	L F	39,130	\$430	\$11.00	10
	2557.501/01523	WIRE FENCE DESIGN 60V-9322	L F	7,312	\$104	\$14.26	3
	2557.501/01822	WIRE FENCE DESIGN 72-9322	L F	1,650	\$14	\$8.20	1
	2557.501/06521	WIRE FENCE DESIGN 6.5-9321	L F	125	\$3	\$23.64	1
	2557.516/00005	PEDESTRIAN GATE	EACH	2	\$1	\$361.00	1
	2557.517/00011	VEHICULAR GATE-SINGLE	EACH	2	\$2	\$890.00	1
	2557.517/00012	VEHICULAR GATE-DOUBLE	EACH	2	\$2	\$1,200.00	2
	2557.523/00010	METAL BRACE ASSEMBLY(CH LINK FE)	EACH	169	\$44	\$258.78	6
	2557.527/00020	ELECTRICAL GROUND	EACH	48	\$8	\$164.86	7
	2557.601/00010	FENCING	LS	1	\$118	\$118,320.00	1
	2557.603/00015	TEMPORARY FENCE DESIGN SPECIAL	L F	479	\$10	\$20.00	1
	2557.603/00020	TEMPORARY GLARE SCREEN	L F	8,791	\$62	\$7.00	1
	2557.603/00032	RECONSTRUCT WIRE FENCE	L F	250	\$10	\$40.00	1
	2557.603/00035	WOODEN FENCE	L F	154	\$5	\$35.00	1
	2557.603/00042	BARBED WIRE FENCE	L F	403	\$7	\$17.50	1
	2557.603/00049	INSTALL SALVAGED FENCE	L F	172	\$2	\$10.96	1
	2557.603/00051	INSTALL CHAIN LINK FENCE	L F	80	\$2	\$26.53	4
	2557.603/00053	INSTALL WOVEN WIRE FENCE	L F	320	\$2	\$7.50	1
	2557.603/00080	ORNAMENTAL IRON FENCE	L F	154	\$36	\$232.00	1
-----					-----		
2557					\$908		
2560	2560.501/00010	HIGHWAY RR GR CROSSING SIGNALS	LS	1	\$23	\$23,430.00	1
2563	2563.601/00001	TRAFFIC CONTROL SUPERVISOR	LS	16	\$451	\$28,196.59	16
	2563.601/00010	TRAFFIC CONTROL	LS	204	\$13,037	\$63,909.26	204
	2563.601/00100	TEMPORARY PEDESTRIAN ACCESS CONTROL	LS	23	\$192	\$8,368.43	23
	2563.601/00200	DETOUR SIGNING	LS	16	\$187	\$11,710.20	16
	2563.601/08010	SUPPLEMENTAL DESCRIPTION	LS	1	\$48	\$48,000.00	1
	2563.602/00002	RAISED PAVEMENT MARKER TEMPORARY	EACH	75,750	\$103	\$1.36	23
	2563.602/00028	PORTABLE CONCRETE BARRIER DELINEATOR	EACH	1,084	\$6	\$5.89	4
	2563.602/00029	LINEAR DELINEATION PANEL	EACH	62	\$2	\$30.35	2
	2563.602/00030	MEDIAN BARRIER DELINEATOR	EACH	4,001	\$32	\$8.04	19
	2563.602/00032	MED BARRIER DELINEATOR ONE-WAY, TEMP	EACH	75	\$1	\$10.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

10:08 Friday, February 7, 2014 50

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/13 AND 12/31/13
BY ITEM GROUP

238 CONTRACTS - AWARDED TOTAL: \$1122385970

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2563	2563.602/00043	TYPE III BARRICADES	EACH	14	\$5	\$388.00	1
	2563.602/00098	TUBE DELINEATOR	EACH	8,060	\$236	\$29.25	16
	2563.602/00099	REPLACE TUBE DELINEATOR	EACH	290	\$8	\$25.98	4
	2563.602/01000	DYNAMIC SPEED DISPLAY SIGN	EACH	10	\$31	\$3,090.83	5
	2563.602/01100	PORTABLE CHANGEABLE MESSAGE SIGN	EACH	88	\$214	\$2,432.85	20
	2563.612/00010	INTELLIGENT WORK ZONE SYSTEM	WEEK	12	\$51	\$4,250.00	1
	2563.613/00100	DYNAMIC MERGE SYSTEM	UDAY	92	\$78	\$847.12	3
	2563.613/00605	TRAFFIC CONTROL SUPERVISOR	UDAY	115	\$114	\$989.13	3
	2563.613/00610	WORK ZONE SPEED LIMIT	UDAY	450	\$56	\$125.55	12
	2563.613/01100	PORTABLE CHANGEABLE MESSAGE SIGN	UDAY	927	\$95	\$102.97	18
	2563.613/01110	PORTABLE SIGNAL SYSTEM	UDAY	280	\$27	\$95.00	1
-----					-----		
2563					\$14,976		
2564	2564.511/00010	CONCRETE FOOTINGS (TYPE OH SPREAD)	C Y	89	\$72	\$803.40	3
	2564.511/00012	CONCRETE FOOTINGS (TYPE OH SHAFT)	C Y	151	\$195	\$1,290.00	4
	2564.511/00014	CONCRETE FOOTINGS	C Y	34	\$35	\$1,015.00	1
	2564.515/00030	SIGN SUPPORT CANTILEVER	EACH	1	\$43	\$43,000.00	1
	2564.522/00100	STRUCTURAL STEEL	LB	20,370	\$55	\$2.71	1
	2564.522/00111	STRUCT STEEL-POSTS FOR TYPE A SIGNS	LB	31,904	\$98	\$3.07	8
	2564.522/00122	STRUCT STEEL-POSTS FOR OH SIGNS (B)	LB	104,950	\$265	\$2.52	6
	2564.522/00222	STRUCT STEEL-TRUSSES FOR OH SIGNS (B)	LB	94,018	\$239	\$2.55	5
	2564.522/00225	STR STEEL-TRUSSES FOR OH SIGNS BR MTD	LB	18,969	\$83	\$4.38	6
	2564.522/00322	STR STEEL-WLKWY SPRT FOR OH SIGNS (B)	LB	594	\$2	\$2.90	1
	2564.522/00422	STR STEEL-WLKWY GRNG FOR OH SIGNS (B)	LB	1,632	\$5	\$2.90	1
	2564.522/00522	STR STEEL-PANEL MT PST FOR OH SIGNS (B)	LB	12,608	\$43	\$3.45	8
	2564.524/00010	MODIFY POST	EACH	16	\$5	\$307.65	1
	2564.531/00105	SIGN PANELS TYPE SPECIAL	S F	42	\$6	\$150.00	1
	2564.531/00110	SIGN PANELS TYPE A	S F	2,190	\$57	\$26.05	6
	2564.531/00130	SIGN PANELS TYPE C	S F	59,398	\$1,811	\$30.49	52
	2564.531/00140	SIGN PANELS TYPE D	S F	17,791	\$513	\$28.85	33
	2564.531/00151	SIGN PANELS TYPE EA	S F	46	\$1	\$32.52	2
	2564.531/00158	SIGN PANELS TYPE EO	S F	513	\$24	\$46.26	5
	2564.531/00189	SIGN PANELS TYPE OVERLAY	S F	1,788	\$23	\$12.64	25
	2564.531/00190	SIGN PANELS TYPE OH	S F	4,940	\$138	\$27.97	15
	2564.533/00130	FURNISH SIGN PANELS TYPE C	S F	1,288	\$12	\$9.35	1
	2564.533/00140	FURNISH SIGN PANELS TYPE D	S F	8	\$0	\$12.65	1
	2564.535/00010	SIGN PANEL OVERLAY TYPE A	S F	2,489	\$39	\$15.48	3
	2564.535/00100	SIGN PANEL OVERLAY TYPE OH	S F	2,312	\$45	\$19.44	5
	2564.535/00110	SIGN PANEL OVERLAY TYPE EO	S F	103	\$3	\$26.49	2
	2564.536/00011	INSTALL SIGN PANEL TYPE A	EACH	3	\$3	\$1,005.00	1
	2564.536/00013	INSTALL SIGN PANEL TYPE C	EACH	82	\$7	\$89.40	5
	2564.536/00014	INSTALL SIGN PANEL TYPE D	EACH	43	\$10	\$237.02	5
	2564.536/00020	INSTALL SIGN PANEL TYPE OH	EACH	10	\$4	\$368.00	3

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

10:08 Friday, February 7, 2014 51

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/13 AND 12/31/13
BY ITEM GROUP

238 CONTRACTS - AWARDED TOTAL: \$1122385970

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2564	2564.536/00040	INSTALL SIGN PANEL TYPE SPECIAL	EACH	37	\$2	\$55.00	1
	2564.537/00013	INSTALL SIGN TYPE C	EACH	2,270	\$377	\$166.29	49
	2564.537/00014	INSTALL SIGN TYPE D	EACH	347	\$99	\$285.04	27
	2564.537/00020	INSTALL SIGN TYPE OH	EACH	11	\$40	\$3,638.18	3
	2564.537/00030	INSTALL SIGN TYPE SPECIAL	EACH	62	\$5	\$88.28	5
	2564.539/00010	OVERHEAD SIGN IDENTIFICATION PLATE	EACH	25	\$2	\$80.54	3
	2564.550/00010	DELINEATOR	EACH	42	\$4	\$91.81	4
	2564.550/00011	DELINEATOR TYPE SPECIAL	EACH	28	\$3	\$115.59	3
	2564.550/00050	DELINEATOR TYPE RECOVERABLE	EACH	85	\$13	\$156.13	2
	2564.550/00106	DELINEATOR TYPE X4-6	EACH	229	\$27	\$117.21	10
	2564.550/00113	DELINEATOR TYPE X4-13	EACH	817	\$39	\$47.71	16
	2564.551/00010	REFERENCE POST MARKER	EACH	474	\$53	\$112.84	17
	2564.552/00010	HAZARD MARKER X4-2	EACH	195	\$16	\$80.81	24
	2564.553/00010	CLEARANCE MARKER X4-4	EACH	65	\$7	\$113.78	9
	2564.554/00010	SNOW PLOW MARKER X4-5	EACH	179	\$9	\$50.33	6
	2564.601/00010	TRAFFIC SIGNS AND DEVICES	LS	4	\$4,446	\$1111557.63	4
	2564.602/00010	INSTALL DELINEATOR	EACH	310	\$14	\$44.29	5
	2564.602/00015	INSTALL SIGN	EACH	6	\$1	\$155.00	1
	2564.602/00025	SALVAGE, MOD & REINSTALL OH SIGN	EACH	1	\$7	\$6,500.00	1
	2564.602/00031	FOUNDATION SPECIAL OH	EACH	18	\$67	\$3,745.00	1
	2564.602/00372	FURNISH DELINEATOR / MARKER PANEL	EACH	79	\$2	\$25.00	1
	2564.602/00555	PLAQUE TYPE X4-12	EACH	25	\$1	\$56.84	6
	2564.602/00720	INSTALL MARKER	EACH	102	\$7	\$67.62	13
	2564.602/00740	INFILTRATION AREA MARKER X3-6A	EACH	20	\$2	\$96.27	4
	2564.602/00830	ONE TENTH MILE MARKER X4-8	EACH	58	\$4	\$65.35	1
	2564.602/00850	DELINEATOR / MARKER PANEL	EACH	209	\$13	\$60.00	1
	2564.602/00860	DELINEATOR / MARKER SIGN	EACH	680	\$43	\$62.88	2
-----					-----		
2564					\$9,139		
2565	2565.511/00010	TRAFFIC CONTROL SIGNAL SYSTEM	SIGS	6	\$1,117	\$186,154.02	6
	2565.511/00011	TRAFFIC CONTROL SIGNAL SYSTEM A	SIGS	5	\$733	\$146,555.80	5
	2565.511/00012	TRAFFIC CONTROL SIGNAL SYSTEM B	SIGS	4	\$597	\$149,321.25	4
	2565.601/00025	TRAFFIC CONTROL SIGNALS	LS	2	\$1,775	\$887,500.00	2
	2565.601/00040	EMERGENCY VEHICLE PREEMPTION SYSTEM	LS	7	\$39	\$5,599.00	7
	2565.601/00041	EMERGENCY VEHICLE PREEMPTION SYS A	LS	3	\$18	\$5,917.33	3
	2565.601/00042	EMERGENCY VEHICLE PREEMPTION SYS B	LS	3	\$16	\$5,484.00	3
	2565.601/00110	TRAFFIC CONTROL INTERCONNECTION	LS	5	\$210	\$41,973.20	5
	2565.601/00111	TRAFFIC CONTROL INTERCONNECTION A	LS	1	\$13	\$13,324.00	1
	2565.601/00112	TRAFFIC CONTROL INTERCONNECTION B	LS	1	\$17	\$17,402.00	1
	2565.601/00150	INSTALL FLASHER SYSTEM	LS	2	\$2	\$1,225.00	2
	2565.601/00600	SIGNAL OPTIMIZATION AND TIMING	LS	1	\$45	\$45,150.00	1
	2565.602/00003	PVC HANDHOLE	EACH	1	\$1	\$517.00	1
	2565.602/00014	PEDESTAL FOUNDATION	EACH	2	\$1	\$450.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

10:08 Friday, February 7, 2014 52

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/13 AND 12/31/13
BY ITEM GROUP

238 CONTRACTS - AWARDED TOTAL: \$1122385970

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2565	2565.602/00031	ADJUST HANDHOLE	EACH	45	\$19	\$414.27	6
	2565.602/00205	PAINT SIGNAL SYSTEM	EACH	1	\$5	\$5,000.00	1
	2565.602/00270	FURNISH APS CONTROL UNIT	EACH	4	\$11	\$2,747.00	2
	2565.602/00290	PEDESTRIAN INDICATION - COUNTDOWN	EACH	14	\$11	\$795.57	2
	2565.602/00298	PEDESTRIAN PUSH BUTTON STATION	EACH	14	\$11	\$758.86	2
	2565.602/00301	PEDESTRIAN PUSH BUTTON	EACH	14	\$9	\$619.00	2
	2565.602/00310	R9-3A SIGN	EACH	12	\$2	\$141.33	2
	2565.602/40001	SPLICE LOOP DETECTOR	EACH	1	\$3	\$2,943.00	1
	2565.602/50000	NMC LOOP DETECTOR	EACH	14	\$9	\$655.00	1
	2565.602/51717	NMC LOOP DETECTOR 6'X6'	EACH	162	\$139	\$859.12	9
	2565.602/61717	SAW CUT LOOP DETECTOR 6' X 6'	EACH	37	\$32	\$867.57	2
	2565.603/00120	2" NON-METALLIC CONDUIT	L F	215	\$3	\$12.51	2
	2565.603/05270	2/C#14	L F	1,015	\$2	\$1.91	2
	2565.603/05370	3/C#14	L F	698	\$2	\$2.55	1
	2565.603/05407	4/C#14	L F	4,950	\$7	\$1.32	1
	2565.616/00041	REVISE AUTOMATIC TRAFFIC RECORDER	SYS	1	\$27	\$27,300.00	1
	2565.616/00060	PEDESTRIAN CROSSWALK FLASHER SYSTEM	SYS	1	\$14	\$13,500.00	1
	2565.616/00100	REVISE SIGNAL SYSTEM	SYS	3	\$53	\$17,749.00	3
	2565.616/00101	REVISE SIGNAL SYSTEM A	SYS	20	\$356	\$17,811.09	20
	2565.616/00102	REVISE SIGNAL SYSTEM B	SYS	21	\$341	\$16,240.97	21
	2565.616/00103	REVISE SIGNAL SYSTEM C	SYS	16	\$217	\$13,557.59	16
	2565.616/00104	REVISE SIGNAL SYSTEM D	SYS	10	\$91	\$9,051.15	10
	2565.616/00105	REVISE SIGNAL SYSTEM E	SYS	8	\$59	\$7,385.51	8
	2565.616/00106	REVISE SIGNAL SYSTEM F	SYS	7	\$63	\$9,032.19	7
	2565.616/00107	REVISE SIGNAL SYSTEM G	SYS	5	\$34	\$6,778.40	5
	2565.616/00108	REVISE SIGNAL SYSTEM H	SYS	4	\$33	\$8,315.50	4
	2565.616/00109	REVISE SIGNAL SYSTEM I	SYS	4	\$37	\$9,290.25	4
	2565.616/00110	REVISE SIGNAL SYSTEM J	SYS	2	\$22	\$11,094.00	2
	2565.616/00111	REVISE SIGNAL SYSTEM K	SYS	2	\$24	\$11,773.50	2
	2565.616/00112	REVISE SIGNAL SYSTEM L	SYS	2	\$28	\$13,956.50	2
	2565.616/00113	REVISE SIGNAL SYSTEM M	SYS	2	\$26	\$12,763.00	2
	2565.616/00114	REVISE SIGNAL SYSTEM N	SYS	2	\$30	\$14,994.00	2
	2565.616/00115	REVISE SIGNAL SYSTEM O	SYS	2	\$30	\$14,885.50	2
	2565.616/00301	TEMPORARY SIGNAL SYSTEM A	SYS	1	\$52	\$51,747.00	1
	2565.616/00302	TEMPORARY SIGNAL SYSTEM B	SYS	1	\$51	\$50,845.00	1
-----					-----		
2565					\$6,435		
2571	2571.501/05030	CONIFEROUS TREE 3' HT B&B	TREE	236	\$57	\$240.00	1
	2571.501/05040	CONIFEROUS TREE 4' HT B&B	TREE	55	\$10	\$189.00	1
	2571.501/05050	CONIFEROUS TREE 5' HT B&B	TREE	355	\$101	\$283.36	6
	2571.501/05060	CONIFEROUS TREE 6' HT B&B	TREE	7	\$1	\$162.20	1
	2571.501/05070	CONIFEROUS TREE 7' HT B&B	TREE	5	\$2	\$436.64	1
	2571.501/05080	CONIFEROUS TREE 8' HT B&B	TREE	3	\$2	\$550.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

10:08 Friday, February 7, 2014 53

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/13 AND 12/31/13
BY ITEM GROUP

238 CONTRACTS - AWARDED TOTAL: \$1122385970

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2571	2571.502/01060	DECIDUOUS TREE 6' HT BR	TREE	168	\$16	\$97.30	1
	2571.502/01080	DECIDUOUS TREE 8' HT BR	TREE	116	\$32	\$275.00	1
	2571.502/02100	DECIDUOUS TREE 1" CAL BR	TREE	162	\$36	\$220.04	2
	2571.502/02150	DECIDUOUS TREE 1.5" CAL BR	TREE	182	\$44	\$244.34	3
	2571.502/03050	DECIDUOUS TREE 5' HT CONT	TREE	11	\$4	\$346.83	1
	2571.502/04140	DECIDUOUS TREE 1.5" CAL CONT	TREE	212	\$66	\$312.74	3
	2571.502/04200	DECIDUOUS TREE 2" CAL CONT	TREE	22	\$7	\$330.00	1
	2571.502/06200	DECIDUOUS TREE 2" CAL B&B	TREE	242	\$87	\$358.13	4
	2571.502/06250	DECIDUOUS TREE 2.5" CAL B&B	TREE	104	\$46	\$446.35	4
	2571.503/01050	ORNAMENTAL TREE 5' HT BR	TREE	217	\$41	\$190.89	2
	2571.503/01060	ORNAMENTAL TREE 6' HT BR	TREE	117	\$24	\$202.91	2
	2571.503/02025	ORNAMENTAL TREE 1" CAL BR	TREE	114	\$30	\$263.00	2
	2571.503/03050	ORNAMENTAL TREE 5' HT CONT	TREE	142	\$39	\$274.94	2
	2571.503/04150	ORNAMENTAL TREE 1.5" CAL CONT	TREE	177	\$41	\$234.13	2
	2571.504/03012	CONIFEROUS SHRUB 12" HT CONT	SHRB	78	\$2	\$32.00	1
	2571.504/03015	CONIFEROUS SHRUB 15" HT CONT	SHRB	172	\$8	\$45.50	2
	2571.504/03018	CONIFEROUS SHRUB 18" HT CONT	SHRB	300	\$17	\$57.67	2
	2571.504/04018	CONIFEROUS SHRUB 18" SPREAD CONT	SHRB	103	\$4	\$40.48	1
	2571.504/05030	CONIFEROUS SHRUB 3' HT B&B	SHRB	60	\$9	\$145.00	2
	2571.505/01012	DECIDUOUS SHRUB 12" HT BR	SHRB	1,013	\$34	\$33.73	2
	2571.505/01015	DECIDUOUS SHRUB 15" HT BR	SHRB	5,271	\$203	\$38.57	6
	2571.505/01018	DECIDUOUS SHRUB 18" HT BR	SHRB	3,469	\$160	\$46.18	5
	2571.505/01020	DECIDUOUS SHRUB 2' HT BR	SHRB	279	\$15	\$53.55	2
	2571.505/03002	DECIDUOUS SHRUB NO 2 CONT	SHRB	1,055	\$33	\$31.23	2
	2571.505/03005	DECIDUOUS SHRUB NO 5 CONT	SHRB	47	\$2	\$36.56	1
	2571.505/03012	DECIDUOUS SHRUB 12" HT CONT	SHRB	376	\$16	\$42.65	1
	2571.505/03212	DECIDUOUS SHRUB 12" HT CONT GR2	SHRB	56	\$2	\$39.14	1
	2571.505/05030	DECIDUOUS SHRUB 3' HT B&B	SHRB	59	\$2	\$41.17	2
	2571.505/05050	DECIDUOUS SHRUB 5' HT B&B	SHRB	11	\$1	\$75.00	1
	2571.506/00121	VINES 2 YR NO 1 BR	VINE	573	\$28	\$48.34	2
	2571.506/00321	VINES 2 YR NO 1 CONT	VINE	366	\$18	\$49.00	1
	2571.507/01310	PERENNIAL NO 1 CONT	PLT	4,888	\$119	\$24.41	7
	2571.507/01330	PERENNIAL NO 3 CONT	PLT	1,467	\$36	\$24.79	2
	2571.507/04010	ORNAMENTAL GRASS NO 1 CONT	PLT	833	\$21	\$25.05	4
	2571.544/00010	TRANSPLANT SHRUB	SHRB	106	\$16	\$150.00	1
	2571.547/00010	TRANSPLANT PERENNIAL	PLT	16	\$1	\$57.00	1
	2571.601/00010	PLANT INSTALLATION	LS	1	\$95	\$95,000.00	1
	2571.602/00014	TREE GRATE	EACH	4	\$7	\$1,650.00	1
	2571.602/00050	TREE PROTECTION	EACH	1	\$0	\$250.00	1
	2571.610/00010	TREE PRUNING	HOUR	28	\$2	\$85.89	2
-----					-----		
2571					\$1,540		
2572	2572.501/00010	TEMPORARY FENCE	L F	13,007	\$56	\$4.33	14

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

10:08 Friday, February 7, 2014 54

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/13 AND 12/31/13
BY ITEM GROUP

238 CONTRACTS - AWARDED TOTAL: \$1122385970

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2572	2572.502/00010	CLEAN ROOT CUTTING	L F	400	\$0	\$1.00	1
	2572.504/00010	SANDY LOAM FILL	C Y	1,407	\$7	\$5.00	1
	2572.505/00010	TREE PRUNING	HOURL	8	\$1	\$85.00	1
	2572.601/00020	PROTECTION AND RESTORATION OF VEGETATION	LS	1	\$68	\$68,000.00	1

2572					\$132		
2573	2573.501/00010	BALE BARRIER	L F	2,985	\$6	\$2.00	1
	2573.502/00010	SILT FENCE, TYPE HEAVY DUTY	L F	53,534	\$113	\$2.12	29
	2573.502/00030	SILT FENCE, TYPE SUPER DUTY	L F	3,514	\$67	\$18.96	8
	2573.502/00040	SILT FENCE, TYPE MACHINE SLICED	L F	260,186	\$422	\$1.62	73
	2573.504/00010	SANDBAG BARRIER	S F	34,293	\$11	\$0.31	3
	2573.505/00010	FLOTATION SILT CURTAIN TYPE STILL WATER	L F	595	\$18	\$29.71	2
	2573.505/00020	FLOTATION SILT CURTAIN TYPE MOVING WATER	L F	817	\$15	\$18.29	7
	2573.505/00030	FLOTATION SILT CURTAIN TYPE WORK AREA	L F	1,555	\$23	\$14.65	6
	2573.507/00010	TEMPORARY PIPE DOWNDRAIN	L F	480	\$9	\$19.00	1
	2573.508/00010	BITUMINOUS LINED FLUME	S Y	10	\$1	\$70.00	1
	2573.512/00011	TEMPORARY DITCH CHECK TYPE 1	L F	44	\$0	\$2.97	1
	2573.512/00012	TEMPORARY DITCH CHECK TYPE 2	L F	17,482	\$53	\$3.04	28
	2573.512/00013	TEMPORARY DITCH CHECK TYPE 3	L F	5,360	\$22	\$4.03	13
	2573.512/00017	TEMPORARY DITCH CHECK TYPE 7	L F	548	\$21	\$37.48	3
	2573.513/00015	TEMPORARY DITCH CHECK TYPE 5	C Y	55	\$4	\$75.00	1
	2573.513/00017	TEMPORARY DITCH CHECK TYPE 7	C Y	421	\$42	\$99.11	4
	2573.520/00010	SEDIMENT REMOVAL BACKHOE	HOURL	10	\$2	\$190.00	1
	2573.530/00010	STORM DRAIN INLET PROTECTION	EACH	3,799	\$576	\$151.74	109
	2573.531/00010	STORM DRAIN INLET PROTECTION	LS	2	\$4	\$1,750.00	2
	2573.540/00010	FILTER LOG TYPE STRAW BIOROLL	L F	55,591	\$125	\$2.25	17
	2573.540/00020	FILTER LOG TYPE WOOD FIBER BIOROLL	L F	6,751	\$19	\$2.85	3
	2573.540/00030	FILTER LOG TYPE COMPOST LOG	L F	160,642	\$332	\$2.06	49
	2573.540/00040	FILTER LOG TYPE ROCK LOG	L F	820	\$4	\$4.86	6
	2573.541/00010	LIQUID FLOC	GAL	20	\$1	\$25.00	1
	2573.542/00010	FLOCCULANT SOCK	EACH	5	\$1	\$208.00	1
	2573.550/00010	EROSION CONTROL SUPERVISOR	LS	8	\$157	\$19,562.50	8
	2573.601/00005	STORM WATER MANAGEMENT	LS	2	\$1,081	\$540,629.14	2
	2573.601/00060	CULVERT END PROTECTION	LS	2	\$11	\$5,336.74	2
	2573.602/00015	ROCK DITCH CHECK	EACH	22	\$8	\$377.27	3
	2573.602/00020	TEMPORARY ROCK CONSTRUCTION ENTRANCE	EACH	26	\$27	\$1,020.77	9
	2573.602/00090	CULVERT PROTECTION	EACH	775	\$93	\$119.83	46

2573					\$3,264		
2575	2575.501/00010	SEEDING	ACRE	1,146	\$199	\$173.53	83
	2575.502/00110	SEED MIXTURE 110	LB	100	\$0	\$1.00	1
	2575.502/00130	SEED MIXTURE 130	LB	1,698	\$1	\$0.85	2

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

10:08 Friday, February 7, 2014 55

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/13 AND 12/31/13
BY ITEM GROUP

238 CONTRACTS - AWARDED TOTAL: \$1122385970

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2575	2575.502/00150	SEED MIXTURE 150	LB	10,541	\$28	\$2.69	17
	2575.502/00240	SEED MIXTURE 240	LB	13,726	\$46	\$3.35	12
	2575.502/00250	SEED MIXTURE 250	LB	28,593	\$96	\$3.37	66
	2575.502/00260	SEED MIXTURE 260	LB	1,244	\$3	\$2.65	9
	2575.502/00270	SEED MIXTURE 270	LB	220	\$1	\$3.17	5
	2575.502/00280	SEED MIXTURE 280	LB	183	\$1	\$3.40	1
	2575.502/00310	SEED MIXTURE 310	LB	1,082	\$21	\$19.83	9
	2575.502/00328	SEED MIXTURE 328	LB	277	\$2	\$6.45	6
	2575.502/00330	SEED MIXTURE 330	LB	1,598	\$11	\$7.07	2
	2575.502/00340	SEED MIXTURE 340	LB	1,568	\$10	\$6.29	7
	2575.502/00350	SEED MIXTURE 350	LB	17,279	\$87	\$5.02	8
	2575.505/00020	SODDING TYPE EROSION	S Y	782	\$3	\$3.78	3
	2575.505/00030	SODDING TYPE LAWN	S Y	22,723	\$75	\$3.30	11
	2575.505/00050	SODDING TYPE SALT RESISTANT	S Y	2,560	\$20	\$7.92	6
	2575.505/00060	SODDING TYPE MINERAL	S Y	213	\$2	\$10.54	1
	2575.511/00010	MULCH MATERIAL TYPE 1	TON	1,001	\$150	\$149.67	37
	2575.511/00030	MULCH MATERIAL TYPE 3	TON	645	\$157	\$244.12	14
	2575.513/00060	MULCH MATERIAL TYPE 6	C Y	1,087	\$56	\$51.80	3
	2575.513/00090	MULCH MATERIAL TYPE 9	C Y	1,117	\$87	\$77.85	11
	2575.519/00010	DISK ANCHORING	ACRE	731	\$53	\$73.05	32
	2575.523/00009	EROSION CONTROL BLANKETS CATEGORY 0	S Y	2,980	\$3	\$1.09	1
	2575.523/00010	EROSION CONTROL BLANKETS CATEGORY 00	S Y	8,952	\$13	\$1.42	5
	2575.523/00011	EROSION CONTROL BLANKETS CATEGORY 1	S Y	18,776	\$26	\$1.40	10
	2575.523/00013	EROSION CONTROL BLANKETS CATEGORY 3	S Y	721,674	\$789	\$1.09	86
	2575.523/00014	EROSION CONTROL BLANKETS CATEGORY 4	S Y	27,813	\$48	\$1.73	6
	2575.523/00015	EROSION CONTROL BLANKETS CATEGORY 5	S Y	21,163	\$50	\$2.38	5
	2575.523/00016	EROSION CONTROL BLANKETS CATEGORY 6	S Y	6,132	\$18	\$2.88	4
	2575.523/00017	EROSION CONTROL BLANKETS CATEGORY 7	S Y	5,218	\$31	\$5.97	2
	2575.525/00010	EROSION STABILIZATION MAT CLASS 1	S Y	127	\$1	\$6.00	1
	2575.525/00020	EROSION STABILIZATION MAT CLASS 2	S Y	2,742	\$25	\$8.98	6
	2575.525/00030	EROSION STABILIZATION MAT CLASS 3	S Y	22	\$1	\$25.00	1
	2575.525/00050	EROSION STABILIZATION MAT CLASS 5	S Y	5,025	\$142	\$28.19	2
	2575.532/00010	FERTILIZER TYPE 1	LB	135,669	\$72	\$0.53	53
	2575.532/00020	FERTILIZER TYPE 2	LB	5,489	\$3	\$0.62	8
	2575.532/00030	FERTILIZER TYPE 3	LB	171,095	\$110	\$0.64	54
	2575.532/00040	FERTILIZER TYPE 4	LB	2,924	\$2	\$0.58	8
	2575.533/00010	AGRICULTURAL LIME	TON	314	\$12	\$36.97	8
	2575.541/00010	MOWING	ACRE	276	\$72	\$262.33	7
	2575.545/00010	WEED SPRAYING	ACRE	145	\$9	\$58.76	3
	2575.547/00010	WEED SPRAY MIXTURE	GAL	154	\$8	\$48.93	2
	2575.550/00020	COMPOST, GRADE 2	C Y	5	\$1	\$100.00	1
	2575.555/00010	TURF ESTABLISHMENT	LS	36	\$203	\$5,628.52	36
	2575.560/00050	HYDRAULIC SOIL STABILIZER TYPE 5	LB	210,838	\$146	\$0.69	20
	2575.560/00060	HYDRAULIC SOIL STABILIZER TYPE 6	LB	38,979	\$29	\$0.75	4
	2575.560/00080	HYDRAULIC SOIL STABILIZER TYPE 8	LB	409,561	\$373	\$0.91	12
	2575.561/00010	HYDRAULIC SOIL STABILIZER TYPE 1	S Y	2,929	\$1	\$0.48	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

10:08 Friday, February 7, 2014 56

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/13 AND 12/31/13
BY ITEM GROUP

238 CONTRACTS - AWARDED TOTAL: \$1122385970

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2575	2575.570/00010	RAPID STABILIZATION METHOD 1	ACRE	13	\$5	\$400.00	1
	2575.570/00020	RAPID STABILIZATION METHOD 2	ACRE	3	\$4	\$1,166.67	3
	2575.571/00010	RAPID STABILIZATION METHOD 3	MGAL	312	\$76	\$243.29	15
	2575.572/00010	RAPID STABILIZATION METHOD 4	S Y	158,358	\$210	\$1.32	15
	2575.573/00010	RAPID STABILIZATION METHOD 5	TON	30	\$3	\$109.00	1
	2575.601/00010	EROSION CONTROL	LS	2	\$8	\$3,750.00	2
	2575.601/00020	CONTROL EROSION AND ESTABLISH VEGETATION	LS	1	\$1,850	\$1850000.00	1
	2575.602/00700	SITE RESTORATION	EACH	881	\$385	\$437.44	45
	2575.603/00606	6"X6" TIMBER EDGING	L F	30	\$1	\$30.00	1
	2575.604/00005	GEOTEXTILE WEED BARRIER FABRIC	S Y	6,303	\$25	\$4.00	2
	2575.604/00015	SEEDING	S Y	70,046	\$13	\$0.19	12
	2575.604/00030	DISK ANCHORING	S Y	12,270	\$1	\$0.08	1
	2575.604/00055	SODDING TYPE SPECIAL	S Y	405	\$11	\$26.82	1
	2575.604/00070	COMPOST GROUTING	S Y	1,290	\$30	\$23.29	2
	2575.604/00100	MULCH MATERIAL TYPE SPECIAL	S Y	14	\$1	\$100.00	1
	2575.605/00211	WEED SPRAYING SPECIAL	ACRE	1	\$0	\$813.77	1
	2575.607/00010	MULCH MATERIAL TYPE SPECIAL	C Y	100	\$4	\$42.00	1
	2575.608/00010	SEED MIXTURE SPECIAL	LB	2,806	\$17	\$6.15	13
	2575.608/00011	SEED MIXTURE SPECIAL 1	LB	309	\$3	\$11.01	8
	2575.608/00012	SEED MIXTURE SPECIAL 2	LB	26	\$2	\$70.00	1
	2575.623/00010	HYDROSEEDING	MGAL	2	\$0	\$150.00	1
-----					-----		
2575					\$5,947		
2577	2577.601/00010	SOIL BIOENGINEERED SYSTEMS	LS	1	\$85	\$85,000.00	1
2580	2580.601/00010	INTERIM PAVEMENT MARKING	LS	46	\$569	\$12,376.94	46
	2580.603/00010	INTERIM PAVEMENT MARKING	L F	3,767,372	\$740	\$0.20	41
	2580.603/00100	PAVEMENT MARKING - LATE SEASON	L F	30,408	\$12	\$0.40	1
	2580.618/00010	PAVEMENT MESSAGE - LATE SEASON	S F	1,932	\$10	\$5.00	1
-----					-----		
2580					\$1,332		
2581	2581.501/00010	REMOVABLE PREFORMED PLASTIC MARKING	L F	340,913	\$425	\$1.25	43
	2581.602/00020	PAVT MSSG (LT ARROW) REM POLY PREF	EACH	9	\$2	\$238.89	3
	2581.602/00023	PAVT MESSAGE (THRU ARROW) REM POLY PREF	EACH	8	\$2	\$300.00	1
	2581.603/00020	REMOVABLE PREFORMED PLASTIC MASK (BLACK)	L F	39,981	\$81	\$2.02	31
-----					-----		
2581					\$510		
2582	2582.501/01001	PAVT MSSG (LT ARROW) PAINT	EACH	296	\$16	\$55.39	4
	2582.501/01002	PAVT MSSG (RT ARROW) PAINT	EACH	78	\$4	\$54.83	3
	2582.501/01005	PAVT MSSG (STOP AHEAD) PAINT	EACH	19	\$4	\$230.53	5
	2582.501/01006	PAVT MSSG (RR XING) PAINT	EACH	3	\$1	\$466.67	2

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

10:08 Friday, February 7, 2014 57

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/13 AND 12/31/13
BY ITEM GROUP

238 CONTRACTS - AWARDED TOTAL: \$1122385970

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2582	2582.501/01009	PAVT MSSG (THRU ARROW) PAINT	EACH	8	\$0	\$55.00	1
	2582.501/01011	PAVT MSSG (STOP) PAINT	EACH	5	\$1	\$100.00	1
	2582.501/02001	PAVT MSSG (LT ARROW) POLY PREF	EACH	60	\$23	\$375.77	2
	2582.501/02002	PAVT MSSG (RT ARROW) POLY PREF	EACH	51	\$22	\$428.75	2
	2582.501/02006	PAVT MSSG (LT-THRU ARROW) POLY PREF	EACH	11	\$13	\$1,223.28	1
	2582.501/02007	PAVT MSSG (RT-THRU ARROW) POLY PREF	EACH	2	\$4	\$1,834.93	1
	2582.501/02008	PAVT MSSG (RT-THRU-LT ARROW) POLY PREF	EACH	2	\$4	\$1,834.93	1
	2582.501/02011	PAVT MSSG (HOV DIAMOND) POLY PREF	EACH	4	\$2	\$476.97	1
	2582.501/02101	PAVT MSSG (LT ARROW) POLY PREF-GR IN	EACH	192	\$67	\$347.70	13
	2582.501/02102	PAVT MSSG (RT ARROW) POLY PREF-GR IN	EACH	118	\$41	\$346.69	15
	2582.501/02103	PAVT MSSG (THRU ARROW) POLY PREF-GR IN	EACH	2	\$1	\$297.50	2
	2582.501/02104	PAVT MSSG (SCHOOL XING) POLY PREF-GR IN	EACH	6	\$8	\$1,297.67	2
	2582.501/02105	PAVT MSSG (STOP AHEAD) POLY PREF-GR IN	EACH	26	\$24	\$927.31	6
	2582.501/02106	PAVT MSSG (LT-THRU ARROW) POLY PREF-GR IN	EACH	15	\$9	\$614.62	5
	2582.501/02107	PAVT MSSG (RT-THRU ARROW) POLY PREF-GR IN	EACH	15	\$9	\$570.78	4
	2582.501/02110	PAVT MSSG (HANDICAPPED SYMBOL) PY PR-GR IN	EACH	7	\$2	\$334.26	1
	2582.501/02111	PAVT MSSG (HOV DIAMOND) POLY PREF-GR IN	EACH	4	\$1	\$235.71	2
	2582.501/02114	PAVT MSSG (RR XING) POLY PREF-GR IN	EACH	5	\$8	\$1,566.60	3
	2582.501/02116	PAVT MSSG (STOP) POLY PREF-GR IN	EACH	2	\$1	\$700.00	1
	2582.501/02118	PAVT MSSG (PED XING) POLY PREF-GR IN	EACH	4	\$2	\$520.00	1
	2582.501/02119	PAVT MSSG (ONLY) POLY PREF-GR IN	EACH	11	\$5	\$479.09	3
	2582.501/03001	PAVT MSSG (LT ARROW) EPOXY	EACH	71	\$9	\$125.79	11
	2582.501/03002	PAVT MSSG (RT ARROW) EPOXY	EACH	24	\$3	\$121.08	5
	2582.501/03005	PAVT MSSG (LT-THRU ARROW) EPOXY	EACH	12	\$2	\$189.25	4
	2582.501/03006	PAVT MSSG (RT-THRU ARROW) EPOXY	EACH	2	\$0	\$190.00	1
	2582.501/03007	PAVT MSSG (RR XING) EPOXY	EACH	7	\$5	\$730.59	4
	2582.501/03008	PAVT MSSG (STOP AHEAD) EPOXY	EACH	23	\$9	\$386.96	9
	2582.501/03009	PAVT MSSG (SCHOOL XING) EPOXY	EACH	22	\$7	\$321.59	5
	2582.501/03010	PAVT MSSG (SIGNAL AHEAD) EPOXY	EACH	2	\$1	\$550.00	1
	2582.501/03012	PAVT MSSG (RT-THRU-LT ARROW) EPOXY	EACH	1	\$0	\$275.00	1
	2582.501/03014	PAVT MSSG (HANDICAPPED SYMBOL) EPOXY	EACH	8	\$1	\$114.94	5
	2582.501/03015	PAVT MSSG (THRU ARROW) EPOXY	EACH	6	\$1	\$130.00	1
	2582.501/03017	PAVT MSSG (BIKE SYMBOL) EPOXY	EACH	37	\$4	\$105.00	1
	2582.501/03019	PAVT MSSG (PED XING) EPOXY	EACH	2	\$1	\$250.00	1
	2582.501/03025	PAVT MSSG (TRAN ARROW) EPOXY	EACH	1	\$0	\$215.00	1
	2582.501/03107	PAVT MSSG (RR XING) EPOXY (WR)	EACH	2	\$2	\$1,050.00	1
	2582.501/04001	PAVEMENT MESSAGE (LT ARROW) EPOXY-GR IN	EACH	70	\$9	\$135.57	2
	2582.501/04002	PAVEMENT MESSAGE (RT ARROW) EPOXY-GR IN	EACH	59	\$10	\$164.05	3
	2582.501/04005	PAVT MSSG (LT-THRU ARROW) EPOXY -GR IN	EACH	2	\$0	\$248.09	1
	2582.501/04006	PAVT MSSG (RT-THRU ARROW) EPOXY -GR IN	EACH	1	\$0	\$200.00	1
	2582.501/04008	PAVT MSSG (STOP AHEAD) EPOXY-GR IN	EACH	7	\$4	\$535.00	3
	2582.501/04009	PAVT MSSG (SCHOOL XING) EPOXY-GR IN	EACH	4	\$2	\$525.00	2
	2582.501/04017	PAVT MSSG (BIKE SYMBOL) EPOXY GR IN	EACH	16	\$5	\$330.00	1
	2582.501/04021	PAVT MSSG (TRAN ARROW) EPOXY-GR IN	EACH	2	\$0	\$235.00	1
	2582.502/11104	4" SOLID LINE WHITE-PAINT	L F	2,182,558	\$178	\$0.08	38
	2582.502/11106	6" SOLID LINE WHITE-PAINT	L F	257,359	\$55	\$0.22	10

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

10:08 Friday, February 7, 2014 58

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/13 AND 12/31/13
BY ITEM GROUP

238 CONTRACTS - AWARDED TOTAL: \$1122385970

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2582	2582.502/11108	8" SOLID LINE WHITE-PAINT	L F	16,501	\$11	\$0.70	8
	2582.502/11124	24" SOLID LINE WHITE-PAINT	L F	276	\$1	\$4.70	2
	2582.502/11204	4" BROKEN LINE WHITE-PAINT	L F	58,513	\$9	\$0.15	9
	2582.502/11208	8" BROKEN LINE WHITE-PAINT	L F	630	\$0	\$0.55	1
	2582.502/11304	4" DOTTED LINE WHITE-PAINT	L F	1,376	\$0	\$0.13	2
	2582.502/11308	8" DOTTED LINE WHITE-PAINT	L F	1,997	\$2	\$0.99	7
	2582.502/11524	24" STOP LINE WHITE-PAINT	L F	814	\$4	\$4.34	8
	2582.502/12104	4" SOLID LINE YELLOW-PAINT	L F	902,695	\$93	\$0.10	34
	2582.502/12106	6" SOLID LINE YELLOW-PAINT	L F	3,500	\$1	\$0.40	1
	2582.502/12124	24" SOLID LINE YELLOW-PAINT	L F	5,324	\$15	\$2.81	2
	2582.502/12204	4" BROKEN LINE YELLOW-PAINT	L F	261,066	\$21	\$0.08	24
	2582.502/12304	4" DOTTED LINE YELLOW-PAINT	L F	32	\$0	\$0.18	1
	2582.502/12404	4" DOUBLE SOLID LINE YELLOW-PAINT	L F	257,927	\$48	\$0.19	19
	2582.502/13104	4" SOLID LINE WHITE-PAINT (GR IN)	L F	10,057	\$4	\$0.44	1
	2582.502/13308	8" DOTTED LINE WHITE-PAINT (GR IN)	L F	60	\$0	\$1.36	1
	2582.502/21104	4" SOLID LINE WHITE-POLY PREF	L F	27,013	\$79	\$2.93	6
	2582.502/21108	8" SOLID LINE WHITE-POLY PREF	L F	21,028	\$156	\$7.42	6
	2582.502/21124	24" SOLID LINE WHITE-POLY PREF	L F	335	\$9	\$27.16	3
	2582.502/21204	4" BROKEN LINE WHITE-POLY PREF	L F	32,221	\$107	\$3.32	7
	2582.502/21304	4" DOTTED LINE WHITE-POLY PREF	L F	774	\$3	\$3.31	4
	2582.502/21308	8" DOTTED LINE WHITE-POLY PREF	L F	5,909	\$33	\$5.53	4
	2582.502/22204	4" BROKEN LINE YELLOW-POLY PREF	L F	1,750	\$6	\$3.68	1
	2582.502/22404	4" DOUBLE SOLID LINE YELLOW-POLY PREF	L F	1,786	\$13	\$7.37	1
	2582.502/31104	4" SOLID LINE WHITE-POLY PREF (GR IN)	L F	104,846	\$323	\$3.08	17
	2582.502/31107	7" SOLID LINE WHITE-POLY PREF (GR IN)	L F	8,401	\$46	\$5.46	4
	2582.502/31108	8" SOLID LINE WHITE-POLY PREF (GR IN)	L F	64,277	\$426	\$6.62	15
	2582.502/31111	11" SOLID LINE WHITE-POLY PREF (GR IN)	L F	61,288	\$516	\$8.42	6
	2582.502/31112	12" SOLID LINE WHITE-POLY PREF (GR IN)	L F	2,941	\$32	\$10.74	2
	2582.502/31124	24" SOLID LINE WHITE-POLY PREF (GR IN)	L F	2,240	\$48	\$21.64	12
	2582.502/31204	4" BROKEN LINE WHITE-POLY PREF (GR IN)	L F	272,620	\$890	\$3.26	30
	2582.502/31207	7" BROKEN LINE WHITE-POLY PREF (GR IN)	L F	107,300	\$622	\$5.80	18
	2582.502/31208	8" BROKEN LINE WHITE-POLY PREF (GR IN)	L F	420	\$3	\$7.10	1
	2582.502/31304	4" DOTTED LINE WHITE-POLY PREF (GR IN)	L F	952	\$3	\$3.11	4
	2582.502/31307	7" DOTTED LINE WHITE-POLY PREF (GR IN)	L F	1,793	\$10	\$5.78	4
	2582.502/31308	8" DOTTED LINE WHITE-POLY PREF (GR IN)	L F	6,317	\$43	\$6.84	10
	2582.502/31311	11" DOTTED LINE WHITE-POLY PREF (GR IN)	L F	7,259	\$65	\$8.96	9
	2582.502/31524	24" STOP LINE WHITE-POLY PREF (GR IN)	L F	1,135	\$24	\$20.94	8
	2582.502/32124	24" SOLID LINE YELLOW-POLY PREF (GR IN)	L F	1,066	\$25	\$23.61	2
	2582.502/32404	4" DB SOLID LINE YELLOW-POLY PREF (GR IN)	L F	1,942	\$12	\$6.22	2
	2582.502/41104	4" SOLID LINE WHITE-EPOXY	L F	5,751,581	\$1,345	\$0.23	87
	2582.502/41106	6" SOLID LINE WHITE-EPOXY	L F	15,905	\$10	\$0.60	1
	2582.502/41108	8" SOLID LINE WHITE-EPOXY	L F	19,653	\$25	\$1.26	13
	2582.502/41112	12" SOLID LINE WHITE-EPOXY	L F	260	\$1	\$5.00	1
	2582.502/41124	24" SOLID LINE WHITE-EPOXY	L F	2,907	\$28	\$9.70	18
	2582.502/41204	4" BROKEN LINE WHITE-EPOXY	L F	82,514	\$27	\$0.33	21
	2582.502/41208	8" BROKEN LINE WHITE-EPOXY	L F	81	\$0	\$3.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

10:08 Friday, February 7, 2014 59

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/13 AND 12/31/13
BY ITEM GROUP

238 CONTRACTS - AWARDED TOTAL: \$1122385970

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2582	2582.502/41304	4" DOTTED LINE WHITE-EPOXY	L F	391	\$0	\$0.58	2
	2582.502/41308	8" DOTTED LINE WHITE-EPOXY	L F	5,331	\$11	\$2.06	27
	2582.502/41512	12" STOP LINE WHITE-EPOXY	L F	28	\$0	\$4.00	1
	2582.502/41524	24" STOP LINE WHITE-EPOXY	L F	1,121	\$9	\$8.40	10
	2582.502/42104	4" SOLID LINE YELLOW-EPOXY	L F	2,348,595	\$614	\$0.26	76
	2582.502/42108	8" SOLID LINE YELLOW-EPOXY	L F	88	\$0	\$4.00	1
	2582.502/42112	12" SOLID LINE YELLOW-EPOXY	L F	272	\$2	\$6.35	2
	2582.502/42124	24" SOLID LINE YELLOW-EPOXY	L F	13,431	\$76	\$5.67	16
	2582.502/42204	4" BROKEN LINE YELLOW-EPOXY	L F	517,463	\$122	\$0.24	52
	2582.502/42404	4" DOUBLE SOLID LINE YELLOW-EPOXY	L F	357,348	\$172	\$0.48	43
	2582.502/51104	4" SOLID LINE WHITE-EPOXY (GROUND IN)	L F	1,396,413	\$509	\$0.36	18
	2582.502/51108	8" SOLID LINE WHITE-EPOXY (GROUND IN)	L F	6,659	\$8	\$1.19	3
	2582.502/51124	24" SOLID LINE WHITE-EPOXY (GROUND IN)	L F	516	\$9	\$17.05	5
	2582.502/51204	4" BROKEN LINE WHITE-EPOXY (GROUND IN)	L F	530	\$0	\$0.63	2
	2582.502/51308	8" DOTTED LINE WHITE-EPOXY (GROUND IN)	L F	1,151	\$2	\$1.54	8
	2582.502/52104	4" SOLID LINE YELLOW-EPOXY (GROUND IN)	L F	640,483	\$241	\$0.38	15
	2582.502/52124	24" SOLID LINE YELLOW-EPOXY (GROUND IN)	L F	2,043	\$17	\$8.42	5
	2582.502/52204	4" BROKEN LINE YELLOW-EPOXY (GROUND IN)	L F	71,410	\$27	\$0.38	8
	2582.502/52404	4" DBLE SOLID LINE YELLOW-EPOXY (GR IN)	L F	27,274	\$24	\$0.90	5
	2582.503/00110	CROSSWALK MARKING-PAINT	S F	4,446	\$11	\$2.43	3
	2582.503/00120	CROSSWALK MARKING-POLY PREFORM	S F	5,868	\$78	\$13.31	4
	2582.503/00130	CROSSWALK MARKING-POLY PREFORM (GR IN)	S F	34,844	\$499	\$14.32	22
	2582.503/00140	CROSSWALK MARKING-EPOXY	S F	15,071	\$76	\$5.06	15
	2582.503/00150	CROSSWALK MARKING-EPOXY (GROUND IN)	S F	9,581	\$64	\$6.64	6
	2582.601/00010	PERMANENT PAVEMENT MARKINGS	LS	3	\$874	\$291,490.47	3
	2582.602/03001	PAVT MSSG (LT ARROW) EPOXY (WR)	EACH	255	\$44	\$173.62	5
	2582.602/03002	PAVT MSSG (RT ARROW) EPOXY (WR)	EACH	40	\$5	\$118.13	5
	2582.602/03007	PAVT MSSG (RR XING) EPOXY (WR)	EACH	2	\$2	\$825.00	2
	2582.602/03008	PAVT MSSG (STOP AHEAD) EPOXY (WR)	EACH	2	\$1	\$490.00	2
	2582.603/00020	MOBILE RETROREFLECTOMETER MEASUREMENTS	L F	934,154	\$17	\$0.02	7
	2582.603/08010	SUPPLEMENTAL DESCRIPTION	L F	384,850	\$4	\$0.01	2
	2582.603/11104	4" SOLID LINE WHITE-PAINT SPECIAL	L F	3,860	\$30	\$7.65	8
	2582.603/11105	4" SOLID LINE WHITE-PAINT (WR)	L F	2,169,297	\$667	\$0.31	9
	2582.603/11106	6" SOLID LINE WHITE-PAINT (WR)	L F	1,460,956	\$658	\$0.45	12
	2582.603/11108	8" SOLID LINE WHITE-PAINT (WR)	L F	6,870	\$4	\$0.54	2
	2582.603/11204	4" BROKEN LINE WHITE-PAINT (WR)	L F	36,546	\$13	\$0.34	6
	2582.603/11308	8" DOTTED LINE WHITE-PAINT (WR)	L F	1,769	\$3	\$1.83	9
	2582.603/12104	4" SOLID LINE YELLOW-PAINT (WR)	L F	628,982	\$218	\$0.35	18
	2582.603/12204	4" BROKEN LINE YELLOW-PAINT (WR)	L F	176,196	\$58	\$0.33	15
	2582.603/12404	4" DOUBLE SOLID LINE YELLOW-PAINT (WR)	L F	75,562	\$37	\$0.50	3
	2582.603/61104	4" SOLID LINE WHITE-EPOXY (WR)	L F	2,309,169	\$1,249	\$0.54	29
	2582.603/61108	8" SOLID LINE WHITE-EPOXY (WR)	L F	15,682	\$28	\$1.76	10
	2582.603/61124	24" SOLID LINE WHITE-EPOXY (WR)	L F	1,145	\$16	\$13.72	6
	2582.603/61204	4" BROKEN LINE WHITE-EPOXY (WR)	L F	268	\$0	\$0.46	4
	2582.603/61207	7" BROKEN LINE WHITE-EPOXY (WR)	L F	11,668	\$40	\$3.42	2
	2582.603/61308	8" DOTTED LINE WHITE-EPOXY (WR)	L F	1,305	\$2	\$1.67	5

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 05

10:08 Friday, February 7, 2014 60

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/13 AND 12/31/13
 BY ITEM GROUP

238 CONTRACTS - AWARDED TOTAL: \$1122385970

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2582	2582.603/61311	11" DOTTED LINE WHITE-EPOXY (WR)	L F	625	\$4	\$5.75	1
	2582.603/61524	24" STOP LINE WHITE-EPOXY (WR)	L F	1,049	\$16	\$15.04	10
	2582.603/62104	4" SOLID LINE YELLOW-EPOXY (WR)	L F	1,154,419	\$651	\$0.56	24
	2582.603/62124	24" SOLID LINE YELLOW-EPOXY (WR)	L F	6,261	\$81	\$12.98	10
	2582.603/62204	4" BROKEN LINE YELLOW-EPOXY (WR)	L F	88,040	\$48	\$0.55	10
	2582.603/62404	4" DOUBLE SOLID LINE YELLOW-EPOXY (WR)	L F	18,256	\$23	\$1.26	8
	2582.618/00010	PAVEMENT MARKING SPECIAL	S F	27,725	\$298	\$10.75	17
	2582.618/00140	CROSSWALK MARKING-EPOXY (WR)	S F	2,532	\$14	\$5.56	4
-----					-----		
2582					\$13,402		
					=====		
					\$1122386		