

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

12:49 Monday, March 29, 2004

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/03 AND 12/31/03
BY ITEM GROUP

186 CONTRACTS - AWARDED TOTAL: \$350,730,661

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2011	2011.601/00001	CONSTRUCTION LAYOUT STAKING	LS	4	\$211	\$52,725.00	4
	2011.601/00003	CONSTRUCTION SURVEYING	LS	12	\$837	\$69,731.83	12
	2011.601/00040	DESIGN	LS	1	\$45	\$45,000.00	1

2011					\$1,093		
2013	2013.601/00010	SURVEY EQUIPMENT	LS	2	\$11	\$5,710.00	2
	2013.601/00100	LIFELINE SAFETY SYSTEM	LS	1	\$27	\$27,000.00	1
	2013.602/00051	TCLP TEST	EACH	9	\$3	\$333.33	4
	2013.603/00100	SAFETY CABLE	L F	1,556	\$18	\$11.50	1

2013					\$59		
2015	2015.601/00010	COMPUTER EQUIPMENT	LS	1	\$2	\$1,500.00	1
	2015.601/00050	EXISTING SLOPE GROUND CONTROL	LS	1	\$59	\$58,700.00	1

2015					\$60		
2021	2021.501/00010	MOBILIZATION	LS	164	\$14,674	\$89,473.16	164
2031	2031.501/00020	FIELD OFFICE TYPE B	EACH	1	\$10	\$9,500.00	1
	2031.501/00040	FIELD OFFICE TYPE D	EACH	28	\$307	\$10,948.13	28
	2031.501/00042	FIELD OFFICE TYPE D-MODIFIED	EACH	1	\$20	\$20,000.00	1
	2031.503/00010	FIELD LABORATORY TYPE A	EACH	1	\$10	\$9,500.00	1
	2031.503/00040	FIELD LABORATORY TYPE D	EACH	14	\$100	\$7,117.68	14
	2031.503/00041	FIELD LABORATORY TYPE DX	EACH	13	\$66	\$5,047.69	12
	2031.602/00010	COMBINATION FIELD LABORATORY-OFFICE	EACH	23	\$72	\$3,147.83	23

2031					\$583		
2041	2041.610/00010	TRAINING	HOUR	55,613	\$47	\$0.85	19
2051	2051.501/00010	MAINT & RESTORATION OF HAUL ROADS	LS	79	\$8	\$99.47	79

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

12:49 Monday, March 29, 2004

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/03 AND 12/31/03
BY ITEM GROUP

186 CONTRACTS - AWARDED TOTAL: \$350,730,661

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2100	2100.601/00001	RELOCATE BUILDING	LS	1	\$95	\$95,000.00	1
2101	2101.501/00010	CLEARING	ACRE	435	\$525	\$1,207.37	26
	2101.502/00010	CLEARING	TREE	1,585	\$169	\$106.35	24
	2101.506/00010	GRUBBING	ACRE	443	\$533	\$1,204.28	26
	2101.507/00010	GRUBBING	TREE	1,584	\$154	\$97.30	23
	2101.511/00010	CLEARING AND GRUBBING	LS	9	\$17	\$1,907.22	9

2101					\$1,398		
2102	2102.501/00010	PAVEMENT MARKING REMOVAL	S F	54,052	\$56	\$1.04	8
	2102.501/00020	PAVEMENT MARKING REMOVAL-PERMANENT	S F	12,879	\$19	\$1.51	4
	2102.502/00010	PAVEMENT MARKING REMOVAL	L F	433,868	\$190	\$0.44	22
	2102.502/00015	PAVEMENT MARKING REMOVAL-TEMPORARY	L F	7,550	\$7	\$0.90	1
	2102.502/00020	PAVEMENT MARKING REMOVAL-PERMANENT	L F	153,394	\$76	\$0.50	7

2102					\$349		
2103	2103.501/00010	BUILDING REMOVAL	LS	8	\$216	\$27,001.00	8
	2103.501/00011	BUILDING REMOVAL A	LS	7	\$86	\$12,335.71	7
	2103.501/00012	BUILDING REMOVAL B	LS	7	\$73	\$10,491.14	7
	2103.501/00013	BUILDING REMOVAL C	LS	5	\$43	\$8,605.40	5
	2103.501/00014	BUILDING REMOVAL D	LS	4	\$24	\$6,107.75	4
	2103.501/00015	BUILDING REMOVAL E	LS	3	\$14	\$4,520.33	3
	2103.501/00016	BUILDING REMOVAL F	LS	2	\$20	\$10,243.00	2
	2103.501/00017	BUILDING REMOVAL G	LS	2	\$40	\$20,177.00	2
	2103.501/00018	BUILDING REMOVAL H	LS	1	\$6	\$6,181.00	1
	2103.501/00019	BUILDING REMOVAL I	LS	1	\$13	\$12,834.00	1
	2103.505/00020	DISCONNECT SEWER SERVICE	EACH	27	\$17	\$641.11	7
	2103.507/00010	DISCONNECT WATER SERVICE	EACH	25	\$15	\$594.00	7
	2103.511/00010	BASEMENT FILL	C Y	3,216	\$14	\$4.38	4

2103					\$583		

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

12:49 Monday, March 29, 2004

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/03 AND 12/31/03
BY ITEM GROUP

186 CONTRACTS - AWARDED TOTAL: \$350,730,661

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2104	2104.501/00003	REMOVE PIPE DRAIN	L F	8,550	\$61	\$7.10	5
	2104.501/00007	REMOVE PERFORATED PIPE	L F	3,157	\$2	\$0.50	1
	2104.501/00009	REMOVE CONCRETE FLUME	L F	1,748	\$19	\$11.02	2
	2104.501/00010	REMOVE PIPE CULVERTS	L F	50,748	\$321	\$6.32	31
	2104.501/00011	REMOVE CONCRETE CULVERT	L F	1,676	\$11	\$6.69	5
	2104.501/00012	REMOVE METAL CULVERT	L F	5,148	\$28	\$5.44	10
	2104.501/00013	REMOVE WATER MAIN	L F	15,263	\$91	\$5.94	7
	2104.501/00016	REMOVE SEWER PIPE (STORM)	L F	39,223	\$317	\$8.07	16
	2104.501/00017	REMOVE SEWER PIPE (SANITARY)	L F	24,992	\$172	\$6.89	5
	2104.501/00018	REMOVE PIPE SEWERS	L F	1,325	\$9	\$6.96	2
	2104.501/00020	REMOVE CURB	L F	896	\$2	\$1.98	1
	2104.501/00022	REMOVE CURB AND GUTTER	L F	118,997	\$212	\$1.78	27
	2104.501/00023	REMOVE BITUMINOUS CURB	L F	5,330	\$5	\$0.88	4
	2104.501/00024	REMOVE CONCRETE CURB	L F	481	\$1	\$2.75	2
	2104.501/00027	REMOVE CONCRETE PARKING STOPS	L F	104	\$0	\$1.00	1
	2104.501/00029	REMOVE RETAINING WALL	L F	706	\$36	\$50.92	3
	2104.501/00032	REMOVE WOOD RETAINING WALL	L F	1,299	\$11	\$8.45	4
	2104.501/00033	REMOVE STONE RETAINING WALL	L F	26	\$0	\$4.75	1
	2104.501/00035	REMOVE FENCE	L F	45,515	\$23	\$0.51	6
	2104.501/00036	REMOVE WOVEN WIRE FENCE	L F	1,279	\$2	\$1.27	2
	2104.501/00037	REMOVE CHAIN LINK FENCE	L F	38,732	\$90	\$2.34	14
	2104.501/00038	REMOVE WOOD FENCE	L F	1,955	\$6	\$3.17	6
	2104.501/00040	REMOVE GUARD RAIL	L F	480	\$1	\$2.60	1
	2104.501/00041	REMOVE CABLE GUARD RAIL	L F	60,055	\$63	\$1.06	25
	2104.501/00042	REMOVE GUARD RAIL-PLATE BEAM	L F	126,886	\$174	\$1.37	47
	2104.501/00048	REMOVE CONCRETE BARRIER	L F	325	\$3	\$10.00	1
	2104.501/00049	REMOVE CONCRETE MEDIAN BARRIER	L F	3,812	\$40	\$10.36	2
	2104.501/00050	REMOVE TEMP PRECAST CONCRETE BARRIER	L F	1,030	\$3	\$3.00	1
	2104.501/00052	REMOVE CABLES	L F	7,543	\$16	\$2.12	2
	2104.501/00053	REMOVE ARMORED CABLE	L F	290	\$0	\$1.36	1
	2104.501/00054	REMOVE OVERHEAD CABLE	L F	42,458	\$19	\$0.45	3
	2104.501/00060	REMOVE FOOTING	L F	92	\$1	\$10.06	1
	2104.501/00071	REMOVE BARBED WIRE FENCE	L F	12,038	\$11	\$0.92	5
2104.501/00075	REMOVE CONCRETE BLOCK WALL	L F	402	\$2	\$5.84	2	
2104.501/00076	REMOVE MASONRY WALL	L F	15	\$1	\$45.00	1	
2104.501/00078	REMOVE SILT FENCE	L F	3,845	\$2	\$0.61	1	

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

12:49 Monday, March 29, 2004

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/03 AND 12/31/03
BY ITEM GROUP

186 CONTRACTS - AWARDED TOTAL: \$350,730,661

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2104	2104.501/00080	REMOVE STEEL CASING	L F	79	\$0	\$3.96	1
	2104.501/00082	REMOVE SANITARY SERVICE PIPE	L F	210	\$1	\$5.18	1
	2104.501/00085	REMOVE WATER SERVICE PIPE	L F	896	\$1	\$1.30	1
	2104.501/00086	REMOVE FORCE MAIN	L F	648	\$6	\$9.09	2
	2104.501/00088	REMOVE BOX CULVERT	L F	1,135	\$30	\$26.10	3
	2104.501/00090	REMOVE CONCRETE BOX CULVERT	L F	266	\$8	\$28.40	2
	2104.501/00098	REMOVE RC CATTLE PASS	L F	85	\$2	\$20.00	1
	2104.501/00100	REMOVE RAILROAD TRACK	L F	4,312	\$12	\$2.82	2
	2104.501/00150	REMOVE WOOD EDGER	L F	144	\$1	\$5.37	2
	2104.501/00180	REMOVE CABLE FENCE BARRIER	L F	15,369	\$55	\$3.60	1
	2104.501/00200	REMOVE CONDUIT SYSTEM	L F	7,225	\$7	\$1.00	1
	2104.501/00250	REMOVE SIGN WALKWAY	L F	3,210	\$104	\$32.48	5
	2104.503/00003	REMOVE WOOD RETAINING WALL	S F	294	\$1	\$5.00	1
	2104.503/00004	REMOVE WOOD NOISE WALL	S F	416	\$5	\$11.50	1
	2104.503/00006	REMOVE RETAINING WALL	S F	721	\$1	\$1.58	1
	2104.503/00007	REMOVE CONCRETE NOISE WALL	S F	13,119	\$23	\$1.75	1
	2104.503/00012	REMOVE BRICK SIDEWALK	S F	108	\$0	\$1.72	1
	2104.503/00015	REMOVE BITUMINOUS WALK	S F	44,263	\$19	\$0.43	3
	2104.503/00018	REMOVE CONCRETE SLOPE PAVING	S F	980	\$1	\$0.56	1
	2104.503/00019	REMOVE CONCRETE SLAB	S F	11,771	\$7	\$0.55	3
	2104.503/00020	REMOVE CONCRETE SIDEWALK	S F	99,637	\$46	\$0.46	6
	2104.503/00021	REMOVE CONCRETE WALK	S F	288,064	\$82	\$0.29	9
	2104.503/00024	REMOVE CONCRETE DRIVEWAY PAVEMENT	S F	12,465	\$7	\$0.56	1
	2104.503/00026	REMOVE CONCRETE ISLAND	S F	819	\$1	\$0.75	1
	2104.503/00027	REMOVE CONCRETE NOSE	S F	1,287	\$2	\$1.20	1
	2104.503/00029	REMOVE CONCRETE APPROACH PANEL	S F	2,917	\$3	\$1.11	1
	2104.503/00100	REMOVE PAVEMENT	S F	1,701,057	\$728	\$0.43	3
	2104.503/00110	REMOVE CONCRETE PAVEMENT	S F	290,029	\$106	\$0.36	4
	2104.503/00115	REMOVE CONCRETE MEDIUM	S F	18,438	\$20	\$1.11	6
	2104.503/00120	REMOVE BITUMINOUS SHOULDER PAVEMENT	S F	1,595,863	\$73	\$0.05	3
	2104.503/00121	REMOVE BITUMINOUS PAVEMENT	S F	4,616,924	\$867	\$0.19	9
	2104.503/00123	REMOVE BITUMINOUS DRIVEWAY PAVEMENT	S F	67,535	\$21	\$0.31	3
	2104.503/00125	REMOVE BITUMINOUS ISLAND	S F	60	\$0	\$5.50	1
	2104.503/00140	REMOVE TIMBER DECK	S F	1,101	\$0	\$0.30	1
	2104.505/00013	REMOVE CONCRETE MEDIUM	S Y	4,601	\$16	\$3.51	5
	2104.505/00019	REMOVE CONCRETE SLAB	S Y	2,221	\$8	\$3.51	5

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

12:49 Monday, March 29, 2004

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/03 AND 12/31/03
BY ITEM GROUP

186 CONTRACTS - AWARDED TOTAL: \$350,730,661

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2104	2104.505/00020	REMOVE SIDEWALK	S Y	1,980	\$4	\$2.12	1
	2104.505/00021	REMOVE CONCRETE WALK	S Y	8,763	\$43	\$4.95	8
	2104.505/00100	REMOVE PAVEMENT	S Y	168,544	\$643	\$3.82	12
	2104.505/00108	REMOVE CONCRETE DRIVEWAY PAVEMENT	S Y	2,187	\$12	\$5.40	2
	2104.505/00110	REMOVE CONCRETE PAVEMENT	S Y	108,744	\$377	\$3.47	13
	2104.505/00111	REMOVE CONCRETE APPROACH PANEL	S Y	871	\$7	\$8.08	3
	2104.505/00119	REMOVE BITUMINOUS DRIVEWAY PAVEMENT	S Y	370	\$1	\$2.36	3
	2104.505/00120	REMOVE BITUMINOUS PAVEMENT	S Y	929,610	\$1,559	\$1.68	40
	2104.505/00122	REMOVE BITUMINOUS SHOULDER PAVEMENT	S Y	63,850	\$114	\$1.78	12
	2104.507/00030	REMOVE RIPRAP	C Y	12	\$0	\$10.00	1
	2104.507/00099	REMOVE MASONRY & CONC STRUCTURES	C Y	53	\$1	\$20.72	2
	2104.507/00100	REMOVE CONCRETE STRUCTURE	C Y	22	\$1	\$50.00	1
	2104.507/00130	REMOVE FOUNDATION	C Y	5	\$0	\$30.00	1
	2104.509/00002	REMOVE CISTERN	EACH	1	\$1	\$1,000.00	1
	2104.509/00004	REMOVE TEMPORARY CROSS-OVER	EACH	2	\$36	\$18,000.00	1
	2104.509/00005	REMOVE VEHICULAR GATE	EACH	10	\$2	\$190.00	3
	2104.509/00006	REMOVE CONC BOX CULVERT END SECTION	EACH	3	\$6	\$1,870.00	2
	2104.509/00009	REMOVE BOX CULVERT	EACH	2	\$5	\$2,400.00	2
	2104.509/00011	REMOVE CONCRETE APRON	EACH	160	\$21	\$128.27	15
	2104.509/00012	REMOVE METAL APRON	EACH	52	\$5	\$90.12	12
	2104.509/00013	REMOVE PIPE APRON	EACH	159	\$29	\$182.52	11
	2104.509/00015	REMOVE SURGE BASIN	EACH	4	\$1	\$150.00	1
	2104.509/00017	REMOVE UNDERGROUND TANK	EACH	15	\$36	\$2,410.67	4
	2104.509/00018	REMOVE ABOVEGROUND TANK	EACH	23	\$23	\$979.78	6
	2104.509/00019	REMOVE GAS PUMP	EACH	4	\$2	\$400.00	1
	2104.509/00026	REMOVE MISCELLANEOUS STRUCTURES	EACH	27	\$11	\$388.89	3
	2104.509/00027	REMOVE CONCRETE HEADWALL	EACH	14	\$1	\$90.00	2
	2104.509/00028	REMOVE CONCRETE ANCHOR BLOCK	EACH	5	\$0	\$80.00	1
	2104.509/00029	REMOVE CONCRETE NOSE	EACH	4	\$2	\$375.00	2
	2104.509/00030	REMOVE SEPTIC TANK	EACH	63	\$35	\$555.40	10
	2104.509/00031	REMOVE HYDRANT	EACH	12	\$4	\$343.75	4
	2104.509/00036	REMOVE ANCHORAGE ASSEMBLY	EACH	89	\$6	\$71.28	3
	2104.509/00037	REMOVE ANCHORAGE ASSEMBLY-CABLE	EACH	184	\$9	\$46.41	12
	2104.509/00038	REMOVE ANCHORAGE ASSEMBLY-PLATE BEAM	EACH	14	\$1	\$89.29	4
	2104.509/00039	REMOVE BREAKAWAY CABLE TERMINAL	EACH	31	\$4	\$132.90	6
	2104.509/00042	REMOVE CANOPY	EACH	1	\$3	\$3,000.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

12:49 Monday, March 29, 2004

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/03 AND 12/31/03
BY ITEM GROUP

186 CONTRACTS - AWARDED TOTAL: \$350,730,661

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2104	2104.509/00044	REMOVE BOLLARDS	EACH	16	\$1	\$43.75	2
	2104.509/00045	REMOVE POST	EACH	2	\$0	\$25.00	1
	2104.509/00047	REMOVE WOOD POST	EACH	16	\$2	\$143.75	2
	2104.509/00048	REMOVE LIGHTING UNIT	EACH	108	\$15	\$136.56	4
	2104.509/00049	REMOVE LUMINAIRE	EACH	40	\$3	\$68.27	2
	2104.509/00051	REMOVE GUIDE POST	EACH	70	\$1	\$17.77	2
	2104.509/00054	REMOVE LIGHT STANDARD & LUMINAIRE	EACH	4	\$1	\$150.00	1
	2104.509/00055	REMOVE TWISTED END TREATMENT	EACH	947	\$143	\$150.66	35
	2104.509/00056	REMOVE IMPACT ATTENUATOR	EACH	2	\$1	\$475.00	2
	2104.509/00068	REMOVE FOOTING	EACH	23	\$5	\$215.22	2
	2104.509/00090	REMOVE PLANTER	EACH	6	\$2	\$321.67	3
	2104.509/00100	REMOVE MANHOLE OR CATCH BASIN	EACH	456	\$100	\$220.15	14
	2104.509/00101	REMOVE MANHOLE	EACH	9	\$3	\$322.22	3
	2104.509/00102	REMOVE CATCH BASIN	EACH	45	\$10	\$221.78	9
	2104.509/00104	REMOVE CURB BOX	EACH	2	\$1	\$500.00	1
	2104.509/00105	REMOVE CASTING	EACH	168	\$15	\$88.63	10
	2104.509/00106	REMOVE CATCH BASIN GRATE CASTING	EACH	2	\$1	\$500.00	1
	2104.509/00107	REMOVE GATE VALVE	EACH	7	\$1	\$170.00	1
	2104.509/00108	REMOVE GATE VALVE & BOX	EACH	39	\$8	\$206.15	4
	2104.509/00110	REMOVE VALVE BOX	EACH	11	\$2	\$200.00	1
	2104.509/00111	REMOVE HYDRANT	EACH	3	\$2	\$533.33	2
	2104.509/00114	REMOVE DRAINAGE STRUCTURE	EACH	40	\$15	\$366.25	3
	2104.509/00116	REMOVE BITUMINOUS FLUME	EACH	4	\$1	\$200.00	1
	2104.509/00117	REMOVE CONCRETE FLUME	EACH	2	\$1	\$300.00	1
	2104.509/00120	REMOVE TRAFFIC SIGNAL POLE	EACH	2	\$3	\$1,520.00	1
	2104.509/00124	REMOVE WOOD POLE	EACH	158	\$18	\$110.94	5
	2104.509/00125	REMOVE LIGHT POLE	EACH	5	\$1	\$272.00	2
	2104.509/00145	REMOVE GROUT - SIGN FOOTING	EACH	146	\$11	\$72.74	5
	2104.509/00150	REMOVE FOUNDATION	EACH	29	\$12	\$401.38	4
	2104.509/00155	REMOVE LIGHT BASE FOUNDATION	EACH	28	\$3	\$121.36	4
	2104.509/00157	REMOVE CABINET FOUNDATION	EACH	2	\$1	\$250.00	1
	2104.509/00158	REMOVE SIGNAL FOUNDATION	EACH	2	\$0	\$200.00	1
	2104.509/00170	REMOVE DELINEATOR	EACH	528	\$5	\$9.75	11
	2104.509/00180	REMOVE MARKER	EACH	472	\$6	\$12.64	13
	2104.509/00199	REMOVE SIGN	EACH	7	\$2	\$217.86	2
	2104.509/00201	REMOVE SIGN TYPE A	EACH	7	\$3	\$474.29	4

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

12:49 Monday, March 29, 2004

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/03 AND 12/31/03
BY ITEM GROUP

186 CONTRACTS - AWARDED TOTAL: \$350,730,661

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2104	2104.509/00203	REMOVE SIGN TYPE C	EACH	2,600	\$80	\$30.85	27
	2104.509/00205	REMOVE SIGN TYPE D	EACH	698	\$33	\$47.05	21
	2104.509/00207	REMOVE SIGN TYPE EO	EACH	2	\$0	\$85.00	1
	2104.509/00208	REMOVE SIGN TYPE OH (BRIDGE MOUNTED)	EACH	3	\$3	\$1,021.67	2
	2104.509/00209	REMOVE SIGN TYPE OH	EACH	18	\$50	\$2,787.78	4
	2104.509/00230	REMOVE SIGN PANEL TYPE OH	EACH	10	\$3	\$290.00	2
	2104.509/00321	REMOVE SIGNAL SYSTEM A	EACH	1	\$16	\$16,254.44	1
	2104.509/00322	REMOVE SIGNAL SYSTEM B	EACH	1	\$15	\$15,416.48	1
	2104.509/00350	REMOVE SIGN LIGHTING SYSTEM	EACH	64	\$12	\$188.57	5
	2104.509/00360	REMOVE CHANGEABLE MESSAGE SIGN	EACH	1	\$2	\$1,500.00	1
	2104.509/00370	REMOVE RAMP CONTROL SIGNAL	EACH	69	\$4	\$60.00	1
	2104.509/00390	REMOVE EQUIPMENT PAD	EACH	10	\$3	\$283.12	6
	2104.509/00399	REMOVE HANDHOLE	EACH	55	\$5	\$82.40	1
	2104.509/00400	REMOVE LIGHT STANDARD BASE	EACH	208	\$63	\$302.37	11
	2104.509/00402	REMOVE LIGHT BASE	EACH	1	\$0	\$350.00	1
	2104.509/00403	REMOVE SIGN BASE	EACH	3	\$1	\$230.00	1
	2104.509/00406	REMOVE SERVICE CABINET	EACH	3	\$1	\$300.00	3
	2104.509/00497	REMOVE SIGN PANEL TYPE C	EACH	2,843	\$29	\$10.32	3
	2104.509/00498	REMOVE SIGN PANEL TYPE D	EACH	333	\$9	\$27.23	4
	2104.509/00499	REMOVE SIGN PANEL TYPE A	EACH	1	\$0	\$125.00	1
	2104.509/00500	REMOVE SIGN PANEL TYPE OH	EACH	48	\$12	\$240.63	2
	2104.509/00730	REMOVE LIFT STATION	EACH	1	\$10	\$10,000.00	1
	2104.509/00740	REMOVE ECCENTRIC LOADER BCT	EACH	6	\$1	\$133.33	2
	2104.511/00010	SAWING CONCRETE PAVEMENT	L F	31,128	\$0	\$0.01	1
	2104.511/00011	SAWING CONCRETE PAVEMENT (FULL DEPTH)	L F	32,854	\$48	\$1.48	24
	2104.513/00011	SAWING BIT PAVEMENT (FULL DEPTH)	L F	202,626	\$381	\$1.88	59
	2104.521/00050	SALVAGE CHAIN LINK FENCE	L F	2,750	\$8	\$3.08	7
	2104.521/00052	SALVAGE WOVEN WIRE FENCE	L F	40	\$0	\$10.00	1
	2104.521/00055	SALVAGE WOODEN FENCE	L F	647	\$4	\$6.30	2
	2104.521/00100	SALVAGE PIPE CULVERT	L F	1,476	\$11	\$7.42	6
	2104.521/00101	SALVAGE CONC PIPE CULVERT	L F	343	\$4	\$11.05	2
	2104.521/00102	SALVAGE METAL CULVERTS	L F	284	\$3	\$9.51	2
	2104.521/00103	SALVAGE PIPE-ARCH CULVERT	L F	444	\$4	\$8.50	1
	2104.521/00205	SALVAGE TEMP PRECAST CONCRETE BARRIER	L F	6,460	\$13	\$2.07	2
	2104.521/00218	SALVAGE GUARD RAIL-CABLE	L F	375	\$0	\$1.00	2
	2104.521/00220	SALVAGE GUARD RAIL-PLATE BEAM	L F	13,111	\$27	\$2.07	16

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

12:49 Monday, March 29, 2004

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/03 AND 12/31/03
BY ITEM GROUP

186 CONTRACTS - AWARDED TOTAL: \$350,730,661

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2104	2104.523/00004	SALVAGE CASTING	EACH	161	\$14	\$86.45	5
	2104.523/00005	SALVAGE CATCH BASIN	EACH	2	\$1	\$375.00	2
	2104.523/00014	SALVAGE GATE VALVE & BOX	EACH	45	\$8	\$185.42	4
	2104.523/00015	SALVAGE CURB STOP AND BOX	EACH	14	\$3	\$210.00	1
	2104.523/00020	SALVAGE HYDRANT	EACH	34	\$16	\$474.41	6
	2104.523/00022	SALVAGE BREAKAWAY CABLE TERMINAL	EACH	16	\$2	\$138.75	2
	2104.523/00023	SALVAGE ANCHORAGE ASSEMBLY-PL BEAM	EACH	10	\$1	\$63.70	4
	2104.523/00028	SALVAGE ATTENUATOR BARREL	EACH	137	\$7	\$50.00	1
	2104.523/00030	SALVAGE IMPACT ATTENUATOR	EACH	2	\$0	\$0.01	1
	2104.523/00037	SALVAGE ENERGY ABSORBING TERMINAL	EACH	19	\$5	\$240.00	7
	2104.523/00038	SALVAGE ECCENTRIC LOADER BCT	EACH	7	\$2	\$225.71	5
	2104.523/00039	SALVAGE TEMPORARY BARRICADES	EACH	8	\$1	\$140.00	1
	2104.523/00041	SALVAGE VEHICULAR GATE	EACH	4	\$2	\$400.00	1
	2104.523/00072	SALVAGE MARKER	EACH	107	\$2	\$19.35	8
	2104.523/00075	SALVAGE DELINEATOR	EACH	46	\$1	\$19.24	3
	2104.523/00095	SALVAGE PIPE APRON	EACH	15	\$1	\$92.67	2
	2104.523/00100	SALVAGE CONCRETE APRON	EACH	44	\$7	\$166.50	12
	2104.523/00104	SALVAGE PRECAST CONCRETE HEADWALL	EACH	38	\$2	\$62.24	4
	2104.523/00110	SALVAGE METAL APRON	EACH	26	\$4	\$148.46	6
	2104.523/00111	SALVAGE METAL SAFETY APRON	EACH	7	\$0	\$40.00	1
	2104.523/00118	SALVAGE STRUCTURE	EACH	7	\$2	\$325.00	1
	2104.523/00119	SALVAGE CONTROL STRUCTURE	EACH	1	\$0	\$210.00	1
	2104.523/00120	SALVAGE CULVERT MARKER	EACH	3	\$0	\$15.00	1
	2104.523/00406	SALVAGE STEEL LIGHT BASE	EACH	94	\$11	\$113.39	4
	2104.523/00415	SALVAGE RAMP CONTROL SIGNAL	EACH	6	\$1	\$154.13	3
	2104.523/00417	SALVAGE UNDERPASS LIGHT	EACH	4	\$0	\$100.00	1
	2104.523/00419	SALVAGE LIGHT STANDARD & LUMINAIRE	EACH	1	\$0	\$150.00	1
	2104.523/00420	SALVAGE LIGHT STANDARD	EACH	30	\$10	\$320.53	3
	2104.523/00421	SALVAGE LUMINAIRE	EACH	72	\$4	\$55.24	3
	2104.523/00422	SALVAGE LIGHTING UNIT	EACH	245	\$38	\$154.60	14
	2104.523/00425	SALVAGE PEDESTAL POLE & BASE	EACH	1	\$0	\$300.00	1
	2104.523/00428	SALVAGE FLASHER SYSTEM	EACH	1	\$3	\$3,400.00	1
	2104.523/00470	SALVAGE FIBER OPTIC VAULT	EACH	2	\$1	\$330.00	1
	2104.523/00487	SALVAGE CCTV HARDWARE	EACH	3	\$2	\$502.87	2
	2104.523/00495	SALVAGE CABINET	EACH	12	\$2	\$186.42	3
	2104.523/00496	SALVAGE SERVICE CABINET	EACH	169	\$35	\$207.42	8

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

12:49 Monday, March 29, 2004

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/03 AND 12/31/03
BY ITEM GROUP

186 CONTRACTS - AWARDED TOTAL: \$350,730,661

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2104	2104.523/00539	SALVAGE SIGN	EACH	3	\$0	\$80.00	1
	2104.523/00540	SALVAGE SIGN TYPE A	EACH	4	\$2	\$375.00	2
	2104.523/00543	SALVAGE SIGN TYPE C	EACH	683	\$22	\$32.23	21
	2104.523/00544	SALVAGE SIGN TYPE D	EACH	99	\$7	\$68.98	15
	2104.523/00548	SALVAGE SIGN TYPE EO	EACH	3	\$0	\$85.00	1
	2104.523/00550	SALVAGE SIGN TYPE OH	EACH	3	\$16	\$5,333.33	3
	2104.523/00560	SALVAGE SIGN TYPE SPECIAL	EACH	56	\$1	\$21.89	4
	2104.523/00601	SALVAGE SIGN PANEL TYPE OH	EACH	19	\$4	\$215.00	1
	2104.523/00608	SALVAGE SIGN PANEL TYPE D	EACH	1	\$0	\$125.00	1
	2104.523/00970	SALVAGE MAIL BOX SUPPORT	EACH	1	\$0	\$15.00	1
	2104.523/08010	SUPPLEMENTAL DESCRIPTION	EACH	1	\$0	\$180.00	1
	2104.525/00011	ABANDON & SEAL WELL SHAFT	EACH	72	\$62	\$863.47	11
	2104.525/00012	ABANDON MANHOLE	EACH	3	\$3	\$946.67	2
	2104.525/00013	ABANDON CATCH BASIN	EACH	1	\$0	\$200.00	1
	2104.525/00014	ABANDON CULVERT	EACH	12	\$25	\$2,066.67	2
	2104.525/00015	ABANDON CATCH BASIN OR MANHOLE	EACH	3	\$2	\$500.00	1
	2104.525/00017	ABANDON PIPE SEWER	EACH	11	\$11	\$1,000.00	1
	2104.601/00040	RELOCATE MONUMENT	LS	1	\$35	\$35,000.00	1
	2104.601/00060	REMOVE CABLES	LS	3	\$16	\$5,193.33	3
	2104.601/00085	REMOVE MISCELLANEOUS STRUCTURES	LS	3	\$5	\$1,633.33	3
	2104.601/00086	REMOVE MISCELLANEOUS DEBRIS	LS	3	\$74	\$24,700.00	3
	2104.601/00170	REGULATED WASTE EVALUATION	LS	1	\$0	\$392.00	1
	2104.601/00171	REGULATED WASTE EVALUATION A	LS	10	\$8	\$815.00	10
	2104.601/00172	REGULATED WASTE EVALUATION B	LS	10	\$8	\$805.00	10
	2104.601/00173	REGULATED WASTE EVALUATION C	LS	6	\$4	\$658.33	6
	2104.601/00174	REGULATED WASTE EVALUATION D	LS	5	\$4	\$700.00	5
	2104.601/00175	REGULATED WASTE EVALUATION E	LS	5	\$4	\$700.00	5
	2104.601/00176	REGULATED WASTE EVALUATION F	LS	4	\$3	\$750.00	4
	2104.601/00177	REGULATED WASTE EVALUATION G	LS	2	\$2	\$750.00	2
	2104.601/00178	ASBESTOS EVALUATION H	LS	1	\$1	\$500.00	1
	2104.601/00179	ASBESTOS EVALUATION I	LS	1	\$1	\$500.00	1
	2104.601/00180	ASBESTOS EVALUATION J	LS	1	\$1	\$500.00	1
	2104.601/00181	ASBESTOS EVALUATION K	LS	1	\$1	\$500.00	1
	2104.601/00182	ASBESTOS EVALUATION L	LS	1	\$1	\$500.00	1
	2104.601/00183	ASBESTOS EVALUATION M	LS	1	\$1	\$500.00	1
	2104.601/00184	ASBESTOS EVALUATION N	LS	1	\$1	\$500.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

12:49 Monday, March 29, 2004

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/03 AND 12/31/03
BY ITEM GROUP

186 CONTRACTS - AWARDED TOTAL: \$350,730,661

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2104	2104.601/00220	REMOVE REGULATED WASTE MATERIAL	LS	1	\$10	\$10,000.00	1
	2104.601/00221	REMOVE REGULATED WASTE MATERIAL A	LS	3	\$8	\$2,796.00	3
	2104.601/00222	REMOVE REGULATED WASTE MATERIAL B	LS	3	\$2	\$611.33	3
	2104.601/00223	REMOVE REGULATED WASTE MATERIAL C	LS	3	\$4	\$1,286.33	3
	2104.601/00224	REMOVE REGULATED WASTE MATERIAL D	LS	3	\$3	\$873.33	3
	2104.601/00225	REMOVE REGULATED WASTE MATERIAL E	LS	3	\$3	\$1,130.33	3
	2104.601/00226	REMOVE REGULATED WASTE MATERIAL F	LS	1	\$9	\$9,433.00	1
	2104.601/00227	REMOVE REGULATED WASTE MATERIAL G	LS	1	\$3	\$3,181.00	1
	2104.601/00228	REMOVE REGULATED WASTE MATERIAL H	LS	1	\$41	\$41,349.00	1
	2104.601/00229	REMOVE REGULATED WASTE MATERIAL I	LS	1	\$9	\$8,585.00	1
	2104.601/01011	HAUL SALVAGED MATERIAL	LS	31	\$108	\$3,486.26	31
	2104.603/00010	ABANDON STORM SEWER	L F	1,118	\$75	\$67.37	2
	2104.603/00034	ABANDON PIPE SEWER	L F	3,392	\$18	\$5.34	4
	2104.603/00040	ABANDON WATER MAIN	L F	7,363	\$40	\$5.44	3
	2104.603/00050	SAWING CONCRETE WALK	L F	233	\$2	\$10.06	1
	2104.603/08010	SUPPLEMENTAL DESCRIPTION	L F	710	\$4	\$6.04	1
	2104.607/00022	SALVAGE RANDOM RIPRAP	C Y	359	\$5	\$13.63	2
	2104.607/00110	REMOVE BITUMINOUS MATERIAL (LV)	C Y	500	\$1	\$1.95	1
	2104.618/00060	SALVAGE CONCRETE BLOCK RETAINING WALL	S F	25	\$1	\$23.00	1
	2104.619/00010	REMOVE SEALANT MATERIAL	RDST	566	\$25	\$45.00	1
-----					-----		
2104					\$9,157		
2105	2105.501/00010	COMMON EXCAVATION	C Y	9,410,975	\$24,144	\$2.57	71
	2105.503/00010	ROCK EXCAVATION	C Y	116,721	\$916	\$7.85	5
	2105.505/00010	MUCK EXCAVATION	C Y	945,372	\$3,239	\$3.43	8
	2105.507/00010	SUBGRADE EXCAVATION	C Y	1,481,330	\$4,698	\$3.17	38
	2105.511/00010	COMMON CHANNEL EXCAVATION	C Y	29,676	\$58	\$1.95	4
	2105.521/00010	GRANULAR BORROW (LV)	C Y	323,680	\$2,185	\$6.75	1
	2105.521/00020	GRANULAR BORROW (EV)	C Y	171,623	\$571	\$3.33	3
	2105.521/00030	GRANULAR BORROW (CV)	C Y	611,942	\$3,239	\$5.29	13
	2105.522/00010	SELECT GRANULAR BORROW (LV)	C Y	756,759	\$4,027	\$5.32	7
	2105.522/00011	SELECT GRANULAR BORROW MOD (LV)	C Y	120,925	\$617	\$5.10	1
	2105.522/00012	SELECT GRANULAR BORROW MOD 5% (LV)	C Y	3,097	\$31	\$10.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

12:49 Monday, March 29, 2004

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/03 AND 12/31/03
BY ITEM GROUP

186 CONTRACTS - AWARDED TOTAL: \$350,730,661

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2105	2105.522/00014	SELECT GRANULAR BORROW MOD 10% (LV)	C Y	71,750	\$485	\$6.76	2
	2105.522/00020	SELECT GRANULAR BORROW (EV)	C Y	634,983	\$1,991	\$3.13	4
	2105.522/00023	SELECT GRANULAR BORROW MOD 10% (EV)	C Y	5,445	\$27	\$4.90	2
	2105.522/00030	SELECT GRANULAR BORROW (CV)	C Y	1,204,490	\$4,249	\$3.53	33
	2105.522/00031	SELECT GRANULAR BORROW MOD (CV)	C Y	232,444	\$1,476	\$6.35	5
	2105.522/00033	SELECT GRANULAR BORROW MOD 7% (CV)	C Y	38,432	\$301	\$7.84	5
	2105.522/00034	SELECT GRANULAR BORROW MOD 10% (CV)	C Y	119,671	\$888	\$7.42	9
	2105.523/00010	COMMON BORROW (LV)	C Y	3,106	\$24	\$7.83	2
	2105.523/00030	COMMON BORROW (CV)	C Y	601,433	\$2,221	\$3.69	16
	2105.525/00010	TOPSOIL BORROW (LV)	C Y	31,760	\$276	\$8.68	18
	2105.525/00011	TOPSOIL BORROW (LV) MOD	C Y	5,018	\$73	\$14.50	1
	2105.525/00030	TOPSOIL BORROW (CV)	C Y	33,824	\$206	\$6.10	17
	2105.526/00010	SELECT TOPSOIL BORROW (LV)	C Y	422	\$11	\$25.00	1
	2105.526/00030	SELECT TOPSOIL BORROW (CV)	C Y	356	\$5	\$15.00	1
	2105.533/00009	SALVAGED AGGREGATE (EV)	C Y	1,385	\$9	\$6.15	1
	2105.541/00010	STABILIZING AGGREGATE	C Y	1,585	\$23	\$14.36	2
	2105.543/00010	STABILIZING AGGREGATE	TON	7,035	\$40	\$5.65	2
	2105.550/00010	SUBSOILING	ACRE	14	\$9	\$646.87	3
	2105.601/00010	DEWATERING	LS	2	\$275	\$137,550.00	2
	2105.601/00020	CONSTRUCT ACCESS ROAD	LS	1	\$100	\$100,000.00	1
	2105.601/00030	SITE GRADING	LS	1	\$4	\$3,500.00	1
	2105.601/00060	COMMON CHANNEL EXCAVATION	LS	1	\$1	\$1,000.00	1
	2105.602/00010	SETTLEMENT PLATES	EACH	59	\$16	\$276.10	4
	2105.602/00020	CONSTRUCT TURN LANES	EACH	22	\$116	\$5,250.00	2
	2105.602/00022	GRAVEL ENTRANCE RESTORATION	EACH	78	\$4	\$55.00	1
	2105.603/00010	MINOR GRADING	L F	8,155	\$54	\$6.58	2
	2105.603/00020	WICK DRAIN	L F	47,840	\$72	\$1.50	1
	2105.603/00050	CONSTRUCT DRAINAGE DITCH	L F	7,550	\$19	\$2.58	1
	2105.603/00060	DITCH CLEANING	L F	30,093	\$14	\$0.47	2
	2105.604/00031	GEOTEXTILE FABRIC TYPE I	S Y	121	\$1	\$5.00	1
	2105.604/00034	GEOTEXTILE FABRIC TYPE IV	S Y	3,873	\$8	\$2.02	2
	2105.604/00035	GEOTEXTILE FABRIC TYPE V	S Y	261,587	\$288	\$1.10	15
2105.604/00036	GEOTEXTILE FABRIC TYPE VI	S Y	77,739	\$234	\$3.01	1	
2105.604/00050	CONTROLLED EXCAVATION	S Y	781	\$25	\$32.61	1	
2105.604/00085	PLASTIC LINER	S Y	16,298	\$52	\$3.20	1	
2105.607/00025	EXCAVATION SPECIAL	C Y	442,302	\$1,272	\$2.88	4	

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

12:49 Monday, March 29, 2004

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/03 AND 12/31/03
BY ITEM GROUP

186 CONTRACTS - AWARDED TOTAL: \$350,730,661

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2105	2105.607/00026	EXCAVATION SPECIAL 1	C Y	378,860	\$858	\$2.26	2
	2105.607/00035	HAUL & STOCKPILE BITUMINOUS MATERIAL	C Y	21,350	\$67	\$3.12	3
	2105.607/00036	HAUL & STOCKPILE BIT MATERIAL (SV)	C Y	1,500	\$5	\$3.50	1
	2105.607/00039	HAUL BITUMINOUS MATERIAL (LV)	C Y	5,595	\$16	\$2.80	1
	2105.607/00041	TOPSOIL BORROW SPECIAL 1 (CV)	C Y	607	\$15	\$25.00	1
	2105.607/00042	TOPSOIL BORROW SPECIAL 2 (CV)	C Y	78	\$4	\$45.00	1
	2105.607/00050	RAILROAD TRACK SUB-BALLAST (CV)	C Y	28,000	\$606	\$21.66	2
	2105.607/00082	COMMON BORROW SPECIAL (CV)	C Y	3,900	\$6	\$1.50	1
	2105.607/00100	EMBANKMENT	C Y	522,535	\$2,012	\$3.85	1
	2105.607/00101	EMBANKMENT SPECIAL	C Y	1,036,127	\$3,275	\$3.16	2
	2105.607/00280	STRUCTURAL SOIL BORROW (CV)	C Y	367	\$31	\$85.00	1
	2105.609/00120	HAUL & DISPOSE OF CONTAMINATED MATERIAL	TON	10,800	\$86	\$8.00	1
-----					-----		
2105					\$65,574		
2111	2111.501/00010	TEST ROLLING	RDST	338	\$14	\$40.00	1
2112	2112.501/00010	SUBGRADE PREPARATION	RDST	92	\$10	\$113.83	4
	2112.603/00010	SHOULDER PREPARATION	L F	125,083	\$30	\$0.24	3
	2112.603/00020	SUBGRADE PREPARATION	L F	321	\$3	\$10.00	1
	2112.619/00010	SHOULDER PREPARATION	RDST	1,438	\$38	\$26.53	3
-----					-----		
2112					\$81		
2118	2118.501/00011	AGGREGATE SURFACING CLASS 1 MOD	TON	44	\$1	\$20.09	1
	2118.502/00010	AGGREGATE SURFACING CLASS 1	C Y	30	\$1	\$16.95	1
	2118.502/00060	AGGREGATE SURFACING CLASS 6	C Y	111	\$3	\$25.62	1
	2118.607/00120	AGGREGATE SURFACING (CV) CLASS 2	C Y	152	\$5	\$35.00	1
	2118.607/00150	AGGREGATE SURFACING (CV) CLASS 5	C Y	100	\$4	\$35.00	1
	2118.607/00160	AGGREGATE SURFACING (CV) CLASS 6	C Y	1,357	\$22	\$16.00	1
-----					-----		
2118					\$35		
2123	2123.503/00010	MOTOR GRADER	HOURL	157	\$14	\$87.64	3

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

12: 49 Monday, March 29, 2004

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/03 AND 12/31/03
BY ITEM GROUP

186 CONTRACTS - AWARDED TOTAL: \$350,730,661

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2123	2123.509/00010	DOZER	HOUR	255	\$24	\$94.98	7
	2123.510/00760	10 CU YD TRUCK	HOUR	105	\$8	\$79.52	4
	2123.610/00001	DOZER	HOUR	35	\$4	\$110.00	1
	2123.610/00020	TRACTOR MOUNTED BACKHOE	HOUR	45	\$5	\$106.00	2
	2123.610/00021	TRACTOR MOUNTED BACKHOE-LOADER	HOUR	23	\$2	\$82.17	2
	2123.610/00022	CRAWLER MOUNTED BACKHOE	HOUR	172	\$18	\$106.37	6
	2123.610/00027	SKI D LOADER	HOUR	40	\$4	\$100.00	1
	2123.610/00045	STREET SWEEPER (WITH PICKUP BROOM)	HOUR	1,000	\$81	\$81.00	1
	2123.612/00010	PICKUP TRUCK	WEEK	264	\$54	\$204.55	4
-----					-----		
2123					\$214		
2130	2130.501/00010	WATER	MGAL	10,902	\$95	\$8.67	10
2131	2131.501/00020	CALCIUM CHLORIDE TYPE II	TON	63	\$22	\$350.00	1
	2131.502/00010	CALCIUM CHLORIDE SOLUTION	GAL	319,454	\$16	\$0.05	3
-----					-----		
2131					\$38		
2211	2211.501/00030	AGGREGATE BASE CLASS 3	TON	17,454	\$107	\$6.13	2
	2211.501/00050	AGGREGATE BASE CLASS 5	TON	34,197	\$266	\$7.79	9
	2211.501/00051	AGGREGATE BASE CLASS 5 MOD	TON	62,644	\$188	\$3.00	1
	2211.501/00052	AGGREGATE BASE CLASS 5A	TON	1,345	\$13	\$9.33	1
	2211.501/00060	AGGREGATE BASE CLASS 6	TON	11,689	\$108	\$9.23	3
	2211.502/00050	AGGREGATE BASE (LV) CLASS 5	C Y	49,939	\$244	\$4.89	3
	2211.503/00040	AGGREGATE BASE (CV) CLASS 4	C Y	23,034	\$236	\$10.25	1
	2211.503/00050	AGGREGATE BASE (CV) CLASS 5	C Y	236,096	\$3,552	\$15.05	34
	2211.503/00051	AGGREGATE BASE (CV) CLASS 5 MODIFIED	C Y	3,616	\$25	\$7.00	1
	2211.503/00060	AGGREGATE BASE (CV) CLASS 6	C Y	589,123	\$6,096	\$10.35	23
	2211.507/00011	STOCKPILE AGGREGATE (SV) CLASS 1 MOD	C Y	3,500	\$17	\$4.75	1
-----					-----		
2211					\$10,852		
2221	2221.501/00010	AGGREGATE SHOULDERING CLASS 1	TON	111,501	\$851	\$7.64	15

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

12:49 Monday, March 29, 2004

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/03 AND 12/31/03
BY ITEM GROUP

186 CONTRACTS - AWARDED TOTAL: \$350,730,661

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2221	2221.501/00011	AGGREGATE SHOULDERING CLASS 1 MOD	TON	7,120	\$73	\$10.25	5
	2221.501/00012	AGGREGATE SHOULDERING CLASS 1A	TON	5,462	\$53	\$9.76	1
	2221.501/00020	AGGREGATE SHOULDERING CLASS 2	TON	4,955	\$46	\$9.24	6
	2221.502/00010	AGGREGATE SHOULDERING (LV) CLASS 1	C Y	3,156	\$31	\$9.79	4
	2221.502/00011	AGGREGATE SHOULDERING (LV) CLASS 1 MOD	C Y	10,748	\$129	\$12.00	1
	2221.502/00050	AGGREGATE SHOULDERING (LV) CLASS 5	C Y	932	\$18	\$19.24	3
	2221.502/00051	AGGREGATE SHOULDERING (LV) CLASS 5 MOD	C Y	8,233	\$154	\$18.71	2
	2221.503/00010	AGGREGATE SHOULDERING (CV) CLASS 1	C Y	9,720	\$140	\$14.44	12
	2221.503/00011	AGGREGATE SHOULDERING (CV) CLASS 1 MOD	C Y	2,297	\$38	\$16.41	1
	2221.503/00020	AGGREGATE SHOULDERING (CV) CLASS 2	C Y	4,605	\$106	\$23.04	5
	2221.503/00021	AGGREGATE SHOULDERING (CV) CLASS 2 MOD	C Y	2,390	\$37	\$15.42	2
	2221.503/00030	AGGREGATE SHOULDERING (CV) CLASS 3	C Y	13,789	\$207	\$15.00	5
	2221.503/00050	AGGREGATE SHOULDERING (CV) CLASS 5	C Y	24,048	\$424	\$17.62	11
	2221.503/00060	AGGREGATE SHOULDERING (CV) CLASS 6	C Y	20,880	\$245	\$11.73	6
	2221.609/00011	AGGREGATE SHOULDERING SPECIAL	TON	722	\$28	\$38.65	2
-----					-----		
2221					\$2,579		
2231	2231.501/00010	BITUMINOUS PATCHING MIXTURE	TON	4,235	\$310	\$73.11	33
	2231.603/00001	PAVEMENT CRACKING	L F	56,528	\$28	\$0.50	1
	2231.603/00004	PAVEMENT SEATING	L F	56,528	\$6	\$0.10	1
-----					-----		
2231					\$344		
2232	2232.501/00010	MILL BITUMINOUS SURFACE	S Y	38,681	\$45	\$1.16	3
	2232.501/00025	MILL BITUMINOUS SURFACE (1.0")	S Y	96,883	\$26	\$0.27	3
	2232.501/00040	MILL BITUMINOUS SURFACE (1.5")	S Y	1,200,722	\$612	\$0.51	25
	2232.501/00050	MILL BITUMINOUS SURFACE (2.0")	S Y	625,335	\$499	\$0.80	24
	2232.501/00055	MILL BITUMINOUS SURFACE (2.25")	S Y	205	\$2	\$9.00	1
	2232.501/00060	MILL BITUMINOUS SURFACE (2.5")	S Y	67,915	\$44	\$0.65	2
	2232.501/00080	MILL BITUMINOUS SURFACE (3.0")	S Y	148,751	\$152	\$1.02	11
	2232.501/00090	MILL BITUMINOUS SURFACE (3.5")	S Y	8,334	\$12	\$1.49	2
	2232.501/00100	MILL BITUMINOUS SURFACE (4.0")	S Y	346,930	\$345	\$0.99	6
	2232.501/00115	MILL BITUMINOUS SURFACE (4.5")	S Y	1,802	\$3	\$1.45	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

12:49 Monday, March 29, 2004

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/03 AND 12/31/03
BY ITEM GROUP

186 CONTRACTS - AWARDED TOTAL: \$350,730,661

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2232	2232.501/00130	MILL BITUMINOUS SURFACE (5.0")	SY	23,247	\$39	\$1.69	5
	2232.501/00140	MILL BITUMINOUS SURFACE (5.5")	SY	50,980	\$61	\$1.20	2
	2232.501/00150	MILL BITUMINOUS SURFACE (6.0")	SY	6,830	\$29	\$4.28	2
	2232.501/00178	MILL BITUMINOUS SURFACE (7.0")	SY	17,019	\$31	\$1.83	2
	2232.501/00215	MILL BITUMINOUS SURFACE (8.5")	SY	70	\$2	\$31.80	1
	2232.501/00254	MILL BITUMINOUS SURFACE (10.0")	SY	169,226	\$237	\$1.40	1
	2232.502/00010	MILL CONCRETE PAVEMENT SURFACE	SY	313	\$2	\$5.50	1
	2232.502/00040	MILL CONCRETE PAVEMENT SURFACE (1.5")	SY	2,543	\$11	\$4.35	2
	2232.502/00050	MILL CONCRETE PAVEMENT SURFACE (2.0")	SY	2,465	\$11	\$4.55	1
	2232.502/00080	MILL CONCRETE PAVEMENT SURFACE (3.0")	SY	104	\$2	\$15.00	1
	2232.602/00010	MILLED RUMBLE STRIPS	EACH	18	\$11	\$617.22	4
	2232.603/00025	MILLED RUMBLE STRIPS	LF	348,054	\$61	\$0.18	12
	2232.603/00030	MILLED RUMBLE STRIPS-INTERMITTENT	LF	725,135	\$109	\$0.15	12
	2232.603/00035	MILLED RUMBLE STRIPS-CENTERLINE	LF	1,119,067	\$118	\$0.11	2
	2232.603/00054	MILL CONCRETE CURB	LF	88	\$1	\$7.00	1
	2232.604/00010	MILL BITUMINOUS PAVEMENT (SPECIAL)	SY	878	\$19	\$22.00	1

2232					\$2,484		
2301	2301.501/00010	CONCRETE PAVEMENT	SY	555	\$17	\$31.51	2
	2301.501/00030	CONCRETE PAVEMENT TYPE CX	SY	510	\$35	\$68.73	3
	2301.502/00010	CONCRETE PAVEMENT STANDARD WIDTH	SY	115,012	\$403	\$3.50	1
	2301.502/00180	CONCRETE PAVEMENT STANDARD WIDTH 7.0"	SY	7,843	\$69	\$8.78	1
	2301.502/00205	CONCRETE PAVEMENT STANDARD WIDTH 8.0"	SY	864	\$9	\$10.00	1
	2301.502/00230	CONCRETE PAVEMENT STANDARD WIDTH 9.0"	SY	2,581	\$25	\$9.79	2
	2301.502/00240	CONCRETE PAVEMENT STANDARD WIDTH 9.5"	SY	50,299	\$295	\$5.87	2
	2301.502/00250	CONCRETE PAVEMENT STANDARD WIDTH 10.0"	SY	52,200	\$442	\$8.47	4
	2301.502/00305	CONCRETE PAVEMENT STANDARD WIDTH 12.0"	SY	33,179	\$280	\$8.45	1
	2301.502/00330	CONCRETE PAVEMENT STANDARD WIDTH 13.0"	SY	209,648	\$1,256	\$5.99	4
	2301.503/00010	CONCRETE PAVEMENT IRREGULAR WIDTH	SY	22,290	\$167	\$7.49	1
	2301.503/00180	CONCRETE PAVEMENT IRREGULAR WIDTH 7.0"	SY	4,581	\$53	\$11.54	1
	2301.503/00205	CONCRETE PAVEMENT IRREGULAR WIDTH 8.0"	SY	2,182	\$40	\$18.15	1
	2301.503/00230	CONCRETE PAVEMENT IRREGULAR WIDTH 9.0"	SY	27,951	\$309	\$11.06	2
	2301.503/00240	CONCRETE PAVEMENT IRREGULAR WIDTH 9.5"	SY	1,253	\$21	\$16.45	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

12:49 Monday, March 29, 2004

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/03 AND 12/31/03
BY ITEM GROUP

186 CONTRACTS - AWARDED TOTAL: \$350,730,661

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2301	2301.503/00250	CONCRETE PAVEMENT IRREGULAR WIDTH 10.0"	S Y	24,817	\$256	\$10.31	5
	2301.503/00290	CONCRETE PAVEMENT IRREGULAR WIDTH 11.5"	S Y	18,890	\$179	\$9.45	1
	2301.503/00305	CONCRETE PAVEMENT IRREGULAR WIDTH 12.0"	S Y	12,639	\$145	\$11.50	2
	2301.503/00330	CONCRETE PAVEMENT IRREGULAR WIDTH 13.0"	S Y	22,273	\$221	\$9.93	4
	2301.511/00010	STRUCTURAL CONCRETE	C Y	176,201	\$11,004	\$62.45	12
	2301.513/00010	STRUCTURAL CONCRETE HE	C Y	130	\$9	\$67.00	1
	2301.529/00011	REINFORCEMENT BARS (EPOXY COATED)	LB	435,793	\$305	\$0.70	11
	2301.531/00498	EXPANSION JOINTS DESIGN E1D-1	L F	2,214	\$1	\$5.35	1
	2301.531/00500	EXPANSION JOINTS DESIGN E1-1	L F	5,929	\$15	\$2.58	2
	2301.531/00508	EXPANSION JOINTS DESIGN E8S	L F	1,201	\$38	\$31.74	7
	2301.538/00010	DOWEL BAR	EACH	158,672	\$562	\$3.54	7
	2301.538/00011	DOWEL BAR (EPOXY COATED)	EACH	5,124	\$23	\$4.40	1
	2301.545/00010	CONCRETE CORING	EACH	547	\$28	\$51.07	9
	2301.551/00010	BRIDGE APPROACH PANEL	EACH	2	\$6	\$3,100.00	1
	2301.553/00010	BRIDGE APPROACH PANELS	S Y	14,869	\$1,454	\$97.79	21
	2301.602/00006	1.5" DOWEL BAR	EACH	36,928	\$165	\$4.47	2
	2301.602/00016	DRILL & GROUT DOWEL BAR (EPOXY COATED)	EACH	58	\$1	\$12.00	1
	2301.602/00020	DRILL & GROUT REINFORCEMENT BAR	EACH	48	\$1	\$15.00	1
	2301.602/00021	DRILL & GROUT REINF BAR (EPOXY COATED)	EACH	4,412	\$32	\$7.18	3
	2301.602/00114	NO 13 REINF TIE BAR (EPOXY COATED)	EACH	6,340	\$9	\$1.36	2
	2301.602/00239	1.5" DOWEL BAR (STAINLESS STEEL CLAD)	EACH	128,723	\$1,445	\$11.23	4
	2301.603/00013	PERMANENT TERMINAL HEADERS	L F	2,134	\$61	\$28.63	9
	2301.603/00450	JOINT REPAIR (TYPE A-1H)	L F	19,469	\$30	\$1.54	3
	2301.603/00451	JOINT REPAIR (TYPE A-1H) VAR	L F	8,265	\$8	\$1.00	1
	2301.603/00479	JOINT REPAIR (TYPE A-2)	L F	9,904	\$11	\$1.10	1
	2301.603/00490	JOINT REPAIR (TYPE B-3)	L F	14,935	\$182	\$12.18	4
	2301.603/00505	JOINT REPAIR (TYPE C-4E)	L F	382	\$2	\$5.00	1
	2301.603/00520	CRACK REPAIR (TYPE B-1)	L F	3,728	\$61	\$16.44	4
	2301.603/00534	CRACK REPAIR (TYPE A-3S)	L F	24	\$1	\$25.00	1
	2301.603/00537	CRACK REPAIR (TYPE A-3H)	L F	6,934	\$8	\$1.10	3
	2301.603/00546	CRACK REPAIR (TYPE A-4S)	L F	24	\$1	\$25.00	1
	2301.603/00548	CRACK REPAIR (TYPE A-4H)	L F	1,508	\$4	\$2.64	3
	2301.603/00610	JOINT REPAIR (TYPE E8S)	L F	317	\$13	\$41.06	2
	2301.603/00672	LONGIT JOINT REPAIR (TYPE A-5H)	L F	2,763	\$8	\$2.85	1
	2301.603/00673	LONGIT JOINT REPAIR (TYPE A-5H) VAR	L F	1,755	\$2	\$1.00	1
	2301.603/00694	LONGIT TIED JT REPAIR (TYPE A-6) 1/4"	L F	8	\$0	\$25.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

12:49 Monday, March 29, 2004

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/03 AND 12/31/03
BY ITEM GROUP

186 CONTRACTS - AWARDED TOTAL: \$350,730,661

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2301	2301.603/00734	CONTRACTION JOINT REPAIR (TYPE C-3A)	L F	3,044	\$146	\$48.00	1
	2301.603/00745	CONTRACTION JOINT REPAIR (TYPE C-3D)	L F	4,832	\$202	\$41.80	3
	2301.603/01025	EDGE REPAIR (TYPE B-2C)	L F	196	\$3	\$17.00	2
	2301.604/00045	CONCRETE PLANING	S Y	138,987	\$500	\$3.60	2
	2301.606/00009	SEAL CONC PAVEMENT JOINTS (SILICONE)	GAL	34	\$4	\$102.94	2
	2301.608/00009	SEAL CONCRETE PAVT JOINTS (SILICONE)	LB	165	\$2	\$15.00	1
	2301.608/00021	DRILL & GROUT REINF BARS (EPOXY COATED)	LB	3,881	\$12	\$3.09	2
	2301.608/00101	SEAL CONCRETE PAVEMENT JOINTS (3723)	LB	30,160	\$0	\$0.01	1
	2301.608/00104	SEAL CONCRETE PAVEMENT JOINT (3725)	LB	5,408	\$12	\$2.25	1
	2301.618/00221	SPOT SURFACE REPAIR (TYPE B-2A)	S F	8,041	\$132	\$16.45	5
	2301.618/00331	SPOT FULL DEP JT REPAIR (TYPE C-1)	S F	393	\$11	\$28.02	2
	2301.618/00422	SURFACE REPAIR (TYPE B-2B)	S F	980	\$10	\$10.00	2
	2301.618/00527	REPAIR SPECIAL (TYPE B-2E)	S F	1,218	\$30	\$24.32	4

2301					\$20,775		
2331	2331.603/00070	JOINT ADHESIVE	L F	29,701	\$12	\$0.42	1
	2331.604/00060	BITUMINOUS PAVEMENT RECLAMATION	S Y	531,289	\$506	\$0.95	4
	2331.607/00010	HAUL BIT PAVEMENT RECLAMATION (LV)	C Y	13,173	\$69	\$5.25	2
	2331.608/00020	ROUT & SEAL BITUMINOUS PAVEMENT CRACKS	LB	168,717	\$259	\$1.54	3
	2331.619/00020	ROUT & SEAL BITUMINOUS PAVEMENT CRACKS	RDST	552	\$67	\$121.45	2

2331					\$913		
2350	2350.501/13300	TYPE HV 3 WEARING COURSE MIXTURE (C)	TON	6,324	\$258	\$40.85	1
	2350.501/13500	TYPE HV 3 WEARING COURSE MIXTURE (E)	TON	8,568	\$344	\$40.19	2
	2350.501/14600	TYPE HV 4 WEARING COURSE MIXTURE (F)	TON	916	\$41	\$44.50	1
	2350.501/23200	TYPE MV 3 WEARING COURSE MIXTURE (B)	TON	12,249	\$445	\$36.30	11
	2350.501/23300	TYPE MV 3 WEARING COURSE MIXTURE (C)	TON	2,084	\$77	\$37.19	2
	2350.501/23600	TYPE MV 3 WEARING COURSE MIXTURE (F)	TON	14,531	\$503	\$34.58	2
	2350.501/33100	TYPE LV 3 WEARING COURSE MIXTURE (A)	TON	19,412	\$442	\$22.77	2
	2350.501/33200	TYPE LV 3 WEARING COURSE MIXTURE (B)	TON	10,603	\$380	\$35.87	5
	2350.501/33300	TYPE LV 3 WEARING COURSE MIXTURE (C)	TON	5,691	\$230	\$40.40	1
	2350.501/34500	TYPE LV 4 WEARING COURSE MIXTURE (E)	TON	54	\$5	\$83.50	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

12:49 Monday, March 29, 2004

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/03 AND 12/31/03
BY ITEM GROUP

186 CONTRACTS - AWARDED TOTAL: \$350,730,661

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.	
2350	2350.502/13500	TYPE HV 3 NON WEARING COURSE MIXTURE (E)	TON	4,292	\$172	\$40.00	1	
	2350.502/22200	TYPE MV 2 NON WEARING COURSE MIXTURE (B)	TON	401	\$15	\$36.75	1	
	2350.502/23200	TYPE MV 3 NON WEARING COURSE MIXTURE (B)	TON	22,277	\$733	\$32.90	8	
	2350.502/23300	TYPE MV 3 NON WEARING COURSE MIXTURE (C)	TON	1,519	\$63	\$41.16	2	
	2350.502/23500	TYPE MV 3 NON WEARING COURSE MIXTURE (E)	TON	6,997	\$238	\$34.00	1	
	2350.502/33200	TYPE LV 3 NON WEARING COURSE MIXTURE (B)	TON	15,908	\$518	\$32.56	5	
	2350.502/33300	TYPE LV 3 NON WEARING COURSE MIXTURE (C)	TON	12,993	\$522	\$40.20	1	
	2350.502/34500	TYPE LV 4 NON WEARING COURSE MIXTURE (E)	TON	80	\$6	\$77.00	1	
	2350.503/24317	TYPE MV 3 WEAR CRS MIX (C) 1.75" THICK	S Y	22,628	\$104	\$4.60	1	
	2350.503/34220	TYPE LV 4 WEAR CRS MIX (B) 2.0" THICK	S Y	26,046	\$171	\$6.58	2	
	2350.503/34225	TYPE LV 4 WEAR CRS MIX (B) 2.5" THICK	S Y	386	\$3	\$6.50	1	
	2350.503/63315	TYPE LV 3 NON WR CRS MIX (C) 1.5" THICK	S Y	163,147	\$310	\$1.90	1	
	2350.503/63320	TYPE LV 3 NON WR CRS MIX (C) 2.0" THICK	S Y	237,170	\$712	\$3.00	1	

	2350					\$6,290		
2355	2355.502/00010	BITUMINOUS MATERIAL FOR FOG SEAL	GAL	362,413	\$397	\$1.10	9	
2356	2356.505/00010	BITUMINOUS MATERIAL FOR SEAL COAT	GAL	1,675,306	\$1,667	\$1.00	7	
	2356.507/00020	SEAL COAT AGGREGATE (FA-2)	TON	7,282	\$208	\$28.50	1	
	2356.604/00010	BITUMINOUS SEAL COAT	S Y	4,890,641	\$1,175	\$0.24	6	
	2356.604/00020	BITUMINOUS SEAL COAT-MACRO SURFACING	S Y	605,779	\$279	\$0.46	2	
	2356.606/00010	BITUMINOUS MATERIAL FOR MICRO-SURFACING	GAL	493,973	\$840	\$1.70	4	
	2356.606/00020	BITUMINOUS MATERIAL FOR MACO-SURFACING	GAL	131,410	\$171	\$1.30	1	
	2356.609/00120	MICRO-SURFACING SCRATCH COURSE	TON	506	\$51	\$100.00	1	
2356.609/00140	MICRO-SURFACING SURFACE COURSE	TON	11,174	\$869	\$77.75	3		

2356					\$5,258			
2357	2357.502/00010	BITUMINOUS MATERIAL FOR TACK COAT	GAL	692,730	\$564	\$0.81	93	
	2357.606/00010	BITUMINOUS MATERIAL FOR SHOULDER TACK	GAL	162,022	\$226	\$1.40	31	

2357					\$791			

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

12:49 Monday, March 29, 2004

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/03 AND 12/31/03
BY ITEM GROUP

186 CONTRACTS - AWARDED TOTAL: \$350,730,661

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.	
2360	2360.501/21200	TYPE SP 12.5 WEARING COURSE MIX (1, B)	TON	10,835	\$250	\$23.05	3	
	2360.501/21300	TYPE SP 12.5 WEARING COURSE MIX (1, C)	TON	8,904	\$232	\$26.08	1	
	2360.501/22100	TYPE SP 12.5 WEARING COURSE MIX (2, A)	TON	2,870	\$93	\$32.40	1	
	2360.501/22200	TYPE SP 12.5 WEARING COURSE MIX (2, B)	TON	140,604	\$3,196	\$22.73	14	
	2360.501/22210	TYPE SP 12.5 WEARING COURSE MIX (2, B) / W	TON	16,216	\$418	\$25.75	1	
	2360.501/22300	TYPE SP 12.5 WEARING COURSE MIX (2, C)	TON	990	\$35	\$35.00	1	
	2360.501/22500	TYPE SP 12.5 WEARING COURSE MIX (2, E)	TON	7,958	\$286	\$35.93	2	
	2360.501/22600	TYPE SP 12.5 WEARING COURSE MIX (2, F)	TON	4,440	\$132	\$29.68	1	
	2360.501/23200	TYPE SP 12.5 WEARING COURSE MIX (3, B)	TON	263,175	\$6,281	\$23.87	17	
	2360.501/23300	TYPE SP 12.5 WEARING COURSE MIX (3, C)	TON	78,154	\$2,506	\$32.06	8	
	2360.501/23500	TYPE SP 12.5 WEARING COURSE MIX (3, E)	TON	3,274	\$113	\$34.52	2	
	2360.501/23600	TYPE SP 12.5 WEARING COURSE MIX (3, F)	TON	4,717	\$176	\$37.37	2	
	2360.501/24200	TYPE SP 12.5 WEARING COURSE MIX (4, B)	TON	74,403	\$2,160	\$29.04	8	
	2360.501/24300	TYPE SP 12.5 WEARING COURSE MIX (4, C)	TON	18,585	\$623	\$33.50	3	
	2360.501/24500	TYPE SP 12.5 WEARING COURSE MIX (4, E)	TON	93,812	\$2,642	\$28.16	7	
	2360.501/24510	TYPE SP 12.5 WEARING COURSE MIX (4, E) / W	TON	30,910	\$958	\$31.00	1	
	2360.501/24600	TYPE SP 12.5 WEARING COURSE MIX (4, F)	TON	219,869	\$6,411	\$29.16	9	
	2360.501/25300	TYPE SP 12.5 WEARING COURSE MIX (5, C)	TON	3,915	\$168	\$43.00	1	
	2360.501/25500	TYPE SP 12.5 WEARING COURSE MIX (5, E)	TON	33,970	\$1,238	\$36.44	3	
	2360.501/25600	TYPE SP 12.5 WEARING COURSE MIX (5, F)	TON	30,893	\$1,321	\$42.76	2	
	2360.501/25800	TYPE SP 12.5 WEARING COURSE MIX (5, H)	TON	6,130	\$260	\$42.45	1	
	2360.501/25900	TYPE SP 12.5 WEARING COURSE MIX (5, L)	TON	15,419	\$627	\$40.65	2	
	2360.501/27800	TYPE SP 12.5 WEARING COURSE MIX (7, H)	TON	6,130	\$325	\$53.00	1	
	2360.502/22200	TYPE SP 12.5 NON WEAR COURSE MIX (2, B)	TON	4,041	\$114	\$28.12	2	
	2360.502/22500	TYPE SP 12.5 NON WEAR COURSE MIX (2, E)	TON	639	\$24	\$37.75	1	
	2360.502/23200	TYPE SP 12.5 NON WEAR COURSE MIX (3, B)	TON	5,984	\$228	\$38.11	8	
	2360.502/23300	TYPE SP 12.5 NON WEAR COURSE MIX (3, C)	TON	26,265	\$685	\$26.08	1	
	2360.502/24200	TYPE SP 12.5 NON WEAR COURSE MIX (4, B)	TON	127,686	\$3,049	\$23.88	10	
	2360.502/24210	TYPE SP 12.5 NON WEAR COURSE MIX (4, B) / W	TON	14,080	\$394	\$28.00	1	
	2360.502/24300	TYPE SP 12.5 NON WEAR COURSE MIX (4, C)	TON	1,530	\$57	\$37.50	1	
	2360.502/25500	TYPE SP 12.5 NON WEAR COURSE MIX (5, E)	TON	18,386	\$656	\$35.70	1	
	2360.502/25900	TYPE SP 12.5 NON WEAR COURSE MIX (5, L)	TON	14,402	\$575	\$39.90	1	
	2360.502/33200	TYPE SP 19.0 NON WEAR COURSE MIX (3, B)	TON	22,063	\$772	\$34.97	2	
	2360.502/35200	TYPE SP 19.0 NON WEAR COURSE MIX (5, B)	TON	4,680	\$164	\$35.00	1	
	2360.503/21215	TYPE SP 12.5 WEAR CRS MIX(1, B)1.5" THICK	S Y		126,625	\$228	\$1.80	1
	2360.503/21220	TYPE SP 12.5 WEAR CRS MIX(1, B)2.0" THICK	S Y		4,666	\$17	\$3.75	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

12:49 Monday, March 29, 2004

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/03 AND 12/31/03
BY ITEM GROUP

186 CONTRACTS - AWARDED TOTAL: \$350,730,661

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.	
2360	2360.503/22215	TYPE SP 12.5 WEAR CRS MIX(2,B)1.5" THICK	S Y	205,836	\$340	\$1.65	1	
	2360.503/22315	TYPE SP 12.5 WEAR CRS MIX(2,C)1.5" THICK	S Y	369,843	\$753	\$2.04	2	
	2360.503/22320	TYPE SP 12.5 WEAR CRS MIX(2,C)2.0" THICK	S Y	214,920	\$641	\$2.98	3	
	2360.503/22330	TYPE SP 12.5 WEAR CRS MIX(2,C)3.0" THICK	S Y	30,396	\$140	\$4.60	1	
	2360.503/23215	TYPE SP 12.5 WEAR CRS MIX(3,B)1.5" THICK	S Y	374,361	\$636	\$1.70	1	
	2360.503/23220	TYPE SP 12.5 WEAR CRS MIX(3,B)2.0" THICK	S Y	211,954	\$382	\$1.80	1	
	2360.503/23321	TYPE SP 12.5 WR CRS MIX (3,C)2.0" TH/W	S Y	565,944	\$1,608	\$2.84	1	
	2360.503/24215	TYPE SP 12.5 WEAR CRS MIX(4,B)1.5" THICK	S Y	361,315	\$777	\$2.15	1	
	2360.503/24320	TYPE SP 12.5 WEAR CRS MIX(4,C)2.0" THICK	S Y	256,780	\$770	\$3.00	2	
	2360.503/24341	TYPE SP 12.5 WR CRS MIX (4,C)4.0" TH / W	S Y	274,119	\$1,631	\$5.95	1	
	2360.503/24615	TYPE SP 12.5 WEAR CRS MIX(4,F)1.5" THICK	S Y	1,195	\$4	\$3.25	1	
	2360.503/24620	TYPE SP 12.5 WEAR CRS MIX(4,F)2.0" THICK	S Y	289,825	\$1,090	\$3.76	2	
	2360.503/24625	TYPE SP 12.5 WEAR CRS MIX(4,F)2.5" THICK	S Y	68,903	\$241	\$3.50	1	
	2360.503/24630	TYPE SP 12.5 WEAR CRS MIX(4,F)3.0" THICK	S Y	5,727	\$25	\$4.30	1	
	2360.503/25610	TYPE SP 12.5 WEAR CRS MIX(5,F)1.0" THICK	S Y	66,544	\$416	\$6.25	1	
	2360.503/52320	TYPE SP 12.5 NON WR CRS MIX(2,C)2" THICK	S Y	12,183	\$56	\$4.60	1	
	2360.503/53321	TYPE SP 12.5NON WR CRS MIX(3,C)2.0" TH/W	S Y	229,061	\$651	\$2.84	1	
	2360.503/54220	TYPE SP 12.5 NON WR CRS MIX(4,B)2" THICK	S Y	118,441	\$290	\$2.45	1	
	2360.503/54225	TYPE SP 12.5 NON WR CRS M(4,B)2.5" THICK	S Y	75,766	\$233	\$3.07	2	
	2360.503/64320	TYPE SP 19.0 NON WR CRS MIX(4,C)2" THICK	S Y	3,574	\$17	\$4.70	1	
	2360.503/64330	TYPE SP 19.0 NON WR CRS MIX(4,C)3" THICK	S Y	156,578	\$986	\$6.30	1	
	2360.504/24900	TYPE SP 12.5 WEARING COURSE MIXTURE (4L)	SYI N	344	\$6	\$16.00	1	
	2360.505/10150	TYPE SP 9.5 BIT MIX - TIGHT BLADE LEVEL	TON	2,639	\$76	\$28.91	2	
	2360.505/20100	TYPE SP 12.5 BIT MIXTURE FOR PATCHING	TON	230	\$36	\$155.00	5	
	-----					-----		
	2360					\$49,216		
	2401	2401.501/01143	STRUCTURAL CONCRETE (1A43)	C Y	13,354	\$2,676	\$200.37	32
2401.501/01362		STRUCTURAL CONCRETE (1C62)	C Y	60	\$17	\$275.00	2	
2401.501/01546		STRUCTURAL CONCRETE (1X46)	C Y	112	\$15	\$133.30	1	
2401.501/03546		STRUCTURAL CONCRETE (3X46)	C Y	474	\$53	\$112.00	1	
2401.501/03562		STRUCTURAL CONCRETE (1X62)	C Y	3,087	\$492	\$159.26	4	
2401.501/03643		STRUCTURAL CONCRETE (3Y43)	C Y	18,738	\$6,516	\$347.76	37	
2401.501/03646		STRUCTURAL CONCRETE (3Y46)	C Y	4	\$8	\$2,000.00	1	

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

12:49 Monday, March 29, 2004

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/03 AND 12/31/03
BY ITEM GROUP

186 CONTRACTS - AWARDED TOTAL: \$350,730,661

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2401	2401.511/03534	STRUCTURAL CONCRETE (3X33A)	S F	250	\$3	\$10.00	1
	2401.511/03633	STRUCTURAL CONCRETE (3Y33)	S F	766	\$0	\$0.01	6
	2401.511/03637	STRUCTURAL CONCRETE (3Y36A)	S F	90	\$0	\$0.01	1
	2401.512/03633	BRIDGE SLAB CONCRETE (3Y33)	S F	16,530	\$165	\$9.96	1
	2401.512/03634	BRIDGE SLAB CONCRETE (3Y33A)	S F	2,894	\$35	\$12.00	1
	2401.512/03636	BRIDGE SLAB CONCRETE (3Y36)	S F	478,904	\$4,364	\$9.11	28
	2401.512/03637	BRIDGE SLAB CONCRETE (3Y36A)	S F	4,466	\$45	\$10.00	1
	2401.512/03645	BRIDGE SLAB CONCRETE (3Y43MS)	S F	19,843	\$179	\$9.00	1
	2401.513/01146	TYPE F RAILING CONCRETE (3Y46)	L F	6,004	\$291	\$48.55	13
	2401.513/01147	TYPE F RAILING CONCRETE (3Y46A)	L F	2,185	\$90	\$40.96	4
	2401.513/01246	TYPE MOD F RAILING CONCRETE (3Y46)	L F	8,439	\$304	\$35.97	7
	2401.513/01247	TYPE MOD F RAILING CONCRETE (3Y46A)	L F	823	\$30	\$36.00	2
	2401.513/01546	TYPE F-SW RAILING CONCRETE (3Y46)	L F	928	\$42	\$44.74	2
	2401.513/07145	TYPE P-1 RAILING CONCRETE (3Y46)	L F	498	\$20	\$39.55	2
	2401.513/07146	TYPE MOD P-1 RAILING CONCRETE (3Y46)	L F	3,473	\$174	\$50.20	8
	2401.513/07147	TYPE MOD P-1 RAILING CONC (3Y46A)	L F	1,610	\$47	\$29.00	1
	2401.513/07246	TYPE P-2 RAILING CONCRETE (3Y46)	L F	279	\$11	\$40.00	1
	2401.513/07247	TYPE MOD P-2 RAILING CONCRETE (3Y46)	L F	1,839	\$85	\$46.06	3
	2401.514/07646	SPL MED BARR WITH GLARE SCRNC(3Y46)	L F	246	\$31	\$126.00	1
	2401.515/03646	SIDEWALK CONCRETE (3Y46)	S F	28,109	\$161	\$5.74	7
	2401.515/03647	SIDEWALK CONCRETE (3Y46A)	S F	17,592	\$114	\$6.50	1
	2401.516/03646	RAISED MEDIAN CONCRETE (3Y46)	S Y	18,182	\$143	\$7.85	7
	2401.521/00030	STRUCTURE EXCAVATION CLASS R	C Y	587	\$28	\$47.79	3
	2401.541/00010	REINFORCEMENT BARS	LB	1,177,339	\$780	\$0.66	32
	2401.541/00011	REINFORCEMENT BARS (EPOXY COATED)	LB	6,114,192	\$4,414	\$0.72	40
	2401.543/00020	SPIRAL REINFORCEMENT	LB	43,802	\$35	\$0.81	1
	2401.543/00021	SPIRAL REINFORCEMENT (EPOXY COATED)	LB	10,920	\$37	\$3.35	3
	2401.601/00010	STRUCTURE EXCAVATION	LS	36	\$739	\$20,530.59	36
	2401.601/00110	FOUNDATION PREPARATION PIER 1	LS	3	\$132	\$44,016.81	3
	2401.601/00120	FOUNDATION PREPARATION PIER 2	LS	3	\$132	\$44,016.81	3
	2401.601/00130	FOUNDATION PREPARATION PIER 3	LS	1	\$150	\$150,000.00	1
	2401.601/00140	FOUNDATION PREPARATION PIER 4	LS	1	\$150	\$150,000.00	1
	2401.601/00300	FOUNDATION PREP PILE BENT PIERS	LS	1	\$18	\$17,500.00	1
	2401.602/00020	PRECAST CONCRETE TOWER ASSEMBLY (PIER)	EACH	8	\$200	\$25,000.00	1
	2401.602/00021	PRECAST CONCRETE TOWER ASSEMBLY (ABUT)	EACH	4	\$160	\$40,000.00	1
	2401.602/00200	COUPLERS (REINF BARS)	EACH	36	\$2	\$45.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

12:49 Monday, March 29, 2004

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/03 AND 12/31/03
BY ITEM GROUP

186 CONTRACTS - AWARDED TOTAL: \$350,730,661

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2401	2401.602/00250	THREADED ANCHOR RODS	EACH	620	\$19	\$30.00	1
	2401.602/00478	CONCRETE END POST	EACH	6	\$17	\$2,750.00	1
	2401.602/00479	CONCRETE END POST TYPE 1	EACH	2	\$6	\$3,000.00	1
	2401.602/00480	CONCRETE END POST TYPE 2	EACH	2	\$7	\$3,500.00	1
	2401.604/00002	SPECIAL SURFACE FINISH (INPLACE)	S Y	105	\$1	\$6.35	1
	2401.608/00010	SHAFT REINFORCEMENT	LB	118,495	\$56	\$0.47	2
	2401.618/00002	SPECIAL SURFACE FINISH (INPLACE)	S F	93,479	\$91	\$0.97	4
	2401.618/00081	PAINTED SURFACE FINISH (INPLACE)	S F	3,660	\$6	\$1.57	2
	2401.618/00090	ANTI-GRAFFITI COATING	S F	12,472	\$9	\$0.70	1
	2401.618/00300	BRIDGE DECK PLANING	S F	177,533	\$83	\$0.47	7
	2401.618/03633	STRUCTURAL CONCRETE (3Y33) SPECIAL	S F	20	\$0	\$7.50	1
	2401.618/08010	SUPPLEMENTAL DESCRIPTION	S F	5,082	\$36	\$7.10	1

2401					\$23,413		
2402	2402.521/00006	STRUCTURAL STEEL (3306)	LB	96,990	\$97	\$1.00	3
	2402.521/00009	STRUCTURAL STEEL (3309)	LB	4,406,990	\$3,561	\$0.81	4
	2402.521/00017	STRUCTURAL STEEL (3317)	LB	715,250	\$678	\$0.95	2
	2402.533/00001	ERECTING STRUCTURAL METALS	LB	3,282,950	\$410	\$0.12	2
	2402.583/00010	ORNAMENTAL METAL RAILING	L F	902	\$94	\$104.02	2
	2402.583/00011	ORNAMENTAL METAL RAILING TYPE 1	L F	3,193	\$263	\$82.24	5
	2402.583/00012	ORNAMENTAL METAL RAILING TYPE 2	L F	711	\$60	\$84.17	5
	2402.583/00013	ORNAMENTAL METAL RAILING TYPE 3	L F	2,551	\$216	\$84.80	4
	2402.583/00014	ORNAMENTAL METAL RAILING TYPE 4	L F	191	\$25	\$130.00	1
	2402.583/00020	ORNAMENTAL METAL RAILING TYPE SPECIAL	L F	176	\$16	\$88.67	1
	2402.583/00061	STRUCTURAL TUBE RAILING DESIGN T-1	L F	267	\$20	\$75.00	1
	2402.583/00100	ORNAMENTAL METAL RAILING TYPE SPECIAL	L F	550	\$63	\$115.44	1
	2402.583/00101	ORNAMENTAL METAL RAILING TYPE SPECIAL 1	L F	213	\$18	\$85.65	1
	2402.583/00102	ORNAMENTAL METAL RAILING TYPE SPECIAL 2	L F	259	\$33	\$127.15	2
	2402.590/02001	ELASTOMERIC BEARING PAD TYPE 1	EACH	104	\$14	\$134.81	5
	2402.591/00199	EXPANSION JOINT DEVICES TYPE SPECIAL	L F	3,007	\$301	\$100.11	2
	2402.591/00400	EXPANSION JOINT DEVICES TYPE 4.5"	L F	6,152	\$664	\$107.91	26
	2402.591/00500	EXPANSION JOINT DEVICES TYPE 5	L F	136	\$11	\$80.00	2
	2402.591/01200	EXPANSION JOINT DEVICES TYPE 12	L F	263	\$239	\$909.39	2

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

12:49 Monday, March 29, 2004

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/03 AND 12/31/03
BY ITEM GROUP

186 CONTRACTS - AWARDED TOTAL: \$350,730,661

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.	
2402	2402.591/02100	EXPANSION JOINT DEVICES TYPE 21	L F	76	\$127	\$1,666.00	1	
	2402.595/00010	BEARING ASSEMBLY	EACH	936	\$518	\$553.38	26	
	2402.601/00010	DRAINAGE SYSTEM BRIDGE DECK	LS	1	\$65	\$65,000.00	1	
	2402.601/00040	FABRI CATE USED STRUCTURAL STEEL	LS	3	\$30	\$10,045.00	3	
	2402.601/00045	ERECT STRUCTURAL METALS	LS	3	\$82	\$27,166.67	3	
	2402.601/00130	PEDESTRIAN BRIDGE	LS	1	\$400	\$400,000.00	1	
	2402.602/00009	INSTALL BEARING ASSEMBLIES	EACH	62	\$17	\$268.71	3	
	2402.603/00021	STRUCTURAL TUBE RAILING DESIGN T-1	L F	207	\$14	\$69.62	1	
	2402.603/00022	STRUCTURAL TUBE RAILING DESIGN T-2	L F	236	\$15	\$64.00	1	
	2402.603/00040	STRUCTURAL TUBE RLG WITH FENCE DES T-2	L F	260	\$35	\$135.60	1	
	2402.603/00042	STRUCTURAL TUBE RLG WITH FENCE DES T-3	L F	798	\$94	\$117.94	3	
	2402.603/00060	SALVAGE & INSTALL METAL RAILING	L F	100	\$6	\$60.00	1	
	2402.603/00072	STRUCTURAL TUBE RAILING DESIGN T-2 MOD	L F	566	\$37	\$65.67	1	

	2402					\$8,223		
2403	2403.501/00001	UNTREATED TIMBER	MBM	25	\$102	\$4,094.40	2	
	2403.506/00010	HARDWARE	LB	20,970	\$46	\$2.18	2	
	2403.602/00400	INSTALL LAMINATED DECK PANELS	EACH	97	\$40	\$411.13	2	
	2403.603/00020	TIMBER RAILING TYPE 1	L F	259	\$5	\$20.64	2	

2403					\$193			
2404	2404.501/00200	CONCRETE WEARING COURSE (3U17A)	S Y	427,540	\$1,662	\$3.89	30	
	2404.618/00011	BLASTING (SPECIAL)	S F	65,344	\$23	\$0.35	2	
	2404.618/00250	CONCRETE WEARING COURSE (3U17A) 2.0"	S F	88,965	\$333	\$3.75	5	
	2404.618/00255	CONCRETE WEARING COURSE (3U17A) 2.5"	S F	102,462	\$348	\$3.40	4	
	2404.618/00300	CONCRETE WEARING COURSE (3U17A) SPECIAL	S F	5,697	\$46	\$8.09	2	

2404					\$2,412			
2405	2405.502/00915	PRESTRESSED CONCRETE BEAMS 36"	L F	2,499	\$303	\$121.11	3	
	2405.502/00916	PRESTRESSED CONCRETE BEAMS 36M	L F	2,387	\$320	\$134.09	2	
	2405.502/01145	PRESTRESSED CONCRETE BEAMS 45"	L F	10,002	\$1,106	\$110.59	4	

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

12:49 Monday, March 29, 2004

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/03 AND 12/31/03
BY ITEM GROUP

186 CONTRACTS - AWARDED TOTAL: \$350,730,661

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.	
2405	2405.502/01146	PRESTRESSED CONCRETE BEAMS 45M	L F	1,206	\$163	\$135.00	2	
	2405.502/01370	PRESTRESSED CONCRETE BEAMS 54"	L F	3,302	\$362	\$109.78	3	
	2405.502/01371	PRESTRESSED CONCRETE BEAMS 54M	L F	2,631	\$289	\$110.00	1	
	2405.502/01600	PRESTRESSED CONCRETE BEAMS 63	L F	13,539	\$1,567	\$115.75	5	
	2405.502/01830	PRESTRESSED CONCRETE BEAMS 72	L F	5,240	\$693	\$132.32	2	
	2405.502/02060	PRESTRESSED CONCRETE BEAMS 81	L F	3,481	\$560	\$160.88	3	
	2405.511/00915	DIAPHRAGMS FOR TYPE 36" PREST BEAMS	L F	504	\$25	\$49.64	3	
	2405.511/00916	DIAPHRAGMS FOR TYPE 36M PREST BEAMS	L F	654	\$24	\$36.00	2	
	2405.511/01145	DIAPHRAGMS FOR TYPE 45" PREST BEAMS	L F	1,424	\$60	\$42.12	3	
	2405.511/01146	DIAPHRAGMS FOR TYPE 45M PREST BEAMS	L F	845	\$45	\$53.01	3	
	2405.511/01370	DIAPHRAGMS FOR TYPE 54" PREST BEAMS	L F	740	\$36	\$48.51	3	
	2405.511/01371	DIAPHRAGMS FOR TYPE 54M PREST BEAMS	L F	552	\$22	\$40.00	1	
	2405.511/01600	DIAPHRAGMS FOR TYPE 63 PREST BEAMS	L F	2,421	\$146	\$60.47	5	
	2405.511/01830	DIAPHRAGMS FOR TYPE 72 PREST BEAMS	L F	882	\$57	\$64.23	2	
	2405.511/02060	DIAPHRAGMS FOR TYPE 81 PREST BEAMS	L F	521	\$37	\$71.57	3	
	-----					-----		
	2405					\$5,816		
	2411	2411.501/01143	STRUCTURAL CONCRETE (1A43)	C Y	13,619	\$2,594	\$190.44	6
2411.501/03243		STRUCTURAL CONCRETE (3Y43)	C Y	22,380	\$6,304	\$281.67	8	
2411.507/00009		CONCRETE FLUME	EACH	3	\$3	\$1,050.00	1	
2411.507/00012		CONCRETE SURGE BASIN	EACH	4	\$15	\$3,750.00	2	
2411.507/00060		CONCRETE END POST	EACH	62	\$125	\$2,011.52	8	
2411.507/00065		CONCRETE INLET PAD	EACH	175	\$75	\$428.69	5	
2411.511/00011		STRUCTURE EXCAVATION CLASS E	C Y	116,705	\$364	\$3.12	3	
2411.511/00013		STRUCTURE EXCAVATION CLASS U	C Y	31,395	\$164	\$5.23	3	
2411.541/00010		REINFORCEMENT BARS	LB	1,210,088	\$894	\$0.74	9	
2411.541/00011		REINFORCEMENT BARS (EPOXY COATED)	LB	2,545,001	\$2,050	\$0.81	5	
2411.601/00010		DRAINAGE SYSTEM	LS	1	\$9	\$9,400.00	1	
2411.601/00100		FLOOD CONTROL STRUCTURE	LS	1	\$14	\$14,450.00	1	
2411.601/08010		SUPPLEMENTAL DISCRPTION	LS	1	\$280	\$280,000.00	1	
2411.602/00001		PLUG & ABANDON CATTLE PASS	EACH	1	\$4	\$4,000.00	1	
2411.602/00003		CONSTRUCT CONCRETE OR MASONRY PLUG	EACH	4	\$5	\$1,200.00	1	
2411.602/00040	RECONSTRUCT MASONRY STRUCTURE	EACH	3	\$140	\$46,733.00	1		

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

12:49 Monday, March 29, 2004

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/03 AND 12/31/03
BY ITEM GROUP

186 CONTRACTS - AWARDED TOTAL: \$350,730,661

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.	
2411	2411.602/00101	ANCHORAGE TYPE 1	EACH	16	\$1	\$75.00	1	
	2411.603/00006	CONCRETE BARRIER WALL	L F	699	\$148	\$212.00	1	
	2411.603/00050	CONCRETE BARRIER WALL	L F	311	\$66	\$212.08	2	
	2411.603/08010	SUPPLEMENTAL DESCRIPTION	L F	51	\$9	\$175.00	1	
	2411.604/00012	CONCRETE MASONRY WALL	S Y	5,471	\$941	\$172.05	1	
	2411.604/00521	ARCHITECTURAL SURFACE TREATMENT TYPE 1	S Y	1,386	\$24	\$17.56	1	
	2411.604/00552	ARCHITECTURAL COLOR SYSTEM TYPE 2	S Y	1,386	\$10	\$6.91	1	
	2411.618/00005	MODULAR BLOCK RETAINING WALL	S F	3,965	\$82	\$20.63	2	
	2411.618/00015	INSTALL CONCRETE BLOCK RETAINING WALL	S F	25	\$1	\$25.00	1	
	2411.618/00220	ANTI-GRAFFITI COATING	S F	94,612	\$67	\$0.71	10	
	2411.618/00310	ARCH SURFACE FINISH (SINGLE COLOR)	S F	51,487	\$53	\$1.03	2	
	2411.618/00320	ARCH SURFACE FINISH (MULTI COLOR)	S F	32,636	\$98	\$3.00	7	
	2411.618/00501	ARCHITECTURAL TEXTURE TREATMENT TYPE 1	S F	4,331	\$4	\$1.02	1	
	2411.618/00502	ARCHITECTURAL TEXTURE TREATMENT TYPE 2	S F	35,615	\$62	\$1.74	2	
	2411.618/00503	ARCHITECTURAL TEXTURE TREATMENT TYPE 3	S F	1,802	\$10	\$5.74	2	
	2411.618/00510	ARCH CONC TEXTURE (RANDOM BATTEN)	S F	58,885	\$81	\$1.38	4	
	2411.618/00515	ARCH CONC TEXTURE (FRACTURED FIN)	S F	8,011	\$31	\$3.83	2	
	2411.618/00520	ARCH CONC TEXTURE (FIELDSTONE)	S F	31,643	\$156	\$4.94	6	
	2411.618/00525	ARCH CONC TEXTURE (FRACTURED GRANITE)	S F	2,670	\$14	\$5.15	2	
	2411.618/00530	ARCH CONC TEXTURE (ASHLAR STONE)	S F	993	\$6	\$6.00	1	
	2411.618/00550	ARCHITECTURAL COLOR SYSTEM	S F	5,992	\$11	\$1.84	2	
	2411.618/00551	ARCHITECTURAL COLOR SYSTEM TYPE 1	S F	45,251	\$34	\$0.75	1	
	2411.618/00552	ARCHITECTURAL COLOR SYSTEM TYPE 2	S F	32,621	\$65	\$2.00	1	
	2411.618/00600	ARCHITECTURAL CONCRETE TEXTURE	S F	1,300	\$9	\$6.62	1	
	----- 2411					----- \$15,024		
	2412	2412.511/08060	8X6 PRECAST CONCRETE BOX CULVERT	L F	826	\$311	\$375.98	3
		2412.511/08070	8X7 PRECAST CONCRETE BOX CULVERT	L F	136	\$48	\$354.91	2
2412.511/08080		8X8 PRECAST CONCRETE BOX CULVERT	L F	292	\$102	\$348.67	2	
2412.511/10040		10X4 PRECAST CONCRETE BOX CULVERT	L F	180	\$47	\$260.00	1	
2412.511/10050		10X5 PRECAST CONCRETE BOX CULVERT	L F	400	\$146	\$364.13	2	
2412.511/10060		10X6 PRECAST CONCRETE BOX CULVERT	L F	256	\$95	\$370.00	1	
2412.511/10080		10X8 PRECAST CONCRETE BOX CULVERT	L F	100	\$39	\$385.00	1	

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

12:49 Monday, March 29, 2004

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/03 AND 12/31/03
BY ITEM GROUP

186 CONTRACTS - AWARDED TOTAL: \$350,730,661

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.	
2412	2412.511/10100	10X10 PRECAST CONCRETE BOX CULVERT	L F	308	\$139	\$452.70	2	
	2412.511/12080	12X8 PRECAST CONCRETE BOX CULVERT	L F	398	\$238	\$596.20	2	
	2412.511/12100	12X10 PRECAST CONCRETE BOX CULVERT	L F	256	\$136	\$530.00	1	
	2412.511/12120	12X12 PRECAST CONCRETE BOX CULVERT	L F	206	\$143	\$695.00	1	
	2412.511/14040	14X4 PRECAST CONCRETE BOX CULVERT	L F	50	\$20	\$404.00	1	
	2412.511/14060	14X6 PRECAST CONCRETE BOX CULVERT	L F	160	\$69	\$433.00	1	
	2412.511/14070	14X7 PRECAST CONCRETE BOX CULVERT	L F	94	\$60	\$635.00	1	
	2412.511/14080	14X8 PRECAST CONCRETE BOX CULVERT	L F	347	\$278	\$800.00	1	
	2412.511/14120	14X12 PRECAST CONCRETE BOX CULVERT	L F	173	\$126	\$728.43	2	
	2412.512/08060	8X6 PRECAST CONCRETE BOX CULV END SECT	EACH	10	\$66	\$6,600.00	3	
	2412.512/08070	8X7 PRECAST CONCRETE BOX CULV END SECT	EACH	3	\$31	\$10,234.19	2	
	2412.512/08080	8X8 PRECAST CONCRETE BOX CULV END SECT	EACH	6	\$37	\$6,164.00	2	
	2412.512/10040	10X4 PRECAST CONCRETE BOX CULV END SECT	EACH	4	\$14	\$3,611.00	1	
	2412.512/10050	10X5 PRECAST CONCRETE BOX CULV END SECT	EACH	6	\$31	\$5,132.67	2	
	2412.512/10060	10X6 PRECAST CONCRETE BOX CULV END SECT	EACH	2	\$11	\$5,700.00	1	
	2412.512/10080	10X8 PRECAST CONCRETE BOX CULV END SECT	EACH	2	\$11	\$5,500.00	1	
	2412.512/10100	10X10 PRECAST CONCRETE BOX CULV END SECT	EACH	6	\$51	\$8,515.33	2	
	2412.512/12080	12X8 PRECAST CONCRETE BOX CULV END SECT	EACH	4	\$33	\$8,250.00	2	
	2412.512/12100	12X10 PRECAST CONCRETE BOX CULV END SECT	EACH	4	\$40	\$10,000.00	1	
	2412.512/12120	12X12 PRECAST CONCRETE BOX CULV END SECT	EACH	4	\$43	\$10,700.00	1	
	2412.512/14040	14X4 PRECAST CONCRETE BOX CULV END SECT	EACH	2	\$10	\$4,784.00	1	
	2412.512/14060	14X6 PRECAST CONCRETE BOX CULV END SECT	EACH	4	\$20	\$5,109.00	1	
	2412.512/14070	14X7 PRECAST CONCRETE BOX CULV END SECT	EACH	2	\$15	\$7,500.00	1	
	2412.512/14080	14X8 PRECAST CONCRETE BOX CULV END SECT	EACH	3	\$33	\$11,000.00	1	
	2412.512/14120	14X12 PRECAST CONCRETE BOX CULV END SECT	EACH	3	\$34	\$11,454.67	2	
	-----					-----		
	2412					\$2,476		
2422	2422.603/00090	GLUE LAMINATED RUB RAIL	L F	1,475	\$46	\$31.33	2	
	2422.603/00095	INSTALL GLUE LAMINATED RUB RAIL	L F	192	\$1	\$4.00	1	
	2422.603/01010	PRECAST CONCRETE CAP	L F	21,257	\$867	\$40.77	1	
	2422.603/03609	CONCRETE POSTS 12"X18"	L F	40,455	\$1,142	\$28.23	3	
	2422.603/04609	INSTALL CONCRETE POST 12"X18"	L F	1,298	\$16	\$12.50	1	
	2422.618/00005	PAINT NOISE WALL	S F	623,110	\$187	\$0.30	1	

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

12:49 Monday, March 29, 2004

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/03 AND 12/31/03
BY ITEM GROUP

186 CONTRACTS - AWARDED TOTAL: \$350,730,661

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2422	2422.618/00010	WOOD NOISE ATTENUATOR WALL	S F	187,986	\$1,032	\$5.49	3
	2422.618/00040	REPAIR WOOD NOISE WALL	S F	3,175	\$47	\$14.90	1
	2422.618/00050	WOOD NOISE BARRIER	S F	338,154	\$4,474	\$13.23	2
	2422.618/00100	INSTALL WOOD NOISE ATTENUATOR WALL	S F	21,608	\$78	\$3.61	2
-----					-----		
2422					\$7,891		
2433	2433.502/00010	REMOVE CONCRETE OR MASONRY	C Y	58	\$6	\$106.00	2
	2433.503/00010	REMOVE STRUCTURAL METALS	LB	1,630	\$13	\$7.72	1
	2433.505/00001	REMOVE CONCRETE BRIDGE DECK	S F	8,299	\$67	\$8.11	1
	2433.505/00007	REMOVE CONCRETE WEARING COURSE	S F	52,104	\$73	\$1.41	3
	2433.505/00011	REMOVE SLAB TYPE 1	S F	6,145	\$69	\$11.21	7
	2433.505/00012	REMOVE SLAB TYPE 2	S F	50	\$1	\$20.00	1
	2433.505/00013	REMOVE SLAB TYPE 3	S F	876	\$17	\$19.00	8
	2433.505/00220	REMOVE BITUMINOUS WEARING COURSE	S F	4,662	\$6	\$1.35	1
	2433.506/00020	REMOVE CONCRETE SIDEWALK	L F	277	\$10	\$37.50	1
	2433.506/00025	REMOVE CONCRETE MEDIUM	L F	178	\$4	\$22.00	1
	2433.506/00026	REMOVE CONCRETE CURB AND RAIL	L F	1,801	\$126	\$70.01	2
	2433.506/00030	REMOVE BRIDGE SLAB CURBS AND RAIL	L F	252	\$18	\$73.00	1
	2433.506/00060	REMOVE ORNAMENTAL METAL RAILING	L F	229	\$2	\$8.90	1
	2433.507/00010	REMOVE CONCRETE OR MASONRY	LS	1	\$6	\$6,000.00	1
	2433.516/00110	ANCHORAGES TYPE REINF BARS	EACH	10,179	\$143	\$14.10	8
	2433.601/00040	RECONSTRUCT CONDUIT SYSTEM (LIGHTING)	LS	1	\$2	\$1,800.00	1
	2433.602/00020	GREASE EXP BEARING ASSEMBLIES	EACH	24	\$13	\$545.00	1
	2433.602/00050	RECONSTRUCT EXPANSION BEARINGS	EACH	88	\$51	\$582.00	1
	2433.602/00060	RECONSTRUCT FIXED BEARINGS	EACH	16	\$4	\$248.00	1
	2433.602/00067	GREASE EXP BEARINGS ASSEMBLIES	EACH	100	\$54	\$539.30	2
	2433.602/00120	RECONSTRUCT CONCRETE END POST	EACH	18	\$38	\$2,100.00	1
	2433.602/00983	RECONSTRUCT EXPANSION DEVICE END	EACH	12	\$11	\$910.00	1
	2433.602/08010	SUPPLEMENTAL DESCRIPTION	EACH	3	\$8	\$2,800.00	1
	2433.603/00060	RECONSTRUCT PAVING BRACKET	L F	60	\$5	\$85.00	1
	2433.603/00150	RECONSTRUCT CURB	L F	305	\$12	\$39.92	2
	2433.603/00170	RECONSTRUCT END OF DECK	L F	112	\$7	\$59.00	1
	2433.603/00200	RECONSTRUCT CONC RAILING	L F	4,157	\$359	\$86.28	2

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

12:49 Monday, March 29, 2004

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/03 AND 12/31/03
BY ITEM GROUP

186 CONTRACTS - AWARDED TOTAL: \$350,730,661

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2433	2433.603/00202	RECONSTRUCT CONCRETE MEDIAN	L F	1,087	\$177	\$163.00	1
	2433.603/00300	REPLACE WATERPROOF GLAND	L F	578	\$70	\$121.00	1
	2433.603/00401	CLEAN AND SEAL JOINTS TYPE 1	L F	2,688	\$11	\$4.24	2
	2433.603/00415	CLEAN & SEAL MEDIAN JOINT	L F	180	\$3	\$19.00	1
	2433.603/01912	RECONSTRUCT EXPANSION JOINT TYPE 12	L F	73	\$45	\$610.00	1
	2433.603/01921	RECONSTRUCT EXPANSION JOINT TYPE 21	L F	76	\$46	\$610.00	1
	2433.603/02010	RECONSTRUCT EXPANSION JOINT TYPE A	L F	2,302	\$448	\$194.70	4
	2433.603/02020	RECONSTRUCT EXPANSION JOINT TYPE B	L F	63	\$13	\$214.00	1
	2433.603/02030	RECONSTRUCT EXPANSION JOINT TYPE C	L F	662	\$115	\$173.00	1
	2433.603/02040	RECONSTRUCT EXPANSION JOINT TYPE D	L F	2,750	\$564	\$205.00	2
	2433.603/02050	RECONSTRUCT EXPANSION JOINT TYPE E	L F	259	\$57	\$221.00	1
	2433.603/02090	RECONSTRUCT EXPANSION JOINT TYPE SPECIAL	L F	783	\$91	\$116.74	4
	2433.603/03090	RECONSTRUCT FIXED JOINT TYPE SPECIAL	L F	180	\$9	\$47.50	1
	2433.603/04090	RECONSTRUCT PAVT JOINT TYPE SPECIAL	L F	418	\$16	\$38.00	1
	2433.606/00010	SEAL OVERLAY CRACKS	GAL	14	\$13	\$935.71	4
	2433.606/00020	SEAL BRIDGE DECK CRACKS	GAL	185	\$21	\$114.59	2
	2433.618/00001	SCARIFY BRIDGE DECK	S F	100,639	\$86	\$0.86	6
	2433.618/00003	SCARIFY CONCRETE APPROACHES	S F	32,060	\$27	\$0.85	4
	2433.618/00005	SCARIFY BITUMINOUS APPROACHES	S F	18,720	\$16	\$0.87	1
	2433.618/00100	REPAIR CONCRETE SURFACE	S F	6,720	\$569	\$84.73	4
2433.618/00110	CONCRETE SURFACE REPAIR	S F	4,127	\$235	\$57.04	4	
2433.618/08010	SUPPLEMENTAL DESCRIPTION	S F	1,225	\$34	\$27.50	1	

2433					\$3,795		
2442	2442.501/00010	REMOVE OLD BRIDGE	LS	24	\$1,144	\$47,667.85	24
	2442.501/00011	REMOVE OLD BRIDGE A	LS	2	\$61	\$30,605.01	2
	2442.501/00012	REMOVE OLD BRIDGE B	LS	2	\$61	\$30,605.01	2
	2442.501/00013	REMOVE OLD BRIDGE C	LS	1	\$10	\$10,000.00	1
	2442.501/00014	REMOVE OLD BRIDGE D	LS	1	\$40	\$40,000.00	1
	2442.502/00010	SALVAGE AND HAUL MATERIAL (BRIDGE)	LS	4	\$121	\$30,250.00	4

2442					\$1,437		

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

12:49 Monday, March 29, 2004

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/03 AND 12/31/03
BY ITEM GROUP

186 CONTRACTS - AWARDED TOTAL: \$350,730,661

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2451	2451.501/00106	STRUCTURE EXCAVATION CLASS R	C Y	314	\$25	\$80.28	1
	2451.501/00107	STRUCTURE EXCAVATION CLASS U	C Y	6,386	\$36	\$5.56	2
	2451.503/00030	GRANULAR BACKFILL (CV)	C Y	119	\$1	\$5.66	2
	2451.505/00030	AGGREGATE BACKFILL (CV)	C Y	1,118	\$19	\$16.70	3
	2451.507/00001	GRANULAR BEDDING	C Y	62	\$2	\$25.00	1
	2451.507/00030	GRANULAR BEDDING (CV)	C Y	4,586	\$55	\$12.10	4
	2451.509/00030	AGGREGATE BEDDING (CV)	C Y	23,428	\$379	\$16.16	26
	2451.511/00030	COARSE FILTER AGGREGATE (CV)	C Y	47,398	\$1,550	\$32.70	5
	2451.511/00031	COARSE FILTER AGGREGATE MOD (CV)	C Y	5,559	\$107	\$19.29	2
	2451.513/00030	FINE FILTER AGGREGATE (CV)	C Y	3,558	\$55	\$15.59	2
	2451.607/00080	ROCK EXCAVATION IN TRENCH	C Y	328	\$16	\$49.70	1
-----					-----		
2451					\$2,245		
2452	2452.507/02000	C-I-P CONCRETE PILING DELIVERED 12"	L F	166,796	\$2,494	\$14.95	20
	2452.507/03100	C-I-P CONCRETE PILING DELIVERED 12"	L F	3,228	\$87	\$26.88	3
	2452.507/04000	C-I-P CONCRETE PILING DELIVERED 16"	L F	32,510	\$404	\$12.43	3
	2452.507/04060	C-I-P CONCRETE PILING DELIVERED 16"	L F	1,378	\$39	\$28.09	2
	2452.507/05080	C-I-P CONCRETE PILING DELIVERED 20"	L F	525	\$44	\$83.21	1
	2452.508/02000	C-I-P CONCRETE PILING DRIVEN 12"	L F	166,796	\$591	\$3.55	20
	2452.508/03100	C-I-P CONCRETE PILING DRIVEN 12"	L F	3,228	\$4	\$1.28	3
	2452.508/04000	C-I-P CONCRETE PILING DRIVEN 16"	L F	32,510	\$272	\$8.38	3
	2452.508/04060	C-I-P CONCRETE PILING DRIVEN 16"	L F	1,378	\$3	\$2.21	2
	2452.508/05080	C-I-P CONCRETE PILING DRIVEN 20"	L F	525	\$0	\$0.30	1
	2452.510/01000	STEEL H-PILING DRIVEN 10"	L F	2,580	\$3	\$1.00	2
	2452.510/02000	STEEL H-PILING DRIVEN 12"	L F	31,955	\$117	\$3.68	10
	2452.510/03000	STEEL H-PILING DRIVEN 14"	L F	26,250	\$136	\$5.16	2
	2452.510/03100	STEEL H-PILING DRIVEN 12"	L F	666	\$0	\$0.30	1
	2452.511/01000	STEEL H-PILING DELIVERED 10"	L F	2,580	\$49	\$19.07	2
	2452.511/02000	STEEL H-PILING DELIVERED 12"	L F	31,955	\$583	\$18.24	10
	2452.511/03000	STEEL H-PILING DELIVERED 14"	L F	26,250	\$360	\$13.70	2
	2452.511/03100	STEEL H-PILING DELIVERED 12"	L F	666	\$11	\$16.75	1
	2452.519/01150	C-I-P CONC TEST PILE 49' LONG 12"	EACH	8	\$32	\$4,000.00	2
	2452.519/01180	C-I-P CONC TEST PILE 59' LONG 12"	EACH	1	\$5	\$4,800.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

12:49 Monday, March 29, 2004

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/03 AND 12/31/03
BY ITEM GROUP

186 CONTRACTS - AWARDED TOTAL: \$350,730,661

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2452	2452.519/01320	C-I-P CONC TEST PILE 105' LONG 12"	EACH	1	\$8	\$8,000.00	1
	2452.519/02025	C-I-P CONC TEST PILE 25 FT LONG 12"	EACH	2	\$6	\$3,000.00	1
	2452.519/02030	C-I-P CONC TEST PILE 30 FT LONG 12"	EACH	2	\$7	\$3,360.00	1
	2452.519/02040	C-I-P CONC TEST PILE 40 FT LONG 12"	EACH	8	\$30	\$3,750.00	2
	2452.519/02045	C-I-P CONC TEST PILE 45 FT LONG 12"	EACH	3	\$10	\$3,325.14	1
	2452.519/02050	C-I-P CONC TEST PILE 50 FT LONG 12"	EACH	3	\$1	\$378.00	1
	2452.519/02055	C-I-P CONC TEST PILE 55 FT LONG 12"	EACH	12	\$27	\$2,250.00	3
	2452.519/02060	C-I-P CONC TEST PILE 60 FT LONG 12"	EACH	16	\$65	\$4,050.04	4
	2452.519/02065	C-I-P CONC TEST PILE 65 FT LONG 12"	EACH	10	\$23	\$2,300.00	2
	2452.519/02070	C-I-P CONC TEST PILE 70 FT LONG 12"	EACH	18	\$59	\$3,250.00	5
	2452.519/02080	C-I-P CONC TEST PILE 80 FT LONG 12"	EACH	20	\$63	\$3,130.67	5
	2452.519/02085	C-I-P CONC TEST PILE 85 FT LONG 12"	EACH	6	\$29	\$4,833.33	2
	2452.519/02090	C-I-P CONC TEST PILE 90 FT LONG 12"	EACH	7	\$24	\$3,428.57	3
	2452.519/02100	C-I-P CONC TEST PILE 100 FT LONG 12"	EACH	6	\$20	\$3,333.33	3
	2452.519/02110	C-I-P CONC TEST PILE 110 FT LONG 12"	EACH	6	\$15	\$2,500.00	1
	2452.519/02115	C-I-P CONC TEST PILE 115 FT LONG 12"	EACH	6	\$15	\$2,500.00	1
	2452.519/02120	C-I-P CONC TEST PILE 120 FT LONG 12"	EACH	2	\$8	\$4,000.00	1
	2452.519/02130	C-I-P CONC TEST PILE 130 FT LONG 12"	EACH	3	\$9	\$2,850.00	2
	2452.519/02135	C-I-P CONC TEST PILE 135 FT LONG 12"	EACH	3	\$8	\$2,800.00	1
	2452.519/03170	C-I-P CONC TEST PILE 56' LONG 16"	EACH	8	\$36	\$4,450.00	2
	2452.519/04085	C-I-P CONC TEST PILE 85 FT LONG 16"	EACH	6	\$15	\$2,500.00	1
	2452.519/04100	C-I-P CONC TEST PILE 100 FT LONG 16"	EACH	2	\$6	\$3,000.00	1
	2452.519/04115	C-I-P CONC TEST PILE 115 FT LONG 16"	EACH	6	\$18	\$3,000.00	1
	2452.519/04120	C-I-P CONC TEST PILE 120 FT LONG 16"	EACH	8	\$28	\$3,500.00	1
	2452.519/04130	C-I-P CONC TEST PILE 130 FT LONG 16"	EACH	16	\$64	\$4,000.00	2
	2452.520/01030	STEEL H-TEST PILE 30 FT LONG 10"	EACH	2	\$6	\$3,000.00	1
	2452.520/01050	STEEL H-TEST PILE 50 FT LONG 10"	EACH	2	\$8	\$4,000.00	1
	2452.520/01070	STEEL H-TEST PILE 70 FT LONG 10"	EACH	5	\$15	\$3,000.00	1
	2452.520/02040	STEEL H-TEST PILE 40 FT LONG 12"	EACH	2	\$3	\$1,440.00	1
	2452.520/02045	STEEL H-TEST PILE 45 FT LONG 12"	EACH	2	\$3	\$1,640.00	1
	2452.520/02050	STEEL H-TEST PILE 50 FT LONG 12"	EACH	4	\$8	\$2,000.00	1
	2452.520/02055	STEEL H-TEST PILE 55 FT LONG 12"	EACH	10	\$21	\$2,050.00	3
	2452.520/02060	STEEL H-TEST PILE 60 FT LONG 12"	EACH	6	\$12	\$2,050.00	2
	2452.520/02070	STEEL H-TEST PILE 70 FT LONG 12"	EACH	8	\$32	\$3,937.50	2
	2452.520/02080	STEEL H-TEST PILE 80 FT LONG 12"	EACH	3	\$14	\$4,500.00	1
	2452.520/02085	STEEL H-TEST PILE 85 FT LONG 12"	EACH	2	\$5	\$2,500.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

12:49 Monday, March 29, 2004

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/03 AND 12/31/03
BY ITEM GROUP

186 CONTRACTS - AWARDED TOTAL: \$350,730,661

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2452	2452.520/02090	STEEL H-TEST PILE 90 FT LONG 12"	EACH	4	\$17	\$4,359.00	1
	2452.520/02105	STEEL H-TEST PILE 105 FT LONG 12"	EACH	2	\$9	\$4,559.00	1
	2452.520/02120	STEEL H-TEST PILE 120 FT LONG 12"	EACH	6	\$9	\$1,500.00	1
	2452.520/02155	STEEL H-TEST PILE 155 FT LONG 12"	EACH	2	\$10	\$5,000.00	1
	2452.520/02160	STEEL H-TEST PILE 160 FT LONG 12"	EACH	4	\$13	\$3,200.00	1
	2452.520/03100	STEEL H-TEST PILE 33' LONG 12"	EACH	2	\$7	\$3,510.00	1
	2452.520/03120	STEEL H-TEST PILE 120 FT LONG 14"	EACH	7	\$18	\$2,500.00	1
	2452.520/03130	STEEL H-TEST PILE 130 FT LONG 14"	EACH	4	\$13	\$3,200.00	1
	2452.601/00011	STEEL SHEET PILING (TEMPORARY)	LS	3	\$101	\$33,500.00	3
	2452.602/00350	PILE REDRIVING	EACH	61	\$30	\$492.98	10
	2452.602/02250	PILE TIP PROTECTION 10"	EACH	20	\$2	\$75.00	1
	2452.602/02310	PILE TIP PROTECTION 12"	EACH	517	\$35	\$66.83	10
	2452.602/02356	PILE TIP PROTECTION 14"	EACH	248	\$25	\$101.60	2
	2452.603/02010	PREBORING (EARTH)	L F	90	\$1	\$13.00	1
	2452.618/00011	STEEL SHEET PILING (TEMPORARY)	S F	103,443	\$1,483	\$14.33	5
	2452.618/00012	STEEL SHEET PILING (PERMANENT)	S F	13,626	\$368	\$27.00	1

2452					\$8,092		
2453	2453.603/00130	30" DIA DRILLED SHAFT (EARTH)	L F	2,609	\$185	\$71.00	1
	2453.603/00149	48" DIA DRILLED SHAFT (ROCK)	L F	58	\$12	\$201.14	1

2453					\$197		
2461	2461.501/01143	CONCRETE MIX NO 1A43	C Y	998	\$200	\$200.00	1
	2461.501/03132	CONCRETE MIX NO 3A32	C Y	25	\$5	\$197.78	1
	2461.501/03243	CONCRETE MIX NO 3Y43	C Y	253	\$50	\$196.00	1

2461					\$254		
2472	2472.602/00019	COUPLERS (REINFORCEMENT BARS) T-19	EACH	14	\$0	\$35.00	1
2476	2476.601/00010	LEAD SUBSTANCES COLLECTION & DISPOSAL	LS	4	\$626	\$156,544.19	4
	2476.601/00050	WASTE SUBSTANCES COLLECTION AND DISPOSAL	LS	1	\$301	\$300,579.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

12:49 Monday, March 29, 2004

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/03 AND 12/31/03
BY ITEM GROUP

186 CONTRACTS - AWARDED TOTAL: \$350,730,661

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
----- 2476					----- \$927		
2478	2478.506/00010	EPOXY ZINC-RICH PAINT SYSTEM (OLD)	S F	202,650	\$731	\$3.61	3
	2478.601/00100	CLEANING CONTAMINATED SURFACE	LS	1	\$2	\$2,000.00	1
	2478.618/00012	EPOXY ZINC-RICH PAINT SYSTEM (OLD)	S F	44,240	\$153	\$3.45	1
----- 2478					----- \$886		
2479	2479.618/00020	INORGANIC ZINC-RICH PAINT SYSTEM (FIELD)	S F	363,216	\$549	\$1.51	6
2481	2481.618/00040	DAMPPROOFING	S F	2,364	\$12	\$5.00	1
	2481.618/00060	WATERPROOFING	S F	5,825	\$58	\$10.00	1
----- 2481					----- \$70		
2501	2501.501/00021	CULVERT EXCAVATION CLASS U	C Y	4,961	\$17	\$3.35	2
	2501.511/02180	18" CAS PIPE CULVERT	L F	270	\$5	\$17.00	1
	2501.511/02360	36" CAS PIPE CULVERT	L F	162	\$6	\$40.00	1
	2501.511/05121	12" CP PIPE CULVERT (SMOOTH)	L F	384	\$5	\$14.00	1
	2501.511/05150	15" CP PIPE CULVERT	L F	220	\$4	\$18.00	1
	2501.511/05240	24" CP PIPE CULVERT	L F	192	\$4	\$22.00	1
	2501.511/05360	36" CP PIPE CULVERT	L F	400	\$18	\$44.00	1
	2501.511/20120	12" CS PIPE CULVERT	L F	296	\$5	\$16.86	2
	2501.511/20150	15" CS PIPE CULVERT	L F	585	\$15	\$24.79	3
	2501.511/20180	18" CS PIPE CULVERT	L F	2,523	\$48	\$18.92	17
	2501.511/20210	21" CS PIPE CULVERT	L F	329	\$6	\$18.92	2
	2501.511/20240	24" CS PIPE CULVERT	L F	938	\$24	\$25.20	8
	2501.511/20300	30" CS PIPE CULVERT	L F	206	\$5	\$21.94	2
	2501.511/20360	36" CS PIPE CULVERT	L F	391	\$24	\$60.86	4
	2501.511/20420	42" CS PIPE CULVERT	L F	56	\$2	\$36.58	1
	2501.511/20660	66" CS PIPE CULVERT	L F	172	\$13	\$75.00	1
	2501.511/20720	72" CS PIPE CULVERT	L F	8	\$4	\$438.32	1
	2501.511/90122	12" RC PIPE CULVERT	L F	68	\$2	\$26.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

12:49 Monday, March 29, 2004

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/03 AND 12/31/03
BY ITEM GROUP

186 CONTRACTS - AWARDED TOTAL: \$350,730,661

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2501	2501.511/90123	12" RC PIPE CULVERT CLASS III	L F	131	\$4	\$26.89	2
	2501.511/90152	15" RC PIPE CULVERT	L F	8	\$0	\$25.00	1
	2501.511/90153	15" RC PIPE CULVERT CLASS III	L F	85	\$2	\$26.85	2
	2501.511/90182	18" RC PIPE CULVERT	L F	1,269	\$39	\$30.99	8
	2501.511/90183	18" RC PIPE CULVERT CLASS III	L F	868	\$23	\$26.88	5
	2501.511/90184	18" RC PIPE CULVERT CLASS IV	L F	90	\$3	\$32.00	1
	2501.511/90185	18" RC PIPE CULVERT CLASS V	L F	46	\$1	\$31.70	1
	2501.511/90212	21" RC PIPE CULVERT	L F	68	\$2	\$25.00	1
	2501.511/90242	24" RC PIPE CULVERT	L F	3,678	\$173	\$46.94	16
	2501.511/90243	24" RC PIPE CULVERT CLASS III	L F	1,512	\$45	\$29.61	4
	2501.511/90244	24" RC PIPE CULVERT CLASS IV	L F	456	\$14	\$31.47	2
	2501.511/90245	24" RC PIPE CULVERT CLASS V	L F	57	\$3	\$57.56	2
	2501.511/90249	24" RC PIPE CULVERT CLASS V-JACKED	L F	550	\$132	\$240.05	2
	2501.511/90302	30" RC PIPE CULVERT	L F	1,398	\$70	\$50.01	9
	2501.511/90303	30" RC PIPE CULVERT CLASS III	L F	589	\$26	\$44.74	3
	2501.511/90304	30" RC PIPE CULVERT CLASS IV	L F	158	\$9	\$55.00	1
	2501.511/90362	36" RC PIPE CULVERT	L F	1,047	\$61	\$57.80	7
	2501.511/90363	36" RC PIPE CULVERT CLASS III	L F	209	\$12	\$57.84	2
	2501.511/90422	42" RC PIPE CULVERT	L F	626	\$61	\$96.92	3
	2501.511/90424	42" RC PIPE CULVERT CLASS IV	L F	188	\$20	\$105.00	1
	2501.511/90482	48" RC PIPE CULVERT	L F	258	\$23	\$90.52	3
	2501.511/90485	48" RC PIPE CULVERT CLASS V	L F	128	\$17	\$129.00	1
	2501.511/90489	48" RC PIPE CULVERT CLASS V-JACKED	L F	202	\$113	\$560.00	1
	2501.511/90543	54" RC PIPE CULVERT CLASS III	L F	95	\$12	\$129.54	1
	2501.511/90609	60" RC PIPE CULVERT CLASS V-JACKED	L F	90	\$90	\$1,000.00	1
	2501.511/90962	96" RC PIPE CULVERT CLASS II	L F	92	\$30	\$330.00	1
	2501.511/90965	96" RC PIPE CULVERT CLASS V	L F	68	\$29	\$420.00	1
	2501.511/91083	108" RC PIPE CULVERT CLASS III	L F	138	\$73	\$530.00	1
	2501.515/01912	12" CS PIPE APRON	EACH	2	\$1	\$340.00	1
	2501.515/01918	18" CS PIPE APRON	EACH	2	\$0	\$100.00	1
	2501.515/01921	21" CS PIPE APRON	EACH	1	\$0	\$370.00	1
	2501.515/02120	12" CAS PIPE APRON	EACH	3	\$0	\$140.00	1
	2501.515/02180	18" CAS PIPE APRON	EACH	3	\$1	\$170.00	1
2501.515/02360	36" CAS PIPE APRON	EACH	4	\$2	\$505.00	1	
2501.515/06150	15" PC-CS PIPE APRON	EACH	2	\$1	\$312.00	1	
2501.515/06240	24" PC-CS PIPE APRON	EACH	1	\$1	\$520.00	1	

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

12:49 Monday, March 29, 2004

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/03 AND 12/31/03
BY ITEM GROUP

186 CONTRACTS - AWARDED TOTAL: \$350,730,661

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2501	2501.515/06360	36" PC-CS PIPE APRON	EACH	3	\$4	\$1,200.00	1
	2501.515/20120	12" GS PIPE APRON	EACH	7	\$1	\$85.86	5
	2501.515/20150	15" GS PIPE APRON	EACH	9	\$1	\$136.22	5
	2501.515/20180	18" GS PIPE APRON	EACH	21	\$3	\$145.67	11
	2501.515/20240	24" GS PIPE APRON	EACH	5	\$1	\$188.40	4
	2501.515/20360	36" GS PIPE APRON	EACH	7	\$3	\$369.29	3
	2501.515/20720	72" GS PIPE APRON	EACH	2	\$9	\$4,340.00	1
	2501.515/90120	12" RC PIPE APRON	EACH	98	\$35	\$359.61	19
	2501.515/90150	15" RC PIPE APRON	EACH	56	\$22	\$385.38	13
	2501.515/90180	18" RC PIPE APRON	EACH	96	\$40	\$414.70	15
	2501.515/90210	21" RC PIPE APRON	EACH	16	\$7	\$463.13	7
	2501.515/90240	24" RC PIPE APRON	EACH	174	\$90	\$515.00	22
	2501.515/90270	27" RC PIPE APRON	EACH	6	\$4	\$611.83	4
	2501.515/90300	30" RC PIPE APRON	EACH	59	\$35	\$592.78	15
	2501.515/90330	33" RC PIPE APRON	EACH	2	\$1	\$739.50	2
	2501.515/90360	36" RC PIPE APRON	EACH	63	\$49	\$780.88	16
	2501.515/90420	42" RC PIPE APRON	EACH	26	\$27	\$1,037.88	8
	2501.515/90480	48" RC PIPE APRON	EACH	15	\$17	\$1,127.67	7
	2501.515/90540	54" RC PIPE APRON	EACH	6	\$8	\$1,284.31	2
	2501.515/90600	60" RC PIPE APRON	EACH	7	\$10	\$1,477.14	2
	2501.515/90720	72" RC PIPE APRON	EACH	5	\$8	\$1,535.00	2
	2501.515/90960	96" RC PIPE APRON	EACH	2	\$7	\$3,300.00	1
	2501.515/91080	108" RC PIPE APRON	EACH	2	\$11	\$5,660.00	1
	2501.517/01012	A-S DIAPHRAGM FOR 12" CONCRETE PIPE	EACH	2	\$1	\$420.00	1
	2501.517/01027	A-S DIAPHRAGM FOR 27" CONCRETE PIPE	EACH	1	\$1	\$650.00	1
	2501.517/01060	A-S DIAPHRAGM FOR 60" CONCRETE PIPE	EACH	1	\$2	\$1,586.00	1
	2501.517/02018	A-S DIAPHRAGM FOR 18" METAL PIPE	EACH	2	\$1	\$260.00	1
	2501.517/02024	A-S DIAPHRAGM FOR 24" METAL PIPE	EACH	2	\$1	\$260.00	1
	2501.517/05018	A-S DIAPHRAGM FOR 18" CP PIPE	EACH	3	\$2	\$500.00	1
	2501.517/05024	A-S DIAPHRAGM FOR 24" CP PIPE	EACH	9	\$6	\$700.00	1
	2501.517/05036	A-S DIAPHRAGM FOR 36" CP PIPE	EACH	12	\$10	\$850.00	1
	2501.519/01240	FLAP GATE FOR 24" CS PIPE	EACH	1	\$0	\$200.00	1
	2501.519/09036	FLAP GATE FOR 36" RC PIPE	EACH	2	\$1	\$600.00	1
	2501.521/00221	21" SPAN CAS PIPE-ARCH CULVERT	L F	444	\$6	\$13.00	1
	2501.521/02170	17" SPAN CS PIPE-ARCH CULVERT	L F	283	\$4	\$14.93	2
	2501.521/02210	21" SPAN CS PIPE-ARCH CULVERT	L F	79	\$3	\$32.85	2

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

12:49 Monday, March 29, 2004

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/03 AND 12/31/03
BY ITEM GROUP

186 CONTRACTS - AWARDED TOTAL: \$350,730,661

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2501	2501.521/02280	28" SPAN CS PIPE-ARCH CULVERT	L F	114	\$6	\$51.70	3
	2501.521/02350	35" SPAN CS PIPE-ARCH CULVERT	L F	46	\$1	\$30.00	1
	2501.521/02420	42" SPAN CS PIPE-ARCH CULVERT	L F	282	\$10	\$36.00	1
	2501.521/90222	22" SPAN RC PIPE-ARCH CULV CL IIA	L F	308	\$15	\$48.89	4
	2501.521/90223	22" SPAN RC PIPE-ARCH CULV CL IIIA	L F	281	\$14	\$49.54	2
	2501.521/90282	28" SPAN RC PIPE-ARCH CULV CL IIA	L F	322	\$22	\$68.37	5
	2501.521/90283	28" SPAN RC PIPE-ARCH CULV CL IIIA	L F	20	\$1	\$64.00	1
	2501.521/90362	36" SPAN RC PIPE-ARCH CULV CL IIA	L F	309	\$30	\$98.42	3
	2501.521/90442	44" SPAN RC PIPE-ARCH CULV CL IIA	L F	28	\$3	\$90.00	1
	2501.521/90512	51" SPAN RC PIPE-ARCH CULV CL IIA	L F	496	\$62	\$125.74	2
	2501.521/90582	58" SPAN RC PIPE-ARCH CULV CL IIA	L F	362	\$52	\$142.43	2
	2501.521/90652	65" SPAN RC PIPE-ARCH CULV CL IIA	L F	1,068	\$170	\$158.89	5
	2501.521/90732	73" SPAN RC PIPE-ARCH CULV CL IIA	L F	364	\$71	\$195.84	3
	2501.521/91022	102" SPAN RC PIPE-ARCH CULV CL IIA	L F	140	\$41	\$295.00	1
	2501.525/02420	42" SPAN GS PIPE-ARCH APRON	EACH	2	\$1	\$420.00	1
	2501.525/90220	22" SPAN RC PIPE-ARCH APRON	EACH	12	\$4	\$365.66	6
	2501.525/90280	28" SPAN RC PIPE-ARCH APRON	EACH	13	\$6	\$440.00	5
	2501.525/90360	36" SPAN RC PIPE-ARCH APRON	EACH	10	\$8	\$763.04	4
	2501.525/90440	44" SPAN RC PIPE-ARCH APRON	EACH	2	\$1	\$550.00	1
	2501.525/90510	51" SPAN RC PIPE-ARCH APRON	EACH	21	\$17	\$796.86	3
	2501.525/90580	58" SPAN RC PIPE-ARCH APRON	EACH	12	\$13	\$1,095.00	3
	2501.525/90650	65" SPAN RC PIPE-ARCH APRON	EACH	24	\$33	\$1,377.67	5
	2501.525/90730	73" SPAN RC PIPE-ARCH APRON	EACH	12	\$19	\$1,604.33	4
	2501.525/91020	102" SPAN RC PIPE-ARCH APRON	EACH	2	\$6	\$2,750.00	1
	2501.561/90122	12" RC PIPE CULVERT DES 3006	L F	60	\$4	\$62.33	2
	2501.561/90182	18" RC PIPE CULVERT DES 3006	L F	78	\$10	\$123.18	2
	2501.561/90183	18" RC PIPE CULVERT DES 3006 CL III	L F	1,351	\$38	\$28.29	3
	2501.561/90184	18" RC PIPE CULVERT DES 3006 CL IV	L F	90	\$3	\$28.00	1
	2501.561/90185	18" RC PIPE CULVERT DES 3006 CL V	L F	698	\$17	\$24.00	1
	2501.561/90242	24" RC PIPE CULVERT DES 3006	L F	2,141	\$69	\$32.40	5
	2501.561/90243	24" RC PIPE CULVERT DES 3006 CL III	L F	2,290	\$86	\$37.70	8
	2501.561/90244	24" RC PIPE CULVERT DES 3006 CL IV	L F	441	\$17	\$39.05	2
	2501.561/90245	24" RC PIPE CULVERT DES 3006 CL V	L F	807	\$35	\$42.75	2
	2501.561/90302	30" RC PIPE CULVERT DES 3006	L F	54	\$7	\$135.00	1
	2501.561/90303	30" RC PIPE CULVERT DES 3006 CL III	L F	943	\$51	\$53.91	5
	2501.561/90304	30" RC PIPE CULVERT DES 3006 CL IV	L F	287	\$17	\$58.99	2

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

12:49 Monday, March 29, 2004

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/03 AND 12/31/03
BY ITEM GROUP

186 CONTRACTS - AWARDED TOTAL: \$350,730,661

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2501	2501.561/90305	30" RC PIPE CULVERT DES 3006 CL V	L F	347	\$23	\$65.39	3
	2501.561/90362	36" RC PIPE CULVERT DES 3006	L F	713	\$45	\$62.55	3
	2501.561/90363	36" RC PIPE CULVERT DES 3006 CL III	L F	1,186	\$83	\$69.88	7
	2501.561/90364	36" RC PIPE CULVERT DES 3006 CL IV	L F	1,046	\$77	\$73.96	3
	2501.561/90365	36" RC PIPE CULVERT DES 3006 CL V	L F	245	\$18	\$75.00	1
	2501.561/90423	42" RC PIPE CULVERT DES 3006 CL III	L F	451	\$42	\$93.43	2
	2501.561/90424	42" RC PIPE CULVERT DES 3006 CL IV	L F	282	\$25	\$90.00	1
	2501.561/90425	42" RC PIPE CULVERT DES 3006 CL V	L F	718	\$86	\$119.45	3
	2501.561/90482	48" RC PIPE CULVERT DES 3006	L F	124	\$13	\$102.58	2
	2501.561/90483	48" RC PIPE CULVERT DES 3006 CL III	L F	194	\$19	\$100.58	1
	2501.561/90484	48" RC PIPE CULVERT DES 3006 CL IV	L F	28	\$4	\$130.00	1
	2501.561/90544	54" RC PIPE CULVERT DES 3006 CL IV	L F	262	\$42	\$160.00	1
	2501.561/90602	60" RC PIPE CULVERT DES 3006 CL II	L F	165	\$18	\$110.00	1
	2501.561/90604	60" RC PIPE CULVERT DES 3006 CL IV	L F	174	\$31	\$178.97	2
	2501.561/90605	60" RC PIPE CULVERT DES 3006 CL V	L F	222	\$37	\$165.00	1
	2501.561/90609	60" RC PIPE CULV DES 3006 CL V-JACKED	L F	175	\$127	\$725.00	1
	2501.561/90723	72" RC PIPE CULVERT DES 3006 CL III	L F	247	\$42	\$170.00	1
	2501.561/90725	72" RC PIPE CULVERT DES 3006 CL V	L F	62	\$22	\$350.00	1
	2501.567/00218	18" CAS SAFETY APRON & GRATE DES 3128	EACH	4	\$2	\$590.00	1
	2501.567/00321	21" SPAN CAS SAFETY APR & GR DES 3128	EACH	2	\$1	\$645.00	1
	2501.567/00442	44" CAS SAFETY APR & GR DES 3148	EACH	2	\$2	\$1,125.00	1
	2501.567/02180	18" CS SAFETY APR & GR DES 3128	EACH	13	\$8	\$580.59	3
	2501.567/02240	24" CS SAFETY APR & GR DES 3128	EACH	3	\$3	\$844.00	2
	2501.567/02300	30" CS SAFETY APR & GR DES 3128	EACH	27	\$22	\$807.70	3
	2501.567/02360	36" CS SAFETY APR & GR DES 3128	EACH	6	\$8	\$1,294.50	3
	2501.567/02420	42" CS SAFETY APR & GR DES 3128	EACH	1	\$1	\$1,200.00	1
	2501.567/03280	28" SPAN CS SAFETY APR & GR DES 3128	EACH	6	\$5	\$758.33	4
	2501.567/03350	35" SPAN CS SAFETY APR & GR DES 3128	EACH	10	\$10	\$980.00	2
	2501.567/04180	18" GS SAFETY APRON & GRATE DES 3148	EACH	1	\$0	\$260.00	1
	2501.567/08240	24" RC SAFETY APRON & GRATE DES 3128	EACH	1	\$2	\$1,500.00	1
	2501.567/10420	42" RC SAFETY APRON & GRATE DES 3132	EACH	9	\$16	\$1,769.44	2
	2501.567/10540	54" RC SAFETY APRON & GRATE DES 3132	EACH	3	\$7	\$2,433.33	2
	2501.569/01015	15" CS SAFETY APRON	EACH	2	\$0	\$100.00	1
	2501.569/01018	18" CS SAFETY APRON	EACH	62	\$11	\$178.77	6
	2501.569/01024	24" CS SAFETY APRON	EACH	15	\$4	\$256.67	5
	2501.569/02021	21" SPAN CS SAFETY APRON	EACH	13	\$4	\$331.60	3

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

12:49 Monday, March 29, 2004

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/03 AND 12/31/03
BY ITEM GROUP

186 CONTRACTS - AWARDED TOTAL: \$350,730,661

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2501	2501.569/02418	18" CAS SAFETY APRON	EACH	5	\$1	\$220.00	1
	2501.569/02822	22" SPAN RC SAFETY APRON	EACH	2	\$1	\$450.00	1
	2501.569/02828	28" SPAN RC SAFETY APRON	EACH	1	\$1	\$522.00	1
	2501.569/02912	12" RC SAFETY APRON	EACH	3	\$1	\$345.00	1
	2501.569/02915	15" RC SAFETY APRON	EACH	17	\$6	\$360.35	4
	2501.569/02918	18" RC SAFETY APRON	EACH	141	\$63	\$446.06	14
	2501.569/02924	24" RC SAFETY APRON	EACH	176	\$82	\$464.44	24
	2501.569/02930	30" RC SAFETY APRON	EACH	40	\$20	\$511.65	8
	2501.569/02936	36" RC SAFETY APRON	EACH	37	\$27	\$739.59	10
	2501.569/02948	48" RC SAFETY APRON	EACH	7	\$8	\$1,178.57	2
	2501.571/00010	INSTALL PIPE CULVERT	L F	338	\$5	\$13.50	3
	2501.571/00011	INSTALL METAL CULVERT	L F	271	\$3	\$11.97	2
	2501.571/00012	INSTALL CONCRETE CULVERT	L F	100	\$2	\$20.00	2
	2501.573/00011	INSTALL METAL APRON	EACH	17	\$2	\$100.00	4
	2501.573/00012	INSTALL CONCRETE APRON	EACH	25	\$8	\$306.20	11
	2501.573/00013	INSTALL METAL SAFETY APRON	EACH	7	\$1	\$125.00	1
	2501.573/00017	INSTALL PIPE APRON	EACH	1	\$0	\$200.00	1
	2501.573/00020	INSTALL CULVERT MARKER	EACH	5	\$0	\$17.00	2
	2501.575/90240	24" RC DISSIPATOR RING	EACH	15	\$7	\$435.00	1
	2501.575/90300	30" RC DISSIPATOR RING	EACH	25	\$8	\$338.40	3
	2501.575/90360	36" RC DISSIPATOR RING	EACH	15	\$7	\$457.33	3
	2501.575/90480	48" RC DISSIPATOR RING	EACH	5	\$3	\$582.00	1
	2501.575/90720	72" RC DISSIPATOR RING	EACH	5	\$4	\$875.00	1
	2501.601/00020	DRAINAGE IMPRVMENTS & REPAIR PIPE CULV	LS	1	\$2	\$2,000.00	1
	2501.601/00030	PRECAST WINGWALLS	LS	1	\$81	\$81,305.22	1
	2501.602/00011	PLUG & ABANDON PIPE CULVERT	EACH	2	\$1	\$300.50	2
	2501.602/00013	PLUG FILL & ABANDON PIPE CULVERT	EACH	15	\$44	\$2,963.33	7
	2501.602/00016	REPAIR CULVERT JOINT	EACH	7	\$3	\$434.29	2
	2501.602/00049	CLEAN PIPE CULVERT	EACH	9	\$14	\$1,588.89	4
	2501.602/00060	SKIMMER	EACH	4	\$5	\$1,195.00	2
	2501.602/00090	VIDEO TAPE CULVERT	EACH	7	\$3	\$425.00	1
	2501.602/00340	PRECAST HEADWALLS	EACH	2	\$24	\$11,865.00	1
	2501.602/00412	12" PIPE APRON	EACH	5	\$1	\$192.14	3
	2501.602/00415	15" PIPE APRON	EACH	27	\$2	\$81.69	2
	2501.602/00418	18" PIPE APRON	EACH	36	\$3	\$92.00	3
	2501.602/00421	21" PIPE APRON	EACH	2	\$0	\$110.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

12:49 Monday, March 29, 2004

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/03 AND 12/31/03
BY ITEM GROUP

186 CONTRACTS - AWARDED TOTAL: \$350,730,661

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2501	2501.602/00424	24" PIPE APRON	EACH	10	\$2	\$172.07	3
	2501.602/00430	30" PIPE APRON	EACH	2	\$0	\$160.00	1
	2501.602/00436	36" PIPE APRON	EACH	2	\$1	\$257.00	1
	2501.602/00448	48" PIPE APRON	EACH	4	\$4	\$935.00	1
	2501.602/00515	15" SAFETY APRON	EACH	50	\$9	\$172.56	4
	2501.602/00518	18" SAFETY APRON	EACH	538	\$98	\$181.49	12
	2501.602/00524	24" SAFETY APRON	EACH	97	\$21	\$212.85	6
	2501.602/00542	42" SAFETY APRON	EACH	4	\$9	\$2,165.00	1
	2501.602/00783	83" SPAN PIPE-ARCH APRON	EACH	2	\$3	\$1,630.00	1
	2501.602/04012	SAFETY GRATE FOR 12" RC APRON	EACH	9	\$2	\$200.00	1
	2501.602/04015	SAFETY GRATE FOR 15" RC APRON	EACH	8	\$3	\$365.63	2
	2501.602/04018	SAFETY GRATE FOR 18" RC APRON	EACH	7	\$3	\$435.71	3
	2501.602/04024	SAFETY GRATE FOR 24" RC APRON	EACH	64	\$34	\$533.67	6
	2501.602/04030	SAFETY GRATE FOR 30" RC APRON	EACH	24	\$14	\$602.92	4
	2501.602/04036	SAFETY GRATE FOR 36" RC APRON	EACH	15	\$10	\$660.00	3
	2501.602/04042	SAFETY GRATE FOR 42" RC APRON	EACH	10	\$7	\$744.00	3
	2501.602/04048	SAFETY GRATE FOR 48" RC APRON	EACH	4	\$4	\$1,075.00	2
	2501.602/04054	SAFETY GRATE FOR 54" RC APRON	EACH	4	\$4	\$950.00	1
	2501.602/04060	SAFETY GRATE FOR 60" RC APRON	EACH	3	\$0	\$125.00	1
	2501.602/05022	SAFETY GR FOR 22" SPAN RCP-A APR	EACH	2	\$1	\$520.50	1
	2501.602/05028	SAFETY GR FOR 28" SPAN RCP-A APR	EACH	4	\$2	\$557.50	2
	2501.602/05036	SAFETY GR FOR 36" SPAN RCP-A APR	EACH	4	\$3	\$675.00	1
	2501.602/05044	SAFETY GR FOR 44" SPAN RCP-A APR	EACH	2	\$1	\$650.00	1
	2501.602/05051	SAFETY GR FOR 51" SPAN RCP-A APR	EACH	13	\$13	\$1,023.08	2
	2501.602/05058	SAFETY GR FOR 58" SPAN RCP-A APR	EACH	4	\$4	\$1,050.00	1
	2501.602/05065	SAFETY GR FOR 65" SPAN RCP-A APR	EACH	14	\$15	\$1,095.71	4
	2501.602/05073	SAFETY GR FOR 73" SPAN RCP-A APR	EACH	4	\$5	\$1,343.50	2
	2501.602/07048	LT DUTY SAFETY GRATE FOR 48" RC APR	EACH	1	\$2	\$1,850.00	1
	2501.602/08012	TRASH GUARD FOR 12" PIPE APRON	EACH	3	\$1	\$228.33	2
	2501.602/08015	TRASH GUARD FOR 15" PIPE APRON	EACH	3	\$1	\$416.67	2
	2501.602/08018	TRASH GUARD FOR 18" PIPE APRON	EACH	4	\$1	\$352.50	3
	2501.602/08021	TRASH GUARD FOR 21" PIPE APRON	EACH	1	\$1	\$740.00	1
	2501.602/08024	TRASH GUARD FOR 24" PIPE APRON	EACH	13	\$8	\$639.23	5
	2501.602/08027	TRASH GUARD FOR 27" PIPE APRON	EACH	1	\$1	\$750.00	1
	2501.602/08030	TRASH GUARD FOR 30" PIPE APRON	EACH	2	\$2	\$790.00	1
	2501.602/08036	TRASH GUARD FOR 36" PIPE APRON	EACH	1	\$1	\$1,000.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

12:49 Monday, March 29, 2004

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/03 AND 12/31/03
BY ITEM GROUP

186 CONTRACTS - AWARDED TOTAL: \$350,730,661

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2501	2501.603/00010	CLEAN PIPE CULVERT	L F	3,563	\$29	\$8.27	8
	2501.603/00020	BOX CULVERT CRACK REPAIR	L F	48	\$5	\$105.00	1
	2501.603/00118	LINING CULVERT PIPE (18")	L F	453	\$43	\$94.74	3
	2501.603/00124	LINING CULVERT PIPE (24")	L F	954	\$53	\$55.98	3
	2501.603/00130	LINING CULVERT PIPE (30")	L F	567	\$44	\$77.15	3
	2501.603/00132	LINING CULVERT PIPE (32")	L F	375	\$25	\$66.00	1
	2501.603/00136	LINING CULVERT PIPE (36")	L F	699	\$67	\$96.24	3
	2501.603/00148	LINING CULVERT PIPE (48")	L F	225	\$37	\$165.00	1
	2501.603/00163	LINING CULVERT PIPE (63")	L F	150	\$26	\$173.12	1
	2501.603/00322	LINING CULVERT PIPE (22" SPAN)	L F	58	\$2	\$42.55	1
	2501.603/00612	12" PIPE CULVERT	L F	41	\$1	\$16.68	2
	2501.603/00615	15" PIPE CULVERT	L F	1,852	\$30	\$15.94	5
	2501.603/00618	18" PIPE CULVERT	L F	17,588	\$275	\$15.62	14
	2501.603/00621	21" PIPE CULVERT	L F	68	\$1	\$22.00	1
	2501.603/00624	24" PIPE CULVERTERT	L F	3,131	\$53	\$16.97	8
	2501.603/00630	30" PIPE CULVERT	L F	464	\$11	\$23.48	2
	2501.603/00636	36" PIPE CULVERT	L F	194	\$6	\$28.38	2
	2501.603/00642	42" PIPE CULVERT	L F	80	\$4	\$51.00	1
	2501.603/00648	48" PIPE CULVERT	L F	76	\$4	\$55.00	1
	2501.603/00735	35" SPAN PIPE-ARCH CULVERT	L F	186	\$4	\$20.00	1
	2501.603/00783	83" SPAN PIPE-ARCH CULVERT	L F	40	\$5	\$115.00	1
	2501.603/12510	PRECAST REINF CONC ARCH 25' X10'	L F	162	\$128	\$791.53	1
-----					-----		
2501					\$5,130		
2502	2502.501/00011	INSTALL PRECAST CONCRETE HEADWALL	EACH	7	\$1	\$115.00	1
	2502.501/00040	4" PRECAST CONCRETE HEADWALL	EACH	355	\$32	\$89.20	20
	2502.501/00060	6" PRECAST CONCRETE HEADWALL	EACH	2	\$0	\$200.00	1
	2502.501/00080	8" PRECAST CONCRETE HEADWALL	EACH	1	\$0	\$170.00	1
	2502.521/01030	3" TP PIPE DRAIN	L F	116	\$2	\$19.00	1
	2502.521/01040	4" TP PIPE DRAIN	L F	14,929	\$63	\$4.25	24
	2502.521/01060	6" TP PIPE DRAIN	L F	40	\$0	\$9.00	1
	2502.521/01080	8" TP PIPE DRAIN	L F	92	\$1	\$11.89	1
	2502.521/04150	15" CS PIPE DRAIN	L F	40	\$1	\$18.75	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

12:49 Monday, March 29, 2004

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/03 AND 12/31/03
BY ITEM GROUP

186 CONTRACTS - AWARDED TOTAL: \$350,730,661

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2502	2502.521/06060	6" PVC PIPE DRAIN	L F	354	\$2	\$7.01	1
	2502.521/06080	8" PVC PIPE DRAIN	L F	937	\$7	\$7.98	2
	2502.521/07060	6" PE PIPE DRAIN	L F	72	\$2	\$28.00	1
	2502.521/07120	12" PE PIPE DRAIN	L F	8	\$0	\$35.00	1
	2502.521/07121	12" PE PIPE DRAIN (SMOOTH)	L F	20	\$0	\$15.00	1
	2502.541/01040	4" PERF TP PIPE DRAIN	L F	135,944	\$528	\$3.88	13
	2502.541/06060	6" PERF PVC PIPE DRAIN	L F	2,566	\$18	\$7.01	1
	2502.541/06080	8" PERF PVC PIPE DRAIN	L F	2,592	\$21	\$7.92	1
	2502.541/07030	3" PERF PE PIPE DRAIN	L F	59,007	\$66	\$1.11	4
	2502.541/07040	4" PERF PE PIPE DRAIN	L F	80,332	\$315	\$3.93	8
	2502.541/07060	6" PERF PE PIPE DRAIN	L F	2,879	\$18	\$6.20	3
	2502.541/07120	12" PERF PE PIPE DRAIN	L F	202	\$2	\$10.85	1
	2502.573/00010	INSTALL PRECAST CONCRETE HEADWALL	EACH	31	\$2	\$69.35	3
	2502.601/02800	DRAINAGE SYSTEM (BRIDGE DECK)	LS	1	\$27	\$27,000.00	1
	2502.601/02900	DRAINAGE SYSTEM	LS	2	\$70	\$35,000.00	2
	2502.601/02909	DRAINAGE SYSTEM TYPE (B910)	LS	19	\$45	\$2,375.08	19
	2502.601/02910	DRAINAGE SYSTEM TYPE (B910M)	LS	2	\$10	\$5,022.50	2
	2502.602/00070	VIDEO TAPE CULVERT	EACH	1	\$1	\$1,000.00	1
	2502.602/00406	6" PVC PIPE DRAIN CLEANOUT	EACH	9	\$9	\$1,000.00	1
-----					-----		
2502					\$1,245		
2503	2503.511/01120	12" CP PIPE SEWER	L F	1,097	\$25	\$22.91	3
	2503.511/01150	15" CP PIPE SEWER	L F	98	\$3	\$29.02	2
	2503.511/01180	18" CP PIPE SEWER	L F	142	\$4	\$25.32	2
	2503.511/01240	24" CP PIPE SEWER	L F	34	\$1	\$23.00	1
	2503.511/01300	30" CP PIPE SEWER	L F	30	\$1	\$35.00	1
	2503.511/01360	36" CP PIPE SEWER	L F	90	\$4	\$40.00	1
	2503.511/02120	12" CS PIPE SEWER	L F	904	\$17	\$19.30	5
	2503.511/02150	15" CS PIPE SEWER	L F	1,211	\$23	\$18.66	4
	2503.511/02180	18" CS PIPE SEWER	L F	873	\$22	\$25.63	3
	2503.511/02210	21" CS PIPE SEWER	L F	119	\$4	\$32.00	1
	2503.511/02240	24" CS PIPE SEWER	L F	41	\$2	\$38.00	1
	2503.511/02360	36" CS PIPE SEWER	L F	226	\$9	\$41.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

12:49 Monday, March 29, 2004

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/03 AND 12/31/03
BY ITEM GROUP

186 CONTRACTS - AWARDED TOTAL: \$350,730,661

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2503	2503.511/02366	36" CS PIPE SEWER 12 GUAGE	L F	320	\$12	\$37.72	1
	2503.511/13040	4" PVC PIPE SEWER	L F	108	\$2	\$20.12	1
	2503.511/13060	6" PVC PIPE SEWER	L F	433	\$12	\$28.24	4
	2503.511/13080	8" PVC PIPE SEWER	L F	3,758	\$86	\$23.01	4
	2503.511/13100	10" PVC PIPE SEWER	L F	2,682	\$66	\$24.68	2
	2503.511/13120	12" PVC PIPE SEWER	L F	841	\$19	\$22.41	3
	2503.511/13150	15" PVC PIPE SEWER	L F	1,681	\$42	\$25.00	1
	2503.511/13180	18" PVC PIPE SEWER	L F	32	\$1	\$20.00	1
	2503.511/13240	24" PVC PIPE SEWER	L F	87	\$5	\$60.00	1
	2503.511/13300	30" PVC PIPE SEWER	L F	1,476	\$63	\$42.54	1
	2503.511/14083	8" DUCTILE IRON PIPE SEWER CL 52	L F	460	\$11	\$24.00	1
	2503.511/14103	10" DUCTILE IRON PIPE SEWER CL 52	L F	124	\$6	\$46.00	1
	2503.511/90122	12" RC PIPE SEWER	L F	2,884	\$67	\$23.07	5
	2503.511/90123	12" RC PIPE SEWER CLASS III	L F	2,103	\$53	\$25.00	1
	2503.511/90152	15" RC PIPE SEWER	L F	1,863	\$63	\$33.60	2
	2503.511/90153	15" RC PIPE SEWER CLASS III	L F	175	\$4	\$25.00	1
	2503.511/90155	15" RC PIPE SEWER CLASS V	L F	1,033	\$37	\$35.35	2
	2503.511/90182	18" RC PIPE SEWER	L F	1,631	\$44	\$27.09	2
	2503.511/90213	21" RC PIPE SEWER CLASS III	L F	163	\$5	\$28.00	1
	2503.511/90214	21" RC PIPE SEWER CLASS IV	L F	24	\$1	\$27.00	1
	2503.511/90242	24" RC PIPE SEWER	L F	665	\$22	\$32.81	3
	2503.511/90243	24" RC PIPE SEWER CLASS III	L F	2,680	\$91	\$34.11	3
	2503.511/90303	30" RC PIPE SEWER CLASS III	L F	490	\$24	\$49.27	2
	2503.511/90422	42" RC PIPE SEWER	L F	16	\$2	\$100.00	1
	2503.521/90222	22" SPAN RC PIPE-ARCH SEWER CL IIIA	L F	28	\$1	\$45.00	1
	2503.521/90223	22" SPAN RC PIPE-ARCH SEWER CL IIIA	L F	6	\$0	\$50.00	1
	2503.521/90282	28" SPAN RC PIPE-ARCH SEWER CL IIIA	L F	350	\$20	\$56.10	2
	2503.521/90362	36" SPAN RC PIPE-ARCH SEWER CL IIIA	L F	401	\$28	\$70.50	2
	2503.521/90442	44" SPAN RC PIPE-ARCH SEWER CL IIIA	L F	270	\$22	\$80.04	2
	2503.521/90512	51" SPAN RC PIPE-ARCH SEWER CL IIIA	L F	415	\$40	\$95.35	2
	2503.521/90582	58" SPAN RC PIPE-ARCH SEWER CL IIIA	L F	208	\$20	\$94.00	1
	2503.521/90732	73" SPAN RC PIPE-ARCH SEWER CL IIIA	L F	1,206	\$157	\$130.00	1
	2503.521/90733	73" SPAN RC PIPE-ARCH SEWER CL IIIA	L F	335	\$67	\$200.00	1
	2503.521/90883	88" SPAN RC PIPE-ARCH SEWER CL IIIA	L F	16	\$5	\$330.00	1
	2503.541/90122	12" RC PIPE SEWER DES 3006	L F	16,808	\$362	\$21.53	7
	2503.541/90123	12" RC PIPE SEWER DES 3006 CL III	L F	7,792	\$185	\$23.76	11

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

12:49 Monday, March 29, 2004

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/03 AND 12/31/03
BY ITEM GROUP

186 CONTRACTS - AWARDED TOTAL: \$350,730,661

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2503	2503.541/90124	12" RC PIPE SEWER DES 3006 CL IV	L F	6,142	\$164	\$26.74	5
	2503.541/90125	12" RC PIPE SEWER DES 3006 CL V	L F	2,320	\$59	\$25.23	6
	2503.541/90152	15" RC PIPE SEWER DES 3006	L F	18,874	\$465	\$24.63	8
	2503.541/90153	15" RC PIPE SEWER DES 3006 CL III	L F	16,160	\$381	\$23.59	12
	2503.541/90154	15" RC PIPE SEWER DES 3006 CL IV	L F	1,423	\$37	\$25.82	5
	2503.541/90155	15" RC PIPE SEWER DES 3006 CL V	L F	5,227	\$143	\$27.43	7
	2503.541/90182	18" RC PIPE SEWER DES 3006	L F	11,786	\$342	\$29.05	9
	2503.541/90183	18" RC PIPE SEWER DES 3006 CL III	L F	9,972	\$272	\$27.29	9
	2503.541/90184	18" RC PIPE SEWER DES 3006 CL IV	L F	3,982	\$126	\$31.63	5
	2503.541/90185	18" RC PIPE SEWER DES 3006 CL V	L F	2,017	\$78	\$38.61	4
	2503.541/90189	18" RCP SEWER DES 3006 CL V-JACKED	L F	160	\$56	\$353.00	1
	2503.541/90212	21" RC PIPE SEWER DES 3006	L F	7,802	\$238	\$30.45	8
	2503.541/90213	21" RC PIPE SEWER DES 3006 CL III	L F	2,731	\$80	\$29.28	4
	2503.541/90214	21" RC PIPE SEWER DES 3006 CL IV	L F	1,025	\$32	\$31.03	3
	2503.541/90215	21" RC PIPE SEWER DES 3006 CL V	L F	1,206	\$49	\$40.78	2
	2503.541/90242	24" RC PIPE SEWER DES 3006	L F	8,144	\$266	\$32.64	9
	2503.541/90243	24" RC PIPE SEWER DES 3006 CL III	L F	7,356	\$231	\$31.43	12
	2503.541/90244	24" RC PIPE SEWER DES 3006 CL IV	L F	1,514	\$53	\$35.23	4
	2503.541/90245	24" RC PIPE SEWER DES 3006 CL V	L F	2,262	\$101	\$44.66	3
	2503.541/90272	27" RC PIPE SEWER DES 3006	L F	3,041	\$111	\$36.37	5
	2503.541/90273	27" RC PIPE SEWER DES 3006 CL III	L F	1,329	\$54	\$40.77	4
	2503.541/90274	27" RC PIPE SEWER DES 3006 CL IV	L F	1,253	\$62	\$49.70	2
	2503.541/90275	27" RC PIPE SEWER DES 3006 CL V	L F	199	\$13	\$65.00	1
	2503.541/90302	30" RC PIPE SEWER DES 3006	L F	2,276	\$91	\$40.12	4
	2503.541/90303	30" RC PIPE SEWER DES 3006 CL III	L F	5,814	\$249	\$42.79	8
	2503.541/90304	30" RC PIPE SEWER DES 3006 CL IV	L F	835	\$44	\$52.45	5
	2503.541/90305	30" RC PIPE SEWER DES 3006 CL V	L F	860	\$61	\$71.30	2
	2503.541/90309	30" RCP SEWER DES 3006 CL V-JACKED	L F	257	\$104	\$404.00	1
	2503.541/90332	33" RC PIPE SEWER DES 3006	L F	199	\$9	\$44.01	2
	2503.541/90333	33" RC PIPE SEWER DES 3006 CL III	L F	436	\$20	\$46.49	1
	2503.541/90334	33" RC PIPE SEWER DES 3006 CL IV	L F	689	\$54	\$78.03	1
	2503.541/90362	36" RC PIPE SEWER DES 3006	L F	2,220	\$115	\$51.82	5
	2503.541/90363	36" RC PIPE SEWER DES 3006 CL III	L F	3,193	\$184	\$57.54	8
	2503.541/90364	36" RC PIPE SEWER DES 3006 CL IV	L F	494	\$36	\$72.46	4
	2503.541/90365	36" RC PIPE SEWER DES 3006 CL V	L F	334	\$31	\$92.54	2
	2503.541/90369	36" RCP SEWER DES 3006 CL V-JACKED	L F	121	\$71	\$590.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

12:49 Monday, March 29, 2004

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/03 AND 12/31/03
BY ITEM GROUP

186 CONTRACTS - AWARDED TOTAL: \$350,730,661

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2503	2503.541/90422	42" RC PIPE SEWER DES 3006	L F	2,540	\$169	\$66.63	3
	2503.541/90423	42" RC PIPE SEWER DES 3006 CL III	L F	2,654	\$196	\$73.97	5
	2503.541/90424	42" RC PIPE SEWER DES 3006 CL IV	L F	1,170	\$90	\$76.86	3
	2503.541/90482	48" RC PIPE SEWER DES 3006	L F	1,086	\$88	\$80.69	3
	2503.541/90483	48" RC PIPE SEWER DES 3006 CL III	L F	4,925	\$440	\$89.26	6
	2503.541/90484	48" RC PIPE SEWER DES 3006 CL IV	L F	1,427	\$141	\$99.09	2
	2503.541/90485	48" RC PIPE SEWER DES 3006 CL V	L F	1,491	\$194	\$130.12	2
	2503.541/90489	48" RCP SEWER DES 3006 CL V-JACKED	L F	144	\$88	\$610.00	1
	2503.541/90543	54" RC PIPE SEWER DES 3006 CL III	L F	1,146	\$128	\$111.68	3
	2503.541/90544	54" RC PIPE SEWER DES 3006 CL IV	L F	2,023	\$223	\$110.00	2
	2503.541/90545	54" RC PIPE SEWER DES 3006 CL V	L F	523	\$71	\$135.00	1
	2503.541/90602	60" RC PIPE SEWER DES 3006 CL II	L F	1,387	\$155	\$112.00	1
	2503.541/90603	60" RC PIPE SEWER DES 3006 CL III	L F	1,611	\$185	\$114.72	3
	2503.541/90604	60" RC PIPE SEWER DES 3006 CL IV	L F	942	\$131	\$138.64	2
	2503.541/90609	60" RCP SEWER DES 3006 CL V-JACKED	L F	411	\$284	\$690.00	1
	2503.541/90723	72" RC PIPE SEWER DES 3006 CL III	L F	247	\$42	\$170.00	1
	2503.571/00012	INSTALL CONCRETE SEWER	L F	48	\$2	\$33.75	1
	2503.573/00015	INSTALL CONCRETE APRON	EACH	14	\$3	\$199.00	1
	2503.602/00021	AIR RELIEF MANHOLE	EACH	2	\$7	\$3,421.34	1
	2503.602/00032	CONSTRUCT BULKHEAD	EACH	7	\$3	\$457.14	2
	2503.602/00040	CONNECT TO EXISTING SANITARY SEWER	EACH	27	\$19	\$718.52	5
	2503.602/00042	CONNECT TO EXISTING STORM SEWER	EACH	95	\$59	\$624.62	10
	2503.602/00043	CONNECT TO EXISTING FORCE MAIN	EACH	8	\$17	\$2,063.79	3
	2503.602/00046	CONNECT INTO EXISTING DRAINAGE STRUCTURE	EACH	2	\$2	\$915.00	2
	2503.602/00047	CONNECT TO EXISTING SANITARY SEWER SER	EACH	1	\$1	\$850.00	1
	2503.602/00100	PLUG & ABANDON PIPE SEWER	EACH	4	\$2	\$425.00	3
	2503.602/00115	15" PIPE PLUG	EACH	3	\$0	\$160.00	1
	2503.602/13000	PVC WYE	EACH	23	\$3	\$137.39	2
	2503.602/13402	8"X4" PVC WYE	EACH	1	\$0	\$160.00	1
	2503.602/13403	8"X6" PVC WYE	EACH	2	\$0	\$180.00	1
	2503.603/00005	CLEAN PIPE SEWER	L F	197	\$2	\$12.02	2
	2503.603/00007	SANITARY SEWER INSPECTION	L F	175	\$3	\$14.90	1
	2503.603/00010	FILL & ABANDON PIPE	L F	761	\$19	\$25.00	1
	2503.603/00012	12" CS SLOTTED DRAIN	L F	1,146	\$36	\$31.00	1
	2503.603/00108	8" PVC PIPE SEWER	L F	210	\$6	\$27.89	2
	2503.603/00215	15" PVC SLOTTED DRAIN	L F	1,489	\$104	\$69.51	2

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

12:49 Monday, March 29, 2004

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/03 AND 12/31/03
BY ITEM GROUP

186 CONTRACTS - AWARDED TOTAL: \$350,730,661

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2503	2503.603/01066	6" DUCTILE IRON PIPE SEWER CL 52	L F	141	\$3	\$18.29	1
	2503.603/01086	8" DUCTILE IRON PIPE SEWER CL 52	L F	1,863	\$67	\$36.00	1
	2503.603/01106	10" DUCTILE IRON PIPE SEWER CL 52	L F	337	\$17	\$50.00	1
	2503.603/01312	LINING SEWER PIPE 12"	L F	136	\$6	\$45.00	1
	2503.603/01315	LINING SEWER PIPE 15"	L F	147	\$9	\$63.00	1
	2503.603/01324	LINING SEWER PIPE 24"	L F	254	\$17	\$68.00	1
	2503.603/01336	LINING SEWER PIPE 36"	L F	95	\$10	\$100.00	1
	2503.603/02180	18" SPLIT STEEL CASING PIPE	L F	43	\$3	\$76.20	1
	2503.603/03120	12" STEEL CASING PIPE	L F	115	\$3	\$28.96	1
	2503.603/03165	16" STEEL CASING PIPE (JACKED)	L F	96	\$16	\$165.00	1
	2503.603/03240	24" STEEL CASING PIPE	L F	110	\$10	\$90.00	1
	2503.603/03245	24" STEEL CASING PIPE (JACKED)	L F	335	\$54	\$160.00	1
	2503.603/03425	42" STEEL CASING PIPE (JACKED)	L F	209	\$92	\$440.00	1
	2503.603/03600	60" STEEL CASING PIPE	L F	129	\$20	\$155.00	1
	2503.603/03605	60" STEEL CASING PIPE (JACKED)	L F	413	\$289	\$700.00	1
	2503.603/03840	84" STEEL CASING PIPE	L F	106	\$76	\$720.00	1
	2503.603/06080	8" HDPE PIPE SEWER(DIRECTI ONALY DRI LLED)	L F	360	\$22	\$60.00	1
	2503.604/00001	2" INSULATION	S Y	5,069	\$67	\$13.23	1
-----					-----		
2503					\$9,930		
2504	2504.602/00010	CONNECT TO EXISTING WATER MAIN	EACH	54	\$67	\$1,246.70	7
	2504.602/00014	CONNECT TO EXISTING WATER SERVICE	EACH	15	\$6	\$375.35	2
	2504.602/00020	HYDRANT	EACH	49	\$120	\$2,452.65	9
	2504.602/00021	RELOCATE HYDRANT	EACH	2	\$3	\$1,300.00	1
	2504.602/00023	INSTALL HYDRANT	EACH	6	\$6	\$966.67	2
	2504.602/00025	ADJUST HYDRANT	EACH	2	\$1	\$475.00	2
	2504.602/00026	ADJUST HYDRANT AND GATE VALVE	EACH	2	\$1	\$550.00	1
	2504.602/00028	INSTALL GATE VALVE	EACH	3	\$2	\$500.00	1
	2504.602/00029	INSTALL GATE VALVE AND BOX	EACH	2	\$0	\$240.30	1
	2504.602/00033	ADJUST GATE VALVE	EACH	10	\$3	\$265.50	2
	2504.602/00034	ADJUST VALVE BOX	EACH	19	\$4	\$205.26	3
	2504.602/00035	ADJUST VALVE BOX-WATER	EACH	66	\$11	\$173.11	8
	2504.602/00044	ADJUST WATER MANHOLES	EACH	3	\$1	\$320.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

12:49 Monday, March 29, 2004

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/03 AND 12/31/03
BY ITEM GROUP

186 CONTRACTS - AWARDED TOTAL: \$350,730,661

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2504	2504.602/00060	DEVELOP WELL	EACH	1	\$22	\$21,700.00	1
	2504.602/00108	8" PIPE PLUG	EACH	2	\$0	\$130.00	1
	2504.602/00112	12" PIPE PLUG	EACH	2	\$0	\$240.11	1
	2504.602/00206	12" SLEEVE	EACH	1	\$0	\$220.00	1
	2504.602/00342	8" BEND 45 DEGREE	EACH	2	\$1	\$250.00	1
	2504.602/00352	10" BEND 45 DEGREE	EACH	1	\$0	\$300.00	1
	2504.602/00408	0.75" CORPORATION STOP	EACH	16	\$3	\$190.00	1
	2504.602/00410	1" CORPORATION STOP	EACH	17	\$1	\$84.29	3
	2504.602/00415	1.5" CORPORATION STOP	EACH	1	\$0	\$100.00	1
	2504.602/00420	2" CORPORATION STOP	EACH	2	\$0	\$153.93	2
	2504.602/00543	8"X6" TEE FITTING	EACH	1	\$0	\$335.99	1
	2504.602/00712	12" BUTTERFLY VALVE AND BOX	EACH	10	\$10	\$957.50	2
	2504.602/00716	16" BUTTERFLY VALVE AND BOX	EACH	2	\$3	\$1,590.00	1
	2504.602/00806	6" GATE VALVE AND BOX	EACH	56	\$37	\$658.21	9
	2504.602/00808	8" GATE VALVE AND BOX	EACH	22	\$18	\$806.82	6
	2504.602/00810	10" GATE VALVE AND BOX	EACH	21	\$23	\$1,107.62	4
	2504.602/00812	12" GATE VALVE AND BOX	EACH	11	\$15	\$1,395.45	3
	2504.602/01163	12"X6" WET TAP	EACH	1	\$2	\$2,100.00	1
	2504.602/03075	0.75" CURB STOP & BOX	EACH	16	\$4	\$235.00	1
	2504.602/03100	1" CURB STOP & BOX	EACH	17	\$2	\$134.12	3
	2504.602/03150	1.5" CURB STOP & BOX	EACH	1	\$0	\$100.00	1
	2504.602/03200	2" CURB STOP & BOX	EACH	1	\$0	\$260.00	1
	2504.602/09300	LOWER WATERMAIN	EACH	10	\$24	\$2,364.30	3
	2504.602/80010	SUPPLEMENTAL DESCRIPTION	EACH	1	\$1	\$1,200.00	1
	2504.603/00007	VALVE BOX EXTENSION	L F	17	\$3	\$200.00	1
	2504.603/00008	HYDRANT RISER	L F	10	\$4	\$411.48	1
	2504.603/00708	3/4" TYPE K COPPER PIPE	L F	205	\$3	\$14.00	1
	2504.603/00710	1" TYPE K COPPER PIPE	L F	746	\$14	\$18.85	3
	2504.603/00715	1.5" TYPE K COPPER PIPE	L F	30	\$1	\$20.73	1
	2504.603/00720	2" TYPE K COPPER PIPE	L F	299	\$7	\$23.47	2
	2504.603/01042	4" WATERMAIN DUCTILE IRON CL 52	L F	152	\$5	\$35.00	1
	2504.603/01062	6" WATERMAIN DUCTILE IRON CL 52	L F	2,366	\$63	\$26.81	7
	2504.603/01065	6" WATERMAIN DUCTILE IRON CL 55	L F	166	\$5	\$28.00	1
	2504.603/01082	8" WATERMAIN DUCTILE IRON CL 52	L F	2,551	\$70	\$27.51	5
	2504.603/01084	8" WATERMAIN DUCTILE IRON CL 54	L F	283	\$10	\$35.00	1
	2504.603/01100	10" WATERMAIN DUCTILE IRON CL 50	L F	175	\$6	\$32.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

12:49 Monday, March 29, 2004

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/03 AND 12/31/03
BY ITEM GROUP

186 CONTRACTS - AWARDED TOTAL: \$350,730,661

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.	
2504	2504.603/01102	10" WATERMAIN DUCTILE IRON CL 52	L F	7,348	\$237	\$32.20	5	
	2504.603/01120	12" WATERMAIN DUCTILE IRON CL 50	L F	6,300	\$188	\$29.81	2	
	2504.603/01122	12" WATERMAIN DUCTILE IRON CL 52	L F	2,090	\$83	\$39.50	1	
	2504.603/01123	12" WATERMAIN DUCTILE IRON CL 53	L F	2,746	\$80	\$29.00	1	
	2504.603/01162	16" WATERMAIN DUCTILE IRON CL 52	L F	220	\$10	\$44.25	1	
	2504.603/02008	8" PVC WATERMAIN	L F	413	\$8	\$19.92	1	
	2504.603/02010	10" PVC WATERMAIN	L F	121	\$3	\$23.82	1	
	2504.603/02012	12" PVC WATERMAIN	L F	177	\$4	\$23.84	1	
	2504.603/04180	18" STEEL CASING PIPE	L F	18	\$2	\$100.00	1	
	2504.603/04181	18" STEEL CASING PIPE (JACKED)	L F	320	\$50	\$155.00	1	
	2504.603/04240	24" STEEL CASING PIPE	L F	955	\$52	\$54.65	1	
	2504.603/04241	24" STEEL CASING PIPE (JACKED)	L F	118	\$24	\$202.69	1	
	2504.603/04300	30" STEEL CASING PIPE	L F	200	\$19	\$95.00	1	
	2504.604/00010	WATERMAIN INSULATION	S Y	238	\$3	\$12.15	1	
	2504.604/01000	POLYSTYRENE INSULATION	S Y	883	\$17	\$18.95	2	
	2504.604/01050	2" POLYSTYRENE INSULATION	S Y	222	\$4	\$19.56	3	
	2504.604/01075	3" POLYSTYRENE INSULATION	S Y	12	\$0	\$18.60	1	
	2504.604/01100	4" POLYSTYRENE INSULATION	S Y	55	\$1	\$23.00	1	
	2504.604/01150	6" POLYSTYRENE INSULATION	S Y	50	\$3	\$60.00	1	
	2504.608/00015	WATERMAIN FITTINGS	LB	12,144	\$22	\$1.82	5	
	2504.608/00020	DUCTILE IRON FITTINGS	LB	22,584	\$66	\$2.94	5	
	-----					-----		
	2504					\$1,459		
	2506	2506.501/00012	CONST DRAINAGE STRUCTURE DESIGN A OR F	L F	3,105	\$543	\$174.83	18
		2506.501/00032	CONST DRAINAGE STRUCTURE DESIGN C OR G	L F	1,848	\$368	\$198.90	22
2506.501/00033		CONST DRAINAGE STRUCTURE DESIGN C OR H	L F	1,098	\$177	\$161.58	12	
2506.501/00060		CONST DRAINAGE STRUCTURE DESIGN F	L F	1,050	\$216	\$205.45	8	
2506.501/00070		CONST DRAINAGE STRUCTURE DESIGN G	L F	267	\$57	\$212.43	5	
2506.501/00080		CONST DRAINAGE STRUCTURE DESIGN H	L F	296	\$56	\$190.80	12	
2506.501/00090		CONST DRAINAGE STRUCTURE DESIGN I	L F	62	\$15	\$240.01	3	
2506.501/00100		CONST DRAINAGE STRUCTURE DESIGN J	L F	481	\$84	\$174.33	4	
2506.501/00140		CONST DRAINAGE STRUCTURE DESIGN N	L F	9	\$2	\$200.00	2	
2506.501/00190		CONST DRAINAGE STRUCTURE DESIGN SD	L F	189	\$48	\$254.46	9	

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

12:49 Monday, March 29, 2004

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/03 AND 12/31/03
BY ITEM GROUP

186 CONTRACTS - AWARDED TOTAL: \$350,730,661

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2506	2506.501/00300	CONST DRAI NAGE STRUCTURE DESIGN SPECIAL	L F	98	\$25	\$251.37	4
	2506.501/00301	CONST DRAI NAGE STRUCTURE DESIGN SPEC 1	L F	9	\$2	\$240.00	1
	2506.501/00302	CONST DRAI NAGE STRUCTURE DESIGN SPEC 2	L F	7	\$2	\$250.00	1
	2506.501/00303	CONST DRAI NAGE STRUCTURE DESIGN SPEC 3	L F	46	\$12	\$250.00	1
	2506.501/00304	CONST DRAI NAGE STRUCTURE DESIGN SPEC 4	L F	197	\$39	\$200.00	1
	2506.501/00305	CONST DRAI NAGE STRUCTURE DESIGN SPEC 5	L F	22	\$7	\$300.00	1
	2506.501/00306	CONST DRAI NAGE STRUCTURE DESIGN SPEC 6	L F	10	\$4	\$400.00	1
	2506.501/02007	CONST DRAI NAGE STRUCTURE DESIGN 4007	L F	154	\$23	\$150.00	1
	2506.501/02021	CONST DRAI NAGE STRUCTURE DESIGN 4021	L F	26	\$7	\$272.00	1
	2506.501/02420	CONST DRAI NAGE STRUCTURE DES 48-4020	L F	979	\$230	\$234.55	8
	2506.501/02720	CONST DRAI NAGE STRUCTURE DES 54-4020	L F	398	\$112	\$281.98	9
	2506.501/03020	CONST DRAI NAGE STRUCTURE DES 60-4020	L F	565	\$170	\$301.70	16
	2506.501/03320	CONST DRAI NAGE STRUCTURE DES 66-4020	L F	303	\$105	\$346.40	10
	2506.501/03620	CONST DRAI NAGE STRUCTURE DES 72-4020	L F	415	\$156	\$376.60	11
	2506.501/03920	CONST DRAI NAGE STRUCTURE DES 78-4020	L F	103	\$48	\$466.47	4
	2506.501/04220	CONST DRAI NAGE STRUCTURE DES 84-4020	L F	115	\$57	\$497.48	7
	2506.501/04520	CONST DRAI NAGE STRUCTURE DES 90-4020	L F	22	\$13	\$623.56	2
	2506.501/04820	CONST DRAI NAGE STRUCTURE DES 96-4020	L F	259	\$168	\$647.85	5
	2506.501/05120	CONST DRAI NAGE STRUCTURE DES 102-4020	L F	50	\$48	\$959.15	3
	2506.501/05420	CONST DRAI NAGE STRUCTURE DES 108-4020	L F	47	\$69	\$1,450.40	4
	2506.501/06020	CONST DRAI NAGE STRUCTURE DES 120-4020	L F	75	\$89	\$1,198.65	4
	2506.502/00032	CONST DRAI NAGE STRUCTURE DESIGN C OR G	EACH	2	\$2	\$1,000.00	1
	2506.502/00070	CONST DRAI NAGE STRUCTURE DESIGN G	EACH	10	\$11	\$1,060.00	2
	2506.502/00090	CONST DRAI NAGE STRUCTURE DESIGN I	EACH	1	\$1	\$1,150.00	1
	2506.502/00140	CONST DRAI NAGE STRUCTURE DESIGN N	EACH	3	\$2	\$550.00	1
	2506.502/00300	CONST DRAI NAGE STRUCTURE DESIGN SPECIAL	EACH	17	\$68	\$3,980.36	10
	2506.502/00301	CONST DRAI NAGE STRUCTURE DESIGN SPEC 1	EACH	13	\$53	\$4,047.68	8
	2506.502/00302	CONST DRAI NAGE STRUCTURE DESIGN SPEC 2	EACH	10	\$120	\$11,978.30	8
	2506.502/00303	CONST DRAI NAGE STRUCTURE DESIGN SPEC 3	EACH	13	\$38	\$2,930.77	4
	2506.502/00304	CONST DRAI NAGE STRUCTURE DESIGN SPEC 4	EACH	2	\$12	\$6,200.00	2
	2506.502/00305	CONST DRAI NAGE STRUCTURE DESIGN SPEC 5	EACH	2	\$12	\$6,100.00	2
	2506.502/00306	CONST DRAI NAGE STRUCTURE DESIGN SPEC 6	EACH	2	\$21	\$10,600.00	2
	2506.502/00307	CONST DRAI NAGE STRUCTURE DESIGN SPEC 7	EACH	1	\$3	\$2,500.00	1
	2506.502/00308	CONST DRAI NAGE STRUCTURE DESIGN SPEC 8	EACH	1	\$2	\$2,200.00	1
	2506.502/00309	CONST DRAI NAGE STRUCTURE DESIGN SPEC 9	EACH	1	\$2	\$2,300.00	1
	2506.502/00310	CONST DRAI NAGE STRUCTURE DESIGN SPEC 10	EACH	1	\$2	\$2,000.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

12:49 Monday, March 29, 2004

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/03 AND 12/31/03
BY ITEM GROUP

186 CONTRACTS - AWARDED TOTAL: \$350,730,661

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2506	2506.502/00311	CONST DRAINAGE STRUCTURE DESIGN SPEC 11	EACH	1	\$2	\$2,300.00	1
	2506.502/00312	CONST DRAINAGE STRUCTURE DESIGN SPEC 12	EACH	1	\$2	\$2,300.00	1
	2506.502/00490	CONST DRAINAGE STRUCT DESIGN DROP INLET	EACH	1	\$7	\$6,780.00	1
	2506.502/03020	CONST DRAINAGE STRUCTURE DES 60-4020	EACH	1	\$2	\$2,200.00	1
	2506.503/00010	RECONSTRUCT DRAINAGE STRUCTURE	L F	255	\$52	\$204.88	7
	2506.516/00010	CASTING ASSEMBLY	EACH	2,264	\$852	\$376.27	43
	2506.521/00010	INSTALL CASTING	EACH	17	\$3	\$189.12	4
	2506.522/00011	ADJUST FRAME & RING CASTING	EACH	180	\$48	\$265.31	21
	2506.602/00001	RECONSTRUCT MANHOLES	EACH	2	\$2	\$800.00	1
	2506.602/00002	RECONSTRUCT DRAINAGE STRUCTURE	EACH	7	\$7	\$1,045.78	3
	2506.602/00005	INSTALL CATCH BASIN	EACH	2	\$2	\$900.00	2
	2506.602/00007	RECONSTRUCT DRAINAGE STRUCTURE SPECIAL	EACH	2	\$6	\$2,900.00	1
	2506.602/00013	PLUG CATCH BASIN	EACH	10	\$7	\$700.00	1
	2506.602/00018	MODIFY DRAINAGE STRUCTURE	EACH	2	\$2	\$950.00	1
	2506.602/00019	CONNECT INTO EXISTING DRAINAGE STRUCTURE	EACH	25	\$13	\$512.56	6
	2506.602/00020	CONNECT INTO EXISTING STORM SEWER	EACH	17	\$9	\$526.47	2
	2506.602/00023	CONNECT TO EXISTING STRUCTURE	EACH	1	\$1	\$1,000.00	1
	2506.602/00045	INSTALL CONTROL STRUCTURE	EACH	1	\$0	\$315.00	1
	2506.602/00050	CONSTRUCT CONTROL STRUCTURE	EACH	1	\$4	\$4,000.00	1
	2506.602/00081	CONST DRAINAGE STRUCTURE DESIGN SPEC 1	EACH	1	\$3	\$3,000.00	1
	2506.602/00082	CONST DRAINAGE STRUCTURE DESIGN SPEC 2	EACH	1	\$3	\$3,000.00	1
	2506.602/00095	SEAL DRAINAGE STRUCTURE	EACH	6	\$4	\$675.00	1
	2506.602/00120	REPAIR DRAINAGE STRUCTURE	EACH	1	\$1	\$1,250.00	1
	2506.602/08010	SUPPLEMENTAL DESCRIPTION	EACH	1	\$2	\$2,450.00	1
	2506.602/08011	SUPPLEMENTAL DESCRIPTION	EACH	1	\$1	\$710.00	1
	2506.602/08012	SUPPLEMENTAL DESCRIPTION	EACH	1	\$1	\$800.00	1
-----					-----		
2506					\$4,336		
2511	2511.501/00011	RANDOM RIPRAP CLASS I	C Y	702	\$21	\$30.13	5
	2511.501/00012	RANDOM RIPRAP CLASS II	C Y	2,993	\$161	\$53.68	22
	2511.501/00013	RANDOM RIPRAP CLASS III	C Y	9,991	\$460	\$46.09	45
	2511.501/00014	RANDOM RIPRAP CLASS IV	C Y	8,679	\$265	\$30.55	15
	2511.501/00015	RANDOM RIPRAP CLASS V	C Y	854	\$39	\$45.63	2

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

12:49 Monday, March 29, 2004

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/03 AND 12/31/03
BY ITEM GROUP

186 CONTRACTS - AWARDED TOTAL: \$350,730,661

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2511	2511.502/00010	RANDOM RIPRAP CLASS SPECIAL	TON	1,960	\$78	\$40.00	1
	2511.507/00010	GROUTED RIPRAP	C Y	1,760	\$126	\$71.38	8
	2511.511/00010	GRANULAR FILTER	C Y	1,513	\$35	\$23.29	16
	2511.515/00010	GEOTEXTILE FILTER	S Y	1,680	\$4	\$2.50	1
	2511.515/00011	GEOTEXTILE FILTER TYPE I	S Y	300	\$1	\$3.00	2
	2511.515/00013	GEOTEXTILE FILTER TYPE III	S Y	4,421	\$9	\$2.11	9
	2511.515/00014	GEOTEXTILE FILTER TYPE IV	S Y	14,926	\$45	\$3.04	12
	2511.515/00015	GEOTEXTILE FILTER TYPE V	S Y	2,641	\$5	\$1.89	3
	2511.602/00124	BOULDER PLACEMENT 24"DIA	EACH	9	\$2	\$185.00	1
	2511.604/00102	DITCH TREATMENT METHOD 2	S Y	382	\$6	\$16.00	1
	2511.604/00103	DITCH TREATMENT METHOD 3	S Y	222	\$4	\$19.00	1
	2511.604/00200	ARTICULAR CONCRETE RIP-RAP	S Y	4,595	\$261	\$56.82	3
	2511.607/00100	RANDOM RIPRAP SPECIAL	C Y	1,395	\$64	\$46.15	5
	2511.607/00120	INSTALL RANDOM RIPRAP	C Y	359	\$6	\$16.46	2

2511					\$1,594		
2512	2512.517/00010	GABION	C Y	29	\$2	\$78.75	1
	2512.519/00010	REVEL MATTRESS	C Y	523	\$26	\$49.70	1

2512					\$28		
2514	2514.501/00010	CONCRETE SLOPE PAVING	S Y	5,851	\$429	\$73.40	16
	2514.604/00070	BITUMINOUS SLOPE PAVING	S Y	1,110	\$18	\$16.00	1
	2514.604/00162	SHOTCRETE SLOPE PROTECTION	S Y	74	\$6	\$85.28	1

2514					\$454		
2520	2520.501/00010	LEAN MIX BACKFILL	C Y	3,743	\$337	\$90.06	4
	2520.607/00010	CEMENT GROUT	C Y	179	\$52	\$289.47	9

2520					\$389		
2521	2521.501/00030	3" CONCRETE WALK	S F	181,802	\$373	\$2.05	8

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

12:49 Monday, March 29, 2004

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/03 AND 12/31/03
BY ITEM GROUP

186 CONTRACTS - AWARDED TOTAL: \$350,730,661

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2521	2521.501/00031	3" CONCRETE WALK SPECIAL	S F	22,742	\$59	\$2.59	1
	2521.501/00040	4" CONCRETE WALK	S F	512,095	\$1,192	\$2.33	19
	2521.501/00042	4" CONCRETE WALK SPECIAL	S F	24,476	\$141	\$5.76	2
	2521.501/00060	6" CONCRETE WALK	S F	19,939	\$69	\$3.48	11
	2521.501/00080	8" CONCRETE WALK	S F	4,529	\$26	\$5.75	3
	2521.511/00030	3" BITUMINOUS WALK	S F	12,240	\$9	\$0.75	1
	2521.511/00040	4" BITUMINOUS WALK	S F	20,516	\$36	\$1.74	2
	2521.603/00010	SAWING CONCRETE WALK	L F	31	\$0	\$13.23	2
	2521.618/00099	SPECIAL WALK	S F	625	\$4	\$6.64	1
	-----					-----	
2521					\$1,911		
2531	2531.501/02000	CONCRETE CURB & GUTTER DESIGN SPECIAL	L F	429	\$18	\$42.14	4
	2531.501/02001	CONCRETE CURB & GUTTER DESIGN SPECIAL 1	L F	336	\$43	\$127.29	2
	2531.501/02002	CONCRETE CURB & GUTTER DESIGN SPECIAL 2	L F	80	\$4	\$48.50	2
	2531.501/02060	CONCRETE CURB & GUTTER DESIGN B412	L F	120	\$3	\$25.00	1
	2531.501/02120	CONCRETE CURB & GUTTER DESIGN B424	L F	115,869	\$1,030	\$8.89	21
	2531.501/02121	CONCRETE CURB & GUTTER DESIGN B424 (MOD)	L F	8,503	\$94	\$11.00	1
	2531.501/02140	CONCRETE CURB & GUTTER DESIGN B448	L F	3,739	\$58	\$15.51	2
	2531.501/02310	CONCRETE CURB & GUTTER DESIGN B612	L F	3,945	\$32	\$8.13	4
	2531.501/02315	CONCRETE CURB & GUTTER DESIGN B618	L F	59,940	\$469	\$7.82	9
	2531.501/02320	CONCRETE CURB & GUTTER DESIGN B624	L F	136,683	\$1,163	\$8.51	17
	2531.501/02330	CONCRETE CURB & GUTTER DESIGN B636	L F	135	\$2	\$12.50	1
	2531.501/04110	CONCRETE CURB & GUTTER DESIGN D412	L F	20	\$1	\$25.00	1
	2531.501/04120	CONCRETE CURB & GUTTER DESIGN D424	L F	27,600	\$297	\$10.74	10
	2531.501/04121	CONCRETE CURB & GUTTER DESIGN D424 (MOD)	L F	32,340	\$342	\$10.57	3
	2531.501/04140	CONCRETE CURB & GUTTER DESIGN D448	L F	1,779	\$21	\$12.00	1
	2531.501/04141	CONCRETE CURB & GUTTER DESIGN D448 (MOD)	L F	973	\$20	\$20.81	2
	2531.502/00706	CONCRETE CURB DESIGN V6	L F	1,131	\$17	\$14.88	2
	2531.502/00925	CONCRETE CURB DESIGN DR4-9	L F	62	\$1	\$14.02	1
	2531.502/00934	CONCRETE CURB DESIGN DR4-13	L F	335	\$3	\$10.00	1
	2531.503/00010	CONCRETE MEDIAN	S Y	9,600	\$201	\$20.93	7
	2531.503/00011	CONCRETE MEDIAN (MOUNTABLE)	S Y	379	\$14	\$36.04	2
	2531.503/00014	CONCRETE MEDIAN (DESIGN SPECIAL)	S Y	1,002	\$28	\$28.43	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

12:49 Monday, March 29, 2004

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/03 AND 12/31/03
BY ITEM GROUP

186 CONTRACTS - AWARDED TOTAL: \$350,730,661

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2531	2531.507/00040	4" CONCRETE DRIVEWAY PAVEMENT	S Y	301	\$12	\$40.00	1
	2531.507/00060	6" CONCRETE DRIVEWAY PAVEMENT	S Y	927	\$31	\$33.74	6
	2531.507/00070	7" CONCRETE DRIVEWAY PAVEMENT	S Y	290	\$8	\$29.00	1
	2531.507/00080	8" CONCRETE DRIVEWAY PAVEMENT	S Y	2,848	\$93	\$32.51	6
	2531.511/00009	CONCRETE MEDIAN	C Y	98	\$3	\$30.00	1
	2531.602/00010	PEDESTRIAN CURB RAMP	EACH	12	\$3	\$275.00	1
	2531.602/00050	RECONSTRUCT PEDESTRIAN CURB RAMP	EACH	20	\$14	\$700.00	1

2531					\$4,024		
2533	2533.501/00010	CONCRETE MEDIAN BARRIER DES 8334 TYPE A	L F	1,590	\$64	\$40.00	1
	2533.504/00010	CONCRETE MEDIAN BARRIER DESIGN 8337	L F	138,915	\$1,716	\$12.35	26
	2533.506/00010	CONC MED BAR & GL SCR DES 8336 TYPE A	L F	31,090	\$1,272	\$40.90	5
	2533.506/00040	CONC MED BAR & GL SCR DES 8336 TYPE AA	L F	2,154	\$97	\$45.17	4
	2533.506/00050	CONC MED BAR & GL SCR D 8336 TYPE A STEP	L F	16,437	\$803	\$48.85	5
	2533.506/00060	CONC MED BAR & GL SCR D 8336 TYPE AA STP	L F	574	\$26	\$45.00	1
	2533.506/00070	CONC MED BAR & GL SCR DES 8336 TYPE TRAN	L F	1,933	\$195	\$101.01	5
	2533.603/00040	RELOCATE CONCRETE MEDIAN BARRIER	L F	175,170	\$398	\$2.27	21
	2533.603/00050	CONCRETE MEDIAN BARRIER DESIGN 8337	L F	1,605	\$17	\$10.45	1
	2533.603/00111	CONCRETE MEDIAN BARRIER DES SPEC 1	L F	663	\$133	\$199.95	1
	2533.603/00112	CONCRETE MEDIAN BARRIER DES SPEC 2	L F	102	\$23	\$230.12	1
	2533.603/00113	CONCRETE MEDIAN BARRIER DESIGN 8333	L F	174	\$37	\$210.31	1
	2533.603/00114	CONCRETE MEDIAN BARRIER DES SPEC 3	L F	112	\$18	\$164.59	1
2533.603/00150	METAL MEDIAN BARRIER	L F	28	\$8	\$280.00	1	

2533					\$4,806		
2535	2535.501/00010	BITUMINOUS CURB	L F	10,697	\$35	\$3.29	2
	2535.501/00011	BITUMINOUS CURB (MODIFIED)	L F	46	\$0	\$6.50	1

2535					\$36		
2540	2540.601/00010	WEIGH-IN-MOTION SCALE SYSTEM	LS	1	\$120	\$119,840.00	1
	2540.602/00013	BICYCLE RACK	EACH	4	\$2	\$460.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

12:49 Monday, March 29, 2004

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/03 AND 12/31/03
BY ITEM GROUP

186 CONTRACTS - AWARDED TOTAL: \$350,730,661

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2540	2540.602/00016	WASTE RECEPTACLE	EACH	1	\$1	\$750.00	1
	2540.602/00034	RECYCLING UNIT	EACH	1	\$1	\$950.00	1
	2540.602/00070	BENCH	EACH	4	\$4	\$1,000.00	1
	2540.602/00119	HISTORIC PLAQUE	EACH	2	\$16	\$8,000.00	2
	2540.602/00140	INSTALL MAIL BOX SUPPORT	EACH	1	\$0	\$100.00	1
	2540.602/00150	MAIL BOX SUPPORT	EACH	320	\$33	\$104.05	15
	2540.602/00151	MAIL BOX SUPPORT (DOUBLE)	EACH	10	\$2	\$221.50	2
	2540.602/00152	MAIL BOX SUPPORT (MULTIPLE)	EACH	2	\$1	\$315.00	1
	2540.602/00155	RELOCATE MAIL BOX SUPPORT	EACH	34	\$3	\$88.00	1
	2540.602/00158	RELOCATE MAIL BOX	EACH	92	\$2	\$21.00	2
	2540.602/00450	STONE MONUMENT	EACH	2	\$38	\$19,000.00	1
	2540.602/08010	SUPPLEMENTAL DESCRIPTION	EACH	1	\$25	\$24,722.00	1
	2540.602/08011	SUPPLEMENTAL DESCRIPTION	EACH	1	\$4	\$3,757.00	1
	2540.603/00011	INSTALL METAL RAILING	L F	19	\$1	\$30.00	1
	2540.604/00150	REINFORCED SOIL SLOPE	S Y	2,024	\$60	\$29.54	1
	2540.618/08010	SUPPLEMENTAL DESCRIPTION	S F	104	\$10	\$94.81	1
	2540.618/08011	SUPPLEMENTAL DESCRIPTION	S F	149	\$13	\$89.55	1
-----					-----		
2540					\$335		
2541	2541.601/00020	RELOCATE HISTORIC FEATURE	LS	1	\$25	\$25,000.00	1
2545	2545.501/00001	ELECTRIC LIGHT SYSTEM	LS	2	\$66	\$32,980.00	2
	2545.501/00101	ELECTRIC LIGHT SYSTEM "A"	LS	1	\$22	\$22,000.00	1
	2545.501/00102	ELECTRIC LIGHT SYSTEM "B"	LS	1	\$22	\$22,000.00	1
	2545.501/00103	ELECTRIC LIGHT SYSTEM "C"	LS	1	\$33	\$32,747.00	1
	2545.505/00012	SIGN LIGHTING SYSTEM - 2 FIXTURES	SYS	2	\$5	\$2,545.00	1
	2545.505/00013	SIGN LIGHTING SYSTEM - 3 FIXTURES	SYS	4	\$11	\$2,741.25	2
	2545.505/00014	SIGN LIGHTING SYSTEM - 4 FIXTURES	SYS	9	\$35	\$3,894.44	4
	2545.505/00015	SIGN LIGHTING SYSTEM - 5 FIXTURES	SYS	4	\$19	\$4,793.75	2
	2545.505/00016	SIGN LIGHTING SYSTEM - 6 FIXTURES	SYS	2	\$11	\$5,730.00	1
	2545.505/00017	SIGN LIGHTING SYSTEM - 7 FIXTURES	SYS	1	\$7	\$6,685.00	1
	2545.505/00018	SIGN LIGHTING SYSTEM - 8 FIXTURES	SYS	3	\$21	\$7,096.67	2
	2545.505/00020	SIGN LIGHTING SYSTEM - 10 FIXTURES	SYS	1	\$10	\$9,550.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

12:49 Monday, March 29, 2004

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/03 AND 12/31/03
BY ITEM GROUP

186 CONTRACTS - AWARDED TOTAL: \$350,730,661

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2545	2545.506/00012	SIGN LIGHTING SYSTEM BR MTD - 2 FIXTURES	SYS	1	\$3	\$2,690.00	1
	2545.506/00013	SIGN LIGHTING SYSTEM BR MTD - 3 FIXTURES	SYS	11	\$32	\$2,949.09	2
	2545.506/00015	SIGN LIGHTING SYSTEM BR MTD - 5 FIXTURES	SYS	3	\$14	\$4,626.67	2
	2545.506/00016	SIGN LIGHTING SYSTEM BR MTD - 6 FIXTURES	SYS	2	\$12	\$5,795.00	1
	2545.506/00017	SIGN LIGHTING SYSTEM BR MTD - 7 FIXTURES	SYS	1	\$7	\$6,750.00	1
	2545.509/00011	CONDUIT SYSTEM (LIGHTING)	LS	10	\$57	\$5,681.08	10
	2545.509/00012	CONDUIT SYSTEM (LIGHTING) TYPE 1	LS	2	\$16	\$8,145.50	2
	2545.509/00013	CONDUIT SYSTEM (LIGHTING) TYPE 2	LS	2	\$8	\$4,000.00	2
	2545.509/00022	CONDUIT SYSTEM (SIGNALS)	LS	5	\$50	\$9,999.11	5
	2545.509/00035	CONDUIT SYSTEM (TELEPHONE)	LS	1	\$5	\$4,650.00	1
	2545.509/00042	CONDUIT SYSTEM (TMS)	LS	2	\$17	\$8,679.00	2
	2545.511/00101	LIGHTING UNIT TYPE SPECIAL 1	EACH	75	\$315	\$4,203.57	2
	2545.511/00102	LIGHTING UNIT TYPE SPECIAL 2	EACH	7	\$20	\$2,879.57	2
	2545.511/00103	LIGHTING UNIT TYPE SPECIAL 3	EACH	4	\$25	\$6,200.00	1
	2545.511/00104	LIGHTING UNIT TYPE SPECIAL 4	EACH	2	\$6	\$2,950.00	1
	2545.511/00105	LIGHTING UNIT TYPE SPECIAL 5	EACH	7	\$35	\$5,000.00	1
	2545.511/02912	LIGHTING UNIT TYPE 2X-12	EACH	1	\$2	\$1,802.00	1
	2545.511/03012	LIGHTING UNIT TYPE 3-12	EACH	3	\$4	\$1,317.00	1
	2545.511/04030	LIGHTING UNIT TYPE 4-30	EACH	26	\$59	\$2,284.00	1
	2545.511/06240	LIGHTING UNIT TYPE 6B-40	EACH	13	\$21	\$1,589.51	2
	2545.511/06249	LIGHTING UNIT TYPE 6B-49	EACH	13	\$17	\$1,288.70	2
	2545.511/09040	LIGHTING UNIT TYPE 9-40	EACH	99	\$146	\$1,474.41	7
	2545.511/09049	LIGHTING UNIT TYPE 9-49	EACH	3	\$5	\$1,550.00	1
	2545.511/09440	LIGHTING UNIT TYPE 9D-40	EACH	4	\$7	\$1,675.92	1
	2545.511/12040	LIGHTING UNIT TYPE 12-40	EACH	147	\$209	\$1,420.01	8
	2545.511/12049	LIGHTING UNIT TYPE 12-49	EACH	51	\$102	\$2,000.00	1
	2545.511/12745	LIGHTING UNIT TYPE VM-45	EACH	91	\$132	\$1,455.96	6
	2545.511/12746	LIGHTING UNIT TYPE VMB-45	EACH	1	\$2	\$1,600.00	1
	2545.511/12749	LIGHTING UNIT TYPE VM-49	EACH	90	\$135	\$1,501.22	2
	2545.511/12755	LIGHTING UNIT TYPE VMD-45	EACH	7	\$15	\$2,086.43	4
	2545.513/00010	LUMINAIRE	EACH	105	\$54	\$516.19	2
	2545.513/00250	LUMINAIRE (250 WATT HPS)	EACH	1	\$1	\$825.00	1
	2545.513/00400	LUMINAIRE (400 WATT HPS)	EACH	1	\$0	\$250.00	1
	2545.514/00040	UNDERPASS LIGHTING FIXTURE TYPE L	EACH	34	\$30	\$891.07	9
	2545.515/00005	LIGHT BASE DESIGN E	EACH	361	\$147	\$408.48	16
	2545.515/00009	LIGHT BASE DESIGN H	EACH	210	\$107	\$508.52	10

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

12:49 Monday, March 29, 2004

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/03 AND 12/31/03
BY ITEM GROUP

186 CONTRACTS - AWARDED TOTAL: \$350,730,661

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2545	2545.515/00100	LIGHT BASE DESIGN SPECIAL	EACH	49	\$29	\$589.29	2
	2545.515/00205	LIGHT BASE DESIGN STEEL E	EACH	5	\$3	\$684.00	2
	2545.515/00209	LIGHT BASE DESIGN STEEL H	EACH	60	\$29	\$478.16	2
	2545.515/01740	LIGHT BASE DESIGN R-40	EACH	3	\$3	\$1,000.00	1
	2545.515/01750	LIGHT BASE DESIGN R-50	EACH	6	\$4	\$650.00	1
	2545.515/01950	LIGHT BASE DESIGN T-100	EACH	17	\$94	\$5,500.00	1
	2545.515/01960	LIGHT BASE DESIGN T-120	EACH	4	\$27	\$6,800.00	1
	2545.521/00021	0.75" RIGID STEEL CONDUIT	L F	280	\$2	\$6.03	2
	2545.521/00027	1" RIGID STEEL CONDUIT	L F	1,888	\$9	\$4.60	8
	2545.521/00041	1.5" RIGID STEEL CONDUIT	L F	338	\$2	\$5.47	2
	2545.521/00053	2" RIGID STEEL CONDUIT	L F	7,603	\$62	\$8.12	16
	2545.521/00055	2.0" RIGID STEEL COND (DIRECTIONAL BORE)	L F	130	\$2	\$17.90	2
	2545.521/00078	3" RIGID STEEL CONDUIT	L F	1,281	\$12	\$9.49	2
	2545.521/00103	4" RIGID STEEL CONDUIT	L F	20	\$0	\$13.69	1
	2545.523/00041	1.5" NON-METALLIC CONDUIT	L F	3,900	\$20	\$5.20	1
	2545.523/00053	2" NON-METALLIC CONDUIT	L F	25,823	\$75	\$2.89	6
	2545.523/00055	2" NON-METALLIC COND (DIRECTIONAL BORE)	L F	125	\$1	\$11.30	1
	2545.523/00078	3" NON-METALLIC CONDUIT	L F	4,580	\$28	\$6.09	10
	2545.523/00079	3" NON-METALLIC COND (DIRECTIONAL BORE)	L F	4,973	\$72	\$14.51	7
	2545.523/00103	4" NON-METALLIC CONDUIT	L F	130	\$1	\$4.71	1
	2545.531/01011	UNDERGROUND WIRE 1 COND NO 1/0	L F	150	\$0	\$2.30	1
	2545.531/01020	UNDERGROUND WIRE 1 COND NO 2	L F	89,719	\$78	\$0.87	12
	2545.531/01031	UNDERGROUND WIRE 1 COND NO 3/0	L F	1,950	\$4	\$2.12	1
	2545.531/01040	UNDERGROUND WIRE 1 COND NO 4	L F	139,081	\$93	\$0.67	10
	2545.531/01043	UNDERGROUND WIRE 1 COND NO 4(BARE)	L F	3,900	\$4	\$0.95	1
	2545.531/01060	UNDERGROUND WIRE 1 COND NO 6	L F	39,490	\$17	\$0.44	4
	2545.531/01061	UNDERGROUND WIRE 1 COND NO 6(BARE)	L F	9,400	\$2	\$0.18	1
	2545.531/01100	UNDERGROUND WIRE 1 COND NO 10	L F	10,791	\$5	\$0.48	10
	2545.533/00304	ARMORED CABLE 3 COND NO 4	L F	183,451	\$605	\$3.30	25
	2545.537/10303	OVERHEAD LIGHT CABLE 3 COND NO 3/0	L F	2,080	\$4	\$2.08	1
	2545.537/10404	OVERHEAD LIGHT CABLE 4 COND NO 4	L F	31,902	\$38	\$1.19	4
	2545.541/00010	SERVICE EQUIPMENT	EACH	1	\$1	\$711.76	1
	2545.541/01101	SERVICE CABINET SECONDARY TYPE A	EACH	1	\$4	\$3,872.66	1
	2545.541/01102	SERVICE CABINET SECONDARY TYPE B	EACH	11	\$27	\$2,481.94	4
	2545.541/01201	SERVICE CABINET SECONDARY TYPE L1	EACH	101	\$367	\$3,633.48	13
	2545.541/01202	SERVICE CABINET SECONDARY TYPE L2	EACH	1	\$5	\$4,500.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

12:49 Monday, March 29, 2004

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/03 AND 12/31/03
BY ITEM GROUP

186 CONTRACTS - AWARDED TOTAL: \$350,730,661

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2545	2545.541/01203	SERVICE CABINET SECONDARY TYPE L1 (MOD)	EACH	2	\$9	\$4,700.00	1
	2545.541/01204	SERVICE CABINET SECONDARY TYPE L2 (MOD)	EACH	1	\$8	\$8,100.00	1
	2545.545/00011	EQUIPMENT PAD A	EACH	1	\$1	\$1,335.00	1
	2545.545/00012	EQUIPMENT PAD B	EACH	121	\$120	\$988.02	17
	2545.545/00032	EQUIPMENT PAD B (MOD)	EACH	1	\$0	\$300.00	1
	2545.551/00010	JUNCTION BOX	EACH	16	\$7	\$455.20	7
	2545.601/00002	TEMPORARY LIGHTING SYSTEM	LS	1	\$4	\$3,950.00	1
	2545.601/00010	RELOCATE BURIED POWER CABLE	LS	1	\$1	\$1,360.00	1
	2545.601/00050	CONDUIT SUPPORT SYSTEM	LS	1	\$4	\$4,000.00	1
	2545.601/00081	ELECTRICAL SERVICE	LS	1	\$2	\$1,925.00	1
	2545.601/08010	SUPPLEMENTAL DESCRIPTION	LS	1	\$138	\$138,000.00	1
	2545.602/00002	SERVICE EQUIPMENT	EACH	151	\$66	\$439.14	2
	2545.602/00009	UNDERGROUND CABLE SPLICE	EACH	4	\$0	\$107.50	1
	2545.602/00019	LIGHT SUPPORT BRACKET	EACH	28	\$30	\$1,084.71	2
	2545.602/00020	HANDHOLE	EACH	58	\$36	\$620.99	18
	2545.602/00050	INSTALL LUMINAIRE	EACH	10	\$1	\$70.00	1
	2545.602/00053	INSTALL LIGHTING UNIT	EACH	112	\$34	\$306.56	6
	2545.602/00054	INSTALL LIGHT STANDARD	EACH	30	\$18	\$598.22	2
	2545.602/00055	INSTALL SALVAGED LIGHT STANDARD	EACH	1	\$0	\$205.00	1
	2545.602/00059	INSTALL SERVICE CABINET	EACH	83	\$33	\$399.83	6
	2545.602/00060	INSTALL LIGHT STANDARD & LUMINAIRE	EACH	1	\$0	\$200.00	1
	2545.602/00061	INSTALL SALVAGED LIGHTING UNIT	EACH	10	\$1	\$145.00	1
	2545.602/00065	INSTALL UNDERPASS LIGHT	EACH	2	\$1	\$400.00	1
	2545.602/00078	INSTALL STEEL LIGHT BASE	EACH	21	\$4	\$176.73	2
	2545.602/00100	RELOCATE LIGHTING UNIT	EACH	1	\$1	\$500.00	1
	2545.602/00105	ADJUST LIGHTING UNIT	EACH	2	\$0	\$150.00	1
	2545.602/00108	LIGHT STANDARD NUMBERING	EACH	100	\$10	\$100.00	1
	2545.602/00123	ELECTRICAL SERVICE	EACH	7	\$6	\$906.43	3
	2545.602/00190	RELAMP	EACH	3,597	\$169	\$47.00	1
	2545.602/01130	30' WOOD POLE	EACH	7	\$4	\$615.81	3
	2545.602/01140	40' WOOD POLE	EACH	15	\$5	\$355.49	3
	2545.602/08010	SUPPLEMENTAL DESCRIPTION	EACH	4	\$4	\$900.00	1
-----	2545					\$4,527	

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

12:49 Monday, March 29, 2004

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/03 AND 12/31/03
BY ITEM GROUP

186 CONTRACTS - AWARDED TOTAL: \$350,730,661

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2550	2550.511/00010	PEDESTAL FOUNDATION	EACH	2	\$1	\$550.00	1
	2550.511/00020	CABINET FOUNDATION	EACH	9	\$7	\$812.65	4
	2550.511/00031	SERVICE FOUNDATION	EACH	2	\$1	\$500.00	1
	2550.511/00032	CCTV FOUNDATION	EACH	6	\$11	\$1,843.45	4
	2550.511/00037	RAMP CONTROL SIGNAL FOUNDATION	EACH	12	\$12	\$1,039.05	2
	2550.511/00048	SHELTER FOUNDATION	EACH	1	\$1	\$1,200.00	1
	2550.512/00016	HANDHOLE TYPE-PVC LIGHT DUTY METAL COVER	EACH	2	\$1	\$568.23	1
	2550.512/00020	HANDHOLE TYPE-PVC CONCRETE COVER	EACH	98	\$55	\$557.14	4
	2550.512/00041	HANDHOLE TYPE-PVC METAL COVER	EACH	17	\$12	\$719.02	3
	2550.514/00010	FIBEROPTIC SPLICE VAULT	EACH	6	\$19	\$3,144.85	3
	2550.515/00010	OUTDOOR FIBER SPLICE ENCLOSURE	EACH	10	\$15	\$1,453.77	3
	2550.516/00010	BURIED CABLE SIGN	EACH	94	\$8	\$83.62	2
	2550.523/00041	1.5" NON-METALLIC CONDUIT	L F	9,990	\$40	\$4.00	1
	2550.523/00053	2" NON-METALLIC CONDUIT	L F	22,465	\$72	\$3.21	5
	2550.523/00078	3" NON-METALLIC CONDUIT	L F	9,230	\$45	\$4.87	5
	2550.523/00103	4" NON-METALLIC CONDUIT	L F	2,555	\$13	\$5.13	3
	2550.524/00053	2" PUSHED CONDUIT	L F	99	\$1	\$12.10	2
	2550.524/00078	3" PUSHED CONDUIT	L F	197	\$3	\$13.26	1
	2550.531/10724	TELEPHONE CABLE 7.5 PR NO 24	L F	100	\$0	\$2.65	1
	2550.532/11020	POWER CABLE 1 CONDUCTOR NO 2	L F	400	\$1	\$1.25	1
	2550.532/11040	POWER CABLE 1 CONDUCTOR NO 4	L F	3,600	\$2	\$0.67	1
	2550.532/11060	POWER CABLE 1 CONDUCTOR NO 6	L F	6,962	\$4	\$0.64	4
	2550.532/13042	POWER CABLE 3 CONDUCTOR NO 4 ARMORED	L F	1,770	\$6	\$3.15	1
	2550.532/13080	POWER CABLE 3 CONDUCTOR NO 8	L F	4,073	\$7	\$1.79	4
	2550.532/20512	SIGNAL CONTROL CABLE 5 COND NO 12	L F	12,140	\$16	\$1.28	2
	2550.532/50214	LEAD-IN CABLE 2 CONDUCTOR NO 14	L F	50,276	\$38	\$0.76	5
	2550.532/70824	CMS CONTROL CABLE 7.5 PAIR COND NO24	L F	500	\$0	\$0.99	1
	2550.534/01248	FIBEROPTIC TRUNK CABLE 12MM-48SM	L F	8,790	\$30	\$3.40	1
	2550.542/00010	LOOP DETECTOR SPLICE	EACH	1	\$0	\$300.00	1
	2550.551/00010	RAMP CONTROL SIGNAL DESIGN ONE-WAY	EACH	68	\$67	\$983.05	2
	2550.552/00100	FLASHER SIGNAL	EACH	11	\$8	\$736.00	1
	2550.561/00010	CCTV ASSEMBLY	EACH	3	\$55	\$18,393.00	2
	2550.571/00070	INSTALL CABINET	EACH	10	\$5	\$483.59	4
	2550.572/00006	SERVICE EQUIPMENT TYPE A	EACH	3	\$3	\$999.42	2
	2550.572/00007	SERVICE EQUIPMENT TYPE B	EACH	2	\$3	\$1,352.49	2
	2550.572/00021	SERVICE INSTALLATION TYPE A	EACH	2	\$1	\$388.65	2

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

12:49 Monday, March 29, 2004

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/03 AND 12/31/03
BY ITEM GROUP

186 CONTRACTS - AWARDED TOTAL: \$350,730,661

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2550	2550.572/00023	SERVICE INSTALLATION TYPE C	EACH	1	\$1	\$1,096.42	1
	2550.572/00046	SERVICE EQUIPMENT TYPE F	EACH	1	\$2	\$2,032.73	1
	2550.601/00020	REMOVE CABLES	LS	2	\$2	\$1,195.00	2
	2550.601/00110	FIBER OPTIC CABLE TESTING	LS	6	\$53	\$8,818.59	6
	2550.601/00115	FIBER OPTIC CONNECTION COMPONENTS	LS	1	\$9	\$8,500.00	1
	2550.602/00030	OUTDOOR FIBER SPLICE ENCLOSURE	EACH	1	\$3	\$3,100.00	1
	2550.602/00125	CCTV HARDWARE	EACH	2	\$7	\$3,299.19	1
	2550.602/00127	INSTALL CCTV HARDWARE	EACH	1	\$3	\$2,850.00	1
	2550.602/00131	FIBER OPTIC SPLICE PANEL	EACH	4	\$10	\$2,543.66	2
	2550.602/00132	FIBER OPTIC PATCH PANEL	EACH	4	\$6	\$1,577.42	2
	2550.602/00134	FIBER OPTIC PIGTAIL TERMINATION	EACH	21	\$17	\$787.98	4
	2550.602/00136	FIBER OPTIC CABLE SPLICING	EACH	28	\$42	\$1,492.03	6
	2550.602/00150	19" E.I.A. RACK	EACH	1	\$3	\$3,200.00	1
	2550.602/00260	ADJUST HANDHOLE	EACH	1	\$2	\$1,500.00	1
	2550.602/00310	BURIED CABLE SIGN	EACH	144	\$16	\$107.84	4
	2550.602/00350	INSTALL RAMP CONTROL SIGNAL	EACH	4	\$1	\$300.00	2
	2550.602/00370	PULL VAULT	EACH	1	\$2	\$1,580.36	1
	2550.602/00510	INSTALL CHANGEABLE MESSAGE SIGN	EACH	1	\$6	\$6,000.00	1
	2550.602/00541	SERVICE EQUIPMENT TYPE A	EACH	1	\$0	\$450.00	1
	2550.602/00547	SERVICE EQUIPMENT TYPE G	EACH	2	\$6	\$2,800.00	1
	2550.602/00580	INSTALL FIBER OPTIC VAULT	EACH	2	\$3	\$1,635.00	1
	2550.602/09980	LOOP DETECTOR DESIGN PREFORMED	EACH	80	\$60	\$748.37	5
	2550.602/09990	LOOP DETECTOR DESIGN SAWCUT	EACH	25	\$28	\$1,100.00	2
	2550.603/00040	RELOCATE FIBER OPTIC CABLE	L F	250	\$3	\$10.00	1
	2550.603/00060	ARMORED FIBER OPTIC PIGTAIL	L F	11,400	\$15	\$1.30	1
	2550.603/00066	ARMORED FIBER OPTIC PIGTAIL CABLE 6SM	L F	9,600	\$24	\$2.53	1
	2550.603/00200	REROUTE CABLE	L F	250	\$1	\$2.00	1
	2550.603/00606	ARMORED FIBER OPTIC PIGTAIL 6SM	L F	830	\$2	\$2.71	1
	2550.603/01012	FIBER OPTIC TRUNK CABLE 12MM	L F	3,440	\$10	\$2.90	1
	2550.603/01036	FIBER OPTIC TRUNK CABLE 36SM	L F	19,890	\$47	\$2.38	2
	2550.603/01048	FIBER OPTIC TRUNK CABLE 48SM	L F	11,800	\$40	\$3.40	1
	2550.603/01060	FIBER OPTIC TRUNK CABLE 60SM	L F	18,000	\$66	\$3.65	1
	2550.603/03041	1.5" BORED CONDUIT	L F	1,640	\$22	\$13.25	1
	2550.603/03078	3" BORED CONDUIT	L F	1,725	\$28	\$16.03	3
	2550.603/03103	4" BORED CONDUIT	L F	225	\$4	\$16.35	1
----- 2550					----- \$1,104		

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

12:49 Monday, March 29, 2004

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/03 AND 12/31/03
BY ITEM GROUP

186 CONTRACTS - AWARDED TOTAL: \$350,730,661

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2554	2554.501/00001	TRAFFIC BARRIER DESIGN SPECIAL	L F	11,327	\$402	\$35.52	39
	2554.501/00002	TRAFFIC BARRIER DESIGN SPECIAL A	L F	3,600	\$138	\$38.37	6
	2554.501/00005	TRAFFIC BARRIER DESIGN THRIE BEAM	L F	200	\$7	\$33.00	1
	2554.501/00030	TRAFFIC BARRIER DESIGN 8330	L F	125	\$1	\$10.80	1
	2554.501/00040	TRAFFIC BARRIER DESIGN BULLNOSE	L F	3,452	\$168	\$48.70	13
	2554.501/00050	TRAFFIC BARRIER DESIGN 8331	L F	13,257	\$86	\$6.47	9
	2554.501/02007	TRAFFIC BARRIER DESIGN B8307	L F	43,301	\$443	\$10.22	25
	2554.501/02038	TRAFFIC BARRIER DESIGN B8338	L F	122,958	\$1,226	\$9.97	31
	2554.505/00010	PERMANENT BARRICADES	L F	194	\$6	\$30.07	4
	2554.509/00020	GUIDE POST TYPE B	EACH	1,230	\$38	\$31.13	37
	2554.511/00330	INSTALL TRAFFIC BARRIER DESIGN 8330	L F	75	\$1	\$15.00	1
	2554.511/02007	INSTALL TRAFFIC BARRIER DESIGN B8307	L F	1,526	\$10	\$6.31	7
	2554.511/02038	INSTALL TRAFFIC BARRIER DESIGN B8338	L F	225	\$2	\$6.80	2
	2554.521/00010	ANCHORAGE ASSEMBLY-CABLE	EACH	69	\$88	\$1,268.45	14
	2554.521/00020	ANCHORAGE ASSEMBLY-PLATE BEAM	EACH	179	\$42	\$235.96	23
	2554.523/00020	END TREATMENT-ECCENTRIC LOADER BCT	EACH	59	\$77	\$1,305.59	6
	2554.523/00025	END TREATMENT-ENERGY ABSORBING TERMINAL	EACH	338	\$599	\$1,773.65	27
	2554.523/00026	END TREATMENT-SLOTTED RAIL TERMINAL	EACH	57	\$80	\$1,411.67	9
	2554.523/00028	END TREATMENT-TANGENT TERMINAL	EACH	687	\$1,012	\$1,473.09	15
	2554.523/00029	END TREATMENT-FLARED TERMINAL	EACH	82	\$101	\$1,231.83	4
	2554.601/00010	GUARDRAIL MODIFICATIONS	LS	5	\$21	\$4,190.00	5
	2554.602/00005	IMPACT ATTENUATOR BARRELS	EACH	2,083	\$459	\$220.30	26
	2554.602/00006	RELOCATE IMPACT ATTENUATOR BARRELS	EACH	1,951	\$78	\$40.21	18
	2554.602/00014	POST ASSEMBLY-PLATE BEAM	EACH	126	\$5	\$37.30	1
	2554.602/00023	POST IN CONCRETE	EACH	120	\$9	\$73.25	1
	2554.602/00025	GUARDRAIL POST SEAT	EACH	30	\$3	\$98.57	3
	2554.602/00040	T-BARRIER BRIDGE CONN DES 8318	EACH	18	\$2	\$87.00	4
	2554.602/00071	GUIDE POST TYPE SPECIAL	EACH	287	\$13	\$43.65	2
	2554.602/00121	INSTALL ANCHOR ASSEMBLY-PLATE BEAM	EACH	10	\$1	\$105.50	4
	2554.602/00126	INSTALL ENERGY ABSORBING TERMINAL	EACH	8	\$5	\$630.63	5
	2554.602/00127	INSTALL ECCENTRIC LOADER BCT	EACH	2	\$1	\$520.00	2
	2554.602/08010	SUPPLEMENTAL DESCRIPTION	EACH	12	\$0	\$4.70	1
	2554.603/00010	REALIGN STRUCTURAL PLATE GUARDRAIL	L F	2,175	\$8	\$3.75	1
	2554.603/00011	RECONSTRUCT PLATE BEAM GUARDRAIL	L F	2,563	\$9	\$3.60	1
	2554.603/00020	RECONSTRUCT 3-CABLE GUARDRAIL	L F	1,773	\$6	\$3.60	1
	2554.603/00025	INSTALL 3-CABLE GUARDRAIL	L F	300	\$1	\$4.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

12:49 Monday, March 29, 2004

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/03 AND 12/31/03
BY ITEM GROUP

186 CONTRACTS - AWARDED TOTAL: \$350,730,661

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2554	2554.603/00035	PLATE BEAM RAIL	L F	913	\$5	\$5.85	2
	2554.603/00040	TIMBER BARRIER	L F	240	\$8	\$32.74	1
	2554.603/00080	TENSION CABLE GUARDRAIL	L F	6,500	\$69	\$10.60	1
	2554.615/00002	INSTALL IMPACT ATTENUATOR	AMBY	2	\$6	\$3,246.00	1
	2554.615/00009	IMPACT ATTENUATOR	AMBY	24	\$259	\$10,806.48	10
	2554.615/00019	RELOCATE IMPACT ATTENUATOR	AMBY	8	\$16	\$1,945.50	4
-----					-----		
2554					\$5,512		
2557	2557.501/00002	WIRE FENCE DESIGN SPECIAL VINYL COATED	L F	3,302	\$51	\$15.40	1
	2557.501/00010	WIRE FENCE DESIGN S-1	L F	240	\$9	\$38.00	1
	2557.501/00101	WIRE FENCE DESIGN W-1 VINYL COATED	L F	427	\$10	\$22.50	1
	2557.501/00823	WIRE FENCE DESIGN 32V-9322	L F	5,756	\$82	\$14.31	4
	2557.501/01522	WIRE FENCE DESIGN 60-9322	L F	24,784	\$164	\$6.60	7
	2557.501/01523	WIRE FENCE DESIGN 60V-9322	L F	30,895	\$237	\$7.66	5
	2557.501/01822	WIRE FENCE DESIGN 72-9322	L F	2,782	\$22	\$7.92	1
	2557.501/01922	WIRE FENCE DESIGN 78-9321	L F	1,502	\$8	\$5.50	1
	2557.517/00011	VEHICULAR GATE-SINGLE	EACH	2	\$1	\$450.00	1
	2557.517/00012	VEHICULAR GATE-DOUBLE	EACH	4	\$4	\$935.00	3
	2557.522/00032	METAL BRACE ASSEMBLY	EACH	463	\$1	\$3.20	3
	2557.523/00010	METAL BRACE ASSEMBLY(CH LINK FE)	EACH	202	\$25	\$123.12	8
	2557.527/00020	ELECTRICAL GROUND	EACH	92	\$5	\$51.46	11
	2557.602/00014	VEHICULAR GATE-SPECIAL	EACH	4	\$6	\$1,575.00	2
	2557.603/00001	FLEXIBLE PLASTIC GLARE SCREEN	L F	9,100	\$50	\$5.50	1
	2557.603/00020	TEMPORARY GLARE SCREEN	L F	35,540	\$158	\$4.46	3
	2557.603/00042	BARBED WIRE FENCE	L F	108	\$0	\$3.00	1
	2557.603/00046	TEMPORARY GLARE SCREEN	L F	17,111	\$68	\$4.00	1
	2557.603/00049	INSTALL SALVAGED FENCE	L F	710	\$3	\$4.00	1
	2557.603/00051	INSTALL CHAIN LINK FENCE	L F	1,932	\$13	\$6.51	6
	2557.603/00053	INSTALL WOVEN WIRE FENCE	L F	40	\$0	\$7.00	1
	2557.603/00055	INSTALL WOODEN FENCE	L F	647	\$12	\$18.37	2
-----					-----		
2557					\$930		

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

12:49 Monday, March 29, 2004

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/03 AND 12/31/03
BY ITEM GROUP

186 CONTRACTS - AWARDED TOTAL: \$350,730,661

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2563	2563.601/00001	TRAFFIC CONTROL SUPERVISOR	LS	4	\$229	\$57,250.00	4
	2563.601/00010	TRAFFIC CONTROL	LS	153	\$3,882	\$25,372.06	153
	2563.601/00200	DETOUR SIGNING	LS	4	\$111	\$27,750.00	4
	2563.602/00002	RAISED PAVEMENT MARKER TEMPORARY	EACH	101,210	\$134	\$1.32	34
	2563.602/00010	RUMBLE STRIPS	EACH	160	\$3	\$20.00	1
	2563.602/00028	PORTABLE CONCRETE BARRIER DELINEATOR	EACH	2,891	\$12	\$4.06	2
	2563.602/00030	MEDIAN BARRIER DELINEATOR	EACH	5,767	\$28	\$4.92	19
	2563.602/00043	TYPE III BARRICADES	EACH	15	\$6	\$380.00	1
	2563.602/00098	TUBE DELINEATOR	EACH	2,058	\$56	\$27.26	8
	2563.602/00099	REPLACE TUBE DELINEATOR	EACH	306	\$5	\$17.89	4
	2563.602/00100	YELLOW TUBE DELINEATOR	EACH	231	\$7	\$30.55	3
	2563.602/01100	PORTABLE CHANGEABLE MESSAGE SIGN	EACH	14	\$147	\$10,500.00	6
	2563.610/00010	FLAG PERSON	HOUR	160	\$2	\$14.00	1
	2563.610/00020	POLICE OFFICER	HOUR	270	\$18	\$65.56	2
	2563.613/00610	WORK ZONE SPEED LIMIT	UDAY	15	\$3	\$180.00	1
	2563.613/00620	FLASHING ARROW BOARD	UDAY	450	\$16	\$35.00	1
	2563.613/01100	PORTABLE CHANGEABLE MESSAGE SIGN	UDAY	911	\$198	\$217.03	20
	2563.613/01110	PORTABLE SIGNAL SYSTEM	UDAY	84	\$25	\$295.00	1
-----					-----		
2563					\$4,881		
2564	2564.511/00010	CONCRETE FOOTINGS (TYPE OH SPREAD)	C Y	321	\$152	\$472.60	6
	2564.511/00012	CONCRETE FOOTINGS (TYPE OH SHAFT)	C Y	42	\$38	\$892.95	3
	2564.513/00020	MEDIAN BARRIER FOOTING	EACH	10	\$72	\$7,162.65	3
	2564.518/00010	OVERHEAD SIGN STRUCTURE REPAIR	HOURL	28	\$4	\$139.64	2
	2564.522/00111	STRUCT STEEL-POSTS FOR TYPE A SIGNS	LB	30,288	\$51	\$1.69	9
	2564.522/00122	STRUCT STEEL-POSTS FOR OH SIGNS (B)	LB	146,597	\$218	\$1.49	6
	2564.522/00222	STRUCT STEEL-TRUSSES FOR OH SIGNS (B)	LB	171,563	\$252	\$1.47	6
	2564.522/00225	STR STEEL-TRUSSES FOR OH SIGNS BR MTD	LB	23,193	\$58	\$2.49	3
	2564.522/00322	STR STEEL-WLKWY SPRT FOR OH SIGNS (B)	LB	12,252	\$24	\$1.98	6
	2564.522/00422	STR STEEL-WLKWY GRNG FOR OH SIGNS (B)	LB	25,438	\$50	\$1.97	6
	2564.522/00522	STR STEEL-PANEL MT PST FOR OH SIGNS (B)	LB	12,316	\$19	\$1.53	6
	2564.524/00010	MODIFY POST	EACH	2	\$1	\$300.00	1
	2564.531/00105	SIGN PANELS TYPE SPECIAL	S F	4	\$1	\$162.95	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

12:49 Monday, March 29, 2004

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/03 AND 12/31/03
BY ITEM GROUP

186 CONTRACTS - AWARDED TOTAL: \$350,730,661

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2564	2564.531/00110	SIGN PANELS TYPE A	S F	1,914	\$34	\$17.65	7
	2564.531/00130	SIGN PANELS TYPE C	S F	39,734	\$747	\$18.79	38
	2564.531/00140	SIGN PANELS TYPE D	S F	26,100	\$491	\$18.81	22
	2564.531/00151	SIGN PANELS TYPE EA	S F	85	\$2	\$20.35	1
	2564.531/00158	SIGN PANELS TYPE EO	S F	305	\$6	\$20.96	5
	2564.531/00189	SIGN PANELS TYPE OVERLAY	S F	4,963	\$41	\$8.27	17
	2564.531/00190	SIGN PANELS TYPE OH	S F	7,220	\$127	\$17.53	7
	2564.533/00130	FURNISH SIGN PANELS TYPE C	S F	12,322	\$95	\$7.72	3
	2564.533/00140	FURNISH SIGN PANELS TYPE D	S F	6,610	\$72	\$10.95	2
	2564.534/00011	SAW SIGN PANELS TYPE A	L F	15	\$0	\$11.86	2
	2564.534/00016	SAW SIGN PANELS TYPE OH	L F	50	\$1	\$13.64	3
	2564.535/00010	SIGN PANEL OVERLAY TYPE A	S F	22,723	\$264	\$11.62	5
	2564.535/00100	SIGN PANEL OVERLAY TYPE OH	S F	35,879	\$489	\$13.62	8
	2564.535/00110	SIGN PANEL OVERLAY TYPE EO	S F	2,042	\$31	\$15.21	5
	2564.535/00120	SIGN PANEL OVERLAY TYPE EA	S F	1,319	\$18	\$13.36	4
	2564.536/00011	INSTALL SIGN PANEL TYPE A	EACH	6	\$2	\$367.50	4
	2564.536/00013	INSTALL SIGN PANEL TYPE C	EACH	2,210	\$33	\$14.83	3
	2564.536/00014	INSTALL SIGN PANEL TYPE D	EACH	253	\$8	\$31.44	2
	2564.536/00020	INSTALL SIGN PANEL TYPE OH	EACH	35	\$13	\$377.43	4
	2564.537/00010	INSTALL SIGN TYPE A	EACH	4	\$2	\$450.00	2
	2564.537/00013	INSTALL SIGN TYPE C	EACH	519	\$56	\$106.94	20
	2564.537/00014	INSTALL SIGN TYPE D	EACH	104	\$18	\$174.76	17
	2564.537/00020	INSTALL SIGN TYPE OH	EACH	7	\$20	\$2,830.00	4
	2564.537/00030	INSTALL SIGN TYPE SPECIAL	EACH	1	\$0	\$154.00	1
	2564.537/00040	INSTALL SIGN TYPE EO	EACH	3	\$0	\$100.00	1
	2564.538/00009	SIGN LEGEND REVISION	EACH	1	\$0	\$340.00	1
	2564.539/00010	OVERHEAD SIGN IDENTIFICATION PLATE	EACH	183	\$7	\$38.03	5
	2564.540/00010	EXTEND WALKWAY SUPPORT	EACH	40	\$3	\$74.95	2
	2564.541/00010	FRICTION FUSE	EACH	46	\$4	\$89.79	3
	2564.550/00030	DELINEATOR TYPE CYLINDER STYLE	EACH	246	\$6	\$26.17	7
2564.550/00040	DELINEATOR TYPE ALIGNMENT	EACH	30	\$1	\$38.00	1	
2564.550/00111	DELINEATOR TYPE X4-6	EACH	679	\$31	\$45.77	10	
2564.551/00010	REFERENCE POST MARKER	EACH	354	\$29	\$80.52	14	
2564.552/00010	HAZARD MARKER X4-2	EACH	173	\$9	\$53.10	18	
2564.553/00010	CLEARANCE MARKER X4-4	EACH	19	\$2	\$85.42	8	
2564.554/00010	SNOW PLOW MARKER X4-5	EACH	48	\$2	\$43.87	8	

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

12:49 Monday, March 29, 2004

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/03 AND 12/31/03
BY ITEM GROUP

186 CONTRACTS - AWARDED TOTAL: \$350,730,661

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2564	2564.555/00010	END OF ROADWAY MARKER X4-11	EACH	22	\$2	\$74.06	9
	2564.602/00010	INSTALL DELINEATOR	EACH	52	\$1	\$27.96	2
	2564.602/00015	INSTALL SIGN	EACH	3	\$1	\$185.00	1
	2564.602/00280	ADJUST SIGN STRUCTURE	EACH	200	\$29	\$145.00	1
	2564.602/00370	FURNISH DELINEATOR	EACH	496	\$6	\$11.10	1
	2564.602/00395	FURNISH MARKER	EACH	439	\$7	\$15.95	1
	2564.602/00720	INSTALL MARKER	EACH	55	\$2	\$40.86	6
	2564.602/04020	PAVEMENT MESSAGE SPECIAL	EACH	387	\$56	\$145.00	1
	2564.602/04101	PAVEMENT MESSAGE (LEFT ARROW) EPOXY	EACH	409	\$33	\$80.19	24
	2564.602/04102	PAVEMENT MESSAGE (RIGHT ARROW) EPOXY	EACH	318	\$26	\$81.04	17
	2564.602/04104	PAVEMENT MESSAGE (ONLY) EPOXY	EACH	38	\$3	\$82.16	4
	2564.602/04105	PAVT MESSAGE (LEFT-THRU ARROW) EPOXY	EACH	4	\$1	\$141.50	2
	2564.602/04106	PAVEMENT MESSAGE (RR CROSSING) EPOXY	EACH	26	\$14	\$534.69	7
	2564.602/04107	PAVT MESSAGE (RIGHT-THRU ARROW) EPOXY	EACH	12	\$2	\$150.83	5
	2564.602/04108	PAVEMENT MESSAGE (STOP AHEAD) EPOXY	EACH	19	\$8	\$402.92	8
	2564.602/04109	PAVEMENT MESSAGE (SCHOOL XING) EPOXY	EACH	9	\$3	\$297.78	3
	2564.602/04112	PAVT MSSG (LEFT-RIGHT-THRU ARROW) EPOXY	EACH	2	\$1	\$275.00	1
	2564.602/04115	PAVT MSSG (HANDICAPPED SYMBOL) EPOXY	EACH	2	\$0	\$150.00	1
	2564.602/04117	PAVEMENT MESSAGE (HOV DIAMOND) EPOXY	EACH	24	\$1	\$59.00	1
	2564.602/04118	PAVEMENT MESSAGE (BIKE SYMBOL) EPOXY	EACH	24	\$2	\$75.00	1
	2564.602/04120	PAVEMENT MESSAGE (PED CROSSING) EPOXY	EACH	1	\$0	\$305.00	1
	2564.602/04122	PAVEMENT MESSAGE (TRAIL XING) EPOXY	EACH	4	\$1	\$352.50	2
	2564.602/04201	PAVEMENT MESSAGE (LEFT ARROW) PAINT	EACH	42	\$2	\$50.48	3
	2564.602/04202	PAVEMENT MESSAGE (RIGHT ARROW) PAINT	EACH	10	\$1	\$64.00	2
	2564.602/04205	PAVEMENT MESSAGE (STOP AHEAD) PAINT	EACH	2	\$0	\$150.00	1
	2564.602/04209	PAVEMENT MESSAGE (THRU ARROW) PAINT	EACH	4	\$0	\$27.00	1
	2564.602/04210	PAVT MSSG (HANDICAPPED SYMBOL) PAINT	EACH	10	\$0	\$19.00	1
	2564.602/05096	PAVEMENT MESSAGE (STOP) POLY PREFORMED	EACH	1	\$0	\$350.00	1
	2564.602/05100	PAVEMENT MESSAGE (ONLY) POLY PREFORMED	EACH	2	\$1	\$360.00	1
	2564.602/05101	PAVEMENT MESSAGE (LT ARROW) POLY PREFORM	EACH	290	\$69	\$239.37	18
	2564.602/05102	PAVEMENT MESSAGE (RT ARROW) POLY PREFORM	EACH	214	\$55	\$257.04	18
	2564.602/05103	PAVT MESSAGE (THRU ARROW) POLY PREF	EACH	5	\$2	\$322.40	2
	2564.602/05104	PAVEMENT MESSAGE (SCHOOL XING) POLY PREF	EACH	7	\$5	\$664.43	3
	2564.602/05105	PAVT MESSAGE (STOP AHEAD) POLY PREF	EACH	8	\$5	\$650.00	2
	2564.602/05106	PAVT MESSAGE (LT-THRU ARROW) POLY PREF	EACH	3	\$1	\$433.33	2
	2564.602/05107	PAVT MESSAGE (RT-THRU ARROW) POLY PREF	EACH	4	\$2	\$387.50	2

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

12:49 Monday, March 29, 2004

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/03 AND 12/31/03
BY ITEM GROUP

186 CONTRACTS - AWARDED TOTAL: \$350,730,661

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2564	2564.602/05111	PAVT MESSAGE (HOV DIAMOND) POLY PREFORM	EACH	2	\$1	\$250.00	1
	2564.602/05114	PAVT MESSAGE (RR XING) POLY PREFORM	EACH	5	\$4	\$700.00	2
	2564.602/05200	PAVT MESSAGE (ONLY) POLY PREF-GR IN	EACH	18	\$7	\$367.78	2
	2564.602/05201	PAVT MSSG (LT ARROW) POLY PREF-GROUND IN	EACH	220	\$78	\$356.35	5
	2564.602/05202	PAVT MSSG (RT ARROW) POLY PREF-GROUND IN	EACH	116	\$42	\$363.03	5
	2564.602/05203	PAVT MSSG (THRU ARROW) POLY PREF-GROUND IN	EACH	5	\$2	\$300.00	1
	2564.602/05204	PAVT MSSG (SCHOOL XING) POLY PREF-GR IN	EACH	12	\$10	\$850.00	1
	2564.602/05205	PAVT MSSG (STOP AHEAD) POLY PREF-GR IN	EACH	30	\$26	\$850.00	1
	2564.602/05207	PAVT MSSG (LT-THRU ARROW) POLY PREF-GR IN	EACH	14	\$8	\$551.43	3
	2564.602/05208	PAVT MSSG (RT-THRU ARROW) POLY PREF-GR IN	EACH	2	\$1	\$500.00	1
	2564.602/05209	PAVT MSSG (HOV DIAMOND) POLY PREF-GR IN	EACH	16	\$3	\$195.00	1
	2564.602/05214	PAVT MSSG (RR CROSSING) POLY PREF-GR IN	EACH	21	\$18	\$864.29	2
	2564.602/08010	SUPPLEMENTAL DESCRIPTION	EACH	14	\$2	\$110.00	1
	2564.602/08011	SUPPLEMENTAL DESCRIPTION	EACH	74	\$14	\$190.00	1
	2564.603/08010	SUPPLEMENTAL DESCRIPTION	L F	150	\$1	\$4.10	1
	2564.603/08011	SUPPLEMENTAL DESCRIPTION	L F	40	\$0	\$10.25	1
	2564.603/11100	4" SOLID LINE WHITE-PAINT	L F	6,320,297	\$236	\$0.04	41
	2564.603/11110	4" SOLID LINE WHITE-PAINT SPECIAL	L F	766	\$3	\$4.00	2
	2564.603/11200	8" SOLID LINE WHITE-PAINT	L F	27,148	\$8	\$0.31	6
	2564.603/11600	24" SOLID LINE WHITE-PAINT	L F	680	\$2	\$3.52	4
	2564.603/11610	24" STOP LINE WHITE PAINT	L F	80	\$1	\$8.46	2
	2564.603/12100	4" BROKEN LINE WHITE-PAINT	L F	84,447	\$8	\$0.09	16
	2564.603/12210	8" DOTTED LINE WHITE-PAINT	L F	1,742	\$1	\$0.36	4
	2564.603/13100	4" SOLID LINE YELLOW-PAINT	L F	2,112,960	\$108	\$0.05	41
	2564.603/13108	4" DOUBLE SOLID LINE YELLOW-PAINT	L F	53,909	\$14	\$0.26	10
	2564.603/13300	12" SOLID LINE YELLOW-PAINT	L F	164	\$0	\$1.68	1
	2564.603/13600	24" SOLID LINE YELLOW-PAINT	L F	110	\$0	\$2.50	1
	2564.603/14100	4" BROKEN LINE YELLOW-PAINT	L F	634,875	\$20	\$0.03	27
	2564.603/21100	4" SOLID LINE WHITE-POLY PREFORMED	L F	119,340	\$257	\$2.16	26
	2564.603/21110	4" SOLID LINE WHITE-POLY PREF-GR IN	L F	20,030	\$60	\$2.98	7
	2564.603/21127	7" BROKEN LINE WHITE-POLY PREF-GROUND IN	L F	640	\$11	\$16.93	1
	2564.603/21200	8" SOLID LINE WHITE-POLY PREFORMED	L F	37,323	\$189	\$5.07	9
	2564.603/21210	8" SOLID LINE WHITE-POLY PREF-GR IN	L F	32,135	\$187	\$5.82	4
	2564.603/21255	6" CROSSWALK LINE WHITE-POLY PREF-GR IN	L F	572	\$4	\$6.31	2
2564.603/21300	12" SOLID LINE WHITE-POLY PREFORMED	L F	3,929	\$23	\$5.95	3	
2564.603/21600	24" SOLID LINE WHITE-POLY PREFORMED	L F	1,317	\$17	\$13.17	6	

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

12:49 Monday, March 29, 2004

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/03 AND 12/31/03
BY ITEM GROUP

186 CONTRACTS - AWARDED TOTAL: \$350,730,661

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2564	2564.603/21605	24" SOLID LINE WHITE-POLY PREF GR IN	L F	505	\$14	\$27.85	2
	2564.603/21610	24" STOP LINE WHITE-POLY PREFORMED	L F	1,717	\$21	\$12.10	8
	2564.603/21611	24" STOP LINE WHITE-POLY PREFORM-GR IN	L F	1,814	\$24	\$13.43	4
	2564.603/21900	36" SOLID LINE WHITE-POLY PREFORMED	L F	318	\$6	\$19.75	1
	2564.603/22100	4" BROKEN LINE WHITE-POLY PREFORMED	L F	135,200	\$302	\$2.23	30
	2564.603/22120	4" BROKEN LINE WHITE-POLY PREF-GR IN	L F	51,098	\$161	\$3.14	14
	2564.603/22150	4" DOTTED LINE WHITE-POLY PREF-GR IN	L F	1,115	\$4	\$3.56	1
	2564.603/22210	8" DOTTED LINE WHITE-POLY PREFORMED	L F	5,985	\$34	\$5.61	6
	2564.603/22220	8" DOTTED LINE WHITE-POLY PREF-GR IN	L F	10,622	\$58	\$5.46	3
	2564.603/23100	4" SOLID LINE YELLOW-POLY PREFORMED	L F	157,558	\$301	\$1.91	16
	2564.603/23108	4" DBLE SOLID LINE YELLOW-POLY PREF	L F	89,325	\$365	\$4.08	15
	2564.603/23110	4" DB SOLID LINE YELLOW-POLY PREF GR IN	L F	4,927	\$32	\$6.39	3
	2564.603/23200	8" SOLID LINE YELLOW POLY-PREFORM	L F	53	\$0	\$8.03	2
	2564.603/23300	12" SOLID LINE YELLOW-POLY PREFORMED	L F	3,032	\$24	\$7.83	2
	2564.603/23600	24" SOLID LINE YELLOW-POLY PREFORMED	L F	9,415	\$102	\$10.83	12
	2564.603/23610	24" SOLID LINE YELLOW-POLY PREF-GR IN	L F	838	\$20	\$24.06	2
	2564.603/24100	4" BROKEN LINE YELLOW-POLY PREFORMED	L F	40,557	\$86	\$2.13	12
	2564.603/24110	4" BROKEN LINE YELLOW-POLY PREF-GR IN	L F	20	\$1	\$36.45	1
	2564.603/31100	4" SOLID LINE WHITE-EPOXY	L F	5,104,019	\$876	\$0.17	76
	2564.603/31102	4" SOLID LINE WHITE-EPOXY SPECIAL	L F	62	\$1	\$21.30	1
	2564.603/31150	6" CROSSWALK LINE WHITE-EPOXY	L F	4,987	\$15	\$3.00	5
	2564.603/31155	6" SOLID LINE WHITE-EPOXY	L F	316	\$1	\$2.99	2
	2564.603/31200	8" SOLID LINE WHITE-EPOXY	L F	41,080	\$28	\$0.68	13
	2564.603/31201	8" DOTTED LINE WHITE-EPOXY	L F	1,781	\$2	\$0.96	5
	2564.603/31300	12" SOLID LINE WHITE-EPOXY	L F	2,674	\$8	\$3.07	4
	2564.603/31310	12" STOP LINE WHITE-EPOXY	L F	20	\$0	\$4.10	1
	2564.603/31600	24" SOLID LINE WHITE-EPOXY	L F	4,589	\$30	\$6.50	18
	2564.603/31610	24" STOP LINE WHITE-EPOXY	L F	1,224	\$9	\$7.43	10
	2564.603/31900	36" SOLID LINE WHITE-EPOXY	L F	1,980	\$20	\$9.94	1
	2564.603/32100	4" BROKEN LINE WHITE-EPOXY	L F	86,155	\$20	\$0.23	26
	2564.603/33100	4" SOLID LINE YELLOW-EPOXY	L F	1,550,753	\$347	\$0.22	63
	2564.603/33102	4" DOUBLE SOLID LINE YELLOW-EPOXY	L F	88,978	\$41	\$0.46	21
	2564.603/33300	12" SOLID LINE YELLOW-EPOXY	L F	179	\$1	\$3.30	2
	2564.603/33600	24" SOLID LINE YELLOW-EPOXY	L F	8,189	\$41	\$5.00	16
2564.603/34100	4" BROKEN LINE YELLOW-EPOXY	L F	189,005	\$31	\$0.16	32	
2564.604/00052	ZEBRA CROSSWALK-WHITE POLY PREFORMED	S Y	312	\$19	\$61.65	2	

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

12:49 Monday, March 29, 2004

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/03 AND 12/31/03
BY ITEM GROUP

186 CONTRACTS - AWARDED TOTAL: \$350,730,661

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2564	2564.604/00054	ZEBRA CROSSWALK WHITE-EPOXY	S Y	12	\$1	\$41.81	1
	2564.608/00020	FURNISH STRUCTURAL STEEL 2.5# U-POST	LB	16,000	\$7	\$0.42	1
	2564.608/00022	FURNISH STRUCTURAL STEEL 3# U-POST	LB	17,241	\$9	\$0.54	2
	2564.618/00010	CONSTRUCTION SIGNS-SPECIAL	S F	141	\$14	\$100.00	1
	2564.618/00050	CROSSWALK MARKING-PAINT	S F	180	\$0	\$1.70	1
	2564.618/00052	ZEBRA CROSSWALK-WHITE POLY PREFORM	S F	11,089	\$72	\$6.45	9
	2564.618/00054	ZEBRA CROSSWALK WHITE-EPOXY	S F	13,620	\$53	\$3.91	11
	2564.618/00055	ZEBRA CROSSWALK WHITE-PAINT	S F	1,560	\$5	\$3.00	1
	2564.618/00060	PAVEMENT MARKING SPECIAL - EPOXY	S F	610	\$3	\$5.70	1
	2564.618/00072	ZEBRA CROSSWALK WHITE-POLY PREFORM-GR IN	S F	960	\$14	\$14.87	2

2564					\$8,529		
2565	2565.511/00010	FULL TACT CONTROL SIGNAL SYSTEM	SIGS	13	\$1,807	\$139,022.69	13
	2565.511/00011	FULL TACT CONTROL SIGNAL SYSTEM A	SIGS	5	\$510	\$102,044.91	5
	2565.511/00012	FULL TACT CONTROL SIGNAL SYSTEM B	SIGS	5	\$557	\$111,474.53	5
	2565.511/00013	FULL TACT CONTROL SIGNAL SYSTEM C	SIGS	3	\$399	\$132,844.83	3
	2565.601/00002	SALVAGE TEMPORARY SIGNAL SYSTEM	LS	2	\$4	\$1,973.50	2
	2565.601/00020	REMOVE SIGNAL SYSTEM	LS	3	\$5	\$1,755.67	3
	2565.601/00040	EMERGENCY VEHICLE PREEMPTION SYSTEM	LS	1	\$3	\$3,175.00	1
	2565.601/00041	EMERGENCY VEHICLE PREEMPTION SYS A	LS	1	\$8	\$8,400.00	1
	2565.601/00042	EMERGENCY VEHICLE PREEMPTION SYS B	LS	1	\$8	\$7,700.00	1
	2565.601/00043	EMERGENCY VEHICLE PREEMPTION SYS C	LS	1	\$8	\$7,700.00	1
	2565.601/00044	EMERGENCY VEHICLE PREEMPTION SYS D	LS	1	\$8	\$7,700.00	1
	2565.601/00045	EMERGENCY VEHICLE PREEMPTION SYS E	LS	1	\$8	\$7,700.00	1
	2565.601/00046	EMERGENCY VEHICLE PREEMPTION SYS F	LS	1	\$9	\$8,600.00	1
	2565.601/00047	EMERGENCY VEHICLE PREEMPTION SYS G	LS	1	\$8	\$8,400.00	1
	2565.601/00048	EMERGENCY VEHICLE PREEMPTION SYS H	LS	1	\$9	\$8,600.00	1
	2565.601/00049	EMERGENCY VEHICLE PREEMPTION SYS I	LS	1	\$8	\$8,400.00	1
	2565.601/00050	EMERGENCY VEHICLE PREEMPTION SYS J	LS	1	\$7	\$7,300.00	1
	2565.601/00051	EMERGENCY VEHICLE PREEMPTION SYS K	LS	1	\$8	\$8,400.00	1
	2565.601/00052	EMERGENCY VEHICLE PREEMPTION SYS L	LS	1	\$8	\$7,700.00	1
	2565.601/00053	EMERGENCY VEHICLE PREEMPTION SYS M	LS	1	\$8	\$8,400.00	1
	2565.601/00054	EMERGENCY VEHICLE PREEMPTION SYS N	LS	1	\$8	\$8,400.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

12:49 Monday, March 29, 2004

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/03 AND 12/31/03
BY ITEM GROUP

186 CONTRACTS - AWARDED TOTAL: \$350,730,661

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2565	2565.601/00055	EMERGENCY VEHICLE PREEMPTION SYS O	LS	1	\$8	\$8,400.00	1
	2565.601/00056	EMERGENCY VEHICLE PREEMPTION SYS P	LS	1	\$8	\$8,400.00	1
	2565.601/00057	EMERGENCY VEHICLE PREEMPTION SYS Q	LS	1	\$8	\$7,700.00	1
	2565.601/00058	EMERGENCY VEHICLE PREEMPTION SYS R	LS	1	\$8	\$7,900.00	1
	2565.601/00059	EMERGENCY VEHICLE PREEMPTION SYS S	LS	1	\$9	\$8,600.00	1
	2565.601/00060	EMERGENCY VEHICLE PREEMPTION SYS T	LS	1	\$8	\$7,900.00	1
	2565.601/00061	EMERGENCY VEHICLE PREEMPTION SYS U	LS	1	\$8	\$7,900.00	1
	2565.601/00062	EMERGENCY VEHICLE PREEMPTION SYS V	LS	1	\$8	\$8,400.00	1
	2565.601/00063	EMERGENCY VEHICLE PREEMPTION SYS W	LS	1	\$8	\$8,400.00	1
	2565.601/00064	EMERGENCY VEHICLE PREEMPTION SYS X	LS	1	\$8	\$8,400.00	1
	2565.601/00065	EMERGENCY VEHICLE PREEMPTION SYS Y	LS	1	\$8	\$8,400.00	1
	2565.601/00110	TRAFFIC CONTROL INTERCONNECTION	LS	6	\$85	\$14,088.03	6
	2565.601/00290	RELOCATE TRAFFIC SIGNAL SYSTEM	LS	1	\$11	\$11,270.50	1
	2565.601/00351	SALVAGE SIGNAL SYSTEM A	LS	1	\$7	\$6,550.00	1
	2565.601/00352	SALVAGE SIGNAL SYSTEM B	LS	1	\$6	\$6,230.00	1
	2565.602/00001	PVC HANDHOLE (METAL FRAME AND COVER)	EACH	3	\$2	\$800.00	2
	2565.602/00043	INSTALL CABINET	EACH	45	\$59	\$1,321.00	1
	2565.602/00051	INSTALL PEDESTAL POLE & BASE	EACH	1	\$0	\$463.00	1
	2565.602/00900	RED LED INDICATION	EACH	90	\$7	\$83.10	1
	2565.602/00910	RED ARROW LED INDICATION	EACH	10	\$1	\$88.75	1
	2565.602/00920	GREEN LED INDICATION	EACH	477	\$61	\$128.25	1
	2565.602/00930	GREEN ARROW LED INDICATION	EACH	176	\$19	\$106.80	1
	2565.602/00960	SIGNAL INDICATION RELAMP	EACH	650	\$6	\$8.50	1
	2565.602/00970	TERMINAL BLOCK	EACH	729	\$41	\$56.61	2
	2565.602/41717	LOOP DETECTOR 6' X6'	EACH	129	\$111	\$859.05	5
	2565.602/51717	NMC LOOP DETECTOR 6' X6'	EACH	72	\$77	\$1,070.94	6
	2565.602/51730	NMC LOOP DETECTOR 6' X10'	EACH	2	\$2	\$1,082.00	1
	2565.602/51736	NMC LOOP DETECTOR 6' X12'	EACH	4	\$5	\$1,217.00	1
	2565.602/51746	NMC LOOP DETECTOR 6' X15'	EACH	25	\$32	\$1,286.08	2
	2565.603/00120	2" NON-METALLIC CONDUIT	L F	130	\$2	\$16.50	1
	2565.603/05270	2/C#14	L F	10,140	\$11	\$1.05	1
	2565.603/05407	4/C#14	L F	7,250	\$14	\$1.95	1
	2565.603/05707	7/C#14	L F	149	\$0	\$2.10	1
	2565.616/00001	FLASHING BEACON SYSTEM	SYS	1	\$32	\$32,177.00	1
	2565.616/00009	REVISE SIGNAL SYSTEM	SYS	4	\$96	\$24,097.50	4
	2565.616/00010	REVISE FLASHER SYSTEM	SYS	2	\$7	\$3,300.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

12:49 Monday, March 29, 2004

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/03 AND 12/31/03
BY ITEM GROUP

186 CONTRACTS - AWARDED TOTAL: \$350,730,661

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2565	2565.616/00101	REVISE SIGNAL SYSTEM A	SYS	5	\$31	\$6,265.00	5
	2565.616/00102	REVISE SIGNAL SYSTEM B	SYS	5	\$41	\$8,118.60	5
	2565.616/00103	REVISE SIGNAL SYSTEM C	SYS	3	\$32	\$10,573.67	3
	2565.616/00104	REVISE SIGNAL SYSTEM D	SYS	3	\$34	\$11,191.00	3
	2565.616/00105	REVISE SIGNAL SYSTEM E	SYS	2	\$13	\$6,295.00	2
	2565.616/00106	REVISE SIGNAL SYSTEM F	SYS	2	\$13	\$6,585.00	2
	2565.616/00107	REVISE SIGNAL SYSTEM G	SYS	2	\$13	\$6,375.00	2
	2565.616/00108	REVISE SIGNAL SYSTEM H	SYS	2	\$11	\$5,295.00	2
	2565.616/00109	REVISE SIGNAL SYSTEM I	SYS	2	\$5	\$2,650.00	2
	2565.616/00110	REVISE SIGNAL SYSTEM J	SYS	1	\$2	\$1,900.00	1
	2565.616/00111	REVISE SIGNAL SYSTEM K	SYS	1	\$5	\$4,550.00	1
	2565.616/00112	REVISE SIGNAL SYSTEM L	SYS	1	\$8	\$7,600.00	1
	2565.616/00114	REVISE SIGNAL SYSTEM N	SYS	1	\$8	\$8,350.00	1
	2565.616/00115	REVISE SIGNAL SYSTEM O	SYS	1	\$5	\$4,900.00	1
	2565.616/00116	REVISE SIGNAL SYSTEM P	SYS	1	\$2	\$1,900.00	1
	2565.616/00117	REVISE SIGNAL SYSTEM Q	SYS	1	\$2	\$1,900.00	1
	2565.616/00118	REVISE SIGNAL SYSTEM R	SYS	1	\$2	\$1,900.00	1
	2565.616/00119	REVISE SIGNAL SYSTEM S	SYS	1	\$5	\$5,000.00	1
	2565.616/00120	REVISE SIGNAL SYSTEM T	SYS	1	\$8	\$7,600.00	1
	2565.616/00121	REVISE SIGNAL SYSTEM U	SYS	1	\$17	\$17,250.00	1
	2565.616/00122	REVISE SIGNAL SYSTEM V	SYS	1	\$8	\$7,600.00	1
	2565.616/00123	REVISE SIGNAL SYSTEM W	SYS	1	\$12	\$11,950.00	1
	2565.616/00124	REVISE SIGNAL SYSTEM X	SYS	1	\$2	\$1,900.00	1
	2565.616/00125	REVISE SIGNAL SYSTEM Y	SYS	1	\$2	\$1,900.00	1
	2565.616/00126	REVISE SIGNAL SYSTEM Z	SYS	1	\$5	\$5,000.00	1
	2565.616/00200	REVISE TEMPORARY SIGNAL SYSTEM	SYS	1	\$14	\$13,811.22	1
	2565.616/00300	TEMPORARY SIGNAL SYSTEM	SYS	7	\$373	\$53,227.67	7
	2565.616/00301	TEMPORARY SIGNAL SYSTEM A	SYS	1	\$44	\$43,850.00	1
	2565.616/00302	TEMPORARY SIGNAL SYSTEM B	SYS	1	\$57	\$57,180.00	1
-----					-----		
2565					\$4,955		
2571	2571.501/03030	CONIFEROUS TREE 3' HT CONT	TREE	96	\$10	\$100.00	1
	2571.501/05040	CONIFEROUS TREE 4' HT B&B	TREE	573	\$127	\$222.34	3

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

12:49 Monday, March 29, 2004

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/03 AND 12/31/03
BY ITEM GROUP

186 CONTRACTS - AWARDED TOTAL: \$350,730,661

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2571	2571.501/05050	CONIFEROUS TREE 5' HT B&B	TREE	17	\$6	\$352.00	1
	2571.501/05060	CONIFEROUS TREE 6' HT B&B	TREE	59	\$17	\$292.80	2
	2571.502/01060	DECIDUOUS TREE 6' HT BR	TREE	50	\$10	\$200.00	1
	2571.502/01080	DECIDUOUS TREE 8' HT BR	TREE	69	\$13	\$181.74	3
	2571.502/02100	DECIDUOUS TREE 1" CAL BR	TREE	211	\$35	\$165.40	2
	2571.502/02125	DECIDUOUS TREE 1.25" CAL BR	TREE	156	\$31	\$199.00	3
	2571.502/02150	DECIDUOUS TREE 1.5" CAL BR	TREE	111	\$36	\$321.00	1
	2571.502/02175	DECIDUOUS TREE 1.75" CAL BR	TREE	18	\$10	\$550.00	1
	2571.502/03050	DECIDUOUS TREE 5' HT CONT	TREE	12	\$1	\$55.00	1
	2571.502/03060	DECIDUOUS TREE 6' HT CONT	TREE	118	\$24	\$200.00	1
	2571.502/04140	DECIDUOUS TREE 1.5" CAL CONT	TREE	218	\$42	\$191.46	2
	2571.502/06200	DECIDUOUS TREE 2" CAL B&B	TREE	50	\$15	\$300.00	1
	2571.502/06250	DECIDUOUS TREE 2.5" CAL B&B	TREE	98	\$33	\$335.00	1
	2571.503/01050	ORNAMENTAL TREE 5' HT BR	TREE	110	\$14	\$124.95	2
	2571.503/01060	ORNAMENTAL TREE 6' HT BR	TREE	69	\$14	\$200.00	2
	2571.503/03060	ORNAMENTAL TREE 6' HT CONT	TREE	16	\$3	\$200.00	1
	2571.503/06150	ORNAMENTAL TREE 1.5" CAL B&B	TREE	66	\$15	\$225.00	1
	2571.505/01015	DECIDUOUS SHRUB 15" HT BR	SHRB	335	\$7	\$20.00	1
	2571.505/01018	DECIDUOUS SHRUB 18" HT BR	SHRB	7,875	\$308	\$39.13	4
	2571.505/03020	DECIDUOUS SHRUB 2' HT CONT	SHRB	381	\$17	\$45.00	1
	2571.505/03040	DECIDUOUS SHRUB 4' HT CONT	SHRB	3,180	\$145	\$45.66	2
	2571.506/00121	VINES 2 YR NO 1 BR	VINE	425	\$17	\$40.00	1
	2571.507/00053	PERENNIAL PLUGS	PLT	4,114	\$21	\$5.16	2
	2571.507/01100	PERENNIAL 4" CONT	PLT	1,240	\$12	\$10.00	1
	2571.507/01140	PERENNIAL 4.5" CONT	PLT	1,942	\$29	\$15.00	1
	2571.507/01150	PERENNIAL 6" CONT	PLT	175	\$2	\$10.00	1
	2571.507/01310	PERENNIAL NO 1 CONT	PLT	333	\$7	\$20.00	1
	2571.541/00060	TRANSPLANT TREE (SPADE SIZE 60")	TREE	16	\$12	\$750.00	1
	2571.541/00090	TRANSPLANT TREE (SPADE SIZE 90")	TREE	5	\$4	\$750.00	1
	2571.544/00010	TRANSPLANT SHRUB	SHRB	2	\$0	\$150.00	1
	2571.602/00001	TREE PRUNING	EACH	482	\$14	\$30.00	1
	-----					-----	
2571					\$1,050		

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

12:49 Monday, March 29, 2004

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/03 AND 12/31/03
BY ITEM GROUP

186 CONTRACTS - AWARDED TOTAL: \$350,730,661

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2572	2572.501/00010	TEMPORARY FENCE	L F	70,121	\$109	\$1.56	22
	2572.502/00010	CLEAN ROOT CUTTING	L F	1,941	\$5	\$2.62	2
-----					-----		
2572					\$115		
2573	2573.501/00010	BALE CHECK	EACH	1,537	\$16	\$10.43	4
	2573.502/00010	SILT FENCE, TYPE HEAVY DUTY	L F	32,990	\$82	\$2.49	17
	2573.502/00011	SILT FENCE, TYPE HEAVY DUTY MAINTAINED	L F	1,955	\$4	\$2.25	2
	2573.502/00040	SILT FENCE, TYPE MACHINE SLICED	L F	281,969	\$436	\$1.55	48
	2573.504/00010	SANDBAG BARRIER	S F	1,110	\$16	\$14.50	1
	2573.505/00010	FLOTATION SILT CURTAIN TYPE STILL WATER	L F	5,489	\$50	\$9.10	5
	2573.505/00020	FLOTATION SILT CURTAIN TYPE MOVING WATER	L F	6,061	\$70	\$11.50	13
	2573.505/00030	FLOTATION SILT CURTAIN TYPE WORK AREA	L F	1,054	\$10	\$9.67	4
	2573.506/00010	SEDIMENT TRAP EXCAVATION	C Y	9,391	\$23	\$2.43	8
	2573.507/00010	TEMPORARY PIPE DOWNDRAIN	L F	955	\$13	\$13.20	3
	2573.508/00010	BITUMINOUS LINED FLUME	S Y	54	\$0	\$5.02	1
	2573.510/00010	RISER STANDPIPE	EACH	3	\$3	\$850.00	1
	2573.511/00010	SEDIMENT MAT	S F	137	\$1	\$5.00	1
	2573.512/00011	TEMPORARY DITCH CHECK TYPE 1	L F	4,145	\$6	\$1.49	7
	2573.512/00013	TEMPORARY DITCH CHECK TYPE 3	L F	25,507	\$112	\$4.40	22
	2573.512/00016	TEMPORARY DITCH CHECK TYPE 6	L F	350	\$4	\$12.00	1
	2573.512/00017	TEMPORARY DITCH CHECK TYPE 7	L F	43	\$1	\$31.40	2
	2573.513/00017	TEMPORARY DITCH CHECK TYPE 7	C Y	1,065	\$59	\$55.32	10
	2573.520/00010	SEDIMENT REMOVAL BACKHOE	HOUR	1,239	\$107	\$86.52	16
	2573.530/00011	INLET PROTECTION TYPE A	EACH	312	\$30	\$95.21	19
	2573.530/00012	INLET PROTECTION TYPE B	EACH	78	\$7	\$91.40	3
	2573.530/00013	INLET PROTECTION TYPE C	EACH	419	\$42	\$99.43	10
	2573.530/00014	INLET PROTECTION TYPE D	EACH	153	\$54	\$351.93	13
	2573.601/00020	EROSION CONTROL SUPERVISOR	LS	1	\$1	\$500.00	1
	2573.602/00010	TEMPORARY SEDIMENT TRAP	EACH	24	\$4	\$171.67	3
	2573.602/00050	INLET PROTECTION	EACH	93	\$13	\$144.41	3
	2573.602/00060	SEDIMENT CONTROL STRUCTURE	EACH	18	\$5	\$300.00	1
	2573.603/00050	BIOROLL	L F	8,035	\$37	\$4.55	15
	2573.605/00011	RAPID STABILIZATION METHOD 1	ACRE	38	\$9	\$226.39	2

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

12:49 Monday, March 29, 2004

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/03 AND 12/31/03
BY ITEM GROUP

186 CONTRACTS - AWARDED TOTAL: \$350,730,661

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2573	2573.605/00012	RAPID STABILIZATION METHOD 2	ACRE	1	\$3	\$2,142.86	2
	2573.610/00010	SEDIMENT REMOVAL	HOOR	10	\$3	\$260.00	1
	2573.623/00013	RAPID STABILIZATION METHOD 3	MGAL	12	\$8	\$673.91	2
-----					-----		
2573					\$1,228		
2575	2575.501/00010	SEEDING	ACRE	2,352	\$272	\$115.50	56
	2575.502/00051	SEED MIXTURE 5B	LB	51	\$2	\$30.00	1
	2575.502/00101	SEED MIXTURE 10B	LB	1,667	\$6	\$3.63	1
	2575.502/00151	SEED MIXTURE 15B	LB	355	\$6	\$16.88	5
	2575.502/00201	SEED MIXTURE 20B	LB	2,186	\$34	\$15.58	2
	2575.502/00251	SEED MIXTURE 25B	LB	2,175	\$20	\$9.27	8
	2575.502/00261	SEED MIXTURE 26B	LB	75	\$3	\$39.47	2
	2575.502/00281	SEED MIXTURE 28B	LB	1,732	\$12	\$7.03	6
	2575.502/00501	SEED MIXTURE 50B	LB	49,464	\$102	\$2.06	19
	2575.502/00601	SEED MIXTURE 60B	LB	4,591	\$11	\$2.36	10
	2575.502/00801	SEED MIXTURE 80B	LB	109	\$0	\$3.72	3
	2575.502/00901	SEED MIXTURE 90B	LB	25	\$0	\$3.03	1
	2575.502/01101	SEED MIXTURE 110B	LB	15,024	\$4	\$0.27	3
	2575.502/01201	SEED MIXTURE 120B	LB	282	\$1	\$3.18	1
	2575.502/01301	SEED MIXTURE 130B	LB	15,793	\$10	\$0.61	7
	2575.502/01500	SEED MIXTURE SPECIAL	LB	5,799	\$21	\$3.63	6
	2575.502/01510	SEED MIXTURE SPECIAL 1	LB	4,692	\$10	\$2.23	3
	2575.502/01520	SEED MIXTURE SPECIAL 2	LB	34	\$0	\$10.80	1
	2575.502/02205	SEED BLUE FESCUE	LB	120	\$1	\$5.00	1
	2575.505/00020	SODDING TYPE EROSION	S Y	68,916	\$157	\$2.28	18
	2575.505/00030	SODDING TYPE LAWN	S Y	214,217	\$390	\$1.82	12
	2575.505/00050	SODDING TYPE SALT RESISTANT	S Y	68,612	\$133	\$1.94	9
	2575.511/00010	MULCH MATERIAL TYPE 1	TON	2,037	\$162	\$79.34	31
	2575.511/00030	MULCH MATERIAL TYPE 3	TON	904	\$150	\$165.42	19
	2575.511/00040	MULCH MATERIAL TYPE 4	TON	0	\$0	\$4,090.00	1
	2575.513/00060	MULCH MATERIAL TYPE 6	C Y	2,121	\$13	\$5.99	2
	2575.513/00090	MULCH MATERIAL TYPE 9	C Y	573	\$32	\$55.62	6
	2575.519/00010	DISK ANCHORING	ACRE	2,058	\$152	\$74.01	46

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

12:49 Monday, March 29, 2004

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/03 AND 12/31/03
BY ITEM GROUP

186 CONTRACTS - AWARDED TOTAL: \$350,730,661

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2575	2575.523/00011	EROSION CONTROL BLANKETS CATEGORY 1	S Y	100,481	\$113	\$1.13	12
	2575.523/00012	EROSION CONTROL BLANKETS CATEGORY 2	S Y	72,081	\$86	\$1.19	9
	2575.523/00013	EROSION CONTROL BLANKETS CATEGORY 3	S Y	610,449	\$703	\$1.15	44
	2575.523/00014	EROSION CONTROL BLANKETS CATEGORY 4	S Y	76,682	\$114	\$1.49	14
	2575.523/00015	EROSION CONTROL BLANKETS CATEGORY 5	S Y	9,189	\$15	\$1.59	3
	2575.525/00030	EROSION STABILIZATION MAT CLASS 3	S Y	120	\$0	\$3.00	1
	2575.525/00040	EROSION STABILIZATION MAT CLASS 4	S Y	85	\$1	\$10.00	1
	2575.531/05055	COMMERCIAL FERT ANALYSIS 10-10-20	TON	5	\$2	\$300.00	1
	2575.531/06063	COMMERCIAL FERT ANALYSIS 12-12-12	TON	5	\$2	\$280.00	1
	2575.531/11055	COMMERCIAL FERT ANALYSIS 22-5-10	TON	366	\$21	\$56.52	4
	2575.531/12123	COMMERCIAL FERT ANALYSIS 24-12-24	TON	21	\$7	\$358.34	1
	2575.532/02046	COMMERCIAL FERT ANALYSIS 4-12-36	LB	110,194	\$12	\$0.11	1
	2575.532/05052	COMMERCIAL FERT ANALYSIS 10-10-10	LB	937	\$0	\$0.22	2
	2575.532/05055	COMMERCIAL FERT ANALYSIS 10-10-20	LB	78,421	\$20	\$0.25	6
	2575.532/06063	COMMERCIAL FERT ANALYSIS 12-12-12	LB	1,888	\$0	\$0.22	2
	2575.532/07074	COMMERCIAL FERT ANALYSIS 15-15-15	LB	107	\$0	\$1.00	1
	2575.532/08094	COMMERCIAL FERT ANALYSIS 17-17-17	LB	10,948	\$2	\$0.17	1
	2575.532/09014	COMMERCIAL FERT ANALYSIS 18-1-8	LB	1,161	\$0	\$0.25	2
	2575.532/10054	COMMERCIAL FERT ANALYSIS 20-10-20	LB	25,568	\$14	\$0.56	1
	2575.532/11055	COMMERCIAL FERT ANALYSIS 22-5-10	LB	145,827	\$48	\$0.33	36
	2575.532/11511	COMMERCIAL FERT ANALYSIS 23-0-23	LB	383	\$0	\$1.00	1
	2575.532/11515	COMMERCIAL FERT ANALYSIS 23-0-30	LB	10	\$0	\$2.00	1
	2575.532/12055	COMMERCIAL FERT ANALYSIS 25-5-10	LB	120	\$0	\$1.00	1
	2575.532/12123	COMMERCIAL FERT ANALYSIS 24-12-24	LB	176,232	\$25	\$0.14	9
	2575.533/00010	AGRICULTURAL LIME	TON	1,967	\$19	\$9.68	5
	2575.535/00010	WATER	MGAL	190	\$7	\$38.74	3
	2575.541/00010	MOWING	ACRE	147	\$9	\$63.37	4
	2575.545/00010	WEED SPRAYING	ACRE	20	\$1	\$35.00	1
	2575.547/00010	WEED SPRAY MIXTURE	GAL	8	\$1	\$100.00	1
	2575.550/00020	COMPOST, GRADE 2	C Y	14,171	\$199	\$14.07	2
	2575.555/00010	TURF ESTABLISHMENT	LS	24	\$76	\$3,182.92	24
	2575.602/00030	PRE-VEGETATED MAT	EACH	36	\$2	\$43.00	1
	2575.604/00005	GEOTEXTILE WEED BARRIER FABRIC	S Y	1,000	\$2	\$2.18	1
2575.604/00020	EROSION CONTROL BLANKET	S Y	4,952	\$27	\$5.41	3	
2575.605/00010	TURF ESTABLISHMENT	ACRE	1	\$1	\$1,335.00	1	
2575.607/00010	MULCH MATERIAL TYPE SPECIAL	C Y	26	\$1	\$48.47	1	

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

12:49 Monday, March 29, 2004

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/03 AND 12/31/03
BY ITEM GROUP

186 CONTRACTS - AWARDED TOTAL: \$350,730,661

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2575	2575.607/00050	LANDSCAPE ROCK	C Y	63	\$5	\$73.50	1
	2575.608/00011	HYDRAULIC SOIL STABILIZER TYPE 1	LB	2,536	\$5	\$1.85	2
	2575.608/00015	HYDRAULIC SOIL STABILIZER TYPE 5	LB	2,917	\$6	\$2.05	2
	2575.608/00016	HYDRAULIC SOIL STABILIZER TYPE 6	LB	20,369	\$14	\$0.69	4
	2575.608/00105	HYDRAULIC SOIL STABILIZER TYPE 5	LB	16,093	\$7	\$0.43	2
	2575.608/00106	HYDRAULIC SOIL STABILIZER TYPE 6	LB	38,219	\$13	\$0.35	1
	2575.608/03150	SEED MIXTURE 150	LB	2,169	\$4	\$1.87	6
	2575.608/03240	SEED MIXTURE 240	LB	9,537	\$18	\$1.87	5
	2575.608/03250	SEED MIXTURE 250	LB	9,050	\$16	\$1.74	10
	2575.608/03260	SEED MIXTURE 260	LB	841	\$1	\$1.75	1
	2575.608/03270	SEED MIXTURE 270	LB	506	\$1	\$2.04	3
	2575.608/03280	SEED MIXTURE 280	LB	1,974	\$3	\$1.64	2
	2575.608/03310	SEED MIXTURE 310	LB	470	\$3	\$7.21	4
	2575.608/03330	SEED MIXTURE 330	LB	2,807	\$10	\$3.57	2
	2575.608/03340	SEED MIXTURE 340	LB	170	\$0	\$2.00	1
	2575.608/03350	SEED MIXTURE 350	LB	13,994	\$20	\$1.42	4
	2575.608/03510	SEED MIXTURE WILDFLOWER SPECIAL 1	LB	195	\$31	\$160.00	1
	2575.608/03600	SEED MIXTURE SPECIAL	LB	657	\$24	\$37.00	1
	2575.609/00105	HYDRAULIC SOIL STABILIZER TYPE 5	TON	2	\$2	\$811.50	1
-----					-----		
2575					\$3,420		
2577	2577.501/00010	WILLOW WATTLING	L F	128	\$3	\$20.00	1
2580	2580.603/00010	INTERIM PAVEMENT MARKING	L F	3,619,383	\$328	\$0.09	53
2581	2581.501/00010	REMOVABLE PREFORMED PLASTIC MARKING	L F	410,408	\$315	\$0.77	28
	2581.602/00020	PAVT MSSG (LT ARROW) REM POLY PREF	EACH	2	\$0	\$75.00	1
	2581.602/00021	PAVT MSSG (RT ARROW) REM POLY PREF	EACH	3	\$0	\$75.00	1
	2581.603/00020	REMOVABLE PREFORMED PLASTIC MASK (BLACK)	L F	74,332	\$133	\$1.79	18
	2581.603/00040	REMOVABLE MASKING	L F	36,463	\$45	\$1.23	2
-----					-----		
2581					\$493		
					=====		
					\$350,731		