

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 05

06:54 Friday, February 18, 2011 1

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/10 AND 12/31/10
 BY ITEM GROUP

211 CONTRACTS - AWARDED TOTAL: \$649,895,273

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2011	2011.601/00003	CONSTRUCTION SURVEYING	LS	9	\$276	\$30,713.33	9
	2011.601/00010	VIBRATION MONITORING	LS	2	\$73	\$36,700.00	2
-----					-----		
2011					\$350		
2013	2013.601/00010	SURVEY EQUIPMENT	LS	5	\$235	\$46,900.00	5
	2013.601/00020	AIR AND WATER POLLUTION CONTROL	LS	1	\$40	\$40,000.00	1
	2013.601/08010	SUPPLEMENTAL DESCRIPTION	LS	1	\$113	\$112,800.00	1
	2013.602/00022	ROAD/WEATHER SENSOR AND CABLE	EACH	3	\$31	\$10,172.33	3
	2013.602/00051	TCLP TEST	EACH	51	\$21	\$419.61	14
	2013.603/00100	SAFETY CABLE	L F	1,899	\$39	\$20.33	2
	2013.607/00009	HAUL & DISPOSAL OF HAZARDOUS WASTE	C Y	50	\$5	\$100.00	1
-----					-----		
2013					\$483		
2015	2015.601/00030	BLAST MONITOR/SURVEY	LS	1	\$3	\$3,200.00	1
2021	2021.501/00010	MOBILIZATION	LS	188	\$21,984	\$116,937.24	188
	2021.601/00011	MOBILIZATION, BRIDGE	LS	1	\$3,005	\$3005000.00	1
	2021.601/00020	RR PROTECTIVE LIABILITY INSURANCE	LS	1	\$4	\$3,500.00	1
	2021.601/00021	RR PROTECTIVE LIABILITY INSURANCE A	LS	1	\$25	\$25,000.00	1
	2021.602/00010	WELL SURVEY	EACH	4	\$10	\$2,600.00	1
-----					-----		
2021					\$25,028		
2031	2031.501/00020	FIELD OFFICE TYPE B	EACH	2	\$16	\$8,150.00	2
	2031.501/00040	FIELD OFFICE TYPE D	EACH	27	\$299	\$11,060.40	26
	2031.501/00042	FIELD OFFICE TYPE D-MODIFIED	EACH	6	\$201	\$33,500.00	5
	2031.503/00040	FIELD LABORATORY TYPE D	EACH	18	\$91	\$5,034.71	18
	2031.503/00041	FIELD LABORATORY TYPE DX	EACH	10	\$72	\$7,238.00	9
	2031.503/00043	FIELD LABORATORY TYPE DX-MODIFIED	EACH	2	\$79	\$39,300.00	2
	2031.602/00010	COMBINATION FIELD LABORATORY-OFFICE	EACH	38	\$249	\$6,548.99	38
-----					-----		
2031					\$1,006		
2041	2041.610/00010	TRAINEES	HOURL	36,700	\$41	\$1.12	10
2051	2051.501/00010	MAINT & RESTORATION OF HAUL ROADS	LS	104	\$17	\$159.79	104
2100	2100.601/08010	SUPPLEMENTAL DESCRIPTION	LS	1	\$2,175	\$2174750.00	1
2101	2101.501/00010	CLEARING	ACRE	165	\$415	\$2,509.50	22
	2101.502/00010	CLEARING	TREE	914	\$66	\$72.10	14
	2101.506/00010	GRUBBING	ACRE	130	\$235	\$1,812.16	20

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

06:54 Friday, February 18, 2011 2

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/10 AND 12/31/10
BY ITEM GROUP

211 CONTRACTS - AWARDED TOTAL: \$649,895,273

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2101	2101.507/00010	GRUBBING	TREE	898	\$45	\$49.82	14
	2101.511/00010	CLEARING AND GRUBBING	LS	24	\$80	\$3,316.20	24
-----					-----		
2101					\$839		
2102	2102.501/00010	PAVEMENT MARKING REMOVAL	S F	29,406	\$30	\$1.02	12
	2102.501/00020	PAVEMENT MARKING REMOVAL-PERMANENT	S F	90	\$0	\$2.00	1
	2102.502/00010	PAVEMENT MARKING REMOVAL	L F	94,259	\$51	\$0.54	21
	2102.502/00015	PAVEMENT MARKING REMOVAL-TEMPORARY	L F	303,973	\$122	\$0.40	3
	2102.502/00020	PAVEMENT MARKING REMOVAL-PERMANENT	L F	325,488	\$126	\$0.39	10
-----					-----		
2102					\$329		
2103	2103.501/00010	BUILDING REMOVAL	LS	11	\$119	\$10,806.73	11
	2103.501/00011	BUILDING REMOVAL A	LS	8	\$67	\$8,354.38	8
	2103.501/00012	BUILDING REMOVAL B	LS	7	\$32	\$4,641.43	7
	2103.501/00013	BUILDING REMOVAL C	LS	6	\$44	\$7,293.33	6
	2103.501/00014	BUILDING REMOVAL D	LS	6	\$66	\$10,960.00	6
	2103.501/00015	BUILDING REMOVAL E	LS	4	\$41	\$10,128.75	4
	2103.501/00016	BUILDING REMOVAL F	LS	1	\$3	\$3,000.00	1
	2103.501/00017	BUILDING REMOVAL G	LS	1	\$3	\$3,000.00	1
	2103.501/00018	BUILDING REMOVAL H	LS	1	\$1	\$1,000.00	1
	2103.501/00019	BUILDING REMOVAL I	LS	1	\$3	\$3,000.00	1
	2103.501/00020	BUILDING REMOVAL J	LS	1	\$3	\$3,000.00	1
	2103.501/00021	BUILDING REMOVAL K	LS	1	\$3	\$3,000.00	1
	2103.501/00022	BUILDING REMOVAL L	LS	1	\$3	\$3,000.00	1
	2103.501/00023	BUILDING REMOVAL M	LS	1	\$3	\$3,000.00	1
	2103.501/00024	BUILDING REMOVAL N	LS	1	\$3	\$3,000.00	1
	2103.501/00025	BUILDING REMOVAL O	LS	1	\$3	\$3,000.00	1
	2103.505/00020	DISCONNECT SEWER SERVICE	EACH	29	\$13	\$444.45	11
	2103.507/00010	DISCONNECT WATER SERVICE	EACH	28	\$13	\$469.96	11
	2103.511/00010	BASEMENT FILL	C Y	10,754	\$63	\$5.87	10
-----					-----		
2103					\$485		
2104	2104.501/00001	REMOVE METAL FLUME	L F	15	\$1	\$50.00	1
	2104.501/00003	REMOVE PIPE DRAIN	L F	3,805	\$13	\$3.41	3
	2104.501/00009	REMOVE CONCRETE FLUME	L F	423	\$4	\$10.25	2
	2104.501/00010	REMOVE PIPE CULVERTS	L F	52,569	\$398	\$7.57	54
	2104.501/00011	REMOVE CONCRETE CULVERT	L F	3,475	\$25	\$7.25	11
	2104.501/00012	REMOVE METAL CULVERT	L F	5,000	\$29	\$5.81	13
	2104.501/00013	REMOVE WATER MAIN	L F	1,600	\$9	\$5.32	4
	2104.501/00014	REMOVE MANHOLES OR CATCH BASINS	L F	57	\$2	\$35.00	1
	2104.501/00015	REMOVE CATCH BASINS	L F	71	\$6	\$85.44	4

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

06:54 Friday, February 18, 2011 3

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/10 AND 12/31/10
BY ITEM GROUP

211 CONTRACTS - AWARDED TOTAL: \$649,895,273

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2104	2104.501/00016	REMOVE SEWER PIPE (STORM)	L F	29,598	\$341	\$11.52	27
	2104.501/00017	REMOVE SEWER PIPE (SANITARY)	L F	635	\$9	\$13.77	3
	2104.501/00018	REMOVE PIPE SEWERS	L F	8,612	\$74	\$8.59	9
	2104.501/00020	REMOVE CURB	L F	359	\$1	\$2.02	1
	2104.501/00021	REMOVE INTEGRANT CURB	L F	175	\$1	\$5.00	1
	2104.501/00022	REMOVE CURB AND GUTTER	L F	94,620	\$238	\$2.51	52
	2104.501/00023	REMOVE BITUMINOUS CURB	L F	6,012	\$15	\$2.55	9
	2104.501/00024	REMOVE CONCRETE CURB	L F	3,203	\$5	\$1.66	5
	2104.501/00029	REMOVE RETAINING WALL	L F	463	\$16	\$33.90	2
	2104.501/00033	REMOVE STONE RETAINING WALL	L F	34	\$0	\$10.00	1
	2104.501/00035	REMOVE FENCE	L F	22,957	\$20	\$0.86	5
	2104.501/00036	REMOVE WOVEN WIRE FENCE	L F	175	\$0	\$2.00	1
	2104.501/00037	REMOVE CHAIN LINK FENCE	L F	22,814	\$60	\$2.64	11
	2104.501/00038	REMOVE WOOD FENCE	L F	350	\$1	\$3.06	3
	2104.501/00040	REMOVE GUARD RAIL	L F	313	\$1	\$2.05	1
	2104.501/00041	REMOVE CABLE GUARD RAIL	L F	51,909	\$56	\$1.08	21
	2104.501/00042	REMOVE GUARD RAIL-PLATE BEAM	L F	65,636	\$146	\$2.22	46
	2104.501/00045	REMOVE METAL PIPE RAILING	L F	1,223	\$8	\$6.30	3
	2104.501/00049	REMOVE CONCRETE MEDIAN BARRIER	L F	9,218	\$93	\$10.09	3
	2104.501/00052	REMOVE CABLES	L F	70,530	\$17	\$0.25	2
	2104.501/00053	REMOVE ARMORED CABLE	L F	11,145	\$8	\$0.74	4
	2104.501/00056	REMOVE RIGID STEEL CONDUIT	L F	2,110	\$5	\$2.18	3
	2104.501/00067	REMOVE NON-METALLIC CONDUIT	L F	30	\$0	\$5.00	1
	2104.501/00068	REMOVE HANDRAIL	L F	26	\$0	\$2.00	1
	2104.501/00071	REMOVE BARBED WIRE FENCE	L F	2,226	\$8	\$3.55	2
	2104.501/00072	REMOVE FENCE WIRE	L F	318	\$1	\$3.10	1
	2104.501/00075	REMOVE CONCRETE BLOCK WALL	L F	329	\$1	\$3.10	1
	2104.501/00085	REMOVE WATER SERVICE PIPE	L F	3,762	\$3	\$0.72	2
	2104.501/00088	REMOVE BOX CULVERT	L F	932	\$49	\$52.05	5
	2104.501/00090	REMOVE CONCRETE BOX CULVERT	L F	825	\$39	\$46.92	5
	2104.501/00095	REMOVE CONC & BRICK TUNNEL-STORM	L F	65	\$8	\$120.00	1
	2104.501/00097	REMOVE CATTLE PASS	L F	235	\$7	\$30.70	3
	2104.501/00098	REMOVE RC CATTLE PASS	L F	24	\$1	\$25.00	1
	2104.501/00100	REMOVE RAILROAD TRACK	L F	125	\$3	\$20.00	1
	2104.501/00135	REMOVE ASBESTOS-BONDED PIPE	L F	104	\$3	\$31.48	1
	2104.501/00210	REMOVE FIBER OPTIC CABLE	L F	600	\$1	\$1.00	1
	2104.501/00250	REMOVE SIGN WALKWAY	L F	2,942	\$79	\$26.76	5
	2104.501/00295	REMOVE GUARD RAIL-BOX BEAM	L F	4,957	\$8	\$1.60	1
	2104.503/00003	REMOVE WOOD RETAINING WALL	S F	280	\$2	\$6.00	1
	2104.503/00006	REMOVE RETAINING WALL	S F	868	\$6	\$7.23	2
	2104.503/00009	REMOVE SHEET PILING	S F	7,391	\$15	\$2.00	1
	2104.503/00012	REMOVE BRICK SIDEWALK	S F	4,114	\$2	\$0.55	1
	2104.503/00015	REMOVE BITUMINOUS WALK	S F	2,926	\$2	\$0.83	2
	2104.503/00019	REMOVE CONCRETE SLAB	S F	280	\$0	\$0.50	1
	2104.503/00020	REMOVE CONCRETE SIDEWALK	S F	13,035	\$25	\$1.96	3
	2104.503/00021	REMOVE CONCRETE WALK	S F	122,702	\$118	\$0.96	27

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

06:54 Friday, February 18, 2011 4

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/10 AND 12/31/10
BY ITEM GROUP

211 CONTRACTS - AWARDED TOTAL: \$649,895,273

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2104	2104.503/00024	REMOVE CONCRETE DRIVEWAY PAVEMENT	S F	3,925	\$6	\$1.62	2
	2104.503/00026	REMOVE CONCRETE ISLAND	S F	3,179	\$6	\$1.75	1
	2104.503/00027	REMOVE CONCRETE NOSE	S F	30	\$0	\$1.00	1
	2104.503/00110	REMOVE CONCRETE PAVEMENT	S F	4,138	\$11	\$2.62	2
	2104.503/00115	REMOVE CONCRETE MEDIAN	S F	1,793	\$1	\$0.54	2
	2104.503/00120	REMOVE BITUMINOUS SHOULDER PAVEMENT	S F	107,252	\$7	\$0.07	2
	2104.503/00121	REMOVE BITUMINOUS PAVEMENT	S F	12,776	\$13	\$0.99	5
	2104.503/00123	REMOVE BITUMINOUS DRIVEWAY PAVEMENT	S F	2,033	\$2	\$1.00	1
	2104.505/00013	REMOVE CONCRETE MEDIAN	S Y	4,778	\$28	\$5.84	7
	2104.505/00019	REMOVE CONCRETE SLAB	S Y	4	\$0	\$40.55	1
	2104.505/00021	REMOVE CONCRETE WALK	S Y	14,854	\$62	\$4.15	13
	2104.505/00100	REMOVE PAVEMENT	S Y	299,523	\$1,290	\$4.31	16
	2104.505/00108	REMOVE CONCRETE DRIVEWAY PAVEMENT	S Y	2,121	\$13	\$6.01	8
	2104.505/00110	REMOVE CONCRETE PAVEMENT	S Y	389,130	\$1,590	\$4.09	24
	2104.505/00111	REMOVE CONCRETE APPROACH PANEL	S Y	12,939	\$115	\$8.88	18
	2104.505/00119	REMOVE BITUMINOUS DRIVEWAY PAVEMENT	S Y	4,865	\$12	\$2.47	5
	2104.505/00120	REMOVE BITUMINOUS PAVEMENT	S Y	791,070	\$1,654	\$2.09	69
	2104.505/00121	REMOVE BITUMINOUS SURFACING	S Y	5,256	\$8	\$1.56	2
	2104.505/00122	REMOVE BITUMINOUS SHOULDER PAVEMENT	S Y	606,045	\$833	\$1.37	31
	2104.507/00030	REMOVE RIPRAP	C Y	225	\$2	\$8.67	2
	2104.507/00060	REMOVE GABION	C Y	16	\$0	\$21.63	1
	2104.507/00090	REMOVE CONCRETE RUBBLE	C Y	2,641	\$37	\$14.07	2
	2104.507/00099	REMOVE MASONRY & CONC STRUCTURES	C Y	78	\$4	\$48.04	2
	2104.509/00004	REMOVE TEMPORARY CROSS-OVER	EACH	18	\$182	\$10,115.24	7
	2104.509/00005	REMOVE VEHICULAR GATE	EACH	8	\$2	\$193.75	3
	2104.509/00006	REMOVE CONC BOX CULVERT END SECTION	EACH	12	\$3	\$216.67	2
	2104.509/00007	REMOVE RC CATTLE PASS APRON	EACH	22	\$9	\$424.69	4
	2104.509/00009	REMOVE BOX CULVERT	EACH	1	\$1	\$1,000.00	1
	2104.509/00010	REMOVE BOX CULVERT END	EACH	1	\$4	\$3,764.21	1
	2104.509/00011	REMOVE CONCRETE APRON	EACH	235	\$39	\$165.04	23
	2104.509/00012	REMOVE METAL APRON	EACH	228	\$21	\$92.11	19
	2104.509/00013	REMOVE PIPE APRON	EACH	462	\$64	\$139.10	21
	2104.509/00024	REMOVE GUARDRAIL POST	EACH	38	\$1	\$25.00	2
	2104.509/00026	REMOVE MISCELLANEOUS STRUCTURES	EACH	6	\$5	\$800.00	5
	2104.509/00027	REMOVE CONCRETE HEADWALL	EACH	416	\$26	\$61.82	6
	2104.509/00029	REMOVE CONCRETE NOSE	EACH	18	\$1	\$50.00	1
	2104.509/00030	REMOVE SEPTIC TANK	EACH	9	\$5	\$505.56	4
	2104.509/00035	REMOVE HEADWALL	EACH	3	\$1	\$300.00	1
	2104.509/00037	REMOVE ANCHORAGE ASSEMBLY-CABLE	EACH	290	\$28	\$98.20	19
	2104.509/00038	REMOVE ANCHORAGE ASSEMBLY-PLATE BEAM	EACH	52	\$8	\$145.41	21
	2104.509/00039	REMOVE BREAKAWAY CABLE TERMINAL	EACH	8	\$2	\$270.00	1
	2104.509/00044	REMOVE BOLLARDS	EACH	30	\$1	\$25.00	1
	2104.509/00046	REMOVE PERMANENT BARRICADE	EACH	8	\$0	\$58.00	3
	2104.509/00047	REMOVE WOOD POST	EACH	12	\$0	\$16.07	1
	2104.509/00048	REMOVE LIGHTING UNIT	EACH	379	\$86	\$225.84	9
	2104.509/00049	REMOVE LUMINAIRE	EACH	102	\$8	\$76.14	3

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 05

06:54 Friday, February 18, 2011 5

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/10 AND 12/31/10
 BY ITEM GROUP

211 CONTRACTS - AWARDED TOTAL: \$649,895,273

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2104	2104.509/00051	REMOVE GUIDE POST	EACH	207	\$4	\$17.25	7
	2104.509/00055	REMOVE TWISTED END TREATMENT	EACH	128	\$34	\$268.96	16
	2104.509/00056	REMOVE IMPACT ATTENUATOR	EACH	2	\$2	\$1,044.04	1
	2104.509/00057	REMOVE LIGHT FIXTURE	EACH	11	\$1	\$79.00	1
	2104.509/00058	REMOVE ATTENUATOR BARREL	EACH	176	\$1	\$5.00	1
	2104.509/00060	REMOVE CONCRETE STRUCTURE	EACH	1	\$2	\$1,750.00	1
	2104.509/00061	REMOVE CONCRETE STEPS	EACH	1	\$0	\$140.00	1
	2104.509/00065	REMOVE CONCRETE SLAB	EACH	1	\$4	\$4,000.00	1
	2104.509/00066	REMOVE MASONRY WALL	EACH	1	\$1	\$703.26	1
	2104.509/00068	REMOVE FOOTING	EACH	3	\$9	\$2,891.67	2
	2104.509/00070	REMOVE PILING	EACH	3	\$2	\$600.00	1
	2104.509/00080	REMOVE STONE PILLAR	EACH	1	\$0	\$214.30	1
	2104.509/00098	REMOVE UTILITY VAULT	EACH	2	\$2	\$810.00	1
	2104.509/00100	REMOVE MANHOLE OR CATCH BASIN	EACH	487	\$94	\$193.33	11
	2104.509/00102	REMOVE CATCH BASIN	EACH	55	\$17	\$316.58	15
	2104.509/00103	REMOVE DROP INLET	EACH	12	\$2	\$137.50	3
	2104.509/00104	REMOVE CURB BOX	EACH	6	\$1	\$189.41	2
	2104.509/00105	REMOVE CASTING	EACH	140	\$16	\$114.87	21
	2104.509/00106	REMOVE CATCH BASIN GRATE CASTING	EACH	1	\$0	\$100.00	1
	2104.509/00107	REMOVE GATE VALVE	EACH	1	\$0	\$300.00	1
	2104.509/00108	REMOVE GATE VALVE & BOX	EACH	13	\$1	\$100.00	1
	2104.509/00109	REMOVE CURB STOP & BOX	EACH	102	\$5	\$45.83	2
	2104.509/00110	REMOVE VALVE BOX	EACH	10	\$1	\$94.00	3
	2104.509/00111	REMOVE HYDRANT	EACH	9	\$5	\$533.33	3
	2104.509/00114	REMOVE DRAINAGE STRUCTURE	EACH	29	\$10	\$354.30	12
	2104.509/00120	REMOVE TRAFFIC SIGNAL POLE	EACH	1	\$1	\$937.00	1
	2104.509/00124	REMOVE WOOD POLE	EACH	2	\$0	\$150.00	1
	2104.509/00126	REMOVE CCTV POLES	EACH	1	\$1	\$795.00	1
	2104.509/00145	REMOVE GROUT - SIGN FOOTING	EACH	143	\$20	\$142.55	4
	2104.509/00150	REMOVE FOUNDATION	EACH	5	\$3	\$688.47	4
	2104.509/00152	REMOVE PEDESTAL FOUNDATION	EACH	1	\$0	\$200.00	1
	2104.509/00155	REMOVE LIGHT BASE FOUNDATION	EACH	6	\$1	\$225.00	3
	2104.509/00157	REMOVE CABINET FOUNDATION	EACH	1	\$0	\$320.00	1
	2104.509/00170	REMOVE DELINEATOR	EACH	738	\$14	\$19.51	18
	2104.509/00172	REMOVE DELINEATOR / MARKER PANEL	EACH	739	\$10	\$13.50	1
	2104.509/00174	REMOVE DELINEATOR / MARKER SIGN	EACH	92	\$1	\$13.50	1
	2104.509/00180	REMOVE MARKER	EACH	636	\$10	\$16.47	24
	2104.509/00199	REMOVE SIGN	EACH	6	\$0	\$55.00	1
	2104.509/00201	REMOVE SIGN TYPE A	EACH	15	\$13	\$897.33	5
	2104.509/00203	REMOVE SIGN TYPE C	EACH	3,528	\$118	\$33.58	47
	2104.509/00205	REMOVE SIGN TYPE D	EACH	535	\$40	\$73.90	32
	2104.509/00207	REMOVE SIGN TYPE EO	EACH	56	\$6	\$103.39	3
	2104.509/00208	REMOVE SIGN TYPE OH (BRIDGE MOUNTED)	EACH	4	\$4	\$876.92	1
	2104.509/00209	REMOVE SIGN TYPE OH	EACH	13	\$40	\$3,081.54	7
	2104.509/00290	REMOVE SERVICE INSTALLATION	EACH	3	\$1	\$316.67	2
	2104.509/00300	REMOVE SERVICE EQUIPMENT	EACH	27	\$9	\$322.41	4

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

06:54 Friday, February 18, 2011 6

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/10 AND 12/31/10
BY ITEM GROUP

211 CONTRACTS - AWARDED TOTAL: \$649,895,273

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2104	2104.509/00320	REMOVE SIGNAL SYSTEM	EACH	2	\$7	\$3,738.50	2
	2104.509/00350	REMOVE SIGN LIGHTING SYSTEM	EACH	59	\$29	\$498.94	2
	2104.509/00365	REMOVE DMS	EACH	5	\$6	\$1,100.00	1
	2104.509/00375	REMOVE LANE CONTROL SIGNAL	EACH	4	\$1	\$240.00	1
	2104.509/00380	REMOVE FLASHER SIGNAL	EACH	4	\$4	\$995.00	1
	2104.509/00390	REMOVE EQUIPMENT PAD	EACH	6	\$2	\$320.00	1
	2104.509/00399	REMOVE HANDHOLE	EACH	62	\$11	\$170.10	8
	2104.509/00400	REMOVE LIGHT STANDARD BASE	EACH	66	\$16	\$249.24	10
	2104.509/00402	REMOVE LIGHT BASE	EACH	169	\$28	\$166.79	3
	2104.509/00406	REMOVE SERVICE CABINET	EACH	6	\$1	\$232.50	2
	2104.509/00408	REMOVE POLE MOUNTED CABINET	EACH	6	\$1	\$150.33	2
	2104.509/00497	REMOVE SIGN PANEL TYPE C	EACH	1,327	\$19	\$13.98	2
	2104.509/00498	REMOVE SIGN PANEL TYPE D	EACH	18	\$1	\$43.65	4
	2104.509/00500	REMOVE SIGN PANEL TYPE OH	EACH	11	\$4	\$348.18	3
	2104.509/00620	REMOVE BENCH	EACH	2	\$0	\$232.50	2
	2104.509/00680	REMOVE EMERGENCY PULLOUT	EACH	25	\$36	\$1,444.52	3
	2104.509/00740	REMOVE ECCENTRIC LOADER BCT	EACH	55	\$16	\$292.11	16
	2104.509/00745	REMOVE ENERGY ABSORBING TERMINAL	EACH	48	\$16	\$335.79	7
	2104.509/00770	REMOVE MAIL BOX SUPPORT	EACH	2	\$0	\$100.00	1
	2104.511/00011	SAWING CONCRETE PAVEMENT (FULL DEPTH)	L F	35,769	\$138	\$3.86	44
	2104.513/00010	SAWING BITUMINOUS PAVEMENT	L F	2,086	\$4	\$1.89	5
	2104.513/00011	SAWING BIT PAVEMENT (FULL DEPTH)	L F	182,943	\$308	\$1.68	90
	2104.521/00050	SALVAGE CHAIN LINK FENCE	L F	708	\$2	\$3.40	2
	2104.521/00065	SALVAGE WOOD NOISE WALL	L F	48	\$6	\$133.00	1
	2104.521/00100	SALVAGE PIPE CULVERT	L F	2,377	\$26	\$11.01	10
	2104.521/00101	SALVAGE CONC PIPE CULVERT	L F	1,426	\$20	\$13.78	9
	2104.521/00104	SALVAGE RC CATTLE PASS	L F	24	\$3	\$106.25	2
	2104.521/00205	SALVAGE TEMP PRECAST CONCRETE BARRIER	L F	800	\$2	\$2.00	1
	2104.521/00218	SALVAGE GUARD RAIL-CABLE	L F	6,997	\$9	\$1.25	2
	2104.521/00219	SALVAGE GUARD RAIL	L F	10,110	\$28	\$2.80	7
	2104.521/00220	SALVAGE GUARD RAIL-PLATE BEAM	L F	18,502	\$43	\$2.31	15
	2104.521/00221	SALVAGE GUARD RAIL-BULL NOSE	L F	100	\$1	\$5.16	1
	2104.521/00440	SALVAGE INTERCONNECT CABLE	L F	2,977	\$1	\$0.50	1
	2104.523/00004	SALVAGE CASTING	EACH	45	\$7	\$157.78	9
	2104.523/00014	SALVAGE GATE VALVE & BOX	EACH	1	\$0	\$408.09	1
	2104.523/00020	SALVAGE HYDRANT	EACH	7	\$3	\$413.70	2
	2104.523/00023	SALVAGE ANCHORAGE ASSEMBLY-PL BEAM	EACH	4	\$0	\$72.00	1
	2104.523/00024	SALVAGE ANCHORAGE ASSEMBLY-CABLE	EACH	15	\$5	\$350.35	2
	2104.523/00030	SALVAGE IMPACT ATTENUATOR	EACH	3	\$2	\$733.33	2
	2104.523/00037	SALVAGE ENERGY ABSORBING TERMINAL	EACH	111	\$36	\$327.53	21
	2104.523/00041	SALVAGE VEHICULAR GATE	EACH	2	\$0	\$200.00	1
	2104.523/00044	SALVAGE TANGENT TERMINAL	EACH	6	\$1	\$200.00	1
	2104.523/00068	SALVAGE HISTORIC PLAQUE	EACH	1	\$0	\$250.00	1
	2104.523/00072	SALVAGE MARKER	EACH	217	\$5	\$23.40	11
	2104.523/00075	SALVAGE DELINEATOR	EACH	162	\$4	\$22.10	5
	2104.523/00080	SALVAGE GUIDE POST TYPE B	EACH	42	\$1	\$12.29	2

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

06:54 Friday, February 18, 2011 7

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/10 AND 12/31/10
BY ITEM GROUP

211 CONTRACTS - AWARDED TOTAL: \$649,895,273

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2104	2104.523/00095	SALVAGE PIPE APRON	EACH	60	\$12	\$205.52	8
	2104.523/00100	SALVAGE CONCRETE APRON	EACH	197	\$37	\$190.08	16
	2104.523/00104	SALVAGE PRECAST CONCRETE HEADWALL	EACH	183	\$21	\$116.01	6
	2104.523/00111	SALVAGE METAL SAFETY APRON	EACH	11	\$1	\$68.18	2
	2104.523/00112	SALVAGE FLAP GATE	EACH	9	\$2	\$229.44	3
	2104.523/00114	SALVAGE RC CATTLE PASS APRON	EACH	4	\$1	\$367.50	2
	2104.523/00361	SALVAGE HANDHOLE	EACH	6	\$0	\$79.00	1
	2104.523/00406	SALVAGE STEEL LIGHT BASE	EACH	1	\$0	\$79.00	1
	2104.523/00420	SALVAGE LIGHT STANDARD	EACH	102	\$10	\$93.20	3
	2104.523/00422	SALVAGE LIGHTING UNIT	EACH	36	\$16	\$434.86	9
	2104.523/00425	SALVAGE PEDESTAL POLE & BASE	EACH	1	\$1	\$500.00	1
	2104.523/00429	SALVAGE SIGNAL SYSTEM	EACH	1	\$10	\$9,995.00	1
	2104.523/00440	SALVAGE FIBEROPTIC SPLICE VAULT	EACH	1	\$1	\$680.00	1
	2104.523/00470	SALVAGE FIBER OPTIC VAULT	EACH	1	\$1	\$605.00	1
	2104.523/00487	SALVAGE CCTV HARDWARE	EACH	4	\$2	\$487.00	2
	2104.523/00495	SALVAGE CABINET	EACH	3	\$3	\$902.33	3
	2104.523/00496	SALVAGE SERVICE CABINET	EACH	1	\$0	\$157.00	1
	2104.523/00536	SALVAGE DMS	EACH	2	\$2	\$1,100.00	1
	2104.523/00540	SALVAGE SIGN TYPE A	EACH	2	\$2	\$900.00	2
	2104.523/00543	SALVAGE SIGN TYPE C	EACH	645	\$26	\$40.60	42
	2104.523/00544	SALVAGE SIGN TYPE D	EACH	233	\$16	\$70.42	30
	2104.523/00547	SALVAGE SIGN TYPE EA	EACH	17	\$1	\$60.00	2
	2104.523/00548	SALVAGE SIGN TYPE EO	EACH	32	\$2	\$69.06	5
	2104.523/00550	SALVAGE SIGN TYPE OH	EACH	7	\$14	\$1,989.29	4
	2104.523/00560	SALVAGE SIGN TYPE SPECIAL	EACH	14	\$1	\$46.07	7
	2104.523/00601	SALVAGE SIGN PANEL TYPE OH	EACH	9	\$3	\$305.00	4
	2104.523/00606	SALVAGE SIGN PANEL TYPE C	EACH	29	\$1	\$35.00	1
	2104.523/00608	SALVAGE SIGN PANEL TYPE D	EACH	6	\$0	\$50.00	1
	2104.523/00960	SALVAGE BENCH	EACH	2	\$1	\$500.00	1
	2104.523/00970	SALVAGE MAIL BOX SUPPORT	EACH	5	\$0	\$75.00	1
	2104.525/00011	ABANDON & SEAL WELL SHAFT	EACH	12	\$8	\$625.00	2
	2104.525/00020	ABANDON WATER MAIN	EACH	19	\$8	\$400.00	1
	2104.525/00035	ABANDON HANDHOLE	EACH	1	\$0	\$260.00	1
	2104.601/00060	REMOVE CABLES	LS	7	\$19	\$2,686.14	7
	2104.601/00085	REMOVE MISCELLANEOUS STRUCTURES	LS	1	\$11	\$10,854.13	1
	2104.601/00086	REMOVE MISCELLANEOUS DEBRIS	LS	1	\$2	\$2,260.00	1
	2104.601/00095	REMOVE FLASHER SYSTEM	LS	1	\$3	\$3,000.00	1
	2104.601/00125	SALVAGE IRRIGATION EQUIPMENT	LS	1	\$2	\$1,500.00	1
	2104.601/00130	SALVAGE FLASHER SYSTEM	LS	1	\$0	\$200.00	1
	2104.601/00210	REMOVE REGULATED WASTE MATERIAL (BRIDGE)	LS	23	\$157	\$6,809.08	23
	2104.601/00215	REMOVE REGULATED WASTE MATERIAL (UTILITY)	LS	1	\$1	\$1,000.00	1
	2104.601/00220	REMOVE REGULATED WASTE MATERIAL	LS	1	\$1	\$1,000.00	1
	2104.601/00221	REMOVE REGULATED WASTE MATERIAL A	LS	2	\$1	\$250.01	2
	2104.601/00222	REMOVE REGULATED WASTE MATERIAL B	LS	1	\$1	\$500.00	1
	2104.601/00400	REMOVE TEMPORARY SIGNAL SYSTEM	LS	1	\$5	\$4,843.00	1
	2104.601/01011	HAUL SALVAGED MATERIAL	LS	21	\$28	\$1,333.64	21

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

06:54 Friday, February 18, 2011 8

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/10 AND 12/31/10
BY ITEM GROUP

211 CONTRACTS - AWARDED TOTAL: \$649,895,273

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2104	2104.601/08010	SUPPLEMENTAL DESCRIPTION	LS	1	\$3	\$2,500.00	1
	2104.602/00140	REMOVE PEDESTRIAN INDICATION	EACH	30	\$2	\$71.56	1
	2104.602/00221	REMOVE TIMBER PILES	EACH	22	\$2	\$75.00	1
	2104.603/00034	ABANDON PIPE SEWER	L F	18	\$2	\$90.00	1
	2104.603/00040	ABANDON WATER MAIN	L F	178	\$0	\$1.88	1
	2104.603/00090	REMOVE SEALANT MATERIAL	L F	2,366	\$5	\$2.12	1
	2104.607/00022	SALVAGE RANDOM RIPRAP	C Y	439	\$12	\$27.56	5
	2104.607/00030	CRUSH AND STOCKPILE BITUMINOUS	C Y	37,000	\$390	\$10.55	2
	2104.618/00024	SALVAGE CONCRETE PAVERS	S F	4,753	\$8	\$1.70	3
	2104.618/00025	SALVAGE BRICK PAVERS	S F	1,117	\$8	\$7.00	1
-----					-----		
2104					\$10,396		
2105	2105.501/00010	COMMON EXCAVATION	C Y	1,087,688	\$6,050	\$5.56	53
	2105.503/00010	ROCK EXCAVATION	C Y	198,306	\$2,100	\$10.59	2
	2105.505/00010	MUCK EXCAVATION	C Y	21,082	\$105	\$5.00	4
	2105.507/00010	SUBGRADE EXCAVATION	C Y	129,901	\$754	\$5.81	18
	2105.521/00020	GRANULAR BORROW (EV)	C Y	48,410	\$286	\$5.92	3
	2105.521/00030	GRANULAR BORROW (CV)	C Y	102,497	\$938	\$9.15	8
	2105.522/00010	SELECT GRANULAR BORROW (LV)	C Y	18	\$1	\$30.00	1
	2105.522/00020	SELECT GRANULAR BORROW (EV)	C Y	167,446	\$1,199	\$7.16	7
	2105.522/00023	SELECT GRANULAR BORROW MOD 10% (EV)	C Y	9,419	\$87	\$9.22	2
	2105.522/00030	SELECT GRANULAR BORROW (CV)	C Y	223,904	\$2,603	\$11.63	25
	2105.522/00033	SELECT GRANULAR BORROW MOD 7% (CV)	C Y	134,038	\$2,269	\$16.93	5
	2105.522/00034	SELECT GRANULAR BORROW MOD 10% (CV)	C Y	29,867	\$464	\$15.52	8
	2105.523/00010	COMMON BORROW (LV)	C Y	69	\$2	\$26.81	2
	2105.523/00020	COMMON BORROW (EV)	C Y	92,399	\$605	\$6.55	3
	2105.523/00030	COMMON BORROW (CV)	C Y	20,734	\$148	\$7.16	11
	2105.525/00010	TOPSOIL BORROW (LV)	C Y	2,074	\$30	\$14.39	7
	2105.525/00030	TOPSOIL BORROW (CV)	C Y	18,806	\$244	\$13.00	15
	2105.526/00010	SELECT TOPSOIL BORROW (LV)	C Y	200	\$4	\$20.00	1
	2105.526/00030	SELECT TOPSOIL BORROW (CV)	C Y	160	\$6	\$35.00	1
	2105.535/00031	SALVAGED TOPSOIL FROM STOCKPILE (SV)	C Y	3,255	\$13	\$4.00	1
	2105.543/00010	STABILIZING AGGREGATE	TON	50	\$2	\$30.00	1
	2105.550/00010	SUBSOILING	ACRE	117	\$40	\$344.09	7
	2105.601/00010	DEWATERING	LS	20	\$216	\$10,808.95	20
	2105.601/00030	SITE GRADING	LS	1	\$70	\$70,000.00	1
	2105.601/00045	TEMPORARY STREAM DIVERSION SYSTEM	LS	2	\$7	\$3,400.00	2
	2105.601/00118	ONE LANE BYPASS (16' LANE)	LS	1	\$500	\$500,000.00	1
	2105.602/00010	SETTLEMENT PLATES	EACH	16	\$5	\$325.00	2
	2105.602/00014	CONSTRUCT TEMPORARY CROSSOVER	EACH	3	\$95	\$31,800.27	2
	2105.602/00015	CONSTRUCT TEMPORARY BYPASS	EACH	3	\$87	\$29,000.00	1
	2105.602/00020	CONSTRUCT TURN LANES	EACH	26	\$227	\$8,719.69	1
	2105.602/00022	GRAVEL ENTRANCE RESTORATION	EACH	629	\$105	\$166.99	7

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

06:54 Friday, February 18, 2011 9

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/10 AND 12/31/10
BY ITEM GROUP

211 CONTRACTS - AWARDED TOTAL: \$649,895,273

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2105	2105.602/00030	BOULDER	EACH	17	\$2	\$140.59	2
	2105.602/00100	WEEP TRENCH	EACH	18	\$3	\$150.00	1
	2105.603/00010	MINOR GRADING	L F	247,070	\$151	\$0.61	15
	2105.603/00030	OBLITERATE OLD ROADWAY	L F	3,363	\$10	\$3.00	1
	2105.603/00035	SHOULDER EXCAVATION	L F	659,595	\$120	\$0.18	4
	2105.603/00040	SHOULDER TRENCHING	L F	236,684	\$67	\$0.28	2
	2105.603/00060	DITCH CLEANING	L F	59,633	\$149	\$2.51	8
	2105.604/00006	GEOMEMBRANE SYSTEM	S Y	5,709	\$30	\$5.27	2
	2105.604/00014	SOIL STABILIZATION GEOGRID	S Y	6,268	\$29	\$4.70	3
	2105.604/00021	GEOTEXTILE FABRIC SPECIAL	S Y	5,000	\$7	\$1.30	1
	2105.604/00034	GEOTEXTILE FABRIC TYPE IV	S Y	22,674	\$39	\$1.71	3
	2105.604/00035	GEOTEXTILE FABRIC TYPE V	S Y	344,472	\$567	\$1.64	29
	2105.604/00036	GEOTEXTILE FABRIC TYPE VI	S Y	44,652	\$176	\$3.94	3
	2105.604/00060	GEOGRID	S Y	366,326	\$736	\$2.01	3
	2105.604/00085	PLASTIC LINER	S Y	15,635	\$111	\$7.11	2
	2105.607/00025	EXCAVATION SPECIAL	C Y	52,082	\$389	\$7.47	4
	2105.607/00036	HAUL & STOCKPILE BIT MATERIAL (SV)	C Y	15,200	\$139	\$9.16	4
	2105.607/00041	TOPSOIL BORROW SPECIAL 1 (CV)	C Y	523	\$16	\$29.96	5
	2105.607/00047	TOPSOIL BORROW MOD (LV)	C Y	298	\$4	\$12.10	1
	2105.607/00082	COMMON BORROW SPECIAL (CV)	C Y	5,308	\$121	\$22.81	4
	2105.607/00085	COMMON BORROW SPECIAL (LV)	C Y	517	\$19	\$36.50	1
	2105.607/00120	CRUSHED ROCK	C Y	150	\$5	\$30.00	1
	2105.607/00170	GEOFOAM	C Y	5,940	\$384	\$64.71	2
	2105.607/00250	HAUL & DISPOSE OF CONTAMINATED MATERIAL	C Y	34,120	\$1,828	\$53.57	4
	2105.609/00050	SELECT GRANULAR BORROW	TON	2,895	\$34	\$11.85	1
	2105.609/00110	HAUL & STOCKPILE BITUMINOUS MATERIAL	TON	13,400	\$76	\$5.67	2
	2105.609/00122	HAUL & DISPOSE OF CONTAMINATED SOIL	TON	70,000	\$1,190	\$17.00	1
	2105.609/00125	HAUL&DISPOSE OF LEAD CONTAMINATED SOIL.	TON	65	\$27	\$420.00	1
	2105.619/00010	SHOULDER TRENCHING	RDST	177	\$5	\$30.00	1
	2105.619/00030	CONSTRUCT TURN LANES	RDST	60	\$69	\$1,150.56	1
-----					-----		
2105					\$25,767		
2106	2106.605/00010	SUBSOILING	ACRE	10	\$2	\$200.00	1
	2106.607/00010	EXCAVATION - COMMON	C Y	3,949,619	\$7,268	\$1.84	42
	2106.607/00020	EXCAVATION - SUBGRADE	C Y	355,521	\$1,057	\$2.97	16
	2106.607/00030	EXCAVATION - MUCK	C Y	402,719	\$1,421	\$3.53	6
	2106.607/00040	EXCAVATION - ROCK	C Y	6,217	\$193	\$31.00	1
	2106.607/00060	COMMON EMBANKMENT (CV)	C Y	4,764,673	\$4,765	\$1.00	42
	2106.607/00070	GRANULAR EMBANKMENT (CV)	C Y	53,784	\$584	\$10.87	2
	2106.607/00075	GRANULAR EMBANKMENT-MUCK (CV)	C Y	215,325	\$1,701	\$7.90	1
	2106.607/00080	SELECT GRANULAR EMBANKMENT (CV)	C Y	461,117	\$3,758	\$8.15	20
	2106.607/00105	SELECT GRANULAR EMBANKMENT MOD 5% (CV)	C Y	124	\$2	\$20.00	1
	2106.607/00110	SELECT GRANULAR EMBANKMENT MOD 10% (CV)	C Y	163,717	\$2,274	\$13.89	14

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

06:54 Friday, February 18, 2011 10

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/10 AND 12/31/10
BY ITEM GROUP

211 CONTRACTS - AWARDED TOTAL: \$649,895,273

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2106	2106.607/00120	SELECT GRANULAR EMBANKMENT MUCK (CV)	C Y	127,095	\$13	\$0.10	1
	2106.607/08010	SUPPLEMENTAL DESCRIPTION	C Y	1,624,622	\$3,249	\$2.00	2
-----					-----		
2106					\$26,287		
2112	2112.501/00010	SUBGRADE PREPARATION	RDST	44	\$13	\$295.45	2
	2112.603/00010	SHOULDER PREPARATION	L F	482,368	\$75	\$0.16	6
	2112.604/00010	SUBGRADE PREPARATION	S Y	4,056	\$14	\$3.41	4
	2112.604/00020	SHOULDER PREPARATION	S Y	353	\$1	\$2.00	1
	2112.619/00010	SHOULDER PREPARATION	RDST	8,656	\$151	\$17.49	8
-----					-----		
2112					\$254		
2118	2118.501/00020	AGGREGATE SURFACING CLASS 2	TON	2,317	\$33	\$14.07	3
	2118.501/00050	AGGREGATE SURFACING CLASS 5	TON	7,670	\$82	\$10.66	2
	2118.502/00020	AGGREGATE SURFACING CLASS 2	C Y	277	\$6	\$22.85	2
	2118.502/00050	AGGREGATE SURFACING CLASS 5	C Y	280	\$9	\$31.35	2
	2118.607/00150	AGGREGATE SURFACING (CV) CLASS 5	C Y	264	\$8	\$28.58	2
	2118.607/00160	AGGREGATE SURFACING (CV) CLASS 6	C Y	81	\$1	\$12.51	2
-----					-----		
2118					\$138		
2123	2123.501/00010	COMMON LABORERS	hour	420	\$22	\$52.50	4
	2123.503/00010	MOTOR GRADER	hour	150	\$20	\$133.73	6
	2123.509/00010	DOZER	hour	552	\$74	\$133.78	21
	2123.510/00760	10 CU YD TRUCK	hour	1,140	\$79	\$69.55	8
	2123.514/00057	0.75 CU YD FRONT END LOADER	hour	135	\$3	\$22.78	2
	2123.514/00153	2 CU YD FRONT END LOADER	hour	20	\$4	\$200.00	1
	2123.602/00010	PICKUP TRUCK	EACH	3	\$36	\$12,000.00	1
	2123.610/00001	DOZER	hour	185	\$22	\$118.38	2
	2123.610/00020	TRACTOR MOUNTED BACKHOE	hour	232	\$27	\$117.63	7
	2123.610/00021	TRACTOR MOUNTED BACKHOE-LOADER	hour	220	\$23	\$104.55	2
	2123.610/00022	CRAWLER MOUNTED BACKHOE	hour	915	\$84	\$91.45	15
	2123.610/00040	TRUCK	hour	2,700	\$185	\$68.50	1
	2123.610/00045	STREET SWEEPER (WITH PICKUP BROOM)	hour	1,429	\$199	\$138.93	12
	2123.610/00110	1.5 CU YD BACKHOE	hour	90	\$13	\$138.89	2
	2123.612/00010	PICKUP TRUCK	WEEK	218	\$105	\$479.41	6
	2123.612/00020	COMPACTOR	WEEK	29	\$73	\$2,517.24	2
-----					-----		
2123					\$968		
2130	2130.501/00010	WATER	MGAL	358	\$10	\$27.52	5
2131	2131.502/00010	CALCIUM CHLORIDE SOLUTION	GAL	26,743	\$28	\$1.05	5

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

06:54 Friday, February 18, 2011 11

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/10 AND 12/31/10
BY ITEM GROUP

211 CONTRACTS - AWARDED TOTAL: \$649,895,273

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2201	2201.501/00010	CONCRETE BASE	S Y	2,204	\$48	\$21.70	1
	2201.511/00010	STRUCTURAL CONCRETE	C Y	492	\$68	\$137.25	1
-----					-----		
2201					\$115		
2211	2211.501/00010	AGGREGATE BASE CLASS 1	TON	8,750	\$96	\$10.94	1
	2211.501/00030	AGGREGATE BASE CLASS 3	TON	2,409	\$19	\$8.00	1
	2211.501/00050	AGGREGATE BASE CLASS 5	TON	124,779	\$1,730	\$13.86	18
	2211.501/00060	AGGREGATE BASE CLASS 6	TON	105	\$4	\$34.00	1
	2211.502/00060	AGGREGATE BASE (LV) CLASS 6	C Y	3,569	\$63	\$17.79	3
	2211.503/00020	AGGREGATE BASE (CV) CLASS 2	C Y	58	\$3	\$51.50	1
	2211.503/00030	AGGREGATE BASE (CV) CLASS 3	C Y	22,475	\$249	\$11.06	3
	2211.503/00040	AGGREGATE BASE (CV) CLASS 4	C Y	11,897	\$131	\$11.00	1
	2211.503/00050	AGGREGATE BASE (CV) CLASS 5	C Y	293,210	\$4,815	\$16.42	54
	2211.503/00060	AGGREGATE BASE (CV) CLASS 6	C Y	255,799	\$4,033	\$15.77	26
	2211.506/00010	STOCKPILE AGGREGATE (LV) CLASS 1	C Y	2,000	\$37	\$18.34	1
	2211.607/00015	OPEN GRADED AGGREGATE BASE (CV)	C Y	31,220	\$781	\$25.00	1
-----					-----		
2211					\$11,960		
2221	2221.501/00010	AGGREGATE SHOULDERING CLASS 1	TON	112,977	\$1,117	\$9.89	21
	2221.501/00020	AGGREGATE SHOULDERING CLASS 2	TON	84,939	\$1,391	\$16.38	23
	2221.501/00030	AGGREGATE SHOULDERING CLASS 3	TON	2,459	\$22	\$9.00	1
	2221.502/00010	AGGREGATE SHOULDERING (LV) CLASS 1	C Y	46,167	\$637	\$13.79	10
	2221.502/00020	AGGREGATE SHOULDERING (LV) CLASS 2	C Y	135	\$8	\$60.00	1
	2221.502/00050	AGGREGATE SHOULDERING (LV) CLASS 5	C Y	304	\$5	\$16.79	1
	2221.503/00010	AGGREGATE SHOULDERING (CV) CLASS 1	C Y	8,445	\$145	\$17.19	5
	2221.503/00011	AGGREGATE SHOULDERING (CV) CLASS 1 MOD	C Y	5,109	\$179	\$35.07	3
	2221.503/00020	AGGREGATE SHOULDERING (CV) CLASS 2	C Y	5,867	\$171	\$29.08	11
	2221.503/00030	AGGREGATE SHOULDERING (CV) CLASS 3	C Y	1,133	\$31	\$27.00	1
	2221.503/00050	AGGREGATE SHOULDERING (CV) CLASS 5	C Y	53,920	\$1,006	\$18.66	13
	2221.503/00060	AGGREGATE SHOULDERING (CV) CLASS 6	C Y	2,623	\$58	\$22.07	4
	2221.505/00010	STOCKPILE AGGREGATE CLASS 1	TON	1,600	\$22	\$13.75	1
	2221.607/00020	RECYCLED SHOULDER MIXTURE (LV)	C Y	8,065	\$104	\$12.89	2
	2221.607/00030	RECYCLED SHOULDER MIXTURE (CV)	C Y	4,042	\$73	\$18.00	1
	2221.609/00011	AGGREGATE SHOULDERING SPECIAL	TON	35,731	\$368	\$10.30	11
-----					-----		
2221					\$5,336		
2231	2231.501/00010	BITUMINOUS PATCHING MIXTURE	TON	13,499	\$807	\$59.75	48
	2231.604/00010	BITUMINOUS PATCH SPECIAL	S Y	900	\$32	\$35.30	3
	2231.606/00010	BITUMINOUS MATERIAL FOR ASPHALT PATCH	GAL	1,796	\$24	\$13.45	1
-----					-----		
2231					\$862		

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 05

06:54 Friday, February 18, 2011 12

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/10 AND 12/31/10
 BY ITEM GROUP

211 CONTRACTS - AWARDED TOTAL: \$649,895,273

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2232	2232.501/00010	MILL BITUMINOUS SURFACE	S Y	774	\$4	\$5.00	1
	2232.501/00025	MILL BITUMINOUS SURFACE (1.0")	S Y	85,195	\$63	\$0.75	2
	2232.501/00040	MILL BITUMINOUS SURFACE (1.5")	S Y	2,608,735	\$1,558	\$0.60	32
	2232.501/00050	MILL BITUMINOUS SURFACE (2.0")	S Y	2,416,775	\$1,962	\$0.81	32
	2232.501/00060	MILL BITUMINOUS SURFACE (2.5")	S Y	34,351	\$40	\$1.18	2
	2232.501/00070	MILL BITUMINOUS SURFACE (2.75")	S Y	21,011	\$41	\$1.96	1
	2232.501/00080	MILL BITUMINOUS SURFACE (3.0")	S Y	2,622,312	\$2,047	\$0.78	28
	2232.501/00090	MILL BITUMINOUS SURFACE (3.5")	S Y	282,174	\$378	\$1.34	3
	2232.501/00100	MILL BITUMINOUS SURFACE (4.0")	S Y	751,953	\$769	\$1.02	13
	2232.501/00115	MILL BITUMINOUS SURFACE (4.5")	S Y	428,803	\$741	\$1.73	7
	2232.501/00130	MILL BITUMINOUS SURFACE (5.0")	S Y	356,226	\$525	\$1.47	6
	2232.501/00140	MILL BITUMINOUS SURFACE (5.5")	S Y	306,511	\$470	\$1.53	3
	2232.501/00150	MILL BITUMINOUS SURFACE (6.0")	S Y	121,957	\$221	\$1.81	1
	2232.501/00200	MILL BITUMINOUS SURFACE (8.0")	S Y	119,011	\$361	\$3.04	2
	2232.501/00230	MILL BITUMINOUS SURFACE (9.0")	S Y	118,117	\$450	\$3.81	1
	2232.502/00010	MILL CONCRETE PAVEMENT SURFACE	S Y	1,554	\$15	\$9.92	2
	2232.502/00040	MILL CONCRETE PAVEMENT SURFACE (1.5")	S Y	12,246	\$58	\$4.77	7
	2232.502/00050	MILL CONCRETE PAVEMENT SURFACE (2.0")	S Y	1,954	\$10	\$5.08	2
	2232.502/00080	MILL CONCRETE PAVEMENT SURFACE (3.0")	S Y	1,433	\$5	\$3.60	1
	2232.502/00100	MILL CONCRETE PAVEMENT SURFACE (4.0")	S Y	200	\$1	\$5.33	1
	2232.602/00010	MILLED RUMBLE STRIPS	EACH	60	\$20	\$338.28	6
	2232.603/00025	MILLED RUMBLE STRIPS	L F	2,955,532	\$173	\$0.06	14
	2232.603/00026	MILLED RUMBLE STRIPS (CONCRETE)	L F	34,619	\$6	\$0.18	1
	2232.603/00030	MILLED RUMBLE STRIPS-INTERMITTENT	L F	6,832,292	\$780	\$0.11	43
	2232.603/00031	MILLED RUMBLE STRIPS (CONC) -INTERMITTENT	L F	30,747	\$6	\$0.18	1
	2232.603/00035	MILLED RUMBLE STRIPS-CENTERLINE	L F	390,100	\$54	\$0.14	5
	2232.603/00054	MILL CONCRETE CURB	L F	8,781	\$15	\$1.70	2
	2232.604/00010	MILL BITUMINOUS PAVEMENT (SPECIAL)	S Y	318	\$2	\$5.00	1
-----					-----		
2232					\$10,774		
2301	2301.511/00010	STRUCTURAL CONCRETE	C Y	227,917	\$15,043	\$66.00	8
	2301.529/00011	REINFORCEMENT BARS (EPOXY COATED)	LB	70,748	\$89	\$1.25	8
	2301.531/00500	EXPANSION JOINTS DESIGN E1-1	L F	2,166	\$2	\$1.00	1
	2301.531/00508	EXPANSION JOINTS DESIGN E8S	L F	428	\$13	\$30.40	3
	2301.531/00521	EXPANSION JOINTS DESIGN E1H	L F	3,243	\$3	\$1.00	2
	2301.531/00530	EXPANSION JOINTS DESIGN E8H	L F	4,265	\$190	\$44.46	17
	2301.538/00010	DOWEL BAR	EACH	675,174	\$3,793	\$5.62	20
	2301.541/00204	INTEGRANT CURB DESIGN B4	L F	8,941	\$34	\$3.81	2
	2301.541/00206	INTEGRANT CURB DESIGN B6	L F	1,032	\$7	\$7.00	1
	2301.541/00400	INTEGRANT CURB DESIGN D	L F	89	\$2	\$20.00	1
	2301.541/00404	INTEGRANT CURB DESIGN D4	L F	43,685	\$115	\$2.63	3
	2301.551/00010	BRIDGE APPROACH PANEL	EACH	4	\$30	\$7,500.00	2
	2301.553/00010	BRIDGE APPROACH PANELS	S Y	18,455	\$2,067	\$112.00	24

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

06:54 Friday, February 18, 2011 13

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/10 AND 12/31/10
BY ITEM GROUP

211 CONTRACTS - AWARDED TOTAL: \$649,895,273

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2301	2301.561/00010	PERMANENT TERMINAL HEADER	L F	922	\$40	\$43.07	7
	2301.601/00010	PROTECTION SLAB	LS	1	\$78	\$78,000.00	1
	2301.601/00011	BRIDGE APPROACH PANELS	LS	1	\$10	\$10,000.00	1
	2301.601/00030	CONCRETE PAVEMENT	LS	1	\$8,275	\$8274727.63	1
	2301.602/00001	DOWEL BARS	EACH	154	\$2	\$12.00	1
	2301.602/00010	DOWEL BAR RETROFIT	EACH	10,442	\$316	\$30.29	2
	2301.602/00016	DRILL & GROUT DOWEL BAR (EPOXY COATED)	EACH	999	\$19	\$18.85	7
	2301.602/00020	DRILL & GROUT REINFORCEMENT BAR	EACH	3,179	\$10	\$3.00	1
	2301.602/00021	DRILL & GROUT REINF BAR (EPOXY COATED)	EACH	2,601	\$35	\$13.31	12
	2301.602/00117	NO 16 REINF TIE BAR (EPOXY COATED)	EACH	79	\$1	\$7.00	1
	2301.602/00231	1.25" DOWEL BAR (STAINLESS STEEL)	EACH	7,175	\$137	\$19.08	1
	2301.602/00238	1.5" DOWEL BAR (STAINLESS STEEL)	EACH	137,047	\$1,894	\$13.82	3
	2301.602/08010	SUPPLEMENTAL DESCRIPTION	EACH	252	\$6	\$25.00	1
	2301.603/00010	CONCRETE PAVEMENT LUGS	L F	235	\$15	\$65.00	1
	2301.603/00011	PERMANENT HEADER	L F	84	\$1	\$10.00	1
	2301.603/00030	JOINT SEALANT	L F	3,265	\$80	\$24.50	1
	2301.603/00452	JOINT REPAIR (TYPE A-1H) 1/4"	L F	5,598	\$11	\$2.00	1
	2301.603/00453	JOINT REPAIR (TYPE A-1H) 3/8"	L F	15,860	\$26	\$1.64	2
	2301.603/00454	JOINT REPAIR (TYPE A-1H) 1/2"	L F	36,747	\$47	\$1.29	2
	2301.603/00456	JOINT REPAIR (TYPE A-1H) 3/4"	L F	20,038	\$31	\$1.56	3
	2301.603/00490	JOINT REPAIR (TYPE B-3)	L F	57,032	\$646	\$11.33	5
	2301.603/00520	CRACK REPAIR (TYPE B-1)	L F	4,129	\$102	\$24.63	6
	2301.603/00537	CRACK REPAIR (TYPE A-3H)	L F	16,295	\$35	\$2.15	7
	2301.603/00548	CRACK REPAIR (TYPE A-4H)	L F	399	\$1	\$2.71	2
	2301.603/00610	JOINT REPAIR (TYPE E8S)	L F	194	\$10	\$50.00	1
	2301.603/00660	LONGITUDINAL REPAIR SPECIAL (TYPE B-2D)	L F	933	\$20	\$21.32	3
	2301.603/00674	LONGIT JOINT REPAIR (TYPE A-5H) 1/4"	L F	2,182	\$4	\$2.00	2
	2301.603/00675	LONGIT JOINT REPAIR (TYPE A-5H) 3/8"	L F	4,723	\$6	\$1.23	2
	2301.603/00676	LONGIT JOINT REPAIR (TYPE A-5H) 1/2"	L F	8,618	\$16	\$1.83	4
	2301.603/00678	LONGIT JOINT REPAIR (TYPE A-5H) 3/4"	L F	22,493	\$31	\$1.38	2
	2301.603/00680	LONGIT JOINT REPAIR (TYPE A-5H) 1"	L F	11,240	\$11	\$1.00	1
	2301.603/00745	CONTRACTION JOINT REPAIR (TYPE C-3D)	L F	29,021	\$1,719	\$59.22	8
	2301.603/01025	EDGE REPAIR (TYPE B-2C)	L F	287	\$7	\$25.88	2
	2301.604/00080	CONCRETE GRINDING	S Y	311,523	\$1,148	\$3.68	7
	2301.604/00130	PAVEMENT REPLACEMENT (TYPE CX)	S Y	2,376	\$206	\$86.64	7
	2301.604/00140	PAVT REPLACEMENT SINGLE LANE (TYPE D-1)	S Y	6,682	\$415	\$62.07	6
	2301.604/00150	PAVT REPLACEMENT TWO LANE (TYPE D-2)	S Y	2,985	\$265	\$88.86	3
	2301.604/01060	CONCRETE PAVEMENT 6.0"	S Y	45,560	\$880	\$19.32	1
	2301.604/01061	CONCRETE PAVEMENT 6.0" HE	S Y	4,880	\$114	\$23.30	1
	2301.604/01070	CONCRETE PAVEMENT 7.0"	S Y	260	\$13	\$50.00	1
	2301.604/01075	CONCRETE PAVEMENT 7.5"	S Y	26,103	\$867	\$33.20	1
	2301.604/01080	CONCRETE PAVEMENT 8.0"	S Y	271,969	\$5,487	\$20.18	3
	2301.604/01090	CONCRETE PAVEMENT 9.0"	S Y	14,523	\$726	\$50.00	1
	2301.604/01091	CONCRETE PAVEMENT 9.0" HE	S Y	1,000	\$79	\$79.20	1
	2301.604/01095	CONCRETE PAVEMENT 9.5"	S Y	186,275	\$3,986	\$21.40	1
	2301.604/01096	CONCRETE PAVEMENT 9.5" HE	S Y	7,132	\$181	\$25.40	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

06:54 Friday, February 18, 2011 14

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/10 AND 12/31/10
BY ITEM GROUP

211 CONTRACTS - AWARDED TOTAL: \$649,895,273

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2301	2301.604/01100	CONCRETE PAVEMENT 10.0"	S Y	130,993	\$5,326	\$40.66	2
	2301.604/01110	CONCRETE PAVEMENT 11.0"	S Y	18,760	\$1,032	\$55.00	1
	2301.604/01120	CONCRETE PAVEMENT 12.0"	S Y	248	\$16	\$62.50	1
	2301.604/02040	CONCRETE SHOULDER 4.0"	S Y	60,548	\$739	\$12.21	1
	2301.604/02050	CONCRETE SHOULDER 5.0"	S Y	31,807	\$566	\$17.80	1
	2301.604/02070	CONCRETE SHOULDER 7.0"	S Y	503	\$22	\$44.08	1
	2301.604/02110	CONCRETE SHOULDER 11.0"	S Y	5,871	\$332	\$56.60	1
	2301.604/03060	PLACE CONCRETE PAVEMENT 6.0"	S Y	99,337	\$326	\$3.28	1
	2301.604/03070	PLACE CONCRETE PAVEMENT 7.0"	S Y	34,100	\$125	\$3.66	1
	2301.604/03080	PLACE CONCRETE PAVEMENT 8.0"	S Y	13,855	\$113	\$8.15	3
	2301.604/03085	PLACE CONCRETE PAVEMENT 8.5"	S Y	14,064	\$70	\$5.00	1
	2301.604/03090	PLACE CONCRETE PAVEMENT 9.0"	S Y	486,334	\$1,620	\$3.33	4
	2301.604/03100	PLACE CONCRETE PAVEMENT 10.0"	S Y	194,429	\$1,270	\$6.53	3
	2301.604/03105	PLACE CONCRETE PAVEMENT 10.5"	S Y	31,052	\$120	\$3.85	2
	2301.604/03120	PLACE CONCRETE PAVEMENT 12.0"	S Y	33,569	\$405	\$12.06	3
	2301.604/04080	IRREGULAR CONCRETE PAVEMENT 8.0"	S Y	1,095	\$49	\$45.04	2
	2301.604/04105	IRREGULAR CONCRETE PAVEMENT 10.5"	S Y	765	\$47	\$61.59	3
	2301.604/04120	IRREGULAR CONCRETE PAVEMENT 12.0"	S Y	80	\$7	\$89.50	1
	2301.608/00020	DRILL AND GROUT REINFORCEMENT BARS	LB	1,687	\$5	\$3.10	1
	2301.608/00021	DRILL & GROUT REINF BARS (EPOXY COATED)	LB	3,915	\$15	\$3.79	6
	2301.608/00104	SEAL CONCRETE PAVEMENT JOINTS (3725)	LB	34,595	\$194	\$5.60	9
	2301.608/00200	SUPPLEMENTAL PAVEMENT REINFORCEMENT	LB	37,847	\$44	\$1.17	4
	2301.608/00210	SUPPLEMENTAL PAVT REINF (EPOXY COATED)	LB	85,601	\$112	\$1.31	3
	2301.618/00221	SPOT SURFACE REPAIR (TYPE B-2A)	S F	30,785	\$528	\$17.16	8
	2301.618/00527	REPAIR SPECIAL (TYPE B-2E)	S F	2,144	\$65	\$30.14	7

2301					\$62,544		
2331	2331.603/00070	JOINT ADHESIVE	L F	228,104	\$142	\$0.62	6
	2331.604/00060	BITUMINOUS PAVEMENT RECLAMATION	S Y	3,669,938	\$5,360	\$1.46	20
	2331.604/00061	BITUMINOUS PAVEMENT RECLAMATION(SPECIAL)	S Y	97,513	\$211	\$2.16	1
	2331.604/00100	COLD IN-PLACE RECYCLE BIT MIXTURE	S Y	225,914	\$384	\$1.70	1
	2331.607/00010	HAUL BIT PAVEMENT RECLAMATION (LV)	C Y	20,285	\$218	\$10.76	5
	2331.608/00011	CRACK REPAIR SPECIAL 1	LB	251,277	\$382	\$1.52	1
	2331.609/00010	BITUMINOUS MATERIAL FOR MIXTURE	TON	8,284	\$4,689	\$566.08	7
	2331.609/00032	BITUMINOUS MATERIAL FOR MIXTURE PG2	TON	882	\$432	\$490.00	1
	2331.619/00020	ROUT & SEAL BITUMINOUS PAVEMENT CRACKS	RDST	6,023	\$493	\$81.82	2
	2331.619/00030	SEAL BITUMINOUS PAVEMENT CRACKS	RDST	6,174	\$558	\$90.43	2

2331					\$12,870		
2350	2350.503/34225	TYPE LV 4 WEAR CRS MIX (B) 2.5" THICK	S Y	1,733	\$16	\$9.10	1
	2350.609/00005	BIT MIX FOR PERM ASPHALT STAB BASE	TON	38,044	\$989	\$26.00	1
	2350.609/00010	BIT MIX FOR PERM ASPH STAB ST RE COURSE	TON	44,138	\$1,656	\$37.51	3

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

06:54 Friday, February 18, 2011 15

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/10 AND 12/31/10
BY ITEM GROUP

211 CONTRACTS - AWARDED TOTAL: \$649,895,273

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2350	2350.609/00020	ASPHALT CEMENT FOR MIXTURE	TON	2,649	\$1,393	\$525.93	4
-----					-----		
2350					\$4,054		
2355	2355.502/00010	BITUMINOUS MATERIAL FOR FOG SEAL	GAL	237,458	\$535	\$2.25	12
	2355.606/00011	BITUMINOUS MATERIAL FOR FOG SEAL (SPEC)	GAL	150,432	\$473	\$3.14	3
-----					-----		
2355					\$1,008		
2356	2356.505/00010	BITUMINOUS MATERIAL FOR SEAL COAT	GAL	846,575	\$2,118	\$2.50	6
	2356.509/00021	SEAL COAT AGGREGATE (LV)	C Y	60	\$6	\$102.50	1
	2356.604/00010	BITUMINOUS SEAL COAT	S Y	2,561,123	\$1,086	\$0.42	6
	2356.604/00050	ULTRATHIN BONDED WEAR COURSE	S Y	564,870	\$2,492	\$4.41	4
	2356.606/00010	BITUMINOUS MATERIAL FOR MICRO-SURFACING	GAL	266,077	\$733	\$2.75	4
	2356.609/00110	MICRO-SURFACING (SPECIAL)	TON	253	\$26	\$103.00	1
	2356.609/00111	MICRO-SURFACING (SPECIAL 1)	TON	495	\$51	\$103.00	1
	2356.609/00120	MICRO-SURFACING SCRATCH COURSE	TON	3,748	\$309	\$82.45	4
	2356.609/00140	MICRO-SURFACING SURFACE COURSE	TON	3,861	\$301	\$77.95	4
-----					-----		
2356					\$7,121		
2357	2357.502/00010	BITUMINOUS MATERIAL FOR TACK COAT	GAL	13,465	\$20	\$1.50	1
	2357.606/00010	BITUMINOUS MATERIAL FOR SHOULDER TACK	GAL	130,463	\$316	\$2.42	25
-----					-----		
2357					\$336		
2360	2360.501/03200	TYPE SP 4.75 WEARING COURSE MIX (3,B)	TON	7,783	\$383	\$49.20	1
	2360.501/12200	TYPE SP 9.5 WEARING COURSE MIX (2,B)	TON	8,123	\$479	\$59.00	1
	2360.501/13200	TYPE SP 9.5 WEARING COURSE MIX (3,B)	TON	3,033	\$207	\$68.19	2
	2360.501/22100	TYPE SP 12.5 WEARING COURSE MIX (2,A)	TON	19,071	\$1,023	\$53.62	3
	2360.501/22200	TYPE SP 12.5 WEARING COURSE MIX (2,B)	TON	195,093	\$9,899	\$50.74	17
	2360.501/22220	TYPE SP 12.5 WEARING COURSE MIX (2,B) SPEC	TON	7,430	\$306	\$41.16	1
	2360.501/22300	TYPE SP 12.5 WEARING COURSE MIX (2,C)	TON	20,349	\$1,258	\$61.83	3
	2360.501/23200	TYPE SP 12.5 WEARING COURSE MIX (3,B)	TON	902,593	\$41,041	\$45.47	50
	2360.501/23220	TYPE SP12.5 WEARING COURSE MIX (3,B) SPEC	TON	39,928	\$1,439	\$36.03	1
	2360.501/23300	TYPE SP 12.5 WEARING COURSE MIX (3,C)	TON	652,989	\$29,721	\$45.51	16
	2360.501/23500	TYPE SP 12.5 WEARING COURSE MIX (3,E)	TON	54,928	\$2,861	\$52.09	5
	2360.501/24200	TYPE SP 12.5 WEARING COURSE MIX (4,B)	TON	340,500	\$15,858	\$46.57	16
	2360.501/24300	TYPE SP 12.5 WEARING COURSE MIX (4,C)	TON	190,013	\$10,608	\$55.83	8
	2360.501/24500	TYPE SP 12.5 WEARING COURSE MIX (4,E)	TON	161,721	\$8,690	\$53.74	15
	2360.501/24520	TYPE SP 12.5 WEARING COURSE MIX (4,E) SPEC	TON	40,955	\$1,876	\$45.80	1
	2360.501/24600	TYPE SP 12.5 WEARING COURSE MIX (4,F)	TON	18,166	\$1,087	\$59.82	2
	2360.501/25500	TYPE SP 12.5 WEARING COURSE MIX (5,E)	TON	72,596	\$4,141	\$57.04	7
	2360.501/25900	TYPE SP 12.5 WEARING COURSE MIX (5,L)	TON	5	\$1	\$235.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

06:54 Friday, February 18, 2011 16

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/10 AND 12/31/10
BY ITEM GROUP

211 CONTRACTS - AWARDED TOTAL: \$649,895,273

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2360	2360.502/12200	TYPE SP 9.5 NON WEAR COURSE MIX (2,B)	TON	4,468	\$304	\$68.00	1
	2360.502/22200	TYPE SP 12.5 NON WEAR COURSE MIX (2,B)	TON	31,866	\$1,288	\$40.42	1
	2360.502/23200	TYPE SP 12.5 NON WEAR COURSE MIX (3,B)	TON	162,857	\$7,558	\$46.41	8
	2360.502/24200	TYPE SP 12.5 NON WEAR COURSE MIX (4,B)	TON	33,391	\$1,683	\$50.41	9
	2360.502/24300	TYPE SP 12.5 NON WEAR COURSE MIX (4,C)	TON	5,395	\$277	\$51.40	1
	2360.502/25200	TYPE SP 12.5 NON WEAR COURSE MIX (5,B)	TON	13,375	\$684	\$51.14	2
	2360.502/25900	TYPE SP 12.5 NON WEAR COURSE MIX (5,L)	TON	7	\$2	\$235.00	1
	2360.503/23215	TYPE SP 12.5 WEAR CRS MIX(3,B)1.5" THICK	S Y	352,206	\$1,402	\$3.98	3
	2360.503/23220	TYPE SP 12.5 WEAR CRS MIX(3,B)2.0" THICK	S Y	179,198	\$1,011	\$5.64	3
	2360.503/23230	TYPE SP 12.5 WEAR CRS MIX(3,B)3.0" THICK	S Y	8,430	\$54	\$6.45	1
	2360.503/23315	TYPE SP 12.5 WEAR CRS MIX(3,C)1.5" THICK	S Y	67,685	\$300	\$4.44	2
	2360.503/23320	TYPE SP 12.5 WEAR CRS MIX(3,C)2.0" THICK	S Y	981,089	\$5,464	\$5.57	5
	2360.503/23323	TYPE SP 12.5 WEAR CRS MIX(3,C)2.25"THICK	S Y	130,289	\$852	\$6.54	1
	2360.503/23325	TYPE SP 12.5 WEAR CRS MIX(3,C)2.5" THICK	S Y	68,605	\$504	\$7.34	1
	2360.503/23330	TYPE SP 12.5 WEAR CRS MIX(3,C)3.0" THICK	S Y	35,686	\$375	\$10.51	1
	2360.503/23520	TYPE SP 12.5 WEAR CRS MIX(3,E)2.0" THICK	S Y	19,408	\$180	\$9.30	1
	2360.503/23620	TYPE SP 12.5 WEAR CRS MIX(3,F)2.0" THICK	S Y	12,622	\$109	\$8.60	1
	2360.503/24215	TYPE SP 12.5 WEAR CRS MIX(4,B)1.5" THICK	S Y	1,197,129	\$4,493	\$3.75	2
	2360.503/24220	TYPE SP 12.5 WEAR CRS MIX(4,B)2.0" THICK	S Y	16,404	\$99	\$6.05	2
	2360.503/24315	TYPE SP 12.5 WEAR CRS MIX(4,C)1.5" THICK	S Y	770,831	\$3,137	\$4.07	1
	2360.503/24320	TYPE SP 12.5 WEAR CRS MIX(4,C)2.0" THICK	S Y	111,936	\$801	\$7.16	1
	2360.503/24620	TYPE SP 12.5 WEAR CRS MIX(4,F)2.0" THICK	S Y	75,309	\$633	\$8.40	1
	2360.503/25520	TYPE SP 12.5 WEAR CRS MIX(5,E)2.0" THICK	S Y	60,995	\$561	\$9.20	1
	2360.503/53220	TYPE SP 12.5 NON WR CRS MIX(3,B)2" THICK	S Y	59,070	\$362	\$6.13	1
	2360.503/54215	TYPE SP 12.5 NON WR CRS M(4,B)1.5" THICK	S Y	204,221	\$723	\$3.54	1
	2360.503/54220	TYPE SP 12.5 NON WR CRS MIX(4,B)2" THICK	S Y	204,221	\$958	\$4.69	1
	2360.503/55520	TYPE SP 12.5 NON WR CRS M(5,B)2.0" THICK	S Y	36,534	\$318	\$8.70	1
	2360.503/55525	TYPE SP 12.5 NON WR CRS M(5,B)2.5" THICK	S Y	278	\$8	\$30.00	1
	2360.505/20100	TYPE SP 12.5 BIT MIXTURE FOR PATCHING	TON	221	\$20	\$89.59	3
	2360.601/00010	BITUMINOUS PAVEMENT	LS	1	\$3,082	\$3082482.02	1
-----					-----		
2360					\$168,120		
2401	2401.501/01143	STRUCTURAL CONCRETE (1A43)	C Y	6,989	\$2,461	\$352.12	21
	2401.501/01546	STRUCTURAL CONCRETE (1X46)	C Y	60	\$21	\$350.00	1
	2401.501/03643	STRUCTURAL CONCRETE (3Y43)	C Y	15,106	\$7,056	\$467.10	36
	2401.512/03629	BRIDGE SLAB CONCRETE (3Y33JMHP)	S F	10,017	\$130	\$13.00	1
	2401.512/03630	BRIDGE SLAB CONCRETE (3Y33HP)	S F	6,353	\$111	\$17.50	1
	2401.512/03631	BRIDGE SLAB CONCRETE (3Y33LCHP)	S F	6,323	\$111	\$17.50	1
	2401.512/03633	BRIDGE SLAB CONCRETE (3Y33)	S F	33,704	\$570	\$16.91	4
	2401.512/03634	BRIDGE SLAB CONCRETE (3Y33A)	S F	5,212	\$144	\$27.71	3
	2401.512/03635	BRIDGE SLAB CONCRETE (3Y33HF)	S F	101,186	\$1,315	\$13.00	2
	2401.512/03636	BRIDGE SLAB CONCRETE (3Y36)	S F	381,940	\$5,114	\$13.39	21
	2401.512/03637	BRIDGE SLAB CONCRETE (3Y36A)	S F	19,772	\$271	\$13.71	2

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

06:54 Friday, February 18, 2011 17

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/10 AND 12/31/10
BY ITEM GROUP

211 CONTRACTS - AWARDED TOTAL: \$649,895,273

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2401	2401.512/03640	BRIDGE SLAB CONCRETE (3Y36HP)	S F	9,066	\$159	\$17.50	1
	2401.512/03647	BRIDGE SLAB CONCRETE (3Y43HFWC)	S F	34,776	\$613	\$17.62	3
	2401.513/00346	TYPE CURB RAILING CONCRETE (3Y46)	L F	4,498	\$90	\$20.00	2
	2401.513/01146	TYPE F (TL-4) RAILING CONCRETE (3Y46)	L F	6,510	\$285	\$43.71	16
	2401.513/01147	TYPE F (TL-4) RAILING CONCRETE (3Y46A)	L F	653	\$52	\$80.12	2
	2401.513/01246	TYPE MOD F (TL-4) RAILING CONCRETE(3Y46)	L F	23,309	\$858	\$36.81	11
	2401.513/01346	TYPE F (TL-5) RAILING CONCRETE (3Y46)	L F	338	\$17	\$49.00	1
	2401.513/07145	TYPE P-1 (TL-2) RAILING CONCRETE (3Y46)	L F	761	\$36	\$46.76	2
	2401.513/07146	TYPE MOD P-1 (TL-2) RAILING CONC (3Y46)	L F	2,252	\$267	\$118.77	5
	2401.513/07147	TYPE MOD P-1 (TL-2) RAILING CONC (3Y46A)	L F	326	\$21	\$65.00	1
	2401.513/07246	TYPE P-2 (TL-4) RAILING CONCRETE (3Y46)	L F	747	\$46	\$61.50	2
	2401.513/07247	TYPE MOD P-2 (TL-4) RAILING CONC (3Y46)	L F	1,690	\$85	\$50.00	2
	2401.513/07447	TYPE MOD P-4 (TL-4) RAILING CONC (3Y46)	L F	13,064	\$767	\$58.74	5
	2401.514/03648	MED BARRIER WITH GLARE SCREEN CONC(3Y46)	L F	4,160	\$194	\$46.65	1
	2401.514/06646	SPLIT MEDIAN BARRIER CONC (3Y46)	L F	1,929	\$117	\$60.88	3
	2401.514/07646	SPL GLARE SCRNM MED BARRIER CONC (3Y46)	L F	2,160	\$94	\$43.65	1
	2401.515/03646	SIDEWALK CONCRETE (3Y46)	S F	24,097	\$163	\$6.77	6
	2401.515/03647	SIDEWALK CONCRETE (3Y46A)	S F	2,364	\$21	\$9.00	1
	2401.516/03646	RAISED MEDIAN CONCRETE (3Y46)	S F	2,610	\$15	\$5.58	3
	2401.521/00025	STRUCTURE EXCAVATION CLASS E	C Y	10,081	\$40	\$3.95	1
	2401.521/00030	STRUCTURE EXCAVATION CLASS R	C Y	30	\$3	\$100.00	1
	2401.541/00010	REINFORCEMENT BARS	LB	1,345,802	\$1,201	\$0.89	26
	2401.541/00011	REINFORCEMENT BARS (EPOXY COATED)	LB	8,790,495	\$8,660	\$0.99	42
	2401.541/00020	REINFORCEMENT BARS (STAINLESS STEEL)	LB	4,008,550	\$8,671	\$2.16	3
	2401.543/00021	SPIRAL REINFORCEMENT (EPOXY COATED)	LB	6,600	\$20	\$3.02	2
	2401.601/00010	STRUCTURE EXCAVATION	LS	31	\$759	\$24,495.50	31
	2401.601/00060	SLOPE PREPARATION	LS	2	\$10	\$5,000.00	2
	2401.601/00075	FOUNDATION PREPARATION	LS	3	\$776	\$258,666.67	3
	2401.601/00077	FOUNDATION PREPARATION SOUTH ABUT	LS	1	\$10	\$10,000.00	1
	2401.601/00100	FOUNDATION PREPARATION PIER	LS	1	\$15	\$15,000.00	1
	2401.601/00110	FOUNDATION PREPARATION PIER 1	LS	3	\$91	\$30,333.33	3
	2401.601/00120	FOUNDATION PREPARATION PIER 2	LS	2	\$41	\$20,500.00	2
	2401.601/00140	FOUNDATION PREPARATION PIER 4	LS	2	\$1,500	\$750,000.00	2
	2401.601/00150	FOUNDATION PREPARATION PIER 5	LS	2	\$1,500	\$750,000.00	2
	2401.601/00300	FOUNDATION PREP PILE BENT PIERS	LS	1	\$25	\$25,000.00	1
	2401.601/08010	SUPPLEMENTAL DESCRIPTION	LS	1	\$0	\$0.01	1
	2401.602/00460	CONCRETE RAIL POST	EACH	8	\$8	\$1,000.00	1
	2401.602/00478	CONCRETE END POST	EACH	30	\$57	\$1,883.33	3
	2401.602/08010	SUPPLEMENTAL DESCRIPTION	EACH	10	\$104	\$10,400.00	3
	2401.607/08010	SUPPLEMENTAL DESCRIPTION	C Y	7,697	\$3,849	\$500.00	2
	2401.607/08011	SUPPLEMENTAL DESCRIPTION	C Y	12,463	\$6,232	\$500.00	2
	2401.618/00002	SPECIAL SURFACE FINISH (INPLACE)	S F	86,285	\$117	\$1.35	13
	2401.618/00081	PAINTED SURFACE FINISH (INPLACE)	S F	26,120	\$1,058	\$40.50	3
	2401.618/00300	BRIDGE DECK PLANING	S F	551,086	\$456	\$0.83	12
	2401.618/03633	STRUCTURAL CONCRETE (3Y33) SPECIAL	S F	4,202	\$20	\$4.78	5
	2401.618/03634	STRUCTURAL CONCRETE (3Y33A) SPECIAL	S F	825	\$2	\$3.00	2

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 05

06:54 Friday, February 18, 2011 18

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/10 AND 12/31/10
 BY ITEM GROUP

211 CONTRACTS - AWARDED TOTAL: \$649,895,273

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2401	2401.618/08010	SUPPLEMENTAL DESCRIPTION	S F	431,396	\$6,735	\$15.61	4
	2401.618/08011	SUPPLEMENTAL DESCRIPTION	S F	232,000	\$348	\$1.50	2
-----					-----		
2401					\$63,511		
2402	2402.521/00006	STRUCTURAL STEEL (3306)	LB	1,120	\$6	\$5.00	2
	2402.521/00009	STRUCTURAL STEEL (3309)	LB	29,773,242	\$41,849	\$1.41	5
	2402.546/07010	FLOOR DRAIN TYPE B701	EACH	4	\$6	\$1,500.00	1
	2402.546/07050	FLOOR DRAIN TYPE B705	EACH	4	\$6	\$1,500.00	2
	2402.546/07061	FLOOR DRAIN TYPE B706 MODIFIED	EACH	4	\$5	\$1,200.00	1
	2402.583/00010	ORNAMENTAL METAL RAILING	L F	936	\$117	\$125.39	4
	2402.583/00020	ORNAMENTAL METAL RAILING TYPE SPECIAL	L F	5,744	\$700	\$121.91	6
	2402.583/00101	ORNAMENTAL METAL RAILING TYPE SPECIAL 1	L F	962	\$82	\$85.00	1
	2402.583/00110	ORNAMENTAL METAL RAILING TYPE MPLS	L F	1,016	\$170	\$167.35	2
	2402.584/00101	STRUCTURAL TUBE RAILING DESIGN T-1	L F	2,399	\$165	\$68.89	4
	2402.585/00010	PIPE RAILING	L F	288	\$33	\$113.35	4
	2402.590/02001	ELASTOMERIC BEARING PAD TYPE 1	EACH	173	\$25	\$143.54	12
	2402.591/00199	EXPANSION JOINT DEVICES TYPE SPECIAL	L F	75	\$3	\$35.00	1
	2402.591/00400	EXPANSION JOINT DEVICES TYPE 4	L F	4,081	\$550	\$134.80	20
	2402.591/00500	EXPANSION JOINT DEVICES TYPE 5	L F	1,952	\$244	\$124.82	10
	2402.595/00010	BEARING ASSEMBLY	EACH	833	\$650	\$780.09	22
	2402.601/00010	DRAINAGE SYSTEM BRIDGE DECK	LS	3	\$715	\$238,333.33	3
	2402.601/00035	INSPECT COVER PLATE WELDS	LS	5	\$4	\$780.00	5
	2402.601/00131	PEDESTRIAN BRIDGE (SUPERSTRUCTURE)	LS	1	\$294	\$294,000.00	1
	2402.601/00180	BIRD SCREENING	LS	1	\$7	\$6,815.00	1
	2402.601/08010	SUPPLEMENTAL DESCRIPTION	LS	2	\$177	\$88,250.00	2
	2402.602/00009	INSTALL BEARING ASSEMBLIES	EACH	70	\$142	\$2,034.94	1
	2402.602/00040	SPLICE PLATE REPAIR	EACH	2	\$4	\$1,750.00	2
	2402.602/00068	POT-TYPE BEARING ASSEMBLY	EACH	76	\$1,002	\$13,184.21	3
	2402.602/00100	SHEAR STUDS	EACH	10,647	\$46	\$4.36	8
	2402.602/08010	SUPPLEMENTAL DESCRIPTION	EACH	281	\$209	\$743.84	15
	2402.602/08011	SUPPLEMENTAL DESCRIPTION	EACH	133	\$20	\$146.62	6
	2402.602/08012	SUPPLEMENTAL DESCRIPTION	EACH	62	\$19	\$300.00	2
	2402.602/08013	SUPPLEMENTAL DESCRIPTION	EACH	2	\$5	\$2,500.00	1
	2402.603/00006	INSTALL EXPANSION JOINT DEVICES	L F	279	\$13	\$47.93	2
	2402.603/01150	MODULAR BRIDGE JOINT SYSTEM TYPE 15	L F	129	\$387	\$3,000.00	2
	2402.603/01180	MODULAR BRIDGE JOINT SYSTEM TYPE 18	L F	299	\$1,047	\$3,500.00	2
-----					-----		
2402					\$48,699		
2404	2404.501/00200	CONCRETE WEARING COURSE (3U17A)	S F	801,399	\$2,168	\$2.71	27
	2404.618/00011	BLASTING (SPECIAL)	S F	913,914	\$352	\$0.38	17
	2404.618/00200	CONCRETE WEARING COURSE (3U17A)	S F	19,710	\$39	\$2.00	2
	2404.618/00250	CONCRETE WEARING COURSE (3U17A) 2.0"	S F	242,514	\$819	\$3.38	3

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

06:54 Friday, February 18, 2011 19

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/10 AND 12/31/10
BY ITEM GROUP

211 CONTRACTS - AWARDED TOTAL: \$649,895,273

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2404	2404.618/00255	CONCRETE WEARING COURSE (3U17A) 2.5"	S F	33,377	\$83	\$2.50	1
	2404.618/00262	CONCRETE WEARING COURSE (3U17A) 3.0"	S F	19,812	\$92	\$4.62	2
-----					-----		
2404					\$3,553		
2405	2405.502/00686	PRESTRESSED CONCRETE BEAMS 27M	L F	4,886	\$804	\$164.56	5
	2405.502/00916	PRESTRESSED CONCRETE BEAMS 36M	L F	4,907	\$715	\$145.67	3
	2405.502/01371	PRESTRESSED CONCRETE BEAMS 54M	L F	234	\$42	\$180.00	1
	2405.502/20045	PRESTRESSED CONCRETE BEAMS MN45	L F	12,054	\$1,827	\$151.53	3
	2405.502/20054	PRESTRESSED CONCRETE BEAMS MN54	L F	7,299	\$1,236	\$169.32	4
	2405.502/20063	PRESTRESSED CONCRETE BEAMS MN63	L F	14,527	\$2,435	\$167.60	5
	2405.511/00916	DIAPHRAGMS FOR TYPE 36M PREST BEAMS	L F	1,338	\$48	\$36.10	3
	2405.511/01371	DIAPHRAGMS FOR TYPE 54M PREST BEAMS	L F	112	\$8	\$75.00	1
	2405.511/20045	DIAPHRGAMS FOR TYPE MN45 PREST BEAMS	L F	2,660	\$154	\$57.86	3
	2405.511/20054	DIAPHRAGMS FOR TYPE MN54 PREST BEAMS	L F	1,883	\$97	\$51.65	4
	2405.511/20063	DIAPHRAGMS FOR TYPE MN63 PREST BEAMS	L F	2,420	\$175	\$72.44	5
-----					-----		
2405					\$7,541		
2411	2411.501/01143	STRUCTURAL CONCRETE (1A43)	C Y	3,456	\$1,451	\$419.96	5
	2411.501/03243	STRUCTURAL CONCRETE (3Y43)	C Y	5,121	\$2,501	\$488.46	8
	2411.507/00009	CONCRETE FLUME	EACH	3	\$1	\$322.89	1
	2411.507/00012	CONCRETE SURGE BASIN	EACH	4	\$4	\$1,003.61	2
	2411.507/00040	CONCRETE WEIR	EACH	1	\$1	\$1,000.00	1
	2411.507/00045	CONCRETE STAIRWAY	EACH	1	\$12	\$11,500.00	1
	2411.507/00060	CONCRETE END POST	EACH	14	\$33	\$2,385.71	3
	2411.507/00065	CONCRETE INLET PAD	EACH	66	\$78	\$1,183.57	3
	2411.511/00011	STRUCTURE EXCAVATION CLASS E	C Y	336	\$0	\$1.00	1
	2411.511/00013	STRUCTURE EXCAVATION CLASS U	C Y	18,993	\$107	\$5.62	1
	2411.521/00030	GRANULAR BACKFILL (CV)	C Y	1,370	\$22	\$15.75	1
	2411.541/00010	REINFORCEMENT BARS	LB	312,000	\$280	\$0.90	7
	2411.541/00011	REINFORCEMENT BARS (EPOXY COATED)	LB	628,844	\$633	\$1.01	6
	2411.601/00005	STRUCTURE EXCAVATION	LS	1	\$13	\$12,800.00	1
	2411.602/00001	PLUG & ABANDON CATTLE PASS	EACH	12	\$70	\$5,868.35	5
	2411.602/00070	PRECAST CONCRETE CAP	EACH	10	\$6	\$608.00	2
	2411.602/08010	SUPPLEMENTAL DESCRIPTION	EACH	12	\$204	\$17,000.00	2
	2411.603/00006	CONCRETE BARRIER WALL	L F	166	\$62	\$375.00	1
	2411.603/00120	TEMPORARY RETAINING WALL	L F	180	\$124	\$688.89	2
	2411.603/08010	SUPPLEMENTAL DESCRIPTION	L F	48	\$8	\$175.00	1
	2411.604/00033	REINFORCED SOIL SLOPE	S Y	2,103	\$126	\$59.92	3
	2411.618/00005	MODULAR BLOCK RETAINING WALL	S F	2,432	\$62	\$25.50	1
	2411.618/00220	ANTI-GRAFFITI COATING	S F	147,240	\$139	\$0.95	7
	2411.618/00310	ARCH SURFACE FINISH (SINGLE COLOR)	S F	56,514	\$56	\$1.00	13
	2411.618/00320	ARCH SURFACE FINISH (MULTI COLOR)	S F	2,376	\$7	\$3.06	2

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

06:54 Friday, February 18, 2011 20

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/10 AND 12/31/10
BY ITEM GROUP

211 CONTRACTS - AWARDED TOTAL: \$649,895,273

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2411	2411.618/00505	ARCH CONC TEXTURE (BOARD FORM)	S F	1,662	\$26	\$15.86	2
	2411.618/00515	ARCH CONC TEXTURE (FRACTURED FIN)	S F	701	\$6	\$8.00	1
	2411.618/00517	ARCH CONC TEXTURE (THIN BRICK)	S F	2,553	\$37	\$14.40	5
	2411.618/00525	ARCH CONC TEXTURE (FRACTURED GRANITE)	S F	10,621	\$59	\$5.52	6
	2411.618/00535	ARCH CONC TEXTURE (CUT STONE)	S F	29,931	\$180	\$6.00	3
	2411.618/00542	ARCH CONC TEXTURE (LIMESTONE)	S F	1,429	\$15	\$10.67	2
	2411.618/00545	ARCH CONC TEXTURE (SPLIT STONE)	S F	1,427	\$22	\$15.40	1
	2411.618/08010	SUPPLEMENTAL DESCRIPTION	S F	8,175	\$132	\$16.11	2
-----					-----		
2411					\$6,478		
2412	2412.511/08040	8X4 PRECAST CONCRETE BOX CULVERT	L F	314	\$121	\$385.22	2
	2412.511/08050	8X5 PRECAST CONCRETE BOX CULVERT	L F	224	\$88	\$391.00	1
	2412.511/08060	8X6 PRECAST CONCRETE BOX CULVERT	L F	88	\$39	\$448.42	2
	2412.511/08080	8X8 PRECAST CONCRETE BOX CULVERT	L F	180	\$119	\$663.33	2
	2412.511/10040	10X4 PRECAST CONCRETE BOX CULVERT	L F	184	\$91	\$495.33	2
	2412.511/10060	10X6 PRECAST CONCRETE BOX CULVERT	L F	242	\$140	\$579.59	2
	2412.511/12060	12X6 PRECAST CONCRETE BOX CULVERT	L F	256	\$169	\$659.77	2
	2412.511/12070	12X7 PRECAST CONCRETE BOX CULVERT	L F	478	\$369	\$772.57	3
	2412.511/12080	12X8 PRECAST CONCRETE BOX CULVERT	L F	127	\$89	\$700.00	1
	2412.511/12100	12X10 PRECAST CONCRETE BOX CULVERT	L F	206	\$251	\$1,218.93	2
	2412.511/12120	12X12 PRECAST CONCRETE BOX CULVERT	L F	108	\$86	\$800.00	1
	2412.511/14060	14X6 PRECAST CONCRETE BOX CULVERT	L F	489	\$392	\$800.61	2
	2412.511/14100	14X10 PRECAST CONCRETE BOX CULVERT	L F	114	\$127	\$1,113.00	1
	2412.511/16070	16X7 PRECAST CONCRETE BOX CULVERT	L F	146	\$165	\$1,128.00	1
	2412.512/08040	8X4 PRECAST CONCRETE BOX CULV END SECT	EACH	4	\$17	\$4,199.00	2
	2412.512/08050	8X5 PRECAST CONCRETE BOX CULV END SECT	EACH	2	\$10	\$4,789.00	1
	2412.512/08060	8X6 PRECAST CONCRETE BOX CULV END SECT	EACH	3	\$24	\$7,854.42	2
	2412.512/08080	8X8 PRECAST CONCRETE BOX CULV END SECT	EACH	6	\$68	\$11,333.33	2
	2412.512/10040	10X4 PRECAST CONCRETE BOX CULV END SECT	EACH	4	\$23	\$5,850.00	2
	2412.512/10060	10X6 PRECAST CONCRETE BOX CULV END SECT	EACH	6	\$39	\$6,416.67	2
	2412.512/12060	12X6 PRECAST CONCRETE BOX CULV END SECT	EACH	6	\$57	\$9,500.00	2
	2412.512/12070	12X7 PRECAST CONCRETE BOX CULV END SECT	EACH	8	\$71	\$8,840.00	3
	2412.512/12080	12X8 PRECAST CONCRETE BOX CULV END SECT	EACH	2	\$22	\$11,000.00	1
	2412.512/12100	12X10 PRECAST CONCRETE BOX CULV END SECT	EACH	8	\$190	\$23,750.00	2
	2412.512/12120	12X12 PRECAST CONCRETE BOX CULV END SECT	EACH	2	\$46	\$23,000.00	1
	2412.512/14060	14X6 PRECAST CONCRETE BOX CULV END SECT	EACH	4	\$69	\$17,250.00	2
	2412.512/14100	14X10 PRECAST CONCRETE BOX CULV END SECT	EACH	2	\$20	\$9,819.00	1
	2412.512/16070	16X7 PRECAST CONCRETE BOX CULV END SEC	EACH	2	\$16	\$8,065.00	1
-----					-----		
2412					\$2,917		
2422	2422.601/00020	ARCHITECTURAL TREATMENT	LS	1	\$30	\$30,000.00	1
	2422.603/00812	TIMBER POSTS 8"X12"	L F	2,400	\$12	\$5.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 05

06:54 Friday, February 18, 2011 21

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/10 AND 12/31/10
 BY ITEM GROUP

211 CONTRACTS - AWARDED TOTAL: \$649,895,273

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2422	2422.603/03609	CONCRETE POSTS 12"X18"	L F	33,112	\$1,149	\$34.71	2
	2422.603/03610	CONCRETE POSTS 12"X20"	L F	66	\$3	\$45.77	1
	2422.618/00010	WOOD NOISE ATTENUATOR WALL	S F	105,442	\$786	\$7.45	1
	2422.618/00050	WOOD NOISE BARRIER	S F	54,138	\$541	\$10.00	1
	2422.618/00060	WOOD NOISE BARRIER (STRUCTURE MOUNTED)	S F	2,225	\$67	\$30.00	1
-----					-----		
2422					\$2,588		
2433	2433.501/00010	STRUCTURE REMOVALS	LS	4	\$47	\$11,625.00	4
	2433.502/00015	REMOVE CONCRETE	C Y	795	\$86	\$108.62	6
	2433.505/00001	REMOVE CONCRETE BRIDGE DECK	S F	59,964	\$681	\$11.35	6
	2433.505/00004	REMOVE CONCRETE SLAB, OVERLAY AND RAIL	S F	108,153	\$722	\$6.67	6
	2433.505/00005	REMOVE CONC SLAB, CURBS, OVERLAY, RAIL	S F	39,342	\$318	\$8.07	2
	2433.505/00007	REMOVE CONCRETE WEARING COURSE	S F	254,732	\$363	\$1.42	4
	2433.505/00011	REMOVE SLAB TYPE 1	S F	64,485	\$1,119	\$17.35	7
	2433.505/00013	REMOVE SLAB TYPE 3	S F	9,604	\$390	\$40.63	8
	2433.505/00220	REMOVE BITUMINOUS WEARING COURSE	S F	3,986	\$4	\$1.10	1
	2433.506/00025	REMOVE CONCRETE MEDIAN	L F	4,160	\$332	\$79.70	1
	2433.506/00027	REMOVE BRIDGE SLAB AND RAIL	L F	10	\$6	\$637.00	1
	2433.506/00040	REMOVE CONCRETE BRIDGE RAILING	L F	12,716	\$778	\$61.22	1
	2433.516/00001	ANCHORAGES TYPE 1	EACH	1	\$0	\$150.00	1
	2433.516/00110	ANCHORAGES TYPE REINF BARS	EACH	19,325	\$290	\$15.01	16
	2433.601/08010	SUPPLEMENTAL DESCRIPTION	LS	8	\$793	\$99,144.09	8
	2433.601/08011	SUPPLEMENTAL DESCRIPTION	LS	2	\$222	\$110,976.00	2
	2433.601/08012	SUPPLEMENTAL DESCRIPTION	LS	1	\$595	\$595,000.00	1
	2433.602/00010	REMOVE BEARING ASSEMBLY	EACH	36	\$6	\$177.78	4
	2433.602/00020	GREASE EXP BEARING ASSEMBLIES	EACH	152	\$82	\$536.41	5
	2433.602/00050	RECONSTRUCT EXPANSION BEARINGS	EACH	89	\$169	\$1,894.38	8
	2433.602/00060	RECONSTRUCT FIXED BEARINGS	EACH	49	\$58	\$1,183.67	3
	2433.602/00080	REPOSITION BEARING	EACH	14	\$7	\$500.00	2
	2433.602/00085	REPOSITION BEAMS	EACH	4	\$8	\$2,000.00	1
	2433.602/00104	CONSTRUCT TEMP SUPERSTRUCTURE SUPPORT	EACH	9	\$236	\$26,222.22	4
	2433.602/00120	RECONSTRUCT CONCRETE END POST	EACH	37	\$102	\$2,757.43	7
	2433.602/00140	GROUTED REINFORCEMENT BARS	EACH	11,577	\$173	\$14.92	10
	2433.602/08010	SUPPLEMENTAL DESCRIPTION	EACH	801	\$264	\$329.14	11
	2433.602/08011	SUPPLEMENTAL DESCRIPTION	EACH	6	\$6	\$1,000.00	1
	2433.603/00050	RESEAL SLOPE PAVING JOINTS	L F	1,264	\$29	\$22.58	10
	2433.603/00060	RECONSTRUCT PAVING BRACKET	L F	807	\$116	\$143.80	7
	2433.603/00150	RECONSTRUCT CURB	L F	200	\$4	\$20.00	1
	2433.603/00170	RECONSTRUCT END OF DECK	L F	20	\$4	\$190.00	1
	2433.603/00200	RECONSTRUCT CONC RAILING	L F	2,696	\$139	\$51.52	4
	2433.603/00204	RECONSTRUCT CONCRETE BARRIER	L F	731	\$27	\$37.00	1
	2433.603/00400	CLEAN AND SEAL DECK JOINTS	L F	5,922	\$72	\$12.22	5
	2433.603/02010	RECONSTRUCT EXPANSION JOINT TYPE A	L F	1,575	\$611	\$388.11	5

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

06:54 Friday, February 18, 2011 22

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/10 AND 12/31/10
BY ITEM GROUP

211 CONTRACTS - AWARDED TOTAL: \$649,895,273

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2433	2433.603/02020	RECONSTRUCT EXPANSION JOINT TYPE B	L F	112	\$44	\$395.00	1
	2433.603/02040	RECONSTRUCT EXPANSION JOINT TYPE D	L F	563	\$211	\$375.00	1
	2433.603/02050	RECONSTRUCT EXPANSION JOINT TYPE E	L F	228	\$94	\$410.91	2
	2433.603/02090	RECONSTRUCT EXPANSION JOINT TYPE SPECIAL	L F	657	\$242	\$368.02	3
	2433.603/03090	RECONSTRUCT FIXED JOINT TYPE SPECIAL	L F	172	\$22	\$130.52	2
	2433.603/08010	SUPPLEMENTAL DESCRIPTION	L F	91,290	\$112	\$1.23	2
	2433.606/00020	SEAL BRIDGE DECK CRACKS	GAL	3	\$3	\$853.33	2
	2433.607/00001	CEMENT GROUT	C Y	3	\$2	\$556.67	2
	2433.618/00001	SCARIFY BRIDGE DECK	S F	32,398	\$64	\$1.99	4
	2433.618/00003	SCARIFY CONCRETE APPROACHES	S F	8,146	\$13	\$1.63	3
	2433.618/00020	BRIDGE SURFACE SEALER	S F	174,291	\$103	\$0.59	4
	2433.618/00030	BRIDGE DECK CRACK SEALER	S F	145,550	\$719	\$4.94	1
	2433.618/00050	MILL AND PATCH CONCRETE SURFACE	S F	12,834	\$303	\$23.64	5
	2433.618/00110	CONCRETE SURFACE REPAIR	S F	7,632	\$595	\$77.95	20
	2433.618/00111	CONCRETE SURFACE REPAIR TYPE 1	S F	1,350	\$92	\$68.00	1
	2433.618/00207	RECONSTRUCT APPROACH PANEL	S F	609	\$24	\$39.50	1
	2433.618/00209	RECONSTRUCT APPROACH MEDIAN	S F	50	\$2	\$45.00	1
	2433.618/08010	SUPPLEMENTAL DESCRIPTION	S F	792	\$45	\$56.88	5
-----					-----		
2433					\$11,549		
2442	2442.501/00010	REMOVE EXISTING BRIDGE	LS	13	\$4,228	\$325,192.31	13
	2442.501/00011	REMOVE EXISTING BRIDGE A	LS	4	\$788	\$197,000.00	4
	2442.501/00012	REMOVE EXISTING BRIDGE B	LS	3	\$110	\$36,666.67	3
	2442.502/00010	SALVAGE AND HAUL MATERIAL (BRIDGE)	LS	2	\$20	\$10,000.00	2
-----					-----		
2442					\$5,146		
2451	2451.501/00105	STRUCTURE EXCAVATION CLASS E	C Y	194	\$3	\$13.20	1
	2451.501/00106	STRUCTURE EXCAVATION CLASS R	C Y	85	\$9	\$100.00	1
	2451.501/00116	STRUCTURE EXCAVATION CLASS WR	C Y	82	\$8	\$100.00	1
	2451.503/00030	GRANULAR BACKFILL (CV)	C Y	210	\$3	\$13.00	1
	2451.505/00030	AGGREGATE BACKFILL (CV)	C Y	1,500	\$30	\$20.00	4
	2451.507/00001	GRANULAR BEDDING	C Y	2	\$1	\$500.00	1
	2451.507/00030	GRANULAR BEDDING (CV)	C Y	372	\$6	\$15.19	6
	2451.509/00030	AGGREGATE BEDDING (CV)	C Y	45,182	\$882	\$19.52	48
	2451.511/00010	COARSE FILTER AGGREGATE (LV)	C Y	517	\$20	\$38.50	1
	2451.511/00030	COARSE FILTER AGGREGATE (CV)	C Y	1,968	\$59	\$30.17	6
	2451.513/00030	FINE FILTER AGGREGATE (CV)	C Y	3,592	\$98	\$27.27	7
	2451.607/00015	CRUSHED ROCK (CV)	C Y	140	\$6	\$42.00	1
	2451.607/00025	ROCK BEDDING (CV)	C Y	1,564	\$37	\$23.40	3
	2451.607/00043	SAND BACKFILL	C Y	5,929	\$65	\$10.94	1
	2451.607/00080	ROCK EXCAVATION IN TRENCH	C Y	326	\$33	\$100.00	1
-----					-----		
2451					\$1,258		

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

06:54 Friday, February 18, 2011 23

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/10 AND 12/31/10
BY ITEM GROUP

211 CONTRACTS - AWARDED TOTAL: \$649,895,273

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2452	2452.507/02000	C-I-P CONCRETE PILING DELIVERED 12"	L F	60,210	\$1,731	\$28.76	15
	2452.507/04000	C-I-P CONCRETE PILING DELIVERED 16"	L F	63,610	\$3,882	\$61.03	4
	2452.507/05000	C-I-P CONCRETE PILING DELIVERED 18"	L F	2,400	\$158	\$66.00	1
	2452.507/06000	C-I-P CONCRETE PILING DELIVERED 20"	L F	1,200	\$65	\$54.50	1
	2452.508/02000	C-I-P CONCRETE PILING DRIVEN 12"	L F	60,210	\$76	\$1.27	15
	2452.508/04000	C-I-P CONCRETE PILING DRIVEN 16"	L F	63,610	\$64	\$1.00	4
	2452.508/05000	C-I-P CONCRETE PILING DRIVEN 18"	L F	2,400	\$4	\$1.50	1
	2452.508/06000	C-I-P CONCRETE PILING DRIVEN 20"	L F	1,200	\$1	\$1.00	1
	2452.510/01000	STEEL H-PILING DRIVEN 10"	L F	13,755	\$14	\$1.03	4
	2452.510/02000	STEEL H-PILING DRIVEN 12"	L F	65,520	\$68	\$1.05	6
	2452.511/01000	STEEL H-PILING DELIVERED 10"	L F	13,755	\$409	\$29.71	4
	2452.511/02000	STEEL H-PILING DELIVERED 12"	L F	65,520	\$1,948	\$29.73	6
	2452.519/02035	C-I-P CONC TEST PILE 35 FT LONG 12"	EACH	10	\$44	\$4,445.00	4
	2452.519/02040	C-I-P CONC TEST PILE 40 FT LONG 12"	EACH	4	\$10	\$2,500.00	1
	2452.519/02045	C-I-P CONC TEST PILE 45 FT LONG 12"	EACH	13	\$40	\$3,046.15	4
	2452.519/02050	C-I-P CONC TEST PILE 50 FT LONG 12"	EACH	6	\$26	\$4,333.33	2
	2452.519/02070	C-I-P CONC TEST PILE 70 FT LONG 12"	EACH	4	\$6	\$1,500.00	1
	2452.519/02085	C-I-P CONC TEST PILE 85 FT LONG 12"	EACH	8	\$49	\$6,150.00	2
	2452.519/02090	C-I-P CONC TEST PILE 90 FT LONG 12"	EACH	9	\$115	\$12,744.44	3
	2452.519/02100	C-I-P CONC TEST PILE 100 FT LONG 12"	EACH	2	\$6	\$3,000.00	1
	2452.519/02120	C-I-P CONC TEST PILE 120 FT LONG 12"	EACH	1	\$16	\$15,500.00	1
	2452.519/02130	C-I-P CONC TEST PILE 130 FT LONG 12"	EACH	2	\$8	\$4,000.00	1
	2452.519/02140	C-I-P CONC TEST PILE 140 FT LONG 12"	EACH	8	\$44	\$5,500.00	1
	2452.519/02150	C-I-P CONC TEST PILE 150 FT LONG 12"	EACH	8	\$48	\$6,000.00	1
	2452.519/02170	C-I-P CONC TEST PILE 170 FT LONG 12"	EACH	2	\$13	\$6,500.00	1
	2452.519/04035	C-I-P CONC TEST PILE 35 FT LONG 16"	EACH	8	\$53	\$6,665.00	2
	2452.519/04050	C-I-P CONC TEST PILE 50 FT LONG 16"	EACH	2	\$7	\$3,500.00	2
	2452.519/04060	C-I-P CONC TEST PILE 60 FT LONG 16"	EACH	2	\$8	\$4,000.00	2
	2452.519/04070	C-I-P CONC TEST PILE 70 FT LONG 16"	EACH	4	\$18	\$4,500.00	2
	2452.519/04100	C-I-P CONC TEST PILE 100 FT LONG 16"	EACH	2	\$13	\$6,500.00	2
	2452.519/04110	C-I-P CONC TEST PILE 110 FT LONG 16"	EACH	4	\$28	\$7,000.00	2
	2452.519/04120	C-I-P CONC TEST PILE 120 FT LONG 16"	EACH	2	\$15	\$7,500.00	2
	2452.519/04135	C-I-P CONC TEST PILE 135 FT LONG 16"	EACH	2	\$18	\$8,750.00	2
	2452.519/04140	C-I-P CONC TEST PILE 140 FT LONG 16"	EACH	4	\$37	\$9,250.00	2
	2452.519/04150	C-I-P CONC TEST PILE 150 FT LONG 16"	EACH	3	\$30	\$9,833.33	2
	2452.519/04155	C-I-P CONC TEST PILE 155 FT LONG 16"	EACH	1	\$10	\$10,000.00	1
	2452.519/05075	C-I-P CONC TEST PILE 75 FT LONG 18"	EACH	4	\$26	\$6,500.00	1
	2452.519/06085	C-I-P CONC TEST PILE 85 FT LONG 20"	EACH	4	\$20	\$5,000.00	1
	2452.520/01030	STEEL H-TEST PILE 30 FT LONG 10"	EACH	2	\$12	\$6,000.00	1
	2452.520/01045	STEEL H-TEST PILE 45 FT LONG 10"	EACH	4	\$24	\$6,000.00	2
	2452.520/01085	STEEL H-TEST PILE 85 FT LONG 10"	EACH	2	\$16	\$8,000.00	1
	2452.520/02035	STEEL H-TEST PILE 35 FT LONG 12"	EACH	12	\$42	\$3,500.00	2
	2452.520/02060	STEEL H-TEST PILE 60 FT LONG 12"	EACH	2	\$5	\$2,500.00	1
	2452.520/02070	STEEL H-TEST PILE 70 FT LONG 12"	EACH	8	\$24	\$3,000.00	2
	2452.520/02090	STEEL H-TEST PILE 90 FT LONG 12"	EACH	2	\$8	\$4,000.00	1
	2452.520/02095	STEEL H-TEST PILE 95 FT LONG 12"	EACH	4	\$40	\$10,000.00	2

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 05

06:54 Friday, February 18, 2011 24

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/10 AND 12/31/10
 BY ITEM GROUP

211 CONTRACTS - AWARDED TOTAL: \$649,895,273

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2452	2452.520/02140	STEEL H-TEST PILE 140 FT LONG 12"	EACH	8	\$48	\$6,000.00	1
	2452.520/02150	STEEL H-TEST PILE 150 FT LONG 12"	EACH	13	\$81	\$6,250.00	1
	2452.520/02170	STEEL H-TEST PILE 170 FT LONG 12"	EACH	2	\$13	\$6,500.00	1
	2452.527/00010	PILE REDRIVING	EACH	124	\$39	\$317.74	7
	2452.601/00011	STEEL SHEET PILING (TEMPORARY)	LS	5	\$853	\$170,500.00	5
	2452.602/00060	STRUCTURAL INTEGRITY TEST	EACH	3	\$11	\$3,500.00	1
	2452.602/00301	PILE ANALYSIS	EACH	48	\$105	\$2,187.50	5
	2452.602/01310	PILE POINTS 12"	EACH	240	\$59	\$247.33	2
	2452.602/01406	PILE POINTS 16"	EACH	175	\$44	\$250.00	2
	2452.602/01508	PILE POINTS 20"	EACH	20	\$9	\$470.00	1
	2452.602/02250	PILE TIP PROTECTION 10"	EACH	77	\$9	\$112.34	3
	2452.602/02310	PILE TIP PROTECTION 12"	EACH	833	\$94	\$113.09	6
	2452.602/08010	SUPPLEMENTAL DESCRIPTION	EACH	8	\$320	\$40,000.00	2
	2452.603/08010	SUPPLEMENTAL DESCRIPTION	L F	2,180	\$0	\$0.01	2
	2452.603/08011	SUPPLEMENTAL DESCRIPTION	L F	7,480	\$2,618	\$350.00	2
	2452.603/08012	SUPPLEMENTAL DESCRIPTION	L F	7,480	\$67	\$9.00	2
	2452.607/00010	OBSTRUCTION REMOVAL	C Y	12	\$10	\$800.00	1
	2452.618/00011	STEEL SHEET PILING (TEMPORARY)	S F	13,900	\$122	\$8.80	3
	2452.618/00012	STEEL SHEET PILING (PERMANENT)	S F	53,525	\$1,275	\$23.81	5

2452					\$15,076		
2453	2453.603/00010	EXPLORATORY BORINGS	L F	145	\$11	\$75.00	1
	2453.603/00149	48" DIA DRILLED SHAFT (ROCK)	L F	45	\$16	\$350.00	1
	2453.603/00154	54" DIA DRILLED SHAFT (EARTH)	L F	66	\$9	\$140.00	1

2453					\$36		
2472	2472.525/00016	COUPLERS (REINFORCEMENT BARS) T-16	EACH	32	\$1	\$25.00	1
	2472.525/00019	COUPLERS (REINFORCEMENT BARS) T-19	EACH	136	\$4	\$30.00	1
	2472.525/00029	COUPLERS (REINFORCEMENT BARS) T-29	EACH	15	\$1	\$50.00	1
	2472.525/00032	COUPLERS (REINFORCEMENT BARS) T-32	EACH	24	\$2	\$100.00	1

2472					\$8		
2476	2476.601/00010	LEAD SUBSTANCES COLLECTION & DISPOSAL	LS	14	\$3,290	\$235,027.86	14
	2476.601/00050	WASTE COLLECTION AND DISPOSAL	LS	4	\$60	\$15,000.00	4

2476					\$3,350		
2478	2478.506/00010	ORGANIC ZINC-RICH PAINT SYSTEM (OLD)	S F	783,110	\$3,233	\$4.13	16
	2478.603/08010	SUPPLEMENTAL DESCRIPTION	L F	150	\$2	\$15.00	1

2478					\$3,235		

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 05

06:54 Friday, February 18, 2011 25

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/10 AND 12/31/10
 BY ITEM GROUP

211 CONTRACTS - AWARDED TOTAL: \$649,895,273

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2479	2479.502/00010	INORGANIC ZINC-RICH PAINT SYSTEM (SHOP)	S F	537,741	\$968	\$1.80	4
	2479.503/00010	INORGANIC ZINC-RICH PAINT SYSTEM (FIELD)	S F	542,244	\$954	\$1.76	5
	2479.618/08010	SUPPLEMENTAL DESCRIPTION	S F	876,700	\$1,184	\$1.35	2
-----					-----		
2479					\$3,106		
2501	2501.501/00021	CULVERT EXCAVATION CLASS U	C Y	44,251	\$256	\$5.79	5
	2501.511/02120	12" CAS PIPE CULVERT	L F	238	\$5	\$20.00	1
	2501.511/02150	15" CAS PIPE CULVERT	L F	25	\$1	\$30.00	1
	2501.511/02180	18" CAS PIPE CULVERT	L F	860	\$23	\$26.25	4
	2501.511/02240	24" CAS PIPE CULVERT	L F	38	\$2	\$40.00	1
	2501.511/02480	48" CAS PIPE CULVERT	L F	106	\$6	\$52.70	1
	2501.511/05120	12" CP PIPE CULVERT	L F	666	\$13	\$20.00	1
	2501.511/05121	12" CP PIPE CULVERT (SMOOTH)	L F	26	\$1	\$30.00	1
	2501.511/05180	18" CP PIPE CULVERT	L F	230	\$6	\$25.00	1
	2501.511/05181	18" CP PIPE CULVERT (SMOOTH)	L F	2,045	\$55	\$26.70	5
	2501.511/05240	24" CP PIPE CULVERT	L F	317	\$12	\$36.40	3
	2501.511/05241	24" CP PIPE CULVERT (SMOOTH)	L F	1,137	\$48	\$42.31	5
	2501.511/05300	30" CP PIPE CULVERT	L F	122	\$6	\$52.00	1
	2501.511/05361	36" CP PIPE CULVERT (SMOOTH)	L F	406	\$24	\$59.36	2
	2501.511/05421	42" CP PIPE CULVERT (SMOOTH)	L F	177	\$15	\$87.00	1
	2501.511/20120	12" CS PIPE CULVERT	L F	1,080	\$25	\$23.52	5
	2501.511/20150	15" CS PIPE CULVERT	L F	905	\$25	\$27.50	8
	2501.511/20180	18" CS PIPE CULVERT	L F	5,017	\$105	\$20.99	14
	2501.511/20240	24" CS PIPE CULVERT	L F	2,456	\$78	\$31.62	16
	2501.511/20300	30" CS PIPE CULVERT	L F	610	\$25	\$41.21	7
	2501.511/20360	36" CS PIPE CULVERT	L F	385	\$20	\$51.46	4
	2501.511/20420	42" CS PIPE CULVERT	L F	908	\$63	\$69.17	2
	2501.511/20480	48" CS PIPE CULVERT	L F	214	\$17	\$77.69	4
	2501.511/20540	54" CS PIPE CULVERT	L F	64	\$6	\$88.00	1
	2501.511/20600	60" CS PIPE CULVERT	L F	76	\$9	\$112.32	2
	2501.511/20660	66" CS PIPE CULVERT	L F	137	\$12	\$89.80	1
	2501.511/90122	12" RC PIPE CULVERT	L F	194	\$5	\$24.00	1
	2501.511/90123	12" RC PIPE CULVERT CLASS III	L F	36	\$1	\$26.58	1
	2501.511/90152	15" RC PIPE CULVERT	L F	161	\$5	\$33.60	2
	2501.511/90153	15" RC PIPE CULVERT CLASS III	L F	2,075	\$51	\$24.58	3
	2501.511/90182	18" RC PIPE CULVERT	L F	1,835	\$62	\$33.63	11
	2501.511/90183	18" RC PIPE CULVERT CLASS III	L F	2,156	\$59	\$27.45	5
	2501.511/90184	18" RC PIPE CULVERT CLASS IV	L F	108	\$3	\$32.00	1
	2501.511/90189	18" RC PIPE CULVERT CLASS V-JACKED	L F	106	\$42	\$400.00	1
	2501.511/90242	24" RC PIPE CULVERT	L F	6,121	\$214	\$35.03	22
	2501.511/90243	24" RC PIPE CULVERT CLASS III	L F	3,698	\$135	\$36.51	13
	2501.511/90244	24" RC PIPE CULVERT CLASS IV	L F	494	\$18	\$36.97	3
	2501.511/90245	24" RC PIPE CULVERT CLASS V	L F	694	\$29	\$42.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

06:54 Friday, February 18, 2011 26

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/10 AND 12/31/10
BY ITEM GROUP

211 CONTRACTS - AWARDED TOTAL: \$649,895,273

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2501	2501.511/90248	24" RC PIPE CULVERT CLASS IV-JACKED	L F	50	\$29	\$575.00	1
	2501.511/90249	24" RC PIPE CULVERT CLASS V-JACKED	L F	446	\$166	\$371.97	2
	2501.511/90302	30" RC PIPE CULVERT	L F	2,298	\$121	\$52.82	14
	2501.511/90303	30" RC PIPE CULVERT CLASS III	L F	558	\$26	\$46.02	5
	2501.511/90305	30" RC PIPE CULVERT CLASS V	L F	202	\$13	\$65.00	1
	2501.511/90309	30" RC PIPE CULVERT CLASS V-JACKED	L F	296	\$148	\$500.00	2
	2501.511/90362	36" RC PIPE CULVERT	L F	2,872	\$175	\$61.00	16
	2501.511/90363	36" RC PIPE CULVERT CLASS III	L F	1,584	\$97	\$61.37	7
	2501.511/90364	36" RC PIPE CULVERT CLASS IV	L F	40	\$3	\$66.00	1
	2501.511/90369	36" RC PIPE CULVERT CLASS V-JACKED	L F	366	\$220	\$600.00	1
	2501.511/90422	42" RC PIPE CULVERT	L F	248	\$19	\$77.82	3
	2501.511/90423	42" RC PIPE CULVERT CLASS III	L F	414	\$33	\$79.66	4
	2501.511/90482	48" RC PIPE CULVERT	L F	1,142	\$106	\$92.92	11
	2501.511/90483	48" RC PIPE CULVERT CLASS III	L F	994	\$122	\$122.70	5
	2501.511/90602	60" RC PIPE CULVERT CLASS II	L F	280	\$39	\$138.14	3
	2501.511/90603	60" RC PIPE CULVERT CLASS III	L F	124	\$29	\$235.00	1
	2501.511/90663	66" RC PIPE CULVERT CLASS III	L F	54	\$9	\$163.00	1
	2501.511/90723	72" RC PIPE CULVERT CLASS III	L F	86	\$24	\$275.00	1
	2501.511/90842	84" RC PIPE CULVERT CLASS II	L F	130	\$32	\$247.00	1
	2501.515/01912	12" CS PIPE APRON	EACH	3	\$1	\$223.07	2
	2501.515/01915	15" CS PIPE APRON	EACH	5	\$1	\$160.00	2
	2501.515/01918	18" CS PIPE APRON	EACH	13	\$3	\$200.20	3
	2501.515/01924	24" CS PIPE APRON	EACH	6	\$1	\$229.58	3
	2501.515/02150	15" CAS PIPE APRON	EACH	6	\$2	\$256.67	2
	2501.515/02180	18" CAS PIPE APRON	EACH	12	\$6	\$511.67	4
	2501.515/02240	24" CAS PIPE APRON	EACH	18	\$7	\$364.44	2
	2501.515/02300	30" CAS PIPE APRON	EACH	8	\$4	\$560.00	1
	2501.515/02360	36" CAS PIPE APRON	EACH	4	\$10	\$2,547.50	2
	2501.515/20120	12" GS PIPE APRON	EACH	21	\$4	\$166.69	8
	2501.515/20150	15" GS PIPE APRON	EACH	39	\$6	\$163.50	8
	2501.515/20180	18" GS PIPE APRON	EACH	33	\$6	\$171.04	9
	2501.515/20210	21" GS PIPE APRON	EACH	1	\$0	\$285.00	1
	2501.515/20240	24" GS PIPE APRON	EACH	41	\$11	\$263.72	13
	2501.515/20300	30" GS PIPE APRON	EACH	21	\$7	\$349.83	8
	2501.515/20360	36" GS PIPE APRON	EACH	10	\$8	\$779.00	4
	2501.515/20420	42" GS PIPE APRON	EACH	20	\$17	\$831.97	5
	2501.515/20480	48" GS PIPE APRON	EACH	11	\$13	\$1,183.62	3
	2501.515/20540	54" GS PIPE APRON	EACH	3	\$3	\$1,000.00	1
	2501.515/20600	60" GS PIPE APRON	EACH	3	\$4	\$1,495.00	1
	2501.515/20660	66" GS PIPE APRON	EACH	2	\$3	\$1,385.00	1
	2501.515/90120	12" RC PIPE APRON	EACH	44	\$19	\$425.06	15
	2501.515/90150	15" RC PIPE APRON	EACH	70	\$25	\$357.52	14
	2501.515/90180	18" RC PIPE APRON	EACH	107	\$45	\$417.83	20
	2501.515/90210	21" RC PIPE APRON	EACH	4	\$3	\$695.00	3
	2501.515/90240	24" RC PIPE APRON	EACH	367	\$213	\$579.59	33
	2501.515/90270	27" RC PIPE APRON	EACH	5	\$4	\$866.00	3

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 05

06:54 Friday, February 18, 2011 27

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/10 AND 12/31/10
 BY ITEM GROUP

211 CONTRACTS - AWARDED TOTAL: \$649,895,273

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2501	2501.515/90300	30" RC PIPE APRON	EACH	70	\$44	\$628.22	25
	2501.515/90360	36" RC PIPE APRON	EACH	123	\$109	\$887.79	27
	2501.515/90420	42" RC PIPE APRON	EACH	22	\$23	\$1,030.14	9
	2501.515/90480	48" RC PIPE APRON	EACH	41	\$52	\$1,273.65	15
	2501.515/90540	54" RC PIPE APRON	EACH	4	\$8	\$1,955.00	3
	2501.515/90600	60" RC PIPE APRON	EACH	5	\$18	\$3,576.00	3
	2501.515/90660	66" RC PIPE APRON	EACH	2	\$3	\$1,700.00	1
	2501.515/90840	84" RC PIPE APRON	EACH	4	\$12	\$3,056.36	3
	2501.515/90900	90" RC PIPE APRON	EACH	1	\$4	\$3,500.00	1
	2501.517/01012	A-S DIAPHRAGM FOR 12" CONCRETE PIPE	EACH	4	\$1	\$225.00	1
	2501.517/01024	A-S DIAPHRAGM FOR 24" CONCRETE PIPE	EACH	3	\$3	\$900.00	1
	2501.517/01030	A-S DIAPHRAGM FOR 30" CONCRETE PIPE	EACH	1	\$1	\$1,000.00	1
	2501.517/02015	A-S DIAPHRAGM FOR 15" METAL PIPE	EACH	2	\$1	\$550.00	2
	2501.517/02024	A-S DIAPHRAGM FOR 24" METAL PIPE	EACH	7	\$4	\$547.16	2
	2501.517/02030	A-S DIAPHRAGM FOR 30" METAL PIPE	EACH	2	\$1	\$747.37	1
	2501.517/05018	A-S DIAPHRAGM FOR 18" CP PIPE	EACH	2	\$2	\$1,150.00	1
	2501.517/05024	A-S DIAPHRAGM FOR 24" CP PIPE	EACH	8	\$10	\$1,200.00	1
	2501.519/09024	FLAP GATE FOR 24" RC PIPE	EACH	2	\$1	\$581.53	2
	2501.519/09030	FLAP GATE FOR 30" RC PIPE	EACH	1	\$1	\$700.00	1
	2501.519/09036	FLAP GATE FOR 36" RC PIPE	EACH	1	\$2	\$2,300.00	1
	2501.521/00217	17" SPAN CAS PIPE-ARCH CULVERT	L F	358	\$8	\$22.00	1
	2501.521/00221	21" SPAN CAS PIPE-ARCH CULVERT	L F	652	\$21	\$32.48	2
	2501.521/00228	28" SPAN CAS PIPE-ARCH CULVERT	L F	32	\$1	\$36.00	1
	2501.521/02170	17" SPAN CS PIPE-ARCH CULVERT	L F	31	\$1	\$35.45	1
	2501.521/02570	57" SPAN CS PIPE-ARCH CULVERT	L F	40	\$4	\$100.00	1
	2501.521/02710	71" SPAN CS PIPE-ARCH CULVERT	L F	66	\$10	\$150.00	1
	2501.521/02830	83" SPAN CS PIPE-ARCH CULVERT	L F	60	\$7	\$116.00	1
	2501.521/06210	21" SPAN PC-CS PIPE-ARCH CULVERT	L F	44	\$2	\$36.00	1
	2501.521/90222	22" SPAN RC PIPE-ARCH CULV CL IIA	L F	1,946	\$117	\$60.23	9
	2501.521/90282	28" SPAN RC PIPE-ARCH CULV CL IIA	L F	500	\$47	\$93.35	5
	2501.521/90362	36" SPAN RC PIPE-ARCH CULV CL IIA	L F	268	\$29	\$107.81	3
	2501.521/90442	44" SPAN RC PIPE-ARCH CULV CL IIA	L F	405	\$42	\$104.56	4
	2501.521/90512	51" SPAN RC PIPE-ARCH CULV CL IIA	L F	456	\$75	\$164.99	5
	2501.521/90582	58" SPAN RC PIPE-ARCH CULV CL IIA	L F	196	\$25	\$125.24	2
	2501.521/90652	65" SPAN RC PIPE-ARCH CULV CL IIA	L F	84	\$14	\$168.00	1
	2501.521/90732	73" SPAN RC PIPE-ARCH CULV CL IIA	L F	174	\$32	\$182.66	3
	2501.521/90882	88" SPAN RC PIPE-ARCH CULV CL IIA	L F	84	\$20	\$233.25	1
	2501.521/91022	102" SPAN RC PIPE-ARCH CULV CL IIA	L F	84	\$22	\$260.00	1
	2501.521/91152	115" SPAN RC PIPE-ARCH CULV CL IIA	L F	66	\$63	\$950.00	1
	2501.525/01210	21" SPAN CAS PIPE-ARCH APRON	EACH	1	\$0	\$400.00	1
	2501.525/02210	21" SPAN GS PIPE-ARCH APRON	EACH	12	\$4	\$325.09	2
	2501.525/02420	42" SPAN GS PIPE-ARCH APRON	EACH	2	\$1	\$550.00	2
	2501.525/02710	71" SPAN GS PIPE-ARCH APRON	EACH	1	\$1	\$1,400.00	1
	2501.525/02830	83" SPAN GS PIPE-ARCH APRON	EACH	2	\$3	\$1,495.00	1
	2501.525/90220	22" SPAN RC PIPE-ARCH APRON	EACH	25	\$11	\$432.31	7
	2501.525/90280	28" SPAN RC PIPE-ARCH APRON	EACH	22	\$12	\$554.55	4

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

06:54 Friday, February 18, 2011 28

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/10 AND 12/31/10
BY ITEM GROUP

211 CONTRACTS - AWARDED TOTAL: \$649,895,273

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2501	2501.525/90360	36" SPAN RC PIPE-ARCH APRON	EACH	14	\$10	\$749.29	3
	2501.525/90440	44" SPAN RC PIPE-ARCH APRON	EACH	9	\$9	\$967.78	3
	2501.525/90510	51" SPAN RC PIPE-ARCH APRON	EACH	11	\$17	\$1,502.15	4
	2501.525/90580	58" SPAN RC PIPE-ARCH APRON	EACH	4	\$5	\$1,134.83	2
	2501.525/90650	65" SPAN RC PIPE-ARCH APRON	EACH	2	\$3	\$1,600.00	1
	2501.525/90730	73" SPAN RC PIPE-ARCH APRON	EACH	5	\$8	\$1,682.38	3
	2501.525/90880	88" SPAN RC PIPE-ARCH APRON	EACH	2	\$5	\$2,281.00	1
	2501.525/91020	102" SPAN RC PIPE-ARCH APRON	EACH	2	\$5	\$2,700.00	1
	2501.525/91150	115" SPAN RC PIPE-ARCH APRON	EACH	2	\$48	\$24,000.00	1
	2501.561/90122	12" RC PIPE CULVERT DES 3006	L F	53	\$2	\$35.00	1
	2501.561/90155	15" RC PIPE CULVERT DES 3006 CL V	L F	92	\$6	\$69.00	1
	2501.561/90182	18" RC PIPE CULVERT DES 3006	L F	1,100	\$47	\$42.97	3
	2501.561/90185	18" RC PIPE CULVERT DES 3006 CL V	L F	328	\$14	\$42.00	1
	2501.561/90242	24" RC PIPE CULVERT DES 3006	L F	2,012	\$114	\$56.82	8
	2501.561/90243	24" RC PIPE CULVERT DES 3006 CL III	L F	86	\$4	\$50.56	2
	2501.561/90244	24" RC PIPE CULVERT DES 3006 CL IV	L F	66	\$3	\$41.00	1
	2501.561/90245	24" RC PIPE CULVERT DES 3006 CL V	L F	265	\$17	\$65.00	1
	2501.561/90302	30" RC PIPE CULVERT DES 3006	L F	448	\$28	\$63.06	4
	2501.561/90303	30" RC PIPE CULVERT DES 3006 CL III	L F	12	\$1	\$60.80	1
	2501.561/90304	30" RC PIPE CULVERT DES 3006 CL IV	L F	130	\$8	\$64.29	2
	2501.561/90305	30" RC PIPE CULVERT DES 3006 CL V	L F	166	\$14	\$84.96	2
	2501.561/90309	30" RC PIPE CULV DES 3006 CL V-JACKED	L F	94	\$71	\$750.00	1
	2501.561/90362	36" RC PIPE CULVERT DES 3006	L F	460	\$40	\$86.03	4
	2501.561/90363	36" RC PIPE CULVERT DES 3006 CL III	L F	202	\$17	\$83.69	2
	2501.561/90364	36" RC PIPE CULVERT DES 3006 CL IV	L F	142	\$13	\$92.00	1
	2501.561/90365	36" RC PIPE CULVERT DES 3006 CL V	L F	334	\$35	\$105.00	1
	2501.561/90422	42" RC PIPE CULVERT DES 3006	L F	166	\$18	\$110.00	1
	2501.561/90423	42" RC PIPE CULVERT DES 3006 CL III	L F	34	\$4	\$110.00	1
	2501.561/90424	42" RC PIPE CULVERT DES 3006 CL IV	L F	160	\$18	\$110.00	1
	2501.561/90482	48" RC PIPE CULVERT DES 3006	L F	58	\$6	\$110.00	1
	2501.561/90483	48" RC PIPE CULVERT DES 3006 CL III	L F	34	\$5	\$150.00	1
	2501.561/90484	48" RC PIPE CULVERT DES 3006 CL IV	L F	44	\$7	\$165.00	1
	2501.561/90542	54" RC PIPE CULVERT DES 3006	L F	36	\$5	\$130.00	1
	2501.561/90602	60" RC PIPE CULVERT DES 3006 CL II	L F	64	\$11	\$170.00	1
	2501.561/90722	72" RC PIPE CULVERT DES 3006 CL II	L F	68	\$13	\$185.00	1
	2501.567/00218	18" CAS SAFETY APRON & GRATE DES 3128	EACH	15	\$10	\$644.00	2
	2501.567/00224	24" CAS SAFETY APRON & GRATE DES 3128	EACH	12	\$13	\$1,050.00	1
	2501.567/00230	30" CAS SAFETY APRON & GRATE DES 3128	EACH	6	\$9	\$1,486.67	2
	2501.567/00236	36" CAS SAFETY APRON & GRATE DES 3128	EACH	2	\$4	\$1,985.00	1
	2501.567/00317	17" SPAN CAS SAFETY APR & GRATE DES 3128	EACH	2	\$2	\$750.00	1
	2501.567/00328	28" SPAN CAS SAFETY APR & GRATE DES 3128	EACH	2	\$1	\$615.00	1
	2501.567/02120	12" CS SAFETY APR & GRATE DES 3128	EACH	8	\$3	\$347.26	3
	2501.567/02150	15" CS SAFETY APR & GRATE DES 3128	EACH	5	\$3	\$545.01	2
	2501.567/02180	18" CS SAFETY APR & GRATE DES 3128	EACH	50	\$31	\$623.21	12
	2501.567/02240	24" CS SAFETY APR & GRATE DES 3128	EACH	9	\$9	\$986.90	5
	2501.567/02300	30" CS SAFETY APR & GRATE DES 3128	EACH	8	\$10	\$1,305.44	4

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

06:54 Friday, February 18, 2011 29

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/10 AND 12/31/10
BY ITEM GROUP

211 CONTRACTS - AWARDED TOTAL: \$649,895,273

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2501	2501.567/02308	30" CS SAFETY APR & GRATE DES 3148	EACH	6	\$9	\$1,495.00	2
	2501.567/02360	36" CS SAFETY APR & GRATE DES 3128	EACH	2	\$3	\$1,694.00	1
	2501.567/02368	36" CS SAFETY APR & GRATE DES 3148	EACH	10	\$20	\$2,000.00	1
	2501.567/02485	48" CS SAFETY APR & GRATE DES 3148	EACH	2	\$7	\$3,500.00	1
	2501.567/02608	60" CS SAFETY APR & GRATE DES 3148	EACH	2	\$13	\$6,500.00	1
	2501.567/03210	21" SPAN CS SAFETY APR & GRATE DES 3128	EACH	21	\$10	\$473.81	2
	2501.567/03280	28" SPAN CS SAFETY APR & GRATE DES 3128	EACH	3	\$3	\$1,110.00	2
	2501.567/03350	35" SPAN CS SAFETY APR & GRATE DES 3128	EACH	2	\$3	\$1,560.63	1
	2501.567/04300	30" GS SAFETY APRON & GRATE DES 3148	EACH	2	\$3	\$1,650.00	1
	2501.567/04360	36" GS SAFETY APRON & GRATE DES 3148	EACH	17	\$37	\$2,157.16	3
	2501.567/04480	48" GS SAFETY APRON & GRATE DES 3148	EACH	14	\$52	\$3,700.51	4
	2501.567/05280	28" SPAN GS SAFETY APR & GRATE DES 3148	EACH	2	\$2	\$779.38	1
	2501.567/05420	42" SPAN GS SAFETY APR & GRATE DES 3148	EACH	2	\$6	\$3,000.00	1
	2501.567/05490	49" SPAN GS SAFETY APR & GRATE DES 3148	EACH	2	\$5	\$2,500.00	1
	2501.567/05570	57" SPAN GS SAFETY APR & GRATE DES 3148	EACH	4	\$10	\$2,500.00	2
	2501.567/05710	71" SPAN GS SAFETY APR & GRATE DES 3148	EACH	2	\$10	\$5,000.00	1
	2501.567/08420	42" RC SAFETY APRON & GRATE DES 3128	EACH	1	\$7	\$6,850.00	1
	2501.567/10420	42" RC SAFETY APRON & GRATE DES 3132	EACH	6	\$13	\$2,125.00	3
	2501.567/10480	48" RC SAFETY APRON & GRATE DES 3132	EACH	24	\$59	\$2,457.12	7
	2501.567/10600	60" RC SAFETY APRON & GRATE DES 3132	EACH	6	\$25	\$4,116.67	2
	2501.567/10720	72" RC SAFETY APRON & GRATE DES 3132	EACH	2	\$19	\$9,641.00	1
	2501.569/00918	18" GS SAFETY APRON	EACH	3	\$1	\$295.00	1
	2501.569/01015	15" CS SAFETY APRON	EACH	2	\$1	\$471.52	2
	2501.569/01018	18" CS SAFETY APRON	EACH	56	\$13	\$239.95	11
	2501.569/01024	24" CS SAFETY APRON	EACH	74	\$35	\$475.67	15
	2501.569/01030	30" CS SAFETY APRON	EACH	1	\$0	\$300.00	1
	2501.569/01036	36" CS SAFETY APRON	EACH	4	\$3	\$855.61	2
	2501.569/02017	17" SPAN CS SAFETY APRON	EACH	3	\$1	\$354.51	1
	2501.569/02318	18" PC-CS SAFETY APRON	EACH	6	\$3	\$445.00	1
	2501.569/02418	18" CAS SAFETY APRON	EACH	38	\$22	\$574.47	3
	2501.569/02424	24" CAS SAFETY APRON	EACH	2	\$1	\$600.00	1
	2501.569/02521	21" SPAN CAS SAFETY APRON	EACH	30	\$11	\$365.00	1
	2501.569/02621	21" SPAN PC-CS SAFETY APRON	EACH	2	\$1	\$430.00	1
	2501.569/02822	22" SPAN RC SAFETY APRON	EACH	3	\$2	\$520.81	2
	2501.569/02828	28" SPAN RC SAFETY APRON	EACH	2	\$1	\$643.18	1
	2501.569/02912	12" RC SAFETY APRON	EACH	17	\$10	\$575.88	3
	2501.569/02915	15" RC SAFETY APRON	EACH	14	\$7	\$508.48	4
	2501.569/02918	18" RC SAFETY APRON	EACH	94	\$51	\$546.76	15
	2501.569/02924	24" RC SAFETY APRON	EACH	222	\$126	\$568.87	28
	2501.569/02930	30" RC SAFETY APRON	EACH	49	\$33	\$678.72	14
	2501.569/02936	36" RC SAFETY APRON	EACH	65	\$51	\$788.55	11
	2501.571/00010	INSTALL PIPE CULVERT	L F	883	\$30	\$33.61	7
	2501.571/00012	INSTALL CONCRETE CULVERT	L F	1,426	\$42	\$29.64	9
	2501.571/00020	INSTALL RC CATTLE PASS	L F	24	\$4	\$148.75	2
	2501.573/00010	INSTALL RC CATTLE PASS APRON	EACH	4	\$2	\$472.50	2
	2501.573/00011	INSTALL METAL APRON	EACH	1	\$0	\$375.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 05

06:54 Friday, February 18, 2011 30

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/10 AND 12/31/10
 BY ITEM GROUP

211 CONTRACTS - AWARDED TOTAL: \$649,895,273

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2501	2501.573/00012	INSTALL CONCRETE APRON	EACH	186	\$38	\$204.52	15
	2501.573/00013	INSTALL METAL SAFETY APRON	EACH	1	\$1	\$500.00	1
	2501.573/00014	INSTALL FLAP GATE	EACH	9	\$2	\$242.78	3
	2501.573/00017	INSTALL PIPE APRON	EACH	58	\$20	\$351.02	7
	2501.575/90240	24" RC DISSIPATOR RING	EACH	19	\$7	\$374.74	2
	2501.575/90300	30" RC DISSIPATOR RING	EACH	14	\$6	\$455.43	2
	2501.575/90360	36" RC DISSIPATOR RING	EACH	5	\$4	\$800.00	1
	2501.575/90420	42" RC DISSIPATOR RING	EACH	34	\$29	\$844.35	2
	2501.575/90480	48" RC DISSIPATOR RING	EACH	10	\$11	\$1,100.00	1
	2501.575/90540	54" RC DISSIPATOR RING	EACH	5	\$5	\$1,000.00	1
	2501.601/00020	DRAINAGE IMPRVMENTS & REPAIR PIPE CULV	LS	1	\$13	\$12,500.00	1
	2501.602/00005	PIPE TIES	EACH	848	\$39	\$45.75	8
	2501.602/00011	PLUG & ABANDON PIPE CULVERT	EACH	7	\$15	\$2,082.68	3
	2501.602/00013	PLUG FILL & ABANDON PIPE CULVERT	EACH	15	\$40	\$2,638.36	10
	2501.602/00016	REPAIR CULVERT JOINT	EACH	180	\$158	\$878.78	6
	2501.602/00020	REMOVE BULKHEAD	EACH	3	\$1	\$250.00	1
	2501.602/00049	CLEAN PIPE CULVERT	EACH	40	\$24	\$609.70	6
	2501.602/00055	CLEAN INLET STRUCTURE	EACH	418	\$60	\$143.18	6
	2501.602/00124	24" INTERNAL PIPE JOINT SEALING SYS	EACH	24	\$9	\$382.50	1
	2501.602/00136	36" INTERNAL PIPE JOINT SEALING SYS	EACH	2	\$1	\$482.41	1
	2501.602/00148	48" INTERNAL PIPE JOINT SEALING SYS	EACH	5	\$5	\$1,000.00	1
	2501.602/00160	60" INTERNAL PIPE JOINT SEALING SYS	EACH	1	\$1	\$1,250.00	1
	2501.602/00415	15" PIPE APRON	EACH	2	\$0	\$170.00	1
	2501.602/00418	18" PIPE APRON	EACH	24	\$5	\$190.00	3
	2501.602/00424	24" PIPE APRON	EACH	10	\$2	\$180.00	1
	2501.602/00515	15" SAFETY APRON	EACH	17	\$5	\$322.66	4
	2501.602/00518	18" SAFETY APRON	EACH	424	\$114	\$267.93	13
	2501.602/00524	24" SAFETY APRON	EACH	123	\$43	\$351.36	8
	2501.602/00530	30" SAFETY APRON	EACH	6	\$2	\$380.00	1
	2501.602/00728	28" SPAN PIPE-ARCH APRON	EACH	1	\$0	\$450.00	1
	2501.602/03018	SAFETY GRATE FOR 18" GS APRON	EACH	8	\$3	\$350.00	1
	2501.602/03024	SAFETY GRATE FOR 24" GS APRON	EACH	3	\$1	\$460.00	1
	2501.602/03030	SAFETY GRATE FOR 30" GS APRON	EACH	14	\$11	\$772.14	4
	2501.602/03036	SAFETY GRATE FOR 36" GS APRON	EACH	6	\$6	\$940.00	2
	2501.602/03048	SAFETY GRATE FOR 48" GS APRON	EACH	10	\$12	\$1,233.00	2
	2501.602/04018	SAFETY GRATE FOR 18" RC APRON	EACH	64	\$50	\$786.79	4
	2501.602/04024	SAFETY GRATE FOR 24" RC APRON	EACH	266	\$222	\$833.93	13
	2501.602/04030	SAFETY GRATE FOR 30" RC APRON	EACH	29	\$28	\$967.99	7
	2501.602/04036	SAFETY GRATE FOR 36" RC APRON	EACH	57	\$60	\$1,046.60	8
	2501.602/04042	SAFETY GRATE FOR 42" RC APRON	EACH	8	\$8	\$1,060.78	3
	2501.602/04048	SAFETY GRATE FOR 48" RC APRON	EACH	13	\$18	\$1,373.36	5
	2501.602/04054	SAFETY GRATE FOR 54" RC APRON	EACH	1	\$1	\$1,400.00	1
	2501.602/04060	SAFETY GRATE FOR 60" RC APRON	EACH	7	\$12	\$1,727.93	4
	2501.602/05022	SAFETY GR FOR 22" SPAN RCP-A APR	EACH	18	\$17	\$965.56	5
	2501.602/05028	SAFETY GR FOR 28" SPAN RCP-A APR	EACH	22	\$22	\$983.73	4
	2501.602/05036	SAFETY GR FOR 36" SPAN RCP-A APR	EACH	14	\$14	\$996.43	3

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

06:54 Friday, February 18, 2011 31

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/10 AND 12/31/10
BY ITEM GROUP

211 CONTRACTS - AWARDED TOTAL: \$649,895,273

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2501	2501.602/05044	SAFETY GR FOR 44" SPAN RCP-A APR	EACH	10	\$10	\$1,030.00	3
	2501.602/05051	SAFETY GR FOR 51" SPAN RCP-A APR	EACH	11	\$17	\$1,500.78	4
	2501.602/05065	SAFETY GR FOR 65" SPAN RCP-A APR	EACH	2	\$3	\$1,500.00	1
	2501.602/05073	SAFETY GR FOR 73" SPAN RCP-A APR	EACH	3	\$6	\$2,000.00	2
	2501.602/05088	SAFETY GR FOR 88" SPAN RCP-A APR	EACH	3	\$6	\$1,836.92	2
	2501.602/05102	SAFETY GR FOR 102" SPAN RCP-A APR	EACH	1	\$2	\$2,300.00	1
	2501.602/05115	SAFETY GR FOR 115" SPAN RCP-A APR	EACH	2	\$6	\$3,000.00	1
	2501.602/08010	SUPPLEMENTAL DESCRIPTION	EACH	2	\$1	\$645.00	1
	2501.602/08011	SUPPLEMENTAL DESCRIPTION	EACH	2	\$3	\$1,500.00	1
	2501.602/08012	TRASH GUARD FOR 12" PIPE APRON	EACH	1	\$0	\$486.00	1
	2501.602/08018	TRASH GUARD FOR 18" PIPE APRON	EACH	3	\$1	\$303.33	2
	2501.602/08021	TRASH GUARD FOR 21" PIPE APRON	EACH	1	\$0	\$410.00	1
	2501.602/08027	TRASH GUARD FOR 27" PIPE APRON	EACH	1	\$0	\$330.00	1
	2501.602/08030	TRASH GUARD FOR 30" PIPE APRON	EACH	1	\$0	\$360.00	1
	2501.602/08036	TRASH GUARD FOR 36" PIPE APRON	EACH	1	\$1	\$875.00	1
	2501.602/08042	TRASH GUARD FOR 42" PIPE APRON	EACH	1	\$1	\$1,290.00	1
	2501.603/00010	CLEAN PIPE CULVERT	L F	16,106	\$231	\$14.34	15
	2501.603/00015	SEAL PIPE JOINT	L F	470	\$28	\$60.00	2
	2501.603/00018	REPAIR CULVERT	L F	728	\$21	\$29.35	2
	2501.603/00020	BOX CULVERT CRACK REPAIR	L F	18	\$4	\$201.85	1
	2501.603/00025	CLEAN OUT BOX CULVERT	L F	237	\$6	\$24.87	2
	2501.603/00050	CLEAN DRAINAGE DITCH	L F	2,194	\$11	\$5.00	1
	2501.603/00100	LINING PIPE CULVERT	L F	66	\$10	\$150.00	1
	2501.603/00112	LINING CULVERT PIPE (12")	L F	480	\$45	\$93.02	2
	2501.603/00118	LINING CULVERT PIPE (18")	L F	2,459	\$207	\$84.38	9
	2501.603/00119	LINING CULVERT PIPE (18") SPECIAL	L F	220	\$21	\$95.00	1
	2501.603/00124	LINING CULVERT PIPE (24")	L F	12,094	\$1,371	\$113.34	24
	2501.603/00125	LINING CULVERT PIPE (24") SPECIAL	L F	348	\$51	\$147.00	1
	2501.603/00127	LINING CULVERT PIPE (27")	L F	231	\$29	\$127.00	1
	2501.603/00130	LINING CULVERT PIPE (30")	L F	2,264	\$292	\$128.82	13
	2501.603/00131	LINING CULVERT PIPE (30") SPECIAL	L F	104	\$25	\$236.00	1
	2501.603/00136	LINING CULVERT PIPE (36")	L F	2,962	\$701	\$236.58	19
	2501.603/00142	LINING CULVERT PIPE (42")	L F	323	\$51	\$159.00	1
	2501.603/00148	LINING CULVERT PIPE (48")	L F	1,505	\$341	\$226.36	5
	2501.603/00172	LINING CULVERT PIPE (72")	L F	48	\$26	\$535.00	1
	2501.603/00184	LINING CULVERT PIPE (84")	L F	136	\$61	\$450.00	1
	2501.603/00322	LINING CULVERT PIPE (22" SPAN)	L F	280	\$47	\$166.62	2
	2501.603/00328	LINING CULVERT PIPE (28" SPAN)	L F	60	\$11	\$179.22	1
	2501.603/00342	LINING CULVERT PIPE (42" SPAN)	L F	193	\$61	\$315.00	1
	2501.603/00344	LINING CULVERT PIPE (44" SPAN)	L F	76	\$49	\$650.00	1
	2501.603/00373	LINING CULVERT PIPE (73" SPAN)	L F	102	\$80	\$780.00	1
	2501.603/00395	LINING CULVERT PIPE (95" SPAN)	L F	98	\$108	\$1,100.00	1
	2501.603/00612	12" PIPE CULVERT	L F	31	\$1	\$16.45	1
	2501.603/00615	15" PIPE CULVERT	L F	538	\$16	\$30.51	5
	2501.603/00618	18" PIPE CULVERT	L F	13,374	\$266	\$19.90	14
	2501.603/00624	24" PIPE CULVERT	L F	3,668	\$97	\$26.44	8

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 05

06:54 Friday, February 18, 2011 32

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/10 AND 12/31/10
 BY ITEM GROUP

211 CONTRACTS - AWARDED TOTAL: \$649,895,273

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2501	2501.603/00630	30" PIPE CULVERT	L F	206	\$8	\$38.74	2
	2501.603/00636	36" PIPE CULVERT	L F	42	\$2	\$37.55	1
	2501.606/00010	CHEMICAL GROUT	GAL	290	\$23	\$80.00	2
	2501.618/00010	REPAIR CULVERT	S F	210	\$35	\$165.00	1
-----					-----		
2501					\$11,217		
2502	2502.501/00040	4" PRECAST CONCRETE HEADWALL	EACH	2,667	\$250	\$93.75	22
	2502.502/00010	DRAINAGE SYSTEM TYPE (B910)	LS	22	\$37	\$1,675.45	22
	2502.521/01040	4" TP PIPE DRAIN	L F	59,288	\$184	\$3.10	25
	2502.521/01060	6" TP PIPE DRAIN	L F	42	\$1	\$18.86	2
	2502.521/02125	12" RC PIPE DRAIN CLASS V	L F	2,241	\$47	\$21.00	1
	2502.521/02150	15" RC PIPE DRAIN	L F	1,126	\$21	\$19.00	1
	2502.521/02244	24" RC PIPE DRAIN CLASS IV	L F	1,188	\$34	\$29.00	1
	2502.521/07040	4" PE PIPE DRAIN	L F	200	\$2	\$9.91	2
	2502.521/07080	8" PE PIPE DRAIN	L F	32	\$0	\$10.00	1
	2502.521/07101	10" PE PIPE DRAIN (SMOOTH)	L F	1,239	\$17	\$14.00	1
	2502.521/07120	12" PE PIPE DRAIN	L F	760	\$17	\$22.76	3
	2502.521/07151	15" PE PIPE DRAIN (SMOOTH)	L F	260	\$5	\$20.00	1
	2502.521/07241	24" PE PIPE DRAIN (SMOOTH)	L F	48	\$1	\$30.00	1
	2502.541/01040	4" PERF TP PIPE DRAIN	L F	107,171	\$668	\$6.23	12
	2502.541/01060	6" PERF TP PIPE DRAIN	L F	3,691	\$30	\$7.99	7
	2502.541/07040	4" PERF PE PIPE DRAIN	L F	866,637	\$1,855	\$2.14	17
	2502.541/07060	6" PERF PE PIPE DRAIN	L F	1,697	\$15	\$8.82	5
	2502.541/07080	8" PERF PE PIPE DRAIN	L F	2,748	\$15	\$5.53	3
	2502.541/07100	10" PERF PE PIPE DRAIN	L F	110	\$3	\$23.00	1
	2502.573/00010	INSTALL PRECAST CONCRETE HEADWALL	EACH	154	\$18	\$116.07	6
	2502.601/02900	DRAINAGE SYSTEM	LS	3	\$27	\$9,000.33	3
	2502.602/00020	CONNECT TO EXISTING PIPE DRAIN	EACH	22	\$3	\$150.00	1
	2502.602/00025	CONSTRUCT INTERCEPTOR DRAIN	EACH	3,919	\$39	\$10.00	2
	2502.602/00050	RELOCATE DROP INLET	EACH	5	\$2	\$465.00	1
	2502.602/00055	ADJUST DROP INLET	EACH	1	\$0	\$450.00	1
	2502.602/00080	CONNECT INTO DRAINAGE STRUCTURE	EACH	32	\$31	\$980.00	1
	2502.602/00090	PIPE DRAIN RISER	EACH	15	\$10	\$693.20	4
	2502.602/00412	12" PVC PIPE DRAIN CLEANOUT	EACH	2	\$3	\$1,600.00	1
	2502.602/03006	6" PE INSPECTION TEES	EACH	2	\$0	\$8.60	1
	2502.602/03012	12"PE INSPECTION TEES	EACH	26	\$11	\$415.00	1
	2502.603/00040	VIDEO TAPE CULVERT	L F	504	\$2	\$4.26	1
	2502.603/00060	TRENCHING	L F	5,000	\$20	\$4.00	1
	2502.604/00140	4" INSULATION	S Y	300	\$9	\$31.00	1
-----					-----		
2502					\$3,381		
2503	2503.511/01120	12" CP PIPE SEWER	L F	1,282	\$29	\$22.88	4

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 05

06:54 Friday, February 18, 2011 33

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/10 AND 12/31/10
 BY ITEM GROUP

211 CONTRACTS - AWARDED TOTAL: \$649,895,273

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2503	2503.511/01180	18" CP PIPE SEWER	L F	101	\$3	\$30.39	1
	2503.511/01360	36" CP PIPE SEWER	L F	24	\$1	\$55.00	1
	2503.511/02120	12" CS PIPE SEWER	L F	492	\$11	\$22.91	4
	2503.511/02150	15" CS PIPE SEWER	L F	321	\$10	\$32.30	3
	2503.511/02180	18" CS PIPE SEWER	L F	313	\$10	\$32.59	4
	2503.511/02210	21" CS PIPE SEWER	L F	350	\$12	\$34.50	1
	2503.511/06081	8" CP PIPE SEWER (SMOOTH)	L F	60	\$1	\$13.25	1
	2503.511/06121	12" CP PIPE SEWER (SMOOTH)	L F	133	\$2	\$14.40	1
	2503.511/06151	15" CP PIPE SEWER (SMOOTH)	L F	185	\$8	\$45.00	1
	2503.511/06241	24" CP PIPE SEWER (SMOOTH)	L F	398	\$13	\$32.98	2
	2503.511/14083	8" DUCTILE IRON PIPE SEWER CL 52	L F	104	\$5	\$43.50	1
	2503.511/90122	12" RC PIPE SEWER	L F	1,031	\$29	\$28.24	8
	2503.511/90123	12" RC PIPE SEWER CLASS III	L F	1,387	\$28	\$20.47	4
	2503.511/90125	12" RC PIPE SEWER CLASS V	L F	414	\$10	\$23.58	2
	2503.511/90152	15" RC PIPE SEWER	L F	112	\$3	\$24.95	3
	2503.511/90153	15" RC PIPE SEWER CLASS III	L F	902	\$25	\$27.61	3
	2503.511/90155	15" RC PIPE SEWER CLASS V	L F	90	\$3	\$28.11	1
	2503.511/90182	18" RC PIPE SEWER	L F	162	\$7	\$43.02	4
	2503.511/90183	18" RC PIPE SEWER CLASS III	L F	4,844	\$111	\$22.91	3
	2503.511/90185	18" RC PIPE SEWER CLASS V	L F	12	\$0	\$32.44	1
	2503.511/90213	21" RC PIPE SEWER CLASS III	L F	111	\$3	\$28.00	1
	2503.511/90242	24" RC PIPE SEWER	L F	697	\$21	\$30.63	3
	2503.511/90243	24" RC PIPE SEWER CLASS III	L F	2,449	\$74	\$30.33	3
	2503.511/90244	24" RC PIPE SEWER CLASS IV	L F	26	\$1	\$35.45	1
	2503.511/90302	30" RC PIPE SEWER	L F	21	\$1	\$45.58	1
	2503.511/90303	30" RC PIPE SEWER CLASS III	L F	676	\$26	\$38.00	1
	2503.511/90363	36" RC PIPE SEWER CLASS III	L F	2,005	\$104	\$51.93	2
	2503.511/90422	42" RC PIPE SEWER	L F	536	\$40	\$74.00	1
	2503.511/90423	42" RC PIPE SEWER CLASS III	L F	191	\$12	\$63.00	1
	2503.511/90482	48" RC PIPE SEWER	L F	83	\$8	\$91.16	1
	2503.511/90483	48" RC PIPE SEWER CLASS III	L F	495	\$41	\$82.00	1
	2503.511/90543	54" RC PIPE SEWER CLASS III	L F	232	\$23	\$101.00	1
	2503.511/90662	66" RC PIPE SEWER CLASS II	L F	17	\$3	\$172.99	1
	2503.511/90665	66" RC PIPE SEWER CLASS V	L F	76	\$20	\$259.49	1
	2503.511/90843	84" RC PIPE SEWER CLASS III	L F	55	\$18	\$324.36	1
	2503.521/02170	17" SPAN CS PIPE-ARCH SEWER	L F	4	\$0	\$40.52	1
	2503.521/90222	22" SPAN RC PIPE-ARCH SEWER CL IIA	L F	1,206	\$45	\$37.43	2
	2503.521/90282	28" SPAN RC PIPE-ARCH SEWER CL IIA	L F	128	\$8	\$63.60	3
	2503.521/90512	51" SPAN RC PIPE-ARCH SEWER CL IIA	L F	175	\$30	\$173.05	1
	2503.521/90732	73" SPAN RC PIPE-ARCH SEWER CL IIA	L F	72	\$18	\$250.00	1
	2503.541/90122	12" RC PIPE SEWER DES 3006	L F	16,857	\$507	\$30.05	14
	2503.541/90123	12" RC PIPE SEWER DES 3006 CL III	L F	4,193	\$95	\$22.62	9
	2503.541/90124	12" RC PIPE SEWER DES 3006 CL IV	L F	165	\$3	\$19.24	2
	2503.541/90125	12" RC PIPE SEWER DES 3006 CL V	L F	3,339	\$89	\$26.69	5
	2503.541/90152	15" RC PIPE SEWER DES 3006	L F	8,026	\$257	\$31.99	7
	2503.541/90153	15" RC PIPE SEWER DES 3006 CL III	L F	2,250	\$54	\$24.06	8
	2503.541/90154	15" RC PIPE SEWER DES 3006 CL IV	L F	96	\$3	\$33.95	2

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

06:54 Friday, February 18, 2011 34

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/10 AND 12/31/10
BY ITEM GROUP

211 CONTRACTS - AWARDED TOTAL: \$649,895,273

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2503	2503.541/90155	15" RC PIPE SEWER DES 3006 CL V	L F	1,112	\$30	\$26.95	5
	2503.541/90182	18" RC PIPE SEWER DES 3006	L F	4,988	\$170	\$34.02	9
	2503.541/90183	18" RC PIPE SEWER DES 3006 CL III	L F	3,231	\$79	\$24.60	10
	2503.541/90184	18" RC PIPE SEWER DES 3006 CL IV	L F	262	\$16	\$60.43	3
	2503.541/90185	18" RC PIPE SEWER DES 3006 CL V	L F	1,394	\$45	\$32.06	4
	2503.541/90188	18" RCP SEWER DES 3006 CL IV-JACKED	L F	164	\$52	\$320.00	1
	2503.541/90189	18" RCP SEWER DES 3006 CL V-JACKED	L F	108	\$26	\$241.95	1
	2503.541/90212	21" RC PIPE SEWER DES 3006	L F	4,258	\$145	\$33.94	3
	2503.541/90213	21" RC PIPE SEWER DES 3006 CL III	L F	1,079	\$36	\$33.58	5
	2503.541/90214	21" RC PIPE SEWER DES 3006 CL IV	L F	16	\$1	\$36.59	1
	2503.541/90215	21" RC PIPE SEWER DES 3006 CL V	L F	139	\$4	\$31.00	1
	2503.541/90242	24" RC PIPE SEWER DES 3006	L F	5,041	\$178	\$35.28	9
	2503.541/90243	24" RC PIPE SEWER DES 3006 CL III	L F	1,599	\$49	\$30.40	8
	2503.541/90244	24" RC PIPE SEWER DES 3006 CL IV	L F	330	\$12	\$35.86	2
	2503.541/90245	24" RC PIPE SEWER DES 3006 CL V	L F	364	\$16	\$44.77	3
	2503.541/90272	27" RC PIPE SEWER DES 3006	L F	1,783	\$77	\$43.12	3
	2503.541/90273	27" RC PIPE SEWER DES 3006 CL III	L F	854	\$31	\$36.48	3
	2503.541/90275	27" RC PIPE SEWER DES 3006 CL V	L F	48	\$3	\$60.55	1
	2503.541/90279	27" RCP SEWER DES 3006 CL V-JACKED	L F	143	\$77	\$540.00	1
	2503.541/90302	30" RC PIPE SEWER DES 3006	L F	2,439	\$112	\$46.11	5
	2503.541/90303	30" RC PIPE SEWER DES 3006 CL III	L F	1,619	\$65	\$39.91	6
	2503.541/90304	30" RC PIPE SEWER DES 3006 CL IV	L F	609	\$36	\$59.40	3
	2503.541/90305	30" RC PIPE SEWER DES 3006 CL V	L F	247	\$16	\$64.25	2
	2503.541/90332	33" RC PIPE SEWER DES 3006	L F	1,268	\$69	\$54.39	2
	2503.541/90333	33" RC PIPE SEWER DES 3006 CL III	L F	255	\$16	\$64.00	1
	2503.541/90362	36" RC PIPE SEWER DES 3006	L F	1,625	\$110	\$67.66	4
	2503.541/90363	36" RC PIPE SEWER DES 3006 CL III	L F	1,079	\$68	\$63.12	6
	2503.541/90364	36" RC PIPE SEWER DES 3006 CL IV	L F	617	\$49	\$78.85	1
	2503.541/90365	36" RC PIPE SEWER DES 3006 CL V	L F	406	\$41	\$101.05	2
	2503.541/90369	36" RCP SEWER DES 3006 CL V-JACKED	L F	100	\$44	\$435.80	1
	2503.541/90422	42" RC PIPE SEWER DES 3006	L F	607	\$50	\$82.66	2
	2503.541/90423	42" RC PIPE SEWER DES 3006 CL III	L F	665	\$62	\$92.69	2
	2503.541/90424	42" RC PIPE SEWER DES 3006 CL IV	L F	585	\$66	\$113.37	3
	2503.541/90425	42" RC PIPE SEWER DES 3006 CL V	L F	28	\$3	\$97.51	1
	2503.541/90482	48" RC PIPE SEWER DES 3006	L F	11	\$1	\$105.15	1
	2503.541/90483	48" RC PIPE SEWER DES 3006 CL III	L F	54	\$6	\$107.00	1
	2503.541/90484	48" RC PIPE SEWER DES 3006 CL IV	L F	56	\$8	\$136.00	1
	2503.541/90542	54" RC PIPE SEWER DES 3006	L F	836	\$109	\$130.00	1
	2503.541/90543	54" RC PIPE SEWER DES 3006 CL III	L F	339	\$51	\$150.60	2
	2503.541/90544	54" RC PIPE SEWER DES 3006 CL IV	L F	230	\$40	\$172.00	1
	2503.541/90545	54" RC PIPE SEWER DES 3006 CL V	L F	166	\$48	\$290.00	1
	2503.541/90602	60" RC PIPE SEWER DES 3006 CL II	L F	235	\$39	\$165.00	1
	2503.541/90603	60" RC PIPE SEWER DES 3006 CL III	L F	108	\$21	\$195.00	1
	2503.541/90604	60" RC PIPE SEWER DES 3006 CL IV	L F	92	\$18	\$201.05	1
	2503.573/00015	INSTALL CONCRETE APRON	EACH	11	\$2	\$225.00	1
	2503.601/00001	SEWER INSPECTION	LS	1	\$19	\$19,000.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

06:54 Friday, February 18, 2011 35

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/10 AND 12/31/10
BY ITEM GROUP

211 CONTRACTS - AWARDED TOTAL: \$649,895,273

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2503	2503.602/00006	RECONNECT TO EXISTING SANITARY SEWER SER	EACH	2	\$2	\$1,081.21	1
	2503.602/00032	CONSTRUCT BULKHEAD	EACH	10	\$5	\$469.63	5
	2503.602/00040	CONNECT TO EXISTING SANITARY SEWER	EACH	5	\$54	\$10,750.00	1
	2503.602/00041	CONNECT TO EXISTING MANHOLES (SAN)	EACH	2	\$4	\$2,100.00	1
	2503.602/00042	CONNECT TO EXISTING STORM SEWER	EACH	131	\$90	\$684.35	18
	2503.602/00043	CONNECT TO EXISTING FORCE MAIN	EACH	7	\$4	\$525.00	1
	2503.602/00046	CONNECT INTO EXISTING DRAINAGE STRUCTURE	EACH	33	\$18	\$531.21	6
	2503.602/00100	PLUG & ABANDON PIPE SEWER	EACH	2	\$6	\$2,790.00	2
	2503.602/00124	24" PIPE PLUG	EACH	1	\$3	\$2,600.00	1
	2503.602/08010	SUPPLEMENTAL DESCRIPTION	EACH	5	\$10	\$2,000.00	1
	2503.602/13403	8"X6" PVC WYE	EACH	2	\$1	\$250.00	1
	2503.603/00001	REPAIR CRACKED PIPE	L F	609	\$102	\$167.75	2
	2503.603/00005	CLEAN PIPE SEWER	L F	1,718	\$30	\$17.63	2
	2503.603/00012	12" CS SLOTTED DRAIN	L F	24	\$3	\$126.93	1
	2503.603/00035	CHANNEL DRAIN	L F	125	\$9	\$69.96	1
	2503.603/00045	PLUG FILL & ABANDON PIPE SEWER	L F	3,955	\$88	\$22.13	3
	2503.603/00047	CLEAN AND VIDEO TAPE PIPE SEWER	L F	471	\$1	\$2.00	1
	2503.603/00052	TRENCHING	L F	400	\$1	\$2.00	1
	2503.603/00106	6" PVC PIPE SEWER	L F	60	\$2	\$25.00	1
	2503.603/00108	8" PVC PIPE SEWER	L F	2,104	\$73	\$34.63	3
	2503.603/00212	12" PVC SLOTTED DRAIN	L F	822	\$95	\$115.00	1
	2503.603/00708	8" PVC SANITARY SERVICE PIPE	L F	501	\$16	\$31.78	2
	2503.603/00806	6" PVC FORCE MAIN	L F	550	\$11	\$20.00	1
	2503.603/00812	12" PVC FORCE MAIN	L F	1,286	\$39	\$30.00	1
	2503.603/01247	24" DUCTILE IRON PIPE SEWER CL 51	L F	1,516	\$177	\$117.00	1
	2503.603/01312	LINING SEWER PIPE 12"	L F	120	\$33	\$272.50	2
	2503.603/01322	LINING SEWER PIPE 22" SPAN	L F	260	\$40	\$155.00	1
	2503.603/01324	LINING SEWER PIPE 24"	L F	511	\$72	\$139.96	3
	2503.603/01330	LINING SEWER PIPE 30"	L F	132	\$19	\$147.31	1
	2503.603/01348	LINING SEWER PIPE 48"	L F	330	\$105	\$317.00	1
	2503.603/01480	48" DUCTILE IRON PIPE SEWER	L F	10	\$11	\$1,117.00	1
	2503.603/03120	12" STEEL CASING PIPE	L F	37	\$3	\$75.00	1
	2503.603/03125	12" STEEL CASING PIPE (JACKED)	L F	65	\$12	\$188.35	1
	2503.603/03185	18" STEEL CASING PIPE (JACKED)	L F	68	\$16	\$231.40	1
	2503.603/03200	20" STEEL CASING PIPE	L F	1,800	\$104	\$58.00	1
	2503.603/03205	20" STEEL CASING PIPE (JACKED)	L F	120	\$20	\$170.00	1
	2503.603/03240	24" STEEL CASING PIPE	L F	644	\$41	\$64.00	1
	2503.603/03305	30" STEEL CASING PIPE (JACKED)	L F	138	\$25	\$182.30	1

2503						\$5,382	
2504	2504.601/00001	IRRIGATION SYSTEM	LS	2	\$14	\$6,880.00	2
	2504.601/00040	TEMPORARY WATER SERVICE	LS	1	\$19	\$18,850.00	1
	2504.601/00200	INSTALL IRRIGATION EQUIPMENT	LS	1	\$2	\$1,500.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 05

06:54 Friday, February 18, 2011 36

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/10 AND 12/31/10
 BY ITEM GROUP

211 CONTRACTS - AWARDED TOTAL: \$649,895,273

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2504	2504.602/00008	RELOCATE WATERMAIN	EACH	2	\$8	\$4,000.00	1
	2504.602/00010	CONNECT TO EXISTING WATER MAIN	EACH	30	\$51	\$1,706.67	4
	2504.602/00014	CONNECT TO EXISTING WATER SERVICE	EACH	92	\$7	\$75.00	1
	2504.602/00020	HYDRANT	EACH	21	\$69	\$3,291.43	5
	2504.602/00021	RELOCATE HYDRANT	EACH	1	\$1	\$1,115.00	1
	2504.602/00022	RELOCATE HYDRANT & VALVE	EACH	1	\$5	\$4,900.00	1
	2504.602/00023	INSTALL HYDRANT	EACH	3	\$3	\$1,059.65	2
	2504.602/00025	ADJUST HYDRANT	EACH	1	\$0	\$162.18	1
	2504.602/00029	INSTALL GATE VALVE AND BOX	EACH	3	\$4	\$1,265.48	2
	2504.602/00030	VALVE BOX	EACH	4	\$1	\$250.00	1
	2504.602/00032	ADJUST GATE VALVE & BOX	EACH	3	\$0	\$100.00	1
	2504.602/00033	ADJUST GATE VALVE	EACH	29	\$6	\$199.31	6
	2504.602/00034	ADJUST VALVE BOX	EACH	10	\$2	\$150.00	3
	2504.602/00035	ADJUST VALVE BOX-WATER	EACH	30	\$5	\$180.90	3
	2504.602/00048	INSTALL PLUG	EACH	4	\$1	\$225.00	1
	2504.602/00138	4" CUT AND PLUG	EACH	1	\$0	\$200.00	1
	2504.602/00150	20" CUT AND PLUG	EACH	1	\$2	\$1,850.00	1
	2504.602/00410	1" CORPORATION STOP	EACH	81	\$12	\$143.63	3
	2504.602/00415	1.5" CORPORATION STOP	EACH	12	\$3	\$211.00	1
	2504.602/00420	2" CORPORATION STOP	EACH	4	\$1	\$316.00	1
	2504.602/00708	8" BUTTERFLY VALVE AND BOX	EACH	2	\$2	\$1,200.00	1
	2504.602/00712	12" BUTTERFLY VALVE AND BOX	EACH	2	\$2	\$1,170.00	1
	2504.602/00716	16" BUTTERFLY VALVE AND BOX	EACH	2	\$3	\$1,425.00	1
	2504.602/00806	6" GATE VALVE AND BOX	EACH	12	\$12	\$997.00	1
	2504.602/00808	8" GATE VALVE AND BOX	EACH	31	\$42	\$1,351.74	2
	2504.602/00810	10" GATE VALVE AND BOX	EACH	3	\$6	\$2,100.00	1
	2504.602/00812	12" GATE VALVE AND BOX	EACH	2	\$6	\$2,800.00	1
	2504.602/00856	6" GATE VALVE	EACH	3	\$2	\$800.00	1
	2504.602/00858	8" GATE VALVE	EACH	1	\$2	\$2,000.00	1
	2504.602/00860	10" GATE VALVE	EACH	1	\$3	\$2,500.00	1
	2504.602/00862	12" GATE VALVE	EACH	1	\$2	\$2,200.00	1
	2504.602/02008	8" SADDLE	EACH	2	\$0	\$160.00	1
	2504.602/03100	1" CURB STOP & BOX	EACH	96	\$22	\$225.85	3
	2504.602/03150	1.5" CURB STOP & BOX	EACH	12	\$3	\$245.00	1
	2504.602/03200	2" CURB STOP & BOX	EACH	4	\$1	\$350.00	1
	2504.603/00070	INSPECTION HOLE	L F	90	\$4	\$49.78	2
	2504.603/00100	WATER PIPE	L F	220	\$6	\$29.50	1
	2504.603/00710	1" TYPE K COPPER PIPE	L F	2,680	\$50	\$18.56	3
	2504.603/00715	1.5" TYPE K COPPER PIPE	L F	511	\$11	\$20.85	1
	2504.603/00720	2" TYPE K COPPER PIPE	L F	275	\$9	\$31.70	1
	2504.603/01062	6" WATERMAIN DUCTILE IRON CL 52	L F	62	\$2	\$39.06	2
	2504.603/01082	8" WATERMAIN DUCTILE IRON CL 52	L F	411	\$16	\$39.04	2
	2504.603/01102	10" WATERMAIN DUCTILE IRON CL 52	L F	300	\$13	\$44.00	1
	2504.603/01122	12" WATERMAIN DUCTILE IRON CL 52	L F	620	\$40	\$63.85	2
	2504.603/01162	16" WATERMAIN DUCTILE IRON CL 52	L F	615	\$43	\$69.40	1
	2504.603/02006	6" PVC WATERMAIN	L F	1,228	\$30	\$24.67	3

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 05

06:54 Friday, February 18, 2011 37

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/10 AND 12/31/10
 BY ITEM GROUP

211 CONTRACTS - AWARDED TOTAL: \$649,895,273

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2504	2504.603/02008	8" PVC WATERMAIN	L F	6,806	\$121	\$17.77	2
	2504.603/02010	10" PVC WATERMAIN	L F	3,775	\$95	\$25.12	2
	2504.603/04160	16" STEEL CASING PIPE	L F	195	\$18	\$92.00	1
	2504.603/04201	20" STEEL CASING PIPE (JACKED)	L F	120	\$20	\$170.00	1
	2504.603/04240	24" STEEL CASING PIPE	L F	1,130	\$77	\$68.34	2
	2504.604/00050	2" INSULATION	S Y	104	\$2	\$18.90	1
	2504.604/00100	4" INSULATION	S Y	108	\$3	\$26.84	1
	2504.604/01100	4" POLYSTYRENE INSULATION	S Y	109	\$3	\$30.00	1
	2504.607/00010	SAND COVER (LV)	C Y	3,361	\$37	\$10.94	1
	2504.608/00020	DUCTILE IRON FITTINGS	LB	17,839	\$83	\$4.63	6
-----					-----		
2504					\$1,007		
2506	2506.501/00012	CONST DRAINAGE STRUCTURE DESIGN A OR F	L F	1,152	\$198	\$172.01	14
	2506.501/00032	CONST DRAINAGE STRUCTURE DESIGN C OR G	L F	754	\$178	\$236.13	26
	2506.501/00033	CONST DRAINAGE STRUCTURE DESIGN DES C G OR H	L F	211	\$52	\$246.55	13
	2506.501/00060	CONST DRAINAGE STRUCTURE DESIGN F	L F	1,100	\$233	\$211.86	7
	2506.501/00070	CONST DRAINAGE STRUCTURE DESIGN G	L F	1,007	\$243	\$241.19	7
	2506.501/00072	CONST DRAINAGE STRUCTURE DESIGN G OR H	L F	16	\$3	\$200.00	1
	2506.501/00080	CONST DRAINAGE STRUCTURE DESIGN H	L F	299	\$71	\$236.56	16
	2506.501/00090	CONST DRAINAGE STRUCTURE DESIGN I	L F	125	\$27	\$214.66	4
	2506.501/00100	CONST DRAINAGE STRUCTURE DESIGN J	L F	31	\$8	\$255.74	1
	2506.501/00140	CONST DRAINAGE STRUCTURE DESIGN N	L F	126	\$22	\$174.52	5
	2506.501/00190	CONST DRAINAGE STRUCTURE DESIGN SD-48	L F	279	\$96	\$343.88	14
	2506.501/00192	CONST DRAINAGE STRUCTURE DESIGN SD-54	L F	4	\$2	\$380.00	1
	2506.501/00193	CONST DRAINAGE STRUCTURE DESIGN SD-60	L F	11	\$7	\$654.38	2
	2506.501/00196	CONST DRAINAGE STRUCTURE DESIGN SD-72	L F	6	\$3	\$500.00	1
	2506.501/00201	CONST DRAINAGE STRUCTURE DESIGN SD-96	L F	7	\$6	\$900.00	1
	2506.501/00300	CONST DRAINAGE STRUCTURE DESIGN SPECIAL	L F	41	\$9	\$228.51	3
	2506.501/00301	CONST DRAINAGE STRUCTURE DESIGN SPEC 1	L F	13	\$6	\$485.04	1
	2506.501/00302	CONST DRAINAGE STRUCTURE DESIGN SPEC 2	L F	8	\$5	\$590.00	1
	2506.501/00303	CONST DRAINAGE STRUCTURE DESIGN SPEC 3	L F	10	\$13	\$1,340.00	1
	2506.501/00304	CONST DRAINAGE STRUCTURE DESIGN SPEC 4	L F	8	\$7	\$830.00	1
	2506.501/00305	CONST DRAINAGE STRUCTURE DESIGN SPEC 5	L F	12	\$67	\$5,560.00	1
	2506.501/00306	CONST DRAINAGE STRUCTURE DESIGN SPEC 6	L F	9	\$67	\$7,410.00	1
	2506.501/00307	CONST DRAINAGE STRUCTURE DESIGN SPEC 7	L F	7	\$45	\$6,370.00	1
	2506.501/00308	CONST DRAINAGE STRUCTURE DESIGN SPEC 8	L F	12	\$7	\$570.00	1
	2506.501/00309	CONST DRAINAGE STRUCTURE DESIGN SPEC 9	L F	7	\$6	\$920.00	1
	2506.501/00310	CONST DRAINAGE STRUCTURE DESIGN SPEC 10	L F	128	\$39	\$304.00	1
	2506.501/00311	CONST DRAINAGE STRUCTURE DESIGN SPEC 11	L F	26	\$10	\$372.00	1
	2506.501/00312	CONST DRAINAGE STRUCTURE DESIGN SPEC 12	L F	12	\$3	\$212.00	1
	2506.501/00313	CONST DRAINAGE STRUCTURE DESIGN SPEC 13	L F	114	\$32	\$284.00	1
	2506.501/00314	CONST DRAINAGE STRUCTURE DESIGN SPEC 14	L F	57	\$10	\$168.00	1
	2506.501/00518	CONST DRAINAGE STRUCTURE DESIGN PC-18"	L F	85	\$30	\$350.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 05

06:54 Friday, February 18, 2011 39

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/10 AND 12/31/10
 BY ITEM GROUP

211 CONTRACTS - AWARDED TOTAL: \$649,895,273

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2511	2511.501/00011	RANDOM RIPRAP CLASS I	C Y	496	\$33	\$66.64	7
	2511.501/00012	RANDOM RIPRAP CLASS II	C Y	5,741	\$201	\$35.00	17
	2511.501/00013	RANDOM RIPRAP CLASS III	C Y	17,199	\$903	\$52.51	61
	2511.501/00014	RANDOM RIPRAP CLASS IV	C Y	3,845	\$172	\$44.80	23
	2511.502/00012	RANDOM RIPRAP CLASS II	TON	224	\$9	\$40.00	1
	2511.502/00013	RANDOM RIPRAP CLASS III	TON	4,409	\$171	\$38.84	4
	2511.502/00014	RANDOM RIPRAP CLASS IV	TON	362	\$14	\$40.00	1
	2511.503/00010	QUARRY RUN RIPRAP	C Y	614	\$29	\$46.52	2
	2511.504/00010	QUARRY RUN RIPRAP	TON	29,687	\$861	\$29.00	1
	2511.507/00010	GROUTED RIPRAP	C Y	57	\$7	\$128.84	3
	2511.511/00010	GRANULAR FILTER	C Y	9	\$0	\$48.00	2
	2511.515/00011	GEOTEXTILE FILTER TYPE I	S Y	926	\$1	\$1.40	1
	2511.515/00012	GEOTEXTILE FILTER TYPE II	S Y	2,619	\$5	\$1.81	6
	2511.515/00013	GEOTEXTILE FILTER TYPE III	S Y	4,036	\$9	\$2.17	18
	2511.515/00014	GEOTEXTILE FILTER TYPE IV	S Y	7,519	\$17	\$2.31	23
	2511.515/00024	GEOTEXTILE FILTER TYPE IV (MOD)	S Y	4,429	\$12	\$2.78	9
	2511.607/00100	RANDOM RIPRAP SPECIAL	C Y	499	\$34	\$68.03	3
	2511.607/00120	INSTALL RANDOM RIPRAP	C Y	439	\$15	\$33.30	5
-----					-----		
2511					\$2,494		
2514	2514.501/00010	CONCRETE SLOPE PAVING	S Y	3,486	\$299	\$85.75	10
	2514.503/00020	AGGREGATE SLOPE PAVING	S Y	15,099	\$320	\$21.22	7
	2514.601/00010	REPAIR SLOPE PAVING	LS	5	\$61	\$12,200.00	5
-----					-----		
2514					\$680		
2515	2515.604/00012	ARTICULATED BLOCK MAT OPEN CELL TYPE 2	S Y	4,670	\$269	\$57.65	1
	2515.604/00013	ARTICULATED BLOCK MAT OPEN CELL TYPE 3	S Y	14	\$2	\$172.48	1
	2515.604/00032	ARTIC BLOCK MAT CLOSED CELL TYPE 2	S Y	29	\$2	\$72.00	1
	2515.604/00033	ARTIC BLOCK MAT CLOSED CELL TYPE 3	S Y	53	\$4	\$72.00	1
-----					-----		
2515					\$278		
2519	2519.607/00010	CLSM LOW DENSITY	C Y	308	\$130	\$421.41	17
	2519.607/00020	CLSM HIGH DENSITY	C Y	501	\$109	\$217.06	8
-----					-----		
2519					\$238		
2520	2520.607/00010	CEMENT GROUT	C Y	93	\$33	\$353.45	6
2521	2521.501/00030	3" CONCRETE WALK	S F	41,352	\$106	\$2.56	4
	2521.501/00040	4" CONCRETE WALK	S F	307,895	\$1,019	\$3.31	40
	2521.501/00042	4" CONCRETE WALK SPECIAL	S F	4,343	\$42	\$9.60	4

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

06:54 Friday, February 18, 2011 40

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/10 AND 12/31/10
BY ITEM GROUP

211 CONTRACTS - AWARDED TOTAL: \$649,895,273

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2521	2521.501/00050	5" CONCRETE WALK	S F	6,050	\$18	\$3.03	2
	2521.501/00060	6" CONCRETE WALK	S F	64,229	\$252	\$3.92	20
	2521.511/00030	3" BITUMINOUS WALK	S F	19,028	\$24	\$1.28	2
	2521.511/00040	4" BITUMINOUS WALK	S F	847	\$3	\$3.00	1
	2521.515/00010	SAWING CONCRETE WALK	L F	2,161	\$10	\$4.63	16
	2521.618/00140	4" CONCRETE WALK SPECIAL	S F	720	\$5	\$7.35	1
-----					-----		
2521					\$1,479		
2531	2531.501/02000	CONCRETE CURB & GUTTER DESIGN SPECIAL	L F	420	\$6	\$13.78	1
	2531.501/02080	CONCRETE CURB & GUTTER DESIGN B418	L F	455	\$6	\$14.00	1
	2531.501/02120	CONCRETE CURB & GUTTER DESIGN B424	L F	50,284	\$599	\$11.92	27
	2531.501/02121	CONCRETE CURB & GUTTER DESIGN B424 (MOD)	L F	498	\$8	\$16.00	1
	2531.501/02140	CONCRETE CURB & GUTTER DESIGN B448	L F	319	\$9	\$28.00	1
	2531.501/02310	CONCRETE CURB & GUTTER DESIGN B612	L F	1,975	\$27	\$13.73	4
	2531.501/02315	CONCRETE CURB & GUTTER DESIGN B618	L F	7,482	\$85	\$11.39	10
	2531.501/02320	CONCRETE CURB & GUTTER DESIGN B624	L F	35,752	\$499	\$13.94	34
	2531.501/02321	CONCRETE CURB & GUTTER DESIGN B624 (MOD)	L F	1,472	\$22	\$15.04	2
	2531.501/02516	CONCRETE CURB & GUTTER DESIGN B818	L F	1,473	\$27	\$18.35	1
	2531.501/04110	CONCRETE CURB & GUTTER DESIGN D412	L F	878	\$16	\$18.41	3
	2531.501/04120	CONCRETE CURB & GUTTER DESIGN D424	L F	29,451	\$402	\$13.66	16
	2531.501/04180	CONCRETE CURB & GUTTER DESIGN D418	L F	277	\$6	\$23.45	2
	2531.501/19220	CONCRETE CURB & GUTTER DESIGN S524	L F	34	\$1	\$25.00	1
	2531.501/22314	CONCRETE CURB & GUTTER DESIGN V624	L F	21	\$1	\$28.76	1
	2531.502/00201	CONCRETE CURB DESIGN B4	L F	180	\$4	\$23.33	2
	2531.502/00203	CONCRETE CURB DESIGN B6	L F	22	\$0	\$19.55	2
	2531.502/00204	CONCRETE CURB DESIGN B8	L F	174	\$3	\$18.35	1
	2531.502/00205	CONCRETE CURB DESIGN B8 SPECIAL	L F	2,953	\$27	\$9.03	1
	2531.502/00249	CONCRETE CURB DESIGN D8 SPECIAL	L F	1,724	\$16	\$9.50	1
	2531.502/00505	CONCRETE CURB DESIGN S5	L F	2,830	\$49	\$17.22	2
	2531.502/00506	CONCRETE CURB DESIGN S5 (MODIFIED)	L F	4,213	\$76	\$18.00	1
	2531.502/00704	CONCRETE CURB DESIGN V4	L F	1,657	\$23	\$13.66	4
	2531.502/00706	CONCRETE CURB DESIGN V6	L F	272	\$3	\$11.96	3
	2531.502/00837	CONCRETE CURB DESIGN BR6-11	L F	97	\$1	\$15.00	1
	2531.502/00924	CONCRETE CURB DESIGN DR4-8	L F	720	\$1	\$2.00	1
	2531.503/00010	CONCRETE MEDIAN	S Y	4,370	\$129	\$29.57	6
	2531.503/00011	CONCRETE MEDIAN (MOUNTABLE)	S Y	204	\$8	\$37.41	2
	2531.503/00014	CONCRETE MEDIAN (DESIGN SPECIAL)	S Y	1,671	\$86	\$51.65	1
	2531.507/00060	6" CONCRETE DRIVEWAY PAVEMENT	S Y	2,001	\$67	\$33.60	5
	2531.507/00080	8" CONCRETE DRIVEWAY PAVEMENT	S Y	2,383	\$107	\$44.91	9
	2531.511/00020	CONCRETE FLUME	C Y	2	\$1	\$300.00	1
	2531.603/00001	CONCRETE GUTTER DESIGN SPECIAL	L F	164	\$3	\$19.58	1
	2531.603/00011	PRECAST CONCRETE CURB DESIGN SPECIAL	L F	238	\$6	\$25.29	2
	2531.618/00010	TRUNCATED DOMES	S F	12,482	\$401	\$32.16	35

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

06:54 Friday, February 18, 2011 41

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/10 AND 12/31/10
BY ITEM GROUP

211 CONTRACTS - AWARDED TOTAL: \$649,895,273

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
-----					-----		
2531					\$2,728		
2533	2533.501/00110	CONC MED BARRIER DES 8308 TYPE A	L F	4,374	\$261	\$59.70	3
	2533.501/00140	CONC MED BARRIER DES 8308 TYPE AA	L F	1,555	\$120	\$77.15	3
	2533.501/00150	CONC MED BARRIER DES 8308 TYPE A STEP	L F	1,000	\$54	\$54.39	2
	2533.501/00170	CONC MED BARRIER DES 8308 TYPE TRANS	L F	250	\$43	\$171.20	2
	2533.506/00110	CONC MED BAR & GL SCR DES 8309 TYPE A	L F	2,054	\$136	\$66.36	2
	2533.506/00140	CONC MED BAR & GL SCR DES 8309 TYPE AA	L F	12,310	\$549	\$44.60	1
	2533.506/00150	CONC MED BAR & GL SCR D 8309 TYPE A STEP	L F	8,631	\$555	\$64.33	2
	2533.506/00170	CONC MED BAR & GL SCR DES 8309 TYPE TRAN	L F	128	\$23	\$176.56	2
	2533.507/00010	PORTABLE PRECAST CONC BARRIER DES 8337	L F	118,596	\$1,635	\$13.78	31
	2533.507/00020	PORTABLE PREC CONC BAR DES 8337-PINNED	L F	10,015	\$326	\$32.57	6
	2533.508/00010	RELOCATE PORT PRECAST CONC BAR DES 8337	L F	171,357	\$478	\$2.79	12
	2533.603/00110	CONCRETE MEDIAN BARRIER (SPECIAL)	L F	1,058	\$59	\$55.65	1
-----					-----		
2533					\$4,239		
2535	2535.501/00010	BITUMINOUS CURB	L F	3,907	\$30	\$7.79	6
	2535.501/00011	BITUMINOUS CURB (MODIFIED)	L F	810	\$3	\$3.75	1
-----					-----		
2535					\$33		
2540	2540.601/00300	WEIGH-IN-MOTION SYSTEM	LS	1	\$70	\$70,479.00	1
	2540.602/00004	KIOSK	EACH	1	\$15	\$15,000.00	1
	2540.602/00042	RELOCATE PLANTER	EACH	2	\$1	\$500.00	1
	2540.602/00046	BOLLARD	EACH	5	\$3	\$600.00	1
	2540.602/00070	BENCH	EACH	4	\$4	\$1,000.00	1
	2540.602/00150	MAIL BOX SUPPORT	EACH	573	\$73	\$127.42	32
	2540.602/00155	RELOCATE MAIL BOX SUPPORT	EACH	125	\$10	\$78.75	8
	2540.602/00450	STONE MONUMENT	EACH	1	\$9	\$8,500.00	1
	2540.602/08010	SUPPLEMENTAL DESCRIPTION	EACH	4	\$6	\$1,500.00	3
	2540.618/00085	INSTALL CONCRETE PAVERS	S F	4,709	\$25	\$5.32	3
	2540.618/00090	CONCRETE PAVERS	S F	1,631	\$11	\$6.68	1
-----					-----		
2540					\$227		
2545	2545.501/00001	ELECTRIC LIGHT SYSTEM	LS	11	\$2,064	\$187,655.60	11
	2545.501/00101	ELECTRIC LIGHT SYSTEM "A"	LS	3	\$1,487	\$495,619.33	3
	2545.501/00102	ELECTRIC LIGHT SYSTEM "B"	LS	2	\$969	\$484,497.00	2
	2545.505/00011	SIGN LIGHTING SYSTEM - 1 FIXTURE	SYS	1	\$2	\$1,750.00	1
	2545.505/00012	SIGN LIGHTING SYSTEM - 2 FIXTURES	SYS	15	\$41	\$2,737.00	1
	2545.505/00013	SIGN LIGHTING SYSTEM - 3 FIXTURES	SYS	2	\$8	\$3,844.00	1
	2545.505/00014	SIGN LIGHTING SYSTEM - 4 FIXTURES	SYS	16	\$79	\$4,939.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

06:54 Friday, February 18, 2011 42

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/10 AND 12/31/10
BY ITEM GROUP

211 CONTRACTS - AWARDED TOTAL: \$649,895,273

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2545	2545.505/00015	SIGN LIGHTING SYSTEM - 5 FIXTURES	SYS	4	\$24	\$5,939.00	1
	2545.505/00016	SIGN LIGHTING SYSTEM - 6 FIXTURES	SYS	6	\$42	\$6,930.00	1
	2545.505/00017	SIGN LIGHTING SYSTEM - 7 FIXTURES	SYS	3	\$24	\$7,945.00	1
	2545.506/00012	SIGN LIGHTING SYSTEM BR MTD - 2 FIXTURES	SYS	2	\$6	\$2,900.00	1
	2545.506/00014	SIGN LIGHTING SYSTEM BR MTD - 4 FIXTURES	SYS	2	\$11	\$5,262.00	1
	2545.509/00011	CONDUIT SYSTEM (LIGHTING)	LS	11	\$99	\$9,009.24	11
	2545.509/00012	CONDUIT SYSTEM (LIGHTING) TYPE 1	LS	3	\$172	\$57,206.33	3
	2545.509/00013	CONDUIT SYSTEM (LIGHTING) TYPE 2	LS	1	\$12	\$11,599.00	1
	2545.509/00016	CONDUIT SYSTEM (POWER)	LS	2	\$208	\$104,112.58	2
	2545.509/00022	CONDUIT SYSTEM (SIGNALS)	LS	4	\$43	\$10,681.03	4
	2545.509/00035	CONDUIT SYSTEM (TELEPHONE)	LS	1	\$7	\$6,500.00	1
	2545.509/00042	CONDUIT SYSTEM (TMS)	LS	3	\$137	\$45,698.33	3
	2545.509/00060	CONDUIT SYSTEM (FUTURE)	LS	1	\$40	\$40,155.00	1
	2545.511/00015	LIGHTING UNIT TYPE GD	EACH	8	\$48	\$5,945.00	1
	2545.511/00100	LIGHTING UNIT TYPE SPECIAL	EACH	8	\$15	\$1,929.60	2
	2545.511/00101	LIGHTING UNIT TYPE SPECIAL 1	EACH	40	\$167	\$4,178.85	2
	2545.511/00102	LIGHTING UNIT TYPE SPECIAL 2	EACH	8	\$33	\$4,070.25	2
	2545.511/00103	LIGHTING UNIT TYPE SPECIAL 3	EACH	4	\$13	\$3,150.00	1
	2545.511/04140	LIGHTING UNIT TYPE 4-140	EACH	1	\$50	\$50,000.00	1
	2545.511/06240	LIGHTING UNIT TYPE 6B-40	EACH	22	\$48	\$2,188.77	2
	2545.511/06300	LIGHTING UNIT TYPE 6BD-40	EACH	6	\$16	\$2,636.00	1
	2545.511/06349	LIGHTING UNIT TYPE 6BD-49	EACH	1	\$3	\$2,789.00	1
	2545.511/06930	LIGHTING UNIT TYPE 6X-30	EACH	1	\$2	\$2,310.00	1
	2545.511/09030	LIGHTING UNIT TYPE 9-30	EACH	12	\$43	\$3,557.00	1
	2545.511/09040	LIGHTING UNIT TYPE 9-40	EACH	305	\$528	\$1,731.73	15
	2545.511/09049	LIGHTING UNIT TYPE 9-49	EACH	16	\$32	\$2,030.00	1
	2545.511/09240	LIGHTING UNIT TYPE 9B-40	EACH	2	\$5	\$2,256.00	1
	2545.511/09349	LIGHTING UNIT TYPE 9BD-49	EACH	4	\$11	\$2,831.00	1
	2545.511/09440	LIGHTING UNIT TYPE 9D-40	EACH	4	\$7	\$1,870.00	1
	2545.511/09449	LIGHTING UNIT TYPE 9D-49	EACH	1	\$3	\$2,829.00	1
	2545.511/12040	LIGHTING UNIT TYPE 12-40	EACH	3	\$6	\$1,892.86	1
	2545.511/12750	LIGHTING UNIT TYPE VMD-40	EACH	1	\$3	\$2,660.00	1
	2545.511/12755	LIGHTING UNIT TYPE VMD-45	EACH	1	\$3	\$2,834.00	1
	2545.513/00020	LUMINAIRE (HPS)	EACH	40	\$13	\$324.55	3
	2545.514/00040	UNDERPASS LIGHTING FIXTURE TYPE L	EACH	12	\$20	\$1,681.00	3
	2545.515/00005	LIGHT BASE DESIGN E	EACH	253	\$151	\$597.45	21
	2545.515/00006	LIGHT BASE DESIGN E MODIFIED	EACH	49	\$21	\$433.76	4
	2545.515/00009	LIGHT BASE DESIGN H	EACH	2	\$2	\$928.00	1
	2545.515/00205	LIGHT BASE DESIGN STEEL E	EACH	6	\$4	\$700.00	1
	2545.515/01950	LIGHT BASE DESIGN T-100	EACH	30	\$151	\$5,016.67	2
	2545.515/01960	LIGHT BASE DESIGN T-120	EACH	8	\$44	\$5,500.00	1
	2545.515/01970	LIGHT BASE DESIGN T-140	EACH	2	\$12	\$6,000.00	1
	2545.521/00027	1" RIGID STEEL CONDUIT	L F	130	\$1	\$4.75	1
	2545.521/00053	2" RIGID STEEL CONDUIT	L F	730	\$8	\$11.18	4
	2545.521/00078	3" RIGID STEEL CONDUIT	L F	30	\$1	\$28.25	1
	2545.523/00041	1.5" NON-METALLIC CONDUIT	L F	1,052	\$3	\$2.88	3

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 05

06:54 Friday, February 18, 2011 43

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/10 AND 12/31/10
 BY ITEM GROUP

211 CONTRACTS - AWARDED TOTAL: \$649,895,273

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2545	2545.523/00053	2" NON-METALLIC CONDUIT	L F	15,780	\$39	\$2.46	10
	2545.523/00055	2" NON-METALLIC COND (DIRECTIONAL BORE)	L F	2,290	\$19	\$8.08	4
	2545.523/00078	3" NON-METALLIC CONDUIT	L F	1,944	\$11	\$5.84	7
	2545.523/00079	3" NON-METALLIC COND (DIRECTIONAL BORE)	L F	6,284	\$97	\$15.50	11
	2545.523/00103	4" NON-METALLIC CONDUIT	L F	146	\$2	\$16.45	2
	2545.523/00104	4" NON-METALLIC COND (DIRECTIONAL BORE)	L F	140	\$3	\$24.00	1
	2545.531/01000	UNDERGROUND WIRE 1 COND NO 0	L F	110	\$1	\$7.15	1
	2545.531/01020	UNDERGROUND WIRE 1 COND NO 2	L F	6,200	\$13	\$2.02	7
	2545.531/01040	UNDERGROUND WIRE 1 COND NO 4	L F	79,657	\$105	\$1.32	4
	2545.531/01060	UNDERGROUND WIRE 1 COND NO 6	L F	440	\$0	\$0.71	2
	2545.531/01100	UNDERGROUND WIRE 1 COND NO 10	L F	1,695	\$1	\$0.82	2
	2545.531/01302	UNDERGROUND WIRE 3 COND NO 2	L F	300	\$2	\$8.00	1
	2545.533/00404	ARMORED CABLE 4 COND NO 4	L F	109,593	\$644	\$5.87	24
	2545.541/00020	SERVICE CABINET	EACH	4	\$18	\$4,410.75	2
	2545.541/01101	SERVICE CABINET SECONDARY TYPE A	EACH	5	\$17	\$3,372.59	3
	2545.541/01102	SERVICE CABINET SECONDARY TYPE B	EACH	6	\$17	\$2,760.00	2
	2545.541/01201	SERVICE CABINET SECONDARY TYPE L1	EACH	21	\$77	\$3,663.48	9
	2545.541/01202	SERVICE CABINET SECONDARY TYPE L2	EACH	7	\$39	\$5,540.00	1
	2545.545/00012	EQUIPMENT PAD B	EACH	20	\$12	\$592.75	8
	2545.545/00032	EQUIPMENT PAD B (MOD)	EACH	29	\$21	\$736.14	5
	2545.551/00010	JUNCTION BOX	EACH	2	\$0	\$222.50	2
	2545.551/00011	JUNCTION BOX (LIGHTING)	EACH	22	\$9	\$395.00	1
	2545.553/00010	HANDHOLE	EACH	32	\$32	\$1,010.25	6
	2545.601/00050	CONDUIT SUPPORT SYSTEM	LS	2	\$59	\$29,532.50	2
	2545.601/00110	LIGHTING SYSTEM	LS	1	\$88	\$87,918.00	1
	2545.601/08010	SUPPLEMENTAL DESCRIPTION	LS	3	\$118	\$39,235.00	3
	2545.601/08011	SUPPLEMENTAL DESCRIPTION	LS	1	\$17	\$17,000.00	1
	2545.602/00002	SERVICE EQUIPMENT	EACH	5	\$4	\$817.64	4
	2545.602/00009	UNDERGROUND CABLE SPLICE	EACH	19	\$3	\$151.68	2
	2545.602/00022	INSTALL HANDHOLE	EACH	6	\$3	\$561.00	1
	2545.602/00053	INSTALL LIGHTING UNIT	EACH	52	\$84	\$1,620.54	7
	2545.602/00054	INSTALL LIGHT STANDARD	EACH	40	\$12	\$306.70	3
	2545.602/00059	INSTALL SERVICE CABINET	EACH	1	\$1	\$606.00	1
	2545.602/00108	LIGHT STANDARD NUMBERING	EACH	15	\$0	\$28.60	3
	2545.602/00123	ELECTRICAL SERVICE	EACH	9	\$0	\$4.56	2
	2545.602/00125	SERVICE CABINET	EACH	13	\$50	\$3,831.69	2
	2545.602/01115	15' WOOD POLE	EACH	3	\$1	\$246.17	2
	2545.602/01140	40' WOOD POLE	EACH	2	\$2	\$800.00	1
-----					-----		
2545					\$8,560		
2550	2550.511/00020	CABINET FOUNDATION	EACH	12	\$16	\$1,302.17	3
	2550.511/00031	SERVICE FOUNDATION	EACH	13	\$17	\$1,318.38	4
	2550.511/00032	CCTV FOUNDATION	EACH	8	\$14	\$1,746.25	2

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 05

06:54 Friday, February 18, 2011 44

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/10 AND 12/31/10
 BY ITEM GROUP

211 CONTRACTS - AWARDED TOTAL: \$649,895,273

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2550	2550.511/00036	TMS SHELTER CABINET FOUNDATION	EACH	5	\$43	\$8,500.00	1
	2550.512/00010	HANDHOLE	EACH	2	\$2	\$790.00	1
	2550.512/00016	HANDHOLE TYPE-PVC LIGHT DUTY METAL COVER	EACH	5	\$5	\$900.00	1
	2550.512/00041	HANDHOLE TYPE-PVC METAL COVER	EACH	32	\$38	\$1,175.09	4
	2550.513/00010	JUNCTION BOX	EACH	1	\$1	\$595.00	1
	2550.514/00010	FIBEROPTIC SPLICE VAULT	EACH	41	\$160	\$3,891.05	4
	2550.515/00010	OUTDOOR FIBER SPLICE ENCLOSURE	EACH	45	\$72	\$1,608.22	5
	2550.516/00010	BURIED CABLE SIGN	EACH	549	\$55	\$99.85	7
	2550.521/00027	1" RIGID STEEL CONDUIT	L F	30	\$0	\$7.70	1
	2550.521/00041	1.5" RIGID STEEL CONDUIT	L F	60	\$1	\$16.00	1
	2550.521/00053	2" RIGID STEEL CONDUIT	L F	470	\$7	\$14.49	2
	2550.521/00078	3" RIGID STEEL CONDUIT	L F	970	\$18	\$18.17	2
	2550.523/00040	1.5" NON-METALLIC CONDUIT	L F	4,983	\$17	\$3.44	2
	2550.523/00041	1.5" NON-METALLIC CONDUIT	L F	147,012	\$449	\$3.06	4
	2550.523/00053	2" NON-METALLIC CONDUIT	L F	8,160	\$34	\$4.21	6
	2550.523/00078	3" NON-METALLIC CONDUIT	L F	1,480	\$11	\$7.14	4
	2550.523/00103	4" NON-METALLIC CONDUIT	L F	2,380	\$25	\$10.58	2
	2550.531/10619	TELEPHONE CABLE 6 PR NO 19	L F	1,725	\$3	\$1.73	2
	2550.532/11020	POWER CABLE 1 CONDUCTOR NO 2	L F	2,800	\$7	\$2.45	1
	2550.532/11040	POWER CABLE 1 CONDUCTOR NO 4	L F	1,130	\$2	\$2.21	2
	2550.532/11060	POWER CABLE 1 CONDUCTOR NO 6	L F	10,925	\$13	\$1.23	4
	2550.532/11140	POWER CABLE 1 CONDUCTOR NO 14	L F	1,045	\$0	\$0.47	2
	2550.532/13080	POWER CABLE 3 CONDUCTOR NO 8	L F	2,370	\$11	\$4.46	3
	2550.532/16140	POWER CABLE 6 CONDUCTOR NO 14	L F	6,630	\$9	\$1.35	1
	2550.532/50214	LEAD-IN CABLE 2 CONDUCTOR NO 14	L F	47,620	\$48	\$1.00	5
	2550.533/00111	VIDEO CABLE RG-11	L F	1,700	\$1	\$0.83	1
	2550.533/00206	CAT 6 CABLE	L F	2,765	\$4	\$1.31	2
	2550.534/01248	FIBEROPTIC TRUNK CABLE 12MM-48SM	L F	1,700	\$5	\$2.76	1
	2550.542/00010	LOOP DETECTOR SPLICE	EACH	10	\$3	\$250.00	3
	2550.553/00010	LANE CONTROL SIGNAL	EACH	6	\$24	\$3,920.00	1
	2550.571/00030	TMS SHELTER CABINET	EACH	5	\$201	\$40,265.00	1
	2550.571/00040	CCTV CABINET	EACH	2	\$5	\$2,655.00	1
	2550.571/00070	INSTALL CABINET	EACH	12	\$8	\$634.25	4
	2550.572/00009	SERVICE EQUIPMENT TYPE D	EACH	5	\$11	\$2,215.00	1
	2550.572/00021	SERVICE INSTALLATION TYPE A	EACH	10	\$7	\$684.00	3
	2550.572/00100	SERVICE CABINET	EACH	20	\$50	\$2,479.75	4
	2550.601/00110	FIBER OPTIC CABLE TESTING	LS	7	\$86	\$12,215.29	7
	2550.602/00003	MODIFY SERVICE EQUIPMENT	EACH	6	\$1	\$205.00	1
	2550.602/00019	INSTALL CABINET	EACH	2	\$3	\$1,543.00	2
	2550.602/00030	OUTDOOR FIBER SPLICE ENCLOSURE	EACH	2	\$3	\$1,650.00	1
	2550.602/00040	FIBER DISTRIBUTION FRAME	EACH	5	\$8	\$1,670.00	1
	2550.602/00090	WOOD POLE	EACH	5	\$3	\$550.00	1
	2550.602/00125	CCTV HARDWARE	EACH	5	\$71	\$14,192.00	3
	2550.602/00126	CCTV HARDWARE-SPECIAL	EACH	2	\$22	\$11,021.50	2
	2550.602/00127	INSTALL CCTV HARDWARE	EACH	3	\$4	\$1,241.00	1
	2550.602/00129	FIBER OPTIC SPLICE PANEL	EACH	6	\$8	\$1,300.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 05

06:54 Friday, February 18, 2011 45

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/10 AND 12/31/10
 BY ITEM GROUP

211 CONTRACTS - AWARDED TOTAL: \$649,895,273

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2550	2550.602/00131	FIBER OPTIC SPLICE / PATCH PANEL	EACH	9	\$29	\$3,261.22	3
	2550.602/00132	FIBER OPTIC PATCH PANEL	EACH	12	\$42	\$3,500.00	1
	2550.602/00134	FIBER OPTIC PIGTAIL TERMINATION	EACH	51	\$40	\$774.90	4
	2550.602/00136	FIBER OPTIC CABLE SPLICING	EACH	70	\$124	\$1,767.60	8
	2550.602/00138	FIBER OPTIC CABLE TESTING	EACH	1	\$5	\$4,605.00	1
	2550.602/00260	ADJUST HANDHOLE	EACH	32	\$3	\$100.00	1
	2550.602/00283	ADJUST HANDHOLE	EACH	38	\$6	\$144.74	2
	2550.602/00370	PULL VAULT	EACH	20	\$26	\$1,309.75	5
	2550.602/00510	INSTALL DMS	EACH	6	\$8	\$1,350.00	1
	2550.602/00515	INSTALL DMS POST MOUNTED	EACH	7	\$65	\$9,348.57	3
	2550.602/00580	INSTALL FIBER OPTIC VAULT	EACH	1	\$0	\$450.00	1
	2550.602/00610	SERVICE CABINET TYPE SPECIAL	EACH	2	\$5	\$2,256.00	2
	2550.602/08010	SUPPLEMENTAL DESCRIPTION	EACH	6	\$15	\$2,465.00	1
	2550.602/09980	LOOP DETECTOR DESIGN PREFORMED	EACH	42	\$41	\$965.71	3
	2550.602/09990	LOOP DETECTOR DESIGN SAWCUT	EACH	97	\$100	\$1,033.13	7
	2550.603/00015	REMOVE CONDUIT	L F	60	\$1	\$10.00	1
	2550.603/00066	ARMORED FIBER OPTIC PIGTAIL CABLE 6SM	L F	32,120	\$41	\$1.27	5
	2550.603/00069	ARMORED FIBER OPTIC PIGTAIL CABLE 12SM	L F	7,055	\$16	\$2.31	3
	2550.603/00080	INSTALL CABLE	L F	1,100	\$2	\$1.70	1
	2550.603/00200	REROUTE CABLE	L F	2,180	\$12	\$5.72	6
	2550.603/01036	FIBER OPTIC TRUNK CABLE 36SM	L F	35,206	\$52	\$1.49	2
	2550.603/01060	FIBER OPTIC TRUNK CABLE 60SM	L F	12,760	\$27	\$2.10	1
	2550.603/01072	FIBER OPTIC TRUNK CABLE 72SM	L F	123,450	\$171	\$1.38	2
	2550.603/03040	1.5" BORED CONDUIT	L F	21,732	\$189	\$8.70	3
	2550.603/03041	1.5" BORED CONDUIT	L F	4,827	\$53	\$10.95	2
	2550.603/03053	2" BORED CONDUIT	L F	350	\$6	\$16.74	4
	2550.603/03078	3" BORED CONDUIT	L F	60	\$1	\$21.50	1
-----					-----		
2550					\$2,681		
2554	2554.501/00001	TRAFFIC BARRIER DESIGN SPECIAL	L F	5,700	\$373	\$65.47	33
	2554.501/00002	TRAFFIC BARRIER DESIGN SPECIAL A	L F	175	\$9	\$51.33	3
	2554.501/00005	TRAFFIC BARRIER DESIGN THRIE BEAM	L F	2,026	\$142	\$70.08	3
	2554.501/00040	TRAFFIC BARRIER DESIGN BULLNOSE	L F	5,765	\$329	\$57.15	9
	2554.501/00050	TRAFFIC BARRIER DESIGN 8331	L F	29,281	\$235	\$8.02	13
	2554.501/00060	TRAFFIC BARRIER DESIGN BOX BEAM	L F	3,285	\$193	\$58.73	2
	2554.501/00061	TRAFFIC BARRIER DESIGN SPECIAL BOX BEAM	L F	158	\$26	\$165.00	1
	2554.501/02007	TRAFFIC BARRIER DESIGN B8307	L F	613	\$9	\$15.16	3
	2554.501/02038	TRAFFIC BARRIER DESIGN B8338	L F	121,315	\$1,983	\$16.35	49
	2554.509/00020	GUIDE POST TYPE B	EACH	1,476	\$56	\$38.28	56
	2554.511/00330	INSTALL TRAFFIC BARRIER DESIGN 8330	L F	100	\$0	\$4.80	1
	2554.511/00331	INSTALL TRAFFIC BARRIER DESIGN 8331	L F	6,897	\$31	\$4.45	1
	2554.511/02007	INSTALL TRAFFIC BARRIER DESIGN B8307	L F	327	\$5	\$15.96	3
	2554.511/02038	INSTALL TRAFFIC BARRIER DESIGN B8338	L F	13,936	\$74	\$5.32	9

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

06:54 Friday, February 18, 2011 46

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/10 AND 12/31/10
BY ITEM GROUP

211 CONTRACTS - AWARDED TOTAL: \$649,895,273

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2554	2554.515/00020	INSTALL GUIDE POST TYPE B	EACH	42	\$1	\$16.59	2
	2554.521/00010	ANCHORAGE ASSEMBLY-CABLE	EACH	168	\$258	\$1,538.64	14
	2554.521/00020	ANCHORAGE ASSEMBLY-PLATE BEAM	EACH	67	\$34	\$500.18	20
	2554.523/00025	END TREATMENT-ENERGY ABSORBING TERMINAL	EACH	78	\$176	\$2,250.79	7
	2554.523/00028	END TREATMENT-TANGENT TERMINAL	EACH	323	\$687	\$2,127.44	42
	2554.523/00029	END TREATMENT-FLARED TERMINAL	EACH	1	\$2	\$2,296.50	1
	2554.601/00010	GUARDRAIL MODIFICATIONS	LS	2	\$3	\$1,394.15	2
	2554.601/00020	REPLACEMENT PARTS	LS	1	\$13	\$13,108.50	1
	2554.602/00005	IMPACT ATTENUATOR BARRELS	EACH	661	\$110	\$165.93	11
	2554.602/00006	RELOCATE IMPACT ATTENUATOR BARRELS	EACH	322	\$14	\$44.04	5
	2554.602/00008	INSTALL IMPACT ATTENUATOR	EACH	2	\$2	\$1,000.00	1
	2554.602/00014	POST ASSEMBLY-PLATE BEAM	EACH	17	\$1	\$83.52	1
	2554.602/00025	GUARDRAIL POST SEAT	EACH	16	\$4	\$238.88	4
	2554.602/00040	T-BARRIER BRIDGE CONN DES 8318	EACH	42	\$5	\$122.42	10
	2554.602/00071	GUIDE POST TYPE SPECIAL	EACH	967	\$57	\$58.66	14
	2554.602/00120	INSTALL ANCHOR ASSEMBLY-3 CABLE	EACH	14	\$10	\$720.00	1
	2554.602/00121	INSTALL ANCHOR ASSEMBLY-PLATE BEAM	EACH	4	\$1	\$180.00	1
	2554.602/00126	INSTALL ENERGY ABSORBING TERMINAL	EACH	92	\$54	\$589.69	17
	2554.602/00128	INSTALL TANGENT TERMINAL	EACH	2	\$1	\$475.00	1
	2554.602/08010	SUPPLEMENTAL DESCRIPTION	EACH	1	\$5	\$5,381.46	1
	2554.603/00011	RECONSTRUCT PLATE BEAM GUARDRAIL	L F	6,287	\$31	\$4.92	2
	2554.603/00020	RECONSTRUCT 3-CABLE GUARDRAIL	L F	3,454	\$13	\$3.91	2
	2554.603/00022	INSTALL GUARDRAIL	L F	4,958	\$59	\$11.98	5
	2554.603/00029	RAISE GUARD RAIL	L F	737	\$6	\$7.50	1
	2554.603/00035	PLATE BEAM RAIL	L F	499	\$8	\$15.10	2
	2554.603/00080	TENSION CABLE GUARDRAIL	L F	178,034	\$3,270	\$18.37	6
	2554.615/00009	IMPACT ATTENUATOR	AMBY	86	\$320	\$3,725.91	23
	2554.615/00010	IMPACT ATTENUATOR NO 1	AMBY	7	\$136	\$19,360.51	4
	2554.615/00012	IMPACT ATTENUATOR NO 2	AMBY	2	\$40	\$20,165.30	1
	2554.615/00019	RELOCATE IMPACT ATTENUATOR	AMBY	43	\$30	\$697.93	7
-----					-----		
2554					\$8,818		
2557	2557.501/00001	WIRE FENCE DESIGN SPECIAL	L F	562	\$31	\$54.94	2
	2557.501/00100	WIRE FENCE DESIGN W-1	L F	220	\$22	\$100.00	1
	2557.501/00823	WIRE FENCE DESIGN 32V-9322	L F	622	\$16	\$26.00	1
	2557.501/01522	WIRE FENCE DESIGN 60-9322	L F	5,907	\$58	\$9.77	7
	2557.501/01523	WIRE FENCE DESIGN 60V-9322	L F	8,058	\$126	\$15.61	2
	2557.501/01822	WIRE FENCE DESIGN 72-9322	L F	1,051	\$27	\$25.36	6
	2557.501/02422	WIRE FENCE DESIGN 96V-9322	L F	2,691	\$57	\$21.00	1
	2557.501/10020	WIRE FENCE DESIGN 10.0-9320	L F	318	\$3	\$9.12	1
	2557.516/00005	PEDESTRIAN GATE	EACH	1	\$0	\$275.00	1
	2557.516/00006	PEDESTRIAN GATE DESIGN SPECIAL	EACH	1	\$1	\$908.00	1
	2557.517/00011	VEHICULAR GATE-SINGLE	EACH	4	\$2	\$525.00	2

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

06:54 Friday, February 18, 2011 47

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/10 AND 12/31/10
BY ITEM GROUP

211 CONTRACTS - AWARDED TOTAL: \$649,895,273

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2557	2557.517/00012	VEHICULAR GATE-DOUBLE	EACH	4	\$4	\$900.00	3
	2557.517/00014	VEHICULAR GATE-SPECIAL	EACH	1	\$1	\$1,000.00	1
	2557.522/00032	METAL BRACE ASSEMBLY	EACH	134	\$24	\$177.24	5
	2557.523/00010	METAL BRACE ASSEMBLY(CH LINK FE)	EACH	33	\$6	\$190.33	5
	2557.527/00020	ELECTRICAL GROUND	EACH	84	\$6	\$72.07	10
	2557.602/00010	INSTALL VEHICULAR GATE	EACH	2	\$0	\$100.00	1
	2557.603/00020	TEMPORARY GLARE SCREEN	L F	51,929	\$373	\$7.18	4
	2557.603/00032	RECONSTRUCT WIRE FENCE	L F	1,550	\$12	\$7.68	2
	2557.603/00047	RELOCATE TEMPORARY GLARE SCREEN	L F	2,100	\$11	\$5.00	1
	2557.603/00051	INSTALL CHAIN LINK FENCE	L F	708	\$5	\$7.19	2
	2557.603/00080	ORNAMENTAL IRON FENCE	L F	110	\$9	\$85.00	1
-----					-----		
2557					\$792		
2563	2563.601/00001	TRAFFIC CONTROL SUPERVISOR	LS	14	\$445	\$31,757.04	14
	2563.601/00010	TRAFFIC CONTROL	LS	184	\$4,999	\$27,167.70	184
	2563.601/00200	DETOUR SIGNING	LS	16	\$101	\$6,288.78	16
	2563.602/00002	RAISED PAVEMENT MARKER TEMPORARY	EACH	96,258	\$138	\$1.43	23
	2563.602/00005	TRAFFIC CONTROL (SPECIAL)	EACH	1	\$5	\$5,000.00	1
	2563.602/00028	PORTABLE CONCRETE BARRIER DELINEATOR	EACH	49	\$0	\$4.39	2
	2563.602/00029	LINEAR DELINEATION PANEL	EACH	474	\$4	\$7.53	1
	2563.602/00030	MEDIAN BARRIER DELINEATOR	EACH	8,289	\$36	\$4.36	16
	2563.602/00032	MED BARRIER DELINEATOR ONE-WAY, TEMP	EACH	2,911	\$12	\$4.25	4
	2563.602/00098	TUBE DELINEATOR	EACH	8,403	\$234	\$27.88	15
	2563.602/00099	REPLACE TUBE DELINEATOR	EACH	572	\$14	\$24.21	5
	2563.602/01000	DYNAMIC SPEED DISPLAY SIGN	EACH	2	\$10	\$5,050.00	1
	2563.602/01100	PORTABLE CHANGEABLE MESSAGE SIGN	EACH	24	\$84	\$3,495.02	10
	2563.602/08010	SUPPLEMENTAL DESCRIPTION	EACH	15	\$8	\$500.00	1
	2563.610/00020	POLICE OFFICER	HOURL	1,000	\$69	\$68.80	3
	2563.612/00010	INTELLIGENT WORK ZONE SYSTEM	WEEK	64	\$99	\$1,552.00	1
	2563.612/00020	TEMPORARY CAMERA SYSTEM	WEEK	64	\$7	\$115.00	1
	2563.612/00030	TEMPORARY TRAFFIC SENSOR	WEEK	1,152	\$147	\$128.00	1
	2563.613/00100	DYNAMIC MERGE SYSTEM	UDAY	180	\$68	\$375.00	1
	2563.613/00610	WORK ZONE SPEED LIMIT	UDAY	49	\$4	\$82.29	2
	2563.613/01100	PORTABLE CHANGEABLE MESSAGE SIGN	UDAY	2,631	\$160	\$60.86	20
-----					-----		
2563					\$6,643		
2564	2564.511/00010	CONCRETE FOOTINGS (TYPE OH SPREAD)	C Y	154	\$103	\$666.16	3
	2564.511/00012	CONCRETE FOOTINGS (TYPE OH SHAFT)	C Y	91	\$115	\$1,268.54	3
	2564.511/00013	CONCRETE FOOTINGS DESIGN SPECIAL	C Y	5	\$2	\$410.00	1
	2564.513/00020	MEDIAN BARRIER FOOTING	EACH	1	\$9	\$9,452.70	1
	2564.522/00111	STRUCT STEEL-POSTS FOR TYPE A SIGNS	LB	19,684	\$52	\$2.66	5
	2564.522/00122	STRUCT STEEL-POSTS FOR OH SIGNS (B)	LB	111,654	\$269	\$2.41	5

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

06:54 Friday, February 18, 2011 48

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/10 AND 12/31/10
BY ITEM GROUP

211 CONTRACTS - AWARDED TOTAL: \$649,895,273

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2564	2564.522/00222	STRUCT STEEL-TRUSSES FOR OH SIGNS (B)	LB	104,783	\$258	\$2.46	5
	2564.522/00225	STR STEEL-TRUSSES FOR OH SIGNS BR MTD	LB	7,767	\$36	\$4.60	5
	2564.522/00322	STR STEEL-WLKWY SPRT FOR OH SIGNS (B)	LB	2,233	\$7	\$3.21	2
	2564.522/00422	STR STEEL-WLKWY GRNG FOR OH SIGNS (B)	LB	5,004	\$16	\$3.29	2
	2564.522/00522	STR STEEL-PANEL MT PST FOR OH SIGNS (B)	LB	8,901	\$24	\$2.67	5
	2564.522/00523	STR STEEL-PANEL MT PST FOR OH SIGNS (C)	LB	498	\$1	\$2.57	1
	2564.531/00105	SIGN PANELS TYPE SPECIAL	S F	4	\$0	\$32.50	1
	2564.531/00110	SIGN PANELS TYPE A	S F	1,458	\$33	\$22.69	4
	2564.531/00130	SIGN PANELS TYPE C	S F	40,048	\$1,082	\$27.01	52
	2564.531/00140	SIGN PANELS TYPE D	S F	11,363	\$336	\$29.58	29
	2564.531/00151	SIGN PANELS TYPE EA	S F	71	\$3	\$35.72	2
	2564.531/00158	SIGN PANELS TYPE EO	S F	2,025	\$54	\$26.85	9
	2564.531/00189	SIGN PANELS TYPE OVERLAY	S F	3,889	\$42	\$10.73	17
	2564.531/00190	SIGN PANELS TYPE OH	S F	5,168	\$126	\$24.45	9
	2564.533/00130	FURNISH SIGN PANELS TYPE C	S F	720	\$7	\$9.30	1
	2564.535/00010	SIGN PANEL OVERLAY TYPE A	S F	6,108	\$97	\$15.89	3
	2564.535/00100	SIGN PANEL OVERLAY TYPE OH	S F	30,031	\$475	\$15.82	9
	2564.535/00110	SIGN PANEL OVERLAY TYPE EO	S F	701	\$12	\$16.47	4
	2564.535/00120	SIGN PANEL OVERLAY TYPE EA	S F	354	\$6	\$16.00	2
	2564.536/00011	INSTALL SIGN PANEL TYPE A	EACH	3	\$2	\$550.00	2
	2564.536/00013	INSTALL SIGN PANEL TYPE C	EACH	108	\$14	\$127.73	5
	2564.536/00014	INSTALL SIGN PANEL TYPE D	EACH	19	\$5	\$249.02	5
	2564.536/00020	INSTALL SIGN PANEL TYPE OH	EACH	12	\$6	\$528.33	6
	2564.537/00010	INSTALL SIGN TYPE A	EACH	2	\$2	\$750.00	2
	2564.537/00013	INSTALL SIGN TYPE C	EACH	1,549	\$208	\$134.40	39
	2564.537/00014	INSTALL SIGN TYPE D	EACH	319	\$70	\$220.32	26
	2564.537/00020	INSTALL SIGN TYPE OH	EACH	7	\$15	\$2,071.46	4
	2564.537/00030	INSTALL SIGN TYPE SPECIAL	EACH	14	\$1	\$80.36	7
	2564.537/00040	INSTALL SIGN TYPE EO	EACH	32	\$3	\$100.94	5
	2564.537/00045	INSTALL SIGN TYPE EA	EACH	17	\$1	\$76.47	2
	2564.539/00010	OVERHEAD SIGN IDENTIFICATION PLATE	EACH	135	\$6	\$46.35	5
	2564.541/00010	FRICTION FUSE	EACH	40	\$7	\$165.40	3
	2564.550/00040	DELINEATOR TYPE ALIGNMENT	EACH	38	\$2	\$55.00	1
	2564.550/00050	DELINEATOR TYPE RECOVERABLE	EACH	44	\$2	\$50.00	1
	2564.550/00106	DELINEATOR TYPE X4-6	EACH	590	\$39	\$66.35	11
	2564.550/00107	DELINEATOR TYPE X4-7	EACH	12	\$1	\$69.40	1
	2564.550/00113	DELINEATOR TYPE X4-13	EACH	85	\$8	\$88.94	6
	2564.551/00010	REFERENCE POST MARKER	EACH	200	\$20	\$101.34	17
	2564.552/00010	HAZARD MARKER X4-2	EACH	164	\$13	\$76.74	19
	2564.553/00010	CLEARANCE MARKER X4-4	EACH	42	\$4	\$96.60	8
	2564.554/00010	SNOW PLOW MARKER X4-5	EACH	106	\$5	\$49.67	5
	2564.555/00010	END OF ROADWAY MARKER X4-11	EACH	3	\$0	\$94.50	1
	2564.602/00010	INSTALL DELINEATOR	EACH	253	\$9	\$35.79	6
	2564.602/00079	INSTALL SIGN SUPPORT	EACH	1	\$2	\$1,745.00	1
	2564.602/00555	PLAQUE TYPE X4-12	EACH	8	\$1	\$80.10	1
	2564.602/00720	INSTALL MARKER	EACH	320	\$14	\$42.61	12

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

06:54 Friday, February 18, 2011 49

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/10 AND 12/31/10
BY ITEM GROUP

211 CONTRACTS - AWARDED TOTAL: \$649,895,273

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2564	2564.602/00830	ONE TENTH MILE MARKER X4-8	EACH	72	\$7	\$96.00	1
	2564.602/00850	DELINEATOR / MARKER PANEL	EACH	735	\$39	\$53.55	1
	2564.602/00860	DELINEATOR / MARKER SIGN	EACH	64	\$4	\$69.60	1
	2564.602/08010	SUPPLEMENTAL DESCRIPTION	EACH	285	\$17	\$60.00	1
	2564.618/00230	SIGN TYPE C	S F	1,647	\$43	\$26.40	1
	2564.618/00240	SIGN TYPE D	S F	1,315	\$33	\$25.20	1
-----					-----		
2564					\$3,768		
2565	2565.511/00010	TRAFFIC CONTROL SIGNAL SYSTEM	SIGS	7	\$1,002	\$143,186.86	7
	2565.511/00011	TRAFFIC CONTROL SIGNAL SYSTEM A	SIGS	4	\$591	\$147,824.64	4
	2565.511/00012	TRAFFIC CONTROL SIGNAL SYSTEM B	SIGS	4	\$581	\$145,236.61	4
	2565.511/00013	TRAFFIC CONTROL SIGNAL SYSTEM C	SIGS	2	\$269	\$134,494.66	2
	2565.601/00040	EMERGENCY VEHICLE PREEMPTION SYSTEM	LS	6	\$31	\$5,209.77	6
	2565.601/00041	EMERGENCY VEHICLE PREEMPTION SYS A	LS	4	\$17	\$4,289.35	4
	2565.601/00042	EMERGENCY VEHICLE PREEMPTION SYS B	LS	4	\$18	\$4,512.99	4
	2565.601/00043	EMERGENCY VEHICLE PREEMPTION SYS C	LS	3	\$12	\$3,938.68	3
	2565.601/00044	EMERGENCY VEHICLE PREEMPTION SYS D	LS	1	\$3	\$2,977.00	1
	2565.601/00045	EMERGENCY VEHICLE PREEMPTION SYS E	LS	1	\$3	\$2,977.00	1
	2565.601/00110	TRAFFIC CONTROL INTERCONNECTION	LS	3	\$35	\$11,805.00	3
	2565.601/00150	INSTALL FLASHER SYSTEM	LS	1	\$6	\$5,500.00	1
	2565.601/00600	SIGNAL OPTIMIZATION AND TIMING	LS	1	\$151	\$151,000.00	1
	2565.602/00003	PVC HANDHOLE	EACH	28	\$21	\$742.98	2
	2565.602/00014	PEDESTAL FOUNDATION	EACH	1	\$1	\$600.00	1
	2565.602/00031	ADJUST HANDHOLE	EACH	3	\$1	\$185.99	1
	2565.602/00051	INSTALL PEDESTAL POLE & BASE	EACH	1	\$1	\$525.00	1
	2565.602/00056	MAST ARM POLE AND FOUNDATION	EACH	1	\$10	\$9,690.00	1
	2565.602/00205	PAINT SIGNAL SYSTEM	EACH	3	\$14	\$4,500.00	1
	2565.602/00270	FURNISH APS CONTROL UNIT	EACH	32	\$99	\$3,101.63	2
	2565.602/00290	PEDESTRIAN INDICATION - COUNTDOWN	EACH	196	\$127	\$649.63	4
	2565.602/00298	PEDESTRIAN PUSH BUTTON STATION	EACH	156	\$85	\$546.35	3
	2565.602/00301	PEDESTRIAN PUSH BUTTON	EACH	248	\$138	\$555.63	4
	2565.602/00310	R9-3A SIGN	EACH	42	\$3	\$73.17	2
	2565.602/51717	NMC LOOP DETECTOR 6'X6'	EACH	224	\$194	\$867.40	11
	2565.602/51724	NMC LOOP DETECTOR 6'X8'	EACH	3	\$2	\$800.00	2
	2565.602/51730	NMC LOOP DETECTOR 6'X10'	EACH	6	\$7	\$1,095.04	2
	2565.602/51736	NMC LOOP DETECTOR 6'X12'	EACH	1	\$1	\$900.00	1
	2565.602/61717	SAW CUT LOOP DETECTOR 6' X 6'	EACH	43	\$24	\$550.00	1
	2565.602/61730	SAW CUT LOOP DETECTOR 6' X 10'	EACH	2	\$1	\$620.00	1
	2565.603/00113	1.25" NON-METALLIC CONDUIT	L F	3,379	\$27	\$7.93	2
	2565.603/00120	2" NON-METALLIC CONDUIT	L F	1,785	\$9	\$5.00	1
	2565.603/00130	3" NON-METALLIC CONDUIT	L F	20	\$0	\$9.15	1
	2565.603/00140	4" NON-METALLIC CONDUIT	L F	45	\$1	\$11.73	1
	2565.603/00143	4" NON-METALLIC COND (DIRECTIONAL BORE)	L F	1,025	\$17	\$16.56	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 05

06:54 Friday, February 18, 2011 50

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/10 AND 12/31/10
 BY ITEM GROUP

211 CONTRACTS - AWARDED TOTAL: \$649,895,273

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2565	2565.603/05270	2/C#14	L F	23,284	\$31	\$1.34	5
	2565.603/05909	6 PR #19 INTERCONNECT	L F	170	\$0	\$1.50	1
	2565.616/00001	FLASHING BEACON SYSTEM	SYS	2	\$49	\$24,374.30	2
	2565.616/00004	TEMPORARY FLASHING BEACON SYSTEM	SYS	4	\$23	\$5,840.00	1
	2565.616/00005	FLASHING BEACON SYSTEM A	SYS	1	\$28	\$28,465.00	1
	2565.616/00006	FLASHING BEACON SYSTEM B	SYS	1	\$31	\$30,800.00	1
	2565.616/00007	FLASHING BEACON SYSTEM C	SYS	1	\$21	\$21,080.00	1
	2565.616/00009	REVISE SIGNAL SYSTEM	SYS	4	\$86	\$21,475.75	4
	2565.616/00100	REVISE SIGNAL SYSTEM	SYS	4	\$93	\$23,243.72	2
	2565.616/00101	REVISE SIGNAL SYSTEM A	SYS	6	\$112	\$18,688.91	6
	2565.616/00102	REVISE SIGNAL SYSTEM B	SYS	6	\$103	\$17,120.18	6
	2565.616/00103	REVISE SIGNAL SYSTEM C	SYS	5	\$101	\$20,261.18	5
	2565.616/00104	REVISE SIGNAL SYSTEM D	SYS	4	\$56	\$14,029.54	4
	2565.616/00105	REVISE SIGNAL SYSTEM E	SYS	3	\$33	\$10,916.17	3
	2565.616/00106	REVISE SIGNAL SYSTEM F	SYS	3	\$37	\$12,483.96	3
	2565.616/00107	REVISE SIGNAL SYSTEM G	SYS	2	\$16	\$8,051.27	2
	2565.616/00108	REVISE SIGNAL SYSTEM H	SYS	2	\$35	\$17,720.18	2
	2565.616/00109	REVISE SIGNAL SYSTEM I	SYS	2	\$23	\$11,493.45	2
	2565.616/00110	REVISE SIGNAL SYSTEM J	SYS	2	\$19	\$9,260.56	2
	2565.616/00111	REVISE SIGNAL SYSTEM K	SYS	1	\$4	\$4,170.00	1
	2565.616/00112	REVISE SIGNAL SYSTEM L	SYS	1	\$4	\$4,100.00	1
	2565.616/00113	REVISE SIGNAL SYSTEM M	SYS	1	\$5	\$4,815.00	1
	2565.616/00114	REVISE SIGNAL SYSTEM N	SYS	1	\$4	\$4,100.00	1
	2565.616/00115	REVISE SIGNAL SYSTEM O	SYS	1	\$4	\$4,240.00	1
	2565.616/00116	REVISE SIGNAL SYSTEM P	SYS	1	\$4	\$4,100.00	1
	2565.616/00117	REVISE SIGNAL SYSTEM Q	SYS	1	\$5	\$4,540.00	1
	2565.616/00118	REVISE SIGNAL SYSTEM R	SYS	1	\$4	\$4,265.00	1
	2565.616/00119	REVISE SIGNAL SYSTEM S	SYS	1	\$4	\$4,240.00	1
	2565.616/00120	REVISE SIGNAL SYSTEM T	SYS	1	\$4	\$4,465.00	1
	2565.616/00121	REVISE SIGNAL SYSTEM U	SYS	1	\$4	\$4,440.00	1
	2565.616/00122	REVISE SIGNAL SYSTEM V	SYS	1	\$4	\$4,265.00	1
	2565.616/00123	REVISE SIGNAL SYSTEM W	SYS	1	\$4	\$4,265.00	1
	2565.616/00124	REVISE SIGNAL SYSTEM X	SYS	1	\$2	\$2,035.00	1
	2565.616/00300	TEMPORARY SIGNAL SYSTEM	SYS	2	\$65	\$32,427.50	2
	2565.616/00301	TEMPORARY SIGNAL SYSTEM A	SYS	2	\$120	\$60,057.50	2
	2565.616/00302	TEMPORARY SIGNAL SYSTEM B	SYS	2	\$119	\$59,278.50	2
	2565.616/00303	TEMPORARY SIGNAL SYSTEM C	SYS	1	\$57	\$56,713.00	1
	2565.616/00304	TEMPORARY SIGNAL SYSTEM D	SYS	1	\$54	\$53,769.00	1
	2565.616/00305	TEMPORARY SIGNAL SYSTEM E	SYS	1	\$71	\$71,303.00	1
	2565.616/00306	TEMPORARY SIGNAL SYSTEM F	SYS	1	\$56	\$55,532.00	1
	2565.616/00307	TEMPORARY SIGNAL SYSTEM G	SYS	1	\$43	\$42,979.00	1
-----					-----		
2565						\$5,041	

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 05

06:54 Friday, February 18, 2011 51

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/10 AND 12/31/10
 BY ITEM GROUP

211 CONTRACTS - AWARDED TOTAL: \$649,895,273

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2571	2571.501/03035	CONIFEROUS TREE 3.5' HT CONT	TREE	7	\$1	\$140.00	1
	2571.501/03040	CONIFEROUS TREE 4' HT CONT	TREE	14	\$3	\$200.00	1
	2571.501/05040	CONIFEROUS TREE 4' HT B&B	TREE	318	\$53	\$166.00	1
	2571.501/05060	CONIFEROUS TREE 6' HT B&B	TREE	12	\$4	\$300.00	1
	2571.501/05070	CONIFEROUS TREE 7' HT B&B	TREE	74	\$20	\$275.00	1
	2571.502/01060	DECIDUOUS TREE 6' HT BR	TREE	19	\$4	\$200.00	1
	2571.502/02100	DECIDUOUS TREE 1" CAL BR	TREE	187	\$31	\$168.18	2
	2571.502/02150	DECIDUOUS TREE 1.5" CAL BR	TREE	94	\$16	\$170.00	1
	2571.502/02175	DECIDUOUS TREE 1.75" CAL BR	TREE	5	\$1	\$210.00	1
	2571.502/04100	DECIDUOUS TREE 1" CAL CONT	TREE	3	\$1	\$204.00	1
	2571.502/04140	DECIDUOUS TREE 1.5" CAL CONT	TREE	501	\$102	\$204.00	1
	2571.502/04200	DECIDUOUS TREE 2" CAL CONT	TREE	24	\$8	\$350.00	1
	2571.502/05060	DECIDUOUS TREE 6' HT B&B	TREE	6	\$2	\$250.00	1
	2571.502/06200	DECIDUOUS TREE 2" CAL B&B	TREE	99	\$35	\$350.00	2
	2571.503/01060	ORNAMENTAL TREE 6' HT BR	TREE	69	\$11	\$165.00	1
	2571.503/02025	ORNAMENTAL TREE 1" CAL BR	TREE	213	\$36	\$170.00	1
	2571.503/02030	ORNAMENTAL TREE 1.25" CAL BR	TREE	221	\$40	\$182.00	1
	2571.503/04100	ORNAMENTAL TREE 1" CAL CONT	TREE	26	\$7	\$260.00	1
	2571.503/04125	ORNAMENTAL TREE 1.25" CAL CONT	TREE	19	\$4	\$194.00	1
	2571.504/03025	CONIFEROUS SHRUB 2.5' HT CONT	SHRB	55	\$2	\$40.00	1
	2571.504/05030	CONIFEROUS SHRUB 3' HT B&B	SHRB	6	\$0	\$45.00	1
	2571.505/01012	DECIDUOUS SHRUB 12" HT BR	SHRB	856	\$31	\$36.00	1
	2571.505/01015	DECIDUOUS SHRUB 15" HT BR	SHRB	80	\$2	\$26.00	1
	2571.505/01018	DECIDUOUS SHRUB 18" HT BR	SHRB	4,879	\$174	\$35.60	2
	2571.505/01020	DECIDUOUS SHRUB 2' HT BR	SHRB	153	\$6	\$40.81	1
	2571.505/03012	DECIDUOUS SHRUB 12" HT CONT	SHRB	1,013	\$30	\$29.65	3
	2571.505/03015	DECIDUOUS SHRUB 15" HT CONT	SHRB	203	\$6	\$28.00	1
	2571.505/03018	DECIDUOUS SHRUB 18" HT CONT	SHRB	484	\$18	\$38.00	1
	2571.505/05018	DECIDUOUS SHRUB 18" HT B&B	SHRB	35	\$3	\$75.00	1
	2571.505/09122	DECIDUOUS SHRUB 12" HT BR GR 2	SHRB	558	\$17	\$29.59	2
	2571.506/00121	VINES 2 YR NO 1 BR	VINE	579	\$12	\$20.00	1
	2571.506/00321	VINES 2 YR NO 1 CONT	VINE	521	\$18	\$34.00	1
	2571.507/01100	PERENNIAL 4" CONT	PLT	306	\$4	\$12.00	1
	2571.507/01310	PERENNIAL NO 1 CONT	PLT	770	\$15	\$19.29	3
	2571.507/04010	ORNAMENTAL GRASS NO 1 CONT	PLT	236	\$5	\$20.00	1
	2571.541/00042	TRANSPLANT TREE (SPADE SIZE 42")	TREE	11	\$2	\$200.00	1
	2571.602/00001	TREE PRUNING	EACH	4	\$1	\$300.00	1
	2571.602/00050	TREE PROTECTION	EACH	1	\$0	\$100.00	1
-----					-----		
2571					\$723		
2572	2572.501/00010	TEMPORARY FENCE	L F	22,478	\$33	\$1.46	16
	2572.502/00010	CLEAN ROOT CUTTING	L F	305	\$3	\$8.97	2
	2572.503/00010	WATER	GAL	121,800	\$1	\$0.01	2

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

06:54 Friday, February 18, 2011 52

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/10 AND 12/31/10
BY ITEM GROUP

211 CONTRACTS - AWARDED TOTAL: \$649,895,273

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
-----					-----		
2572					\$37		
2573	2573.501/00010	BALE BARRIER	L F	1,899	\$4	\$2.08	6
	2573.502/00010	SILT FENCE, TYPE HEAVY DUTY	L F	69,107	\$121	\$1.75	32
	2573.502/00020	SILT FENCE, TYPE PREASSEMBLED	L F	150	\$0	\$3.00	1
	2573.502/00030	SILT FENCE, TYPE SUPER DUTY	L F	8,205	\$144	\$17.54	6
	2573.502/00040	SILT FENCE, TYPE MACHINE SLICED	L F	444,352	\$652	\$1.47	72
	2573.504/00010	SANDBAG BARRIER	S F	750	\$4	\$5.42	1
	2573.505/00010	FLOTATION SILT CURTAIN TYPE STILL WATER	L F	1,656	\$15	\$8.98	8
	2573.505/00020	FLOTATION SILT CURTAIN TYPE MOVING WATER	L F	2,222	\$34	\$15.46	11
	2573.505/00030	FLOTATION SILT CURTAIN TYPE WORK AREA	L F	1,643	\$16	\$9.72	4
	2573.507/00010	TEMPORARY PIPE DOWNDRAIN	L F	170	\$1	\$7.94	2
	2573.508/00010	BITUMINOUS LINED FLUME	S Y	11	\$3	\$284.00	1
	2573.511/00010	SEDIMENT MAT	S F	144	\$0	\$3.20	1
	2573.512/00011	TEMPORARY DITCH CHECK TYPE 1	L F	6,561	\$11	\$1.74	9
	2573.512/00012	TEMPORARY DITCH CHECK TYPE 2	L F	20,528	\$48	\$2.33	31
	2573.512/00013	TEMPORARY DITCH CHECK TYPE 3	L F	26,187	\$75	\$2.85	18
	2573.512/00017	TEMPORARY DITCH CHECK TYPE 7	L F	24	\$1	\$50.00	1
	2573.513/00015	TEMPORARY DITCH CHECK TYPE 5	C Y	314	\$34	\$106.62	9
	2573.513/00017	TEMPORARY DITCH CHECK TYPE 7	C Y	1,771	\$129	\$72.70	11
	2573.520/00010	SEDIMENT REMOVAL BACKHOE	HOUR	28	\$4	\$150.71	2
	2573.530/00010	STORM DRAIN INLET PROTECTION	EACH	2,055	\$356	\$173.06	69
	2573.531/00010	STORM DRAIN INLET PROTECTION	LS	3	\$51	\$17,108.93	3
	2573.540/00010	FILTER LOG TYPE STRAW BIOROLL	L F	19,520	\$40	\$2.05	11
	2573.540/00020	FILTER LOG TYPE WOOD FIBER BIOROLL	L F	15,760	\$44	\$2.79	5
	2573.540/00030	FILTER LOG TYPE COMPOST LOG	L F	28,385	\$66	\$2.32	12
	2573.540/00040	FILTER LOG TYPE ROCK LOG	L F	1,302	\$6	\$4.85	4
	2573.550/00010	EROSION CONTROL SUPERVISOR	LS	14	\$155	\$11,077.26	14
	2573.601/00040	PORTABLE SEDIMENT CONTAINMENT SYSTEM	LS	1	\$30	\$30,000.00	1
	2573.601/00060	CULVERT END PROTECTION	LS	4	\$8	\$1,994.79	4
	2573.602/00010	TEMPORARY SEDIMENT TRAP	EACH	8	\$4	\$500.00	2
	2573.602/00020	TEMPORARY ROCK CONSTRUCTION ENTRANCE	EACH	40	\$27	\$663.68	12
	2573.602/00090	CULVERT PROTECTION	EACH	467	\$50	\$106.31	19
	2573.607/00010	ROCK DITCH CHECK	C Y	70	\$5	\$65.44	2
-----					-----		
2573					\$2,138		
2575	2575.501/00010	SEEDING	ACRE	2,082	\$140	\$67.10	70
	2575.502/00100	SEED MIXTURE 100	LB	16,425	\$6	\$0.38	1
	2575.502/00110	SEED MIXTURE 110	LB	850	\$0	\$0.52	3
	2575.502/00150	SEED MIXTURE 150	LB	9,232	\$15	\$1.59	17
	2575.502/00190	SEED MIXTURE 190	LB	19	\$0	\$1.72	1
	2575.502/00240	SEED MIXTURE 240	LB	11,614	\$25	\$2.14	8

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 05

06:54 Friday, February 18, 2011 53

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/10 AND 12/31/10
 BY ITEM GROUP

211 CONTRACTS - AWARDED TOTAL: \$649,895,273

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2575	2575.502/00250	SEED MIXTURE 250	LB	59,652	\$126	\$2.11	48
	2575.502/00260	SEED MIXTURE 260	LB	700	\$1	\$1.58	5
	2575.502/00270	SEED MIXTURE 270	LB	78	\$0	\$2.63	2
	2575.502/00280	SEED MIXTURE 280	LB	6,194	\$11	\$1.74	2
	2575.502/00310	SEED MIXTURE 310	LB	3,227	\$42	\$12.99	9
	2575.502/00325	SEED MIXTURE 325	LB	16,462	\$172	\$10.45	2
	2575.502/00328	SEED MIXTURE 328	LB	626	\$3	\$4.48	5
	2575.502/00340	SEED MIXTURE 340	LB	3,473	\$11	\$3.24	3
	2575.502/00350	SEED MIXTURE 350	LB	35,495	\$106	\$2.99	14
	2575.505/00020	SODDING TYPE EROSION	S Y	306	\$1	\$4.29	3
	2575.505/00030	SODDING TYPE LAWN	S Y	19,685	\$52	\$2.66	10
	2575.505/00050	SODDING TYPE SALT RESISTANT	S Y	14,513	\$57	\$3.96	12
	2575.511/00010	MULCH MATERIAL TYPE 1	TON	2,479	\$245	\$98.99	36
	2575.511/00030	MULCH MATERIAL TYPE 3	TON	1,187	\$141	\$118.80	21
	2575.511/00040	MULCH MATERIAL TYPE 4	TON	1	\$1	\$900.00	1
	2575.513/00090	MULCH MATERIAL TYPE 9	C Y	1,271	\$57	\$44.58	7
	2575.519/00010	DISK ANCHORING	ACRE	1,767	\$75	\$42.43	38
	2575.523/00009	EROSION CONTROL BLANKETS CATEGORY 0	S Y	12,560	\$16	\$1.26	2
	2575.523/00010	EROSION CONTROL BLANKETS CATEGORY 00	S Y	10,122	\$13	\$1.27	5
	2575.523/00011	EROSION CONTROL BLANKETS CATEGORY 1	S Y	179,727	\$155	\$0.86	18
	2575.523/00012	EROSION CONTROL BLANKETS CATEGORY 2	S Y	1,513	\$1	\$0.94	3
	2575.523/00013	EROSION CONTROL BLANKETS CATEGORY 3	S Y	1,010,604	\$874	\$0.86	68
	2575.523/00014	EROSION CONTROL BLANKETS CATEGORY 4	S Y	163,120	\$143	\$0.88	11
	2575.523/00015	EROSION CONTROL BLANKETS CATEGORY 5	S Y	9,666	\$11	\$1.16	5
	2575.523/00016	EROSION CONTROL BLANKETS CATEGORY 6	S Y	11,308	\$31	\$2.73	2
	2575.525/00010	EROSION STABILIZATION MAT CLASS 1	S Y	697	\$3	\$3.80	1
	2575.525/00020	EROSION STABILIZATION MAT CLASS 2	S Y	2,585	\$16	\$6.09	2
	2575.525/00030	EROSION STABILIZATION MAT CLASS 3	S Y	108	\$1	\$5.50	1
	2575.531/00010	FERTILIZER TYPE 1	TON	94	\$36	\$387.41	3
	2575.531/00030	FERTILIZER TYPE 3	TON	19	\$15	\$773.71	2
	2575.532/00010	FERTILIZER TYPE 1	LB	239,246	\$99	\$0.41	31
	2575.532/00020	FERTILIZER TYPE 2	LB	65,970	\$24	\$0.37	13
	2575.532/00030	FERTILIZER TYPE 3	LB	184,282	\$75	\$0.41	43
	2575.532/00040	FERTILIZER TYPE 4	LB	744	\$0	\$0.52	6
	2575.533/00010	AGRICULTURAL LIME	TON	295	\$6	\$19.24	9
	2575.535/00010	WATER	MGAL	40	\$1	\$22.00	1
	2575.541/00010	MOWING	ACRE	480	\$18	\$37.08	3
	2575.545/00010	WEED SPRAYING	ACRE	185	\$9	\$50.96	2
	2575.547/00010	WEED SPRAY MIXTURE	GAL	184	\$3	\$17.00	1
	2575.550/00020	COMPOST, GRADE 2	C Y	160	\$4	\$23.37	1
	2575.555/00010	TURF ESTABLISHMENT	LS	42	\$120	\$2,860.58	42
	2575.560/00050	HYDRAULIC SOIL STABILIZER TYPE 5	LB	104,100	\$48	\$0.46	10
	2575.560/00060	HYDRAULIC SOIL STABILIZER TYPE 6	LB	64	\$0	\$4.70	1
	2575.560/00080	HYDRAULIC SOIL STABILIZER TYPE 8	LB	38,064	\$43	\$1.12	3
	2575.561/00010	HYDRAULIC SOIL STABILIZER TYPE 1	S Y	42,413	\$6	\$0.14	1
	2575.570/00010	RAPID STABILIZATION METHOD 1	ACRE	67	\$34	\$500.16	2

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 05

06:54 Friday, February 18, 2011 54

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/10 AND 12/31/10
 BY ITEM GROUP

211 CONTRACTS - AWARDED TOTAL: \$649,895,273

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2575	2575.570/00020	RAPID STABILIZATION METHOD 2	ACRE	15	\$9	\$591.42	5
	2575.571/00010	RAPID STABILIZATION METHOD 3	MGAL	619	\$143	\$230.83	19
	2575.572/00010	RAPID STABILIZATION METHOD 4	S Y	125,741	\$113	\$0.90	13
	2575.603/00030	MULCH TYPE SPECIAL	L F	1,000	\$7	\$6.80	1
	2575.603/00100	MULTCH TYPE SPECIAL	L F	2,000	\$6	\$3.00	1
	2575.604/00015	SEEDING	S Y	6,577	\$1	\$0.11	3
	2575.604/00030	DISK ANCHORING	S Y	2,576	\$1	\$0.30	1
	2575.604/00060	EROSION STABILIZATION MAT	S Y	54	\$1	\$17.25	1
	2575.607/00050	LANDSCAPE ROCK	C Y	33	\$2	\$75.00	1
	2575.608/00010	SEED MIXTURE SPECIAL	LB	817	\$2	\$2.28	2
	2575.608/00011	SEED MIXTURE SPECIAL 1	LB	495	\$5	\$10.74	2
	2575.608/00012	SEED MIXTURE SPECIAL 2	LB	9	\$0	\$3.54	1
-----					-----		
2575					\$3,383		
2580	2580.601/00010	INTERIM PAVEMENT MARKING	LS	33	\$592	\$17,950.27	33
	2580.603/00010	INTERIM PAVEMENT MARKING	L F	3,619,062	\$584	\$0.16	48
	2580.603/00100	PAVEMENT MARKING - LATE SEASON	L F	32,677	\$35	\$1.07	3
	2580.618/00010	PAVEMENT MESSAGE - LATE SEASON	S F	160	\$1	\$4.10	2
-----					-----		
2580					\$1,212		
2581	2581.501/00010	REMOVABLE PREFORMED PLASTIC MARKING	L F	209,319	\$255	\$1.22	29
	2581.603/00020	REMOVABLE PREFORMED PLASTIC MASK (BLACK)	L F	14,361	\$35	\$2.41	21
-----					-----		
2581					\$290		
2582	2582.501/01001	PAVT MSSG (LT ARROW) PAINT	EACH	29	\$3	\$97.07	3
	2582.501/01002	PAVT MSSG (RT ARROW) PAINT	EACH	11	\$1	\$91.36	2
	2582.501/01005	PAVT MSSG (STOP AHEAD) PAINT	EACH	10	\$2	\$195.00	4
	2582.501/01006	PAVT MSSG (RR XING) PAINT	EACH	6	\$1	\$183.33	3
	2582.501/01007	PAVT MSSG (RT-THRU ARROW) PAINT	EACH	1	\$0	\$110.00	1
	2582.501/01008	PAVT MSSG (L T-THRU ARROW) PAINT	EACH	4	\$1	\$250.00	1
	2582.501/01010	PAVT MSSG (HANDICAPPED SYMBOL) PAINT	EACH	1	\$0	\$120.00	1
	2582.501/01016	PAVT MSSG (PED XING) PAINT	EACH	2	\$0	\$225.00	1
	2582.501/01101	PAVT MSSG (LT ARROW) PAINT (GR IN)	EACH	4	\$1	\$161.34	1
	2582.501/02001	PAVT MSSG (LT ARROW) POLY PREF	EACH	91	\$28	\$303.19	4
	2582.501/02002	PAVT MSSG (RT ARROW) POLY PREF	EACH	71	\$22	\$309.45	4
	2582.501/02006	PAVT MSSG (LT-THRU ARROW) POLY PREF	EACH	10	\$5	\$549.18	2
	2582.501/02010	PAVT MSSG (HANDICAPPED SYMBOL) POLY PREF	EACH	1	\$1	\$510.00	1
	2582.501/02020	PAVT MSSG (FISH-HOOK ARROW) POLY PREF	EACH	2	\$2	\$918.22	1
	2582.501/02101	PAVT MSSG (LT ARROW) POLY PREF-GR IN	EACH	302	\$87	\$288.77	19
	2582.501/02102	PAVT MSSG (RT ARROW) POLY PREF-GR IN	EACH	110	\$34	\$305.66	14
	2582.501/02103	PAVT MSSG (THRU ARROW) POLY PREF-GR IN	EACH	15	\$4	\$289.33	3

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 05

06:54 Friday, February 18, 2011 55

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/10 AND 12/31/10
 BY ITEM GROUP

211 CONTRACTS - AWARDED TOTAL: \$649,895,273

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2582	2582.501/02104	PAVT MSSG (SCHOOL XING) POLY PREF-GR IN	EACH	12	\$20	\$1,690.00	3
	2582.501/02105	PAVT MSSG (STOP AHEAD) POLY PREF-GR IN	EACH	18	\$26	\$1,441.72	5
	2582.501/02106	PAVT MSSG (LT-THRU ARROW) POLY PREF-GR IN	EACH	9	\$6	\$670.06	5
	2582.501/02107	PAVT MSSG (RT-THRU ARROW) POLY PREF-GR IN	EACH	6	\$3	\$475.00	2
	2582.501/02108	PAVT MSSG (RT-THRU-LT ARROW) PY PR-GR IN	EACH	2	\$2	\$1,200.00	1
	2582.501/02110	PAVT MSSG (HANDICAPPED SYMBOL) PY PR-GR IN	EACH	1	\$0	\$370.00	1
	2582.501/02114	PAVT MSSG (RR XING) POLY PREF-GR IN	EACH	11	\$18	\$1,595.36	7
	2582.501/02119	PAVT MSSG (ONLY) POLY PREF-GR IN	EACH	6	\$2	\$310.00	1
	2582.501/03001	PAVT MSSG (LT ARROW) EPOXY	EACH	160	\$17	\$105.10	14
	2582.501/03002	PAVT MSSG (RT ARROW) EPOXY	EACH	113	\$13	\$118.00	15
	2582.501/03004	PAVT MSSG (ONLY) EPOXY	EACH	2	\$0	\$200.00	1
	2582.501/03006	PAVT MSSG (RT-THRU ARROW) EPOXY	EACH	4	\$1	\$184.47	3
	2582.501/03007	PAVT MSSG (RR XING) EPOXY	EACH	17	\$9	\$536.61	6
	2582.501/03008	PAVT MSSG (STOP AHEAD) EPOXY	EACH	20	\$6	\$321.71	11
	2582.501/03009	PAVT MSSG (SCHOOL XING) EPOXY	EACH	12	\$5	\$428.33	3
	2582.501/03010	PAVT MSSG (SIGNAL AHEAD) EPOXY	EACH	1	\$0	\$350.00	1
	2582.501/03014	PAVT MSSG (HANDICAPPED SYMBOL) EPOXY	EACH	2	\$0	\$125.00	1
	2582.501/03015	PAVT MSSG (THRU ARROW) EPOXY	EACH	3	\$0	\$105.00	1
	2582.501/03017	PAVT MSSG (BIKE SYMBOL) EPOXY	EACH	3	\$0	\$135.00	1
	2582.501/03018	PAVT MSSG (BIKE LANE ARROW) EPOXY	EACH	2	\$0	\$135.00	1
	2582.501/03023	PAVT MSSG (YIELD AHEAD) EPOXY	EACH	2	\$1	\$626.00	1
	2582.501/03025	PAVT MSSG (TRAN ARROW) EPOXY	EACH	2	\$0	\$105.00	1
	2582.502/11104	4" SOLID LINE WHITE-PAINT	L F	5,591,201	\$522	\$0.09	46
	2582.502/11106	6" SOLID LINE WHITE-PAINT	L F	700,802	\$145	\$0.21	2
	2582.502/11108	8" SOLID LINE WHITE-PAINT	L F	32,832	\$10	\$0.30	7
	2582.502/11112	12" SOLID LINE WHITE-PAINT	L F	10	\$0	\$3.88	1
	2582.502/11124	24" SOLID LINE WHITE-PAINT	L F	240	\$1	\$3.36	4
	2582.502/11204	4" BROKEN LINE WHITE-PAINT	L F	59,263	\$9	\$0.15	9
	2582.502/11208	8" BROKEN LINE WHITE-PAINT	L F	3,820	\$1	\$0.29	3
	2582.502/11308	8" DOTTED LINE WHITE-PAINT	L F	10,183	\$4	\$0.37	10
	2582.502/11524	24" STOP LINE WHITE-PAINT	L F	135	\$1	\$4.00	1
	2582.502/12104	4" SOLID LINE YELLOW-PAINT	L F	1,308,706	\$115	\$0.09	39
	2582.502/12124	24" SOLID LINE YELLOW-PAINT	L F	440	\$2	\$4.00	1
	2582.502/12204	4" BROKEN LINE YELLOW-PAINT	L F	327,254	\$20	\$0.06	29
	2582.502/12308	8" DOTTED LINE YELLOW-PAINT	L F	500	\$0	\$0.31	1
	2582.502/12404	4" DOUBLE SOLID LINE YELLOW-PAINT	L F	159,054	\$24	\$0.15	14
	2582.502/13104	4" SOLID LINE WHITE-PAINT (GR IN)	L F	2,155,424	\$808	\$0.38	8
	2582.502/13106	6" SOLID LINE WHITE-PAINT (GR IN)	L F	974,840	\$401	\$0.41	2
	2582.502/13124	24" SOLID LINE WHITE-PAINT (GR IN)	L F	252	\$3	\$11.00	1
	2582.502/13204	4" BROKEN LINE WHITE-PAINT (GR IN)	L F	1,760	\$0	\$0.24	1
	2582.502/13308	8" DOTTED LINE WHITE-PAINT (GR IN)	L F	1,256	\$1	\$1.03	3
	2582.502/14204	4" SOLID LINE YELLOW-PAINT (GR IN)	L F	441,709	\$157	\$0.36	7
	2582.502/14224	24" SOLID LINE YELLOW-PAINT (GR IN)	L F	322	\$3	\$10.86	2
	2582.502/14304	4" BROKEN LINE YELLOW-PAINT (GR IN)	L F	107,993	\$34	\$0.32	3
	2582.502/21104	4" SOLID LINE WHITE-POLY PREF	L F	27,826	\$65	\$2.34	2
	2582.502/21106	6" SOLID LINE WHITE-POLY PREF	L F	156	\$3	\$16.16	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

06:54 Friday, February 18, 2011 56

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/10 AND 12/31/10
BY ITEM GROUP

211 CONTRACTS - AWARDED TOTAL: \$649,895,273

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2582	2582.502/21108	8" SOLID LINE WHITE-POLY PREF	L F	15,973	\$115	\$7.22	6
	2582.502/21124	24" SOLID LINE WHITE-POLY PREF	L F	393	\$5	\$13.78	1
	2582.502/21204	4" BROKEN LINE WHITE-POLY PREF	L F	24,590	\$85	\$3.44	5
	2582.502/21308	8" DOTTED LINE WHITE-POLY PREF	L F	3,100	\$20	\$6.46	6
	2582.502/31104	4" SOLID LINE WHITE-POLY PREF (GR IN)	L F	345,814	\$1,013	\$2.93	21
	2582.502/31106	6" SOLID LINE WHITE-POLY PREF (GR IN)	L F	404	\$3	\$6.91	2
	2582.502/31108	8" SOLID LINE WHITE-POLY PREF (GR IN)	L F	74,640	\$452	\$6.06	21
	2582.502/31111	11" SOLID LINE WHITE-POLY PREF (GR IN)	L F	1,000	\$11	\$10.62	1
	2582.502/31112	12" SOLID LINE WHITE-POLY PREF (GR IN)	L F	833	\$12	\$13.89	2
	2582.502/31124	24" SOLID LINE WHITE-POLY PREF (GR IN)	L F	1,797	\$44	\$24.42	15
	2582.502/31204	4" BROKEN LINE WHITE-POLY PREF (GR IN)	L F	180,382	\$568	\$3.15	25
	2582.502/31207	7" BROKEN LINE WHITE-POLY PREF (GR IN)	L F	101,596	\$619	\$6.09	11
	2582.502/31308	8" DOTTED LINE WHITE-POLY PREF (GR IN)	L F	1,547	\$10	\$6.54	6
	2582.502/31311	11" DOTTED LINE WHITE-POLY PREF (GR IN)	L F	6,976	\$71	\$10.20	5
	2582.502/31524	24" STOP LINE WHITE-POLY PREF (GR IN)	L F	1,334	\$31	\$23.46	8
	2582.502/32104	4" SOLID LINE YELLOW-POLY PREF (GR IN)	L F	249,769	\$698	\$2.79	8
	2582.502/32112	12" SOLID LINE YELLOW-POLY PREF (GR IN)	L F	261	\$3	\$11.36	2
	2582.502/32124	24" SOLID LINE YELLOW-POLY PREF (GR IN)	L F	2,658	\$58	\$21.83	7
	2582.502/32204	4" BROKEN LINE YELLOW-POLY PREF (GR IN)	L F	12,363	\$37	\$3.03	6
	2582.502/32311	11" DOTTED LINE YELLOW-POLY PREF (GR IN)	L F	24	\$0	\$8.25	1
	2582.502/32404	4" DB SOLID LINE YELLOW-POLY PREF (GR IN)	L F	3,904	\$25	\$6.49	5
	2582.502/41104	4" SOLID LINE WHITE-EPOXY	L F	6,103,083	\$1,309	\$0.21	88
	2582.502/41106	6" SOLID LINE WHITE-EPOXY	L F	327,377	\$86	\$0.26	6
	2582.502/41108	8" SOLID LINE WHITE-EPOXY	L F	21,868	\$18	\$0.82	14
	2582.502/41124	24" SOLID LINE WHITE-EPOXY	L F	1,810	\$19	\$10.51	17
	2582.502/41204	4" BROKEN LINE WHITE-EPOXY	L F	82,684	\$21	\$0.25	22
	2582.502/41208	8" BROKEN LINE WHITE-EPOXY	L F	566	\$1	\$1.04	2
	2582.502/41304	4" DOTTED LINE WHITE-EPOXY	L F	18	\$0	\$1.50	1
	2582.502/41308	8" DOTTED LINE WHITE-EPOXY	L F	5,629	\$7	\$1.20	22
	2582.502/41524	24" STOP LINE WHITE-EPOXY	L F	1,452	\$13	\$8.67	11
	2582.502/42104	4" SOLID LINE YELLOW-EPOXY	L F	2,149,263	\$536	\$0.25	79
	2582.502/42106	6" SOLID LINE YELLOW-EPOXY	L F	7,445	\$3	\$0.41	1
	2582.502/42108	8" SOLID LINE YELLOW-EPOXY	L F	418	\$0	\$1.00	1
	2582.502/42112	12" SOLID LINE YELLOW-EPOXY	L F	1,150	\$6	\$5.46	3
	2582.502/42124	24" SOLID LINE YELLOW-EPOXY	L F	11,674	\$73	\$6.24	18
	2582.502/42204	4" BROKEN LINE YELLOW-EPOXY	L F	511,961	\$99	\$0.19	54
	2582.502/42404	4" DOUBLE SOLID LINE YELLOW-EPOXY	L F	268,673	\$112	\$0.42	32
	2582.502/51104	4" SOLID LINE WHITE-EPOXY (GROUND IN)	L F	1,284,386	\$648	\$0.50	12
	2582.502/51106	6" SOLID LINE WHITE-EPOXY (GROUND IN)	L F	402,594	\$340	\$0.85	2
	2582.502/51108	8" SOLID LINE WHITE-EPOXY (GROUND IN)	L F	20,698	\$19	\$0.90	1
	2582.502/51204	4" BROKEN LINE WHITE-EPOXY (GROUND IN)	L F	10,082	\$6	\$0.56	3
	2582.502/51308	8" DOTTED LINE WHITE-EPOXY (GROUND IN)	L F	377	\$1	\$3.86	4
	2582.502/52014	4" SOLID LINE YELLOW-EPOXY (GROUND IN)	L F	704,192	\$342	\$0.49	13
	2582.502/52124	24" SOLID LINE YELLOW-EPOXY (GROUND IN)	L F	93	\$1	\$11.00	1
	2582.502/52204	4" BROKEN LINE YELLOW-EPOXY (GROUND IN)	L F	53,152	\$30	\$0.57	7
	2582.502/52404	4" DBLE SOLID LINE YELLOW-EPOXY (GR IN)	L F	85,828	\$109	\$1.27	3

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 05

06:54 Friday, February 18, 2011 57

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/10 AND 12/31/10
 BY ITEM GROUP

211 CONTRACTS - AWARDED TOTAL: \$649,895,273

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2582	2582.503/00110	CROSSWALK MARKING-PAINT	S F	1,026	\$2	\$2.00	1
	2582.503/00120	CROSSWALK MARKING-POLY PREFORM	S F	7,110	\$53	\$7.43	3
	2582.503/00130	CROSSWALK MARKING-POLY PREFORM (GR IN)	S F	24,896	\$263	\$10.56	14
	2582.503/00140	CROSSWALK MARKING-EPOXY	S F	13,572	\$61	\$4.51	16
	2582.603/11104	4" SOLID LINE WHITE-PAINT SPECIAL	L F	631	\$7	\$11.71	3
	2582.603/61104	4" SOLID LINE WHITE-EPOXY (WR)	L F	251,800	\$98	\$0.39	1
	2582.603/61124	24" SOLID LINE WHITE-EPOXY (WR)	L F	20	\$0	\$15.00	1
	2582.603/61308	8" DOTTED LINE WHITE-EPOXY (WR)	L F	180	\$0	\$1.85	1
	2582.603/62104	4" SOLID LINE YELLOW-EPOXY (WR)	L F	10,200	\$4	\$0.39	1
	2582.603/62204	4" BROKEN LINE YELLOW-EPOXY (WR)	L F	23,500	\$9	\$0.39	1
	2582.618/00010	PAVEMENT MARKING SPECIAL	S F	288	\$4	\$14.67	2

2582					\$10,837		
					=====		
					\$649,895		