

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 05

08:55 Tuesday, February 28, 2012 1

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/11 AND 12/31/11
 BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$482,292,841

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2011	2011.601/00003	CONSTRUCTION SURVEYING	LS	24	\$867	\$36,127.23	24
	2011.601/08010	SUPPLEMENTAL DESCRIPTION	LS	1	\$75	\$75,000.00	1

2011					\$942		
2013	2013.601/00010	SURVEY EQUIPMENT	LS	6	\$84	\$13,965.83	6
	2013.602/00022	ROAD/WEATHER SENSOR AND CABLE	EACH	3	\$41	\$13,627.33	3
	2013.602/00024	INSTALL ROAD/WEATHER INFORMATION STATION	EACH	1	\$27	\$26,820.00	1
	2013.602/00051	TCLP TEST	EACH	18	\$6	\$347.22	5
	2013.603/00100	SAFETY CABLE	L F	1,555	\$44	\$28.39	5

2013					\$202		
2016	2016.601/00030	LANE RENTAL	LS	1	\$330	\$330,000.00	1
	2016.612/08010	SUPPLEMENTAL DESCRIPTION	WEEK	40	\$8	\$200.00	1

2016					\$338		
2021	2021.501/00010	MOBILIZATION	LS	188	\$18,023	\$95,868.25	188
2031	2031.501/00020	FIELD OFFICE TYPE B	EACH	1	\$12	\$12,000.00	1
	2031.501/00040	FIELD OFFICE TYPE D	EACH	23	\$221	\$9,589.72	22
	2031.501/00042	FIELD OFFICE TYPE D-MODIFIED	EACH	3	\$37	\$12,322.32	3
	2031.503/00040	FIELD LABORATORY TYPE D	EACH	11	\$64	\$5,819.00	11
	2031.503/00041	FIELD LABORATORY TYPE DX	EACH	5	\$69	\$13,763.28	5
	2031.503/00043	FIELD LABORATORY TYPE DX-MODIFIED	EACH	1	\$18	\$18,000.00	1
	2031.602/00010	COMBINATION FIELD LABORATORY-OFFICE	EACH	44	\$250	\$5,683.42	43

2031					\$670		
2051	2051.501/00010	MAINT & RESTORATION OF HAUL ROADS	LS	93	\$15	\$162.97	93
2101	2101.501/00010	CLEARING	ACRE	173	\$307	\$1,774.02	20
	2101.502/00010	CLEARING	TREE	1,519	\$155	\$101.98	15
	2101.506/00010	GRUBBING	ACRE	160	\$293	\$1,830.36	16
	2101.507/00010	GRUBBING	TREE	759	\$71	\$94.12	11
	2101.511/00010	CLEARING AND GRUBBING	LS	13	\$67	\$5,184.30	13
	2101.610/00010	TREE TRIMMING	HOUR	2	\$0	\$165.00	1

2101					\$894		
2102	2102.501/00010	PAVEMENT MARKING REMOVAL	S F	7,695	\$13	\$1.67	6
	2102.501/00020	PAVEMENT MARKING REMOVAL-PERMANENT	S F	29,499	\$45	\$1.52	11
	2102.502/00010	PAVEMENT MARKING REMOVAL	L F	176,131	\$101	\$0.57	16

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 05

08:55 Tuesday, February 28, 2012 2

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/11 AND 12/31/11
 BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$482,292,841

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2102	2102.502/00015	PAVEMENT MARKING REMOVAL-TEMPORARY	L F	260,037	\$136	\$0.52	4
	2102.502/00020	PAVEMENT MARKING REMOVAL-PERMANENT	L F	145,319	\$93	\$0.64	13
	2102.602/00011	PAVEMENT MARKING REMOVAL-SPECIAL	EACH	51	\$2	\$40.00	1
-----					-----		
2102					\$391		
2103	2103.501/00010	BUILDING REMOVAL	LS	1	\$6	\$6,000.00	1
	2103.501/00012	BUILDING REMOVAL B	LS	1	\$8	\$7,530.00	1
	2103.501/00013	BUILDING REMOVAL C	LS	1	\$64	\$63,813.00	1
	2103.501/00014	BUILDING REMOVAL D	LS	1	\$5	\$5,215.00	1
	2103.505/00020	DISCONNECT SEWER SERVICE	EACH	5	\$3	\$640.80	2
	2103.507/00010	DISCONNECT WATER SERVICE	EACH	5	\$3	\$516.00	2
	2103.511/00010	BASEMENT FILL	C Y	1,033	\$10	\$9.96	2
-----					-----		
2103					\$99		
2104	2104.501/00001	REMOVE METAL FLUME	L F	215	\$2	\$7.25	1
	2104.501/00003	REMOVE PIPE DRAIN	L F	26,685	\$27	\$1.00	3
	2104.501/00007	REMOVE PERFORATED PIPE	L F	18,108	\$15	\$0.82	1
	2104.501/00010	REMOVE PIPE CULVERTS	L F	36,285	\$356	\$9.80	41
	2104.501/00011	REMOVE CONCRETE CULVERT	L F	4,989	\$55	\$10.98	8
	2104.501/00012	REMOVE METAL CULVERT	L F	2,818	\$29	\$10.20	10
	2104.501/00013	REMOVE WATER MAIN	L F	1,119	\$8	\$7.05	3
	2104.501/00015	REMOVE CATCH BASINS	L F	12	\$2	\$175.00	1
	2104.501/00016	REMOVE SEWER PIPE (STORM)	L F	12,262	\$86	\$7.01	21
	2104.501/00017	REMOVE SEWER PIPE (SANITARY)	L F	1,093	\$6	\$5.31	2
	2104.501/00018	REMOVE PIPE SEWERS	L F	1,995	\$27	\$13.69	4
	2104.501/00020	REMOVE CURB	L F	396	\$2	\$4.71	2
	2104.501/00021	REMOVE INTEGRANT CURB	L F	947	\$1	\$0.57	1
	2104.501/00022	REMOVE CURB AND GUTTER	L F	69,845	\$252	\$3.60	53
	2104.501/00023	REMOVE BITUMINOUS CURB	L F	7,183	\$13	\$1.78	4
	2104.501/00024	REMOVE CONCRETE CURB	L F	55	\$0	\$8.15	1
	2104.501/00030	REMOVE CONCRETE RETAINING WALL	L F	68	\$2	\$30.00	1
	2104.501/00035	REMOVE FENCE	L F	5,646	\$11	\$1.97	4
	2104.501/00037	REMOVE CHAIN LINK FENCE	L F	17,688	\$74	\$4.21	10
	2104.501/00040	REMOVE GUARD RAIL	L F	2,866	\$5	\$1.64	2
	2104.501/00041	REMOVE CABLE GUARDRAIL	L F	65,495	\$61	\$0.93	16
	2104.501/00042	REMOVE GUARD RAIL-PLATE BEAM	L F	67,095	\$167	\$2.49	47
	2104.501/00048	REMOVE CONCRETE BARRIER	L F	119	\$5	\$42.00	1
	2104.501/00049	REMOVE CONCRETE MEDIAN BARRIER	L F	11,861	\$153	\$12.88	3
	2104.501/00050	REMOVE TEMP PRECAST CONCRETE BARRIER	L F	906	\$4	\$4.73	1
	2104.501/00051	REMOVE UNDERGROUND WIRE	L F	573	\$0	\$0.77	1
	2104.501/00053	REMOVE ARMORED CABLE	L F	22,900	\$25	\$1.11	4
	2104.501/00056	REMOVE RIGID STEEL CONDUIT	L F	310	\$2	\$6.57	2

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 05

08:55 Tuesday, February 28, 2012 3

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/11 AND 12/31/11
 BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$482,292,841

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2104	2104.501/00062	REMOVE CONCRETE GUTTER	L F	16,307	\$40	\$2.45	1
	2104.501/00071	REMOVE BARBED WIRE FENCE	L F	10,920	\$11	\$1.02	2
	2104.501/00074	REMOVE CONCRETE BARRIER WALL	L F	76	\$1	\$10.99	1
	2104.501/00086	REMOVE FORCE MAIN	L F	420	\$4	\$10.26	1
	2104.501/00088	REMOVE BOX CULVERT	L F	1,532	\$83	\$54.44	3
	2104.501/00090	REMOVE CONCRETE BOX CULVERT	L F	255	\$23	\$92.15	4
	2104.501/00097	REMOVE CATTLE PASS	L F	198	\$6	\$30.00	1
	2104.501/00098	REMOVE RC CATTLE PASS	L F	84	\$2	\$26.00	1
	2104.501/00100	REMOVE RAILROAD TRACK	L F	7,085	\$96	\$13.50	1
	2104.501/00200	REMOVE CONDUIT SYSTEM	L F	337	\$1	\$1.70	1
	2104.501/00250	REMOVE SIGN WALKWAY	L F	3,292	\$76	\$23.11	6
	2104.501/00305	REMOVE TENSION CABLE GUARDRAIL	L F	27,214	\$29	\$1.06	2
	2104.503/00004	REMOVE WOOD NOISE WALL	S F	2,842	\$5	\$1.90	1
	2104.503/00006	REMOVE RETAINING WALL	S F	2,400	\$40	\$16.86	1
	2104.503/00015	REMOVE BITUMINOUS WALK	S F	28,176	\$14	\$0.50	7
	2104.503/00019	REMOVE CONCRETE SLAB	S F	3,348	\$9	\$2.57	1
	2104.503/00020	REMOVE CONCRETE SIDEWALK	S F	35,809	\$33	\$0.92	9
	2104.503/00021	REMOVE CONCRETE WALK	S F	106,288	\$155	\$1.46	30
	2104.503/00024	REMOVE CONCRETE DRIVEWAY PAVEMENT	S F	1,367	\$1	\$0.87	2
	2104.503/00026	REMOVE CONCRETE ISLAND	S F	2,381	\$2	\$0.85	1
	2104.503/00027	REMOVE CONCRETE NOSE	S F	322	\$1	\$3.28	2
	2104.503/00100	REMOVE PAVEMENT	S F	3,409	\$4	\$1.15	2
	2104.503/00110	REMOVE CONCRETE PAVEMENT	S F	6,312	\$17	\$2.65	5
	2104.503/00111	REMOVE CONCRETE APPROACH PANEL	S F	5,795	\$17	\$2.95	2
	2104.503/00115	REMOVE CONCRETE MEDIAN	S F	11,539	\$11	\$0.95	2
	2104.503/00120	REMOVE BITUMINOUS SHOULDER PAVEMENT	S F	12,471	\$12	\$1.00	2
	2104.503/00121	REMOVE BITUMINOUS PAVEMENT	S F	6,403	\$12	\$1.95	8
	2104.503/00123	REMOVE BITUMINOUS DRIVEWAY PAVEMENT	S F	258	\$0	\$1.00	1
	2104.505/00013	REMOVE CONCRETE MEDIAN	S Y	4,070	\$20	\$4.92	3
	2104.505/00021	REMOVE CONCRETE WALK	S Y	13,573	\$79	\$5.79	7
	2104.505/00100	REMOVE PAVEMENT	S Y	388,758	\$2,135	\$5.49	22
	2104.505/00108	REMOVE CONCRETE DRIVEWAY PAVEMENT	S Y	2,162	\$19	\$8.73	5
	2104.505/00110	REMOVE CONCRETE PAVEMENT	S Y	176,460	\$879	\$4.98	15
	2104.505/00111	REMOVE CONCRETE APPROACH PANEL	S Y	6,800	\$71	\$10.40	11
	2104.505/00119	REMOVE BITUMINOUS DRIVEWAY PAVEMENT	S Y	4,705	\$11	\$2.32	3
	2104.505/00120	REMOVE BITUMINOUS PAVEMENT	S Y	656,289	\$1,860	\$2.83	65
	2104.505/00121	REMOVE BITUMINOUS SURFACING	S Y	51,256	\$84	\$1.64	1
	2104.505/00122	REMOVE BITUMINOUS SHOULDER PAVEMENT	S Y	869,949	\$1,386	\$1.59	25
	2104.509/00004	REMOVE TEMPORARY CROSS-OVER	EACH	4	\$44	\$11,098.75	2
	2104.509/00006	REMOVE CONC BOX CULVERT END SECTION	EACH	4	\$6	\$1,500.00	2
	2104.509/00007	REMOVE RC CATTLE PASS APRON	EACH	4	\$2	\$500.00	1
	2104.509/00009	REMOVE BOX CULVERT	EACH	1	\$7	\$7,000.00	1
	2104.509/00011	REMOVE CONCRETE APRON	EACH	157	\$25	\$158.87	11
	2104.509/00012	REMOVE METAL APRON	EACH	80	\$12	\$150.23	8
	2104.509/00013	REMOVE PIPE APRON	EACH	648	\$96	\$148.68	31
	2104.509/00022	REMOVE FLAP GATE	EACH	2	\$0	\$150.00	2

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 05

08:55 Tuesday, February 28, 2012 4

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/11 AND 12/31/11
 BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$482,292,841

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2104	2104.509/00026	REMOVE MISCELLANEOUS STRUCTURES	EACH	3	\$2	\$500.00	1
	2104.509/00027	REMOVE CONCRETE HEADWALL	EACH	280	\$15	\$52.50	8
	2104.509/00029	REMOVE CONCRETE NOSE	EACH	5	\$2	\$380.76	1
	2104.509/00035	REMOVE HEADWALL	EACH	5	\$0	\$45.00	1
	2104.509/00037	REMOVE ANCHORAGE ASSEMBLY-CABLE	EACH	332	\$29	\$88.40	16
	2104.509/00038	REMOVE ANCHORAGE ASSEMBLY-PLATE BEAM	EACH	78	\$13	\$160.39	19
	2104.509/00039	REMOVE BREAKAWAY CABLE TERMINAL	EACH	3	\$1	\$277.02	1
	2104.509/00045	REMOVE POST	EACH	42	\$1	\$18.00	1
	2104.509/00046	REMOVE PERMANENT BARRICADE	EACH	3	\$0	\$63.33	2
	2104.509/00048	REMOVE LIGHTING UNIT	EACH	202	\$89	\$440.32	8
	2104.509/00049	REMOVE LUMINAIRE	EACH	22	\$2	\$85.45	2
	2104.509/00050	REMOVE GUARD POST	EACH	26	\$0	\$15.00	1
	2104.509/00051	REMOVE GUIDE POST	EACH	228	\$4	\$16.11	14
	2104.509/00055	REMOVE TWISTED END TREATMENT	EACH	220	\$37	\$170.31	13
	2104.509/00060	REMOVE CONCRETE STRUCTURE	EACH	20	\$5	\$250.00	1
	2104.509/00065	REMOVE CONCRETE SLAB	EACH	1	\$0	\$145.00	1
	2104.509/00068	REMOVE FOOTING	EACH	6	\$6	\$1,000.00	1
	2104.509/00098	REMOVE UTILITY VAULT	EACH	4	\$3	\$801.14	2
	2104.509/00100	REMOVE MANHOLE OR CATCH BASIN	EACH	121	\$43	\$359.19	9
	2104.509/00101	REMOVE MANHOLE	EACH	1	\$1	\$600.00	1
	2104.509/00102	REMOVE CATCH BASIN	EACH	54	\$9	\$175.25	7
	2104.509/00103	REMOVE DROP INLET	EACH	6	\$3	\$429.90	3
	2104.509/00104	REMOVE CURB BOX	EACH	36	\$12	\$341.67	3
	2104.509/00105	REMOVE CASTING	EACH	175	\$19	\$109.99	22
	2104.509/00107	REMOVE GATE VALVE	EACH	2	\$1	\$314.50	1
	2104.509/00108	REMOVE GATE VALVE & BOX	EACH	6	\$1	\$236.67	2
	2104.509/00109	REMOVE CURB STOP & BOX	EACH	1	\$0	\$88.00	1
	2104.509/00110	REMOVE VALVE BOX	EACH	2	\$1	\$250.00	1
	2104.509/00111	REMOVE HYDRANT	EACH	8	\$5	\$575.00	3
	2104.509/00112	REMOVE SANITARY CLEANOUT	EACH	1	\$0	\$88.00	1
	2104.509/00114	REMOVE DRAINAGE STRUCTURE	EACH	58	\$18	\$309.24	13
	2104.509/00124	REMOVE WOOD POLE	EACH	5	\$1	\$274.66	3
	2104.509/00150	REMOVE FOUNDATION	EACH	18	\$11	\$626.78	3
	2104.509/00151	REMOVE MAST ARM FOUNDATION	EACH	1	\$2	\$1,500.00	1
	2104.509/00155	REMOVE LIGHT BASE FOUNDATION	EACH	6	\$3	\$500.00	2
	2104.509/00157	REMOVE CABINET FOUNDATION	EACH	1	\$1	\$500.00	1
	2104.509/00162	REMOVE CCTV FOUNDATION	EACH	1	\$0	\$309.39	1
	2104.509/00163	REMOVE SERVICE FOUNDATION	EACH	1	\$0	\$324.97	1
	2104.509/00164	REMOVE FIBER OPTIC PATCH SHELTER FOUND	EACH	1	\$1	\$536.42	1
	2104.509/00170	REMOVE DELINEATOR	EACH	990	\$12	\$11.91	16
	2104.509/00172	REMOVE DELINEATOR / MARKER PANEL	EACH	2	\$0	\$125.00	1
	2104.509/00180	REMOVE MARKER	EACH	890	\$14	\$15.38	30
	2104.509/00199	REMOVE SIGN	EACH	41	\$2	\$50.73	2
	2104.509/00201	REMOVE SIGN TYPE A	EACH	11	\$10	\$923.73	3
	2104.509/00203	REMOVE SIGN TYPE C	EACH	4,418	\$129	\$29.25	42
	2104.509/00205	REMOVE SIGN TYPE D	EACH	721	\$43	\$59.96	25

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

08:55 Tuesday, February 28, 2012 5

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/11 AND 12/31/11
BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$482,292,841

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2104	2104.509/00206	REMOVE SIGN TYPE EA	EACH	5	\$0	\$72.00	1
	2104.509/00207	REMOVE SIGN TYPE EO	EACH	22	\$3	\$154.98	3
	2104.509/00208	REMOVE SIGN TYPE OH (BRIDGE MOUNTED)	EACH	8	\$26	\$3,288.59	3
	2104.509/00209	REMOVE SIGN TYPE OH	EACH	35	\$177	\$5,064.87	5
	2104.509/00220	REMOVE SIGN TYPE SPECIAL	EACH	2	\$0	\$77.00	1
	2104.509/00290	REMOVE SERVICE INSTALLATION	EACH	16	\$6	\$400.88	2
	2104.509/00300	REMOVE SERVICE EQUIPMENT	EACH	30	\$8	\$258.32	7
	2104.509/00320	REMOVE SIGNAL SYSTEM	EACH	1	\$4	\$4,277.00	1
	2104.509/00350	REMOVE SIGN LIGHTING SYSTEM	EACH	23	\$28	\$1,211.20	5
	2104.509/00365	REMOVE DMS	EACH	4	\$15	\$3,658.11	1
	2104.509/00375	REMOVE LANE CONTROL SIGNAL	EACH	14	\$3	\$194.15	1
	2104.509/00390	REMOVE EQUIPMENT PAD	EACH	7	\$3	\$420.71	4
	2104.509/00399	REMOVE HANDHOLE	EACH	81	\$26	\$319.18	7
	2104.509/00400	REMOVE LIGHT STANDARD BASE	EACH	132	\$45	\$344.64	10
	2104.509/00402	REMOVE LIGHT BASE	EACH	6	\$3	\$443.19	2
	2104.509/00404	REMOVE BD 4	EACH	2	\$1	\$263.62	2
	2104.509/00406	REMOVE SERVICE CABINET	EACH	5	\$1	\$209.00	3
	2104.509/00410	REMOVE SIGN BASE	EACH	2	\$0	\$110.00	2
	2104.509/00495	REMOVE SIGN PANEL TYPE A	EACH	3	\$1	\$180.00	1
	2104.509/00497	REMOVE SIGN PANEL TYPE C	EACH	15	\$0	\$28.69	3
	2104.509/00498	REMOVE SIGN PANEL TYPE D	EACH	80	\$4	\$55.87	5
	2104.509/00500	REMOVE SIGN PANEL TYPE OH	EACH	25	\$9	\$342.25	4
	2104.509/00501	REMOVE SIGN PANEL TYPE EO	EACH	2	\$0	\$200.00	1
	2104.509/00610	REMOVE PICNIC TABLE	EACH	21	\$2	\$100.00	1
	2104.509/00730	REMOVE LIFT STATION	EACH	1	\$1	\$1,000.00	1
	2104.509/00740	REMOVE ECCENTRIC LOADER BCT	EACH	107	\$22	\$208.57	21
	2104.509/00745	REMOVE ENERGY ABSORBING TERMINAL	EACH	92	\$20	\$216.57	16
	2104.509/00760	REMOVE SLOTTED RAIL TERMINAL	EACH	4	\$1	\$270.00	2
	2104.509/00780	REMOVE CAMERA	EACH	5	\$1	\$143.06	1
	2104.511/00011	SAWING CONCRETE PAVEMENT (FULL DEPTH)	L F	48,892	\$204	\$4.17	45
	2104.513/00010	SAWING BITUMINOUS PAVEMENT	L F	1,232	\$3	\$2.27	3
	2104.513/00011	SAWING BIT PAVEMENT (FULL DEPTH)	L F	271,062	\$488	\$1.80	74
	2104.521/00040	SALVAGE FENCE	L F	492	\$3	\$6.10	1
	2104.521/00050	SALVAGE CHAIN LINK FENCE	L F	120	\$2	\$14.48	3
	2104.521/00100	SALVAGE PIPE CULVERT	L F	1,124	\$31	\$27.88	14
	2104.521/00101	SALVAGE CONC PIPE CULVERT	L F	340	\$6	\$17.82	6
	2104.521/00110	SALVAGE PIPE SEWER	L F	430	\$2	\$5.65	1
	2104.521/00215	SALVAGE TENSION CABLE GUARDRAIL	L F	11,720	\$33	\$2.78	1
	2104.521/00218	SALVAGE GUARD RAIL-CABLE	L F	1,650	\$2	\$1.00	1
	2104.521/00219	SALVAGE GUARD RAIL	L F	16,148	\$42	\$2.58	9
	2104.521/00220	SALVAGE GUARD RAIL-PLATE BEAM	L F	22,606	\$57	\$2.52	18
	2104.521/00221	SALVAGE GUARD RAIL-BULL NOSE	L F	850	\$4	\$4.84	3
	2104.521/00460	SALVAGE FIBER OPTIC CABLE	L F	2,300	\$2	\$0.92	1
	2104.523/00004	SALVAGE CASTING	EACH	57	\$10	\$184.20	10
	2104.523/00007	SALVAGE MANHOLE	EACH	1	\$1	\$800.00	1
	2104.523/00013	SALVAGE GATE VALVE	EACH	2	\$1	\$250.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 05

08:55 Tuesday, February 28, 2012 6

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/11 AND 12/31/11
 BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$482,292,841

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2104	2104.523/00020	SALVAGE HYDRANT	EACH	2	\$1	\$350.00	1
	2104.523/00023	SALVAGE ANCHORAGE ASSEMBLY-PL BEAM	EACH	56	\$9	\$159.67	11
	2104.523/00024	SALVAGE ANCHORAGE ASSEMBLY-CABLE	EACH	10	\$4	\$400.68	2
	2104.523/00028	SALVAGE ATTENUATOR BARREL	EACH	26	\$3	\$100.00	1
	2104.523/00037	SALVAGE ENERGY ABSORBING TERMINAL	EACH	136	\$33	\$242.61	18
	2104.523/00038	SALVAGE ECCENTRIC LOADER BCT	EACH	18	\$4	\$235.56	2
	2104.523/00041	SALVAGE VEHICULAR GATE	EACH	2	\$1	\$650.00	2
	2104.523/00044	SALVAGE TANGENT TERMINAL	EACH	37	\$9	\$230.81	5
	2104.523/00072	SALVAGE MARKER	EACH	176	\$4	\$21.94	9
	2104.523/00075	SALVAGE DELINEATOR	EACH	168	\$2	\$13.18	5
	2104.523/00095	SALVAGE PIPE APRON	EACH	133	\$28	\$208.10	11
	2104.523/00100	SALVAGE CONCRETE APRON	EACH	73	\$18	\$251.95	10
	2104.523/00104	SALVAGE PRECAST CONCRETE HEADWALL	EACH	278	\$20	\$72.80	5
	2104.523/00111	SALVAGE METAL SAFETY APRON	EACH	4	\$0	\$70.00	1
	2104.523/00114	SALVAGE RC CATTLE PASS APRON	EACH	3	\$3	\$924.33	2
	2104.523/00116	SALVAGE END SECTION (STRUCTURAL PL)	EACH	2	\$1	\$650.00	1
	2104.523/00205	SALVAGE ROAD/WEATHER INFORMATION STATION	EACH	1	\$2	\$2,192.00	1
	2104.523/00361	SALVAGE HANDHOLE	EACH	14	\$2	\$167.00	2
	2104.523/00380	SALVAGE WOOD POLE	EACH	1	\$0	\$350.00	1
	2104.523/00406	SALVAGE STEEL LIGHT BASE	EACH	2	\$1	\$253.00	1
	2104.523/00407	SALVAGE LIGHT BASE	EACH	3	\$0	\$125.00	2
	2104.523/00409	SALVAGE LIGHT POLE	EACH	3	\$0	\$127.00	1
	2104.523/00420	SALVAGE LIGHT STANDARD	EACH	8	\$2	\$200.00	1
	2104.523/00421	SALVAGE LUMINAIRE	EACH	8	\$0	\$50.00	1
	2104.523/00422	SALVAGE LIGHTING UNIT	EACH	69	\$13	\$192.29	11
	2104.523/00423	SALVAGE MAST ARM	EACH	1	\$1	\$1,000.00	1
	2104.523/00424	SALVAGE MAST ARM POLE	EACH	1	\$1	\$1,020.00	1
	2104.523/00425	SALVAGE PEDESTAL POLE & BASE	EACH	2	\$0	\$100.00	1
	2104.523/00428	SALVAGE FLASHER SYSTEM	EACH	4	\$5	\$1,269.25	2
	2104.523/00486	SALVAGE CCTV POLE	EACH	1	\$1	\$710.16	1
	2104.523/00487	SALVAGE CCTV HARDWARE	EACH	1	\$1	\$618.77	1
	2104.523/00489	SALVAGE FIBER OPTIC PATCHING SHELTER	EACH	1	\$1	\$1,237.54	1
	2104.523/00495	SALVAGE CABINET	EACH	8	\$5	\$627.87	3
	2104.523/00496	SALVAGE SERVICE CABINET	EACH	5	\$1	\$244.00	3
	2104.523/00501	SALVAGE SERVICE EQUIPMENT	EACH	2	\$1	\$565.00	1
	2104.523/00536	SALVAGE DMS	EACH	4	\$4	\$895.00	1
	2104.523/00540	SALVAGE SIGN TYPE A	EACH	3	\$2	\$676.67	2
	2104.523/00543	SALVAGE SIGN TYPE C	EACH	666	\$24	\$36.13	26
	2104.523/00544	SALVAGE SIGN TYPE D	EACH	302	\$22	\$74.45	22
	2104.523/00547	SALVAGE SIGN TYPE EA	EACH	74	\$5	\$72.00	1
	2104.523/00548	SALVAGE SIGN TYPE EO	EACH	68	\$14	\$205.44	5
	2104.523/00550	SALVAGE SIGN TYPE OH	EACH	6	\$23	\$3,849.36	3
	2104.523/00560	SALVAGE SIGN TYPE SPECIAL	EACH	6	\$0	\$71.67	4
	2104.523/00570	SALVAGE PRICING SIGN MODULE	EACH	2	\$3	\$1,569.78	1
	2104.523/00593	SALVAGE SIGN PANEL TYPE A	EACH	2	\$1	\$408.73	1
	2104.523/00601	SALVAGE SIGN PANEL TYPE OH	EACH	34	\$13	\$379.62	4

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 05

08:55 Tuesday, February 28, 2012 7

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/11 AND 12/31/11
 BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$482,292,841

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2104	2104.525/00020	ABANDON WATER MAIN	EACH	1	\$9	\$9,000.00	1
	2104.601/00060	REMOVE CABLES	LS	8	\$67	\$8,400.80	8
	2104.601/00085	REMOVE MISCELLANEOUS STRUCTURES	LS	1	\$1	\$1,175.09	1
	2104.601/00086	REMOVE MISCELLANEOUS DEBRIS	LS	1	\$1	\$500.00	1
	2104.601/00095	REMOVE FLASHER SYSTEM	LS	1	\$3	\$2,770.00	1
	2104.601/00110	SALVAGE MISCELLANEOUS STRUCTURES	LS	1	\$1	\$1,000.00	1
	2104.601/00210	REMOVE REGULATED WASTE MATERIAL (BRIDGE)	LS	17	\$48	\$2,835.29	17
	2104.601/01011	HAUL SALVAGED MATERIAL	LS	22	\$59	\$2,678.71	22
	2104.601/01018	HAUL STRUCTURAL STEEL	LS	2	\$42	\$21,200.00	2
	2104.601/08010	SUPPLEMENTAL DESCRIPTION	LS	1	\$10	\$10,000.00	1
	2104.602/00015	RELOCATE BENCH	EACH	3	\$1	\$200.00	1
	2104.602/00030	RELOCATE STREET LIGHT	EACH	1	\$1	\$557.00	1
	2104.603/00034	ABANDON PIPE SEWER	L F	438	\$1	\$2.65	1
	2104.603/00040	ABANDON WATER MAIN	L F	309	\$1	\$2.65	1
	2104.607/00022	SALVAGE RANDOM RIPRAP	C Y	308	\$7	\$23.18	4
	2104.618/00025	SALVAGE BRICK PAVERS	S F	3,314	\$14	\$4.23	2
	2104.618/00028	SALVAGE STONE PAVERS	S F	205	\$1	\$5.00	1
	2104.618/00228	REMOVE STONE PAVERS	S F	8,279	\$10	\$1.25	1
	2104.618/08010	SUPPLEMENTAL DESCRIPTION	S F	1,675	\$5	\$2.83	1
	2104.618/08011	SUPPLEMENTAL DESCRIPTION	S F	82	\$1	\$6.22	1
	2104.618/08012	SUPPLEMENTAL DESCRIPTION	S F	275	\$4	\$15.87	1
	2104.618/08013	SUPPLEMENTAL DESCRIPTION	S F	320	\$5	\$15.73	1
-----					-----		
2104					\$11,266		
2105	2105.501/00010	COMMON EXCAVATION	C Y	1,639,713	\$6,649	\$4.05	44
	2105.505/00010	MUCK EXCAVATION	C Y	87,002	\$438	\$5.04	2
	2105.507/00010	SUBGRADE EXCAVATION	C Y	83,356	\$533	\$6.39	10
	2105.511/00010	COMMON CHANNEL EXCAVATION	C Y	1,373	\$6	\$4.61	2
	2105.521/00020	GRANULAR BORROW (EV)	C Y	207,570	\$1,466	\$7.06	2
	2105.521/00030	GRANULAR BORROW (CV)	C Y	8,146	\$86	\$10.62	3
	2105.522/00020	SELECT GRANULAR BORROW (EV)	C Y	33,256	\$299	\$9.00	1
	2105.522/00023	SELECT GRANULAR BORROW MOD 10% (EV)	C Y	26,716	\$187	\$7.00	1
	2105.522/00030	SELECT GRANULAR BORROW (CV)	C Y	349,307	\$3,282	\$9.39	21
	2105.522/00033	SELECT GRANULAR BORROW MOD 7% (CV)	C Y	111,289	\$1,149	\$10.32	5
	2105.522/00034	SELECT GRANULAR BORROW MOD 10% (CV)	C Y	34,589	\$396	\$11.45	8
	2105.523/00010	COMMON BORROW (LV)	C Y	232	\$4	\$18.88	2
	2105.523/00020	COMMON BORROW (EV)	C Y	512,503	\$1,545	\$3.01	3
	2105.523/00030	COMMON BORROW (CV)	C Y	184,029	\$1,757	\$9.55	9
	2105.525/00010	TOPSOIL BORROW (LV)	C Y	1,160	\$21	\$18.36	8
	2105.525/00011	TOPSOIL BORROW (LV) MOD	C Y	128	\$3	\$25.00	1
	2105.525/00030	TOPSOIL BORROW (CV)	C Y	904	\$25	\$27.30	6
	2105.526/00010	SELECT TOPSOIL BORROW (LV)	C Y	33	\$1	\$30.00	1
	2105.533/00008	SALVAGED AGGREGATE (CV)	C Y	221	\$5	\$21.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 05

08:55 Tuesday, February 28, 2012 8

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/11 AND 12/31/11
 BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$482,292,841

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2105	2105.533/00023	SALVAGED AGGREGATE FROM STOCKPILE (CV)	C Y	113	\$2	\$21.00	1
	2105.543/00010	STABILIZING AGGREGATE	TON	110	\$3	\$31.23	5
	2105.550/00010	SUBSOILING	ACRE	73	\$24	\$329.23	2
	2105.601/00010	DEWATERING	LS	10	\$211	\$21,090.00	10
	2105.601/00030	SITE GRADING	LS	1	\$12	\$11,980.00	1
	2105.601/00045	TEMPORARY STREAM DIVERSION SYSTEM	LS	1	\$10	\$10,357.82	1
	2105.601/00118	ONE LANE BYPASS (16' LANE)	LS	2	\$767	\$383,250.00	2
	2105.601/02120	TWO LANE BYPASS (12' LANES)	LS	1	\$250	\$250,000.00	1
	2105.601/08010	SUPPLEMENTAL DESCRIPTION	LS	2	\$61	\$30,255.50	2
	2105.602/00010	SETTLEMENT PLATES	EACH	4	\$1	\$250.00	2
	2105.602/00014	CONSTRUCT TEMPORARY CROSSOVER	EACH	3	\$71	\$23,551.50	1
	2105.602/00020	CONSTRUCT TURN LANES	EACH	77	\$628	\$8,149.81	2
	2105.602/00022	GRAVEL ENTRANCE RESTORATION	EACH	148	\$22	\$150.22	6
	2105.603/00010	MINOR GRADING	L F	20,769	\$64	\$3.09	12
	2105.603/00020	WICK DRAIN	L F	5,600	\$34	\$6.09	2
	2105.603/00030	OBLITERATE OLD ROADWAY	L F	1,416	\$3	\$2.00	1
	2105.603/00035	SHOULDER EXCAVATION	L F	1,093,519	\$406	\$0.37	8
	2105.603/00040	SHOULDER TRENCHING	L F	147	\$4	\$27.00	1
	2105.603/00060	DITCH CLEANING	L F	38,591	\$91	\$2.36	8
	2105.604/00006	GEOMEMBRANE SYSTEM	S Y	1,370	\$9	\$6.80	1
	2105.604/00021	GEOTEXTILE FABRIC SPECIAL	S Y	222,251	\$428	\$1.93	3
	2105.604/00025	GEOTEXTILE FABRIC SPECIAL TYPE V	S Y	11,230	\$21	\$1.90	1
	2105.604/00031	GEOTEXTILE FABRIC TYPE I	S Y	1,935	\$3	\$1.31	1
	2105.604/00032	GEOTEXTILE FABRIC TYPE II	S Y	112	\$0	\$3.48	1
	2105.604/00034	GEOTEXTILE FABRIC TYPE IV	S Y	6,221	\$15	\$2.39	6
	2105.604/00035	GEOTEXTILE FABRIC TYPE V	S Y	651,484	\$1,280	\$1.97	18
	2105.604/00036	GEOTEXTILE FABRIC TYPE VI	S Y	53,206	\$160	\$3.00	1
	2105.604/00060	GEOGRID	S Y	16,167	\$70	\$4.36	3
	2105.607/00025	EXCAVATION SPECIAL	C Y	18,400	\$122	\$6.62	4
	2105.607/00036	HAUL & STOCKPILE BIT MATERIAL (SV)	C Y	23,000	\$77	\$3.37	3
	2105.607/00041	TOPSOIL BORROW SPECIAL 1 (CV)	C Y	19,175	\$553	\$28.85	4
	2105.607/00050	RAILROAD TRACK SUB-BALLAST (CV)	C Y	5,921	\$172	\$29.00	1
	2105.607/00053	RAILROAD TRACK BALLAST (CV)	C Y	7,447	\$273	\$36.70	1
	2105.607/00082	COMMON BORROW SPECIAL (CV)	C Y	1,257	\$19	\$15.00	1
	2105.607/00170	GEOFOAM	C Y	1,603	\$121	\$75.40	2
	2105.607/00250	HAUL & DISPOSE OF CONTAMINATED MATERIAL	C Y	21,731	\$610	\$28.05	3
	2105.609/00120	HAUL & DISPOSE OF CONTAMINATED MATERIAL	TON	452	\$14	\$30.37	1
-----					-----		
2105					\$24,464		
2106	2106.605/00010	SUBSOILING	ACRE	19	\$9	\$448.27	3
	2106.607/00010	EXCAVATION - COMMON	C Y	2,230,517	\$9,047	\$4.06	36
	2106.607/00020	EXCAVATION - SUBGRADE	C Y	324,945	\$1,885	\$5.80	17
	2106.607/00030	EXCAVATION - MUCK	C Y	241,373	\$1,005	\$4.16	3

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 05

08:55 Tuesday, February 28, 2012 9

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/11 AND 12/31/11
 BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$482,292,841

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2106	2106.607/00040	EXCAVATION - ROCK	C Y	13,487	\$551	\$40.82	2
	2106.607/00060	COMMON EMBANKMENT (CV)	C Y	1,553,216	\$2,649	\$1.71	35
	2106.607/00070	GRANULAR EMBANKMENT (CV)	C Y	173,403	\$2,234	\$12.88	5
	2106.607/00075	GRANULAR EMBANKMENT-MUCK (CV)	C Y	176,982	\$1,674	\$9.46	2
	2106.607/00080	SELECT GRANULAR EMBANKMENT (CV)	C Y	404,166	\$4,717	\$11.67	18
	2106.607/00110	SELECT GRANULAR EMBANKMENT MOD 10% (CV)	C Y	241,143	\$2,434	\$10.09	10
	2106.607/08010	SUPPLEMENTAL DESCRIPTION	C Y	281	\$3	\$10.00	1
-----					-----		
2106					\$26,208		
2112	2112.603/00010	SHOULDER PREPARATION	L F	814,011	\$109	\$0.13	11
	2112.604/00010	SUBGRADE PREPARATION	S Y	11,568	\$7	\$0.64	3
	2112.604/00020	SHOULDER PREPARATION	S Y	146,395	\$50	\$0.34	2
	2112.619/00010	SHOULDER PREPARATION	RDST	714	\$50	\$70.65	2
-----					-----		
2112					\$217		
2118	2118.501/00020	AGGREGATE SURFACING CLASS 2	TON	1,831	\$30	\$16.59	3
	2118.501/00050	AGGREGATE SURFACING CLASS 5	TON	1,435	\$17	\$12.03	3
	2118.502/00050	AGGREGATE SURFACING CLASS 5	C Y	198	\$5	\$27.18	2
	2118.607/00160	AGGREGATE SURFACING (CV) CLASS 6	C Y	1,418	\$31	\$21.70	1
-----					-----		
2118					\$84		
2123	2123.501/00010	COMMON LABORERS	HOURL	362	\$21	\$57.78	4
	2123.503/00010	MOTOR GRADER	HOURL	322	\$46	\$141.35	7
	2123.509/00010	DOZER	HOURL	503	\$68	\$134.28	17
	2123.510/00760	10 CU YD TRUCK	HOURL	368	\$18	\$50.03	8
	2123.514/00057	0.75 CU YD FRONT END LOADER	HOURL	50	\$0	\$1.00	1
	2123.602/00010	PICKUP TRUCK	EACH	2	\$20	\$10,000.00	1
	2123.610/00020	TRACTOR MOUNTED BACKHOE	HOURL	31	\$5	\$169.35	2
	2123.610/00021	TRACTOR MOUNTED BACKHOE-LOADER	HOURL	158	\$19	\$119.30	2
	2123.610/00022	CRAWLER MOUNTED BACKHOE	HOURL	583	\$48	\$82.92	13
	2123.610/00027	SKID LOADER	HOURL	16	\$3	\$170.00	1
	2123.610/00040	TRUCK	HOURL	10	\$1	\$110.00	1
	2123.610/00045	STREET SWEEPER (WITH PICKUP BROOM)	HOURL	112	\$17	\$149.52	5
	2123.610/00110	1.5 CU YD BACKHOE	HOURL	20	\$3	\$155.00	2
	2123.612/00010	PICKUP TRUCK	WEEK	196	\$49	\$250.00	1
-----					-----		
2123					\$318		
2130	2130.501/00010	WATER	MGAL	255	\$12	\$45.15	5
2131	2131.502/00010	CALCIUM CHLORIDE SOLUTION	GAL	96,091	\$104	\$1.09	7

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 05

08:55 Tuesday, February 28, 2012 10

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/11 AND 12/31/11
 BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$482,292,841

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2201	2201.501/00010	CONCRETE BASE	S Y	517	\$16	\$30.00	1
	2201.511/00010	STRUCTURAL CONCRETE	C Y	113	\$14	\$121.00	1
-----					-----		
2201					\$29		
2211	2211.501/00020	AGGREGATE BASE CLASS 2	TON	63	\$3	\$50.00	1
	2211.501/00050	AGGREGATE BASE CLASS 5	TON	45,095	\$470	\$10.43	10
	2211.501/00060	AGGREGATE BASE CLASS 6	TON	25,314	\$295	\$11.65	3
	2211.502/00060	AGGREGATE BASE (LV) CLASS 6	C Y	78	\$4	\$48.30	1
	2211.503/00030	AGGREGATE BASE (CV) CLASS 3	C Y	3,533	\$62	\$17.62	1
	2211.503/00050	AGGREGATE BASE (CV) CLASS 5	C Y	210,743	\$4,180	\$19.84	45
	2211.503/00051	AGGREGATE BASE (CV) CLASS 5 MODIFIED	C Y	4,996	\$105	\$21.00	1
	2211.503/00053	AGGREGATE BASE (CV) CLASS 5 SPECIAL	C Y	269	\$22	\$82.28	1
	2211.503/00060	AGGREGATE BASE (CV) CLASS 6	C Y	320,788	\$5,976	\$18.63	23
	2211.607/00015	OPEN GRADED AGGREGATE BASE (CV)	C Y	3,023	\$170	\$56.22	2
-----					-----		
2211					\$11,287		
2221	2221.501/00010	AGGREGATE SHOULDERING CLASS 1	TON	58,694	\$818	\$13.93	16
	2221.501/00011	AGGREGATE SHOULDERING CLASS 1 MOD	TON	2,161	\$33	\$15.36	3
	2221.501/00020	AGGREGATE SHOULDERING CLASS 2	TON	109,587	\$1,689	\$15.41	25
	2221.501/00050	AGGREGATE SHOULDERING CLASS 5	TON	3,097	\$41	\$13.24	3
	2221.502/00010	AGGREGATE SHOULDERING (LV) CLASS 1	C Y	13,275	\$261	\$19.67	6
	2221.502/00050	AGGREGATE SHOULDERING (LV) CLASS 5	C Y	3,968	\$105	\$26.49	3
	2221.502/00051	AGGREGATE SHOULDERING (LV) CLASS 5 MOD	C Y	40	\$1	\$35.00	1
	2221.503/00010	AGGREGATE SHOULDERING (CV) CLASS 1	C Y	15,246	\$268	\$17.58	7
	2221.503/00011	AGGREGATE SHOULDERING (CV) CLASS 1 MOD	C Y	5,419	\$170	\$31.35	2
	2221.503/00020	AGGREGATE SHOULDERING (CV) CLASS 2	C Y	11,796	\$432	\$36.61	13
	2221.503/00030	AGGREGATE SHOULDERING (CV) CLASS 3	C Y	7,162	\$136	\$19.00	1
	2221.503/00050	AGGREGATE SHOULDERING (CV) CLASS 5	C Y	36,377	\$915	\$25.15	6
	2221.503/00060	AGGREGATE SHOULDERING (CV) CLASS 6	C Y	22,255	\$614	\$27.59	7
	2221.607/00030	RECYCLED SHOULDER MIXTURE (CV)	C Y	3,633	\$87	\$24.00	1
	2221.607/00070	AGGREGATE SHOULDERING SPECIAL (CV)	C Y	195	\$8	\$39.15	1
	2221.609/00011	AGGREGATE SHOULDERING SPECIAL	TON	22,429	\$290	\$12.94	6
-----					-----		
2221					\$5,868		
2231	2231.501/00010	BITUMINOUS PATCHING MIXTURE	TON	12,228	\$1,015	\$83.04	60
	2231.502/00010	BITUMINOUS PATCHING MIXTURE	C Y	2	\$2	\$851.66	1
	2231.604/00010	BITUMINOUS PATCH SPECIAL	S Y	4,635	\$124	\$26.68	3
	2231.606/00010	BITUMINOUS MATERIAL FOR ASPHALT PATCH	GAL	1,050	\$16	\$15.00	1
-----					-----		
2231					\$1,157		

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 05

08:55 Tuesday, February 28, 2012 11

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/11 AND 12/31/11
 BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$482,292,841

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2232	2232.501/00010	MILL BITUMINOUS SURFACE	S Y	939	\$15	\$16.00	1
	2232.501/00025	MILL BITUMINOUS SURFACE (1.0")	S Y	369,815	\$195	\$0.53	3
	2232.501/00040	MILL BITUMINOUS SURFACE (1.5")	S Y	3,019,315	\$1,908	\$0.63	37
	2232.501/00045	MILL BITUMINOUS SURFACE (1.75")	S Y	16,592	\$27	\$1.65	1
	2232.501/00050	MILL BITUMINOUS SURFACE (2.0")	S Y	2,510,161	\$1,780	\$0.71	51
	2232.501/00060	MILL BITUMINOUS SURFACE (2.5")	S Y	487,188	\$320	\$0.66	3
	2232.501/00080	MILL BITUMINOUS SURFACE (3.0")	S Y	3,732,889	\$3,408	\$0.91	26
	2232.501/00090	MILL BITUMINOUS SURFACE (3.5")	S Y	386,618	\$359	\$0.93	5
	2232.501/00095	MILL BITUMINOUS SURFACE (3.75")	S Y	45,098	\$108	\$2.40	1
	2232.501/00100	MILL BITUMINOUS SURFACE (4.0")	S Y	482,845	\$469	\$0.97	13
	2232.501/00115	MILL BITUMINOUS SURFACE (4.5")	S Y	18,568	\$27	\$1.46	1
	2232.501/00130	MILL BITUMINOUS SURFACE (5.0")	S Y	187,564	\$280	\$1.49	3
	2232.501/00150	MILL BITUMINOUS SURFACE (6.0")	S Y	2,848	\$17	\$6.10	1
	2232.502/00040	MILL CONCRETE PAVEMENT SURFACE (1.5")	S Y	6,666	\$54	\$8.11	2
	2232.502/00050	MILL CONCRETE PAVEMENT SURFACE (2.0")	S Y	10,260	\$61	\$5.91	8
	2232.502/00080	MILL CONCRETE PAVEMENT SURFACE (3.0")	S Y	130	\$2	\$15.93	1
	2232.602/00010	MILLED RUMBLE STRIPS	EACH	26	\$13	\$483.63	5
	2232.603/00020	MILL BIT PAVEMENT FOR CRACK REPAIR	L F	16,800	\$37	\$2.20	1
	2232.603/00025	MILLED RUMBLE STRIPS	L F	2,033,723	\$178	\$0.09	21
	2232.603/00026	MILLED RUMBLE STRIPS (CONCRETE)	L F	122,623	\$22	\$0.18	1
	2232.603/00030	MILLED RUMBLE STRIPS-INTERMITTENT	L F	4,449,917	\$453	\$0.10	35
	2232.603/00031	MILLED RUMBLE STRIPS (CONC) -INTERMITTENT	L F	56,024	\$7	\$0.12	1
	2232.603/00035	MILLED RUMBLE STRIPS-CENTERLINE	L F	946,650	\$120	\$0.13	11
	2232.603/00054	MILL CONCRETE CURB	L F	3,037	\$16	\$5.38	5
	2232.604/00010	MILL BITUMINOUS PAVEMENT (SPECIAL)	S Y	58,137	\$61	\$1.05	2
-----					-----		
2232					\$9,938		
2301	2301.501/00010	CONCRETE PAVEMENT	S Y	64	\$10	\$150.00	1
	2301.511/00010	STRUCTURAL CONCRETE	C Y	414,227	\$25,661	\$61.95	6
	2301.513/00010	STRUCTURAL CONCRETE HE	C Y	1,629	\$105	\$64.39	2
	2301.529/00011	REINFORCEMENT BARS (EPOXY COATED)	LB	5,223	\$6	\$1.15	5
	2301.531/00495	EXPANSION JOINTS DESIGN SPECIAL	L F	360	\$2	\$4.38	1
	2301.531/00507	EXPANSION JOINTS DESIGN E8	L F	222	\$9	\$39.90	1
	2301.531/00508	EXPANSION JOINTS DESIGN E8S	L F	222	\$11	\$48.00	1
	2301.531/00530	EXPANSION JOINTS DESIGN E8H	L F	2,897	\$126	\$43.59	16
	2301.538/00010	DOWEL BAR	EACH	826,237	\$5,465	\$6.61	14
	2301.541/00011	INTEGRANT CURB DESIGN SPECIAL	L F	24	\$4	\$150.00	1
	2301.541/00204	INTEGRANT CURB DESIGN B4	L F	70	\$1	\$14.00	1
	2301.541/00207	INTEGRANT CURB DESIGN B6 MOD	L F	595	\$21	\$36.00	1
	2301.541/00404	INTEGRANT CURB DESIGN D4	L F	921	\$6	\$6.50	1
	2301.551/00010	BRIDGE APPROACH PANEL	EACH	2	\$20	\$10,000.00	1
	2301.553/00010	BRIDGE APPROACH PANELS	S Y	13,583	\$2,126	\$156.53	23
	2301.561/00010	PERMANENT TERMINAL HEADER	L F	372	\$15	\$41.33	6

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 05

08:55 Tuesday, February 28, 2012 12

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/11 AND 12/31/11
 BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$482,292,841

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2301	2301.601/00011	BRIDGE APPROACH PANELS	LS	1	\$3	\$2,500.00	1
	2301.602/00004	1" DOWEL BAR	EACH	1,674	\$15	\$8.92	2
	2301.602/00010	DOWEL BAR RETROFIT	EACH	54,099	\$1,415	\$26.15	2
	2301.602/00016	DRILL & GROUT DOWEL BAR (EPOXY COATED)	EACH	2,084	\$28	\$13.20	10
	2301.602/00021	DRILL & GROUT REINF BAR (EPOXY COATED)	EACH	1,912	\$7	\$3.79	7
	2301.602/00238	1.5" DOWEL BAR (STAINLESS STEEL)	EACH	32,524	\$494	\$15.20	1
	2301.603/00030	JOINT SEALANT	L F	5,685	\$142	\$25.00	1
	2301.603/00450	JOINT REPAIR (TYPE A-1H)	L F	7,464	\$21	\$2.80	1
	2301.603/00453	JOINT REPAIR (TYPE A-1H) 3/8"	L F	1,242	\$5	\$4.00	1
	2301.603/00454	JOINT REPAIR (TYPE A-1H) 1/2"	L F	16,830	\$25	\$1.51	3
	2301.603/00456	JOINT REPAIR (TYPE A-1H) 3/4"	L F	105,207	\$174	\$1.65	3
	2301.603/00470	JOINT REPAIR (TYPE A-1S)	L F	5,208	\$28	\$5.30	1
	2301.603/00490	JOINT REPAIR (TYPE B-3)	L F	2,646	\$95	\$35.89	5
	2301.603/00520	CRACK REPAIR (TYPE B-1)	L F	1,556	\$45	\$28.61	4
	2301.603/00537	CRACK REPAIR (TYPE A-3H)	L F	2,254	\$8	\$3.35	3
	2301.603/00548	CRACK REPAIR (TYPE A-4H)	L F	273	\$1	\$3.10	1
	2301.603/00595	MID-PANEL REPAIR (TYPE C-2)	L F	45	\$2	\$50.00	1
	2301.603/00660	LONGITUDINAL REPAIR SPECIAL (TYPE B-2D)	L F	34	\$2	\$50.00	1
	2301.603/00672	LONGIT JOINT REPAIR (TYPE A-5H)	L F	7,024	\$19	\$2.70	1
	2301.603/00674	LONGIT JOINT REPAIR (TYPE A-5H) 1/4"	L F	6,944	\$9	\$1.27	2
	2301.603/00675	LONGIT JOINT REPAIR (TYPE A-5H) 3/8"	L F	196	\$1	\$4.00	1
	2301.603/00676	LONGIT JOINT REPAIR (TYPE A-5H) 1/2"	L F	12,330	\$21	\$1.72	2
	2301.603/00745	CONTRACTION JOINT REPAIR (TYPE C-3D)	L F	14,943	\$923	\$61.79	7
	2301.603/01025	EDGE REPAIR (TYPE B-2C)	L F	136	\$3	\$20.00	1
	2301.604/00015	SURFACE REPAIR TYPE SPECIAL	S Y	1,087	\$24	\$22.22	2
	2301.604/00041	CONCRETE PANEL SPECIAL	S Y	167	\$17	\$100.00	1
	2301.604/00060	CONCRETE RUMBLE STRIPS	S Y	333	\$17	\$51.07	3
	2301.604/00080	CONCRETE GRINDING	S Y	401,316	\$1,249	\$3.11	6
	2301.604/00110	CONCRETE PAVEMENT (SPECIAL)	S Y	178	\$14	\$77.00	1
	2301.604/00114	CONCRETE PAVEMENT (TYPE D) SPECIAL	S Y	39	\$8	\$194.15	1
	2301.604/00130	PAVEMENT REPLACEMENT (TYPE CX)	S Y	1,049	\$124	\$117.92	7
	2301.604/00140	PAVT REPLACEMENT SINGLE LANE (TYPE D-1)	S Y	3,485	\$256	\$73.50	4
	2301.604/00150	PAVT REPLACEMENT TWO LANE (TYPE D-2)	S Y	967	\$85	\$87.71	2
	2301.604/01050	CONCRETE PAVEMENT 5.0"	S Y	969	\$75	\$77.00	1
	2301.604/01060	CONCRETE PAVEMENT 6.0"	S Y	2,494	\$131	\$52.50	2
	2301.604/01075	CONCRETE PAVEMENT 7.5"	S Y	307	\$14	\$44.25	1
	2301.604/01080	CONCRETE PAVEMENT 8.0"	S Y	94,652	\$2,011	\$21.25	1
	2301.604/01090	CONCRETE PAVEMENT 9.0"	S Y	1,440	\$126	\$87.67	3
	2301.604/01100	CONCRETE PAVEMENT 10.0"	S Y	1,569	\$70	\$44.50	1
	2301.604/01110	CONCRETE PAVEMENT 11.0"	S Y	422	\$38	\$90.00	1
	2301.604/01130	CONCRETE PAVEMENT 13.0"	S Y	57,722	\$2,029	\$35.15	1
	2301.604/02040	CONCRETE SHOULDER 4.0"	S Y	1,232	\$63	\$51.00	1
	2301.604/03070	PLACE CONCRETE PAVEMENT 7.0"	S Y	47,534	\$440	\$9.27	2
	2301.604/03075	PLACE CONCRETE PAVEMENT 7.5"	S Y	780,291	\$3,020	\$3.87	4
	2301.604/03080	PLACE CONCRETE PAVEMENT 8.0"	S Y	405,324	\$1,477	\$3.64	5
	2301.604/03090	PLACE CONCRETE PAVEMENT 9.0"	S Y	545,473	\$2,162	\$3.96	5

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 05

08:55 Tuesday, February 28, 2012 13

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/11 AND 12/31/11
 BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$482,292,841

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2301	2301.604/03105	PLACE CONCRETE PAVEMENT 10.5"	S Y	35,043	\$151	\$4.30	2
	2301.604/04080	IRREGULAR CONCRETE PAVEMENT 8.0"	S Y	1,087	\$73	\$67.00	3
	2301.604/04115	IRREGULAR CONCRETE PAVEMENT 11.5"	S Y	11,489	\$793	\$68.98	1
	2301.607/00100	STRUCTURAL CONCRETE (SPECIAL)	C Y	100	\$18	\$175.00	1
	2301.608/00021	DRILL & GROUT REINF BARS (EPOXY COATED)	LB	7,861	\$43	\$5.43	2
	2301.608/00104	SEAL CONCRETE PAVEMENT JOINTS (3725)	LB	72,680	\$133	\$1.83	7
	2301.608/00200	SUPPLEMENTAL PAVEMENT REINFORCEMENT	LB	85,499	\$81	\$0.95	5
	2301.608/00210	SUPPLEMENTAL PAVT REINF (EPOXY COATED)	LB	61,129	\$91	\$1.49	5
	2301.618/00221	SPOT SURFACE REPAIR (TYPE B-2A)	S F	7,006	\$196	\$27.98	7
	2301.618/00331	SPOT FULL DEP JT REPAIR (TYPE C-1)	S F	32	\$2	\$50.00	1
	2301.618/00527	REPAIR SPECIAL (TYPE B-2E)	S F	984	\$32	\$32.26	6

2301					\$52,130		
2331	2331.603/00070	JOINT ADHESIVE	L F	722,096	\$359	\$0.50	12
	2331.604/00060	BITUMINOUS PAVEMENT RECLAMATION	S Y	1,210,894	\$1,582	\$1.31	9
	2331.604/00100	COLD IN-PLACE RECYCLE BIT MIXTURE	S Y	186,080	\$309	\$1.66	1
	2331.606/00010	BITUMINOUS EMULSION	GAL	2,006	\$8	\$4.00	1
	2331.608/00011	CRACK REPAIR SPECIAL 1	LB	45,741	\$168	\$3.67	1
	2331.608/00020	ROUT & SEAL BITUMINOUS PAVEMENT CRACKS	LB	11,945	\$43	\$3.61	1
	2331.609/00010	BITUMINOUS MATERIAL FOR MIXTURE	TON	5,430	\$2,956	\$544.33	4
	2331.619/00020	ROUT & SEAL BITUMINOUS PAVEMENT CRACKS	RDST	8,733	\$778	\$89.14	2
	2331.619/00030	SEAL BITUMINOUS PAVEMENT CRACKS	RDST	1,710	\$97	\$57.00	1

2331					\$6,300		
2350	2350.609/00010	BIT MIX FOR PERM ASPH STAB ST RE COURSE	TON	5,705	\$200	\$35.07	1
	2350.609/00020	ASPHALT CEMENT FOR MIXTURE	TON	228	\$127	\$559.15	1

2350					\$328		
2355	2355.502/00010	BITUMINOUS MATERIAL FOR FOG SEAL	GAL	341,916	\$817	\$2.39	18
	2355.606/00011	BITUMINOUS MATERIAL FOR FOG SEAL (SPEC)	GAL	22,156	\$82	\$3.68	2

2355					\$898		
2356	2356.505/00010	BITUMINOUS MATERIAL FOR SEAL COAT	GAL	1,502,783	\$3,482	\$2.32	8
	2356.507/00030	SEAL COAT AGGREGATE (FA-3)	TON	26	\$1	\$30.00	1
	2356.509/00021	SEAL COAT AGGREGATE (LV)	C Y	12,282	\$42	\$3.42	2
	2356.604/00010	BITUMINOUS SEAL COAT	S Y	3,835,359	\$1,756	\$0.46	9
	2356.604/00050	ULTRATHIN BONDED WEAR COURSE	S Y	424,501	\$2,427	\$5.72	2
	2356.606/00010	BITUMINOUS MATERIAL FOR MICRO-SURFACING	GAL	501,168	\$1,532	\$3.06	3
	2356.609/00120	MICRO-SURFACING SCRATCH COURSE	TON	10,237	\$660	\$64.51	3
	2356.609/00140	MICRO-SURFACING SURFACE COURSE	TON	5,731	\$351	\$61.32	2

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 05

08:55 Tuesday, February 28, 2012 14

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/11 AND 12/31/11
 BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$482,292,841

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
-----					-----		
2356					\$10,251		
2357	2357.502/00010	BITUMINOUS MATERIAL FOR TACK COAT	GAL	25,967	\$39	\$1.50	2
	2357.502/00020	FURNISH BIT MATERIAL FOR TACK COAT	GAL	20,120	\$30	\$1.50	1
	2357.606/00010	BITUMINOUS MATERIAL FOR SHOULDER TACK	GAL	177,390	\$450	\$2.54	25
-----					-----		
2357					\$519		
2360	2360.501/12200	TYPE SP 9.5 WEARING COURSE MIX (2,B)	TON	16,675	\$852	\$51.10	1
	2360.501/14200	TYPE SP 9.5 WEARING COURSE MIX (4,B)	TON	1,932	\$141	\$73.00	1
	2360.501/22100	TYPE SP 12.5 WEARING COURSE MIX (2,A)	TON	92,673	\$4,362	\$47.07	6
	2360.501/22200	TYPE SP 12.5 WEARING COURSE MIX (2,B)	TON	166,144	\$7,476	\$45.00	16
	2360.501/22300	TYPE SP 12.5 WEARING COURSE MIX (2,C)	TON	22,804	\$1,286	\$56.38	3
	2360.501/23200	TYPE SP 12.5 WEARING COURSE MIX (3,B)	TON	1,041,536	\$48,785	\$46.84	57
	2360.501/23300	TYPE SP 12.5 WEARING COURSE MIX (3,C)	TON	390,304	\$20,499	\$52.52	19
	2360.501/23500	TYPE SP 12.5 WEARING COURSE MIX (3,E)	TON	33,709	\$1,753	\$52.00	1
	2360.501/23600	TYPE SP 12.5 WEARING COURSE MIX (3,F)	TON	10,037	\$657	\$65.41	2
	2360.501/24200	TYPE SP 12.5 WEARING COURSE MIX (4,B)	TON	395,796	\$16,577	\$41.88	12
	2360.501/24300	TYPE SP 12.5 WEARING COURSE MIX (4,C)	TON	25,514	\$1,552	\$60.82	4
	2360.501/24500	TYPE SP 12.5 WEARING COURSE MIX (4,E)	TON	148,133	\$8,429	\$56.90	20
	2360.501/24520	TYPE SP 12.5 WEARING COURSE MIX (4,E) SPEC	TON	1,071	\$67	\$63.00	1
	2360.501/24600	TYPE SP 12.5 WEARING COURSE MIX (4,F)	TON	42,250	\$2,744	\$64.96	5
	2360.501/25500	TYPE SP 12.5 WEARING COURSE MIX (5,E)	TON	248,378	\$13,287	\$53.50	8
	2360.501/25600	TYPE SP 12.5 WEARING COURSE MIX (5,F)	TON	32,886	\$1,934	\$58.82	2
	2360.501/56500	TYPE SM 12.5 WEARING COURSE MIX (6,E)	TON	44,232	\$3,847	\$86.96	2
	2360.502/12200	TYPE SP 9.5 NON WEAR COURSE MIX (2,B)	TON	9,219	\$470	\$51.00	1
	2360.502/22300	TYPE SP 12.5 NON WEAR COURSE MIX (2,C)	TON	2,221	\$171	\$77.00	1
	2360.502/23200	TYPE SP 12.5 NON WEAR COURSE MIX (3,B)	TON	4,517	\$257	\$57.00	5
	2360.502/23300	TYPE SP 12.5 NON WEAR COURSE MIX (3,C)	TON	36,907	\$1,761	\$47.72	2
	2360.502/24200	TYPE SP 12.5 NON WEAR COURSE MIX (4,B)	TON	35,330	\$1,832	\$51.85	9
	2360.502/25200	TYPE SP 12.5 NON WEAR COURSE MIX (5,B)	TON	24,235	\$1,314	\$54.22	2
	2360.503/22215	TYPE SP 12.5 WEAR CRS MIX (2,B) 1.5" THICK	S Y	1,853	\$18	\$9.75	1
	2360.503/22220	TYPE SP 12.5 WEAR CRS MIX (2,B) 2.0" THICK	S Y	1,853	\$23	\$12.50	1
	2360.503/22225	TYPE SP 12.5 WEAR CRS MIX (2,B) 2.5" THICK	S Y	34	\$1	\$20.00	1
	2360.503/23220	TYPE SP 12.5 WEAR CRS MIX (3,B) 2.0" THICK	S Y	816,277	\$5,574	\$6.83	3
	2360.503/23230	TYPE SP 12.5 WEAR CRS MIX (3,B) 3.0" THICK	S Y	25,806	\$284	\$11.00	2
	2360.503/23315	TYPE SP 12.5 WEAR CRS MIX (3,C) 1.5" THICK	S Y	634,544	\$2,760	\$4.35	1
	2360.503/23320	TYPE SP 12.5 WEAR CRS MIX (3,C) 2.0" THICK	S Y	354,387	\$2,090	\$5.90	3
	2360.503/23330	TYPE SP 12.5 WEAR CRS MIX (3,C) 3.0" THICK	S Y	264	\$4	\$15.06	1
	2360.503/24215	TYPE SP 12.5 WEAR CRS MIX (4,B) 1.5" THICK	S Y	551,439	\$2,596	\$4.71	2
	2360.503/24217	TYPE SP 12.5 WEAR CRS MIX (4,B) 1.75" THICK	S Y	372,694	\$1,923	\$5.16	1
	2360.503/24220	TYPE SP 12.5 WEAR CRS MIX (4,B) 2.0" THICK	S Y	23,972	\$178	\$7.42	2
	2360.503/24520	TYPE SP 12.5 WEAR CRS MIX (4,E) 2.0" THICK	S Y	149,988	\$898	\$5.98	3

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 05

08:55 Tuesday, February 28, 2012 15

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/11 AND 12/31/11
 BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$482,292,841

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2360	2360.503/54230	TYPE SP 12.5 NON WR CRS MIX(4,B)3" THICK	S Y	20,922	\$209	\$10.00	1
	2360.505/10100	TYPE SP 9.5 BIT MIXTURE FOR PATCHING	TON	1,075	\$272	\$252.81	3
	2360.505/10150	TYPE SP 9.5 BIT MIX FOR TIGHT BLADE LEV	TON	3,451	\$174	\$50.55	2
	2360.505/20100	TYPE SP 12.5 BIT MIXTURE FOR PATCHING	TON	17	\$4	\$208.82	2
	2360.609/08010	SUPPLEMENTAL DESCRIPTION	TON	171	\$31	\$183.29	1
-----					-----		
2360					\$157,093		
2401	2401.501/01143	STRUCTURAL CONCRETE (1A43)	C Y	3,488	\$1,528	\$438.05	11
	2401.501/03633	STRUCTURAL CONCRETE (3Y33)	C Y	211	\$144	\$681.62	2
	2401.501/03643	STRUCTURAL CONCRETE (3Y43)	C Y	8,101	\$4,462	\$550.84	26
	2401.512/03626	BRIDGE SLAB CONCRETE (3YHP)	S F	28,954	\$492	\$17.00	2
	2401.512/03627	BRIDGE SLAB CONCRETE (3YAHP)	S F	9,405	\$160	\$17.00	1
	2401.512/03630	BRIDGE SLAB CONCRETE (3Y33HP)	S F	3,348	\$92	\$27.50	1
	2401.512/03631	BRIDGE SLAB CONCRETE (3Y33LCHPC)	S F	15,119	\$281	\$18.62	2
	2401.512/03633	BRIDGE SLAB CONCRETE (3Y33)	S F	1,517	\$39	\$26.00	1
	2401.512/03634	BRIDGE SLAB CONCRETE (3Y33A)	S F	11,442	\$249	\$21.76	3
	2401.512/03636	BRIDGE SLAB CONCRETE (3Y36)	S F	86,048	\$1,430	\$16.62	9
	2401.512/03637	BRIDGE SLAB CONCRETE (3Y36A)	S F	10,898	\$235	\$21.60	2
	2401.513/00346	TYPE CURB RAILING CONCRETE (3Y46)	L F	759	\$23	\$30.00	1
	2401.513/01146	TYPE F (TL-4) RAILING CONCRETE (3Y46)	L F	3,479	\$163	\$46.90	2
	2401.513/01147	TYPE F (TL-4) RAILING CONCRETE (3Y46A)	L F	748	\$51	\$68.10	2
	2401.513/01246	TYPE MOD F (TL-4) RAILING CONCRETE(3Y46)	L F	7,016	\$374	\$53.34	16
	2401.513/01247	TYPE MOD F (TL-4)RAILING CONCRETE(3Y46A)	L F	1,246	\$104	\$83.73	4
	2401.513/07146	TYPE MOD P-1 (TL-2) RAILING CONC (3Y46)	L F	500	\$48	\$95.76	2
	2401.513/07147	TYPE MOD P-1 (TL-2) RAILING CONC (3Y46A)	L F	163	\$11	\$70.00	1
	2401.513/07245	TYPE P-2 (TL-4) RAILING CONCRETE (3Y46A)	L F	163	\$11	\$65.00	1
	2401.513/07248	TYPE MOD P-2 (TL-4) RAILING CONC (3Y46A)	L F	163	\$11	\$70.00	1
	2401.513/07447	TYPE MOD P-4 (TL-4) RAILING CONC (3Y46)	L F	430	\$41	\$96.13	2
	2401.514/03648	MED BARRIER WITH GLARE SCREEN CONC(3Y46)	L F	671	\$37	\$54.47	3
	2401.514/06646	SPLIT MEDIAN BARRIER CONC (3Y46)	L F	119	\$9	\$72.56	1
	2401.514/07646	SPL GLARE SCRNM MED BARRIER CONC (3Y46)	L F	178	\$18	\$99.84	2
	2401.515/03646	SIDEWALK CONCRETE (3Y46)	S F	1,729	\$26	\$15.00	1
	2401.541/00010	REINFORCEMENT BARS	LB	307,070	\$294	\$0.96	11
	2401.541/00011	REINFORCEMENT BARS (EPOXY COATED)	LB	2,541,860	\$2,893	\$1.14	32
	2401.541/00020	REINFORCEMENT BARS (STAINLESS STEEL)	LB	3,210	\$16	\$4.94	4
	2401.601/00010	STRUCTURE EXCAVATION	LS	26	\$592	\$22,774.98	26
	2401.601/00030	BRIDGE QUALIFICATION SLAB	LS	1	\$0	\$0.01	1
	2401.601/00300	FOUNDATION PREP PILE BENT PIERS	LS	4	\$133	\$33,250.00	4
	2401.601/08010	SUPPLEMENTAL DESCRIPTION	LS	1	\$31	\$31,000.00	1
	2401.602/08010	SUPPLEMENTAL DESCRIPTION	EACH	8	\$1	\$104.00	1
	2401.607/08010	SUPPLEMENTAL DESCRIPTION	C Y	43	\$40	\$925.58	2
	2401.608/00030	REINFORCEMENT BARS (DUPLX COATED)	LB	37,650	\$64	\$1.70	1
	2401.618/00002	SPECIAL SURFACE FINISH (INPLACE)	S F	420	\$1	\$1.50	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 05

08:55 Tuesday, February 28, 2012 16

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/11 AND 12/31/11
 BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$482,292,841

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2401	2401.618/00081	PAINTED SURFACE FINISH (INPLACE)	S F	75,965	\$213	\$2.81	7
	2401.618/00300	BRIDGE DECK PLANING	S F	177,724	\$123	\$0.69	17
	2401.618/03633	STRUCTURAL CONCRETE (3Y33) SPECIAL	S F	2,865	\$42	\$14.74	10
	2401.618/03636	STRUCTURAL CONCRETE (3Y36) SPECIAL	S F	877	\$9	\$10.22	1
	2401.618/08010	SUPPLEMENTAL DESCRIPTION	S F	3,160	\$38	\$12.00	1
-----					-----		
2401					\$14,531		
2402	2402.521/00009	STRUCTURAL STEEL (3309)	LB	63,830	\$160	\$2.50	1
	2402.532/00009	FURNISHING STRUCTURAL STEEL (3309)	LB	674,470	\$876	\$1.30	2
	2402.533/00001	ERECTING STRUCTURAL METALS	LB	674,470	\$102	\$0.15	2
	2402.546/07020	FLOOR DRAIN TYPE B702	EACH	8	\$2	\$310.00	1
	2402.583/00010	ORNAMENTAL METAL RAILING	L F	451	\$62	\$137.65	2
	2402.583/00101	ORNAMENTAL METAL RAILING TYPE SPECIAL 1	L F	1,562	\$198	\$126.89	2
	2402.584/00101	STRUCTURAL TUBE RAILING DESIGN T-1	L F	314	\$27	\$85.00	1
	2402.584/00403	STRUCT TUBE RAIL WITH FENCE DES MOD T-3	L F	167	\$20	\$120.00	1
	2402.584/00404	STRUCT TUBE RAIL WITH FEN D MOD T-3 SPEC	L F	338	\$46	\$135.00	1
	2402.585/00010	PIPE RAILING	L F	68	\$4	\$65.88	2
	2402.590/02001	ELASTOMERIC BEARING PAD TYPE 1	EACH	64	\$10	\$158.88	7
	2402.590/02002	ELASTOMERIC BEARING PAD TYPE 2	EACH	122	\$16	\$128.20	3
	2402.590/02003	ELASTOMERIC BEARING PAD TYPE 3	EACH	14	\$2	\$107.14	2
	2402.591/00199	EXPANSION JOINT DEVICES TYPE SPECIAL	L F	55	\$18	\$325.00	1
	2402.591/00400	EXPANSION JOINT DEVICES TYPE 4	L F	3,511	\$477	\$135.73	17
	2402.591/00500	EXPANSION JOINT DEVICES TYPE 5	L F	864	\$118	\$136.20	5
	2402.595/00010	BEARING ASSEMBLY	EACH	230	\$233	\$1,014.35	11
	2402.601/00010	DRAINAGE SYSTEM BRIDGE DECK	LS	1	\$18	\$18,000.00	1
	2402.601/00035	INSPECT COVER PLATE WELDS	LS	1	\$1	\$800.00	1
	2402.602/00009	INSTALL BEARING ASSEMBLIES	EACH	24	\$6	\$241.67	2
	2402.602/00030	ACCESS DOOR	EACH	4	\$12	\$3,062.50	2
	2402.602/00040	SPLICE PLATE REPAIR	EACH	3	\$6	\$2,050.00	1
	2402.602/00100	SHEAR STUDS	EACH	1,188	\$8	\$6.44	3
	2402.602/08010	SUPPLEMENTAL DESCRIPTION	EACH	7	\$3	\$430.00	2
	2402.602/08011	SUPPLEMENTAL DESCRIPTION	EACH	10	\$2	\$200.00	1
	2402.603/01060	MODULAR BRIDGE JOINT SYSTEM TYPE 6	L F	576	\$309	\$536.00	1
	2402.603/01090	MODULAR BRIDGE JOINT SYSTEM TYPE 9	L F	488	\$435	\$892.00	1
	2402.603/08010	SUPPLEMENTAL DESCRIPTION	L F	587	\$94	\$160.17	2
-----					-----		
2402					\$3,264		
2404	2404.501/00200	CONCRETE WEARING COURSE (3U17A)	S F	129,509	\$460	\$3.55	12
	2404.618/00011	BLASTING (SPECIAL)	S F	327,227	\$177	\$0.54	21
	2404.618/00100	CHIP SEAL WEARING COURES	S F	4,858	\$38	\$7.75	1
	2404.618/00250	CONCRETE WEARING COURSE (3U17A) 2.0"	S F	160,900	\$714	\$4.44	7
	2404.618/00255	CONCRETE WEARING COURSE (3U17A) 2.5"	S F	27,544	\$104	\$3.77	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 05

08:55 Tuesday, February 28, 2012 17

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/11 AND 12/31/11
 BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$482,292,841

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2404	2404.618/00262	CONCRETE WEARING COURSE (3U17A) 3.0"	S F	9,624	\$48	\$5.00	1
	2404.618/00300	CONCRETE WEARING COURSE (3U17A) SPECIAL	S F	1,168	\$12	\$10.22	1
-----					-----		
2404					\$1,553		
2405	2405.502/00686	PRESTRESSED CONCRETE BEAMS 27M	L F	1,123	\$219	\$195.33	2
	2405.502/00916	PRESTRESSED CONCRETE BEAMS 36M	L F	1,216	\$249	\$204.48	2
	2405.502/20045	PRESTRESSED CONCRETE BEAMS MN45	L F	2,544	\$446	\$175.16	3
	2405.502/20054	PRESTRESSED CONCRETE BEAMS MN54	L F	3,795	\$683	\$180.00	2
	2405.502/20063	PRESTRESSED CONCRETE BEAMS MN63	L F	4,182	\$795	\$190.00	2
	2405.511/00916	DIAPHRAGMS FOR TYPE 36M PREST BEAMS	L F	129	\$9	\$66.55	2
	2405.511/20045	DIAPHRAGMS FOR TYPE MN45 PREST BEAMS	L F	341	\$21	\$61.01	3
	2405.511/20054	DIAPHRAGMS FOR TYPE MN54 PREST BEAMS	L F	780	\$59	\$75.00	2
	2405.511/20063	DIAPHRAGMS FOR TYPE MN63 PREST BEAMS	L F	643	\$55	\$85.00	2
	2405.601/08010	SUPPLEMENTAL DESCRIPTION	LS	2	\$77	\$38,500.00	2
	2405.602/08010	SUPPLEMENTAL DESCRIPTION	EACH	4	\$64	\$16,000.00	1
	2405.602/08011	SUPPLEMENTAL DESCRIPTION	EACH	4	\$64	\$16,000.00	1
	2405.602/08012	SUPPLEMENTAL DESCRIPTION	EACH	4	\$64	\$16,000.00	1
	2405.602/08013	SUPPLEMENTAL DESCRIPTION	EACH	4	\$160	\$40,000.00	1
	2405.603/11601	PRESTRESSED BEAMS INV-T 16" TYPE 1	L F	208	\$64	\$307.00	1
	2405.603/11602	PRESTRESSED BEAMS INV-T 16" TYPE 2	L F	624	\$192	\$307.00	1
	2405.603/11801	PRESTRESSED BEAMS INV-T 18" TYPE 1	L F	279	\$80	\$285.84	2
	2405.603/11802	PRESTRESSED BEAMS INV-T 18" TYPE 2	L F	1,726	\$508	\$294.28	2
	2405.603/11803	PRESTRESSED BEAMS INV-T 18" TYPE 3	L F	121	\$36	\$300.00	1
	2405.616/00010	POST-TENSIONING SYSTEM	SYS	1	\$57	\$57,000.00	1
	2405.618/00010	PRECAST DECK PANEL	S F	3,069	\$276	\$90.00	1
-----					-----		
2405					\$4,175		
2411	2411.501/01143	STRUCTURAL CONCRETE (1A43)	C Y	2,834	\$791	\$279.13	4
	2411.501/03243	STRUCTURAL CONCRETE (3Y43)	C Y	3,103	\$1,296	\$417.82	5
	2411.507/00012	CONCRETE SURGE BASIN	EACH	5	\$8	\$1,620.00	2
	2411.507/00060	CONCRETE END POST	EACH	73	\$148	\$2,026.99	7
	2411.507/00065	CONCRETE INLET PAD	EACH	125	\$137	\$1,098.38	3
	2411.511/00013	STRUCTURE EXCAVATION CLASS U	C Y	12,398	\$179	\$14.43	2
	2411.521/00030	GRANULAR BACKFILL (CV)	C Y	1,880	\$59	\$31.31	1
	2411.541/00010	REINFORCEMENT BARS	LB	148,026	\$146	\$0.99	5
	2411.541/00011	REINFORCEMENT BARS (EPOXY COATED)	LB	334,347	\$375	\$1.12	3
	2411.602/00001	PLUG & ABANDON CATTLE PASS	EACH	2	\$4	\$2,000.00	1
	2411.602/00250	ARCHITECTURAL CAST STONE PANEL	EACH	2	\$6	\$2,800.00	1
	2411.603/00090	CONCRETE STEPS-DESIGN SPECIAL	L F	16	\$2	\$95.00	1
	2411.603/08010	SUPPLEMENTAL DESCRIPTION	L F	309	\$15	\$47.00	1
	2411.604/00015	PRECAST ARCHITECTURAL PANELS	S Y	827	\$379	\$458.00	1
	2411.604/00033	REINFORCED SOIL SLOPE	S Y	70	\$5	\$70.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 05

08:55 Tuesday, February 28, 2012 18

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/11 AND 12/31/11
 BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$482,292,841

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2411	2411.604/00034	REINFORCED SOIL SLOPE SPECIAL	S Y	103	\$176	\$1,705.00	1
	2411.618/00006	MODULAR GRAVITY BLOCK RETAINING WALL	S F	16,303	\$508	\$31.19	1
	2411.618/00030	STONE MASONRY VENEER	S F	954	\$52	\$55.00	1
	2411.618/00220	ANTI-GRAFFITI COATING	S F	12,038	\$16	\$1.34	5
	2411.618/00310	ARCH SURFACE FINISH (SINGLE COLOR)	S F	37,867	\$46	\$1.21	13
	2411.618/00320	ARCH SURFACE FINISH (MULTI COLOR)	S F	3,398	\$12	\$3.45	2
	2411.618/00517	ARCH CONC TEXTURE (THIN BRICK)	S F	1,026	\$15	\$15.00	2
	2411.618/00525	ARCH CONC TEXTURE (FRACTURED GRANITE)	S F	533	\$9	\$16.50	1
	2411.618/00530	ARCH CONC TEXTURE (ASHLAR STONE)	S F	2,383	\$24	\$10.00	1
	2411.618/00540	ARCH CONC TEXTURE (ROCK FACE)	S F	11,459	\$80	\$7.00	9
	2411.618/00542	ARCH CONC TEXTURE (LIMESTONE)	S F	6,275	\$63	\$10.00	3
	2411.618/08010	SUPPLEMENTAL DESCRIPTION	S F	1,015	\$28	\$28.00	1
-----					-----		
2411					\$4,578		
2412	2412.511/08060	8X6 PRECAST CONCRETE BOX CULVERT	L F	230	\$107	\$464.32	1
	2412.511/08070	8X7 PRECAST CONCRETE BOX CULVERT	L F	152	\$78	\$510.00	1
	2412.511/10050	10X5 PRECAST CONCRETE BOX CULVERT	L F	144	\$78	\$539.46	1
	2412.511/10060	10X6 PRECAST CONCRETE BOX CULVERT	L F	132	\$123	\$930.00	1
	2412.511/10070	10X7 PRECAST CONCRETE BOX CULVERT	L F	248	\$229	\$921.74	2
	2412.511/12060	12X6 PRECAST CONCRETE BOX CULVERT	L F	228	\$200	\$875.00	1
	2412.511/14080	14X8 PRECAST CONCRETE BOX CULVERT	L F	316	\$256	\$809.82	2
	2412.511/14100	14X10 PRECAST CONCRETE BOX CULVERT	L F	90	\$69	\$770.00	1
	2412.511/14110	14X11 PRECAST CONCRETE BOX CULVERT	L F	121	\$133	\$1,100.00	1
	2412.511/14120	14X12 PRECAST CONCRETE BOX CULVERT	L F	121	\$136	\$1,125.00	1
	2412.512/08060	8X6 PRECAST CONCRETE BOX CULV END SECT	EACH	1	\$6	\$6,137.49	1
	2412.512/08070	8X7 PRECAST CONCRETE BOX CULV END SECT	EACH	2	\$13	\$6,500.00	1
	2412.512/10050	10X5 PRECAST CONCRETE BOX CULV END SECT	EACH	4	\$37	\$9,197.82	1
	2412.512/10060	10X6 PRECAST CONCRETE BOX CULV END SECT	EACH	6	\$72	\$12,000.00	1
	2412.512/10070	10X7 PRECAST CONCRETE BOX CULV END SECT	EACH	4	\$50	\$12,395.00	2
	2412.512/12060	12X6 PRECAST CONCRETE BOX CULV END SECT	EACH	6	\$62	\$10,400.00	1
	2412.512/14080	14X8 PRECAST CONCRETE BOX CULV END SECT	EACH	6	\$50	\$8,348.33	2
	2412.512/14100	14X10 PRECAST CONCRETE BOX CULV END SECT	EACH	2	\$26	\$12,980.00	1
	2412.512/14110	14X11 PRECAST CONCRETE BOX CULV END SECT	EACH	2	\$34	\$17,000.00	1
	2412.512/14120	14X12 PRECAST CONCRETE BOX CULV END SECT	EACH	2	\$37	\$18,500.00	1
-----					-----		
2412					\$1,794		
2422	2422.603/03609	CONCRETE POSTS 12"X18"	L F	64,743	\$2,472	\$38.18	5
	2422.603/03610	CONCRETE POSTS 12"X20"	L F	191	\$9	\$49.62	2
	2422.618/00010	WOOD NOISE ATTENUATOR WALL	S F	30,240	\$300	\$9.91	2
	2422.618/00050	WOOD NOISE BARRIER	S F	272,757	\$2,981	\$10.93	3
	2422.618/08010	SUPPLEMENTAL DESCRIPTION	S F	591	\$19	\$31.31	1
-----					-----		
2422					\$5,780		

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 05

08:55 Tuesday, February 28, 2012 19

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/11 AND 12/31/11
 BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$482,292,841

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2433	2433.505/00003	REMOVE SUPERSTRUCTURE	S F	8,405	\$126	\$15.00	1
	2433.505/00004	REMOVE CONCRETE SLAB, OVERLAY AND RAIL	S F	10,862	\$84	\$7.75	1
	2433.505/00005	REMOVE CONC SLAB, CURBS, OVERLAY, RAIL	S F	20,128	\$141	\$7.00	1
	2433.505/00007	REMOVE CONCRETE WEARING COURSE	S F	32,221	\$50	\$1.55	3
	2433.505/00011	REMOVE SLAB TYPE 1	S F	9,521	\$162	\$17.06	7
	2433.505/00013	REMOVE SLAB TYPE 3	S F	2,865	\$142	\$49.69	10
	2433.506/00025	REMOVE CONCRETE MEDIAN	L F	119	\$7	\$61.31	1
	2433.506/00028	REMOVE BRIDGE CURBS AND RAIL	L F	672	\$32	\$47.55	1
	2433.506/00040	REMOVE CONCRETE BRIDGE RAILING	L F	1,944	\$107	\$54.82	3
	2433.506/00060	REMOVE ORNAMENTAL METAL RAILING	L F	1,831	\$9	\$5.00	1
	2433.516/00001	ANCHORAGES TYPE 1	EACH	39	\$2	\$58.00	1
	2433.516/00100	ANCHORAGES TYPE SPECIAL	EACH	1	\$0	\$130.00	1
	2433.516/00110	ANCHORAGES TYPE REINF BARS	EACH	10,016	\$197	\$19.69	19
	2433.516/00115	ANCH TYPE REIN BARS (STAINLESS STEEL)	EACH	248	\$12	\$50.00	1
	2433.601/08010	SUPPLEMENTAL DESCRIPTION	LS	1	\$250	\$250,000.00	1
	2433.601/08011	SUPPLEMENTAL DESCRIPTION	LS	1	\$125	\$125,000.00	1
	2433.602/00010	REMOVE BEARING ASSEMBLY	EACH	20	\$0	\$0.01	1
	2433.602/00020	GREASE EXP BEARING ASSEMBLIES	EACH	96	\$55	\$567.78	4
	2433.602/00050	RECONSTRUCT EXPANSION BEARINGS	EACH	58	\$99	\$1,706.69	5
	2433.602/00060	RECONSTRUCT FIXED BEARINGS	EACH	26	\$22	\$850.77	3
	2433.602/00080	REPOSITION BEARING	EACH	40	\$21	\$532.88	2
	2433.602/00120	RECONSTRUCT CONCRETE END POST	EACH	69	\$239	\$3,467.83	9
	2433.602/00140	GROUTED REINFORCEMENT BARS	EACH	2,839	\$48	\$16.84	8
	2433.602/00170	EMBEDDED GALVANIC ANODE	EACH	50	\$5	\$94.25	1
	2433.602/08010	SUPPLEMENTAL DESCRIPTION	EACH	168	\$162	\$962.14	5
	2433.603/00050	RESEAL SLOPE PAVING JOINTS	L F	2,092	\$41	\$19.45	5
	2433.603/00052	RESEAL JOINT TYPE E8	L F	622	\$22	\$35.16	2
	2433.603/00150	RECONSTRUCT CURB	L F	242	\$14	\$59.58	2
	2433.603/00155	RECONSTRUCT CURB TRANSITION	L F	164	\$16	\$99.54	2
	2433.603/00200	RECONSTRUCT CONC RAILING	L F	9	\$9	\$1,010.91	2
	2433.603/00204	RECONSTRUCT CONCRETE BARRIER	L F	1,827	\$45	\$24.59	1
	2433.603/00400	CLEAN AND SEAL DECK JOINTS	L F	966	\$17	\$17.78	4
	2433.603/00440	SEAL BRIDGE DECK CRACKS	L F	167,600	\$218	\$1.30	1
	2433.603/00450	ROUT AND SEAL CRACKS	L F	250	\$3	\$10.00	1
	2433.603/02010	RECONSTRUCT EXPANSION JOINT TYPE A	L F	2,595	\$985	\$379.67	12
	2433.603/02030	RECONSTRUCT EXPANSION JOINT TYPE C	L F	88	\$35	\$395.00	1
	2433.603/02090	RECONSTRUCT EXPANSION JOINT TYPE SPECIAL	L F	396	\$69	\$175.00	1
	2433.603/04090	RECONSTRUCT PAVT JOINT TYPE SPECIAL	L F	89	\$16	\$180.00	1
	2433.603/08010	SUPPLEMENTAL DESCRIPTION	L F	1,046	\$25	\$24.37	4
	2433.606/00020	SEAL BRIDGE DECK CRACKS	GAL	25	\$17	\$688.80	3
	2433.607/00001	CEMENT GROUT	C Y	51	\$17	\$325.68	3
	2433.618/00001	SCARIFY BRIDGE DECK	S F	129,135	\$179	\$1.39	7
	2433.618/00003	SCARIFY CONCRETE APPROACHES	S F	24,455	\$22	\$0.91	3
	2433.618/00005	SCARIFY BITUMINOUS APPROACHES	S F	1,069	\$2	\$2.00	1
	2433.618/00030	BRIDGE DECK CRACK SEALER	S F	21,522	\$50	\$2.31	2
	2433.618/00050	MILL AND PATCH CONCRETE SURFACE	S F	4,686	\$125	\$26.73	5

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 05

08:55 Tuesday, February 28, 2012 20

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/11 AND 12/31/11
 BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$482,292,841

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2433	2433.618/00070	REMOVE LOOSE CONCRETE	S F	25	\$3	\$110.00	1
	2433.618/00080	CLEAN AND PAINT REINFORCEMENT	S F	100	\$2	\$22.00	1
	2433.618/00110	CONCRETE SURFACE REPAIR	S F	3,155	\$258	\$81.93	11
	2433.618/00111	CONCRETE SURFACE REPAIR TYPE 1	S F	160	\$13	\$80.31	2
	2433.618/00208	RECONSTRUCT APPROACH SIDEWALK	S F	64	\$2	\$31.00	1
	2433.618/00210	RECONSTRUCT CONCRETE SLOPE PAVING	S F	800	\$12	\$15.00	1
	2433.618/00211	RECONSTRUCT AGGREGATE SLOPE PAVING	S F	1,800	\$13	\$7.00	1
	2433.618/08010	SUPPLEMENTAL DESCRIPTION	S F	320	\$20	\$62.27	3
	2433.618/08011	SUPPLEMENTAL DESCRIPTION	S F	1,100	\$11	\$10.16	2
	2433.618/08012	SUPPLEMENTAL DESCRIPTION	S F	31	\$1	\$34.00	1
-----					-----		
2433					\$4,361		
2442	2442.501/00010	REMOVE EXISTING BRIDGE	LS	20	\$642	\$32,098.40	20
	2442.501/00011	REMOVE EXISTING BRIDGE A	LS	2	\$90	\$45,000.00	2
	2442.501/00012	REMOVE EXISTING BRIDGE B	LS	2	\$90	\$45,000.00	2
	2442.502/00010	SALVAGE AND HAUL MATERIAL (BRIDGE)	LS	7	\$59	\$8,428.57	7
-----					-----		
2442					\$881		
2451	2451.501/00105	STRUCTURE EXCAVATION CLASS E	C Y	1,000	\$2	\$2.00	1
	2451.501/00107	STRUCTURE EXCAVATION CLASS U	C Y	27,346	\$211	\$7.73	3
	2451.503/00030	GRANULAR BACKFILL (CV)	C Y	676	\$18	\$26.04	3
	2451.505/00030	AGGREGATE BACKFILL (CV)	C Y	500	\$9	\$17.45	2
	2451.507/00001	GRANULAR BEDDING	C Y	73	\$3	\$40.00	1
	2451.507/00030	GRANULAR BEDDING (CV)	C Y	126	\$2	\$15.72	3
	2451.509/00030	AGGREGATE BEDDING (CV)	C Y	23,280	\$569	\$24.45	35
	2451.511/00030	COARSE FILTER AGGREGATE (CV)	C Y	2,052	\$65	\$31.70	4
	2451.513/00010	FINE FILTER AGGREGATE (LV)	C Y	93	\$2	\$25.00	2
	2451.513/00030	FINE FILTER AGGREGATE (CV)	C Y	6,705	\$171	\$25.48	5
	2451.603/00020	GRANULAR BEDDING	L F	331	\$1	\$3.80	1
	2451.607/00015	CRUSHED ROCK (CV)	C Y	1,427	\$52	\$36.57	3
	2451.607/00025	ROCK BEDDING (CV)	C Y	922	\$30	\$32.00	1
	2451.607/00060	PIPE BEDDING MATERIAL	C Y	138	\$3	\$19.00	1
-----					-----		
2451					\$1,137		
2452	2452.507/02000	C-I-P CONCRETE PILING DELIVERED 12"	L F	50,725	\$1,534	\$30.25	16
	2452.507/04000	C-I-P CONCRETE PILING DELIVERED 16"	L F	2,280	\$92	\$40.53	4
	2452.508/02000	C-I-P CONCRETE PILING DRIVEN 12"	L F	50,725	\$52	\$1.03	16
	2452.508/04000	C-I-P CONCRETE PILING DRIVEN 16"	L F	2,280	\$3	\$1.49	4
	2452.510/01000	STEEL H-PILING DRIVEN 10"	L F	2,305	\$5	\$2.28	4
	2452.511/01000	STEEL H-PILING DELIVERED 10"	L F	2,305	\$70	\$30.54	4
	2452.519/02040	C-I-P CONC TEST PILE 40 FT LONG 12"	EACH	2	\$4	\$2,000.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 05

08:55 Tuesday, February 28, 2012 21

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/11 AND 12/31/11
 BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$482,292,841

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2452	2452.519/02045	C-I-P CONC TEST PILE 45 FT LONG 12"	EACH	8	\$25	\$3,125.00	3
	2452.519/02050	C-I-P CONC TEST PILE 50 FT LONG 12"	EACH	10	\$30	\$3,000.00	3
	2452.519/02060	C-I-P CONC TEST PILE 60 FT LONG 12"	EACH	29	\$112	\$3,862.07	7
	2452.519/02070	C-I-P CONC TEST PILE 70 FT LONG 12"	EACH	2	\$16	\$8,000.00	1
	2452.519/02075	C-I-P CONC TEST PILE 75 FT LONG 12"	EACH	10	\$59	\$5,870.00	5
	2452.519/02090	C-I-P CONC TEST PILE 90 FT LONG 12"	EACH	6	\$42	\$7,000.00	2
	2452.519/02100	C-I-P CONC TEST PILE 100 FT LONG 12"	EACH	6	\$38	\$6,333.33	2
	2452.519/02105	C-I-P CONC TEST PILE 105 FT LONG 12"	EACH	8	\$68	\$8,500.00	1
	2452.519/04050	C-I-P CONC TEST PILE 50 FT LONG 16"	EACH	5	\$26	\$5,200.00	2
	2452.519/04075	C-I-P CONC TEST PILE 75 FT LONG 16"	EACH	2	\$15	\$7,330.00	1
	2452.519/04080	C-I-P CONC TEST PILE 80 FT LONG 16"	EACH	4	\$40	\$10,000.00	1
	2452.520/01020	STEEL H-TEST PILE 20 FT LONG 10"	EACH	1	\$3	\$2,500.00	1
	2452.520/01025	STEEL H-TEST PILE 25 FT LONG 10"	EACH	1	\$3	\$3,000.00	1
	2452.520/01030	STEEL H-TEST PILE 30 FT LONG 10"	EACH	1	\$6	\$6,000.00	1
	2452.520/01035	STEEL H-TEST PILE 35 FT LONG 10"	EACH	3	\$13	\$4,333.33	2
	2452.520/01040	STEEL H-TEST PILE 40 FT LONG 10"	EACH	2	\$9	\$4,500.00	1
	2452.526/00102	PILE LOAD TEST TYPE 2	EACH	2	\$40	\$20,000.00	1
	2452.527/00010	PILE REDRIVING	EACH	82	\$47	\$569.44	13
	2452.601/00011	STEEL SHEET PILING (TEMPORARY)	LS	5	\$798	\$159,651.00	5
	2452.602/00301	PILE ANALYSIS	EACH	9	\$21	\$2,333.33	3
	2452.602/01310	PILE POINTS 12"	EACH	207	\$41	\$200.00	1
	2452.602/01406	PILE POINTS 16"	EACH	16	\$5	\$325.00	1
	2452.602/02250	PILE TIP PROTECTION 10"	EACH	72	\$6	\$87.44	3
	2452.603/08010	SUPPLEMENTAL DESCRIPTION	L F	320	\$64	\$200.00	1
	2452.618/00011	STEEL SHEET PILING (TEMPORARY)	S F	29,959	\$429	\$14.33	3
-----					-----		
2452					\$3,718		
2472	2472.525/00016	COUPLERS (REINFORCEMENT BARS) T-16	EACH	4	\$0	\$100.00	1
	2472.525/00019	COUPLERS (REINFORCEMENT BARS) T-19	EACH	112	\$10	\$88.39	2
	2472.525/00022	COUPLERS (REINFORCEMENT BARS) T-22	EACH	60	\$9	\$150.00	1
-----					-----		
2472					\$19		
2476	2476.601/00010	LEAD SUBSTANCES COLLECTION & DISPOSAL	LS	5	\$555	\$111,067.60	5
	2476.601/00050	WASTE COLLECTION AND DISPOSAL	LS	3	\$697	\$232,388.67	3
-----					-----		
2476					\$1,253		
2478	2478.506/00010	ORGANIC ZINC-RICH PAINT SYSTEM (OLD)	S F	320,214	\$1,843	\$5.76	7
2479	2479.502/00010	INORGANIC ZINC-RICH PAINT SYSTEM (SHOP)	S F	9,080	\$18	\$1.95	2
	2479.503/00010	INORGANIC ZINC-RICH PAINT SYSTEM (FIELD)	S F	8,740	\$21	\$2.36	2
-----					-----		
2479					\$38		

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 05

08:55 Tuesday, February 28, 2012 22

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/11 AND 12/31/11
 BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$482,292,841

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2481	2481.618/00040	DAMPPROOFING	S F	4,830	\$15	\$3.10	1
	2481.618/08010	SUPPLEMENTAL DESCRIPTION	S F	3,370	\$40	\$12.00	1
-----					-----		
2481					\$55		
2501	2501.501/00021	CULVERT EXCAVATION CLASS U	C Y	30,551	\$113	\$3.70	2
	2501.511/02180	18" CAS PIPE CULVERT	L F	338	\$10	\$29.13	2
	2501.511/02240	24" CAS PIPE CULVERT	L F	233	\$8	\$33.00	1
	2501.511/05120	12" CP PIPE CULVERT	L F	40	\$2	\$40.00	1
	2501.511/05121	12" CP PIPE CULVERT (SMOOTH)	L F	497	\$28	\$57.07	2
	2501.511/05180	18" CP PIPE CULVERT	L F	100	\$6	\$64.00	1
	2501.511/05181	18" CP PIPE CULVERT (SMOOTH)	L F	606	\$17	\$27.76	3
	2501.511/05240	24" CP PIPE CULVERT	L F	148	\$8	\$51.25	2
	2501.511/05241	24" CP PIPE CULVERT (SMOOTH)	L F	489	\$28	\$57.82	2
	2501.511/06180	18" PC-CS PIPE CULVERT	L F	508	\$20	\$39.23	2
	2501.511/20120	12" CS PIPE CULVERT	L F	33	\$1	\$26.45	2
	2501.511/20150	15" CS PIPE CULVERT	L F	1,375	\$22	\$16.02	4
	2501.511/20180	18" CS PIPE CULVERT	L F	4,679	\$132	\$28.22	13
	2501.511/20210	21" CS PIPE CULVERT	L F	18	\$0	\$21.00	1
	2501.511/20240	24" CS PIPE CULVERT	L F	811	\$26	\$31.67	8
	2501.511/20300	30" CS PIPE CULVERT	L F	186	\$7	\$38.91	3
	2501.511/20360	36" CS PIPE CULVERT	L F	766	\$39	\$50.63	5
	2501.511/20480	48" CS PIPE CULVERT	L F	48	\$3	\$69.41	2
	2501.511/90122	12" RC PIPE CULVERT	L F	8	\$0	\$52.00	1
	2501.511/90123	12" RC PIPE CULVERT CLASS III	L F	47	\$2	\$41.00	1
	2501.511/90152	15" RC PIPE CULVERT	L F	276	\$10	\$36.01	2
	2501.511/90153	15" RC PIPE CULVERT CLASS III	L F	692	\$18	\$25.84	2
	2501.511/90182	18" RC PIPE CULVERT	L F	905	\$44	\$48.87	9
	2501.511/90183	18" RC PIPE CULVERT CLASS III	L F	1,920	\$45	\$23.29	5
	2501.511/90185	18" RC PIPE CULVERT CLASS V	L F	30	\$1	\$43.50	1
	2501.511/90189	18" RC PIPE CULVERT CLASS V-JACKED	L F	242	\$104	\$428.55	2
	2501.511/90242	24" RC PIPE CULVERT	L F	4,685	\$196	\$41.84	24
	2501.511/90243	24" RC PIPE CULVERT CLASS III	L F	1,347	\$35	\$25.64	6
	2501.511/90244	24" RC PIPE CULVERT CLASS IV	L F	136	\$7	\$50.94	2
	2501.511/90302	30" RC PIPE CULVERT	L F	1,206	\$77	\$63.50	14
	2501.511/90303	30" RC PIPE CULVERT CLASS III	L F	810	\$30	\$37.09	2
	2501.511/90362	36" RC PIPE CULVERT	L F	1,644	\$130	\$78.95	13
	2501.511/90363	36" RC PIPE CULVERT CLASS III	L F	704	\$32	\$45.80	3
	2501.511/90369	36" RC PIPE CULVERT CLASS V-JACKED	L F	179	\$130	\$729.00	1
	2501.511/90422	42" RC PIPE CULVERT	L F	224	\$23	\$104.83	4
	2501.511/90423	42" RC PIPE CULVERT CLASS III	L F	100	\$8	\$77.00	1
	2501.511/90482	48" RC PIPE CULVERT	L F	470	\$56	\$118.86	2
	2501.511/90483	48" RC PIPE CULVERT CLASS III	L F	460	\$42	\$91.68	2
	2501.511/90543	54" RC PIPE CULVERT CLASS III	L F	32	\$6	\$200.75	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 05

08:55 Tuesday, February 28, 2012 23

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/11 AND 12/31/11
 BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$482,292,841

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2501	2501.511/90602	60" RC PIPE CULVERT CLASS II	L F	32	\$9	\$296.25	2
	2501.511/90603	60" RC PIPE CULVERT CLASS III	L F	186	\$21	\$113.00	1
	2501.511/90722	72" RC PIPE CULVERT CLASS II	L F	264	\$59	\$225.00	1
	2501.515/01918	18" CS PIPE APRON	EACH	2	\$0	\$200.00	1
	2501.515/02180	18" CAS PIPE APRON	EACH	13	\$4	\$304.62	4
	2501.515/02240	24" CAS PIPE APRON	EACH	11	\$4	\$383.64	2
	2501.515/02300	30" CAS PIPE APRON	EACH	2	\$2	\$915.00	1
	2501.515/06180	18" PC-CS PIPE APRON	EACH	4	\$2	\$577.50	1
	2501.515/20120	12" GS PIPE APRON	EACH	21	\$5	\$220.64	10
	2501.515/20150	15" GS PIPE APRON	EACH	2	\$1	\$377.58	2
	2501.515/20180	18" GS PIPE APRON	EACH	50	\$10	\$193.09	9
	2501.515/20240	24" GS PIPE APRON	EACH	23	\$5	\$233.13	7
	2501.515/20300	30" GS PIPE APRON	EACH	5	\$2	\$428.19	4
	2501.515/20360	36" GS PIPE APRON	EACH	7	\$4	\$501.57	3
	2501.515/20420	42" GS PIPE APRON	EACH	5	\$6	\$1,219.29	2
	2501.515/20480	48" GS PIPE APRON	EACH	2	\$2	\$816.54	2
	2501.515/90120	12" RC PIPE APRON	EACH	50	\$25	\$505.75	14
	2501.515/90150	15" RC PIPE APRON	EACH	76	\$34	\$450.85	12
	2501.515/90180	18" RC PIPE APRON	EACH	46	\$28	\$609.49	15
	2501.515/90210	21" RC PIPE APRON	EACH	1	\$0	\$490.00	1
	2501.515/90240	24" RC PIPE APRON	EACH	144	\$87	\$607.03	28
	2501.515/90270	27" RC PIPE APRON	EACH	2	\$1	\$541.63	2
	2501.515/90300	30" RC PIPE APRON	EACH	60	\$41	\$680.40	15
	2501.515/90360	36" RC PIPE APRON	EACH	77	\$76	\$983.54	19
	2501.515/90420	42" RC PIPE APRON	EACH	14	\$17	\$1,231.29	6
	2501.515/90480	48" RC PIPE APRON	EACH	18	\$24	\$1,350.11	7
	2501.515/90540	54" RC PIPE APRON	EACH	1	\$2	\$2,100.00	1
	2501.515/90600	60" RC PIPE APRON	EACH	4	\$7	\$1,700.00	2
	2501.515/90720	72" RC PIPE APRON	EACH	18	\$43	\$2,380.67	3
	2501.517/02018	A-S DIAPHRAGM FOR 18" METAL PIPE	EACH	5	\$2	\$478.00	2
	2501.517/02024	A-S DIAPHRAGM FOR 24" METAL PIPE	EACH	1	\$1	\$625.00	1
	2501.519/01180	FLAP GATE FOR 18" CS PIPE	EACH	2	\$1	\$300.00	1
	2501.519/09024	FLAP GATE FOR 24" RC PIPE	EACH	1	\$1	\$650.00	1
	2501.519/09036	FLAP GATE FOR 36" RC PIPE	EACH	1	\$1	\$900.00	1
	2501.519/09048	FLAP GATE FOR 48" RC PIPE	EACH	1	\$2	\$2,100.00	1
	2501.521/00228	28" SPAN CAS PIPE-ARCH CULVERT	L F	4	\$1	\$200.00	1
	2501.521/02210	21" SPAN CS PIPE-ARCH CULVERT	L F	42	\$1	\$20.66	1
	2501.521/02240	24" SPAN CS PIPE-ARCH CULVERT	L F	122	\$3	\$22.88	1
	2501.521/02280	28" SPAN CS PIPE-ARCH CULVERT	L F	84	\$2	\$28.20	2
	2501.521/02420	42" SPAN CS PIPE-ARCH CULVERT	L F	58	\$3	\$49.00	1
	2501.521/90222	22" SPAN RC PIPE-ARCH CULV CL IIA	L F	70	\$7	\$97.64	2
	2501.521/90282	28" SPAN RC PIPE-ARCH CULV CL IIA	L F	1,107	\$71	\$63.77	5
	2501.521/90362	36" SPAN RC PIPE-ARCH CULV CL IIA	L F	428	\$35	\$81.11	5
	2501.521/90442	44" SPAN RC PIPE-ARCH CULV CL IIA	L F	356	\$34	\$95.66	3
	2501.521/90582	58" SPAN RC PIPE-ARCH CULV CL IIA	L F	722	\$110	\$152.76	5
	2501.521/90583	58" SPAN RC PIPE-ARCH CULV CL IIIA	L F	206	\$25	\$123.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 05

08:55 Tuesday, February 28, 2012 24

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/11 AND 12/31/11
 BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$482,292,841

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2501	2501.521/90652	65" SPAN RC PIPE-ARCH CULV CL IIA	L F	18	\$3	\$159.00	1
	2501.521/90732	73" SPAN RC PIPE-ARCH CULV CL IIA	L F	240	\$59	\$246.54	3
	2501.521/90882	88" SPAN RC PIPE-ARCH CULV CL IIA	L F	544	\$134	\$245.74	3
	2501.521/90883	88" SPAN RC PIPE-ARCH CULV CL IIIA	L F	220	\$70	\$316.00	1
	2501.521/91152	115" SPAN RC PIPE-ARCH CULV CL IIA	L F	288	\$100	\$347.67	2
	2501.521/91222	122" SPAN RC PIPE-ARCH CULV CL IIA	L F	224	\$72	\$323.00	1
	2501.525/01280	28" SPAN CAS PIPE-ARCH APRON	EACH	1	\$1	\$500.00	1
	2501.525/02420	42" SPAN GS PIPE-ARCH APRON	EACH	1	\$1	\$635.00	1
	2501.525/90220	22" SPAN RC PIPE-ARCH APRON	EACH	3	\$1	\$441.67	2
	2501.525/90280	28" SPAN RC PIPE-ARCH APRON	EACH	45	\$23	\$514.67	6
	2501.525/90360	36" SPAN RC PIPE-ARCH APRON	EACH	9	\$8	\$845.94	4
	2501.525/90440	44" SPAN RC PIPE-ARCH APRON	EACH	14	\$12	\$839.57	3
	2501.525/90580	58" SPAN RC PIPE-ARCH APRON	EACH	21	\$27	\$1,269.81	6
	2501.525/90650	65" SPAN RC PIPE-ARCH APRON	EACH	3	\$5	\$1,667.33	2
	2501.525/90730	73" SPAN RC PIPE-ARCH APRON	EACH	4	\$9	\$2,250.00	2
	2501.525/90880	88" SPAN RC PIPE-ARCH APRON	EACH	10	\$27	\$2,658.00	4
	2501.525/91150	115" SPAN RC PIPE-ARCH APRON	EACH	4	\$15	\$3,851.50	2
	2501.525/91220	122" SPAN RC PIPE-ARCH APRON	EACH	2	\$7	\$3,600.00	1
	2501.541/00060	60" HIGH RC CATTLE PASS CULVERT	L F	68	\$21	\$313.71	2
	2501.541/00072	72" HIGH RC CATTLE PASS CULVERT	L F	288	\$81	\$281.10	2
	2501.545/00072	72" HIGH RC CATTLE PASS APRON	EACH	4	\$10	\$2,542.50	2
	2501.555/21427	142" SPAN CS STR PL PIPE-ARCH CULV 7 GA	L F	34	\$33	\$960.00	1
	2501.561/90152	15" RC PIPE CULVERT DES 3006	L F	90	\$2	\$22.78	2
	2501.561/90155	15" RC PIPE CULVERT DES 3006 CL V	L F	16	\$0	\$22.50	1
	2501.561/90182	18" RC PIPE CULVERT DES 3006	L F	118	\$5	\$40.00	1
	2501.561/90242	24" RC PIPE CULVERT DES 3006	L F	910	\$45	\$49.56	6
	2501.561/90244	24" RC PIPE CULVERT DES 3006 CL IV	L F	146	\$7	\$49.24	2
	2501.561/90302	30" RC PIPE CULVERT DES 3006	L F	198	\$12	\$60.06	2
	2501.561/90303	30" RC PIPE CULVERT DES 3006 CL III	L F	64	\$5	\$74.70	1
	2501.561/90362	36" RC PIPE CULVERT DES 3006	L F	190	\$17	\$89.86	2
	2501.561/90363	36" RC PIPE CULVERT DES 3006 CL III	L F	150	\$18	\$120.78	2
	2501.561/90364	36" RC PIPE CULVERT DES 3006 CL IV	L F	122	\$17	\$137.79	2
	2501.561/90422	42" RC PIPE CULVERT DES 3006	L F	274	\$32	\$116.56	2
	2501.561/90423	42" RC PIPE CULVERT DES 3006 CL III	L F	74	\$9	\$124.10	1
	2501.561/90482	48" RC PIPE CULVERT DES 3006	L F	248	\$31	\$126.73	3
	2501.561/90483	48" RC PIPE CULVERT DES 3006 CL III	L F	62	\$9	\$145.00	1
	2501.561/90722	72" RC PIPE CULVERT DES 3006 CL II	L F	634	\$157	\$247.00	1
	2501.561/90723	72" RC PIPE CULVERT DES 3006 CL III	L F	96	\$26	\$275.00	1
	2501.561/90724	72" RC PIPE CULVERT DES 3006 CL IV	L F	322	\$106	\$330.00	1
	2501.561/90725	72" RC PIPE CULVERT DES 3006 CL V	L F	80	\$29	\$358.00	1
	2501.567/02150	15" CS SAFETY APR & GRATE DES 3128	EACH	20	\$10	\$502.06	2
	2501.567/02180	18" CS SAFETY APR & GRATE DES 3128	EACH	13	\$13	\$973.44	4
	2501.567/02300	30" CS SAFETY APR & GRATE DES 3128	EACH	2	\$2	\$1,228.00	1
	2501.567/02360	36" CS SAFETY APR & GRATE DES 3128	EACH	4	\$6	\$1,520.00	1
	2501.567/03350	35" SPAN CS SAFETY APR & GRATE DES 3128	EACH	4	\$5	\$1,370.00	1
	2501.567/03420	42" SPAN CS SAFETY APR & GRATE DES 3128	EACH	2	\$3	\$1,400.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 05

08:55 Tuesday, February 28, 2012 25

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/11 AND 12/31/11
 BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$482,292,841

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2501	2501.567/04180	18" GS SAFETY APRON & GRATE DES 3148	EACH	11	\$4	\$380.00	1
	2501.567/04300	30" GS SAFETY APRON & GRATE DES 3148	EACH	4	\$7	\$1,765.00	2
	2501.567/04360	36" GS SAFETY APRON & GRATE DES 3148	EACH	4	\$10	\$2,508.00	2
	2501.567/04480	48" GS SAFETY APRON & GRATE DES 3148	EACH	3	\$13	\$4,467.57	2
	2501.567/04600	60" GS SAFETY APRON & GRATE DES 3148	EACH	2	\$10	\$4,750.00	1
	2501.567/05280	28" SPAN GS SAFETY APR & GRATE DES 3148	EACH	1	\$0	\$431.74	1
	2501.567/08360	36" RC SAFETY APRON & GRATE DES 3128	EACH	2	\$3	\$1,510.00	1
	2501.567/10420	42" RC SAFETY APRON & GRATE DES 3132	EACH	6	\$14	\$2,398.33	2
	2501.567/10480	48" RC SAFETY APRON & GRATE DES 3132	EACH	11	\$40	\$3,614.55	4
	2501.567/10720	72" RC SAFETY APRON & GRATE DES 3132	EACH	5	\$32	\$6,400.00	1
	2501.569/00915	15" GS SAFETY APRON	EACH	3	\$2	\$583.46	1
	2501.569/00918	18" GS SAFETY APRON	EACH	38	\$8	\$208.47	3
	2501.569/00924	24" GS SAFETY APRON	EACH	12	\$6	\$470.50	4
	2501.569/01012	12" CS SAFETY APRON	EACH	1	\$0	\$376.59	1
	2501.569/01015	15" CS SAFETY APRON	EACH	88	\$16	\$185.68	3
	2501.569/01018	18" CS SAFETY APRON	EACH	86	\$42	\$484.00	10
	2501.569/01024	24" CS SAFETY APRON	EACH	10	\$4	\$420.90	3
	2501.569/01030	30" CS SAFETY APRON	EACH	2	\$2	\$900.00	1
	2501.569/02021	21" SPAN CS SAFETY APRON	EACH	12	\$11	\$889.72	4
	2501.569/02028	28" SPAN CS SAFETY APRON	EACH	2	\$3	\$1,430.00	1
	2501.569/02418	18" CAS SAFETY APRON	EACH	18	\$9	\$526.67	2
	2501.569/02822	22" SPAN RC SAFETY APRON	EACH	1	\$1	\$1,080.00	1
	2501.569/02912	12" RC SAFETY APRON	EACH	18	\$20	\$1,092.18	4
	2501.569/02915	15" RC SAFETY APRON	EACH	20	\$14	\$677.23	5
	2501.569/02918	18" RC SAFETY APRON	EACH	158	\$86	\$542.99	18
	2501.569/02921	21" RC SAFETY APRON	EACH	1	\$1	\$708.50	1
	2501.569/02924	24" RC SAFETY APRON	EACH	265	\$154	\$582.06	26
	2501.569/02930	30" RC SAFETY APRON	EACH	37	\$31	\$849.70	13
	2501.569/02936	36" RC SAFETY APRON	EACH	34	\$39	\$1,137.06	12
	2501.569/02948	48" RC SAFETY APRON	EACH	1	\$3	\$3,032.00	1
	2501.571/00010	INSTALL PIPE CULVERT	L F	1,030	\$34	\$32.52	14
	2501.571/00012	INSTALL CONCRETE CULVERT	L F	308	\$6	\$20.88	5
	2501.573/00010	INSTALL RC CATTLE PASS APRON	EACH	3	\$3	\$943.00	2
	2501.573/00012	INSTALL CONCRETE APRON	EACH	58	\$18	\$318.29	8
	2501.573/00016	INSTALL END SECTION (STRUCTURAL PL)	EACH	2	\$1	\$650.00	1
	2501.573/00017	INSTALL PIPE APRON	EACH	153	\$32	\$206.24	13
	2501.575/90240	24" RC DISSIPATOR RING	EACH	25	\$9	\$350.00	1
	2501.575/90360	36" RC DISSIPATOR RING	EACH	4	\$2	\$583.00	1
	2501.575/90420	42" RC DISSIPATOR RING	EACH	5	\$2	\$485.00	1
	2501.575/90480	48" RC DISSIPATOR RING	EACH	5	\$4	\$750.00	1
	2501.575/90540	54" RC DISSIPATOR RING	EACH	5	\$4	\$755.00	1
	2501.575/90720	72" RC DISSIPATOR RING	EACH	20	\$31	\$1,565.00	1
	2501.602/00005	PIPE TIES	EACH	1,238	\$85	\$68.99	14
	2501.602/00011	PLUG & ABANDON PIPE CULVERT	EACH	1	\$1	\$1,000.00	1
	2501.602/00013	PLUG FILL & ABANDON PIPE CULVERT	EACH	8	\$24	\$2,965.46	4
	2501.602/00016	REPAIR CULVERT JOINT	EACH	723	\$767	\$1,060.77	13

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 05

08:55 Tuesday, February 28, 2012 26

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/11 AND 12/31/11
 BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$482,292,841

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2501	2501.602/00020	REMOVE BULKHEAD	EACH	1	\$0	\$50.00	1
	2501.602/00049	CLEAN PIPE CULVERT	EACH	34	\$36	\$1,057.32	5
	2501.602/00055	CLEAN INLET STRUCTURE	EACH	144	\$20	\$138.89	3
	2501.602/00090	VIDEO TAPE CULVERT	EACH	16	\$9	\$556.00	1
	2501.602/00124	24" INTERNAL PIPE JOINT SEALING SYS	EACH	66	\$39	\$584.62	3
	2501.602/00130	30" INTERNAL PIPE JOINT SEALING SYS	EACH	1	\$1	\$750.00	1
	2501.602/00136	36" INTERNAL PIPE JOINT SEALING SYS	EACH	44	\$30	\$687.71	3
	2501.602/00412	12" PIPE APRON	EACH	2	\$0	\$90.00	1
	2501.602/00418	18" PIPE APRON	EACH	42	\$6	\$137.47	2
	2501.602/00421	21" PIPE APRON	EACH	1	\$0	\$293.53	1
	2501.602/00424	24" PIPE APRON	EACH	2	\$0	\$175.00	1
	2501.602/00512	12" SAFETY APRON	EACH	2	\$1	\$615.00	1
	2501.602/00515	15" SAFETY APRON	EACH	36	\$6	\$173.00	2
	2501.602/00518	18" SAFETY APRON	EACH	286	\$70	\$243.07	12
	2501.602/00524	24" SAFETY APRON	EACH	70	\$22	\$315.44	5
	2501.602/00530	30" SAFETY APRON	EACH	1	\$1	\$550.00	1
	2501.602/03018	SAFETY GRATE FOR 18" GS APRON	EACH	2	\$2	\$775.00	1
	2501.602/03024	SAFETY GRATE FOR 24" GS APRON	EACH	3	\$2	\$801.00	1
	2501.602/04018	SAFETY GRATE FOR 18" RC APRON	EACH	29	\$21	\$720.21	4
	2501.602/04024	SAFETY GRATE FOR 24" RC APRON	EACH	161	\$141	\$872.75	16
	2501.602/04030	SAFETY GRATE FOR 30" RC APRON	EACH	53	\$51	\$963.67	9
	2501.602/04036	SAFETY GRATE FOR 36" RC APRON	EACH	81	\$89	\$1,094.23	14
	2501.602/04042	SAFETY GRATE FOR 42" RC APRON	EACH	1	\$2	\$1,550.00	1
	2501.602/04048	SAFETY GRATE FOR 48" RC APRON	EACH	10	\$15	\$1,532.00	3
	2501.602/04060	SAFETY GRATE FOR 60" RC APRON	EACH	8	\$11	\$1,360.59	3
	2501.602/04072	SAFETY GRATE FOR 72" RC APRON	EACH	2	\$3	\$1,689.16	1
	2501.602/04528	SAFETY GR FOR 28" SPAN CSP-A APR	EACH	4	\$3	\$850.00	1
	2501.602/04536	SAFETY GR FOR 36" SPAN CSP-A APR	EACH	2	\$2	\$1,000.00	1
	2501.602/05022	SAFETY GR FOR 22" SPAN RCP-A APR	EACH	2	\$2	\$945.00	1
	2501.602/05028	SAFETY GR FOR 28" SPAN RCP-A APR	EACH	21	\$14	\$668.64	5
	2501.602/05036	SAFETY GR FOR 36" SPAN RCP-A APR	EACH	10	\$10	\$983.07	3
	2501.602/05044	SAFETY GR FOR 44" SPAN RCP-A APR	EACH	20	\$24	\$1,193.09	4
	2501.602/05051	SAFETY GR FOR 51" SPAN RCP-A APR	EACH	2	\$4	\$1,963.64	1
	2501.602/05058	SAFETY GR FOR 58" SPAN RCP-A APR	EACH	17	\$22	\$1,306.00	6
	2501.602/05073	SAFETY GR FOR 73" SPAN RCP-A APR	EACH	14	\$23	\$1,657.14	3
	2501.602/05088	SAFETY GR FOR 88" SPAN RCP-A APR	EACH	2	\$2	\$1,000.00	1
	2501.602/08012	TRASH GUARD FOR 12" PIPE APRON	EACH	4	\$1	\$155.00	1
	2501.602/08015	TRASH GUARD FOR 15" PIPE APRON	EACH	4	\$1	\$200.00	2
	2501.602/08021	TRASH GUARD FOR 21" PIPE APRON	EACH	1	\$0	\$420.00	1
	2501.602/08024	TRASH GUARD FOR 24" PIPE APRON	EACH	1	\$0	\$318.06	1
	2501.602/08027	TRASH GUARD FOR 27" PIPE APRON	EACH	1	\$1	\$890.00	1
	2501.602/08036	TRASH GUARD FOR 36" PIPE APRON	EACH	2	\$1	\$673.94	2
	2501.602/09022	TRASH GUARD FOR 22" SPAN PIPE APRON	EACH	2	\$1	\$300.00	1
	2501.602/09028	TRASH GUARD FOR 28" SPAN PIPE APRON	EACH	2	\$1	\$350.00	1
	2501.603/00010	CLEAN PIPE CULVERT	L F	21,626	\$495	\$22.87	24
	2501.603/00025	CLEAN OUT BOX CULVERT	L F	68	\$5	\$80.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 05

08:55 Tuesday, February 28, 2012 27

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/11 AND 12/31/11
 BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$482,292,841

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2501	2501.603/00050	CLEAN DRAINAGE DITCH	L F	2,050	\$15	\$7.15	2
	2501.603/00112	LINING CULVERT PIPE (12")	L F	161	\$16	\$96.84	1
	2501.603/00115	LINING CULVERT PIPE (15")	L F	104	\$13	\$121.98	1
	2501.603/00118	LINING CULVERT PIPE (18")	L F	4,857	\$507	\$104.36	9
	2501.603/00121	LINING CULVERT PIPE (21")	L F	350	\$58	\$164.41	1
	2501.603/00124	LINING CULVERT PIPE (24")	L F	7,065	\$1,051	\$148.71	21
	2501.603/00130	LINING CULVERT PIPE (30")	L F	1,878	\$313	\$166.50	10
	2501.603/00136	LINING CULVERT PIPE (36")	L F	2,128	\$478	\$224.79	13
	2501.603/00142	LINING CULVERT PIPE (42")	L F	630	\$12	\$19.62	1
	2501.603/00148	LINING CULVERT PIPE (48")	L F	304	\$140	\$461.63	3
	2501.603/00160	LINING CULVERT PIPE (60")	L F	112	\$39	\$350.00	1
	2501.603/00322	LINING CULVERT PIPE (22" SPAN)	L F	85	\$11	\$129.12	1
	2501.603/00328	LINING CULVERT PIPE (28" SPAN)	L F	181	\$25	\$138.54	2
	2501.603/00351	LINING CULVERT PIPE (51" SPAN)	L F	94	\$51	\$537.98	1
	2501.603/00612	12" PIPE CULVERT	L F	78	\$2	\$20.98	2
	2501.603/00615	15" PIPE CULVERT	L F	1,888	\$40	\$21.45	2
	2501.603/00618	18" PIPE CULVERT	L F	9,925	\$244	\$24.57	13
	2501.603/00621	21" PIPE CULVERT	L F	101	\$3	\$32.02	1
	2501.603/00624	24" PIPE CULVERT	L F	1,979	\$60	\$30.12	5
	2501.603/00630	30" PIPE CULVERT	L F	130	\$5	\$38.30	2
	2501.603/00636	36" PIPE CULVERT	L F	106	\$6	\$54.00	1
	2501.606/00010	CHEMICAL GROUT	GAL	1,030	\$250	\$242.43	7
	2501.618/00010	REPAIR CULVERT	S F	11,913	\$175	\$14.67	2
-----					-----		
2501					\$9,881		
2502	2502.501/00040	4" PRECAST CONCRETE HEADWALL	EACH	2,089	\$220	\$105.49	17
	2502.502/00010	DRAINAGE SYSTEM TYPE (B910)	LS	20	\$34	\$1,715.50	20
	2502.521/01040	4" TP PIPE DRAIN	L F	35,822	\$163	\$4.56	16
	2502.521/01060	6" TP PIPE DRAIN	L F	707	\$11	\$15.36	3
	2502.521/01080	8" TP PIPE DRAIN	L F	15	\$0	\$23.18	1
	2502.521/01120	12" TP PIPE DRAIN	L F	510	\$15	\$30.14	2
	2502.521/02120	12" RC PIPE DRAIN	L F	1,493	\$31	\$21.00	1
	2502.521/02150	15" RC PIPE DRAIN	L F	314	\$7	\$23.00	1
	2502.521/07040	4" PE PIPE DRAIN	L F	140	\$2	\$14.50	2
	2502.521/07120	12" PE PIPE DRAIN	L F	621	\$10	\$15.72	2
	2502.541/01040	4" PERF TP PIPE DRAIN	L F	69,890	\$392	\$5.60	13
	2502.541/01060	6" PERF TP PIPE DRAIN	L F	25,697	\$246	\$9.57	5
	2502.541/01080	8" PERF TP PIPE DRAIN	L F	4,410	\$34	\$7.65	2
	2502.541/07030	3" PERF PE PIPE DRAIN	L F	300	\$3	\$11.53	3
	2502.541/07040	4" PERF PE PIPE DRAIN	L F	728,837	\$1,767	\$2.42	12
	2502.541/07060	6" PERF PE PIPE DRAIN	L F	7,236	\$58	\$8.07	3
	2502.541/07080	8" PERF PE PIPE DRAIN	L F	3,206	\$28	\$8.86	3
	2502.541/07100	10" PERF PE PIPE DRAIN	L F	540	\$8	\$15.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 05

08:55 Tuesday, February 28, 2012 28

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/11 AND 12/31/11
 BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$482,292,841

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2502	2502.541/07120	12" PERF PE PIPE DRAIN	L F	1,592	\$27	\$17.00	1
	2502.541/07121	12" PERF PE PIPE DRAIN (SMOOTH)	L F	1,200	\$17	\$14.00	1
	2502.573/00010	INSTALL PRECAST CONCRETE HEADWALL	EACH	272	\$47	\$171.48	4
	2502.602/00001	DRAIN OUTLET DESIGN SPECIAL	EACH	3	\$1	\$300.00	1
	2502.602/00080	CONNECT INTO DRAINAGE STRUCTURE	EACH	2	\$1	\$500.00	1
	2502.602/00090	PIPE DRAIN RISER	EACH	27	\$18	\$682.00	1
	2502.602/00406	6" PVC PIPE DRAIN CLEANOUT	EACH	9	\$1	\$138.50	1
	2502.602/03012	12"PE INSPECTION TEES	EACH	15	\$7	\$455.00	1
	2502.603/00060	TRENCHING	L F	2,000	\$6	\$3.00	1
-----					-----		
2502					\$3,156		
2503	2503.511/01120	12" CP PIPE SEWER	L F	526	\$9	\$16.92	2
	2503.511/02120	12" CS PIPE SEWER	L F	332	\$14	\$42.00	1
	2503.511/02150	15" CS PIPE SEWER	L F	397	\$13	\$32.56	2
	2503.511/02180	18" CS PIPE SEWER	L F	192	\$6	\$31.75	2
	2503.511/02240	24" CS PIPE SEWER	L F	59	\$2	\$31.00	1
	2503.511/04080	8" TP PIPE SEWER	L F	7	\$2	\$300.00	1
	2503.511/06121	12" CP PIPE SEWER (SMOOTH)	L F	534	\$15	\$28.71	4
	2503.511/06151	15" CP PIPE SEWER (SMOOTH)	L F	128	\$3	\$26.00	1
	2503.511/06181	18" CP PIPE SEWER (SMOOTH)	L F	100	\$3	\$29.00	1
	2503.511/13040	4" PVC PIPE SEWER	L F	73	\$2	\$24.50	1
	2503.511/13080	8" PVC PIPE SEWER	L F	1,391	\$46	\$33.00	1
	2503.511/13100	10" PVC PIPE SEWER	L F	2,027	\$70	\$34.50	1
	2503.511/13120	12" PVC PIPE SEWER	L F	84	\$4	\$43.14	2
	2503.511/13150	15" PVC PIPE SEWER	L F	14	\$0	\$31.69	1
	2503.511/90122	12" RC PIPE SEWER	L F	622	\$25	\$40.91	4
	2503.511/90124	12" RC PIPE SEWER CLASS IV	L F	84	\$3	\$30.00	1
	2503.511/90153	15" RC PIPE SEWER CLASS III	L F	55	\$2	\$30.00	1
	2503.511/90154	15" RC PIPE SEWER CLASS IV	L F	223	\$8	\$34.00	1
	2503.511/90182	18" RC PIPE SEWER	L F	128	\$7	\$54.16	3
	2503.511/90242	24" RC PIPE SEWER	L F	40	\$3	\$70.00	1
	2503.521/90222	22" SPAN RC PIPE-ARCH SEWER CL IIA	L F	438	\$22	\$49.41	2
	2503.521/90282	28" SPAN RC PIPE-ARCH SEWER CL IIA	L F	1,053	\$62	\$59.05	4
	2503.521/90362	36" SPAN RC PIPE-ARCH SEWER CL IIA	L F	127	\$10	\$78.27	3
	2503.521/90442	44" SPAN RC PIPE-ARCH SEWER CL IIA	L F	188	\$15	\$78.86	2
	2503.521/90443	44" SPAN RC PIPE-ARCH SEWER CL IIIA	L F	40	\$4	\$97.47	1
	2503.521/90582	58" SPAN RC PIPE-ARCH SEWER CL IIA	L F	48	\$6	\$115.50	1
	2503.541/90122	12" RC PIPE SEWER DES 3006	L F	6,910	\$166	\$24.05	10
	2503.541/90123	12" RC PIPE SEWER DES 3006 CL III	L F	6,052	\$144	\$23.83	7
	2503.541/90124	12" RC PIPE SEWER DES 3006 CL IV	L F	1,203	\$30	\$24.90	3
	2503.541/90125	12" RC PIPE SEWER DES 3006 CL V	L F	2,336	\$60	\$25.73	3
	2503.541/90152	15" RC PIPE SEWER DES 3006	L F	5,377	\$133	\$24.77	6
	2503.541/90153	15" RC PIPE SEWER DES 3006 CL III	L F	8,990	\$241	\$26.75	8

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 05

08:55 Tuesday, February 28, 2012 29

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/11 AND 12/31/11
 BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$482,292,841

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2503	2503.541/90154	15" RC PIPE SEWER DES 3006 CL IV	L F	2,008	\$59	\$29.45	3
	2503.541/90155	15" RC PIPE SEWER DES 3006 CL V	L F	1,548	\$49	\$31.60	4
	2503.541/90182	18" RC PIPE SEWER DES 3006	L F	4,244	\$116	\$27.42	8
	2503.541/90183	18" RC PIPE SEWER DES 3006 CL III	L F	8,050	\$224	\$27.78	7
	2503.541/90184	18" RC PIPE SEWER DES 3006 CL IV	L F	751	\$20	\$26.75	1
	2503.541/90185	18" RC PIPE SEWER DES 3006 CL V	L F	1,137	\$46	\$40.59	2
	2503.541/90189	18" RCP SEWER DES 3006 CL V-JACKED	L F	108	\$40	\$374.49	1
	2503.541/90212	21" RC PIPE SEWER DES 3006	L F	3,112	\$96	\$30.91	5
	2503.541/90213	21" RC PIPE SEWER DES 3006 CL III	L F	345	\$13	\$38.38	2
	2503.541/90214	21" RC PIPE SEWER DES 3006 CL IV	L F	247	\$9	\$34.50	1
	2503.541/90215	21" RC PIPE SEWER DES 3006 CL V	L F	104	\$5	\$48.02	2
	2503.541/90219	21" RCP SEWER DES 3006 CL V-JACKED	L F	58	\$23	\$395.00	1
	2503.541/90242	24" RC PIPE SEWER DES 3006	L F	823	\$30	\$36.48	5
	2503.541/90243	24" RC PIPE SEWER DES 3006 CL III	L F	2,036	\$71	\$35.01	6
	2503.541/90244	24" RC PIPE SEWER DES 3006 CL IV	L F	955	\$39	\$40.85	3
	2503.541/90245	24" RC PIPE SEWER DES 3006 CL V	L F	970	\$44	\$44.85	2
	2503.541/90249	24" RCP SEWER DES 3006 CL V-JACKED	L F	67	\$32	\$471.95	1
	2503.541/90272	27" RC PIPE SEWER DES 3006	L F	2,094	\$79	\$37.70	3
	2503.541/90274	27" RC PIPE SEWER DES 3006 CL IV	L F	222	\$10	\$44.26	2
	2503.541/90279	27" RCP SEWER DES 3006 CL V-JACKED	L F	100	\$45	\$452.00	1
	2503.541/90302	30" RC PIPE SEWER DES 3006	L F	2,187	\$96	\$43.78	5
	2503.541/90303	30" RC PIPE SEWER DES 3006 CL III	L F	864	\$40	\$46.68	4
	2503.541/90304	30" RC PIPE SEWER DES 3006 CL IV	L F	724	\$42	\$58.56	2
	2503.541/90305	30" RC PIPE SEWER DES 3006 CL V	L F	3,043	\$237	\$77.75	1
	2503.541/90309	30" RCP SEWER DES 3006 CL V-JACKED	L F	127	\$81	\$641.25	1
	2503.541/90333	33" RC PIPE SEWER DES 3006 CL III	L F	8	\$1	\$80.26	1
	2503.541/90362	36" RC PIPE SEWER DES 3006	L F	140	\$8	\$54.87	2
	2503.541/90363	36" RC PIPE SEWER DES 3006 CL III	L F	2,818	\$177	\$62.97	5
	2503.541/90364	36" RC PIPE SEWER DES 3006 CL IV	L F	161	\$10	\$61.78	2
	2503.541/90365	36" RC PIPE SEWER DES 3006 CL V	L F	340	\$27	\$78.00	1
	2503.541/90369	36" RCP SEWER DES 3006 CL V-JACKED	L F	61	\$43	\$702.80	1
	2503.541/90422	42" RC PIPE SEWER DES 3006	L F	16	\$2	\$102.18	1
	2503.541/90484	48" RC PIPE SEWER DES 3006 CL IV	L F	771	\$79	\$102.00	1
	2503.541/90724	72" RC PIPE SEWER DES 3006 CL IV	L F	74	\$14	\$192.50	1
	2503.601/00005	SEWER MAIN PROVISIONS	LS	1	\$5	\$4,740.00	1
	2503.602/00005	RECONNECT SANITARY SEWER SERVICE	EACH	7	\$0	\$51.00	1
	2503.602/00021	AIR RELIEF MANHOLE	EACH	1	\$4	\$4,232.23	1
	2503.602/00032	CONSTRUCT BULKHEAD	EACH	11	\$2	\$139.92	3
	2503.602/00040	CONNECT TO EXISTING SANITARY SEWER	EACH	10	\$12	\$1,168.50	2
	2503.602/00041	CONNECT TO EXISTING MANHOLES (SAN)	EACH	5	\$11	\$2,110.00	2
	2503.602/00042	CONNECT TO EXISTING STORM SEWER	EACH	93	\$38	\$406.04	13
	2503.602/00043	CONNECT TO EXISTING FORCE MAIN	EACH	2	\$8	\$3,898.79	1
	2503.602/00044	CONNECT TO EXISTING MANHOLES	EACH	4	\$2	\$577.50	1
	2503.602/00045	CONNECT SEWER SERVICE	EACH	2	\$1	\$600.00	1
	2503.602/00046	CONNECT INTO EXISTING DRAINAGE STRUCTURE	EACH	11	\$6	\$545.64	3
	2503.602/00085	GROUT HOLE	EACH	372	\$130	\$350.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 05

08:55 Tuesday, February 28, 2012 30

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/11 AND 12/31/11
 BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$482,292,841

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2503	2503.602/00090	INSPECTION HOLE	EACH	30	\$6	\$200.00	1
	2503.602/00100	PLUG & ABANDON PIPE SEWER	EACH	1	\$1	\$1,130.00	1
	2503.602/13402	8"X4" PVC WYE	EACH	7	\$0	\$68.00	1
	2503.603/00001	REPAIR CRACKED PIPE	L F	1,215	\$109	\$90.00	1
	2503.603/00005	CLEAN PIPE SEWER	L F	1,609	\$24	\$14.77	6
	2503.603/00007	SANITARY SEWER INSPECTION	L F	1,836	\$2	\$1.31	2
	2503.603/00045	PLUG FILL & ABANDON PIPE SEWER	L F	1,949	\$17	\$8.85	4
	2503.603/00047	CLEAN AND VIDEO TAPE PIPE SEWER	L F	2,861	\$57	\$20.05	5
	2503.603/00104	4" PVC PIPE SEWER	L F	271	\$6	\$20.50	1
	2503.603/00108	8" PVC PIPE SEWER	L F	571	\$17	\$29.62	2
	2503.603/00112	12" PVC PIPE SEWER	L F	1,265	\$72	\$57.00	1
	2503.603/00215	15" PVC SLOTTED DRAIN	L F	486	\$61	\$125.19	1
	2503.603/00812	12" PVC FORCE MAIN	L F	350	\$15	\$44.25	1
	2503.603/01312	LINING SEWER PIPE 12"	L F	526	\$71	\$134.42	4
	2503.603/01315	LINING SEWER PIPE 15"	L F	519	\$58	\$111.27	3
	2503.603/01318	LINING SEWER PIPE 18"	L F	581	\$70	\$120.99	4
	2503.603/01322	LINING SEWER PIPE 22" SPAN	L F	63	\$12	\$190.00	1
	2503.603/01324	LINING SEWER PIPE 24"	L F	442	\$74	\$168.30	3
	2503.603/01330	LINING SEWER PIPE 30"	L F	90	\$11	\$127.28	1
	2503.603/01336	LINING SEWER PIPE 36"	L F	94	\$22	\$233.17	1
	2503.603/01348	LINING SEWER PIPE 48"	L F	82	\$64	\$775.00	1
	2503.603/01372	LINING SEWER PIPE 72"	L F	255	\$250	\$980.50	1
	2503.603/02160	16" SPLIT STEEL CASING PIPE	L F	37	\$6	\$156.00	1
	2503.603/03160	16" STEEL CASING PIPE	L F	355	\$35	\$99.00	1
	2503.603/03200	20" STEEL CASING PIPE	L F	147	\$19	\$127.31	2
	2503.603/03240	24" STEEL CASING PIPE	L F	245	\$17	\$68.71	2
	2503.603/06120	12" HDPE PIPE SEWER	L F	408	\$15	\$35.91	1
	2503.604/00004	4" INSULATION	S Y	22	\$1	\$34.03	2
	2503.606/00010	CRACK SEALANT	GAL	171	\$17	\$100.00	1
	2503.608/00011	DUCTILE IRON FITTINGS	LB	2,863	\$9	\$3.00	1
	2503.609/00010	GROUT	TON	210	\$284	\$1,350.00	1
	2503.609/00020	GROUT SPECIAL	TON	87	\$35	\$400.00	1
-----					-----		
2503					\$4,709		
2504	2504.601/00040	TEMPORARY WATER SERVICE	LS	1	\$3	\$3,100.00	1
	2504.602/00002	WATER SERVICE SYSTEM	EACH	2	\$1	\$400.00	1
	2504.602/00005	RELOCATE WATER SERVICE CONNECTION	EACH	1	\$2	\$1,800.00	1
	2504.602/00010	CONNECT TO EXISTING WATER MAIN	EACH	11	\$9	\$836.36	3
	2504.602/00014	CONNECT TO EXISTING WATER SERVICE	EACH	5	\$2	\$460.00	2
	2504.602/00020	HYDRANT	EACH	5	\$18	\$3,552.00	3
	2504.602/00021	RELOCATE HYDRANT	EACH	2	\$3	\$1,700.00	1
	2504.602/00022	RELOCATE HYDRANT & VALVE	EACH	4	\$7	\$1,687.50	2
	2504.602/00024	INSTALL HYDRANT & VALVE	EACH	5	\$10	\$1,900.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 05

08:55 Tuesday, February 28, 2012 31

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/11 AND 12/31/11
 BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$482,292,841

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2504	2504.602/00028	INSTALL GATE VALVE	EACH	1	\$1	\$1,000.00	1
	2504.602/00029	INSTALL GATE VALVE AND BOX	EACH	8	\$10	\$1,195.00	1
	2504.602/00033	ADJUST GATE VALVE	EACH	23	\$7	\$287.74	4
	2504.602/00034	ADJUST VALVE BOX	EACH	11	\$3	\$285.45	4
	2504.602/00035	ADJUST VALVE BOX-WATER	EACH	24	\$4	\$182.50	5
	2504.602/00044	ADJUST WATER MANHOLES	EACH	1	\$1	\$501.20	1
	2504.602/00048	INSTALL PLUG	EACH	37	\$5	\$135.00	1
	2504.602/00165	ABANDON WATER SERVICE	EACH	8	\$1	\$173.13	2
	2504.602/00410	1" CORPORATION STOP	EACH	5	\$1	\$250.80	3
	2504.602/00415	1.5" CORPORATION STOP	EACH	1	\$1	\$500.00	1
	2504.602/00420	2" CORPORATION STOP	EACH	1	\$0	\$260.00	1
	2504.602/00806	6" GATE VALVE AND BOX	EACH	8	\$11	\$1,371.88	4
	2504.602/00808	8" GATE VALVE AND BOX	EACH	4	\$7	\$1,647.50	2
	2504.602/00810	10" GATE VALVE AND BOX	EACH	2	\$5	\$2,300.00	1
	2504.602/00812	12" GATE VALVE AND BOX	EACH	1	\$3	\$2,700.00	1
	2504.602/00866	16" GATE VALVE	EACH	2	\$18	\$9,098.00	1
	2504.602/01184	16"X8" WET TAP	EACH	2	\$4	\$1,850.00	1
	2504.602/01185	16"X10" WET TAP	EACH	1	\$2	\$1,850.00	1
	2504.602/03005	ADJUST CURB STOP	EACH	2	\$0	\$150.00	1
	2504.602/03100	1" CURB STOP & BOX	EACH	6	\$2	\$263.33	3
	2504.602/03150	1.5" CURB STOP & BOX	EACH	1	\$0	\$335.00	1
	2504.602/03200	2" CURB STOP & BOX	EACH	1	\$1	\$626.00	1
	2504.602/90030	VALVE BOX EXTENSION	EACH	1	\$0	\$300.00	1
	2504.603/00070	INSPECTION HOLE	L F	100	\$5	\$51.30	1
	2504.603/00710	1" TYPE K COPPER PIPE	L F	94	\$2	\$25.32	2
	2504.603/00715	1.5" TYPE K COPPER PIPE	L F	35	\$2	\$45.00	1
	2504.603/00720	2" TYPE K COPPER PIPE	L F	43	\$1	\$30.00	1
	2504.603/00810	1" TYPE PE PIPE	L F	51	\$1	\$28.00	1
	2504.603/01060	6" WATERMAIN DUCTILE IRON CL 50	L F	104	\$3	\$28.00	1
	2504.603/01062	6" WATERMAIN DUCTILE IRON CL 52	L F	122	\$4	\$32.85	1
	2504.603/01080	8" WATERMAIN DUCTILE IRON CL 50	L F	40	\$2	\$45.00	1
	2504.603/01082	8" WATERMAIN DUCTILE IRON CL 52	L F	622	\$24	\$39.15	1
	2504.603/01100	10" WATERMAIN DUCTILE IRON CL 50	L F	1,155	\$37	\$32.00	1
	2504.603/01120	12" WATERMAIN DUCTILE IRON CL 50	L F	50	\$2	\$44.00	1
	2504.603/01916	16" WATERMAIN HDPE	L F	365	\$32	\$88.00	1
	2504.603/02004	4" PVC WATERMAIN	L F	29	\$1	\$30.00	1
	2504.603/02006	6" PVC WATERMAIN	L F	56	\$4	\$63.25	2
	2504.603/02008	8" PVC WATERMAIN	L F	1,404	\$56	\$40.00	1
	2504.603/02010	10" PVC WATERMAIN	L F	187	\$10	\$52.00	1
	2504.603/02012	12" PVC WATERMAIN	L F	20	\$2	\$90.00	1
	2504.603/02016	16" PVC WATERMAIN	L F	1,075	\$80	\$74.00	1
	2504.603/02018	18" PVC WATER MAIN	L F	68	\$6	\$84.00	1
	2504.603/02020	20" PVC WATER MAIN	L F	310	\$42	\$135.00	1
	2504.603/04160	16" STEEL CASING PIPE	L F	110	\$11	\$99.00	1
	2504.603/04200	20" STEEL CASING PIPE	L F	110	\$14	\$125.00	1
	2504.603/04240	24" STEEL CASING PIPE	L F	332	\$27	\$82.65	2

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 05

08:55 Tuesday, February 28, 2012 32

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/11 AND 12/31/11
 BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$482,292,841

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2504	2504.603/04360	36" STEEL CASING PIPE	L F	217	\$46	\$210.00	1
	2504.603/07240	24" SPLIT STEEL CASING PIPE	L F	34	\$7	\$195.00	1
	2504.604/00100	4" INSULATION	S Y	7	\$0	\$52.50	1
	2504.604/01050	2" POLYSTYRENE INSULATION	S Y	1,368	\$22	\$15.95	2
	2504.604/01075	3" POLYSTYRENE INSULATION	S Y	146	\$1	\$6.00	1
	2504.608/00011	FITTINGS	LB	1,369	\$8	\$6.00	1
	2504.608/00020	DUCTILE IRON FITTINGS	LB	14,222	\$72	\$5.04	2
-----					-----		
2504					\$663		
2506	2506.501/00012	CONST DRAINAGE STRUCTURE DESIGN A OR F	L F	295	\$75	\$253.33	14
	2506.501/00032	CONST DRAINAGE STRUCTURE DESIGN C OR G	L F	604	\$171	\$283.79	18
	2506.501/00033	CONST DRAINAGE STRUCTURE DESIGN G OR H	L F	146	\$46	\$314.26	7
	2506.501/00060	CONST DRAINAGE STRUCTURE DESIGN F	L F	1,482	\$294	\$198.51	7
	2506.501/00070	CONST DRAINAGE STRUCTURE DESIGN G	L F	381	\$97	\$253.52	10
	2506.501/00072	CONST DRAINAGE STRUCTURE DESIGN G OR H	L F	26	\$4	\$158.00	1
	2506.501/00080	CONST DRAINAGE STRUCTURE DESIGN H	L F	364	\$76	\$208.94	12
	2506.501/00090	CONST DRAINAGE STRUCTURE DESIGN I	L F	32	\$8	\$240.85	2
	2506.501/00140	CONST DRAINAGE STRUCTURE DESIGN N	L F	22	\$7	\$337.75	2
	2506.501/00190	CONST DRAINAGE STRUCTURE DESIGN SD-48	L F	497	\$215	\$433.44	9
	2506.501/00192	CONST DRAINAGE STRUCTURE DESIGN SD-54	L F	5	\$2	\$300.00	1
	2506.501/00193	CONST DRAINAGE STRUCTURE DESIGN SD-60	L F	22	\$8	\$381.70	3
	2506.501/00196	CONST DRAINAGE STRUCTURE DESIGN SD-72	L F	19	\$9	\$476.85	3
	2506.501/00300	CONST DRAINAGE STRUCTURE DESIGN SPECIAL	L F	7	\$2	\$270.00	1
	2506.501/00301	CONST DRAINAGE STRUCTURE DESIGN SPEC 1	L F	66	\$34	\$525.00	1
	2506.501/00518	CONST DRAINAGE STRUCTURE DESIGN PC-18"	L F	118	\$16	\$132.00	1
	2506.501/00571	CONST DRAINAGE STRUCTURE DESIGN PM-21	L F	118	\$6	\$53.00	1
	2506.501/00718	CONST DRAIN STRUCTURE DESIGN DI MET 18"	L F	13	\$3	\$266.85	1
	2506.501/02007	CONST DRAINAGE STRUCTURE DESIGN 4007	L F	66	\$19	\$285.00	1
	2506.501/02021	CONST DRAINAGE STRUCTURE DESIGN 4021	L F	17	\$4	\$217.00	1
	2506.501/02420	CONST DRAINAGE STRUCTURE DESIGN 48-4020	L F	166	\$42	\$250.75	8
	2506.501/02720	CONST DRAINAGE STRUCTURE DESIGN 54-4020	L F	385	\$107	\$278.18	7
	2506.501/03020	CONST DRAINAGE STRUCTURE DESIGN 60-4020	L F	204	\$68	\$334.74	9
	2506.501/03320	CONST DRAINAGE STRUCTURE DESIGN 66-4020	L F	110	\$37	\$333.07	2
	2506.501/03620	CONST DRAINAGE STRUCTURE DESIGN 72-4020	L F	103	\$49	\$478.41	7
	2506.501/03920	CONST DRAINAGE STRUCTURE DESIGN 78-4020	L F	21	\$11	\$538.62	2
	2506.501/04220	CONST DRAINAGE STRUCTURE DESIGN 84-4020	L F	19	\$10	\$542.62	2
	2506.501/04520	CONST DRAINAGE STRUCTURE DESIGN 90-4020	L F	8	\$6	\$722.89	1
	2506.501/04820	CONST DRAINAGE STRUCTURE DESIGN 96-4020	L F	16	\$10	\$650.66	2
	2506.501/06020	CONST DRAINAGE STRUCTURE DESIGN 120-4020	L F	10	\$12	\$1,158.00	1
	2506.502/00032	CONST DRAINAGE STRUCTURE DESIGN C OR G	EACH	4	\$8	\$2,000.00	1
	2506.502/00080	CONST DRAINAGE STRUCTURE DESIGN H	EACH	7	\$10	\$1,477.14	3
	2506.502/00300	CONST DRAINAGE STRUCTURE DESIGN SPECIAL	EACH	4	\$203	\$50,837.43	4
	2506.502/00301	CONST DRAINAGE STRUCTURE DESIGN SPEC 1	EACH	2	\$12	\$5,817.05	2

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 05

08:55 Tuesday, February 28, 2012 34

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/11 AND 12/31/11
 BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$482,292,841

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2511	2511.501/00010	RANDOM RIPRAP CLASS SPECIAL	C Y	488	\$22	\$45.00	1
	2511.501/00011	RANDOM RIPRAP CLASS I	C Y	303	\$26	\$87.08	5
	2511.501/00012	RANDOM RIPRAP CLASS II	C Y	2,510	\$150	\$59.87	22
	2511.501/00013	RANDOM RIPRAP CLASS III	C Y	7,766	\$449	\$57.77	52
	2511.501/00014	RANDOM RIPRAP CLASS IV	C Y	2,756	\$135	\$49.11	22
	2511.501/00015	RANDOM RIPRAP CLASS V	C Y	1,485	\$69	\$46.36	2
	2511.502/00010	RANDOM RIPRAP CLASS SPECIAL	TON	124	\$5	\$42.00	1
	2511.502/00011	RANDOM RIPRAP CLASS I	TON	22	\$1	\$35.00	1
	2511.502/00013	RANDOM RIPRAP CLASS III	TON	2,066	\$76	\$36.77	4
	2511.502/00014	RANDOM RIPRAP CLASS IV	TON	984	\$39	\$39.73	2
	2511.505/00010	HAND-PLACED RIPRAP	C Y	50	\$5	\$100.00	1
	2511.507/00010	GROUTED RIPRAP	C Y	143	\$12	\$84.87	2
	2511.511/00010	GRANULAR FILTER	C Y	284	\$14	\$49.61	3
	2511.515/00012	GEOTEXTILE FILTER TYPE II	S Y	1,445	\$4	\$2.67	1
	2511.515/00013	GEOTEXTILE FILTER TYPE III	S Y	2,897	\$10	\$3.52	14
	2511.515/00014	GEOTEXTILE FILTER TYPE IV	S Y	7,273	\$20	\$2.75	21
	2511.515/00015	GEOTEXTILE FILTER TYPE V	S Y	6,331	\$10	\$1.55	2
	2511.515/00024	GEOTEXTILE FILTER TYPE IV (MOD)	S Y	11,328	\$33	\$2.87	13
	2511.607/00100	RANDOM RIPRAP SPECIAL	C Y	588	\$32	\$54.56	2
	2511.607/00120	INSTALL RANDOM RIPRAP	C Y	308	\$9	\$30.03	4
-----					-----		
2511					\$1,121		
2514	2514.501/00010	CONCRETE SLOPE PAVING	S Y	4,716	\$299	\$63.38	7
	2514.601/00010	REPAIR SLOPE PAVING	LS	4	\$53	\$13,214.77	4
	2514.604/00030	REPAIR SLOPE PAVING	S Y	100	\$20	\$195.00	1
	2514.604/00051	SLOPE PAVING SPECIAL	S Y	100	\$15	\$145.00	1
-----					-----		
2514					\$386		
2515	2515.604/00033	ARTIC BLOCK MAT CLOSED CELL TYPE 3	S Y	56	\$5	\$89.75	1
2519	2519.607/00010	CLSM LOW DENSITY	C Y	109	\$36	\$329.96	3
	2519.607/00020	CLSM HIGH DENSITY	C Y	152	\$62	\$408.40	8
-----					-----		
2519					\$98		
2520	2520.501/00010	LEAN MIX BACKFILL	C Y	248	\$36	\$146.47	3
	2520.607/00010	CEMENT GROUT	C Y	117	\$46	\$396.75	5
-----					-----		
2520					\$83		
2521	2521.501/00030	3" CONCRETE WALK	S F	18,012	\$54	\$2.97	3
	2521.501/00040	4" CONCRETE WALK	S F	176,035	\$605	\$3.43	30

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 05

08:55 Tuesday, February 28, 2012 35

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/11 AND 12/31/11
 BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$482,292,841

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2521	2521.501/00042	4" CONCRETE WALK SPECIAL	S F	3,846	\$23	\$6.10	1
	2521.501/00050	5" CONCRETE WALK	S F	3,849	\$14	\$3.75	1
	2521.501/00052	5" CONCRETE WALK-SPECIAL	S F	913	\$5	\$5.00	1
	2521.501/00060	6" CONCRETE WALK	S F	224,914	\$966	\$4.30	36
	2521.501/00080	8" CONCRETE WALK	S F	1,514	\$8	\$5.00	1
	2521.511/00025	2.5" BITUMINOUS WALK	S F	50,616	\$76	\$1.50	1
	2521.515/00010	SAWING CONCRETE WALK	L F	6,978	\$21	\$3.02	17
	2521.618/00010	SIDEWALK	S F	6,944	\$28	\$4.06	2
	2521.618/00160	6" CONCRETE WALK SPECIAL	S F	8,350	\$150	\$18.00	1
-----					-----		
2521					\$1,950		
2531	2531.501/02000	CONCRETE CURB & GUTTER DESIGN SPECIAL	L F	5,277	\$110	\$20.90	6
	2531.501/02001	CONCRETE CURB & GUTTER DESIGN SPECIAL 1	L F	204	\$35	\$169.45	1
	2531.501/02060	CONCRETE CURB & GUTTER DESIGN B412	L F	224	\$6	\$24.90	1
	2531.501/02080	CONCRETE CURB & GUTTER DESIGN B418	L F	315	\$5	\$16.25	1
	2531.501/02120	CONCRETE CURB & GUTTER DESIGN B424	L F	47,806	\$530	\$11.10	20
	2531.501/02160	CONCRETE CURB & GUTTER DESIGN B472	L F	1,280	\$35	\$27.50	1
	2531.501/02310	CONCRETE CURB & GUTTER DESIGN B612	L F	40	\$2	\$43.09	1
	2531.501/02315	CONCRETE CURB & GUTTER DESIGN B618	L F	1,092	\$17	\$15.34	7
	2531.501/02320	CONCRETE CURB & GUTTER DESIGN B624	L F	51,681	\$777	\$15.03	35
	2531.501/02321	CONCRETE CURB & GUTTER DESIGN B624 (MOD)	L F	1,975	\$52	\$26.43	2
	2531.501/02520	CONCRETE CURB & GUTTER DESIGN B824	L F	20	\$1	\$40.00	1
	2531.501/04110	CONCRETE CURB & GUTTER DESIGN D412	L F	1,386	\$12	\$8.69	1
	2531.501/04111	CONCRETE CURB & GUTTER DESIGN D412 (MOD)	L F	645	\$15	\$23.00	1
	2531.501/04120	CONCRETE CURB & GUTTER DESIGN D424	L F	33,763	\$425	\$12.59	13
	2531.501/19220	CONCRETE CURB & GUTTER DESIGN S524	L F	641	\$11	\$16.64	2
	2531.501/22314	CONCRETE CURB & GUTTER DESIGN V624	L F	729	\$13	\$18.00	1
	2531.502/00201	CONCRETE CURB DESIGN B4	L F	117	\$3	\$25.10	1
	2531.502/00202	CONCRETE CURB DESIGN B6 (MODIFIED)	L F	285	\$8	\$29.45	1
	2531.502/00203	CONCRETE CURB DESIGN B6	L F	332	\$4	\$11.27	2
	2531.502/00204	CONCRETE CURB DESIGN B8	L F	42	\$1	\$21.00	1
	2531.502/00241	CONCRETE CURB DESIGN D (MODIFIED)	L F	73	\$3	\$40.00	1
	2531.502/00505	CONCRETE CURB DESIGN S5	L F	30	\$1	\$36.00	1
	2531.502/00704	CONCRETE CURB DESIGN V4	L F	381	\$10	\$26.91	4
	2531.502/00706	CONCRETE CURB DESIGN V6	L F	703	\$19	\$27.33	9
	2531.502/00924	CONCRETE CURB DESIGN DR4-8	L F	608	\$10	\$16.35	1
	2531.503/00010	CONCRETE MEDIAN	S Y	3,825	\$103	\$27.05	4
	2531.503/00011	CONCRETE MEDIAN (MOUNTABLE)	S Y	312	\$15	\$49.44	1
	2531.507/00060	6" CONCRETE DRIVEWAY PAVEMENT	S Y	983	\$40	\$40.86	5
	2531.507/00080	8" CONCRETE DRIVEWAY PAVEMENT	S Y	2,126	\$111	\$52.13	6
	2531.603/00050	CONCRETE CURB & GUTTER	L F	4,933	\$108	\$21.93	5
	2531.604/00030	CONCRETE DRAINAGE FLUME	S Y	10	\$1	\$75.00	1
	2531.604/00108	8" CONCRETE VALLEY GUTTER	S Y	158	\$9	\$60.04	2

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 05

08:55 Tuesday, February 28, 2012 36

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/11 AND 12/31/11
 BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$482,292,841

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2531	2531.618/00010	TRUNCATED DOMES	S F	12,242	\$424	\$34.61	43
-----					-----		
2531					\$2,916		
2533	2533.501/00110	CONC MED BARRIER DES 8308 TYPE A	L F	3,403	\$180	\$52.90	2
	2533.501/00120	CONC MED BARRIER DES 8308 TYPE AL	L F	648	\$89	\$137.33	1
	2533.501/00140	CONC MED BARRIER DES 8308 TYPE AA	L F	892	\$59	\$65.91	1
	2533.501/00150	CONC MED BARRIER DES 8308 TYPE A STEP	L F	3,363	\$195	\$58.09	1
	2533.501/00160	CONC MED BARRIER DES 8308 TYPE AA STEP	L F	560	\$37	\$65.91	1
	2533.501/00170	CONC MED BARRIER DES 8308 TYPE TRANS	L F	1,200	\$158	\$131.81	1
	2533.506/00110	CONC MED BAR & GL SCR DES 8309 TYPE A	L F	2,882	\$161	\$55.79	2
	2533.506/00120	CONC MED BAR & GL SCR DES 8309 TYPE AL	L F	104	\$14	\$135.00	1
	2533.506/00140	CONC MED BAR & GL SCR DES 8309 TYPE AA	L F	5,999	\$335	\$55.89	3
	2533.506/00150	CONC MED BAR & GL SCR D 8309 TYPE A STEP	L F	8,582	\$706	\$82.30	2
	2533.506/00170	CONC MED BAR & GL SCR DES 8309 TYPE TRAN	L F	760	\$131	\$172.26	4
	2533.507/00010	PORTABLE PRECAST CONC BARRIER DES 8337	L F	91,845	\$1,166	\$12.69	22
	2533.507/00020	PORTABLE PREC CONC BAR DES 8337-PINNED	L F	1,825	\$39	\$21.51	5
	2533.508/00010	RELOCATE PORT PRECAST CONC BAR DES 8337	L F	59,107	\$195	\$3.30	14
	2533.508/00020	RELOCATE PORT PRE CONC BAR DES 8337-PIN	L F	1,000	\$8	\$7.70	2
	2533.602/00010	MEDIAN BARRIER COVER PLATE	EACH	13	\$29	\$2,248.00	1
	2533.603/00030	INSTALL CONCRETE MEDIAN BARRIER	L F	575	\$4	\$7.50	1
	2533.603/00111	CONCRETE MEDIAN BARRIER DESIGN SPECIAL 1	L F	444	\$113	\$255.46	1
	2533.603/00112	CONCRETE MEDIAN BARRIER DESIGN SPECIAL 2	L F	933	\$261	\$279.55	2
	2533.603/00113	CONCRETE MEDIAN BARRIER DESIGN SPECIAL 3	L F	44	\$18	\$403.62	1
	2533.603/00114	CONCRETE MEDIAN BARRIER DESIGN SPECIAL 4	L F	190	\$91	\$480.26	1
-----					-----		
2533					\$3,990		
2535	2535.501/00010	BITUMINOUS CURB	L F	6,693	\$15	\$2.20	3
2540	2540.601/00010	WEIGH-IN-MOTION SCALE SYSTEM	LS	1	\$81	\$81,450.00	1
	2540.601/00300	WEIGH-IN-MOTION SYSTEM	LS	1	\$67	\$67,270.00	1
	2540.602/00018	RELOCATE WASTE RECEPTACLE	EACH	2	\$3	\$1,500.00	1
	2540.602/00127	INTERPRETIVE SIGN	EACH	4	\$20	\$5,000.00	1
	2540.602/00150	MAIL BOX SUPPORT	EACH	488	\$52	\$105.71	30
	2540.602/00155	RELOCATE MAIL BOX SUPPORT	EACH	126	\$12	\$92.54	6
	2540.603/00170	RAILROAD TRACK	L F	7,194	\$1,496	\$208.00	1
	2540.603/00180	ALIGN SURFACE AND DRESS-RAILROAD	L F	7,194	\$40	\$5.55	1
	2540.618/00114	INSTALL STONE PAVERS	S F	205	\$2	\$8.76	1
-----					-----		
2540					\$1,773		
2541	2541.618/08010	SUPPLEMENTAL DESCRIPTION	S F	92	\$5	\$57.15	1
	2541.618/08011	SUPPLEMENTAL DESCRIPTION	S F	58	\$3	\$56.66	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 05

08:55 Tuesday, February 28, 2012 37

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/11 AND 12/31/11
 BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$482,292,841

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2541	2541.618/08012	SUPPLEMENTAL DESCRIPTION	S F	1	\$0	\$174.00	1
	2541.618/08013	SUPPLEMENTAL DESCRIPTION	S F	275	\$15	\$54.74	1
	2541.618/08014	SUPPLEMENTAL DESCRIPTION	S F	620	\$34	\$54.74	1
	2541.618/08015	SUPPLEMENTAL DESCRIPTION	S F	12,564	\$381	\$30.30	1
	2541.618/08016	SUPPLEMENTAL DESCRIPTION	S F	304	\$5	\$16.85	1
	2541.618/08017	SUPPLEMENTAL DESCRIPTION	S F	6,375	\$4	\$0.67	1
	2541.618/08018	SUPPLEMENTAL DESCRIPTION	S F	12,564	\$8	\$0.63	1
	2541.618/08019	SUPPLEMENTAL DESCRIPTION	S F	304	\$0	\$1.20	1
	2541.618/08020	SUPPLEMENTAL DESCRIPTION	S F	304	\$0	\$1.20	1
-----					-----		
2541					\$456		
2545	2545.501/00001	ELECTRIC LIGHT SYSTEM	LS	6	\$2,275	\$379,125.49	6
	2545.509/00005	CONDUIT SYSTEM	LS	1	\$2	\$1,500.00	1
	2545.509/00011	CONDUIT SYSTEM (LIGHTING)	LS	8	\$45	\$5,581.72	8
	2545.509/00025	CONDUIT SYSTEM (LOOP DETECTOR)	LS	1	\$3	\$2,580.00	1
	2545.509/00060	CONDUIT SYSTEM (FUTURE)	LS	2	\$3	\$1,590.14	2
	2545.511/00100	LIGHTING UNIT TYPE SPECIAL	EACH	8	\$5	\$590.00	1
	2545.511/00101	LIGHTING UNIT TYPE SPECIAL 1	EACH	2	\$11	\$5,470.00	1
	2545.511/03100	LIGHTING UNIT TYPE 3-100	EACH	6	\$207	\$34,575.00	1
	2545.511/04120	LIGHTING UNIT TYPE 4-120	EACH	4	\$160	\$40,120.00	1
	2545.511/06030	LIGHTING UNIT TYPE 6-30	EACH	1	\$2	\$1,820.00	1
	2545.511/06240	LIGHTING UNIT TYPE 6B-40	EACH	13	\$31	\$2,407.69	2
	2545.511/06300	LIGHTING UNIT TYPE 6BD-40	EACH	6	\$18	\$2,977.50	2
	2545.511/06349	LIGHTING UNIT TYPE 6BD-49	EACH	2	\$7	\$3,288.77	2
	2545.511/06440	LIGHTING UNIT TYPE 6D-40	EACH	2	\$4	\$2,240.00	1
	2545.511/06449	LIGHTING UNIT TYPE 6D-49	EACH	1	\$3	\$3,095.00	1
	2545.511/06930	LIGHTING UNIT TYPE 6X-30	EACH	2	\$5	\$2,265.00	1
	2545.511/09040	LIGHTING UNIT TYPE 9-40	EACH	230	\$425	\$1,849.21	16
	2545.511/09049	LIGHTING UNIT TYPE 9-49	EACH	41	\$96	\$2,349.76	2
	2545.511/09240	LIGHTING UNIT TYPE 9B-40	EACH	3	\$8	\$2,500.00	1
	2545.511/09349	LIGTHING UNIT TYPE 9BD-49	EACH	1	\$3	\$3,020.00	1
	2545.511/09440	LIGHTING UNIT TYPE 9D-40	EACH	5	\$12	\$2,410.00	1
	2545.511/12040	LIGHTING UNIT TYPE 12-40	EACH	24	\$45	\$1,867.00	1
	2545.511/12049	LIGHTING UNIT TYPE 12-49	EACH	1	\$3	\$2,610.00	1
	2545.511/12731	LIGHTING UNIT TYPE VMDB-30	EACH	1	\$4	\$3,870.00	1
	2545.511/12745	LIGHTING UNIT TYPE VM-45	EACH	2	\$5	\$2,340.00	2
	2545.511/12749	LIGHTING UNIT TYPE VM-49	EACH	2	\$5	\$2,560.00	2
	2545.513/00020	LUMINAIRE (HPS)	EACH	23	\$9	\$399.39	3
	2545.515/00005	LIGHT BASE DESIGN E	EACH	258	\$153	\$592.51	20
	2545.515/00009	LIGHT BASE DESIGN H	EACH	17	\$15	\$863.77	4
	2545.515/00100	LIGHT BASE DESIGN SPECIAL	EACH	5	\$3	\$657.00	1
	2545.515/00205	LIGHT BASE DESIGN STEEL E	EACH	2	\$1	\$721.00	1
	2545.521/00041	1.5" RIGID STEEL CONDUIT	L F	10	\$1	\$120.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 05

08:55 Tuesday, February 28, 2012 38

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/11 AND 12/31/11
 BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$482,292,841

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2545	2545.521/00053	2" RIGID STEEL CONDUIT	L F	860	\$10	\$11.59	5
	2545.521/00080	3.0" RIGID STEEL COND (DIRECTIONAL BORE)	L F	400	\$10	\$24.90	1
	2545.523/00053	2" NON-METALLIC CONDUIT	L F	1,255	\$5	\$3.63	6
	2545.523/00078	3" NON-METALLIC CONDUIT	L F	1,540	\$16	\$10.26	7
	2545.523/00079	3" NON-METALLIC COND (DIRECTIONAL BORE)	L F	6,657	\$131	\$19.63	15
	2545.531/01020	UNDERGROUND WIRE 1 COND NO 2	L F	1,840	\$4	\$2.37	6
	2545.531/01040	UNDERGROUND WIRE 1 COND NO 4	L F	3,760	\$9	\$2.37	4
	2545.531/01060	UNDERGROUND WIRE 1 COND NO 6	L F	6,060	\$8	\$1.26	6
	2545.531/01080	UNDERGROUND WIRE 1 COND NO 8	L F	1,080	\$1	\$1.00	1
	2545.531/01312	UNDERGROUND WIRE 3 COND NO 12	L F	200	\$0	\$1.28	1
	2545.533/00404	ARMORED CABLE 4 COND NO 4	L F	69,979	\$509	\$7.27	22
	2545.537/10404	OVERHEAD LIGHT CABLE 4 COND NO 4	L F	500	\$1	\$2.31	1
	2545.541/00020	SERVICE CABINET	EACH	5	\$19	\$3,891.46	3
	2545.541/01101	SERVICE CABINET SECONDARY TYPE A	EACH	4	\$16	\$4,018.69	3
	2545.541/01102	SERVICE CABINET SECONDARY TYPE B	EACH	13	\$42	\$3,220.15	3
	2545.541/01201	SERVICE CABINET SECONDARY TYPE L1	EACH	9	\$35	\$3,942.78	6
	2545.545/00010	EQUIPMENT PAD	EACH	24	\$24	\$1,010.56	4
	2545.545/00012	EQUIPMENT PAD B	EACH	5	\$3	\$533.20	5
	2545.545/00032	EQUIPMENT PAD B (MOD)	EACH	6	\$6	\$922.50	3
	2545.553/00010	HANDHOLE	EACH	2	\$2	\$950.00	2
	2545.601/00002	TEMPORARY LIGHTING SYSTEM	LS	1	\$14	\$14,310.16	1
	2545.601/00086	TEMPORARY LIGHTING AND POWER	LS	1	\$8	\$7,541.00	1
	2545.601/00110	LIGHTING SYSTEM	LS	1	\$12	\$11,900.00	1
	2545.602/00002	SERVICE EQUIPMENT	EACH	10	\$6	\$617.64	4
	2545.602/00021	ADJUST HANDHOLE	EACH	38	\$20	\$518.03	4
	2545.602/00022	INSTALL HANDHOLE	EACH	12	\$17	\$1,450.00	1
	2545.602/00041	15' MAST ARM	EACH	1	\$0	\$498.00	1
	2545.602/00050	INSTALL LUMINAIRE	EACH	8	\$1	\$100.00	1
	2545.602/00053	INSTALL LIGHTING UNIT	EACH	13	\$5	\$399.84	6
	2545.602/00054	INSTALL LIGHT STANDARD	EACH	21	\$7	\$311.43	2
	2545.602/00059	INSTALL SERVICE CABINET	EACH	1	\$0	\$450.00	1
	2545.602/00108	LIGHT STANDARD NUMBERING	EACH	30	\$1	\$39.04	3
	2545.602/00123	ELECTRICAL SERVICE	EACH	2	\$0	\$1.19	1
	2545.602/00280	INSTALL LIGHT BASE	EACH	1	\$1	\$750.00	1
	2545.602/01115	15' WOOD POLE	EACH	3	\$1	\$287.99	2
	2545.602/01140	40' WOOD POLE	EACH	1	\$0	\$497.51	1
	2545.602/08010	SUPPLEMENTAL DESCRIPTION	EACH	19	\$74	\$3,904.00	1
-----					-----		
2545					\$4,586		
2550	2550.501/00100	FIBER OPTIC SYSTEM	LS	1	\$23	\$23,038.00	1
	2550.501/00300	IN-ROAD LIGHTING SYSTEM	LS	1	\$96	\$95,514.44	1
	2550.511/00010	PEDESTAL FOUNDATION	EACH	3	\$4	\$1,328.37	1
	2550.511/00020	CABINET FOUNDATION	EACH	23	\$40	\$1,754.43	6

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 05

08:55 Tuesday, February 28, 2012 39

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/11 AND 12/31/11
 BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$482,292,841

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2550	2550.511/00031	SERVICE FOUNDATION	EACH	59	\$63	\$1,065.87	6
	2550.511/00032	CCTV FOUNDATION	EACH	15	\$36	\$2,407.68	3
	2550.511/00036	TMS SHELTER CABINET FOUNDATION	EACH	1	\$3	\$2,611.86	1
	2550.511/00037	RAMP CONTROL SIGNAL FOUNDATION	EACH	11	\$7	\$655.04	2
	2550.511/00060	COMMON FOUNDATION	EACH	24	\$81	\$3,391.01	2
	2550.511/00070	FIBER OPTIC PATCHING SHELTER FOUNDATION	EACH	2	\$16	\$7,970.00	1
	2550.512/00016	HANDHOLE TYPE-PVC LIGHT DUTY METAL COVER	EACH	40	\$35	\$873.79	5
	2550.512/00041	HANDHOLE TYPE-PVC METAL COVER	EACH	61	\$50	\$819.18	4
	2550.513/00010	JUNCTION BOX	EACH	11	\$10	\$919.63	1
	2550.514/00010	FIBEROPTIC SPLICE VAULT	EACH	36	\$130	\$3,618.02	6
	2550.515/00010	OUTDOOR FIBER SPLICE ENCLOSURE	EACH	93	\$123	\$1,327.26	8
	2550.516/00010	BURIED CABLE SIGN	EACH	1,001	\$102	\$101.78	10
	2550.521/00053	2" RIGID STEEL CONDUIT	L F	1,140	\$18	\$15.94	3
	2550.523/00038	1.25" NON-METALLIC CONDUIT	L F	28,959	\$81	\$2.78	3
	2550.523/00040	1.5" NON-METALLIC CONDUIT	L F	238,771	\$639	\$2.68	6
	2550.523/00041	1.5" NON-METALLIC CONDUIT	L F	4,750	\$14	\$3.03	2
	2550.523/00053	2" NON-METALLIC CONDUIT	L F	21,334	\$77	\$3.63	11
	2550.523/00078	3" NON-METALLIC CONDUIT	L F	9,565	\$69	\$7.25	7
	2550.523/00103	4" NON-METALLIC CONDUIT	L F	240	\$3	\$14.40	2
	2550.531/11219	TELEPHONE CABLE 12 PR NO 19	L F	1,590	\$5	\$3.07	1
	2550.532/11000	POWER CABLE 1 CONDUCTOR NO 0	L F	7,060	\$24	\$3.47	1
	2550.532/11020	POWER CABLE 1 CONDUCTOR NO 2	L F	26,625	\$66	\$2.50	5
	2550.532/11040	POWER CABLE 1 CONDUCTOR NO 4	L F	17,060	\$28	\$1.61	3
	2550.532/11060	POWER CABLE 1 CONDUCTOR NO 6	L F	33,060	\$40	\$1.20	7
	2550.532/11140	POWER CABLE 1 CONDUCTOR NO 14	L F	2,350	\$2	\$0.78	1
	2550.532/12140	POWER CABLE 2 CONDUCTOR NO 14	L F	400	\$0	\$1.13	1
	2550.532/13080	POWER CABLE 3 CONDUCTOR NO 8	L F	9,295	\$38	\$4.13	5
	2550.532/13140	POWER CABLE 3 CONDUCTOR NO 14	L F	22,600	\$31	\$1.37	2
	2550.532/16140	POWER CABLE 6 CONDUCTOR NO 14	L F	1,200	\$2	\$1.89	1
	2550.532/20314	SIGNAL CONTROL CABLE 3 COND NO 14	L F	2,893	\$6	\$1.91	3
	2550.532/20614	SIGNAL CONTROL CABLE 6 COND NO 14	L F	9,900	\$17	\$1.68	2
	2550.532/50214	LEAD-IN CABLE 2 CONDUCTOR NO 14	L F	72,563	\$73	\$1.01	5
	2550.533/00080	PTZ CABLE	L F	1,000	\$1	\$1.28	1
	2550.533/00206	CAT 6 CABLE	L F	33,148	\$33	\$0.99	8
	2550.533/00480	COAX CABLE LMR 600	L F	200	\$2	\$8.21	1
	2550.534/01248	FIBEROPTIC TRUNK CABLE 12MM-48SM	L F	14,200	\$22	\$1.58	1
	2550.534/01260	FIBEROPTIC TRUNK CABLE 12MM-60SM	L F	11,850	\$26	\$2.17	1
	2550.542/00010	LOOP DETECTOR SPLICE	EACH	21	\$2	\$102.95	4
	2550.551/00010	RAMP CONTROL SIGNAL DESIGN ONE-WAY	EACH	10	\$27	\$2,724.46	2
	2550.552/00100	FLASHER SIGNAL	EACH	1	\$2	\$2,023.20	1
	2550.553/00010	LANE CONTROL SIGNAL	EACH	10	\$32	\$3,177.85	1
	2550.571/00012	SPLICE CABINET (BD-4)	EACH	3	\$1	\$301.44	1
	2550.571/00040	CCTV CABINET	EACH	13	\$39	\$2,962.00	2
	2550.571/00070	INSTALL CABINET	EACH	67	\$66	\$982.44	5
	2550.571/00080	INSTALL NON-INTRUSIVE DETECTION CABINET	EACH	3	\$2	\$725.00	1
	2550.572/00021	SERVICE INSTALLATION TYPE A	EACH	44	\$26	\$583.94	4

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 05

08:55 Tuesday, February 28, 2012 40

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/11 AND 12/31/11
 BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$482,292,841

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2550	2550.572/00100	SERVICE CABINET	EACH	72	\$149	\$2,075.96	6
	2550.601/00020	REMOVE CABLES	LS	1	\$7	\$7,000.00	1
	2550.601/00080	TEMPORARY COMMUNICATION SYSTEM	LS	1	\$7	\$7,133.52	1
	2550.601/00110	FIBER OPTIC CABLE TESTING	LS	11	\$165	\$14,997.63	11
	2550.602/00001	MODIFY SPLICE VAULT	EACH	1	\$2	\$1,624.68	1
	2550.602/00019	INSTALL CABINET	EACH	2	\$1	\$693.08	2
	2550.602/00040	FIBER DISTRIBUTION FRAME	EACH	3	\$5	\$1,609.16	2
	2550.602/00090	WOOD POLE	EACH	2	\$2	\$874.34	2
	2550.602/00100	INSTALL WOOD POLE	EACH	1	\$0	\$450.00	1
	2550.602/00105	INSTALL FIBER OPTIC SPLICE PANEL	EACH	5	\$2	\$333.49	1
	2550.602/00106	INSTALL FIBER OPTIC PATCH PANEL	EACH	5	\$2	\$333.49	1
	2550.602/00125	CCTV HARDWARE	EACH	10	\$126	\$12,609.37	3
	2550.602/00126	CCTV HARDWARE-SPECIAL	EACH	4	\$39	\$9,661.29	1
	2550.602/00127	INSTALL CCTV HARDWARE	EACH	1	\$1	\$774.47	1
	2550.602/00131	FIBER OPTIC SPLICE / PATCH PANEL	EACH	13	\$36	\$2,796.05	6
	2550.602/00133	INSTALL FIBER OPTIC PATCHING SHELTER	EACH	3	\$14	\$4,825.85	2
	2550.602/00134	FIBER OPTIC PIGTAIL TERMINATION	EACH	53	\$47	\$881.48	6
	2550.602/00136	FIBER OPTIC CABLE SPLICING	EACH	132	\$287	\$2,175.16	10
	2550.602/00260	ADJUST HANDHOLE	EACH	35	\$10	\$291.63	2
	2550.602/00300	RELOCATE SIGN	EACH	1	\$0	\$75.00	1
	2550.602/00370	PULL VAULT	EACH	105	\$130	\$1,241.06	9
	2550.602/00510	INSTALL DMS	EACH	8	\$27	\$3,394.98	3
	2550.602/00515	INSTALL DMS POST MOUNTED	EACH	2	\$7	\$3,491.50	2
	2550.602/00590	NON-INTRUSIVE DETECTION HARDWARE	EACH	27	\$110	\$4,073.33	2
	2550.602/00600	NON-INTRUSIVE DETECTION SYSTEM	EACH	8	\$43	\$5,432.00	1
	2550.602/00610	SERVICE CABINET TYPE SPECIAL	EACH	27	\$52	\$1,944.04	4
	2550.602/00640	INSTALL ILCS	EACH	138	\$114	\$827.46	2
	2550.602/00645	INSTALL PRICING SIGN MODULE	EACH	6	\$11	\$1,857.05	1
	2550.602/09980	LOOP DETECTOR DESIGN PREFORMED	EACH	76	\$48	\$631.91	3
	2550.602/09990	LOOP DETECTOR DESIGN SAWCUT	EACH	288	\$401	\$1,391.65	11
	2550.603/00040	RELOCATE FIBER OPTIC CABLE	L F	500	\$2	\$3.97	2
	2550.603/00066	ARMORED FIBER OPTIC PIGTAIL CABLE 6SM	L F	5,895	\$8	\$1.31	3
	2550.603/00069	ARMORED FIBER OPTIC PIGTAIL CABLE 12SM	L F	20,700	\$23	\$1.13	2
	2550.603/00080	INSTALL CABLE	L F	1,250	\$2	\$1.24	2
	2550.603/00200	REROUTE CABLE	L F	1,945	\$8	\$4.27	7
	2550.603/00606	ARMORED FIBER OPTIC PIGTAIL 6SM	L F	1,300	\$2	\$1.60	1
	2550.603/00706	PATCH/ARMORED FIBER OPTIC PIGTAIL 6SM	L F	23,895	\$59	\$2.48	3
	2550.603/01036	FIBER OPTIC TRUNK CABLE 36SM	L F	365,566	\$445	\$1.22	4
	2550.603/01072	FIBER OPTIC TRUNK CABLE 72SM	L F	70,860	\$112	\$1.58	2
	2550.603/01096	FIBER OPTIC TRUNK CABLE 96SM	L F	3,200	\$14	\$4.41	2
	2550.603/03038	1.25" BORED CONDUIT	L F	6,975	\$61	\$8.78	3
	2550.603/03040	1.5" BORED CONDUIT	L F	26,455	\$279	\$10.56	6
	2550.603/03041	1.5" BORED CONDUIT	L F	1,630	\$15	\$9.46	2
	2550.603/03053	2" BORED CONDUIT	L F	3,139	\$37	\$11.87	9
	2550.603/03078	3" BORED CONDUIT	L F	2,620	\$40	\$15.12	6
	2550.603/03103	4" BORED CONDUIT	L F	700	\$13	\$18.24	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 05

08:55 Tuesday, February 28, 2012 41

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/11 AND 12/31/11
 BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$482,292,841

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2550	2550.603/08010	SUPPLEMENTAL DESCRIPTION	L F	250	\$0	\$1.34	1
-----					-----		
2550					\$5,303		
2554	2554.501/00001	TRAFFIC BARRIER DESIGN SPECIAL	L F	8,375	\$552	\$65.97	38
	2554.501/00002	TRAFFIC BARRIER DESIGN SPECIAL A	L F	200	\$11	\$52.61	1
	2554.501/00040	TRAFFIC BARRIER DESIGN BULLNOSE	L F	4,148	\$269	\$64.77	9
	2554.501/00050	TRAFFIC BARRIER DESIGN 8331	L F	40,993	\$314	\$7.66	9
	2554.501/00060	TRAFFIC BARRIER DESIGN BOX BEAM	L F	836	\$72	\$86.36	2
	2554.501/02007	TRAFFIC BARRIER DESIGN B8307	L F	1,657	\$26	\$15.78	3
	2554.501/02038	TRAFFIC BARRIER DESIGN B8338	L F	168,827	\$3,070	\$18.18	51
	2554.505/00010	PERMANENT BARRICADES	L F	24	\$1	\$55.00	1
	2554.509/00020	GUIDE POST TYPE B	EACH	1,006	\$40	\$40.19	47
	2554.511/00221	INSTALL TRAFFIC BARRIER DESIGN BULL NOSE	L F	680	\$15	\$22.53	2
	2554.511/00331	INSTALL TRAFFIC BARRIER DESIGN 8331	L F	1,650	\$6	\$3.70	1
	2554.511/02007	INSTALL TRAFFIC BARRIER DESIGN B8307	L F	12	\$1	\$100.00	1
	2554.511/02038	INSTALL TRAFFIC BARRIER DESIGN B8338	L F	16,782	\$107	\$6.36	14
	2554.521/00010	ANCHORAGE ASSEMBLY-CABLE	EACH	183	\$300	\$1,637.46	9
	2554.521/00020	ANCHORAGE ASSEMBLY-PLATE BEAM	EACH	102	\$51	\$496.34	20
	2554.521/00040	ANCHORAGE ASSEMBLY-TENSION CABLE	EACH	3	\$14	\$4,660.50	1
	2554.523/00025	END TREATMENT-ENERGY ABSORBING TERMINAL	EACH	114	\$205	\$1,794.41	11
	2554.523/00028	END TREATMENT-TANGENT TERMINAL	EACH	535	\$1,100	\$2,055.47	46
	2554.523/00029	END TREATMENT-FLARED TERMINAL	EACH	15	\$28	\$1,842.36	4
	2554.601/00010	GUARDRAIL MODIFICATIONS	LS	2	\$7	\$3,540.00	2
	2554.602/00005	IMPACT ATTENUATOR BARRELS	EACH	653	\$106	\$162.45	10
	2554.602/00006	RELOCATE IMPACT ATTENUATOR BARRELS	EACH	555	\$22	\$40.49	5
	2554.602/00012	ENERGY ABSORBING TERMINAL	EACH	8	\$51	\$6,381.50	2
	2554.602/00014	POST ASSEMBLY-PLATE BEAM	EACH	2	\$0	\$62.00	1
	2554.602/00023	POST IN CONCRETE	EACH	82	\$13	\$153.28	1
	2554.602/00025	GUARDRAIL POST SEAT	EACH	74	\$22	\$299.95	5
	2554.602/00040	T-BARRIER BRIDGE CONN DES 8318	EACH	58	\$9	\$149.45	9
	2554.602/00071	GUIDE POST TYPE SPECIAL	EACH	552	\$25	\$45.89	17
	2554.602/00120	INSTALL ANCHOR ASSEMBLY-3 CABLE	EACH	8	\$4	\$540.00	1
	2554.602/00121	INSTALL ANCHOR ASSEMBLY-PLATE BEAM	EACH	51	\$15	\$295.58	9
	2554.602/00126	INSTALL ENERGY ABSORBING TERMINAL	EACH	93	\$74	\$791.64	14
	2554.602/00128	INSTALL TANGENT TERMINAL	EACH	8	\$5	\$645.00	4
	2554.603/00011	RECONSTRUCT PLATE BEAM GUARDRAIL	L F	500	\$4	\$8.56	2
	2554.603/00020	RECONSTRUCT 3-CABLE GUARDRAIL	L F	1,625	\$6	\$3.60	1
	2554.603/00022	INSTALL GUARDRAIL	L F	7,541	\$92	\$12.22	5
	2554.603/00035	PLATE BEAM RAIL	L F	2,866	\$31	\$10.96	2
	2554.603/00080	TENSION CABLE GUARDRAIL	L F	108,656	\$2,156	\$19.85	6
	2554.615/00009	IMPACT ATTENUATOR	AMBY	93	\$1,043	\$11,217.44	17
	2554.615/00010	IMPACT ATTENUATOR NO 1	AMBY	60	\$161	\$2,688.99	4
	2554.615/00012	IMPACT ATTENUATOR NO 2	AMBY	3	\$12	\$4,058.83	2

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 05

08:55 Tuesday, February 28, 2012 42

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/11 AND 12/31/11
 BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$482,292,841

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2554	2554.615/00019	RELOCATE IMPACT ATTENUATOR	AMBY	60	\$75	\$1,246.50	10
-----	2554				-----		
					\$10,117		
2557	2557.501/00001	WIRE FENCE DESIGN SPECIAL	L F	580	\$21	\$36.00	1
	2557.501/00100	WIRE FENCE DESIGN W-1	L F	1,284	\$35	\$27.00	1
	2557.501/01522	WIRE FENCE DESIGN 60-9322	L F	3,938	\$61	\$15.39	7
	2557.501/01822	WIRE FENCE DESIGN 72-9322	L F	760	\$15	\$19.67	2
	2557.501/06521	WIRE FENCE DESIGN 6.5-9321	L F	2,435	\$27	\$11.00	1
	2557.501/10023	WIRE FENCE DESIGN 10.0-9323	L F	90	\$1	\$15.39	1
	2557.516/00005	PEDESTRIAN GATE	EACH	1	\$0	\$449.60	1
	2557.517/00011	VEHICULAR GATE-SINGLE	EACH	2	\$3	\$1,587.50	2
	2557.517/00012	VEHICULAR GATE-DOUBLE	EACH	2	\$3	\$1,576.75	2
	2557.522/00032	METAL BRACE ASSEMBLY	EACH	5	\$1	\$203.00	2
	2557.523/00010	METAL BRACE ASSEMBLY(CH LINK FE)	EACH	27	\$6	\$217.57	5
	2557.527/00020	ELECTRICAL GROUND	EACH	16	\$2	\$115.88	7
	2557.602/00010	INSTALL VEHICULAR GATE	EACH	1	\$1	\$1,250.00	1
	2557.602/00030	STEEL TERMINAL POST (PULL END OR CORNER)	EACH	2	\$1	\$600.00	1
	2557.602/00070	FENCE POST SLEEVE	EACH	38	\$3	\$80.00	1
	2557.603/00020	TEMPORARY GLARE SCREEN	L F	3,366	\$13	\$4.00	1
	2557.603/00042	BARBED WIRE FENCE	L F	127	\$1	\$10.00	1
	2557.603/00047	RELOCATE TEMPORARY GLARE SCREEN	L F	3,875	\$12	\$3.00	1
	2557.603/00049	INSTALL SALVAGED FENCE	L F	492	\$10	\$20.50	1
	2557.603/00051	INSTALL CHAIN LINK FENCE	L F	120	\$4	\$30.99	3
	2557.603/08010	SUPPLEMENTAL DESCRIPTION	L F	150	\$5	\$30.50	1
-----	2557				-----		
					\$225		
2563	2563.601/00001	TRAFFIC CONTROL SUPERVISOR	LS	17	\$413	\$24,307.92	17
	2563.601/00005	INTELLIGENT WORK ZONE SYSTEM	LS	1	\$250	\$250,000.00	1
	2563.601/00010	TRAFFIC CONTROL	LS	181	\$3,931	\$21,720.39	181
	2563.601/00100	TEMPORARY PEDESTRIAN ACCESS CONTROL	LS	8	\$34	\$4,250.13	8
	2563.601/00200	DETOUR SIGNING	LS	14	\$77	\$5,474.03	14
	2563.601/08010	SUPPLEMENTAL DESCRIPTION	LS	1	\$5	\$5,109.10	1
	2563.602/00002	RAISED PAVEMENT MARKER TEMPORARY	EACH	111,632	\$164	\$1.47	23
	2563.602/00028	PORTABLE CONCRETE BARRIER DELINEATOR	EACH	288	\$2	\$5.45	4
	2563.602/00030	MEDIAN BARRIER DELINEATOR	EACH	3,577	\$18	\$4.99	15
	2563.602/00032	MED BARRIER DELINEATOR ONE-WAY, TEMP	EACH	1,800	\$8	\$4.25	1
	2563.602/00098	TUBE DELINEATOR	EACH	9,437	\$267	\$28.30	15
	2563.602/00099	REPLACE TUBE DELINEATOR	EACH	3,203	\$30	\$9.40	7
	2563.602/01100	PORTABLE CHANGEABLE MESSAGE SIGN	EACH	57	\$165	\$2,889.75	16
	2563.610/00020	POLICE OFFICER	HOUR	130	\$12	\$94.00	1
	2563.610/00040	PILOT CAR	HOUR	120	\$6	\$50.00	1
	2563.612/00010	INTELLIGENT WORK ZONE SYSTEM	WEEK	52	\$152	\$2,922.12	2

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 05

08:55 Tuesday, February 28, 2012 43

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/11 AND 12/31/11
 BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$482,292,841

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2563	2563.613/00605	TRAFFIC CONTROL SUPERVISOR	UDAY	30	\$12	\$400.00	1
	2563.613/00610	WORK ZONE SPEED LIMIT	UDAY	278	\$16	\$55.79	6
	2563.613/00630	TRUCK MOUNTED IMPACT ATTENUATOR	UDAY	36	\$11	\$300.00	1
	2563.613/01100	PORTABLE CHANGEABLE MESSAGE SIGN	UDAY	758	\$87	\$114.23	10
	2563.613/01110	PORTABLE SIGNAL SYSTEM	UDAY	238	\$12	\$52.00	1
-----					-----		
2563					\$5,670		
2564	2564.511/00010	CONCRETE FOOTINGS (TYPE OH SPREAD)	C Y	203	\$140	\$689.54	2
	2564.511/00012	CONCRETE FOOTINGS (TYPE OH SHAFT)	C Y	1,412	\$1,209	\$856.54	5
	2564.513/00020	MEDIAN BARRIER FOOTING	EACH	3	\$34	\$11,431.87	2
	2564.522/00111	STRUCT STEEL-POSTS FOR TYPE A SIGNS	LB	32,580	\$108	\$3.33	7
	2564.522/00122	STRUCT STEEL-POSTS FOR OH SIGNS (B)	LB	152,270	\$384	\$2.52	4
	2564.522/00123	STRUCT STEEL-POSTS FOR OH SIGNS (C)	LB	582,910	\$1,883	\$3.23	2
	2564.522/00221	STRUCT STEEL-TRUSSES FOR OH SIGNS (A)	LB	565	\$2	\$3.55	1
	2564.522/00222	STRUCT STEEL-TRUSSES FOR OH SIGNS (B)	LB	153,162	\$390	\$2.55	4
	2564.522/00223	STRUCT STEEL-TRUSSES FOR OH SIGNS (C)	LB	526,331	\$1,617	\$3.07	2
	2564.522/00225	STR STEEL-TRUSSES FOR OH SIGNS BR MTD	LB	9,001	\$36	\$3.97	3
	2564.522/00322	STR STEEL-WLKWY SPRT FOR OH SIGNS (B)	LB	1,743	\$5	\$2.93	2
	2564.522/00422	STR STEEL-WLKWY GRNG FOR OH SIGNS (B)	LB	5,112	\$15	\$2.90	2
	2564.522/00423	STR STEEL-WLKWY GRNG FOR OH SIGNS (C)	LB	149,442	\$480	\$3.21	2
	2564.522/00522	STR STEEL-PANEL MT PST FOR OH SIGNS (B)	LB	11,210	\$30	\$2.68	5
	2564.522/00523	STR STEEL-PANEL MT PST FOR OH SIGNS (C)	LB	10,362	\$34	\$3.24	2
	2564.524/00010	MODIFY POST	EACH	6	\$2	\$402.75	1
	2564.531/00105	SIGN PANELS TYPE SPECIAL	S F	27	\$6	\$235.00	1
	2564.531/00110	SIGN PANELS TYPE A	S F	1,798	\$42	\$23.43	3
	2564.531/00130	SIGN PANELS TYPE C	S F	43,848	\$1,316	\$30.01	43
	2564.531/00140	SIGN PANELS TYPE D	S F	21,273	\$570	\$26.78	26
	2564.531/00151	SIGN PANELS TYPE EA	S F	601	\$16	\$27.28	2
	2564.531/00158	SIGN PANELS TYPE EO	S F	1,476	\$54	\$36.26	6
	2564.531/00189	SIGN PANELS TYPE OVERLAY	S F	5,130	\$70	\$13.58	19
	2564.531/00190	SIGN PANELS TYPE OH	S F	6,412	\$163	\$25.40	8
	2564.533/00130	FURNISH SIGN PANELS TYPE C	S F	48	\$1	\$20.00	1
	2564.534/00018	SAW SIGN PANELS TYPE EO	L F	32	\$1	\$20.56	2
	2564.534/00020	SAW SIGN PANELS TYPE EA	L F	96	\$1	\$10.80	1
	2564.535/00010	SIGN PANEL OVERLAY TYPE A	S F	22,189	\$340	\$15.30	3
	2564.535/00100	SIGN PANEL OVERLAY TYPE OH	S F	32,271	\$564	\$17.47	7
	2564.535/00110	SIGN PANEL OVERLAY TYPE EO	S F	1,624	\$36	\$22.31	5
	2564.535/00120	SIGN PANEL OVERLAY TYPE EA	S F	1,563	\$24	\$15.35	1
	2564.536/00013	INSTALL SIGN PANEL TYPE C	EACH	10	\$1	\$55.00	1
	2564.536/00014	INSTALL SIGN PANEL TYPE D	EACH	1	\$0	\$200.00	1
	2564.536/00020	INSTALL SIGN PANEL TYPE OH	EACH	36	\$12	\$323.98	4
	2564.536/00030	INSTALL SIGN PANEL TYPE EO	EACH	24	\$2	\$102.18	1
	2564.536/00090	INSTALL SIGN PANEL TYPE OVERLAY	EACH	5	\$0	\$37.29	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 05

08:55 Tuesday, February 28, 2012 44

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/11 AND 12/31/11
 BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$482,292,841

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2564	2564.537/00010	INSTALL SIGN TYPE A	EACH	3	\$2	\$546.67	2
	2564.537/00013	INSTALL SIGN TYPE C	EACH	1,917	\$254	\$132.44	24
	2564.537/00014	INSTALL SIGN TYPE D	EACH	496	\$108	\$217.51	20
	2564.537/00020	INSTALL SIGN TYPE OH	EACH	7	\$23	\$3,269.39	3
	2564.537/00030	INSTALL SIGN TYPE SPECIAL	EACH	21	\$11	\$524.60	6
	2564.537/00040	INSTALL SIGN TYPE EO	EACH	48	\$9	\$186.17	4
	2564.537/00045	INSTALL SIGN TYPE EA	EACH	70	\$8	\$118.30	1
	2564.539/00010	OVERHEAD SIGN IDENTIFICATION PLATE	EACH	200	\$12	\$60.49	7
	2564.550/00010	DELINEATOR	EACH	48	\$4	\$87.67	2
	2564.550/00050	DELINEATOR TYPE RECOVERABLE	EACH	6	\$0	\$50.00	1
	2564.550/00106	DELINEATOR TYPE X4-6	EACH	564	\$36	\$64.13	6
	2564.550/00107	DELINEATOR TYPE X4-7	EACH	31	\$2	\$57.00	1
	2564.550/00113	DELINEATOR TYPE X4-13	EACH	243	\$9	\$37.72	9
	2564.551/00010	REFERENCE POST MARKER	EACH	355	\$44	\$124.83	19
	2564.552/00010	HAZARD MARKER X4-2	EACH	181	\$13	\$73.54	22
	2564.553/00010	CLEARANCE MARKER X4-4	EACH	27	\$3	\$112.20	6
	2564.554/00010	SNOW PLOW MARKER X4-5	EACH	50	\$3	\$50.50	5
	2564.555/00010	END OF ROADWAY MARKER X4-11	EACH	2	\$0	\$50.00	1
	2564.602/00010	INSTALL DELINEATOR	EACH	263	\$7	\$25.23	6
	2564.602/00031	FOUNDATION SPECIAL OH	EACH	2	\$8	\$3,839.10	2
	2564.602/00555	PLAQUE TYPE X4-12	EACH	12	\$1	\$98.38	4
	2564.602/00603	F&I SIGN PANEL TYPE C	EACH	621	\$55	\$89.00	1
	2564.602/00720	INSTALL MARKER	EACH	287	\$13	\$44.59	10
	2564.602/00740	INFILTRATION AREA MARKER X3-6A	EACH	26	\$3	\$99.52	2
	2564.602/00830	ONE TENTH MILE MARKER X4-8	EACH	236	\$8	\$36.01	3
	2564.602/00900	SIGN FRAME	EACH	13	\$14	\$1,056.78	1
	2564.602/08010	SUPPLEMENTAL DESCRIPTION	EACH	135	\$231	\$1,707.95	2
-----					-----		
2564					\$10,469		
2565	2565.511/00010	TRAFFIC CONTROL SIGNAL SYSTEM	SIGS	11	\$1,442	\$131,063.45	11
	2565.511/00011	TRAFFIC CONTROL SIGNAL SYSTEM A	SIGS	3	\$481	\$160,216.67	3
	2565.511/00012	TRAFFIC CONTROL SIGNAL SYSTEM B	SIGS	3	\$524	\$174,533.33	3
	2565.601/00040	EMERGENCY VEHICLE PREEMPTION SYSTEM	LS	8	\$36	\$4,493.00	8
	2565.601/00041	EMERGENCY VEHICLE PREEMPTION SYS A	LS	3	\$14	\$4,800.00	3
	2565.601/00042	EMERGENCY VEHICLE PREEMPTION SYS B	LS	3	\$14	\$4,733.33	3
	2565.601/00110	TRAFFIC CONTROL INTERCONNECTION	LS	2	\$22	\$10,877.00	2
	2565.601/00600	SIGNAL OPTIMIZATION AND TIMING	LS	1	\$64	\$64,000.00	1
	2565.602/00031	ADJUST HANDHOLE	EACH	33	\$7	\$206.20	4
	2565.602/00205	PAINT SIGNAL SYSTEM	EACH	2	\$7	\$3,738.72	1
	2565.602/51717	NMC LOOP DETECTOR 6'X6'	EACH	214	\$209	\$976.05	11
	2565.602/51724	NMC LOOP DETECTOR 6'X8'	EACH	3	\$5	\$1,500.00	1
	2565.602/51730	NMC LOOP DETECTOR 6'X10'	EACH	3	\$5	\$1,566.66	1
	2565.602/61717	SAW CUT LOOP DETECTOR 6' X 6'	EACH	34	\$31	\$907.94	4

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 05

08:55 Tuesday, February 28, 2012 45

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/11 AND 12/31/11
 BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$482,292,841

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2565	2565.603/05270	2/C#14	L F	700	\$1	\$2.05	2
	2565.616/00001	FLASHING BEACON SYSTEM	SYS	2	\$33	\$16,337.50	2
	2565.616/00009	REVISE SIGNAL SYSTEM	SYS	1	\$58	\$58,000.00	1
	2565.616/00041	REVISE AUTOMATIC TRAFFIC RECORDER	SYS	1	\$8	\$7,777.00	1
	2565.616/00100	REVISE SIGNAL SYSTEM	SYS	3	\$41	\$13,618.67	3
	2565.616/00101	REVISE SIGNAL SYSTEM A	SYS	12	\$272	\$22,663.03	12
	2565.616/00102	REVISE SIGNAL SYSTEM B	SYS	12	\$216	\$17,975.23	12
	2565.616/00103	REVISE SIGNAL SYSTEM C	SYS	7	\$206	\$29,360.76	7
	2565.616/00104	REVISE SIGNAL SYSTEM D	SYS	7	\$202	\$28,909.65	7
	2565.616/00105	REVISE SIGNAL SYSTEM E	SYS	6	\$174	\$28,999.41	6
	2565.616/00106	REVISE SIGNAL SYSTEM F	SYS	2	\$23	\$11,296.50	2
	2565.616/00107	REVISE SIGNAL SYSTEM G	SYS	2	\$27	\$13,518.50	2
	2565.616/00108	REVISE SIGNAL SYSTEM H	SYS	2	\$27	\$13,448.00	2
	2565.616/00109	REVISE SIGNAL SYSTEM I	SYS	2	\$18	\$9,100.00	2
	2565.616/00110	REVISE SIGNAL SYSTEM J	SYS	2	\$19	\$9,632.50	2
	2565.616/00111	REVISE SIGNAL SYSTEM K	SYS	2	\$21	\$10,637.90	2
	2565.616/00112	REVISE SIGNAL SYSTEM L	SYS	1	\$5	\$4,850.00	1
	2565.616/00113	REVISE SIGNAL SYSTEM M	SYS	1	\$5	\$5,355.00	1
	2565.616/00114	REVISE SIGNAL SYSTEM N	SYS	1	\$5	\$5,490.00	1
	2565.616/00115	REVISE SIGNAL SYSTEM O	SYS	1	\$6	\$6,140.00	1
	2565.616/00116	REVISE SIGNAL SYSTEM P	SYS	1	\$6	\$6,030.00	1
	2565.616/00117	REVISE SIGNAL SYSTEM Q	SYS	1	\$6	\$5,920.00	1
	2565.616/00118	REVISE SIGNAL SYSTEM R	SYS	1	\$6	\$5,640.00	1
	2565.616/00200	REVISE TEMPORARY SIGNAL SYSTEM	SYS	1	\$15	\$14,600.00	1
	2565.616/00300	TEMPORARY SIGNAL SYSTEM	SYS	1	\$40	\$39,549.00	1
	2565.616/00301	TEMPORARY SIGNAL SYSTEM A	SYS	1	\$31	\$31,000.00	1
-----					-----		
2565					\$4,330		
2571	2571.501/00112	CONIFEROUS TREE 12" HT SEEDLING	TREE	278	\$7	\$25.00	2
	2571.501/05040	CONIFEROUS TREE 4' HT B&B	TREE	462	\$82	\$176.58	4
	2571.501/05050	CONIFEROUS TREE 5' HT B&B	TREE	84	\$17	\$204.29	2
	2571.501/05060	CONIFEROUS TREE 6' HT B&B	TREE	32	\$8	\$254.69	2
	2571.502/00120	DECIDUOUS TREE 24" HT SEEDLING	TREE	514	\$13	\$25.00	2
	2571.502/02100	DECIDUOUS TREE 1" CAL BR	TREE	245	\$38	\$153.98	4
	2571.502/02150	DECIDUOUS TREE 1.5" CAL BR	TREE	566	\$102	\$180.61	5
	2571.502/04140	DECIDUOUS TREE 1.5" CAL CONT	TREE	182	\$38	\$209.40	2
	2571.502/04200	DECIDUOUS TREE 2" CAL CONT	TREE	34	\$7	\$210.00	1
	2571.502/06125	DECIDUOUS TREE 1.25" CAL B&B	TREE	24	\$8	\$315.00	1
	2571.502/06200	DECIDUOUS TREE 2" CAL B&B	TREE	128	\$32	\$250.00	2
	2571.503/01050	ORNAMENTAL TREE 5' HT BR	TREE	211	\$26	\$125.00	2
	2571.503/02025	ORNAMENTAL TREE 1" CAL BR	TREE	74	\$15	\$200.00	1
	2571.503/03050	ORNAMENTAL TREE 5' HT CONT	TREE	49	\$7	\$145.00	1
	2571.503/04125	ORNAMENTAL TREE 1.25" CAL CONT	TREE	141	\$27	\$190.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 05

08:55 Tuesday, February 28, 2012 46

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/11 AND 12/31/11
 BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$482,292,841

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2571	2571.503/04150	ORNAMENTAL TREE 1.5" CAL CONT	TREE	50	\$11	\$225.00	2
	2571.504/04015	CONIFEROUS SHRUB 15" SPREAD CONT	SHRB	46	\$2	\$40.00	1
	2571.505/01012	DECIDUOUS SHRUB 12" HT BR	SHRB	1,467	\$43	\$28.98	3
	2571.505/01015	DECIDUOUS SHRUB 15" HT BR	SHRB	3,198	\$93	\$29.23	3
	2571.505/01018	DECIDUOUS SHRUB 18" HT BR	SHRB	3,292	\$103	\$31.29	4
	2571.505/01020	DECIDUOUS SHRUB 2' HT BR	SHRB	1,181	\$49	\$41.48	2
	2571.505/03002	DECIDUOUS SHRUB NO 2 CONT	SHRB	533	\$15	\$27.50	1
	2571.505/03212	DECIDUOUS SHRUB 12" HT CONT GR2	SHRB	14	\$0	\$34.00	1
	2571.505/09122	DECIDUOUS SHRUB 12" HT BR GR 2	SHRB	363	\$10	\$28.29	2
	2571.506/00121	VINES 2 YR NO 1 BR	VINE	382	\$11	\$29.71	3
	2571.507/01310	PERENNIAL NO 1 CONT	PLT	623	\$9	\$14.53	4
	2571.507/04010	ORNAMENTAL GRASS NO 1 CONT	PLT	115	\$2	\$17.39	3
	2571.541/00042	TRANSPLANT TREE (SPADE SIZE 42")	TREE	25	\$5	\$200.00	1
	2571.541/00078	TRANSPLANT TREE (SPADE SIZE 78")	TREE	10	\$5	\$500.00	1
	2571.541/00085	TRANSPLANT TREE (SPADE SIZE 85")	TREE	30	\$15	\$500.00	1
	2571.602/00051	TREE PROTECTION TYPE I	EACH	14	\$1	\$80.00	2
-----					-----		
2571					\$802		
2572	2572.501/00010	TEMPORARY FENCE	L F	24,926	\$47	\$1.89	11
	2572.502/00010	CLEAN ROOT CUTTING	L F	1,876	\$9	\$5.00	1
-----					-----		
2572					\$57		
2573	2573.502/00010	SILT FENCE, TYPE HEAVY DUTY	L F	100,140	\$181	\$1.81	27
	2573.502/00030	SILT FENCE, TYPE SUPER DUTY	L F	1,893	\$51	\$27.14	6
	2573.502/00040	SILT FENCE, TYPE MACHINE SLICED	L F	291,097	\$399	\$1.37	60
	2573.504/00010	SANDBAG BARRIER	S F	1,516	\$18	\$11.56	2
	2573.505/00010	FLOTATION SILT CURTAIN TYPE STILL WATER	L F	373	\$4	\$11.26	3
	2573.505/00020	FLOTATION SILT CURTAIN TYPE MOVING WATER	L F	1,471	\$20	\$13.79	9
	2573.505/00030	FLOTATION SILT CURTAIN TYPE WORK AREA	L F	926	\$9	\$9.23	3
	2573.507/00010	TEMPORARY PIPE DOWNDRAIN	L F	60	\$2	\$40.00	1
	2573.512/00011	TEMPORARY DITCH CHECK TYPE 1	L F	1,530	\$4	\$2.32	3
	2573.512/00012	TEMPORARY DITCH CHECK TYPE 2	L F	30,667	\$76	\$2.49	21
	2573.512/00013	TEMPORARY DITCH CHECK TYPE 3	L F	13,285	\$45	\$3.37	14
	2573.512/00017	TEMPORARY DITCH CHECK TYPE 7	L F	342	\$12	\$35.23	4
	2573.513/00015	TEMPORARY DITCH CHECK TYPE 5	C Y	186	\$15	\$81.61	4
	2573.513/00017	TEMPORARY DITCH CHECK TYPE 7	C Y	174	\$9	\$53.94	4
	2573.520/00010	SEDIMENT REMOVAL BACKHOE	HOUR	75	\$13	\$170.00	1
	2573.530/00010	STORM DRAIN INLET PROTECTION	EACH	1,515	\$180	\$118.69	66
	2573.531/00010	STORM DRAIN INLET PROTECTION	LS	3	\$8	\$2,766.67	3
	2573.540/00010	FILTER LOG TYPE STRAW BIOROLL	L F	5,483	\$21	\$3.75	10
	2573.540/00020	FILTER LOG TYPE WOOD FIBER BIOROLL	L F	4,729	\$11	\$2.31	4
	2573.540/00030	FILTER LOG TYPE COMPOST LOG	L F	94,547	\$140	\$1.48	12

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 05

08:55 Tuesday, February 28, 2012 47

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/11 AND 12/31/11
 BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$482,292,841

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2573	2573.550/00010	EROSION CONTROL SUPERVISOR	LS	8	\$55	\$6,909.73	8
	2573.601/00060	CULVERT END PROTECTION	LS	1	\$0	\$230.00	1
	2573.601/00070	TEMPORARY EROSION CONTROL	LS	1	\$400	\$400,000.00	1
	2573.602/00010	TEMPORARY SEDIMENT TRAP	EACH	2	\$4	\$2,000.00	1
	2573.602/00015	ROCK DITCH CHECK	EACH	16	\$12	\$750.00	1
	2573.602/00020	TEMPORARY ROCK CONSTRUCTION ENTRANCE	EACH	41	\$59	\$1,447.65	15
	2573.602/00090	CULVERT PROTECTION	EACH	368	\$58	\$156.90	23
-----					-----		
2573					\$1,806		
2575	2575.501/00010	SEEDING	ACRE	1,765	\$157	\$89.03	60
	2575.502/00100	SEED MIXTURE 100	LB	27,868	\$32	\$1.15	4
	2575.502/00110	SEED MIXTURE 110	LB	420	\$0	\$1.01	2
	2575.502/00130	SEED MIXTURE 130	LB	9,064	\$5	\$0.60	1
	2575.502/00150	SEED MIXTURE 150	LB	10,561	\$17	\$1.59	13
	2575.502/00240	SEED MIXTURE 240	LB	13,745	\$30	\$2.18	7
	2575.502/00250	SEED MIXTURE 250	LB	45,074	\$83	\$1.85	42
	2575.502/00260	SEED MIXTURE 260	LB	554	\$1	\$1.63	3
	2575.502/00270	SEED MIXTURE 270	LB	6,814	\$14	\$2.08	6
	2575.502/00280	SEED MIXTURE 280	LB	158	\$0	\$2.06	2
	2575.502/00310	SEED MIXTURE 310	LB	2,201	\$33	\$14.82	8
	2575.502/00325	SEED MIXTURE 325	LB	4,228	\$45	\$10.53	3
	2575.502/00328	SEED MIXTURE 328	LB	508	\$2	\$4.15	6
	2575.502/00340	SEED MIXTURE 340	LB	18,578	\$62	\$3.33	2
	2575.502/00350	SEED MIXTURE 350	LB	7,770	\$26	\$3.36	8
	2575.505/00020	SODDING TYPE EROSION	S Y	19,070	\$52	\$2.73	4
	2575.505/00030	SODDING TYPE LAWN	S Y	15,421	\$54	\$3.48	12
	2575.505/00050	SODDING TYPE SALT RESISTANT	S Y	61,300	\$175	\$2.86	8
	2575.511/00010	MULCH MATERIAL TYPE 1	TON	2,507	\$232	\$92.58	33
	2575.511/00030	MULCH MATERIAL TYPE 3	TON	421	\$69	\$164.73	15
	2575.513/00090	MULCH MATERIAL TYPE 9	C Y	765	\$48	\$62.15	7
	2575.519/00010	DISK ANCHORING	ACRE	1,319	\$65	\$49.09	32
	2575.523/00009	EROSION CONTROL BLANKETS CATEGORY 0	S Y	98,003	\$98	\$1.00	6
	2575.523/00010	EROSION CONTROL BLANKETS CATEGORY 00	S Y	26,574	\$32	\$1.19	3
	2575.523/00011	EROSION CONTROL BLANKETS CATEGORY 1	S Y	25,463	\$29	\$1.13	8
	2575.523/00012	EROSION CONTROL BLANKETS CATEGORY 2	S Y	3,569	\$4	\$1.00	1
	2575.523/00013	EROSION CONTROL BLANKETS CATEGORY 3	S Y	574,489	\$527	\$0.92	54
	2575.523/00014	EROSION CONTROL BLANKETS CATEGORY 4	S Y	161,821	\$154	\$0.95	4
	2575.523/00015	EROSION CONTROL BLANKETS CATEGORY 5	S Y	84	\$0	\$3.70	1
	2575.525/00010	EROSION STABILIZATION MAT CLASS 1	S Y	5,931	\$25	\$4.16	4
	2575.525/00020	EROSION STABILIZATION MAT CLASS 2	S Y	35	\$0	\$7.95	1
	2575.525/00030	EROSION STABILIZATION MAT CLASS 3	S Y	1,931	\$9	\$4.64	2
	2575.525/00050	EROSION STABILIZATION MAT CLASS 5	S Y	9,157	\$117	\$12.83	1
	2575.531/00030	FERTILIZER TYPE 3	TON	3	\$2	\$672.43	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 05

08:55 Tuesday, February 28, 2012 48

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/11 AND 12/31/11
 BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$482,292,841

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2575	2575.532/00010	FERTILIZER TYPE 1	LB	112,740	\$49	\$0.44	25
	2575.532/00020	FERTILIZER TYPE 2	LB	87,467	\$46	\$0.53	7
	2575.532/00030	FERTILIZER TYPE 3	LB	168,122	\$73	\$0.43	45
	2575.532/00040	FERTILIZER TYPE 4	LB	3,828	\$1	\$0.33	6
	2575.533/00010	AGRICULTURAL LIME	TON	824	\$22	\$26.54	7
	2575.541/00010	MOWING	ACRE	274	\$15	\$56.42	3
	2575.545/00010	WEED SPRAYING	ACRE	240	\$25	\$102.10	3
	2575.547/00010	WEED SPRAY MIXTURE	GAL	140	\$3	\$23.43	2
	2575.550/00020	COMPOST, GRADE 2	C Y	883	\$26	\$29.36	2
	2575.555/00010	TURF ESTABLISHMENT	LS	41	\$185	\$4,502.18	41
	2575.560/00050	HYDRAULIC SOIL STABILIZER TYPE 5	LB	321,066	\$139	\$0.43	12
	2575.560/00060	HYDRAULIC SOIL STABILIZER TYPE 6	LB	1,979	\$3	\$1.51	2
	2575.560/00080	HYDRAULIC SOIL STABILIZER TYPE 8	LB	298,672	\$233	\$0.78	5
	2575.561/00010	HYDRAULIC SOIL STABILIZER TYPE 1	S Y	19,946	\$2	\$0.11	1
	2575.570/00010	RAPID STABILIZATION METHOD 1	ACRE	46	\$20	\$430.26	4
	2575.570/00020	RAPID STABILIZATION METHOD 2	ACRE	9	\$7	\$754.44	2
	2575.571/00010	RAPID STABILIZATION METHOD 3	MGAL	222	\$54	\$242.00	9
	2575.572/00010	RAPID STABILIZATION METHOD 4	S Y	19,998	\$25	\$1.27	8
	2575.601/00010	EROSION CONTROL	LS	2	\$10	\$4,750.00	2
	2575.604/00005	GEOTEXTILE WEED BARRIER FABRIC	S Y	2,882	\$12	\$4.33	2
	2575.604/00015	SEEDING	S Y	44,042	\$2	\$0.05	3
	2575.605/00550	SEEDING	ACRE	74	\$89	\$1,214.00	1
	2575.605/00551	SEEDING SPECIAL	ACRE	78	\$112	\$1,450.00	1
	2575.608/00010	SEED MIXTURE SPECIAL	LB	2,979	\$67	\$22.34	5
	2575.608/00011	SEED MIXTURE SPECIAL 1	LB	344	\$7	\$18.97	1
-----					-----		
2575					\$3,427		
2580	2580.601/00010	INTERIM PAVEMENT MARKING	LS	35	\$454	\$12,980.60	35
	2580.603/00010	INTERIM PAVEMENT MARKING	L F	4,576,183	\$594	\$0.13	36
	2580.603/00100	PAVEMENT MARKING - LATE SEASON	L F	1,816	\$6	\$3.50	1
	2580.618/00010	PAVEMENT MESSAGE - LATE SEASON	S F	16	\$0	\$5.80	1
-----					-----		
2580					\$1,055		
2581	2581.501/00010	REMOVABLE PREFORMED PLASTIC MARKING	L F	343,087	\$433	\$1.26	31
	2581.602/00020	PAVT MSSG (LT ARROW) REM POLY PREF	EACH	4	\$1	\$250.00	2
	2581.603/00020	REMOVABLE PREFORMED PLASTIC MASK (BLACK)	L F	44,582	\$100	\$2.23	23
-----					-----		
2581					\$533		
2582	2582.501/01001	PAVT MSSG (LT ARROW) PAINT	EACH	27	\$2	\$70.37	2
	2582.501/01002	PAVT MSSG (RT ARROW) PAINT	EACH	24	\$2	\$70.42	2
	2582.501/01005	PAVT MSSG (STOP AHEAD) PAINT	EACH	6	\$1	\$216.67	2

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

08:55 Tuesday, February 28, 2012 49

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/11 AND 12/31/11
BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$482,292,841

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2582	2582.501/01006	PAVT MSSG (RR XING) PAINT	EACH	5	\$1	\$240.00	2
	2582.501/01007	PAVT MSSG (RT-THRU ARROW) PAINT	EACH	2	\$0	\$100.00	1
	2582.501/01008	PAVT MSSG (L T-THRU ARROW) PAINT	EACH	2	\$0	\$100.00	1
	2582.501/01009	PAVT MSSG (THRU ARROW) PAINT	EACH	3	\$0	\$65.00	1
	2582.501/01011	PAVT MSSG (STOP) PAINT	EACH	4	\$0	\$90.00	1
	2582.501/02001	PAVT MSSG (LT ARROW) POLY PREF	EACH	15	\$5	\$328.59	6
	2582.501/02002	PAVT MSSG (RT ARROW) POLY PREF	EACH	24	\$8	\$341.24	6
	2582.501/02006	PAVT MSSG (LT-THRU ARROW) POLY PREF	EACH	8	\$4	\$548.72	4
	2582.501/02007	PAVT MSSG (RT-THRU ARROW) POLY PREF	EACH	2	\$1	\$725.49	1
	2582.501/02009	PAVT MSSG (RT-LT ARROW) POLY PREF	EACH	2	\$1	\$589.83	1
	2582.501/02011	PAVT MSSG (HOV DIAMOND) POLY PREF	EACH	8	\$2	\$223.94	3
	2582.501/02101	PAVT MSSG (LT ARROW) POLY PREF-GR IN	EACH	183	\$62	\$338.75	16
	2582.501/02102	PAVT MSSG (RT ARROW) POLY PREF-GR IN	EACH	109	\$39	\$354.72	9
	2582.501/02103	PAVT MSSG (THRU ARROW) POLY PREF-GR IN	EACH	8	\$3	\$374.50	3
	2582.501/02104	PAVT MSSG (SCHOOL XING) POLY PREF-GR IN	EACH	2	\$2	\$1,200.00	1
	2582.501/02105	PAVT MSSG (STOP AHEAD) POLY PREF-GR IN	EACH	18	\$27	\$1,514.50	6
	2582.501/02106	PAVT MSSG (LT-THRU ARROW) POLY PREF-GR IN	EACH	11	\$7	\$598.31	4
	2582.501/02107	PAVT MSSG (RT-THRU ARROW) POLY PREF-GR IN	EACH	4	\$2	\$601.16	2
	2582.501/02110	PAVT MSSG (HANDICAPPED SYMBOL) PY PR-GR IN	EACH	2	\$1	\$650.00	1
	2582.501/02111	PAVT MSSG (HOV DIAMOND) POLY PREF-GR IN	EACH	14	\$2	\$153.89	1
	2582.501/02112	PAVT MSSG (SIGNAL AHEAD) POLY PREF-GR IN	EACH	2	\$2	\$1,183.56	1
	2582.501/02114	PAVT MSSG (RR XING) POLY PREF-GR IN	EACH	8	\$15	\$1,888.64	3
	2582.501/02116	PAVT MSSG (STOP) POLY PREF-GR IN	EACH	3	\$4	\$1,183.56	1
	2582.501/02118	PAVT MSSG (PED XING) POLY PREF-GR IN	EACH	4	\$5	\$1,200.00	1
	2582.501/02119	PAVT MSSG (ONLY) POLY PREF-GR IN	EACH	1	\$0	\$310.00	1
	2582.501/02121	PAVT MSSG (TRAN ARROW) POLY PREF-GR IN	EACH	2	\$3	\$1,595.00	1
	2582.501/03001	PAVT MSSG (LT ARROW) EPOXY	EACH	237	\$28	\$116.22	18
	2582.501/03002	PAVT MSSG (RT ARROW) EPOXY	EACH	202	\$25	\$123.77	20
	2582.501/03005	PAVT MSSG (LT-THRU ARROW) EPOXY	EACH	16	\$3	\$212.12	8
	2582.501/03006	PAVT MSSG (RT-THRU ARROW) EPOXY	EACH	2	\$0	\$182.67	1
	2582.501/03007	PAVT MSSG (RR XING) EPOXY	EACH	7	\$5	\$749.00	4
	2582.501/03008	PAVT MSSG (STOP AHEAD) EPOXY	EACH	54	\$20	\$372.12	20
	2582.501/03009	PAVT MSSG (SCHOOL XING) EPOXY	EACH	7	\$3	\$358.57	3
	2582.501/03010	PAVT MSSG (SIGNAL AHEAD) EPOXY	EACH	4	\$1	\$300.00	1
	2582.501/03012	PAVT MSSG (RT-THRU-LT ARROW) EPOXY	EACH	1	\$0	\$300.00	1
	2582.501/03014	PAVT MSSG (HANDICAPPED SYMBOL) EPOXY	EACH	10	\$2	\$200.00	1
	2582.501/03015	PAVT MSSG (THRU ARROW) EPOXY	EACH	7	\$1	\$126.63	3
	2582.501/03019	PAVT MSSG (PED XING) EPOXY	EACH	2	\$1	\$295.00	1
	2582.502/11104	4" SOLID LINE WHITE-PAINT	L F	3,511,363	\$351	\$0.10	33
	2582.502/11106	6" SOLID LINE WHITE-PAINT	L F	1,061	\$6	\$6.04	2
	2582.502/11108	8" SOLID LINE WHITE-PAINT	L F	7,211	\$3	\$0.48	5
	2582.502/11124	24" SOLID LINE WHITE-PAINT	L F	180	\$1	\$4.43	4
	2582.502/11204	4" BROKEN LINE WHITE-PAINT	L F	51,393	\$9	\$0.18	12
	2582.502/11208	8" BROKEN LINE WHITE-PAINT	L F	120	\$0	\$1.10	1
	2582.502/11308	8" DOTTED LINE WHITE-PAINT	L F	1,425	\$1	\$0.52	4
	2582.502/11524	24" STOP LINE WHITE-PAINT	L F	354	\$1	\$4.20	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 05

08:55 Tuesday, February 28, 2012 50

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/11 AND 12/31/11
 BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$482,292,841

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2582	2582.502/12104	4" SOLID LINE YELLOW-PAINT	L F	952,048	\$95	\$0.10	25
	2582.502/12124	24" SOLID LINE YELLOW-PAINT	L F	3,914	\$9	\$2.31	4
	2582.502/12204	4" BROKEN LINE YELLOW-PAINT	L F	295,203	\$19	\$0.06	16
	2582.502/12404	4" DOUBLE SOLID LINE YELLOW-PAINT	L F	154,504	\$24	\$0.15	7
	2582.502/21104	4" SOLID LINE WHITE-POLY PREF	L F	29,506	\$87	\$2.96	9
	2582.502/21108	8" SOLID LINE WHITE-POLY PREF	L F	34,604	\$205	\$5.92	8
	2582.502/21124	24" SOLID LINE WHITE-POLY PREF	L F	138	\$3	\$21.90	3
	2582.502/21204	4" BROKEN LINE WHITE-POLY PREF	L F	64,464	\$188	\$2.92	12
	2582.502/21208	8" BROKEN LINE WHITE-POLY PREF	L F	2,710	\$17	\$6.14	1
	2582.502/21308	8" DOTTED LINE WHITE-POLY PREF	L F	5,738	\$33	\$5.78	7
	2582.502/22104	4" SOLID LINE YELLOW-POLY PREF	L F	6,767	\$20	\$3.00	1
	2582.502/31104	4" SOLID LINE WHITE-POLY PREF (GR IN)	L F	173,082	\$520	\$3.00	16
	2582.502/31106	6" SOLID LINE WHITE-POLY PREF (GR IN)	L F	644	\$7	\$11.00	1
	2582.502/31108	8" SOLID LINE WHITE-POLY PREF (GR IN)	L F	56,787	\$379	\$6.67	20
	2582.502/31111	11" SOLID LINE WHITE-POLY PREF (GR IN)	L F	2,096	\$19	\$9.08	2
	2582.502/31124	24" SOLID LINE WHITE-POLY PREF (GR IN)	L F	3,572	\$85	\$23.75	14
	2582.502/31204	4" BROKEN LINE WHITE-POLY PREF (GR IN)	L F	167,013	\$563	\$3.37	17
	2582.502/31207	7" BROKEN LINE WHITE-POLY PREF (GR IN)	L F	146,422	\$890	\$6.08	19
	2582.502/31208	8" BROKEN LINE WHITE-POLY PREF (GR IN)	L F	1,670	\$11	\$6.46	1
	2582.502/31307	7" DOTTED LINE WHITE-POLY PREF (GR IN)	L F	66	\$0	\$6.30	1
	2582.502/31308	8" DOTTED LINE WHITE-POLY PREF (GR IN)	L F	2,239	\$16	\$7.19	11
	2582.502/31311	11" DOTTED LINE WHITE-POLY PREF (GR IN)	L F	3,147	\$39	\$12.51	6
	2582.502/31524	24" STOP LINE WHITE-POLY PREF (GR IN)	L F	1,894	\$44	\$23.09	10
	2582.502/32104	4" SOLID LINE YELLOW-POLY PREF (GR IN)	L F	19,433	\$60	\$3.09	3
	2582.502/32112	12" SOLID LINE YELLOW-POLY PREF (GR IN)	L F	250	\$3	\$12.90	1
	2582.502/32124	24" SOLID LINE YELLOW-POLY PREF (GR IN)	L F	2,485	\$50	\$20.24	5
	2582.502/32204	4" BROKEN LINE YELLOW-POLY PREF (GR IN)	L F	702	\$3	\$3.78	2
	2582.502/32404	4" DB SOLID LINE YELLOW-POLY PREF (GR IN)	L F	1,111	\$9	\$8.00	1
	2582.502/41104	4" SOLID LINE WHITE-EPOXY	L F	6,162,632	\$1,436	\$0.23	86
	2582.502/41106	6" SOLID LINE WHITE-EPOXY	L F	118,658	\$43	\$0.36	4
	2582.502/41108	8" SOLID LINE WHITE-EPOXY	L F	19,616	\$20	\$1.01	12
	2582.502/41112	12" SOLID LINE WHITE-EPOXY	L F	2,389	\$13	\$5.46	2
	2582.502/41124	24" SOLID LINE WHITE-EPOXY	L F	4,010	\$39	\$9.64	23
	2582.502/41204	4" BROKEN LINE WHITE-EPOXY	L F	96,890	\$29	\$0.30	30
	2582.502/41208	8" BROKEN LINE WHITE-EPOXY	L F	205	\$1	\$3.97	2
	2582.502/41304	4" DOTTED LINE WHITE-EPOXY	L F	179	\$0	\$1.41	1
	2582.502/41308	8" DOTTED LINE WHITE-EPOXY	L F	4,379	\$8	\$1.75	30
	2582.502/41524	24" STOP LINE WHITE-EPOXY	L F	1,492	\$13	\$9.05	10
	2582.502/42104	4" SOLID LINE YELLOW-EPOXY	L F	2,240,830	\$555	\$0.25	85
	2582.502/42112	12" SOLID LINE YELLOW-EPOXY	L F	520	\$2	\$4.60	1
	2582.502/42124	24" SOLID LINE YELLOW-EPOXY	L F	9,919	\$56	\$5.68	18
	2582.502/42204	4" BROKEN LINE YELLOW-EPOXY	L F	669,812	\$161	\$0.24	58
	2582.502/42404	4" DOUBLE SOLID LINE YELLOW-EPOXY	L F	222,473	\$105	\$0.47	29
	2582.502/51104	4" SOLID LINE WHITE-EPOXY (GROUND IN)	L F	679,119	\$321	\$0.47	13
	2582.502/51106	6" SOLID LINE WHITE-EPOXY (GROUND IN)	L F	6,380	\$5	\$0.80	1
	2582.502/51308	8" DOTTED LINE WHITE-EPOXY (GROUND IN)	L F	215	\$1	\$4.42	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 05

08:55 Tuesday, February 28, 2012 51

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/11 AND 12/31/11
 BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$482,292,841

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2582	2582.502/52014	4" SOLID LINE YELLOW-EPOXY (GROUND IN)	L F	705,635	\$335	\$0.47	15
	2582.502/52124	24" SOLID LINE YELLOW-EPOXY (GROUND IN)	L F	140	\$1	\$10.25	1
	2582.502/52204	4" BROKEN LINE YELLOW-EPOXY (GROUND IN)	L F	3,299	\$2	\$0.60	2
	2582.503/00110	CROSSWALK MARKING-PAINT	S F	7,326	\$34	\$4.64	4
	2582.503/00120	CROSSWALK MARKING-POLY PREFORM	S F	2,664	\$35	\$13.10	5
	2582.503/00130	CROSSWALK MARKING-POLY PREFORM (GR IN)	S F	27,300	\$344	\$12.59	18
	2582.503/00140	CROSSWALK MARKING-EPOXY	S F	12,973	\$75	\$5.81	18
	2582.503/00150	CROSSWALK MARKING-EPOXY (GROUND IN)	S F	265	\$2	\$9.10	1
	2582.602/01001	PAVT MSSG (LT ARROW) PAINT (WR)	EACH	42	\$3	\$68.00	1
	2582.602/01002	PAVT MSSG (RT ARROW) PAINT (WR)	EACH	2	\$0	\$68.00	1
	2582.602/01005	PAVT MSSG (STOP AHEAD) PAINT (WR)	EACH	4	\$1	\$257.50	2
	2582.602/01008	PAVT MSSG (L T-THRU ARROW) PAINT (WR)	EACH	2	\$0	\$103.00	1
	2582.603/11104	4" SOLID LINE WHITE-PAINT SPECIAL	L F	2,793	\$5	\$1.68	3
	2582.603/11105	4" SOLID LINE WHITE-PAINT (WR)	L F	2,523,911	\$892	\$0.35	12
	2582.603/11106	6" SOLID LINE WHITE-PAINT (WR)	L F	439,265	\$228	\$0.52	3
	2582.603/11108	8" SOLID LINE WHITE-PAINT (WR)	L F	4,894	\$2	\$0.42	1
	2582.603/11124	24" SOLID LINE WHITE-PAINT (WR)	L F	78	\$1	\$10.54	2
	2582.603/11204	4" BROKEN LINE WHITE-PAINT (WR)	L F	18,400	\$4	\$0.22	1
	2582.603/11308	8" DOTTED LINE WHITE-PAINT (WR)	L F	1,711	\$2	\$0.98	6
	2582.603/11524	24" STOP LINE WHITE-PAINT (WR)	L F	116	\$0	\$3.35	1
	2582.603/12104	4" SOLID LINE YELLOW-PAINT (WR)	L F	499,158	\$153	\$0.31	8
	2582.603/12124	24" SOLID LINE YELLOW-PAINT (WR)	L F	15	\$0	\$5.20	1
	2582.603/12204	4" BROKEN LINE YELLOW-PAINT (WR)	L F	66,285	\$22	\$0.33	6
	2582.603/12404	4" DOUBLE SOLID LINE YELLOW-PAINT (WR)	L F	34,071	\$15	\$0.44	4
	2582.603/61104	4" SOLID LINE WHITE-EPOXY (WR)	L F	1,791,939	\$888	\$0.50	9
	2582.603/61106	6" SOLID LINE WHITE-EPOXY (WR)	L F	6,670	\$6	\$0.90	1
	2582.603/61108	8" SOLID LINE WHITE-EPOXY (WR)	L F	600	\$1	\$2.12	1
	2582.603/61124	24" SOLID LINE WHITE-EPOXY (WR)	L F	88	\$1	\$13.00	1
	2582.603/61204	4" BROKEN LINE WHITE-EPOXY (WR)	L F	1,345	\$1	\$0.44	1
	2582.603/61308	8" DOTTED LINE WHITE-EPOXY (WR)	L F	789	\$2	\$2.35	4
	2582.603/62104	4" SOLID LINE YELLOW-EPOXY (WR)	L F	992,812	\$541	\$0.54	10
	2582.603/62124	24" SOLID LINE YELLOW-EPOXY (WR)	L F	3,190	\$26	\$8.00	1
	2582.603/62204	4" BROKEN LINE YELLOW-EPOXY (WR)	L F	194,246	\$112	\$0.58	5
	2582.603/62404	4" DOUBLE SOLID LINE YELLOW-EPOXY (WR)	L F	95,485	\$122	\$1.28	1
	2582.618/00010	PAVEMENT MARKING SPECIAL	S F	90	\$0	\$4.00	1
	2582.618/00110	CROSSWALK MARKING-PAINT (WR)	S F	1,116	\$2	\$1.87	1
-----					-----		
2582					\$10,732		
					=====		
					\$482,293		