

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2011	2011601/00003	CONSTRUCTION SURVEYING	LS	28.00	1241.85	\$44,351.96	28
2011	2011601/00010	VIBRATION MONITORING	LS	2.00	132	\$66,000.00	2
2011	2011601/01000	AS BUILT	LS	55.00	397.10	\$7,219.93	55
2011	2011901/00003	CONSTRUCTION SURVEYING	LS	3.00	580.12	\$193,373.67	3
2011	2011901/00045	DESIGN SERVICES	LS	3.00	5475.80	\$1,825,268.33	3
2011	2011901/00060	DESIGN SURVEYING	LS	3.00	316.55	\$105,515.00	3
					\$8,143.42		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2012	2012602/00011	TRAFFIC CONTROL TYPE 1	EACH	20.00	9	\$450.00	1
2012	2012602/00012	TRAFFIC CONTROL TYPE 2	EACH	127.00	15.73	\$123.83	2
2012	2012613/00010	TRAFFIC CONTROL SPECIAL	UDAY	20.00	69	\$3,450.00	1
2012	2012613/00011	TRAFFIC CONTROL SPECIAL 1	UDAY	41.00	71.20	\$1,736.59	2
2012	2012613/00012	TRAFFIC CONTROL SPECIAL 2	UDAY	10.00	10	\$1,000.00	1
					\$174.93		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2013	2013601/00120	GROUND WATER TREATMENT SYSTEM	LS	2.00	195	\$97,500.00	2
2013	2013601/00140	GEOTECHNICAL MONITORING SYSTEM	LS	1.00	507	\$507,000.00	1
2013	2013602/00022	ROAD/WEATHER SENSOR AND CABLE	EACH	3.00	55.03	\$18,344.03	3
2013	2013602/00051	TCLP TEST	EACH	17.00	10.70	\$629.41	9

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2013	2013602/00051	TCLP TEST	EACH	17.00	10.70	\$629.41	9
2013	2013901/00025	ENVIRONMENTAL COMPLIANCE	LS	3.00	686.83	\$228,941.67	3
2013	2013901/00130	GEOTECHNICAL INVESTIGATION	LS	2.00	1050	\$525,000.00	2
					\$2,515.26		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2016	2016601/00050	QUALITY MANAGEMENT	LS	33.00	1141.97	\$34,605.21	33
2016	2016601/00050	QUALITY MANAGEMENT	LS	33.00	1141.97	\$34,605.21	33
2016	2016601/00051	QUALITY MANAGEMENT SPECIAL	LS	24.00	365.56	\$15,231.73	24
2016	2016601/00070	SAFETY MANAGEMENT	LS	1.00	900	\$900,000.00	1
2016	2016601/00080	PUBLIC INFORMATION MANAGEMENT	LS	1.00	6	\$6,000.00	1
2016	2016601/00100	CONTRACTOR TESTING	LS	1.00	115	\$115,000.00	1
2016	2016901/00010	CONTRACT MANAGEMENT	LS	3.00	496.21	\$165,403.67	3
2016	2016901/00050	QUALITY MANAGEMENT	LS	3.00	3428.54	\$1,142,848.33	3
2016	2016901/00060	HUMAN RESOURCE MANAGEMENT	LS	3.00	50	\$16,666.67	3
2016	2016901/00070	SAFETY MANAGEMENT	LS	3.00	180	\$60,000.00	3
2016	2016901/00080	PUBLIC INFORMATION MANAGEMENT	LS	3.00	30	\$10,000.00	3
					\$7,855.25		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2021	2021501/00010	MOBILIZATION	LS	154.00	26021.74	\$168,972.31	154

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2021	2021501/00010	MOBILIZATION	LS	154.00	26021.74	\$168,972.31	154
2021	2021601/00011	MOBILIZATION, BRIDGE	LS	1.00	1950	\$1,950,000.00	1
2021	2021901/00005	MOBILIZATION DESIGN BUILD	LS	3.00	4725	\$1,575,000.00	3
2021	2021901/00040	INSURANCE	LS	3.00	485	\$161,666.67	3
					\$59,203.48		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2031	2031501/00040	FIELD OFFICE TYPE D	EACH	33.00	391.81	\$11,872.89	33
2031	2031501/00042	FIELD OFFICE TYPE D-MODIFIED	EACH	6.00	278.29	\$46,381.67	6
2031	2031503/00040	FIELD LABORATORY TYPE D	EACH	26.00	152.60	\$5,869.27	26
2031	2031503/00041	FIELD LABORATORY TYPE DX	EACH	8.00	122.24	\$15,280.56	8
2031	2031602/00010	COMBINATION FIELD LABORATORY-OFFICE	EACH	26.00	262.77	\$10,106.66	25
					\$1,207.71		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2051	2051501/00010	MAINT AND RESTORATION OF HAUL ROADS	LS	96.00	83.01	\$864.64	96
2051	2051501/00010	MAINT AND RESTORATION OF HAUL ROADS	LS	96.00	83.01	\$864.64	96
					\$166.02		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2100	2100601/00099	LIFT STATION REHABILITATION	LS	1.00	7.50	\$7,500.00	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2100	2100601/00130	ANTI-ICING SYSTEM	LS	2.00	178.37	\$89,187.00	2
					\$185.87		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2101	2101501/00010	CLEARING	ACRE	59.30	274.55	\$4,629.89	23
2101	2101502/00010	CLEARING	TREE	773.00	213.26	\$275.89	21
2101	2101506/00010	GRUBBING	ACRE	98.20	313.95	\$3,197.07	20
2101	2101507/00010	GRUBBING	TREE	639.00	105.92	\$165.76	23
2101	2101511/00010	CLEARING AND GRUBBING	LS	7.00	24.13	\$3,446.43	7
					\$931.81		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2102	2102501/00010	PAVEMENT MARKING REMOVAL	S F	15,504.00	36.28	\$2.34	17
2102	2102502/00010	PAVEMENT MARKING REMOVAL	L F	817,813.00	482.51	\$0.59	41
					\$518.79		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2103	2103501/00011	BUILDING REMOVAL A	LS	1.00	12.78	\$12,784.00	1
2103	2103501/00012	BUILDING REMOVAL B	LS	1.00	9.86	\$9,861.00	1
2103	2103505/00020	DISCONNECT SEWER SERVICE	EACH	2.00	2.20	\$1,100.00	1
2103	2103507/00010	DISCONNECT WATER SERVICE	EACH	2.00	2.20	\$1,100.00	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2103	2103511/00010	BASEMENT EXCAVATION FILL	C Y	276.00	6.29	\$22.80	1
					\$33.33		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2104	2104501/00003	REMOVE PIPE DRAIN	L F	9,720.00	8.26	\$0.85	5
2104	2104501/00004	REMOVE STONE MASONRY WALL	L F	180.00	3.51	\$19.50	1
2104	2104501/00007	REMOVE PERFORATED PIPE	L F	63,324.00	43.06	\$0.68	4
2104	2104501/00009	REMOVE CONCRETE FLUME	L F	384.00	2.30	\$6.00	1
2104	2104501/00010	REMOVE PIPE CULVERTS	L F	26,727.00	366.69	\$13.72	47
2104	2104501/00011	REMOVE CONCRETE CULVERT	L F	76.00	1.52	\$20.00	1
2104	2104501/00012	REMOVE METAL CULVERT	L F	1,895.00	10.50	\$5.54	6
2104	2104501/00013	REMOVE WATER MAIN	L F	19,820.00	135.97	\$6.86	7
2104	2104501/00014	REMOVE MANHOLES OR CATCH BASINS	L F	25.20	5.21	\$206.67	2
2104	2104501/00015	REMOVE CATCH BASINS	L F	56.00	7.80	\$139.31	2
2104	2104501/00016	REMOVE SEWER PIPE (STORM)	L F	31,483.00	442.34	\$14.05	28
2104	2104501/00017	REMOVE SEWER PIPE (SANITARY)	L F	14,366.00	44.68	\$3.11	5
2104	2104501/00018	REMOVE PIPE SEWERS	L F	2,718.00	40.69	\$14.97	5
2104	2104501/00020	REMOVE CURB	L F	2,312.00	7.75	\$3.35	3
2104	2104501/00021	REMOVE INTEGRANT CURB	L F	1,148.00	4.98	\$4.34	2
2104	2104501/00022	REMOVE CURB AND GUTTER	L F	184,823.00	774.41	\$4.19	58
2104	2104501/00023	REMOVE BITUMINOUS CURB	L F	1,832.00	2.56	\$1.40	2

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2104	2104501/00024	REMOVE CONCRETE CURB	L F	4,065.00	16.95	\$4.17	5
2104	2104501/00029	REMOVE RETAINING WALL	L F	54.00	13.72	\$254.07	2
2104	2104501/00030	REMOVE CONCRETE RETAINING WALL	L F	374.00	13.46	\$35.99	5
2104	2104501/00035	REMOVE FENCE	L F	41.00	0.45	\$11.00	1
2104	2104501/00036	REMOVE WOVEN WIRE FENCE	L F	2,709.00	8.48	\$3.13	2
2104	2104501/00037	REMOVE CHAIN LINK FENCE	L F	23,790.00	103.25	\$4.34	9
2104	2104501/00039	REMOVE RUB RAIL	L F	113.00	2.26	\$20.00	1
2104	2104501/00040	REMOVE GUARDRAIL	L F	4,840.00	38.24	\$7.90	4
2104	2104501/00041	REMOVE CABLE GUARDRAIL	L F	18,735.00	46.65	\$2.49	14
2104	2104501/00042	REMOVE GUARDRAIL-PLATE BEAM	L F	53,039.30	226.48	\$4.27	50
2104	2104501/00045	REMOVE METAL PIPE RAILING	L F	224.00	2.54	\$11.33	3
2104	2104501/00049	REMOVE CONCRETE MEDIAN BARRIER	L F	26,785.00	577.48	\$21.56	6
2104	2104501/00050	REMOVE TEMPORARY PRECAST CONCRETE BARRIER	L F	470.00	3.76	\$8.00	1
2104	2104501/00051	REMOVE UNDERGROUND WIRE	L F	4,155.00	5.86	\$1.41	3
2104	2104501/00052	REMOVE CABLES	L F	500.00	1	\$2.00	1
2104	2104501/00054	REMOVE OVERHEAD CABLE	L F	40.00	0.40	\$10.00	1
2104	2104501/00056	REMOVE RIGID STEEL CONDUIT	L F	286.00	1.81	\$6.34	4
2104	2104501/00079	REMOVE METAL PIPE	L F	112.00	1.20	\$10.69	1
2104	2104501/00080	REMOVE STEEL CASING	L F	221.00	4.06	\$18.35	2
2104	2104501/00082	REMOVE SANITARY SERVICE PIPE	L F	80.00	0.08	\$1.00	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2104	2104501/00085	REMOVE WATER SERVICE PIPE	L F	2,483.00	2.48	\$1.00	1
2104	2104501/00087	REMOVE GAS MAIN	L F	1,795.00	17.95	\$10.00	1
2104	2104501/00088	REMOVE BOX CULVERT	L F	1,080.00	59.27	\$54.88	4
2104	2104501/00090	REMOVE CONCRETE BOX CULVERT	L F	283.00	34.53	\$122.03	4
2104	2104501/00100	REMOVE RAILROAD TRACK	L F	187.00	3.74	\$20.00	1
2104	2104501/00130	REMOVE CONCRETE FOUNDATION	L F	22.00	1.10	\$50.00	1
2104	2104501/00150	REMOVE WOOD EDGER	L F	43.00	1.08	\$25.00	1
2104	2104501/00205	REMOVE DIRECT BURIED LIGHTING CABLE	L F	44,436.00	66.65	\$1.50	5
2104	2104501/00250	REMOVE SIGN WALKWAY	L F	545.00	22.53	\$41.34	4
2104	2104501/00305	REMOVE TENSION CABLE GUARDRAIL	L F	22,412.00	90.99	\$4.06	3
2104	2104501/00310	REMOVE NOISE WALL	L F	1,488.00	14.88	\$10.00	1
2104	2104501/01135	ABATE ASBESTOS-CONTAINING PIPES	L F	864.00	39.96	\$46.25	2
2104	2104503/00004	REMOVE WOOD NOISE WALL	S F	14,003.00	28.01	\$2.00	1
2104	2104503/00010	REMOVE SIDEWALK	S F	89.00	0.27	\$3.00	1
2104	2104503/00015	REMOVE BITUMINOUS WALK	S F	21,215.00	29.06	\$1.37	11
2104	2104503/00019	REMOVE CONCRETE SLAB	S F	164.00	0.53	\$3.25	1
2104	2104503/00020	REMOVE CONCRETE SIDEWALK	S F	34,551.00	25.57	\$0.74	4
2104	2104503/00021	REMOVE CONCRETE WALK	S F	371,860.00	453.67	\$1.22	40
2104	2104503/00024	REMOVE CONCRETE DRIVEWAY PAVEMENT	S F	17,976.00	37.39	\$2.08	5
2104	2104503/00100	REMOVE PAVEMENT	S F	435.00	3.15	\$7.25	2

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2104	2104503/00110	REMOVE CONCRETE PAVEMENT	S F	103,327.00	172.56	\$1.67	9
2104	2104503/00111	REMOVE CONCRETE APPROACH PANEL	S F	4,294.00	45.82	\$10.67	5
2104	2104503/00115	REMOVE CONCRETE MEDIAN	S F	8,851.00	30	\$3.39	6
2104	2104503/00120	REMOVE BITUMINOUS SHOULDER PAVEMENT	S F	1,961.00	7.26	\$3.70	2
2104	2104503/00121	REMOVE BITUMINOUS PAVEMENT	S F	50,568.00	38.94	\$0.77	9
2104	2104503/00123	REMOVE BITUMINOUS DRIVEWAY PAVEMENT	S F	2,061.00	4.39	\$2.13	2
2104	2104505/00013	REMOVE CONCRETE MEDIAN	S Y	5,092.00	70.07	\$13.76	3
2104	2104505/00014	REMOVE BITUMINOUS MEDIAN	S Y	479.00	2.40	\$5.00	1
2104	2104505/00021	REMOVE CONCRETE WALK	S Y	5,052.00	34.91	\$6.91	8
2104	2104505/00025	REMOVE SLOPE PAVING	S Y	1,564.00	18.33	\$11.72	3
2104	2104505/00100	REMOVE PAVEMENT	S Y	141,125.00	1086.66	\$7.70	19
2104	2104505/00108	REMOVE CONCRETE DRIVEWAY PAVEMENT	S Y	6,645.00	45.12	\$6.79	10
2104	2104505/00110	REMOVE CONCRETE PAVEMENT	S Y	160,636.00	962.21	\$5.99	18
2104	2104505/00111	REMOVE CONCRETE APPROACH PANEL	S Y	7,983.00	138.03	\$17.29	13
2104	2104505/00119	REMOVE BITUMINOUS DRIVEWAY PAVEMENT	S Y	1,710.00	7.05	\$4.12	2
2104	2104505/00120	REMOVE BITUMINOUS PAVEMENT	S Y	661,286.00	2182.24	\$3.30	75
2104	2104505/00122	REMOVE BITUMINOUS SHOULDER PAVEMENT	S Y	615,280.00	1107.50	\$1.80	28
2104	2104507/00080	REMOVE RAILROAD TIES	C Y	35.00	1.93	\$55.00	1
2104	2104507/00090	REMOVE CONCRETE RUBBLE	C Y	29.00	2.04	\$70.31	2
2104	2104507/00099	REMOVE MASONRY AND CONCRETE STRUCTURES	C Y	12.00	2.40	\$200.00	1



Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2104	2104507/00101	REMOVE CONCRETE STEPS	C Y	0.20	0.25	\$1,227.60	1
2104	2104507/00200	REMOVE AGGREGATE	C Y	726.00	7.74	\$10.66	1
2104	2104509/00001	REMOVE PIEZOMETER	EACH	2.00	2.98	\$1,489.00	2
2104	2104509/00004	REMOVE TEMPORARY CROSS-OVER	EACH	2.00	15	\$7,500.00	1
2104	2104509/00005	REMOVE VEHICULAR GATE	EACH	1.00	1.10	\$1,100.00	1
2104	2104509/00009	REMOVE BOX CULVERT	EACH	1.00	32.60	\$32,600.00	1
2104	2104509/00010	REMOVE BOX CULVERT END	EACH	2.00	1.20	\$600.00	1
2104	2104509/00011	REMOVE CONCRETE APRON	EACH	102.00	26.06	\$255.53	13
2104	2104509/00012	REMOVE METAL APRON	EACH	224.00	35.84	\$160.01	11
2104	2104509/00013	REMOVE PIPE APRON	EACH	604.00	123.44	\$204.37	28
2104	2104509/00017	REMOVE UNDERGROUND TANK	EACH	4.00	36.80	\$9,200.00	1
2104	2104509/00022	REMOVE FLAP GATE	EACH	6.00	1.38	\$230.83	3
2104	2104509/00025	REMOVE ANCHORAGE ASSEMBLY - TENSION CABLE	EACH	44.00	21.67	\$492.50	4
2104	2104509/00027	REMOVE CONCRETE HEADWALL	EACH	66.00	13.88	\$210.33	3
2104	2104509/00035	REMOVE HEADWALL	EACH	50.00	5	\$100.00	1
2104	2104509/00036	REMOVE ANCHORAGE ASSEMBLY	EACH	1.00	0.42	\$422.00	1
2104	2104509/00037	REMOVE ANCHORAGE ASSEMBLY-CABLE	EACH	91.00	19.19	\$210.87	14
2104	2104509/00038	REMOVE ANCHORAGE ASSEMBLY-PLATE BEAM	EACH	117.00	21.32	\$182.18	27
2104	2104509/00044	REMOVE BOLLARDS	EACH	3.00	0.45	\$150.00	1
2104	2104509/00045	REMOVE POST	EACH	26.00	1.04	\$39.88	2

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2104	2104509/00048	REMOVE LIGHTING UNIT	EACH	94.00	25.44	\$270.69	8
2104	2104509/00049	REMOVE LUMINAIRE	EACH	30.00	2.55	\$85.00	4
2104	2104509/00050	REMOVE GUARD POST	EACH	8.00	0.80	\$100.00	1
2104	2104509/00051	REMOVE GUIDE POST	EACH	106.00	1.28	\$12.11	3
2104	2104509/00054	REMOVE LIGHT STANDARD AND LUMINAIRE	EACH	4.00	1.40	\$350.00	1
2104	2104509/00055	REMOVE TWISTED END TREATMENT	EACH	8.00	2.35	\$293.75	4
2104	2104509/00056	REMOVE IMPACT ATTENUATOR	EACH	4.00	2.58	\$643.94	2
2104	2104509/00057	REMOVE LIGHT FIXTURE	EACH	3.00	0.39	\$128.67	2
2104	2104509/00061	REMOVE CONCRETE STEPS	EACH	9.00	3.90	\$433.56	3
2104	2104509/00062	REMOVE STAIRS	EACH	8.00	1.75	\$218.75	3
2104	2104509/00064	REMOVE WOOD STEP	EACH	1.00	0.40	\$400.00	1
2104	2104509/00098	REMOVE UTILITY VAULT	EACH	4.00	4	\$1,000.00	1
2104	2104509/00100	REMOVE MANHOLE OR CATCH BASIN	EACH	345.00	125.99	\$365.20	11
2104	2104509/00101	REMOVE MANHOLE	EACH	14.00	8.10	\$578.57	2
2104	2104509/00102	REMOVE CATCH BASIN	EACH	9.00	5.64	\$626.89	5
2104	2104509/00103	REMOVE DROP INLET	EACH	6.00	1.15	\$191.67	2
2104	2104509/00104	REMOVE CURB BOX	EACH	24.00	6.55	\$273.08	6
2104	2104509/00105	REMOVE CASTING	EACH	315.00	65.27	\$207.22	29
2104	2104509/00107	REMOVE GATE VALVE	EACH	5.00	1	\$200.00	1
2104	2104509/00108	REMOVE GATE VALVE AND BOX	EACH	18.00	2.75	\$152.78	3

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2104	2104509/00109	REMOVE CURB STOP AND BOX	EACH	69.00	9.05	\$131.16	2
2104	2104509/00110	REMOVE VALVE BOX	EACH	12.00	3.28	\$272.92	3
2104	2104509/00111	REMOVE HYDRANT	EACH	42.00	14.50	\$345.24	4
2104	2104509/00114	REMOVE DRAINAGE STRUCTURE	EACH	339.00	93.84	\$276.80	15
2104	2104509/00115	REMOVE TILE DRAIN OUTLET	EACH	5.00	0.50	\$100.00	1
2104	2104509/00124	REMOVE WOOD POLE	EACH	6.00	2.70	\$450.00	4
2104	2104509/00126	REMOVE CCTV POLES	EACH	1.00	0.40	\$400.00	1
2104	2104509/00150	REMOVE FOUNDATION	EACH	2.00	1.20	\$600.00	1
2104	2104509/00155	REMOVE LIGHT BASE FOUNDATION	EACH	5.00	2.88	\$575.00	1
2104	2104509/00157	REMOVE CABINET FOUNDATION	EACH	7.00	5.61	\$801.71	5
2104	2104509/00159	REMOVE BD-4 CABINET FOUNDATION	EACH	1.00	0.35	\$350.00	1
2104	2104509/00161	REMOVE RAMP CONTROL SIGNAL FOUNDATION	EACH	2.00	2	\$1,000.00	2
2104	2104509/00162	REMOVE CCTV FOUNDATION	EACH	1.00	0.78	\$775.00	1
2104	2104509/00163	REMOVE SERVICE FOUNDATION	EACH	2.00	1.10	\$551.25	2
2104	2104509/00165	REMOVE FIBER OPTIC VAULT	EACH	1.00	1.04	\$1,035.00	1
2104	2104509/00170	REMOVE DELINEATOR	EACH	967.00	27.50	\$28.44	16
2104	2104509/00172	REMOVE DELINEATOR / MARKER PANEL	EACH	9.00	0.32	\$35.00	1
2104	2104509/00180	REMOVE MARKER	EACH	629.00	15.43	\$24.53	33
2104	2104509/00199	REMOVE SIGN	EACH	5.00	0.45	\$89.20	2
2104	2104509/00201	REMOVE SIGN TYPE A	EACH	4.00	5.05	\$1,262.50	2

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2104	2104509/00203	REMOVE SIGN TYPE C	EACH	3,284.00	108.83	\$33.14	45
2104	2104509/00205	REMOVE SIGN TYPE D	EACH	389.00	27.43	\$70.52	25
2104	2104509/00207	REMOVE SIGN TYPE EO	EACH	5.00	0.44	\$88.60	3
2104	2104509/00208	REMOVE SIGN TYPE OH (BRIDGE MOUNTED)	EACH	2.00	3.76	\$1,882.00	2
2104	2104509/00209	REMOVE SIGN TYPE OH	EACH	25.00	139	\$5,559.82	6
2104	2104509/00210	REMOVE SIGN TYPE D (BRIDGE MOUNTED)	EACH	5.00	26	\$5,200.00	1
2104	2104509/00220	REMOVE SIGN TYPE SPECIAL	EACH	11.00	0.52	\$47.64	2
2104	2104509/00290	REMOVE SERVICE INSTALLATION	EACH	1.00	0.58	\$575.00	1
2104	2104509/00300	REMOVE SERVICE EQUIPMENT	EACH	8.00	3.37	\$420.80	6
2104	2104509/00320	REMOVE SIGNAL SYSTEM	EACH	2.00	29.44	\$14,718.50	2
2104	2104509/00321	REMOVE SIGNAL SYSTEM A	EACH	2.00	11.90	\$5,950.00	2
2104	2104509/00322	REMOVE SIGNAL SYSTEM B	EACH	2.00	15.90	\$7,950.00	2
2104	2104509/00323	REMOVE SIGNAL SYSTEM C	EACH	2.00	16	\$8,000.00	2
2104	2104509/00355	REMOVE LIGHTING SYSTEM	EACH	2.00	19	\$9,500.00	2
2104	2104509/00365	REMOVE DMS	EACH	5.00	11.10	\$2,220.67	2
2104	2104509/00380	REMOVE FLASHER SIGNAL	EACH	48.00	11.63	\$242.38	2
2104	2104509/00390	REMOVE EQUIPMENT PAD	EACH	3.00	0.86	\$285.00	1
2104	2104509/00399	REMOVE HANDHOLE	EACH	64.00	15.11	\$236.10	8
2104	2104509/00402	REMOVE LIGHT FOUNDATION	EACH	180.00	79.03	\$439.07	10
2104	2104509/00404	REMOVE BD 4	EACH	1.00	0.15	\$150.00	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2104	2104509/00406	REMOVE SERVICE CABINET	EACH	10.00	1.58	\$157.90	3
2104	2104509/00409	REMOVE CABINET	EACH	10.00	5.53	\$553.25	5
2104	2104509/00497	REMOVE SIGN PANEL TYPE C	EACH	58.00	1.96	\$33.71	6
2104	2104509/00498	REMOVE SIGN PANEL TYPE D	EACH	4.00	0.20	\$50.00	1
2104	2104509/00500	REMOVE SIGN PANEL TYPE OH	EACH	24.00	7.40	\$308.13	3
2104	2104509/00610	REMOVE PICNIC TABLE	EACH	1.00	0.41	\$412.80	1
2104	2104509/00630	REMOVE WASTE RECEPTACLE	EACH	8.00	0.20	\$25.00	1
2104	2104509/00680	REMOVE EMERGENCY PULLOUT	EACH	18.00	81	\$4,500.00	2
2104	2104509/00740	REMOVE ECCENTRIC LOADER BCT	EACH	107.00	33.05	\$308.92	25
2104	2104509/00745	REMOVE ENERGY ABSORBING TERMINAL	EACH	57.00	16.54	\$290.26	15
2104	2104509/00760	REMOVAL SLOTTED RAIL TERMINAL	EACH	29.00	8.88	\$306.31	9
2104	2104509/00760	REMOVE SLOTTED RAIL TERMINAL	EACH	29.00	8.88	\$306.31	9
2104	2104509/00770	REMOVE MAIL BOX SUPPORT	EACH	11.00	0.28	\$25.00	1
2104	2104510/00010	REMOVE FLASHER SYSTEM	LS	1.00	0.82	\$820.00	1
2104	2104511/00011	SAWING CONCRETE PAVEMENT (FULL DEPTH)	L F	113,040.00	440.86	\$3.90	47
2104	2104511/00011	SAWING CONCRETE PAVEMENT (FULL DEPTH)	L F	113,040.00	440.86	\$3.90	47
2104	2104513/00010	SAWING BITUMINOUS PAVEMENT	L F	3,503.00	7.46	\$2.13	4
2104	2104513/00011	SAWING BITUMINOUS PAVEMENT (FULL DEPTH)	L F	321,210.00	440.06	\$1.37	85
2104	2104521/00020	SALVAGE RAILROAD TRACK	L F	90.00	1.80	\$20.00	1
2104	2104521/00021	SALVAGE RAILROAD TIES	L F	90.00	1.80	\$20.00	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2104	2104521/00040	SALVAGE FENCE	L F	345.00	1.98	\$5.75	1
2104	2104521/00050	SALVAGE CHAIN LINK FENCE	L F	125.00	1.25	\$10.00	1
2104	2104521/00056	SALVAGE WOOD RAIL FENCE	L F	34.00	0.85	\$25.00	1
2104	2104521/00100	SALVAGE PIPE CULVERT	L F	3,103.00	38.76	\$12.49	9
2104	2104521/00101	SALVAGE CONCRETE PIPE CULVERT	L F	246.00	2.67	\$10.87	2
2104	2104521/00102	SALVAGE METAL CULVERTS	L F	16.00	0.13	\$7.85	1
2104	2104521/00111	SALVAGE CONCRETE PIPE STORM SEWER	L F	49.00	1.23	\$25.00	1
2104	2104521/00215	SALVAGE TENSION CABLE GUARDRAIL	L F	77,288.00	208.68	\$2.70	6
2104	2104521/00218	SALVAGE GUARDRAIL-CABLE	L F	480.00	4.68	\$9.76	1
2104	2104521/00219	SALVAGE GUARDRAIL	L F	3,621.00	14.74	\$4.07	3
2104	2104521/00220	SALVAGE GUARDRAIL-PLATE BEAM	L F	38,955.00	164	\$4.21	22
2104	2104521/00221	SALVAGE GUARDRAIL-BULL NOSE	L F	2,288.00	6.04	\$2.64	2
2104	2104521/00222	SALVAGE GUARDRAIL-BOX BEAM	L F	184.00	1.47	\$8.00	1
2104	2104523/00004	SALVAGE CASTING	EACH	20.00	4.06	\$203.00	6
2104	2104523/00020	SALVAGE HYDRANT	EACH	4.00	3	\$750.00	1
2104	2104523/00023	SALVAGE ANCHORAGE ASSEMBLY-PL BEAM	EACH	16.00	2.82	\$175.94	5
2104	2104523/00030	SALVAGE IMPACT ATTENUATOR	EACH	3.00	6.63	\$2,210.67	2
2104	2104523/00037	SALVAGE ENERGY ABSORBING TERMINAL	EACH	168.00	51.34	\$305.60	27
2104	2104523/00044	SALVAGE TANGENT TERMINAL	EACH	23.00	9.03	\$392.50	2
2104	2104523/00060	SALVAGE TREE GRATE	EACH	2.00	1	\$500.00	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2104	2104523/00068	SALVAGE HISTORIC PLAQUE	EACH	2.00	0.33	\$165.00	1
2104	2104523/00072	SALVAGE MARKER	EACH	50.00	5.01	\$100.22	13
2104	2104523/00075	SALVAGE DELINEATOR	EACH	199.00	4.72	\$23.74	4
2104	2104523/00095	SALVAGE PIPE APRON	EACH	142.00	29.46	\$207.43	13
2104	2104523/00100	SALVAGE CONCRETE APRON	EACH	9.00	2.77	\$307.78	5
2104	2104523/00104	SALVAGE PRECAST CONCRETE HEADWALL	EACH	156.00	11.38	\$72.98	6
2104	2104523/00112	SALVAGE FLAP GATE	EACH	1.00	0.20	\$200.00	1
2104	2104523/00361	SALVAGE HANDHOLE	EACH	13.00	3.58	\$275.00	1
2104	2104523/00380	SALVAGE WOOD POLE	EACH	1.00	0.17	\$165.00	1
2104	2104523/00406	SALVAGE STEEL LIGHT FOUNDATION	EACH	10.00	3.20	\$320.00	2
2104	2104523/00407	SALVAGE LIGHT FOUNDATION	EACH	2.00	0.40	\$200.00	1
2104	2104523/00415	SALVAGE RAMP CONTROL SIGNAL	EACH	4.00	1.11	\$276.75	3
2104	2104523/00419	SALVAGE LIGHT STANDARD AND LUMINAIRE	EACH	2.00	0.40	\$200.00	1
2104	2104523/00420	SALVAGE LIGHT STANDARD	EACH	15.00	2.56	\$170.80	3
2104	2104523/00422	SALVAGE LIGHTING UNIT	EACH	59.00	25.29	\$428.58	7
2104	2104523/00428	SALVAGE FLASHER SYSTEM	EACH	2.00	0.55	\$275.00	1
2104	2104523/00432	SALVAGE CONFLICT WARNING SYSTEM	EACH	1.00	5.95	\$5,950.00	1
2104	2104523/00460	SALVAGE OUTDOOR FIBEROPTIC SPLICE ENCLOSURE	EACH	2.00	0.32	\$160.00	1
2104	2104523/00465	SALVAGE FIBEROPTIC SPLICE/PATCH PANEL	EACH	1.00	0.25	\$250.00	1
2104	2104523/00495	SALVAGE CABINET	EACH	6.00	1.50	\$250.73	2

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2104	2104523/00496	SALVAGE SERVICE CABINET	EACH	1.00	0.42	\$420.00	1
2104	2104523/00536	SALVAGE DMS	EACH	2.00	5.30	\$2,650.00	2
2104	2104523/00540	SALVAGE SIGN TYPE A	EACH	2.00	2.25	\$1,125.00	2
2104	2104523/00543	SALVAGE SIGN TYPE C	EACH	523.00	24.91	\$47.63	45
2104	2104523/00543	SALVAGE SIGN TYPE C	EACH	523.00	24.91	\$47.63	45
2104	2104523/00544	SALVAGE SIGN TYPE D	EACH	185.00	10.11	\$54.65	23
2104	2104523/00544	SALVAGE SIGN TYPE D	EACH	185.00	10.11	\$54.65	23
2104	2104523/00549	SALVAGE SIGN TYPE OH (BRIDGE MOUNTED)	EACH	1.00	4	\$4,000.00	1
2104	2104523/00550	SALVAGE SIGN TYPE OH	EACH	6.00	23.99	\$3,998.33	4
2104	2104523/00560	SALVAGE SIGN TYPE SPECIAL	EACH	95.00	4.97	\$52.27	15
2104	2104523/00600	SALVAGE SIGN PANEL TYPE EO	EACH	2.00	0.10	\$52.00	1
2104	2104523/00601	SALVAGE SIGN PANEL TYPE OH	EACH	5.00	1.52	\$304.60	2
2104	2104523/00606	SALVAGE SIGN PANEL TYPE C	EACH	1.00	0.03	\$30.00	1
2104	2104523/00610	SALVAGE SIGN PANEL TYPE D (BRIDGE MOUNTED)	EACH	2.00	1.75	\$875.00	1
2104	2104523/00970	SALVAGE MAIL BOX SUPPORT	EACH	18.00	2.16	\$120.00	4
2104	2104523/00990	SALVAGE RAMP CONTROL FOUNDATION-SCREW IN	EACH	14.00	2.52	\$180.14	2
2104	2104525/00012	ABANDON MANHOLE	EACH	3.00	1.35	\$450.00	1
2104	2104525/00020	ABANDON WATER MAIN	EACH	1.00	1.50	\$1,500.00	1
2104	2104601/00060	REMOVE CABLES	LS	11.00	54.55	\$4,958.79	11
2104	2104601/00065	REMOVE CONDUIT SYSTEM	LS	1.00	2.50	\$2,500.00	1



Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2104	2104601/00086	REMOVE MISCELLANEOUS DEBRIS	LS	1.00	10	\$10,000.00	1
2104	2104601/00210	REMOVE REGULATED WASTE MATERIAL (BRIDGE)	LS	23.00	103.95	\$4,519.61	23
2104	2104601/00215	REMOVE REGULATED WASTE MATERIAL (UTILITY)	LS	2.00	0	\$1.00	2
2104	2104601/01011	HAUL SALVAGED MATERIAL	LS	36.00	184.23	\$5,117.62	36
2104	2104602/00015	RELOCATE BENCH	EACH	1.00	0.49	\$490.68	1
2104	2104603/00040	ABANDON WATER MAIN	L F	4,132.00	15.54	\$3.76	3
2104	2104603/00100	REMOVE AND REPLACE BITUMINOUS PAVEMENT	L F	14,426.00	348.39	\$24.15	16
2104	2104604/00030	SALVAGE BRIDGE DECK	S Y	697.00	13.94	\$20.00	1
2104	2104607/00022	SALVAGE RANDOM RIPRAP	C Y	119.00	4.76	\$40.00	1
2104	2104618/00020	SALVAGE STONE	S F	6,490.00	84.43	\$13.01	3
2104	2104618/00024	SALVAGE CONCRETE PAVERS	S F	69.00	0.56	\$8.14	1
2104	2104618/00028	SALVAGE STONE PAVERS	S F	246.00	2.21	\$9.00	1
2104	2104618/00220	REMOVE BRICK PAVERS	S F	8,538.00	6.92	\$0.81	2
2104	2104618/00225	REMOVE STONE	S F	1,532.00	29.32	\$19.14	2
2104	2104618/00228	REMOVE STONE PAVERS	S F	11.00	0.50	\$45.00	1
					\$14,308.98		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2105	2105501/00010	COMMON EXCAVATION	C Y	96,909.00	1124.14	\$11.60	10
2105	2105503/00010	ROCK EXCAVATION	C Y	41.00	8.31	\$202.80	2
2105	2105507/00010	SUBGRADE EXCAVATION	C Y	44,276.00	413.98	\$9.35	3

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2105	2105521/00010	GRANULAR BORROW (LV)	C Y	15.00	0.53	\$35.00	1
2105	2105522/00030	SELECT GRANULAR BORROW (CV)	C Y	43,557.00	659.45	\$15.14	7
2105	2105522/00033	SELECT GRANULAR BORROW MOD 7% (CV)	C Y	29,995.00	599.90	\$20.00	1
2105	2105522/00034	SELECT GRANULAR BORROW MOD 10% (CV)	C Y	19,239.00	495.02	\$25.73	3
2105	2105523/00010	COMMON BORROW (LV)	C Y	1,397.00	54.08	\$38.71	3
2105	2105523/00030	COMMON BORROW (CV)	C Y	1,032.00	26.83	\$26.00	1
2105	2105601/00010	DEWATERING	LS	13.00	221.07	\$17,005.43	13
2105	2105601/00020	CONSTRUCT ACCESS ROAD	LS	1.00	8	\$8,000.00	1
2105	2105601/00022	CONSTRUCT ACCESS FACILITIES	LS	2.00	614	\$307,000.00	2
2105	2105601/00030	SITE GRADING	LS	1.00	3.50	\$3,500.00	1
2105	2105601/00045	TEMPORARY STREAM DIVERSION SYSTEM	LS	6.00	111	\$18,500.00	6
2105	2105602/00001	PIEZOMETER	EACH	8.00	15	\$1,875.00	1
2105	2105602/00010	SETTLEMENT PLATES	EACH	9.00	3.15	\$350.00	2
2105	2105602/00011	EMBANKMENT MONITORING SYSTEM	EACH	1.00	15.90	\$15,900.00	1
2105	2105602/00013	CONSTRUCT PERMANENT CROSSOVER	EACH	19.00	510	\$26,842.11	3
2105	2105602/00015	CONSTRUCT TEMPORARY BYPASS	EACH	1.00	94.60	\$94,600.00	1
2105	2105602/00016	CONSTRUCT EMERGENCY PULLOUTS	EACH	42.00	353	\$8,404.76	5
2105	2105602/00020	CONSTRUCT TURN LANES	EACH	3.00	44	\$14,666.67	2
2105	2105602/00021	CONSTRUCT ENTRANCE	EACH	590.00	231.46	\$392.31	6
2105	2105602/00022	GRAVEL ENTRANCE RESTORATION	EACH	208.00	27.28	\$131.13	4

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2105	2105602/00050	DEWATERING	EACH	11.00	8.90	\$809.09	4
2105	2105603/00010	MINOR GRADING	L F	19,490.00	136.04	\$6.98	8
2105	2105603/00040	SHOULDER TRENCHING	L F	78,191.00	15.64	\$0.20	1
2105	2105603/00060	DITCH CLEANING	L F	7,572.00	85.03	\$11.23	9
2105	2105604/00006	GEOMEMBRANE SYSTEM	S Y	51,221.00	264.81	\$5.17	2
2105	2105604/00010	STABILIZING AGGREGATE	S Y	6,807.00	6.81	\$1.00	1
2105	2105604/00014	SOIL STABILIZATION GEOGRID	S Y	2,947.00	8.84	\$3.00	1
2105	2105604/00021	GEOTEXTILE FABRIC SPECIAL	S Y	569,756.00	1447.18	\$2.54	6
2105	2105604/00025	GEOTEXTILE FABRIC SPECIAL TYPE V	S Y	85,776.00	115.80	\$1.35	1
2105	2105604/00031	GEOTEXTILE FABRIC TYPE I	S Y	6,110.00	14.66	\$2.40	5
2105	2105604/00033	GEOTEXTILE FABRIC TYPE III	S Y	1,597.00	5.17	\$3.24	4
2105	2105604/00034	GEOTEXTILE FABRIC TYPE IV	S Y	39,118.00	73.93	\$1.89	2
2105	2105604/00035	GEOTEXTILE FABRIC TYPE V	S Y	445,973.00	820.59	\$1.84	32
2105	2105604/00036	GEOTEXTILE FABRIC TYPE VI	S Y	23,089.00	40.17	\$1.74	2
2105	2105604/00060	GEOGRID	S Y	24,175.00	68.17	\$2.82	3
2105	2105604/00085	PLASTIC LINER	S Y	5,081.00	63.51	\$12.50	1
2105	2105607/00025	EXCAVATION SPECIAL	C Y	22,383.00	158.25	\$7.07	10
2105	2105607/00026	EXCAVATION SPECIAL 1	C Y	20,231.00	97.31	\$4.81	2
2105	2105607/00027	EXCAVATION SPECIAL 2	C Y	5,523.00	62.13	\$11.25	1
2105	2105607/00031	HAUL AND STOCKPILE EXCESS MATERIAL	C Y	8,879.00	39.33	\$4.43	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2105	2105607/00035	HAUL AND STOCKPILE BITUMINOUS MATERIAL	C Y	1,860.00	24.68	\$13.27	1
2105	2105607/00036	HAUL AND STOCKPILE BIT MATERIAL (SV)	C Y	5,500.00	5.50	\$1.00	1
2105	2105607/00082	COMMON BORROW SPECIAL (CV)	C Y	3,368.00	74.53	\$22.13	4
2105	2105607/00170	GEOFOAM	C Y	2,255.00	122.51	\$54.33	1
2105	2105607/00250	HAUL AND DISPOSE OF CONTAMINATED MATERIAL	C Y	23,650.00	1054.55	\$44.59	8
2105	2105607/00320	COMMON EMBANKMENT (CV)	C Y	120.00	9	\$75.00	1
2105	2105609/00030	CRUSHED ROCK	TON	9,669.00	290.07	\$30.00	1
2105	2105609/00110	HAUL AND STOCKPILE BITUMINOUS MATERIAL	TON	8,831.00	48.48	\$5.49	3
2105	2105609/00120	HAUL AND DISPOSE OF CONTAMINATED MATERIAL	TON	8,596.00	279.80	\$32.55	5
2105	2105609/00122	HAUL AND DISPOSE OF CONTAMINATED SOIL	TON	1,070.00	51.36	\$48.00	1
2105	2105609/00130	EXCAVATION SPECIAL	TON	1,070.00	12.84	\$12.00	1
2105	2105901/00029	GRADING	LS	3.00	7008.15	\$2,336,049.33	3
					\$18,147.94		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2106	2106501/00010	EXCAVATION - COMMON	C Y	1,369,502.00	8710.03	\$6.36	80
2106	2106503/00040	EXCAVATION - ROCK	C Y	150,878.00	1736.61	\$11.51	2
2106	2106505/00030	EXCAVATION - MUCK	C Y	148,630.00	789.23	\$5.31	4
2106	2106507/00020	EXCAVATION - SUBGRADE	C Y	150,767.00	1252.87	\$8.31	24
2106	2106511/00035	EXCAVATION - CHANNEL AND POND	C Y	1,513.00	3.03	\$2.00	1
2106	2106521/00070	GRANULAR EMBANKMENT (CV)	C Y	39,736.00	630.21	\$15.86	6

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2106	2106522/00080	SELECT GRANULAR EMBANKMENT (CV)	C Y	634,099.00	7945.26	\$12.53	40
2106	2106522/00107	SELECT GRANULAR EMBANKMENT MOD 7% (CV)	C Y	187,437.00	1094.63	\$5.84	4
2106	2106522/00110	SELECT GRANULAR EMBANKMENT MOD 10% (CV)	C Y	48,910.00	787.45	\$16.10	16
2106	2106522/00130	SELECT GRANULAR EMBANKMENT SUPER SAND (CV)	C Y	18,278.00	453.84	\$24.83	6
2106	2106523/00060	COMMON EMBANKMENT (CV)	C Y	1,140,799.00	4357.85	\$3.82	75
2106	2106541/00050	STABILIZING AGGREGATE (CV)	C Y	1,975.00	74.93	\$37.94	2
2106	2106607/00010	EXCAVATION - COMMON	C Y	47,229.00	519.52	\$11.00	1
2106	2106607/00020	EXCAVATION - SUBGRADE	C Y	44,391.00	488.30	\$11.00	1
2106	2106607/00060	COMMON EMBANKMENT (CV)	C Y	48,723.00	389.78	\$8.00	1
2106	2106607/00080	SELECT GRANULAR EMBANKMENT (CV)	C Y	54,300.00	1086	\$20.00	1
2106	2106607/00110	SELECT GRANULAR EMBANKMENT MODIFIED 10% (CV)	C Y	3,691.00	84.89	\$23.00	1
					\$30,404.43		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2111	2111501/00010	TEST ROLLING	RDST	92.00	6.71	\$72.96	1
					\$6.71		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2112	2112501/00010	SUBGRADE PREPARATION	RDST	242.10	80.89	\$334.11	5
2112	2112603/00010	SHOULDER PREPARATION	L F	536,903.00	166.44	\$0.31	7
2112	2112603/00030	SUBGRADE PREPARATION 6"-12"	L F	3,570.00	20.53	\$5.75	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2112	2112604/00010	SUBGRADE PREPARATION	S Y	5,524.00	30.93	\$5.60	2
					\$298.79		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2118	2118501/00010	AGGREGATE SURFACING CLASS 1	TON	93,275.00	1466.28	\$15.72	23
2118	2118501/00011	AGGREGATE SURFACING CLASS 1 MOD	TON	41,348.00	527.19	\$12.75	7
2118	2118501/00020	AGGREGATE SURFACING CLASS 2	TON	10,915.00	168.75	\$15.46	5
2118	2118501/00050	AGGREGATE SURFACING CLASS 5	TON	135.00	6.75	\$50.00	1
2118	2118502/00010	AGGREGATE SURFACING (LV), CLASS 1	C Y	2,171.00	71.01	\$32.71	4
2118	2118502/00011	AGGREGATE SURFACING (LV), CLASS 1 MODIFIED	C Y	6,902.00	93.66	\$13.57	2
2118	2118502/00020	AGGREGATE SURFACING (LV), CLASS 2	C Y	26.00	1.12	\$42.95	1
2118	2118502/00050	AGGREGATE SURFACING (LV), CLASS 5	C Y	112.00	0.40	\$3.54	2
2118	2118502/00060	AGGREGATE SURFACING (LV), CLASS 6	C Y	1,857.00	49.30	\$26.55	2
2118	2118502/00090	AGGREGATE SURFACING (LV), CLASS SPECIAL	C Y	7,746.00	181.18	\$23.39	3
2118	2118603/00010	AGGREGATE SURFACING CLASS 1	L F	206,416.00	109.40	\$0.53	2
2118	2118607/00105	AGGREGATE SURFACING (CV) CLASS SPECIAL	C Y	21,253.00	593.38	\$27.92	4
2118	2118607/00110	AGGREGATE SURFACING (CV) CLASS 1	C Y	5,128.00	147.12	\$28.69	5
2118	2118607/00111	AGGREGATE SURFACING (CV) CLASS 1 MOD	C Y	336.00	14.77	\$43.95	2
2118	2118607/00120	AGGREGATE SURFACING (CV) CLASS 2	C Y	2,292.00	120.97	\$52.78	9
2118	2118607/00150	AGGREGATE SURFACING (CV) CLASS 5	C Y	459.00	15.79	\$34.39	4
2118	2118607/00160	AGGREGATE SURFACING (CV) CLASS 6	C Y	2,684.00	98.21	\$36.59	6

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2118	2118609/00011	AGGREGATE SURFACING SPECIAL	TON	14,581.00	228.34	\$15.66	12
					\$3,893.62		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2123	2123501/00010	COMMON LABORERS	HOUR	164.00	14.35	\$87.50	5
2123	2123503/00010	MOTOR GRADER	HOUR	387.00	59.41	\$153.52	6
2123	2123509/00010	DOZER	HOUR	90.00	13.50	\$150.00	6
2123	2123510/00760	10 CU YD TRUCK	HOUR	200.00	22.95	\$114.75	5
2123	2123510/00920	12 CU YD TRUCK	HOUR	22.60	7.88	\$348.67	2
2123	2123513/00010	DISK HARROW	HOUR	30.00	6	\$200.00	1
2123	2123514/00057	0.75 CU YD FRONT END LOADER	HOUR	60.00	10.50	\$175.00	2
2123	2123525/00080	8 TON STEEL-WHEELED ROLLER	HOUR	20.00	2.60	\$130.00	1
2123	2123610/00020	TRACTOR MOUNTED BACKHOE	HOUR	120.00	17.62	\$146.84	8
2123	2123610/00021	TRACTOR MOUNTED BACKHOE-LOADER	HOUR	90.00	13.77	\$153.00	4
2123	2123610/00022	CRAWLER MOUNTED BACKHOE	HOUR	174.60	27.82	\$159.31	8
2123	2123610/00027	SKID LOADER	HOUR	30.00	3.35	\$111.67	2
2123	2123610/00045	STREET SWEEPER (WITH PICKUP BROOM)	HOUR	12.00	1.86	\$155.00	1
					\$201.61		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2130	2130501/00010	WATER	MGAL	308.00	15.07	\$48.93	7

\$15.07

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2131	2131501/00010	CALCIUM CHLORIDE TYPE 1	TON	12.00	6	\$500.00	1
2131	2131502/00010	CALCIUM CHLORIDE SOLUTION	GAL	30,750.00	32.60	\$1.06	7

\$38.60

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2200	2200901/00010	BASE CONSTRUCTION	LS	3.00	1501.59	\$500,530.33	3

\$1,501.59

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2211	2211501/00050	AGGREGATE BASE CLASS 5	TON	456.00	24.36	\$53.43	5
2211	2211501/00051	AGGREGATE BASE CLASS 5 MOD	TON	6,197.00	94.19	\$15.20	1
2211	2211501/00060	AGGREGATE BASE CLASS 6	TON	10,702.00	138.59	\$12.95	2
2211	2211502/00050	AGGREGATE BASE (LV) CLASS 5	C Y	838.00	31.90	\$38.07	2
2211	2211503/00010	AGGREGATE BASE (CV) CLASS 1	C Y	13.00	0.79	\$61.04	1
2211	2211503/00050	AGGREGATE BASE (CV) CLASS 5	C Y	109,843.00	2998.71	\$27.30	35
2211	2211503/00055	AGGREGATE BASE (CV) CLASS 5Q	C Y	19,782.00	378.43	\$19.13	2
2211	2211503/00060	AGGREGATE BASE (CV) CLASS 6	C Y	205,315.00	5555.82	\$27.06	50

\$9,222.79

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2212	2212501/00010	DRAINABLE AGGREGATE BASE, TYPE DSB (CV)	C Y	28,201.40	1003.41	\$35.58	2

\$1,003.41

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2215	2215501/00010	FULL DEPTH RECLAMATION	S Y	706,562.00	685.37	\$0.97	6



\$685.37

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2221	2221503/00030	SHOULDER BASE AGGREGATE (CV) CLASS 3	C Y	296.00	17.76	\$60.00	1
2221	2221503/00050	SHOULDER BASE AGGREGATE (CV) CLASS 5	C Y	13,072.00	197	\$15.07	4
2221	2221503/00060	SHOULDER BASE AGGREGATE (CV) CLASS 6	C Y	41,179.00	1025.77	\$24.91	6

\$1,240.53

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2231	2231501/00010	BITUMINOUS PATCHING MIXTURE	TON	9,962.00	831.83	\$83.50	39
2231	2231505/00010	MIXTURE FOR JOINTS AND CRACKS	LB	120,000.00	18	\$0.15	1
2231	2231604/00010	BITUMINOUS PATCH SPECIAL	S Y	3,201.00	146	\$45.61	6

\$995.83

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2232	2232501/00010	MILL BITUMINOUS SURFACE	S Y	279,775.00	139.89	\$0.50	4
2232	2232501/00025	MILL BITUMINOUS SURFACE (1.0")	S Y	1,944.00	2.16	\$1.11	1
2232	2232501/00040	MILL BITUMINOUS SURFACE (1.5")	S Y	1,942,813.00	1262.83	\$0.65	24
2232	2232501/00050	MILL BITUMINOUS SURFACE (2.0")	S Y	3,489,263.00	3279.91	\$0.94	30
2232	2232501/00055	MILL BITUMINOUS SURFACE (2.25")	S Y	239,165.00	188.94	\$0.79	1
2232	2232501/00060	MILL BITUMINOUS SURFACE (2.5")	S Y	372,188.00	401.96	\$1.08	3
2232	2232501/00080	MILL BITUMINOUS SURFACE (3.0")	S Y	2,180,130.00	2768.77	\$1.27	29
2232	2232501/00090	MILL BITUMINOUS SURFACE (3.5")	S Y	212,329.00	314.25	\$1.48	6
2232	2232501/00100	MILL BITUMINOUS SURFACE (4.0")	S Y	479,591.00	815.30	\$1.70	6
2232	2232501/00115	MILL BITUMINOUS SURFACE (4.5")	S Y	45,875.00	36.24	\$0.79	2
2232	2232501/00130	MILL BITUMINOUS SURFACE (5.0")	S Y	61,559.00	203.14	\$3.30	5
2232	2232501/00150	MILL BITUMINOUS SURFACE (6.0")	S Y	18,965.00	46.65	\$2.46	3
2232	2232501/00178	MILL BITUMINOUS SURFACE (7.0")	S Y	7,651.00	26.78	\$3.50	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2232	2232502/00010	MILL CONCRETE SURFACE	S Y	1,767.00	40.89	\$23.14	2
2232	2232502/00040	MILL CONCRETE SURFACE (1.5")	S Y	7,994.00	38.85	\$4.86	4
2232	2232502/00080	MILL CONCRETE SURFACE (3.0")	S Y	1,065.00	9.05	\$8.50	1
2232	2232602/00010	MILLED RUMBLE STRIPS	EACH	26.00	23.12	\$889.04	5
2232	2232603/00025	MILLED RUMBLE STRIPS	L F	1,644,516.00	312.46	\$0.19	17
2232	2232603/00026	MILLED RUMBLE STRIPS (CONCRETE)	L F	170,534.00	52.87	\$0.31	2
2232	2232603/00030	MILLED RUMBLE STRIPS-INTERMITTENT	L F	2,134,158.00	320.12	\$0.15	27
2232	2232603/00035	MILLED RUMBLE STRIPS-CL	L F	558,059.00	106.03	\$0.19	12
2232	2232603/00054	MILL CONCRETE CURB	L F	7,981.00	42.38	\$5.31	2
2232	2232603/00100	MILL AND PATCH BITUMINOUS PAVEMENT	L F	2,512.00	58.05	\$23.11	6
2232	2232603/00225	MILLED SINUSOIDAL RUMBLE STRIPS	L F	41,351.00	13.23	\$0.32	1
2232	2232603/00235	MILLED SINUSOIDAL RUMBLE STRIPS-CL	L F	1,181,777.00	460.89	\$0.39	15
2232	2232604/00010	MILL BITUMINOUS PAVEMENT (SPECIAL)	S Y	109,897.00	142.87	\$1.30	3
						\$11,107.63	

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2301	2301503/05184	DOWELLED EXPANSION JOINTS, DESIGN E1H-D	L F	366.00	4.21	\$11.50	1
2301	2301504/00060	CONCRETE PAVEMENT 6"	S Y	5,103.00	201.52	\$39.49	2
2301	2301504/00065	CONCRETE PAVEMENT 6.5"	S Y	52,023.00	3114.62	\$59.87	2
2301	2301504/00070	CONCRETE PAVEMENT 7.0"	S Y	61,370.00	2730.35	\$44.49	6
2301	2301504/00075	CONCRETE PAVEMENT 7.5"	S Y	6,717.00	268.68	\$40.00	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2301	2301504/00080	CONCRETE PAVEMENT 8.0"	S Y	17,512.00	1118.49	\$63.87	7
2301	2301504/00085	CONCRETE PAVEMENT 8.5"	S Y	19,681.00	1031.68	\$52.42	3
2301	2301504/00086	CONCRETE PAVEMENT 8.5" HIGH-EARLY	S Y	2,018.00	141.46	\$70.10	1
2301	2301504/00090	CONCRETE PAVEMENT 9.0"	S Y	5,973.00	513.68	\$86.00	5
2301	2301504/00095	CONCRETE PAVEMENT 9.5"	S Y	18,997.00	704.79	\$37.10	1
2301	2301504/00100	CONCRETE PAVEMENT 10.0"	S Y	545.00	34.93	\$64.10	3
2301	2301504/00105	CONCRETE PAVEMENT 10.5"	S Y	12,252.00	790.99	\$64.56	2
2301	2301504/00120	CONCRETE PAVEMENT 12.0"	S Y	6.00	0.90	\$150.00	1
2301	2301504/00125	CONCRETE PAVEMENT 12.5"	S Y	3,165.00	231.71	\$73.21	1
2301	2301504/01060	PLACE CONCRETE PAVEMENT 6"	S Y	17,546.00	338.64	\$19.30	1
2301	2301504/01065	PLACE CONCRETE PAVEMENT 6.5"	S Y	4,884.00	94.26	\$19.30	1
2301	2301504/01070	PLACE CONCRETE PAVEMENT 7"	S Y	353,806.00	1924.70	\$5.44	2
2301	2301504/01075	PLACE CONCRETE PAVEMENT 7.5"	S Y	6,156.00	118.81	\$19.30	1
2301	2301504/01080	PLACE CONCRETE PAVEMENT 8"	S Y	1,205.00	63	\$52.28	3
2301	2301504/01085	PLACE CONCRETE PAVEMENT 8.5"	S Y	142,310.00	974.82	\$6.85	1
2301	2301504/01090	PLACE CONCRETE PAVEMENT 9"	S Y	92,391.00	1007.06	\$10.90	3
2301	2301504/01095	PLACE CONCRETE PAVEMENT 9.5"	S Y	282,630.00	3730.72	\$13.20	1
2301	2301504/01105	PLACE CONCRETE PAVEMENT 10.5"	S Y	4,695.00	62.21	\$13.25	1
2301	2301508/00010	SUPPLEMENTAL PAVEMENT REINFORCEMENT	LB	154,591.00	292.18	\$1.89	13
2301	2301511/00010	STRUCTURAL CONCRETE	C Y	213,219.00	18415.73	\$86.37	7

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2301	2301538/00010	DOWEL BAR	EACH	193,691.00	1365.52	\$7.05	21
2301	2301541/00207	INTEGRANT CURB DESIGN B6 MOD	L F	92.00	6.07	\$66.00	1
2301	2301541/00404	INTEGRANT CURB DESIGN D4	L F	1,171.00	16.39	\$14.00	1
2301	2301602/00005	1.25" DOWEL BAR	EACH	137,142.00	1009.37	\$7.36	1
2301	2301602/00006	1.5" DOWEL BAR	EACH	44.00	0.88	\$20.00	1
2301	2301602/00016	DRILL AND GROUT DOWEL BAR (EPOXY COATED)	EACH	2,130.00	44.45	\$20.87	12
2301	2301602/00021	DRILL AND GROUT REINFORCEMENT BAR (EPOXY COATED)	EACH	50,117.00	507.69	\$10.13	40
2301	2301602/00231	1.25" DOWEL BAR (HIGH PERFORMANCE)	EACH	132,446.00	1192.01	\$9.00	1
2301	2301602/00238	1.5" DOWEL BAR (HIGH PERFORMANCE)	EACH	2,941.00	35.73	\$12.15	1
2301	2301603/00011	PERMANENT HEADER	L F	1,537.00	46.11	\$30.00	2
2301	2301901/00030	CONCRETE PAVEMENT	LS	2.00	5775	\$2,887,500.00	2
					\$47,909.36		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2302	2302602/00020	DOWEL BAR	EACH	1,555.00	12.75	\$8.20	5
2302	2302602/00030	DRILL & GROUT REINF BAR (EPOXY COATED)	EACH	590.00	6.56	\$11.12	3
2302	2302603/11000	JOINT REPAIR (TYPE A1)	L F	71.00	0.36	\$5.00	1
2302	2302603/12000	JOINT REPAIR (TYPE A2)	L F	248.00	1.24	\$5.00	1
2302	2302603/23000	JOINT AND CRACK REPAIR (TYPE B3)	L F	31,492.00	1020.97	\$32.42	7
2302	2302603/34020	FULL DEPTH REPAIR (TYPE CD-HV)	L F	11,573.00	805.02	\$69.56	6

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2302	2302604/00080	CONCRETE GRINDING	S Y	187,907.00	706.53	\$3.76	4
2302	2302604/00130	PAVEMENT REPLACEMENT (TYPE CX)	S Y	5,457.00	488.07	\$89.44	7
2302	2302608/00210	SUPPLEMENTAL REINFORCEMENT BARS (EPOXY COATED)	LB	3,206.00	11.61	\$3.62	4
2302	2302618/21000	PARTIAL DEPTH REPAIR (TYPE BA)	S F	14,400.00	438.62	\$30.46	7
2302	2302618/25100	PARTIAL DEPTH REPAIR SPECIAL (TYPE BE)	S F	4,069.00	124.92	\$30.70	6
					\$3,616.65		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2331	2331603/00070	JOINT ADHESIVE	L F	1,057,475.00	454.71	\$0.43	19
2331	2331608/00030	SEAL BITUMINOUS PAVEMENT CRACKS	LB	89,147.00	217.52	\$2.44	1
2331	2331609/00010	BITUMINOUS MATERIAL FOR MIXTURE	TON	249.00	133.87	\$537.63	1
					\$806.10		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2353	2353504/00010	ULTRATHIN BONDED WEARING COURSE	S Y	182,514.00	1016.60	\$5.57	3
					\$1,016.60		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2354	2354503/00010	BITUMINOUS MATERIAL FOR MICRO-SURFACING	GAL	355,691.00	1216.46	\$3.42	2
2354	2354504/00020	MICRO-SURFACING SCRATCH COURSE	TON	6,729.00	825.92	\$122.74	2

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2354	2354504/00030	MICRO-SURFACING SURFACE COURSE	TON	7,129.00	877.15	\$123.04	2
					\$2,919.53		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2355	2355502/00010	BITUMINOUS MATERIAL FOR FOG SEAL	GAL	171,462.00	454.37	\$2.65	11
2355	2355502/00011	BITUMINOUS MATERIAL FOR FOG SEAL (SPECIAL)	GAL	47,000.00	141	\$3.00	1
					\$595.37		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2356	2356505/00010	BITUMINOUS MATERIAL FOR SEAL COAT	GAL	652,588.00	1716.31	\$2.63	9
2356	2356506/00010	BITUMINOUS SEAL COAT	S Y	2,303,634.00	1059.67	\$0.46	9
					\$2,775.98		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2357	2357502/00010	BITUMINOUS MATERIAL FOR TACK COAT	GAL	46,189.00	48.96	\$1.06	2
2357	2357606/00010	BITUMINOUS MATERIAL FOR SHOULDER TACK	GAL	127,983.00	339.15	\$2.65	32
					\$388.11		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2360	2360501/12200	TYPE SP 9.5 WEARING COURSE MIXTURE (2,B)	TON	870.00	43.50	\$50.00	1
2360	2360501/12300	TYPE SP 9.5 WEARING COURSE MIXTURE (2,C)	TON	114.00	11.45	\$100.44	2

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2360	2360501/13200	TYPE SP 9.5 WEARING COURSE MIXTURE (3,B)	TON	131,534.00	4975.93	\$37.83	8
2360	2360501/13300	TYPE SP 9.5 WEARING COURSE MIXTURE (3,C)	TON	106,710.00	4841.43	\$45.37	8
2360	2360501/14200	TYPE SP 9.5 WEARING COURSE MIXTURE (4,B)	TON	91,784.00	3981.59	\$43.38	6
2360	2360501/14300	TYPE SP 9.5 WEARING COURSE MIXTURE (4,C)	TON	46,914.00	2175.40	\$46.37	3
2360	2360501/14500	TYPE SP 9.5 WEARING COURSE MIXTURE (4,E)	TON	24,902.00	1245.10	\$50.00	1
2360	2360501/14600	TYPE SP 9.5 WEARING COURSE MIXTURE (4,F)	TON	25,320.00	1697.71	\$67.05	2
2360	2360501/15500	TYPE SP 9.5 WEARING COURSE MIXTURE (5,E)	TON	28,188.00	1304.54	\$46.28	1
2360	2360501/22200	TYPE SP 12.5 WEARING COURSE MIXTURE (2,B)	TON	28,568.00	1290.13	\$45.16	5
2360	2360501/22300	TYPE SP 12.5 WEARING COURSE MIXTURE (2,C)	TON	85.00	6.89	\$81.00	1
2360	2360501/23200	TYPE SP 12.5 WEARING COURSE MIXTURE (3,B)	TON	385,379.00	16162.80	\$41.94	33
2360	2360501/23300	TYPE SP 12.5 WEARING COURSE MIXTURE (3,C)	TON	82,191.00	4496.67	\$54.71	14
2360	2360501/23600	TYPE SP 12.5 WEARING COURSE MIXTURE (3,F)	TON	3,167.00	256.53	\$81.00	1
2360	2360501/24200	TYPE SP 12.5 WEARING COURSE MIXTURE (4,B)	TON	132,499.00	5428.48	\$40.97	6
2360	2360501/24300	TYPE SP 12.5 WEARING COURSE MIXTURE (4,C)	TON	30,064.00	1656.83	\$55.11	3
2360	2360501/24500	TYPE SP 12.5 WEARING COURSE MIXTURE (4,E)	TON	229,797.00	11285.33	\$49.11	13
2360	2360501/24600	TYPE SP 12.5 WEARING COURSE MIXTURE (4,F)	TON	3,591.00	273.45	\$76.15	2
2360	2360501/25200	TYPE SP 12.5 WEARING COURSE MIXTURE (5,B)	TON	734.00	45.77	\$62.36	1
2360	2360501/25300	TYPE SP 12.5 WEARING COURSE MIXTURE (5,C)	TON	752.00	46.73	\$62.14	1
2360	2360501/25500	TYPE SP 12.5 WEARING COURSE MIXTURE (5,E)	TON	45,234.00	2182.54	\$48.25	4
2360	2360501/25600	TYPE SP 12.5 WEARING COURSE MIXTURE (5,F)	TON	1,348.00	91.60	\$67.95	2

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2360	2360501/25800	TYPE SP 12.5 WEARING COURSE MIXTURE (5,H)	TON	737.00	47.06	\$63.86	1
2360	2360501/25890	TYPE SP 12.5 WEARING COURSE MIXTURE (5,I)	TON	722.00	47.30	\$65.51	1
2360	2360501/25900	TYPE SP 12.5 WEARING COURSE MIXTURE (5,L)	TON	4,306.00	271.11	\$62.96	2
2360	2360501/25910	TYPE SP 12.5 WEARING COURSE MIXTURE (5,M)	TON	722.00	45.98	\$63.69	1
2360	2360502/23200	TYPE SP 12.5 NON WEARING COURSE MIXTURE (3,B)	TON	11,069.00	568.28	\$51.34	5
2360	2360502/23300	TYPE SP 12.5 NON WEARING COURSE MIXTURE (3,C)	TON	57,466.00	2227.38	\$38.76	4
2360	2360502/24200	TYPE SP 12.5 NON WEARING COURSE MIXTURE (4,B)	TON	40,058.00	2048.57	\$51.14	3
2360	2360502/24220	TYPE SP 12.5 NON WEARING COURSE MIXTURE (4,B) SPECIAL	TON	1,013.00	58.75	\$58.00	1
2360	2360503/05607	TYPE SP 4.75 WEARING COURSE MIXTURE (5,F) 0.75" THICK	S Y	110,890.00	703.04	\$6.34	1
2360	2360503/13215	TYPE SP 9.5 WEARING COURSE MIXTURE (3,B) 1.5" THICK	S Y	1,325,295.00	4320.46	\$3.26	4
2360	2360503/13220	TYPE SP 9.5 WEARING COURSE MIXTURE (3,B) 2.0" THICK	S Y	50,671.00	253.36	\$5.00	3
2360	2360503/13230	TYPE SP 9.5 WEARING COURSE MIXTURE (3,B) 3.0" THICK	S Y	490.00	6.37	\$13.00	1
2360	2360503/13315	TYPE SP 9.5 WEARING COURSE MIXTURE (3,C) 1.5" THICK	S Y	25,970.00	205.68	\$7.92	2
2360	2360503/13320	TYPE SP 9.5 WEARING COURSE MIXTURE (3,C) 2.0" THICK	S Y	10,614.00	116.75	\$11.00	1
2360	2360503/13325	TYPE SP 9.5 WEARING COURSE MIXTURE (3,C) 2.5" THICK	S Y	859.00	12.89	\$15.00	1
2360	2360503/14315	TYPE SP 9.5 WEARING COURSE MIXTURE (4,C) 1.5" THICK	S Y	35,760.00	155.56	\$4.35	1



Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2360	2360503/14320	TYPE SP 9.5 WEARING COURSE MIXTURE (4,C) 2.0" THICK	S Y	675,857.00	3649.63	\$5.40	1
2360	2360503/14625	TYPE SP 9.5 WEAR COURSE MIXTURE (4,F) 2.5" THICK	S Y	78,858.00	552.01	\$7.00	1
2360	2360503/22215	TYPE SP 12.5 WEARING COURSE MIXTURE (2,B) 1.5" THICK	S Y	437.00	6.95	\$15.91	1
2360	2360503/22220	TYPE SP 12.5 WEARING COURSE MIXTURE (2,B) 2.0" THICK	S Y	324,024.00	2038.11	\$6.29	2
2360	2360503/22225	TYPE SP 12.5 WEARING COURSE MIXTURE (2,B) 2.5" THICK	S Y	585.00	11.04	\$18.87	1
2360	2360503/23215	TYPE SP 12.5 WEARING COURSE MIXTURE (3,B) 1.5" THICK	S Y	2,054,897.00	6760.61	\$3.29	6
2360	2360503/23220	TYPE SP 12.5 WEARING COURSE MIXTURE (3,B) 2.0" THICK	S Y	177,766.00	830.17	\$4.67	2
2360	2360503/23225	TYPE SP 12.5 WEARING COURSE MIXTURE (3,B) 2.5" THICK	S Y	237,209.00	1186.05	\$5.00	1
2360	2360503/23320	TYPE SP 12.5 WEARING COURSE MIXTURE (3,C) 2" THICK	S Y	188,566.00	961.69	\$5.10	1
2360	2360503/24215	TYPE SP 12.5 WEARING COURSE MIXTURE (4,B) 1.5" THICK	S Y	20,668.00	96.31	\$4.66	1
2360	2360503/24220	TYPE SP 12.5 WEARING COURSE MIXTURE (4,B) 2.0" THICK	S Y	200,520.00	1090.83	\$5.44	2
2360	2360503/24320	TYPE SP 12.5 WEARING COURSE MIXTURE (4,C) 2.0" THICK	S Y	350.00	7.53	\$21.50	1
2360	2360503/24515	TYPE SP 12.5 WEARING COURSE MIXTURE (4,E) 1.5" THICK	S Y	106,701.00	517.50	\$4.85	1
2360	2360503/24520	TYPE SP 12.5 WEARING COURSE MIXTURE (4,E) 2.0" THICK	S Y	34,541.00	219.34	\$6.35	1
2360	2360503/52220	TYPE SP 12.5 NON WEARING COURSE MIXTURE (2,B) 2" THICK	S Y	38,583.00	302.88	\$7.85	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2360	2360503/53220	TYPE SP 12.5 NON WEARING COURSE MIXTURE (3,B) 2" THICK	S Y	329,139.00	1645.70	\$5.00	1
2360	2360503/53230	TYPE SP 12.5 NON WEARING COURSE MIXTURE (3,B) 3" THICK	S Y	5,307.00	74.30	\$14.00	1
2360	2360503/53320	TYPE SP 12.5 NON WEARING COURSE MIXTURE (3,C) 2.0" THICK	S Y	2,631.00	34.20	\$13.00	1
2360	2360503/54220	TYPE SP 12.5 NON WEARING COURSE MIXTURE (4,B) 2" THICK	S Y	350.00	7.18	\$20.50	1
2360	2360504/23300	TYPE SP 12.5 WEARING COURSE MIXTURE (3,C)	S Y	1,136.00	34.08	\$30.00	1
2360	2360505/10100	TYPE SP 9.5 BITUMINOUS MIXTURE FOR PATCHING	TON	462.00	96.93	\$209.81	2
2360	2360505/20100	TYPE SP 12.5 BITUMINOUS MIXTURE FOR PATCHING	TON	196.00	25	\$127.55	2
2360	2360901/00010	BITUMINOUS PAVEMENT	LS	3.00	3996.45	\$1,332,151.33	3

\$98,733.43

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2400	2400901/00110	BRIDGE A	LS	2.00	125	\$62,500.00	2
2400	2400901/00120	BRIDGE B	LS	2.00	3225	\$1,612,500.00	2
2400	2400901/00130	BRIDGE C	LS	2.00	1805	\$902,500.00	2
2400	2400901/00140	BRIDGE D	LS	2.00	1875	\$937,500.00	2
2400	2400901/00150	BRIDGE E	LS	2.00	1175	\$587,500.00	2
2400	2400901/00160	BRIDGE F	LS	2.00	1175	\$587,500.00	2
2400	2400901/00170	BRIDGE G	LS	2.00	1175	\$587,500.00	2
2400	2400901/00180	BRIDGE H	LS	2.00	1175	\$587,500.00	2

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2400	2400901/00190	BRIDGE I	LS	2.00	3675	\$1,837,500.00	2
2400	2400901/00200	BRIDGE J	LS	2.00	3675	\$1,837,500.00	2
2400	2400901/00210	BRIDGE K	LS	1.00	175	\$175,000.00	1
2400	2400901/00220	BRIDGE L	LS	1.00	325	\$325,000.00	1
2400	2400901/00230	BRIDGE M	LS	1.00	215	\$215,000.00	1
2400	2400901/00240	BRIDGE N	LS	1.00	215	\$215,000.00	1
					\$20,010.00		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2401	2401501/01143	STRUCTURAL CONCRETE (1G52)	C Y	1,752.00	671.86	\$383.48	11
2401	2401501/01362	STRUCTURAL CONCRETE (1P62)	C Y	40.00	13	\$325.00	1
2401	2401501/03643	STRUCTURAL CONCRETE (3B52)	C Y	5,039.00	3631.96	\$720.77	22
2401	2401501/03646	STRUCTURAL CONCRETE (3S52)	C Y	11.00	20.90	\$1,900.00	1
2401	2401513/00346	TYPE CURB BARRIER CONCRETE (3S52)	L F	373.00	16.41	\$44.00	1
2401	2401513/00446	TYPE CURB BARRIER CONCRETE SPECIAL (3S52)	L F	196.00	10.78	\$55.00	1
2401	2401513/01146	TYPE F (TL-4) BARRIER CONCRETE (3S52)	L F	6,242.00	525.14	\$84.13	14
2401	2401513/01246	TYPE MOD F (TL-4) BARRIER CONCRETE (3S52)	L F	711.00	53.47	\$75.21	2
2401	2401513/01346	TYPE F (TL-5) BARRIER CONCRETE (3S52)	L F	270.00	54	\$200.00	1
2401	2401513/07145	TYPE P-1 BARRIER CONCRETE (3S52)	L F	309.00	27.81	\$90.00	1
2401	2401513/07146	TYPE MOD P-1 BARRIER CONC (3S52)	L F	3,383.00	486.31	\$143.75	7
2401	2401513/07246	TYPE P-2 (TL-4) BARRIER CONCRETE (3S52)	L F	570.00	52.80	\$92.63	2

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2401	2401513/07247	TYPE MOD P-2 (TL-4) BARRIER CONCRETE (3S52)	L F	4,346.00	605.57	\$139.34	2
2401	2401513/07247	TYPE MOD P-2 (TL-4) RAILING CONCRETE (3Y46)	L F	4,346.00	605.57	\$139.34	2
2401	2401513/07447	TYPE MOD P-4 (TL-4) BARRIER CONCRETE (3S52)	L F	547.00	69.80	\$127.61	3
2401	2401513/07447	TYPE MOD P-4 (TL-4) RAILING CONCRETE (3Y46)	L F	547.00	69.80	\$127.61	3
2401	2401514/03646	MEDIAN BARRIER CONCRETE (3S52)	L F	1,298.00	144.08	\$111.00	1
2401	2401514/03648	GLARE SCREEN MEDIAN BARRIER CONCRETE (3S52)	L F	24.00	31.20	\$1,300.00	1
2401	2401514/06454	SPLIT (TL-4) 54" MEDIAN BARRIER CONCRETE (3S52)	L F	750.00	161.25	\$215.00	1
2401	2401515/03646	SIDEWALK CONCRETE (3S52)	S F	4,897.00	44.61	\$9.11	3
2401	2401516/03646	RAISED MEDIAN CONCRETE (3S52)	S F	220.00	4.26	\$19.35	1
2401	2401521/00025	STRUCTURE EXCAVATION CLASS E	C Y	374.00	12.80	\$34.23	2
2401	2401521/00030	STRUCTURE EXCAVATION CLASS R	C Y	168.00	12.87	\$76.58	2
2401	2401541/00010	REINFORCEMENT BARS	LB	181,630.00	197.98	\$1.09	8
2401	2401541/00011	REINFORCEMENT BARS (EPOXY COATED)	LB	3,213,629.00	4209.85	\$1.31	35
2401	2401541/00012	REINFORCEMENT BARS (EPOXY COATED SPECIAL)	LB	1,440.00	8.64	\$6.00	1
2401	2401541/00026	REINFORCEMENT BARS (STAINLESS-60KSI)	LB	7,170.00	39.44	\$5.50	11
2401	2401601/00010	STRUCTURE EXCAVATION	LS	18.00	871.60	\$48,422.22	18
2401	2401601/00010	STRUCTURE EXCAVATION	LS	18.00	871.60	\$48,422.22	18
2401	2401601/00076	FOUNDATION PREPARATION EAST ABUT	LS	1.00	175	\$175,000.00	1
2401	2401601/00077	FOUNDATION PREPARATION SOUTH ABUT	LS	1.00	10	\$10,000.00	1
2401	2401601/00078	FOUNDATION PREPARATION NORTH ABUT	LS	1.00	20	\$20,000.00	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2401	2401601/00079	FOUNDATION PREPARATION WEST ABUT	LS	1.00	85	\$85,000.00	1
2401	2401601/00100	FOUNDATION PREPARATION PIER	LS	1.00	67	\$67,000.00	1
2401	2401601/00300	FOUNDATION PREP PILE BENT PIERS	LS	1.00	50	\$50,000.00	1
2401	2401601/00400	CLEARANCE GUAGE	LS	1.00	15	\$15,000.00	1
2401	2401601/00900	SCAN RIVER BOTTOM	LS	1.00	45	\$45,000.00	1
2401	2401601/08010	SUPPLEMENTAL DESCRIPTION	LS	2.00	1175	\$587,500.00	2
2401	2401602/00460	CONCRETE RAIL POST	EACH	17.00	35.70	\$2,100.00	2
2401	2401602/00465	CAST STONE CAP ASSEMBLY	EACH	6.00	13.29	\$2,215.00	1
2401	2401602/00470	CONCRETE END POST	EACH	32.00	140.80	\$4,400.00	2
2401	2401602/00471	CONCRETE END POST TYPE 1	EACH	8.00	66.66	\$8,332.50	2
2401	2401602/00472	CONCRETE END POST TYPE 2	EACH	4.00	36.86	\$9,215.00	1
2401	2401603/00100	SPLIT MEDIAN BARRIER CAP	L F	750.00	36.98	\$49.30	1
2401	2401603/08010	SUPPLEMENTAL DESCRIPTION	L F	43,385.00	118.87	\$2.74	2
2401	2401607/04001	BRIDGE SLAB CONCRETE (3YHPC-M)	C Y	40.00	26.40	\$660.00	1
2401	2401607/04003	BRIDGE SLAB CONCRETE (3YHPCIC-M)	C Y	175.00	227.50	\$1,300.00	1
2401	2401607/08010	SUPPLEMENTAL DESCRIPTION	C Y	103.00	160.05	\$1,553.88	2
2401	2401618/00002	SPECIAL SURFACE FINISH (INPLACE)	S F	189,766.00	457.34	\$2.41	17
2401	2401618/00300	BRIDGE DECK PLANING	S F	102,293.00	109.45	\$1.07	4
2401	2401618/04001	BRIDGE SLAB CONCRETE (3YHPC-M)	S F	194,956.00	5757.05	\$29.53	14
2401	2401618/04002	BRIDGE SLAB CONCRETE (3YHPC-S)	S F	39,449.00	1120.75	\$28.41	6

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2401	2401618/04003	BRIDGE SLAB CONCRETE (3YLCHPC-M)	S F	52,851.00	1633.10	\$30.90	5
2401	2401618/04005	BRIDGE SLAB CONCRETE LIGHTWEIGHT	S F	17,110.00	470.53	\$27.50	1
2401	2401618/04006	BRIDGE SLAB CONCRETE (3YHPCIC-M)	S F	10,381.00	207.62	\$20.00	1
2401	2401618/04007	BRIDGE SLAB CONCRETE (3YHPCIC-S)	S F	2,631.00	107.87	\$41.00	1
2401	2401618/06001	SIDEWALK CONCRETE (3YHPC-M)	S F	3,415.00	88.79	\$26.00	1
2401	2401618/50010	BRIDGE DECK PLANING	S F	26,666.00	61.33	\$2.30	1
					\$26,044.30		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2402	2402521/00006	STRUCTURAL STEEL (3306)	LB	1,824.00	38.30	\$21.00	2
2402	2402521/00009	STRUCTURAL STEEL (3309)	LB	21,720.00	91.22	\$4.20	1
2402	2402532/00009	FURNISHING STRUCTURAL STEEL (3309)	LB	11,673.00	29.18	\$2.50	1
2402	2402546/00010	FLOOR DRAIN TYPE SPECIAL	EACH	81.00	115	\$1,419.75	3
2402	2402546/07020	FLOOR DRAIN TYPE B702	EACH	4.00	1.54	\$386.00	1
2402	2402546/07060	FLOOR DRAIN TYPE B706	EACH	22.00	22	\$1,000.00	1
2402	2402546/07061	FLOOR DRAIN TYPE B706 MODIFIED	EACH	5.00	5.39	\$1,077.00	1
2402	2402583/00010	ORNAMENTAL METAL RAILING	L F	117.00	18.72	\$160.00	1
2402	2402583/00100	ORNAMENTAL METAL RAILING TYPE SPECIAL	L F	823.00	213.98	\$260.00	1
2402	2402583/00120	ORNAMENTAL METAL RAILING TYPE SPECIAL PC	L F	1,987.00	472.81	\$237.95	5
2402	2402584/00011	STRUCTURAL TUBE RAILING DESIGN SPECIAL	L F	196.00	41.16	\$210.00	1
2402	2402584/00110	STRUCTURAL TUBE RAILING DESIGN T-1	L F	552.00	73.56	\$133.26	2

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2402	2402584/00120	STRUCTURAL TUBE RAILING DESIGN T-2	L F	429.00	52.34	\$122.00	1
2402	2402585/00010	PIPE RAILING	L F	725.00	109.13	\$150.53	7
2402	2402590/00010	ELASTOMERIC BEARING PAD	EACH	16.00	1.44	\$90.00	1
2402	2402590/00101	ELASTOMERIC BEARING PAD TYPE 1	EACH	100.00	24.96	\$249.60	9
2402	2402590/00103	ELASTOMERIC BEARING PAD TYPE 3	EACH	2.00	1.40	\$700.00	1
2402	2402591/00011	EXPANSION JOINT DEVICES TYPE SPECIAL	L F	129.00	126.03	\$977.00	1
2402	2402591/00104	EXPANSION JOINT DEVICES TYPE 4	L F	1,723.00	289.29	\$167.90	10
2402	2402591/00105	EXPANSION JOINT DEVICES TYPE 5	L F	1,624.00	265.74	\$163.63	11
2402	2402591/00107	EXPANSION JOINT DEVICES TYPE 7	L F	250.00	33.75	\$135.00	1
2402	2402591/00400	EXPANSION JOINT DEVICES TYPE 4	L F	33.00	9.57	\$290.00	1
2402	2402595/00010	BEARING ASSEMBLY	EACH	166.00	189.95	\$1,144.27	7
2402	2402601/00035	INSPECT COVER PLATE WELDS	LS	2.00	12.50	\$6,250.00	2
2402	2402602/00008	INSTALL BEARING STIFFENERS	EACH	1.00	4.57	\$4,571.35	1
2402	2402602/00040	SPLICE PLATE REPAIR	EACH	12.00	27.65	\$2,304.00	3
2402	2402602/00050	WELD REPAIR	EACH	7.00	3.25	\$464.29	2
2402	2402602/00100	SHEAR STUDS	EACH	29,756.00	235.67	\$7.92	6
2402	2402602/00200	ULTRASONIC IMPACT TREATMENT	EACH	72.00	45.60	\$633.33	3
2402	2402602/00300	STRENGTHEN GUSSET PLATE	EACH	4.00	13	\$3,250.00	1
2402	2402602/00301	STRENGTHEN GUSSET PLATE TYPE 1	EACH	20.00	354.86	\$17,743.20	1
2402	2402602/00302	STRENGTHEN GUSSET PLATE TYPE 2	EACH	3.00	55.52	\$18,505.20	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2402	2402602/00610	RECONSTRUCT HANGER ASSEMBLY	EACH	56.00	599.20	\$10,700.00	1
2402	2402602/08010	SUPPLEMENTAL DESCRIPTION	EACH	838.00	781.33	\$932.38	28
2402	2402602/08010	SUPPLEMENTAL DESCRIPTION	EACH	838.00	781.33	\$932.38	28
2402	2402603/00200	SALVAGE & INSTALL METAL RAILING	L F	3,152.00	254.68	\$80.80	2
2402	2402603/01090	MODULAR BRIDGE JOINT SYSTEM TYPE 9	L F	33.00	122.10	\$3,700.00	1
2402	2402603/08010	SUPPLEMENTAL DESCRIPTION	L F	3,342.00	667.23	\$199.65	4
2402	2402603/08010	SUPPLEMENTAL DESCRIPTION	L F	3,342.00	667.23	\$199.65	4
					\$6,852.18		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2404	2404501/00200	CONCRETE WEARING COURSE (3U17A)	S F	81,392.00	450.10	\$5.53	9
2404	2404618/00100	CHIP SEAL WEARING COURSE	S F	14,270.00	67.78	\$4.75	2
2404	2404618/00250	CONCRETE WEARING COURSE (3U17A) 2.0"	S F	185,068.00	845.76	\$4.57	6
2404	2404618/00257	CONCRETE WEARING COURSE (3U17A) 2.75"	S F	86,130.00	417.73	\$4.85	1
2404	2404618/00420	CHIP SEAL WEARING COURSE (TYPE 2)	S F	20,630.00	154.73	\$7.50	2
					\$1,936.10		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2405	2405502/00686	PRESTRESSED CONCRETE BEAMS 27M	L F	1,273.00	327.16	\$257.00	3
2405	2405502/00916	PRESTRESSED CONCRETE BEAMS 36M	L F	4,177.00	1088.94	\$260.70	5
2405	2405502/20045	PRESTRESSED CONCRETE BEAMS MN45	L F	5,290.00	1289.49	\$243.76	6



Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2405	2405502/20054	PRESTRESSED CONCRETE BEAMS MN54	L F	839.00	226.53	\$270.00	1
2405	2405502/20063	PRESTRESSED CONCRETE BEAMS MN63	L F	1,059.00	280.64	\$265.00	1
2405	2405511/00916	DIAPHRAGMS FOR TYPE 36M PRESTRESSED BEAMS	L F	720.00	53.17	\$73.85	4
2405	2405511/20045	DIAPHRAGMS FOR TYPE MN45 PREST BEAMS	L F	845.00	75.42	\$89.25	6
2405	2405511/20054	DIAPHRAGMS FOR TYPE MN54 PREST BEAMS	L F	134.00	21.44	\$160.00	1
2405	2405511/20063	DIAPHRAGMS FOR TYPE MN63 PREST BEAMS	L F	104.00	26	\$250.00	1
					\$3,388.79		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2406	2406531/00588	EXPANSION JOINTS, DESIGN E8H	L F	2,891.00	206.68	\$71.49	20
2406	2406553/00010	BRIDGE APPROACH PANELS	S Y	12,435.00	2532.64	\$203.67	26
2406	2406603/00589	EXPANSION JOINTS, DESIGN E8 SPECIAL	L F	2,270.00	385.20	\$169.69	4
					\$3,124.52		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2411	2411501/01143	STRUCTURAL CONCRETE (1A43)	C Y	142.00	113.60	\$800.00	1
2411	2411501/01752	STRUCTURAL CONCRETE (1G52)	C Y	164.00	79.25	\$483.23	2
2411	2411501/03243	STRUCTURAL CONCRETE (3Y43)	C Y	171.00	222.30	\$1,300.00	1
2411	2411501/03247	STRUCTURAL CONCRETE (3Y47)	C Y	17.00	34.85	\$2,050.00	1
2411	2411501/03252	STRUCTURAL CONCRETE (3B52)	C Y	252.00	298.05	\$1,182.74	5
2411	2411501/03752	STRUCTURAL CONCRETE (3G52)	C Y	98.00	107.80	\$1,100.00	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2411	2411507/00015	CONCRETE TRANSFORMER PAD	EACH	1.00	1.86	\$1,857.70	1
2411	2411507/00040	CONCRETE WEIR	EACH	2.00	8	\$4,000.00	1
2411	2411507/00045	CONCRETE STAIRWAY	EACH	3.00	7.45	\$2,483.00	2
2411	2411511/00013	STRUCTURE EXCAVATION CLASS U	C Y	627.00	15.68	\$25.00	1
2411	2411541/00010	REINFORCEMENT BARS	LB	13,044.00	22.04	\$1.69	2
2411	2411541/00011	REINFORCEMENT BARS (EPOXY COATED)	LB	49,196.00	92.49	\$1.88	3
2411	2411601/00005	STRUCTURE EXCAVATION	LS	1.00	29.71	\$29,710.00	1
2411	2411601/00010	DRAINAGE SYSTEM	LS	1.00	12.50	\$12,500.00	1
2411	2411602/00003	CONSTRUCT CONCRETE OR MASONRY PLUG	EACH	6.00	8.60	\$1,433.33	2
2411	2411602/00070	PRECAST CONCRETE CAP	EACH	20.00	43.40	\$2,170.00	3
2411	2411602/00240	ARCHITECTURAL CONCRETE EMBLEM	EACH	2.00	5	\$2,500.00	1
2411	2411603/00005	CONCRETE RETAINING WALL	L F	229.00	13.02	\$56.86	3
2411	2411603/00035	CONCRETE DITCH LINER	L F	952.00	247.52	\$260.00	1
2411	2411604/00002	RECONSTRUCT STONE RETAINING WALL	S Y	7.00	0.01	\$1.00	1
2411	2411604/00005	MODULAR BLOCK RETAINING WALL	S Y	706.00	345.94	\$490.00	1
2411	2411604/00010	CONCRETE RETAINING WALL (SPECIAL)	S Y	204.00	168.30	\$825.00	1
2411	2411604/00012	CONCRETE MASONRY WALL	S Y	16.00	9.79	\$612.00	1
2411	2411604/00033	REINFORCED SOIL SLOPE	S Y	3,054.00	694.57	\$227.43	2
2411	2411607/00010	CONCRETE STEPS	C Y	13.20	7.55	\$571.97	3
2411	2411618/00005	MODULAR BLOCK RETAINING WALL	S F	308.00	10.78	\$35.00	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2411	2411618/00220	ANTI-GRAFFITI COATING	S F	7,238.00	12.52	\$1.73	6
2411	2411618/00240	SPECIAL SURFACE FINISH	S F	30.00	3	\$100.00	1
2411	2411618/00310	ARCHITECTURAL SURFACE FINISH (SINGLE COLOR)	S F	1,904.00	4.19	\$2.20	1
2411	2411618/00320	ARCHITECTURAL SURFACE FINISH (MULTI COLOR)	S F	7,238.00	31.63	\$4.37	6
2411	2411618/00330	ARCHITECTURAL SURFACE FINISH (CONCRETE STAIN)	S F	6,391.00	83.08	\$13.00	1
2411	2411618/00501	ARCHITECTURAL CONCRETE TEXTURE (SPECIAL)	S F	3,613.00	99.36	\$27.50	1
2411	2411618/00505	ARCHITECTURAL CONCRETE TEXTURE (BOARD FORM)	S F	3,620.00	18.10	\$5.00	1
2411	2411618/00510	ARCHITECTURAL CONCRETE TEXTURE (RANDOM BATTEN)	S F	4,574.00	34.31	\$7.50	1
2411	2411618/00520	ARCHITECTURAL CONCRETE TEXTURE (FIELDSTONE)	S F	1,450.00	42.05	\$29.00	1
2411	2411618/00530	ARCHITECTURAL CONCRETE TEXTURE (ASHLAR STONE)	S F	2,285.00	52.40	\$22.93	2
2411	2411618/00535	ARCHITECTURAL CONCRETE TEXTURE (CUT STONE)	S F	98.00	2.94	\$30.00	1
2411	2411618/00547	ARCHITECTURAL CONCRETE TEXTURE (DRystack STONE)	S F	3,405.00	51.08	\$15.00	2
2411	2411901/00085	RETAINING WALLS	LS	1.00	25710	\$25,710,000.00	1
					\$28,744.72		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2412	2412511/06040	6X4 PRECAST CONCRETE BOX CULVERT	L F	96.00	52.80	\$550.00	1
2412	2412511/06060	6X6 PRECAST CONCRETE BOX CULVERT	L F	16.00	12.80	\$800.00	1
2412	2412511/10060	10X6 PRECAST CONCRETE BOX CULVERT	L F	110.00	77	\$700.00	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2412	2412511/10080	10X8 PRECAST CONCRETE BOX CULVERT	L F	460.00	328.91	\$715.02	3
2412	2412511/10100	10X10 PRECAST CONCRETE BOX CULVERT	L F	284.00	256.90	\$904.58	2
2412	2412511/12060	12X6 PRECAST CONCRETE BOX CULVERT	L F	256.00	179.86	\$702.58	2
2412	2412511/12070	12X7 PRECAST CONCRETE BOX CULVERT	L F	132.00	99	\$750.00	1
2412	2412511/12080	12X8 PRECAST CONCRETE BOX CULVERT	L F	320.00	235	\$734.38	2
2412	2412511/12090	12X9 PRECAST CONCRETE BOX CULVERT	L F	130.00	156	\$1,200.00	1
2412	2412511/12100	12X10 PRECAST CONCRETE BOX CULVERT	L F	320.00	336	\$1,050.00	1
2412	2412511/12160	12X16 PRECAST CONCRETE BOX CULVERT	L F	82.00	90.61	\$1,105.00	1
2412	2412511/14060	14X6 PRECAST CONCRETE BOX CULVERT	L F	164.00	164	\$1,000.00	1
2412	2412511/16070	16X7 PRECAST CONCRETE BOX CULVERT	L F	55.00	82.50	\$1,500.00	1
2412	2412511/16100	16X10 PRECAST CONCRETE BOX CULVERT	L F	288.00	314.96	\$1,093.61	2
2412	2412512/06040	6X4 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	2.00	10.50	\$5,250.00	1
2412	2412512/06060	6X6 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	1.00	9	\$9,000.00	1
2412	2412512/10060	10X6 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	2.00	24	\$12,000.00	1
2412	2412512/10080	10X8 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	10.00	106.25	\$10,625.00	3
2412	2412512/10100	10X10 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	8.00	137.74	\$17,217.50	2
2412	2412512/12060	12X6 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	6.00	39.60	\$6,600.00	2
2412	2412512/12070	12X7 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	4.00	60	\$15,000.00	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2412	2412512/12080	12X8 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	8.00	87.72	\$10,965.00	2
2412	2412512/12100	12X10 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	4.00	78	\$19,500.00	1
2412	2412512/14060	14X6 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	4.00	40	\$10,000.00	1
2412	2412512/16070	16X7 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	2.00	40.86	\$20,430.00	1
2412	2412512/16100	16X10 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	6.00	99.29	\$16,548.33	2
2412	2412512/16120	16X12 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	2.00	36	\$18,000.00	1
					\$3,155.30		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2422	2422603/00090	GLUE LAMINATED RUB RAIL	L F	480.00	88.80	\$185.00	1
2422	2422603/03609	CONCRETE POSTS 12"X18"	L F	85,975.00	4761.30	\$55.38	3
2422	2422603/03610	CONCRETE POSTS 12"X20"	L F	544.00	105.26	\$193.49	3
2422	2422618/00010	WOOD NOISE ATTENUATOR WALL	S F	81,152.00	964.09	\$11.88	2
2422	2422618/00050	WOOD NOISE BARRIER	S F	349,431.00	3501.30	\$10.02	2
2422	2422901/00005	NOISE WALLS	LS	1.00	2200	\$2,200,000.00	1
					\$11,620.75		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
------------	-------------	------------------	-------	----------	----------------	---------------	-----------------

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2433	2433502/00015	REMOVE CONCRETE	C Y	26.00	97.24	\$3,740.00	2
2433	2433505/00001	REMOVE CONCRETE BRIDGE DECK	S F	14,988.00	251.80	\$16.80	2
2433	2433505/00003	REMOVE SUPERSTRUCTURE	S F	1,115.00	16.73	\$15.00	1
2433	2433505/00004	REMOVE CONCRETE SLAB, OVERLAY, AND BARRIER	S F	43,892.00	662.77	\$15.10	3
2433	2433505/00005	REMOVE CONCRETE SLAB, CURBS, OVERLAY AND RAIL	S F	147,312.00	2529.35	\$17.17	5
2433	2433505/00005	REMOVE CONCRETE SLAB, CURBS, OVERLAY, AND BARRIER	S F	147,312.00	2529.35	\$17.17	5
2433	2433505/00007	REMOVE CONCRETE WEARING COURSE	S F	218,444.00	487.13	\$2.23	4
2433	2433505/00025	REMOVE CONCRETE MEDIAN	S F	2,830.00	25.47	\$9.00	1
2433	2433505/00030	REMOVE SLOPE PAVING	S F	3,822.00	19.76	\$5.17	2
2433	2433505/00040	REMOVE CONCRETE SIDEWALK	S F	3,184.00	52.54	\$16.50	1
2433	2433506/00040	REMOVE CONCRETE BRIDGE BARRIER	L F	456.00	29.18	\$64.00	1
2433	2433506/00055	REMOVE METAL TRAFFIC RAIL	L F	196.00	3.92	\$20.00	1
2433	2433509/00010	REMOVE EXISTING SUBSTRUCTURE	EACH	1.00	127	\$127,000.00	1
2433	2433509/00020	REMOVE CONCRETE BEAM	EACH	1.00	14.50	\$14,500.00	1
2433	2433516/00001	ANCHORAGES TYPE 1	EACH	84.00	16.40	\$195.29	2
2433	2433516/00110	ANCHORAGES TYPE REINF BARS	EACH	13,531.00	382.25	\$28.25	18
2433	2433516/00115	ANCHORAGES TYPE REINF BARS (STAINLESS STEEL)	EACH	867.00	24.10	\$27.80	1
2433	2433601/00100	REMOVE MISC STRUCTURES	LS	1.00	32	\$32,000.00	1
2433	2433601/00110	REMOVE CONCRETE	LS	1.00	50	\$50,000.00	1
2433	2433601/00210	REMOVE SCALE COMPONENTS	LS	1.00	28	\$28,000.00	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2433	2433601/00220	SALVAGE SCALE COMPONENTS	LS	1.00	38.88	\$38,875.00	1
2433	2433601/00230	RECONSTRUCT SCALE COMPONENTS	LS	1.00	90.45	\$90,450.00	1
2433	2433601/00500	TEMPORARY STRUCTURAL SUPPORT	LS	1.00	997	\$997,000.00	1
2433	2433601/08010	SUPPLEMENTAL DESCRIPTION	LS	4.00	514.50	\$128,625.00	4
2433	2433602/00020	GREASE EXPANSION BEARING ASSEMBLIES	EACH	109.00	52.34	\$480.14	6
2433	2433602/00030	MODIFY BEARING ASSEMBLY	EACH	40.00	55.05	\$1,376.15	2
2433	2433602/00040	RECONSTRUCT BEARING ASSEMBLY	EACH	28.00	74.88	\$2,674.29	2
2433	2433602/00050	RECONSTRUCT EXPANSION BEARINGS	EACH	48.00	216.40	\$4,508.33	5
2433	2433602/00060	RECONSTRUCT FIXED BEARINGS	EACH	31.00	131	\$4,225.81	2
2433	2433602/00080	REPOSITION BEARING	EACH	2.00	13.40	\$6,700.00	1
2433	2433602/00100	CONSTRUCT ACCESS OPENING	EACH	6.00	31.11	\$5,184.75	2
2433	2433602/00120	RECONSTRUCT CONCRETE END POST	EACH	40.00	190.62	\$4,765.52	3
2433	2433602/00126	RECONSTRUCT BEAM ENDS	EACH	2.00	54	\$27,000.00	1
2433	2433602/00130	RECONSTRUCT CONCRETE DIAPHRAGM	EACH	24.00	54	\$2,250.00	1
2433	2433602/00140	GROUTED REINFORCEMENT BARS	EACH	3,076.00	80.68	\$26.23	6
2433	2433602/00160	SEAL EXISTING CONCRETE BEAM END	EACH	48.00	40.40	\$841.67	2
2433	2433602/00170	EMBEDDED GALVANIC ANODE	EACH	5.00	0.50	\$100.00	1
2433	2433602/00180	BEARING KEEPER	EACH	2.00	7.40	\$3,700.00	1
2433	2433602/00500	RECONSTRUCT EXPANSION PLATE	EACH	2.00	5.03	\$2,515.00	1
2433	2433602/08010	SUPPLEMENTAL DESCRIPTION	EACH	7,009.00	18215.48	\$2,598.87	31

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2433	2433603/00036	REPAIR STRUCTURAL CRACKS	L F	10.00	0.80	\$80.00	1
2433	2433603/00050	RESEAL SLOPE PAVING JOINTS	L F	490.00	28.10	\$57.34	3
2433	2433603/00052	RESEAL JOINT TYPE E8	L F	2,217.00	266.04	\$120.00	1
2433	2433603/00060	RECONSTRUCT PAVING BRACKET	L F	302.00	65.50	\$216.89	2
2433	2433603/00140	RECONSTRUCT CONCRETE CURB	L F	50.00	4.48	\$89.50	1
2433	2433603/00155	RECONSTRUCT CURB TRANSITION	L F	168.00	6.72	\$40.00	1
2433	2433603/00200	RECONSTRUCT CONCRETE BARRIER	L F	3,019.00	261.93	\$86.76	4
2433	2433603/00201	RECONSTRUCT RAILING	L F	732.00	74.92	\$102.35	2
2433	2433603/00202	RECONSTRUCT CONCRETE MEDIAN	L F	10.00	2.85	\$285.00	1
2433	2433603/00400	CLEAN AND SEAL DECK JOINTS	L F	1,140.00	19.46	\$17.07	2
2433	2433603/00401	CLEAN AND SEAL JOINTS TYPE 1	L F	52.00	1.04	\$20.00	1
2433	2433603/00405	CLEAN AND SEAL JOINT SPECIAL	L F	617.00	15.43	\$25.00	1
2433	2433603/00430	SEAL STRUCTURAL CRACKS	L F	1,517.00	83.44	\$55.00	1
2433	2433603/00440	SEAL CRACKS WITH EPOXY BY CHASE METHOD	L F	71,190.00	174.42	\$2.45	3
2433	2433603/02010	RECONSTRUCT EXPANSION JOINT TYPE A	L F	1,360.00	893.44	\$656.94	4
2433	2433603/02090	RECONSTRUCT EXPANSION JOINT TYPE SPECIAL	L F	351.00	236.60	\$674.08	2
2433	2433603/08010	SUPPLEMENTAL DESCRIPTION	L F	1,133.00	117.63	\$103.82	2
2433	2433604/08010	SUPPLEMENTAL DESCRIPTION	S Y	32.00	6.40	\$200.00	1
2433	2433606/00020	SEAL CRACKS WITH EPOXY BY CHASE METHOD	GAL	116.00	79.36	\$684.18	6
2433	2433607/00001	CEMENT GROUT	C Y	25.00	33.75	\$1,350.00	2



Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2433	2433607/03600	HISTORIC CONCRETE (3B52)	C Y	90.00	135	\$1,500.00	1
2433	2433618/00001	SCARIFY BRIDGE DECK	S F	46,354.00	120.98	\$2.61	4
2433	2433618/00040	SILANE 40 PERCENT	S F	50,180.00	48.17	\$0.96	2
2433	2433618/00045	SILANE 100 PERCENT	S F	114,942.00	59.77	\$0.52	4
2433	2433618/00056	REMOVE AND PATCH SLAB TYPE A	S F	17,165.00	409.39	\$23.85	6
2433	2433618/00057	REMOVE AND PATCH SLAB TYPE B	S F	6,300.00	291.06	\$46.20	6
2433	2433618/00058	REMOVE AND PATCH SLAB TYPE C	S F	2,720.00	181.80	\$66.84	6
2433	2433618/00059	REMOVE AND PATCH SLAB TYPE D	S F	914.00	46.26	\$50.61	2
2433	2433618/00060	REMOVE AND PATCH SLAB TYPE E	S F	249.00	14.97	\$60.12	2
2433	2433618/00061	REMOVE AND PATCH SLAB TYPE F	S F	60.00	4.20	\$70.00	1
2433	2433618/00070	SOUND AND REMOVE LOOSE CONCRETE	S F	55,818.00	142.89	\$2.56	2
2433	2433618/00075	REMOVE SURFACE FINISH	S F	1,668.00	6.67	\$4.00	1
2433	2433618/00080	CLEAN AND PAINT REINFORCEMENT	S F	1,480.00	37.19	\$25.13	2
2433	2433618/00110	CONCRETE SURFACE REPAIR	S F	3,140.00	431.59	\$137.45	13
2433	2433618/00170	HISTORIC CONCRETE SURFACE REPAIR	S F	862.00	216.61	\$251.29	4
2433	2433618/00170	HISTORIC CONCRETE SURFACE REPAIR	SF	862.00	216.61	\$251.29	4
2433	2433618/00210	RECONSTRUCT CONCRETE SLOPE PAVING	S F	1,857.00	44.27	\$23.84	3
2433	2433618/00220	RECONSTRUCT BRIDGE SEAT	S F	120.00	16.20	\$135.00	1
2433	2433618/08010	SUPPLEMENTAL DESCRIPTION	S F	38,160.00	293.45	\$7.69	3
						<u>\$33,332.00</u>	

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2442	2442501/00010	REMOVE EXISTING BRIDGE	LS	20.00	2816.66	\$140,833.00	20
2442	2442501/00011	REMOVE EXISTING BRIDGE A	LS	2.00	20.50	\$10,250.00	2
2442	2442501/00012	REMOVE EXISTING BRIDGE B	LS	2.00	11.30	\$5,650.00	2
2442	2442502/00010	SALVAGE AND HAUL MATERIAL (BRIDGE)	LS	2.00	4.80	\$2,400.00	2
					\$2,853.26		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2451	2451501/00107	STRUCTURE EXCAVATION CLASS U	C Y	10,188.00	57.46	\$5.64	5
2451	2451503/00030	GRANULAR BACKFILL (CV)	C Y	1,748.00	30.49	\$17.44	3
2451	2451505/00030	AGGREGATE BACKFILL (CV)	C Y	719.00	29.85	\$41.52	4
2451	2451507/00001	GRANULAR BEDDING	C Y	10,476.00	146.66	\$14.00	1
2451	2451507/00030	GRANULAR BEDDING (CV)	C Y	566.00	13.94	\$24.63	2
2451	2451509/00030	AGGREGATE BEDDING (CV)	C Y	23,735.00	813.16	\$34.26	18
2451	2451509/00030	AGGREGATE BEDDING (CV)	C Y	23,735.00	813.16	\$34.26	18
2451	2451509/00031	AGGREGATE BEDDING (MOD) CV	C Y	1,404.00	61.07	\$43.50	1
2451	2451511/00030	COARSE FILTER AGGREGATE (CV)	C Y	8,430.00	402.20	\$47.71	9
2451	2451513/00010	FINE FILTER AGGREGATE (LV)	C Y	3.00	0.44	\$147.00	1
2451	2451513/00030	FINE FILTER AGGREGATE (CV)	C Y	4,333.00	148.58	\$34.29	5
2451	2451514/00030	FINE AGGREGATE BEDDING (CV)	C Y	7,877.30	261.13	\$33.15	16
2451	2451515/00030	COARSE AGGREGATE BEDDING (CV)	C Y	5,055.00	210.14	\$41.57	6
2451	2451603/00030	AGGREGATE BEDDING	L F	450.00	4.50	\$10.00	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2451	2451607/00020	ROCK BEDDING (LV)	C Y	90.00	3.60	\$40.00	1
2451	2451607/00025	ROCK BEDDING (CV)	C Y	524.00	26.20	\$50.00	1
2451	2451607/00043	SAND BACKFILL	C Y	2,303.00	84.17	\$36.55	2
2451	2451607/00055	MEDIUM FILTER AGGREGATE (CV)	C Y	775.00	24.87	\$32.09	3
2451	2451607/00150	STRUCTURAL BACKFILL	C Y	826.00	33.76	\$40.87	2
					\$3,165.38		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2452	2452507/02000	C-I-P CONCRETE PILING DELIVERED 12"	L F	480.00	9.60	\$20.00	1
2452	2452507/04000	C-I-P CONCRETE PILING DELIVERED 16"	L F	840.00	30.24	\$36.00	1
2452	2452508/02000	C-I-P CONCRETE PILING DRIVEN 12"	L F	480.00	3.84	\$8.00	1
2452	2452508/04000	C-I-P CONCRETE PILING DRIVEN 16"	L F	840.00	7.56	\$9.00	1
2452	2452510/03000	STEEL H-PILING DRIVEN 14"	L F	4,080.00	4.08	\$1.00	1
2452	2452511/03000	STEEL H-PILING DELIVERED 14"	L F	4,080.00	265.20	\$65.00	1
2452	2452519/02045	C-I-P CONCRETE TEST PILE 45 FT LONG 12"	EACH	2.00	20	\$10,000.00	1
2452	2452519/02060	C-I-P CONCRETE TEST PILE 60 FT LONG 12"	EACH	2.00	6	\$3,000.00	1
2452	2452519/02070	C-I-P CONCRETE TEST PILE 70 FT LONG 12"	EACH	6.00	30	\$5,000.00	2
2452	2452519/02075	C-I-P CONCRETE TEST PILE 75 FT LONG 12"	EACH	2.00	12	\$6,000.00	1
2452	2452519/04075	C-I-P CONCRETE TEST PILE 75 FT LONG 16"	EACH	2.00	20	\$10,000.00	1
2452	2452519/04135	C-I-P CONCRETE TEST PILE 135 FT LONG 16"	EACH	2.00	28	\$14,000.00	1
2452	2452520/01035	STEEL H-TEST PILE 35 FT LONG 10"	EACH	2.00	11	\$5,500.00	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2452	2452520/01040	STEEL H-TEST PILE 40 FT LONG 10"	EACH	3.00	12.50	\$4,166.67	2
2452	2452520/01050	STEEL H-TEST PILE 50 FT LONG 10"	EACH	3.00	14	\$4,666.67	2
2452	2452520/01085	STEEL H-TEST PILE 85 FT LONG 10"	EACH	1.00	4	\$4,000.00	1
2452	2452520/02020	STEEL H-TEST PILE 20 FT LONG 12"	EACH	2.00	8	\$4,000.00	1
2452	2452520/02040	STEEL H-TEST PILE 40 FT LONG 12"	EACH	2.00	10	\$5,000.00	1
2452	2452520/02050	STEEL H-TEST PILE 50 FT LONG 12"	EACH	1.00	4.50	\$4,500.00	1
2452	2452520/02055	STEEL H-TEST PILE 55 FT LONG 12"	EACH	1.00	5	\$5,000.00	1
2452	2452520/02065	STEEL H-TEST PILE 65 FT LONG 12"	EACH	1.00	7	\$7,000.00	1
2452	2452520/03070	STEEL H-TEST PILE 70 FT LONG 14"	EACH	8.00	80	\$10,000.00	1
2452	2452527/00010	PILE REDRIVING	EACH	28.00	9.35	\$333.93	4
2452	2452528/00010	PILE ANALYSIS	EACH	6.00	14.10	\$2,350.00	2
2452	2452529/00016	PILE POINTS 16"	EACH	24.00	8.40	\$350.00	1
2452	2452530/00010	PILE TIP PROTECTION 10"	EACH	116.00	8.17	\$70.43	2
2452	2452530/00012	PILE TIP PROTECTION 12"	EACH	122.00	16.83	\$137.91	4
2452	2452530/00014	PILE TIP PROTECTION 14"	EACH	76.00	13.30	\$175.00	1
2452	2452601/00011	STEEL SHEET PILING (TEMPORARY)	LS	7.00	499.35	\$71,335.71	7
2452	2452602/00050	TIEBACK ANCHOR	EACH	70.00	84	\$1,200.00	1
2452	2452602/00300	PILE PLACEMENT	EACH	16.00	128	\$8,000.00	1
2452	2452602/08010	SUPPLEMENTAL DESCRIPTION	EACH	1.00	185	\$185,000.00	1
2452	2452603/00020	PILE SLEEVES	L F	266.00	7.98	\$30.00	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2452	2452603/00112	C-I-P CONCRETE PILING 12"	L F	4,830.00	162.48	\$33.64	3
2452	2452603/00116	C-I-P CONCRETE PILING 16"	L F	2,750.00	206.25	\$75.00	1
2452	2452603/00400	ROCK SOCKET	L F	400.00	186	\$465.00	1
2452	2452603/02012	ROTARY DRILLED STEEL PILE 12"	L F	400.00	78	\$195.00	1
2452	2452603/03010	STEEL H-PILING 10"	L F	5,130.00	203.51	\$39.67	4
2452	2452603/03012	STEEL H-PILING 12"	L F	3,116.00	121.18	\$38.89	4
2452	2452618/00011	STEEL SHEET PILING (TEMPORARY)	S F	3,300.00	19.80	\$6.00	1
					\$2,544.22		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2453	2453603/00131	30" DIA DRILLED SHAFT (ROCK)	L F	706.00	264.75	\$375.00	1
					\$264.75		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2472	2472525/00004	COUPLERS (REINFORCEMENT BARS) T-4	EACH	32.00	1.76	\$55.00	1
2472	2472525/00006	COUPLERS (REINFORCEMENT BARS) T-6	EACH	28.00	1.82	\$65.00	1
2472	2472525/00008	COUPLERS (REINFORCEMENT BARS) T-8	EACH	16.00	1.52	\$95.00	1
					\$5.10		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2476	2476601/00010	LEAD SUBSTANCES COLLECTION AND DISPOSAL	LS	6.00	5866.80	\$977,800.00	6

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2476	2476601/00050	WASTE COLLECTION AND DISPOSAL	LS	4.00	801.90	\$200,475.00	4
					\$6,668.70		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2478	2478506/00010	ORGANIC ZINC-RICH PAINT SYSTEM (OLD)	S F	558,896.00	4633.25	\$8.29	10
2478	2478601/00010	ORGANIC ZINC-RICH PAINT SYSTEM (OLD)	LS	1.00	3119	\$3,119,000.00	1
2478	2478618/00010	CLEAN AND PAINT STEEL	S F	14,429.00	72.72	\$5.04	7
					\$7,824.97		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2501	2501501/00021	CULVERT EXCAVATION CLASS U	C Y	26,772.00	166.52	\$6.22	4
2501	2501511/02180	18" CAS PIPE CULVERT	L F	2,336.00	62	\$26.54	5
2501	2501511/02240	24" CAS PIPE CULVERT	L F	811.00	27.14	\$33.47	6
2501	2501511/02300	30" CAS PIPE CULVERT	L F	110.00	4.62	\$42.00	1
2501	2501511/02360	36" CAS PIPE CULVERT	L F	130.00	6.50	\$50.00	1
2501	2501511/02420	42" CAS PIPE CULVERT	L F	124.00	12.03	\$97.00	1
2501	2501511/05151	15" CP PIPE CULVERT (SMOOTH)	L F	135.00	5.06	\$37.50	1
2501	2501511/05180	18" CP PIPE CULVERT	L F	265.00	19.23	\$72.56	3
2501	2501511/05181	18" CP PIPE CULVERT (SMOOTH)	L F	886.00	32.76	\$36.98	3
2501	2501511/05240	24" CP PIPE CULVERT	L F	262.00	11.63	\$44.38	2
2501	2501511/05241	24" CP PIPE CULVERT (SMOOTH)	L F	230.00	9.43	\$41.00	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2501	2501511/05300	30" CP PIPE CULVERT	L F	160.00	6.72	\$42.00	1
2501	2501511/05301	30" CP PIPE CULVERT (SMOOTH)	L F	48.00	2.45	\$51.00	1
2501	2501511/05361	36" CP PIPE CULVERT (SMOOTH)	L F	30.00	2.34	\$78.00	1
2501	2501511/06180	18" PC-CS PIPE CULVERT	L F	40.00	2.87	\$71.76	1
2501	2501511/06240	24" PC-CS PIPE CULVERT	L F	40.00	3.17	\$79.15	1
2501	2501511/20120	12" CS PIPE CULVERT	L F	246.00	8.74	\$35.53	3
2501	2501511/20150	15" CS PIPE CULVERT	L F	1,540.00	30.43	\$19.76	2
2501	2501511/20180	18" CS PIPE CULVERT	L F	948.00	32.72	\$34.52	12
2501	2501511/20240	24" CS PIPE CULVERT	L F	423.00	14.07	\$33.26	3
2501	2501511/20300	30" CS PIPE CULVERT	L F	120.00	4.53	\$37.73	2
2501	2501511/20360	36" CS PIPE CULVERT	L F	78.00	3.89	\$49.83	2
2501	2501511/20480	48" CS PIPE CULVERT	L F	283.00	22.83	\$80.68	2
2501	2501511/20720	72" CS PIPE CULVERT	L F	196.00	17.81	\$90.85	1
2501	2501511/90152	15" RC PIPE CULVERT	L F	202.00	11.08	\$54.85	2
2501	2501511/90155	15" RC PIPE CULVERT CLASS V	L F	96.00	3.23	\$33.65	1
2501	2501511/90182	18" RC PIPE CULVERT	L F	834.00	71.84	\$86.14	8
2501	2501511/90183	18" RC PIPE CULVERT CLASS III	L F	14.00	0.73	\$52.22	1
2501	2501511/90242	24" RC PIPE CULVERT	L F	3,108.00	146.36	\$47.09	15
2501	2501511/90243	24" RC PIPE CULVERT CLASS III	L F	300.00	13.96	\$46.54	3
2501	2501511/90244	24" RC PIPE CULVERT CLASS IV	L F	138.00	6.76	\$49.00	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2501	2501511/90302	30" RC PIPE CULVERT	L F	1,202.00	100.42	\$83.54	9
2501	2501511/90303	30" RC PIPE CULVERT CLASS III	L F	334.00	22.02	\$65.92	3
2501	2501511/90304	30" RC PIPE CULVERT CLASS IV	L F	162.00	10.53	\$65.00	1
2501	2501511/90362	36" RC PIPE CULVERT	L F	1,813.00	174.36	\$96.17	12
2501	2501511/90363	36" RC PIPE CULVERT CLASS III	L F	40.00	3.34	\$83.56	1
2501	2501511/90422	42" RC PIPE CULVERT	L F	510.00	87.05	\$170.68	4
2501	2501511/90423	42" RC PIPE CULVERT CLASS III	L F	56.00	5.85	\$104.44	1
2501	2501511/90482	48" RC PIPE CULVERT	L F	150.00	41.70	\$278.00	1
2501	2501511/90542	54" RC PIPE CULVERT	L F	6.00	1.59	\$265.00	1
2501	2501511/90602	60" RC PIPE CULVERT CLASS II	L F	392.00	78.92	\$201.33	2
2501	2501515/01912	12" CS PIPE APRON	EACH	7.00	1.63	\$232.86	2
2501	2501515/01915	15" CS PIPE APRON	EACH	10.00	2.73	\$272.90	2
2501	2501515/01918	18" CS PIPE APRON	EACH	4.00	1	\$249.33	2
2501	2501515/01924	24" CS PIPE APRON	EACH	2.00	0.45	\$225.00	1
2501	2501515/01930	30" CS PIPE APRON	EACH	2.00	1.74	\$870.00	1
2501	2501515/01948	48" CS PIPE APRON	EACH	2.00	1.54	\$770.00	1
2501	2501515/02120	12" CAS PIPE APRON	EACH	3.00	0.91	\$303.33	2
2501	2501515/02180	18" CAS PIPE APRON	EACH	9.00	3.95	\$438.89	4
2501	2501515/02240	24" CAS PIPE APRON	EACH	34.00	15.10	\$444.12	9
2501	2501515/02300	30" CAS PIPE APRON	EACH	1.00	0.85	\$850.00	1



Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2501	2501515/02360	36" CAS PIPE APRON	EACH	12.00	9.80	\$816.67	2
2501	2501515/02420	42" CAS PIPE APRON	EACH	2.00	3.50	\$1,750.00	1
2501	2501515/20120	12" GS PIPE APRON	EACH	13.00	3.58	\$275.18	5
2501	2501515/20150	15" GS PIPE APRON	EACH	1.00	0.15	\$150.00	1
2501	2501515/20180	18" GS PIPE APRON	EACH	27.00	7.03	\$260.41	8
2501	2501515/20240	24" GS PIPE APRON	EACH	8.00	2.02	\$252.50	2
2501	2501515/20300	30" GS PIPE APRON	EACH	5.00	2.06	\$412.03	2
2501	2501515/20360	36" GS PIPE APRON	EACH	4.00	2.44	\$609.25	3
2501	2501515/20480	48" GS PIPE APRON	EACH	2.00	1.70	\$850.00	1
2501	2501515/90120	12" RC PIPE APRON	EACH	28.00	21.28	\$759.98	14
2501	2501515/90150	15" RC PIPE APRON	EACH	57.00	35.28	\$619.01	18
2501	2501515/90180	18" RC PIPE APRON	EACH	106.00	67.94	\$640.90	15
2501	2501515/90210	21" RC PIPE APRON	EACH	1.00	1	\$1,000.00	1
2501	2501515/90240	24" RC PIPE APRON	EACH	86.00	60.37	\$701.92	26
2501	2501515/90300	30" RC PIPE APRON	EACH	43.00	40.07	\$931.90	10
2501	2501515/90360	36" RC PIPE APRON	EACH	46.00	59.55	\$1,294.55	15
2501	2501515/90420	42" RC PIPE APRON	EACH	17.00	33.94	\$1,996.47	8
2501	2501515/90480	48" RC PIPE APRON	EACH	12.00	27.68	\$2,306.39	5
2501	2501515/90600	60" RC PIPE APRON	EACH	3.00	12.30	\$4,100.00	1
2501	2501515/90720	72" RC PIPE APRON	EACH	2.00	4.60	\$2,300.00	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2501	2501517/02018	A-S DIAPHRAGM FOR 18" METAL PIPE	EACH	1.00	0.86	\$860.00	1
2501	2501519/01240	FLAP GATE FOR 24" CS PIPE	EACH	1.00	0.65	\$650.00	1
2501	2501519/01300	FLAP GATE FOR 30" CS PIPE	EACH	1.00	0.95	\$950.00	1
2501	2501519/01360	FLAP GATE FOR 36" CS PIPE	EACH	1.00	1.06	\$1,055.00	1
2501	2501519/01480	FLAP GATE FOR 48" CS PIPE	EACH	1.00	2	\$2,000.00	1
2501	2501519/09024	FLAP GATE FOR 24" RC PIPE	EACH	2.00	3.90	\$1,950.00	2
2501	2501521/00217	17" SPAN CAS PIPE-ARCH CULVERT	L F	2,152.00	55.22	\$25.66	2
2501	2501521/00221	21" SPAN CAS PIPE-ARCH CULVERT	L F	14.00	1.05	\$75.00	1
2501	2501521/00228	28" SPAN CAS PIPE-ARCH CULVERT	L F	64.00	4.39	\$68.60	1
2501	2501521/00257	57" SPAN CAS PIPE-ARCH CULVERT	L F	12.00	4.80	\$400.00	1
2501	2501521/02170	17" SPAN CS PIPE-ARCH CULVERT	L F	45.00	1.89	\$41.92	1
2501	2501521/02210	21" SPAN CS PIPE-ARCH CULVERT	L F	6.00	0.69	\$115.00	1
2501	2501521/02280	28" SPAN CS PIPE-ARCH CULVERT	L F	60.00	3.14	\$52.39	1
2501	2501521/02650	64" SPAN CS PIPE-ARCH CULVERT	L F	75.00	17.28	\$230.40	2
2501	2501521/02710	71" SPAN CS PIPE-ARCH CULVERT	L F	82.00	11.32	\$138.00	1
2501	2501521/90222	22" SPAN RC PIPE-ARCH CULVERT CLASS IIA	L F	309.00	34.77	\$112.54	2
2501	2501521/90282	28" SPAN RC PIPE-ARCH CULVERT CLASS IIA	L F	386.00	31.84	\$82.49	5
2501	2501521/90362	36" SPAN RC PIPE-ARCH CULVERT CLASS IIA	L F	274.00	30.97	\$113.03	4
2501	2501521/90442	44" SPAN RC PIPE-ARCH CULVERT CLASS IIA	L F	242.00	30.07	\$124.25	4
2501	2501521/90512	51" SPAN RC PIPE-ARCH CULVERT CLASS IIA	L F	138.00	24.15	\$175.00	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2501	2501521/90582	58" SPAN RC PIPE-ARCH CULVERT CLASS IIA	L F	310.00	54.93	\$177.19	4
2501	2501521/90652	65" SPAN RC PIPE-ARCH CULVERT CLASS IIA	L F	104.00	56.16	\$540.00	1
2501	2501521/90732	73" SPAN RC PIPE-ARCH CULVERT CLASS IIA	L F	70.00	29.84	\$426.29	3
2501	2501521/91152	115" SPAN RC PIPE-ARCH CULVERT CLASS IIA	L F	52.00	21.06	\$405.00	1
2501	2501521/91383	138" SPAN RC PIPE-ARCH CULVERT CLASS IIIA	L F	14.00	12.60	\$900.00	1
2501	2501525/01210	21" SPAN CAS PIPE-ARCH APRON	EACH	3.00	1.35	\$450.00	1
2501	2501525/02170	17" SPAN GS PIPE-ARCH APRON	EACH	2.00	0.79	\$392.96	1
2501	2501525/02210	21" SPAN GS PIPE-ARCH APRON	EACH	4.00	1.26	\$315.00	1
2501	2501525/02570	57" SPAN GS PIPE-ARCH APRON	EACH	3.00	5.79	\$1,930.00	2
2501	2501525/02710	71" SPAN GS PIPE-ARCH APRON	EACH	2.00	2.73	\$1,365.00	1
2501	2501525/90220	22" SPAN RC PIPE-ARCH APRON	EACH	7.00	5.49	\$783.68	4
2501	2501525/90280	28" SPAN RC PIPE-ARCH APRON	EACH	18.00	11.18	\$620.89	6
2501	2501525/90360	36" SPAN RC PIPE-ARCH APRON	EACH	12.00	9.81	\$817.69	4
2501	2501525/90440	44" SPAN RC PIPE-ARCH APRON	EACH	8.00	10.68	\$1,334.45	4
2501	2501525/90510	51" SPAN RC PIPE-ARCH APRON	EACH	2.00	2.70	\$1,350.00	1
2501	2501525/90580	58" SPAN RC PIPE-ARCH APRON	EACH	12.00	19.22	\$1,601.67	4
2501	2501525/90650	65" SPAN RC PIPE-ARCH APRON	EACH	2.00	8.40	\$4,200.00	1
2501	2501525/90730	73" SPAN RC PIPE-ARCH APRON	EACH	3.00	6.95	\$2,316.67	2
2501	2501525/91150	115" SPAN RC PIPE-ARCH APRON	EACH	2.00	2.16	\$1,080.00	1
2501	2501525/91380	138" SPAN RC PIPE-ARCH APRON	EACH	2.00	16	\$8,000.00	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2501	2501561/90122	12" RC PIPE CULVERT DESIGN 3006	L F	30.00	2.09	\$69.50	1
2501	2501561/90152	15" RC PIPE CULVERT DESIGN 3006	L F	42.00	2.95	\$70.15	1
2501	2501561/90182	18" RC PIPE CULVERT DESIGN 3006	L F	152.00	6.23	\$41.00	1
2501	2501561/90185	18" RC PIPE CULVERT DESIGN 3006 CLASS V	L F	138.00	8.56	\$62.00	1
2501	2501561/90242	24" RC PIPE CULVERT DESIGN 3006	L F	655.00	35.39	\$54.03	5
2501	2501561/90243	24" RC PIPE CULVERT DESIGN 3006 CLASS III	L F	82.00	3.94	\$48.00	1
2501	2501561/90302	30" RC PIPE CULVERT DESIGN 3006	L F	174.00	11.83	\$68.00	1
2501	2501561/90303	30" RC PIPE CULVERT DESIGN 3006 CLASS III	L F	210.00	12.97	\$61.77	2
2501	2501561/90362	36" RC PIPE CULVERT DESIGN 3006	L F	88.00	8.80	\$100.00	1
2501	2501561/90364	36" RC PIPE CULVERT DESIGN 3006 CLASS IV	L F	348.00	38.65	\$111.06	2
2501	2501561/90425	42" RC PIPE CULVERT DESIGN 3006 CLASS V	L F	16.00	4.48	\$280.00	1
2501	2501561/90482	48" RC PIPE CULVERT DESIGN 3006	L F	78.00	10.53	\$135.00	1
2501	2501561/90483	48" RC PIPE CULVERT DESIGN 3006 CLASS III	L F	96.00	13.92	\$145.00	1
2501	2501561/90484	48" RC PIPE CULVERT DESIGN 3006 CLASS IV	L F	94.00	15.98	\$170.00	1
2501	2501567/00212	12" CAS SAFETY APRON AND GRATE DESIGN 3128	EACH	3.00	2.68	\$891.67	2
2501	2501567/00218	18" CAS SAFETY APRON AND GRATE DESIGN 3128	EACH	26.00	27.15	\$1,044.23	4
2501	2501567/00224	24" CAS SAFETY APRON AND GRATE DESIGN 3128	EACH	8.00	14.55	\$1,818.75	2
2501	2501567/00230	30" CAS SAFETY APRON AND GRATE DESIGN 3128	EACH	4.00	5	\$1,250.00	1
2501	2501567/00317	17" SPAN CAS SAFETY APRON AND GRATE DESIGN 3128	EACH	10.00	11.50	\$1,150.00	1
2501	2501567/00328	28" SPAN CAS SAFETY APRON AND GRATE DESIGN 3128	EACH	4.00	6.24	\$1,559.58	2

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2501	2501567/02120	12" CS SAFETY APRON AND GRATE DESIGN 3128	EACH	2.00	1.08	\$538.00	1
2501	2501567/02150	15" CS SAFETY APRON AND GRATE DESIGN 3128	EACH	4.00	2.56	\$639.00	2
2501	2501567/02180	18" CS SAFETY APRON AND GRATE DESIGN 3128	EACH	20.00	19.99	\$999.60	7
2501	2501567/02240	24" CS SAFETY APRON AND GRATE DESIGN 3128	EACH	2.00	2.25	\$1,122.50	2
2501	2501567/02248	24" CS SAFETY APRON AND GRATE DESIGN 3148	EACH	2.00	2.50	\$1,250.00	1
2501	2501567/02300	30" CS SAFETY APRON AND GRATE DESIGN 3128	EACH	1.00	1.20	\$1,200.00	1
2501	2501567/02485	48" CS SAFETY APRON AND GRATE DESIGN 3148	EACH	1.00	5	\$5,000.00	1
2501	2501567/03210	21" SPAN CS SAFETY APRON AND GRATE DESIGN 3128	EACH	2.00	2.72	\$1,362.25	1
2501	2501567/03280	28" SPAN CS SAFETY APRON AND GRATE DESIGN 3128	EACH	5.00	10.48	\$2,095.77	1
2501	2501567/03575	57" SPAN CS SAFETY APRON AND GRATE DESIGN 3148	EACH	2.00	3.50	\$1,750.00	1
2501	2501567/03645	64" SPAN CS SAFETY APRON AND GRATE DESIGN 3148	EACH	2.00	4.20	\$2,100.00	1
2501	2501567/04240	24" GS SAFETY APRON AND GRATE DESIGN 3148	EACH	8.00	6.40	\$800.00	1
2501	2501567/04300	30" GS SAFETY APRON AND GRATE DESIGN 3148	EACH	15.00	29.30	\$1,953.33	2
2501	2501567/04360	36" GS SAFETY APRON AND GRATE DESIGN 3148	EACH	10.00	26.20	\$2,620.00	2
2501	2501567/04480	48" GS SAFETY APRON AND GRATE DESIGN 3148	EACH	2.00	9.10	\$4,550.00	1
2501	2501567/05210	21" SPAN GS SAFETY APRON AND GRATE DESIGN 3148	EACH	4.00	2.10	\$525.00	1
2501	2501567/05350	35" SPAN GS SAFETY APRON AND GRATE DESIGN 3148	EACH	2.00	3	\$1,500.00	1
2501	2501567/05420	42" SPAN GS SAFETY APRON AND GRATE DESIGN 3148	EACH	4.00	8.80	\$2,200.00	1
2501	2501567/08300	30" RC SAFETY APRON AND GRATE DESIGN 3128	EACH	6.00	13.16	\$2,193.34	1
2501	2501567/10420	42" RC SAFETY APRON AND GRATE DESIGN 3132	EACH	2.00	7.70	\$3,849.45	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2501	2501567/10540	54" RC SAFETY APRON AND GRATE DESIGN 3132	EACH	2.00	10.61	\$5,304.60	1
2501	2501567/10600	60" RC SAFETY APRON AND GRATE DESIGN 3132	EACH	4.00	16	\$4,000.00	1
2501	2501569/00918	18" GS SAFETY APRON	EACH	101.00	31.08	\$307.77	6
2501	2501569/00924	24" GS SAFETY APRON	EACH	7.00	3.29	\$469.55	3
2501	2501569/00936	36" GS SAFETY APRON	EACH	2.00	2.60	\$1,300.00	1
2501	2501569/01012	12" CS SAFETY APRON	EACH	1.00	0.24	\$235.00	1
2501	2501569/01015	15" CS SAFETY APRON	EACH	16.00	5.88	\$367.34	4
2501	2501569/01018	18" CS SAFETY APRON	EACH	77.00	30.46	\$395.64	6
2501	2501569/01024	24" CS SAFETY APRON	EACH	15.00	12.20	\$813.33	4
2501	2501569/01036	36" CS SAFETY APRON	EACH	2.00	2.40	\$1,200.00	1
2501	2501569/02021	21" SPAN CS SAFETY APRON	EACH	6.00	4.72	\$785.91	1
2501	2501569/02028	28" SPAN CS SAFETY APRON	EACH	2.00	1.03	\$515.00	1
2501	2501569/02418	18" CAS SAFETY APRON	EACH	19.00	11.31	\$595.50	4
2501	2501569/02424	24" CAS SAFETY APRON	EACH	7.00	7.69	\$1,097.93	3
2501	2501569/02517	17" SPAN CAS SAFETY APRON	EACH	6.00	2.52	\$420.00	1
2501	2501569/02912	12" RC SAFETY APRON	EACH	4.00	2.20	\$550.00	2
2501	2501569/02915	15" RC SAFETY APRON	EACH	8.00	4.98	\$622.38	6
2501	2501569/02918	18" RC SAFETY APRON	EACH	10.00	6.34	\$633.50	5
2501	2501569/02924	24" RC SAFETY APRON	EACH	102.00	64.69	\$634.25	17
2501	2501569/02930	30" RC SAFETY APRON	EACH	40.00	34.59	\$864.63	9

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2501	2501569/02936	36" RC SAFETY APRON	EACH	25.00	23.80	\$952.10	5
2501	2501569/02942	42" RC SAFETY APRON	EACH	1.00	1.30	\$1,300.00	1
2501	2501571/00010	INSTALL PIPE CULVERT	L F	526.00	20.21	\$38.43	9
2501	2501571/00012	INSTALL CONCRETE CULVERT	L F	8.00	0.64	\$80.00	1
2501	2501573/00012	INSTALL CONCRETE APRON	EACH	9.00	3.16	\$351.11	5
2501	2501573/00014	INSTALL FLAP GATE	EACH	1.00	0.30	\$300.00	1
2501	2501573/00017	INSTALL PIPE APRON	EACH	131.00	49.84	\$380.44	14
2501	2501575/90240	24" RC DISSIPATOR RING	EACH	20.00	5.40	\$270.00	1
2501	2501575/90300	30" RC DISSIPATOR RING	EACH	10.00	3.40	\$340.00	1
2501	2501575/90360	36" RC DISSIPATOR RING	EACH	5.00	1.95	\$390.00	1
2501	2501602/00011	PLUG AND ABANDON PIPE CULVERT	EACH	1.00	0.65	\$650.00	1
2501	2501602/00013	PLUG FILL AND ABANDON PIPE CULVERT	EACH	43.00	38.53	\$896.05	8
2501	2501602/00016	REPAIR CULVERT JOINT	EACH	39.00	41.68	\$1,068.65	5
2501	2501602/00035	SAFETY GRATE	EACH	1.00	1.80	\$1,800.00	1
2501	2501602/00049	CLEAN PIPE CULVERT	EACH	85.00	128.63	\$1,513.29	7
2501	2501602/00055	CLEAN INLET STRUCTURE	EACH	414.00	137.92	\$333.15	5
2501	2501602/00124	24" INTERNAL PIPE JOINT SEALING SYSTEM	EACH	6.00	2.40	\$400.00	1
2501	2501602/00415	15" PIPE APRON	EACH	17.00	3.48	\$204.70	2
2501	2501602/00418	18" PIPE APRON	EACH	18.00	5.87	\$325.90	4
2501	2501602/00424	24" PIPE APRON	EACH	2.00	1.60	\$800.00	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2501	2501602/00430	30" PIPE APRON	EACH	6.00	3.07	\$512.10	1
2501	2501602/00442	42" PIPE APRON	EACH	2.00	2.80	\$1,400.00	1
2501	2501602/00515	15" SAFETY APRON	EACH	4.00	0.85	\$212.83	2
2501	2501602/00518	18" SAFETY APRON	EACH	128.00	38.07	\$297.40	11
2501	2501602/00524	24" SAFETY APRON	EACH	48.00	27.90	\$581.25	3
2501	2501602/03518	SAFETY GRATE FOR 18" CAS APRON	EACH	2.00	2.60	\$1,300.00	1
2501	2501602/03524	SAFETY GRATE FOR 24" CAS APRON	EACH	16.00	18.20	\$1,137.50	3
2501	2501602/03530	SAFETY GRATE FOR 30" CAS APRON	EACH	4.00	6	\$1,500.00	2
2501	2501602/03536	SAFETY GRATE FOR 36" CAS APRON	EACH	8.00	12.20	\$1,525.00	1
2501	2501602/03542	SAFETY GRATE FOR 42" CAS APRON	EACH	4.00	8.60	\$2,150.00	1
2501	2501602/04018	SAFETY GRATE FOR 18" RC APRON	EACH	108.00	82.93	\$767.83	4
2501	2501602/04024	SAFETY GRATE FOR 24" RC APRON	EACH	86.00	77.86	\$905.35	9
2501	2501602/04030	SAFETY GRATE FOR 30" RC APRON	EACH	25.00	39.94	\$1,597.60	3
2501	2501602/04036	SAFETY GRATE FOR 36" RC APRON	EACH	40.00	48.53	\$1,213.25	10
2501	2501602/04042	SAFETY GRATE FOR 42" RC APRON	EACH	9.00	12.13	\$1,347.31	5
2501	2501602/04048	SAFETY GRATE FOR 48" RC APRON	EACH	8.00	14.34	\$1,792.93	3
2501	2501602/04421	SAFETY GRATE FOR 21" SPAN CAS-ARCH APRON	EACH	4.00	7	\$1,750.00	1
2501	2501602/05022	SAFETY GRATE FOR 22" SPAN RC PIPE-ARCH APRON	EACH	6.00	6.78	\$1,129.30	3
2501	2501602/05028	SAFETY GRATE FOR 28" SPAN RC PIPE-ARCH APRON	EACH	23.00	25.57	\$1,111.74	6
2501	2501602/05036	SAFETY GRATE FOR 36" SPAN RC PIPE-ARCH APRON	EACH	13.00	13.76	\$1,058.08	5



Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2501	2501602/05044	SAFETY GRATE FOR 44" SPAN RC PIPE-ARCH APRON	EACH	14.00	17.74	\$1,267.46	5
2501	2501602/05051	SAFETY GRATE FOR 51" SPAN RC PIPE-ARCH APRON	EACH	4.00	6	\$1,500.00	2
2501	2501602/05052	SAFETY GRATE FOR 52" SPAN RC PIPE-ARCH APRON	EACH	2.00	4.80	\$2,400.00	1
2501	2501602/05058	SAFETY GRATE FOR 58" SPAN RC PIPE-ARCH APRON	EACH	14.00	23.57	\$1,683.86	4
2501	2501602/05065	SAFETY GRATE FOR 65" SPAN RC PIPE-ARCH APRON	EACH	2.00	6.02	\$3,007.50	1
2501	2501602/05073	SAFETY GRATE FOR 73" SPAN RC PIPE-ARCH APRON	EACH	6.00	10.60	\$1,766.67	2
2501	2501602/08018	TRASH GUARD FOR 18" PIPE APRON	EACH	1.00	0.30	\$300.00	1
2501	2501603/00010	CLEAN PIPE CULVERT	L F	5,342.00	121.69	\$22.78	9
2501	2501603/00025	CLEAN OUT BOX CULVERT	L F	58.00	2.44	\$42.00	1
2501	2501603/00050	CLEAN DRAINAGE DITCH	L F	1,876.00	7.22	\$3.85	2
2501	2501603/00615	15" PIPE CULVERT	L F	582.00	13.55	\$23.29	4
2501	2501603/00618	18" PIPE CULVERT	L F	4,200.00	109.70	\$26.12	14
2501	2501603/00624	24" PIPE CULVERT	L F	1,984.00	65.51	\$33.02	4
2501	2501603/00630	30" PIPE CULVERT	L F	414.00	18.78	\$45.36	2
2501	2501603/00636	36" PIPE CULVERT	L F	240.00	13.20	\$55.00	2
2501	2501603/00642	42" PIPE CULVERT	L F	45.00	4.28	\$95.00	1
2501	2501603/00648	48" PIPE CULVERT	L F	146.00	38.23	\$261.82	2
2501	2501606/00010	CHEMICAL GROUT	GAL	190.00	34.20	\$180.00	1
2501	2501618/00010	REPAIR CULVERT	S F	100.00	7.50	\$75.00	1
					\$4,342.05		

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2502	2502501/00030	3" PRECAST CONCRETE HEADWALL	EACH	2.00	0.74	\$368.50	1
2502	2502501/00040	4" PRECAST CONCRETE HEADWALL	EACH	336.00	62.42	\$185.76	21
2502	2502501/00080	8" PRECAST CONCRETE HEADWALL	EACH	3.00	0.68	\$225.00	1
2502	2502502/00010	DRAINAGE SYSTEM TYPE (B910)	LS	13.00	39.75	\$3,057.86	13
2502	2502521/00120	12" CM PIPE DRAIN	L F	54.00	3.24	\$60.00	1
2502	2502521/01030	3" TP PIPE DRAIN	L F	1,731.00	24.11	\$13.93	3
2502	2502521/01040	4" TP PIPE DRAIN	L F	7,217.00	60.48	\$8.38	21
2502	2502521/01060	6" TP PIPE DRAIN	L F	44.00	1.07	\$24.36	2
2502	2502521/01080	8" TP PIPE DRAIN	L F	327.00	3.69	\$11.28	2
2502	2502521/01120	12" TP PIPE DRAIN	L F	27.00	2.01	\$74.50	1
2502	2502521/02180	18" RC PIPE DRAIN	L F	54.00	1.89	\$35.00	1
2502	2502521/04150	15" CS PIPE DRAIN	L F	32.00	1.60	\$50.00	1
2502	2502521/06120	12" PVC PIPE DRAIN	L F	653.00	19.59	\$30.00	1
2502	2502521/07040	4" PE PIPE DRAIN	L F	1,310.00	16.58	\$12.66	2
2502	2502521/07080	8" PE PIPE DRAIN	L F	195.00	5.08	\$26.03	2
2502	2502521/07120	12" PE PIPE DRAIN	L F	764.00	26.14	\$34.21	2
2502	2502541/01030	3" PERF TP PIPE DRAIN	L F	4,841.00	49.62	\$10.25	1
2502	2502541/01040	4" PERF TP PIPE DRAIN	L F	99,000.00	683.10	\$6.90	18
2502	2502541/01060	6" PERF TP PIPE DRAIN	L F	6,601.00	106.28	\$16.10	6
2502	2502541/07030	3" PERF PE PIPE DRAIN	L F	117,596.00	468.03	\$3.98	2

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2502	2502541/07040	4" PERF PE PIPE DRAIN	L F	59,835.00	452.35	\$7.56	11
2502	2502541/07060	6" PERF PE PIPE DRAIN	L F	582.00	5.11	\$8.78	2
2502	2502541/07080	8" PERF PE PIPE DRAIN	L F	303.00	9.09	\$30.00	1
2502	2502573/00010	INSTALL PRECAST CONCRETE HEADWALL	EACH	146.00	18.87	\$129.28	5
2502	2502601/02900	DRAINAGE SYSTEM	LS	3.00	25.02	\$8,341.00	3
2502	2502602/00005	CS OVERSLEEVE WITH RODENT GUARD	EACH	7.00	2.14	\$305.71	2
2502	2502602/00080	CONNECT INTO DRAINAGE STRUCTURE	EACH	5.00	1.43	\$286.00	1
2502	2502602/00090	PIPE DRAIN RISER	EACH	7.00	1.05	\$150.00	1
2502	2502602/00104	4" TP PIPE DRAIN CLEAN OUT	EACH	479.00	43.11	\$90.00	1
2502	2502602/00106	6" TP PIPE DRAIN CLEAN OUT	EACH	4.00	1.80	\$450.00	1
2502	2502602/00406	6" PVC PIPE DRAIN CLEANOUT	EACH	1.00	0.75	\$750.00	1
2502	2502602/03006	6" PE INSPECTION TEES	EACH	9.00	3.83	\$425.00	1
2502	2502603/00010	EDGE DRAIN DESIGN SPECIAL	L F	235.00	3.69	\$15.70	1
2502	2502603/00040	VIDEO TAPE PIPE DRAIN	L F	1,864.00	14.91	\$8.00	1
2502	2502603/00500	DRAIN TILE	L F	396.00	7.92	\$20.00	1
					\$2,167.17		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2503	2503511/01120	12" CP PIPE SEWER	L F	1,517.00	53.10	\$35.00	2
2503	2503511/02120	12" CS PIPE SEWER	L F	24.00	0.90	\$37.40	1
2503	2503511/02150	15" CS PIPE SEWER	L F	87.00	3.05	\$35.00	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2503	2503511/02180	18" CS PIPE SEWER	L F	555.00	20.63	\$37.18	2
2503	2503511/02240	24" CS PIPE SEWER	L F	110.00	4.51	\$41.00	1
2503	2503511/06121	12" CP PIPE SEWER (SMOOTH)	L F	48.00	1.92	\$40.00	1
2503	2503511/06241	24" CP PIPE SEWER (SMOOTH)	L F	32.00	2.18	\$68.00	1
2503	2503511/08120	12" CAS PIPE SEWER	L F	100.00	3.40	\$34.00	1
2503	2503511/08180	18" CAS PIPE SEWER	L F	275.00	9.63	\$35.00	1
2503	2503511/08300	30" CAS PIPE SEWER	L F	9.00	0.71	\$78.59	1
2503	2503511/09120	12" CAS PIPE SEWER 14 GAUGE	L F	34.00	4.59	\$135.00	1
2503	2503511/09240	24" CAS PIPE SEWER 14 GAUGE	L F	36.00	5.94	\$165.00	1
2503	2503511/13040	4" PVC PIPE SEWER	L F	70.00	2.80	\$40.00	1
2503	2503511/13060	6" PVC PIPE SEWER	L F	677.00	26.06	\$38.50	2
2503	2503511/13080	8" PVC PIPE SEWER	L F	2,604.00	124.84	\$47.94	3
2503	2503511/13100	10" PVC PIPE SEWER	L F	967.00	55.28	\$57.17	2
2503	2503511/13120	12" PVC PIPE SEWER	L F	1,015.00	136.66	\$134.64	3
2503	2503511/14120	12" DUCTILE IRON PIPE SEWER	L F	13.00	1.02	\$78.59	1
2503	2503511/90122	12" RC PIPE SEWER	L F	4,698.00	217.33	\$46.26	7
2503	2503511/90152	15" RC PIPE SEWER	L F	722.00	36.22	\$50.17	4
2503	2503511/90153	15" RC PIPE SEWER CLASS III	L F	139.00	5.84	\$42.00	1
2503	2503511/90182	18" RC PIPE SEWER	L F	1,467.00	68.13	\$46.44	3
2503	2503511/90189	18" RC PIPE SEWER CLASS V-JACKED	L F	64.00	43.20	\$675.00	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2503	2503511/90212	21" RC PIPE SEWER	L F	55.00	5.17	\$94.00	1
2503	2503511/90213	21" RC PIPE SEWER CLASS III	L F	55.00	5.17	\$94.00	1
2503	2503511/90242	24" RC PIPE SEWER	L F	2,049.00	104.56	\$51.03	4
2503	2503511/90245	24" RC PIPE SEWER CLASS V	L F	10.00	1.05	\$105.00	1
2503	2503511/90302	30" RC PIPE SEWER	L F	130.00	14.49	\$111.47	3
2503	2503511/90303	30" RC PIPE SEWER CLASS III	L F	104.00	7.80	\$75.00	1
2503	2503511/90305	30" RC PIPE SEWER CLASS V	L F	471.00	35.33	\$75.00	1
2503	2503511/90362	36" RC PIPE SEWER	L F	33.00	3.53	\$107.00	1
2503	2503511/90364	36" RC PIPE SEWER CLASS IV	L F	339.00	32.21	\$95.00	1
2503	2503511/90365	36" RC PIPE SEWER CLASS V	L F	78.00	13.57	\$174.00	1
2503	2503511/90422	42" RC PIPE SEWER	L F	190.00	27.09	\$142.60	2
2503	2503511/90722	72" RC PIPE SEWER CLASS II	L F	24.00	5.52	\$230.00	1
2503	2503521/90222	22" SPAN RC PIPE-ARCH SEWER CLASS IIA	L F	58.00	5.48	\$94.48	2
2503	2503521/90282	28" SPAN RC PIPE-ARCH SEWER CLASS IIA	L F	158.00	12.81	\$81.08	3
2503	2503521/90362	36" SPAN RC PIPE-ARCH SEWER CLASS IIA	L F	5.00	0.75	\$150.00	1
2503	2503521/90582	58" SPAN RC PIPE-ARCH SEWER CLASS IIA	L F	23.00	4.60	\$200.00	1
2503	2503521/90652	65" SPAN RC PIPE-ARCH SEWER CLASS IIA	L F	278.00	42.34	\$152.32	1
2503	2503521/90732	73" SPAN RC PIPE-ARCH SEWER CLASS IIA	L F	131.00	22.12	\$168.85	1
2503	2503541/90122	12" RC PIPE SEWER DESIGN 3006	L F	30,866.00	858.69	\$27.82	15
2503	2503541/90123	12" RC PIPE SEWER DESIGN 3006 CLASS III	L F	2,523.00	104.96	\$41.60	9

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2503	2503541/90125	12" RC PIPE SEWER DESIGN 3006 CLASS V	L F	3,799.00	159.22	\$41.91	6
2503	2503541/90129	12" RC PIPE SEWER DESIGN 3006 CLASS V-JACKED	L F	116.00	51.04	\$440.00	1
2503	2503541/90152	15" RC PIPE SEWER DESIGN 3006	L F	15,075.00	585.66	\$38.85	15
2503	2503541/90153	15" RC PIPE SEWER DESIGN 3006 CLASS III	L F	7,325.00	386.03	\$52.70	4
2503	2503541/90154	15" RC PIPE SEWER DESIGN 3006 CLASS IV	L F	167.00	16.35	\$97.90	2
2503	2503541/90155	15" RC PIPE SEWER DESIGN 3006 CLASS V	L F	5,001.00	223.09	\$44.61	7
2503	2503541/90159	15" RC PIPE SEWER DESIGN 3006 CLASS V-JACKED	L F	287.00	122.40	\$426.48	2
2503	2503541/90182	18" RC PIPE SEWER DESIGN 3006	L F	8,590.00	350.90	\$40.85	14
2503	2503541/90183	18" RC PIPE SEWER DESIGN 3006 CLASS III	L F	5,274.00	248.72	\$47.16	7
2503	2503541/90185	18" RC PIPE SEWER DESIGN 3006 CLASS V	L F	424.00	14.90	\$35.14	2
2503	2503541/90189	18" RC PIPE SEWER DESIGN 3006 CLASS V-JACKED	L F	186.00	98.78	\$531.08	2
2503	2503541/90212	21" RC PIPE SEWER DESIGN 3006	L F	117.00	4.65	\$39.73	2
2503	2503541/90213	21" RC PIPE SEWER DESIGN 3006 CLASS III	L F	1,521.00	71.20	\$46.81	3
2503	2503541/90242	24" RC PIPE SEWER DESIGN 3006	L F	3,966.00	179.78	\$45.33	11
2503	2503541/90243	24" RC PIPE SEWER DESIGN 3006 CLASS III	L F	1,948.00	97.07	\$49.83	6
2503	2503541/90244	24" RC PIPE SEWER DESIGN 3006 CLASS IV	L F	216.00	12.10	\$56.00	1
2503	2503541/90249	24" RC PIPE SEWER DESIGN 3006 CLASS V-JACKED	L F	217.00	119.35	\$550.00	1
2503	2503541/90302	30" RC PIPE SEWER DESIGN 3006	L F	2,634.00	161.57	\$61.34	6
2503	2503541/90303	30" RC PIPE SEWER DESIGN 3006 CLASS III	L F	1,140.00	74.07	\$64.97	5
2503	2503541/90309	30" RC PIPE SEWER DESIGN 3006 CLASS V-JACKED	L F	121.00	72.60	\$600.00	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2503	2503541/90362	36" RC PIPE SEWER DESIGN 3006	L F	396.00	31.44	\$79.39	3
2503	2503541/90363	36" RC PIPE SEWER DESIGN 3006 CLASS III	L F	802.00	64.41	\$80.31	2
2503	2503541/90422	42" RC PIPE SEWER DESIGN 3006	L F	1,690.00	182.64	\$108.07	3
2503	2503541/90423	42" RC PIPE SEWER DESIGN 3006 CLASS III	L F	574.00	66.18	\$115.29	3
2503	2503541/90482	48" RC PIPE SEWER DESIGN 3006	L F	2,185.00	267.53	\$122.44	2
2503	2503541/90483	48" RC PIPE SEWER DESIGN 3006 CLASS III	L F	2,866.00	410.55	\$143.25	1
2503	2503541/90542	54" RC PIPE SEWER DESIGN 3006	L F	1,353.00	172.67	\$127.62	1
2503	2503541/90543	54" RC PIPE SEWER DESIGN 3006 CLASS III	L F	374.00	57.78	\$154.50	1
2503	2503541/90603	60" RC PIPE SEWER DESIGN 3006 CLASS III	L F	89.00	17.98	\$202.00	1
2503	2503571/00012	INSTALL CONCRETE SEWER	L F	49.00	1.23	\$25.00	1
2503	2503602/00005	RECONNECT SANITARY SEWER SERVICE	EACH	1.00	0.30	\$301.00	1
2503	2503602/00030	CONSTRUCTION JOINT	EACH	15.00	29.42	\$1,961.07	3
2503	2503602/00032	CONSTRUCT BULKHEAD	EACH	2.00	0.50	\$250.00	1
2503	2503602/00040	CONNECT TO EXISTING SANITARY SEWER	EACH	63.00	67.42	\$1,070.16	5
2503	2503602/00041	CONNECT TO EXISTING MANHOLES (SAN)	EACH	4.00	7.05	\$1,762.50	3
2503	2503602/00042	CONNECT TO EXISTING STORM SEWER	EACH	340.00	275.91	\$811.49	33
2503	2503602/00046	CONNECT INTO EXISTING DRAINAGE STRUCTURE	EACH	51.00	58.95	\$1,155.98	9
2503	2503602/00047	CONNECT TO EXISTING SANITARY SEWER SERVICE	EACH	20.00	9.24	\$462.00	2
2503	2503602/00080	REPAIR SEWER PIPE	EACH	1.00	8.40	\$8,400.00	1
2503	2503602/00100	PLUG AND ABANDON PIPE SEWER	EACH	1.00	1	\$1,000.00	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2503	2503602/00112	12" PIPE PLUG	EACH	4.00	0.71	\$177.22	2
2503	2503602/00115	15" PIPE PLUG	EACH	1.00	0.10	\$95.00	1
2503	2503602/00118	18" PIPE PLUG	EACH	1.00	0.10	\$100.00	1
2503	2503602/00121	21" PIPE PLUG	EACH	1.00	0.11	\$105.00	1
2503	2503602/00212	CONSTRUCT 12" OUTSIDE DROP	EACH	1.00	1.50	\$1,500.00	1
2503	2503602/13402	8"X4" PVC WYE	EACH	56.00	13.37	\$238.75	2
2503	2503602/13403	8"X6" PVC WYE	EACH	9.00	3.03	\$336.22	2
2503	2503602/13502	10"X4" PVC WYE	EACH	73.00	24.17	\$331.12	2
2503	2503602/13503	10"X6" PVC WYE	EACH	1.00	0.45	\$445.00	1
2503	2503602/13602	12"X4" PVC WYE	EACH	30.00	10.67	\$355.67	2
2503	2503602/13702	15"X4" PVC WYE	EACH	32.00	16.32	\$510.00	1
2503	2503603/00002	SANITARY SEWER SPOT REPAIR	L F	138.00	20	\$144.93	2
2503	2503603/00005	CLEAN PIPE SEWER	L F	3,322.00	57.01	\$17.16	6
2503	2503603/00030	TRENCH DRAIN	L F	26.00	8.42	\$323.66	2
2503	2503603/00045	PLUG FILL AND ABANDON PIPE SEWER	L F	5,743.00	74.08	\$12.90	7
2503	2503603/00046	VIDEO TAPE PIPE SEWER	L F	13,570.00	29.04	\$2.14	4
2503	2503603/00047	CLEAN AND VIDEO TAPE PIPE SEWER	L F	2,924.00	38.07	\$13.02	3
2503	2503603/00090	CONSTRUCT 8" INSIDE DROP	L F	18.00	8.48	\$471.00	1
2503	2503603/00106	6" PVC PIPE SEWER	L F	67.00	2.05	\$30.60	2
2503	2503603/00108	8" PVC PIPE SEWER	L F	5,128.00	253.73	\$49.48	2



Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2503	2503603/00110	10" PVC PIPE SEWER	L F	5,425.00	303.80	\$56.00	2
2503	2503603/00112	12" PVC PIPE SEWER	L F	1,944.00	147.26	\$75.75	2
2503	2503603/00115	15" PVC PIPE SEWER	L F	1,575.00	111.83	\$71.00	1
2503	2503603/00121	21" PVC PIPE SEWER	L F	72.00	6.48	\$90.00	1
2503	2503603/00215	15" PVC SLOTTED DRAIN	L F	556.00	152.90	\$275.00	1
2503	2503603/00704	4" PVC SANITARY SERVICE PIPE	L F	7,051.00	191.58	\$27.17	2
2503	2503603/00706	6" PVC SANITARY SERVICE PIPE	L F	100.00	2.45	\$24.50	1
2503	2503603/01308	LINING SEWER PIPE 8"	L F	2,179.00	65.44	\$30.03	2
2503	2503603/01310	LINING SEWER PIPE 10"	L F	43.00	5.16	\$120.00	1
2503	2503603/01312	LINING SEWER PIPE 12"	L F	2,940.00	261.84	\$89.06	8
2503	2503603/01315	LINING SEWER PIPE 15"	L F	1,537.00	92.42	\$60.13	3
2503	2503603/01318	LINING SEWER PIPE 18"	L F	1,626.00	111.23	\$68.41	3
2503	2503603/01321	LINING SEWER PIPE 21"	L F	262.00	25.41	\$97.00	1
2503	2503603/01324	LINING SEWER PIPE 24"	L F	1,363.00	184.86	\$135.63	7
2503	2503603/01327	LINING SEWER PIPE 27"	L F	254.00	35.56	\$140.00	1
2503	2503603/01330	LINING SEWER PIPE 30"	L F	2,051.00	344.18	\$167.81	7
2503	2503603/01336	LINING SEWER PIPE 36"	L F	996.00	175.29	\$175.99	2
2503	2503603/03120	12" STEEL CASING PIPE	L F	360.00	24.12	\$67.00	1
2503	2503603/03160	16" STEEL CASING PIPE	L F	20.00	3.20	\$160.00	1
2503	2503603/03245	24" STEEL CASING PIPE (JACKED)	L F	112.00	32	\$285.75	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2503	2503603/03305	30" STEEL CASING PIPE (JACKED)	L F	16.00	22.96	\$1,435.00	1
2503	2503603/06061	6" HDPE PIPE SEWER-DIRECTIONAL DRILLED	L F	1,132.00	73.58	\$65.00	1
2503	2503604/00004	4" INSULATION	S Y	39.00	1.53	\$39.23	3
2503	2503901/00060	PIPE SEWERS	LS	1.00	71.13	\$71,125.00	1
					\$9,922.88		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2504	2504601/00040	TEMPORARY WATER SERVICE	LS	3.00	95.23	\$31,743.33	3
2504	2504602/00009	WATERMAIN OFFSET	EACH	2.00	7.50	\$3,750.00	1
2504	2504602/00010	CONNECT TO EXISTING WATER MAIN	EACH	77.00	98.92	\$1,284.71	5
2504	2504602/00014	CONNECT TO EXISTING WATER SERVICE	EACH	67.00	10.42	\$155.45	2
2504	2504602/00020	HYDRANT	EACH	63.00	249.97	\$3,967.79	6
2504	2504602/00021	RELOCATE HYDRANT	EACH	5.00	4.75	\$949.57	2
2504	2504602/00022	RELOCATE HYDRANT AND VALVE	EACH	4.00	11.88	\$2,969.72	2
2504	2504602/00032	ADJUST GATE VALVE AND BOX	EACH	10.00	3.50	\$350.00	1
2504	2504602/00033	ADJUST GATE VALVE	EACH	9.00	3.21	\$357.00	2
2504	2504602/00034	ADJUST VALVE BOX	EACH	68.00	43.32	\$637.06	3
2504	2504602/00035	ADJUST VALVE BOX-WATER	EACH	59.00	25.78	\$436.99	5
2504	2504602/00408	0.75" CORPORATION STOP	EACH	10.00	4.92	\$492.00	1
2504	2504602/00410	1" CORPORATION STOP	EACH	253.00	50.62	\$200.07	3
2504	2504602/00413	1.25" CORPORATION STOP	EACH	3.00	0.92	\$307.33	2

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2504	2504602/00415	1.5" CORPORATION STOP	EACH	8.00	3.20	\$399.38	3
2504	2504602/00420	2" CORPORATION STOP	EACH	5.00	3.03	\$606.00	2
2504	2504602/00804	4" GATE VALVE AND BOX	EACH	16.00	16.27	\$1,017.00	1
2504	2504602/00806	6" GATE VALVE AND BOX	EACH	78.00	108.18	\$1,386.97	5
2504	2504602/00808	8" GATE VALVE AND BOX	EACH	123.00	231.93	\$1,885.65	5
2504	2504602/00810	10" GATE VALVE AND BOX	EACH	4.00	9.93	\$2,483.50	3
2504	2504602/00812	12" GATE VALVE AND BOX	EACH	19.00	51.55	\$2,713.16	2
2504	2504602/01164	12"X8" WET TAP	EACH	2.00	10.40	\$5,200.00	1
2504	2504602/02008	8" SADDLE	EACH	6.00	1.20	\$200.00	1
2504	2504602/03005	ADJUST CURB STOP	EACH	42.00	4.86	\$115.72	2
2504	2504602/03075	0.75" CURB STOP AND BOX	EACH	10.00	4.36	\$436.00	1
2504	2504602/03100	1" CURB STOP AND BOX	EACH	249.00	87.50	\$351.41	3
2504	2504602/03125	1.25" CURB STOP AND BOX	EACH	3.00	1.22	\$408.33	2
2504	2504602/03150	1.5" CURB STOP AND BOX	EACH	8.00	4.27	\$533.25	3
2504	2504602/03200	2" CURB STOP AND BOX	EACH	5.00	4.08	\$815.40	2
2504	2504602/09300	LOWER WATERMAIN	EACH	1.00	5	\$5,000.00	1
2504	2504603/00003	WATER SERVICE (DIRECTIONAL DRILLED)	L F	552.00	12.70	\$23.00	1
2504	2504603/00008	HYDRANT RISER	L F	2.00	1.50	\$750.00	1
2504	2504603/00070	INSPECTION HOLE	L F	60.00	1.20	\$20.00	1
2504	2504603/00708	3/4" TYPE K COPPER PIPE	L F	270.00	12.80	\$47.40	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2504	2504603/00710	1" TYPE K COPPER PIPE	L F	9,222.00	231.75	\$25.13	3
2504	2504603/00712	1.25" TYPE K COPPER PIPE	L F	100.00	2.53	\$25.27	2
2504	2504603/00715	1.5" TYPE K COPPER PIPE	L F	50.00	1.72	\$34.30	2
2504	2504603/00720	2" TYPE K COPPER PIPE	L F	191.00	6.04	\$31.64	2
2504	2504603/00810	1" TYPE PE PIPE	L F	110.00	3.08	\$28.00	1
2504	2504603/00815	1 1/2" TYPE PE PIPE	L F	60.00	4.50	\$75.00	1
2504	2504603/01908	8" WATERMAIN HDPE	L F	100.00	16.40	\$164.00	1
2504	2504603/01910	10" WATERMAIN HDPE	L F	60.00	4.20	\$70.00	1
2504	2504603/01913	12" WATERMAIN HDPE (DIRECTIONAL DRILLED)	L F	580.00	44.66	\$77.00	1
2504	2504603/01924	24" WATERMAIN HDPE	L F	205.00	31.78	\$155.00	1
2504	2504603/02004	4" PVC WATERMAIN	L F	280.00	8.12	\$29.00	1
2504	2504603/02006	6" PVC WATERMAIN	L F	1,548.00	53.84	\$34.78	5
2504	2504603/02007	6" PVC WATERMAIN (DIRECTIONAL DRILLED)	L F	80.00	6.40	\$80.00	1
2504	2504603/02008	8" PVC WATERMAIN	L F	28,113.00	1028.94	\$36.60	5
2504	2504603/02009	8" PVC WATERMAIN (DIRECTIONAL DRILLED)	L F	191.00	15.95	\$83.50	1
2504	2504603/02010	10" PVC WATERMAIN	L F	173.00	6.72	\$38.82	2
2504	2504603/02012	12" PVC WATERMAIN	L F	3,018.00	125.25	\$41.50	1
2504	2504603/02318	18" PVC CASING PIPE	L F	296.00	50.32	\$170.00	1
2504	2504603/02320	20" PVC CASING PIPE	L F	240.00	34.80	\$145.00	1
2504	2504603/04200	20" STEEL CASING PIPE	L F	23.00	4.60	\$200.00	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2504	2504603/04201	20" STEEL CASING PIPE (JACKED)	L F	63.00	16.35	\$259.50	1
2504	2504604/01000	POLYSTYRENE INSULATION	S Y	91.00	4.09	\$44.93	2
2504	2504604/01050	2" POLYSTYRENE INSULATION	S Y	50.00	0.98	\$19.50	1
2504	2504604/01100	4" POLYSTYRENE INSULATION	S Y	213.00	6.60	\$30.98	4
2504	2504607/00010	SAND COVER (LV)	C Y	847.00	33.88	\$40.00	1
2504	2504608/00015	WATERMAIN FITTINGS	LB	26,303.00	174.13	\$6.62	4
2504	2504608/00020	DUCTILE IRON FITTINGS	LB	2,925.00	21.79	\$7.45	1
2504	2504618/00010	CONSTRUCT BULKHEAD	S F	9.00	0.52	\$58.00	1
					\$3,126.06		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2506	2506501/00010	CONSTRUCT DRAINAGE STRUCTURE DESIGN A	L F	9.00	4.50	\$500.00	1
2506	2506501/00012	CONSTRUCT DRAINAGE STRUCTURE DESIGN A OR F	L F	23.80	20.32	\$853.78	2
2506	2506501/00032	CONSTRUCT DRAINAGE STRUCTURE DESIGN C OR G	L F	172.90	61.12	\$353.52	7
2506	2506501/00033	CONSTRUCT DRAINAGE STRUCTURE DESIGN C G OR H	L F	4.00	1.10	\$275.00	1
2506	2506501/00060	CONSTRUCT DRAINAGE STRUCTURE DESIGN F	L F	535.60	174.22	\$325.28	19
2506	2506501/00070	CONSTRUCT DRAINAGE STRUCTURE DESIGN G	L F	800.10	259.14	\$323.88	26
2506	2506501/00072	CONSTRUCT DRAINAGE STRUCTURE DESIGN G OR H	L F	36.00	11.04	\$306.67	2
2506	2506501/00080	CONSTRUCT DRAINAGE STRUCTURE DESIGN H	L F	1,053.50	268.38	\$254.75	26
2506	2506501/00140	CONSTRUCT DRAINAGE STRUCTURE DESIGN N	L F	59.60	16.92	\$283.97	5

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2506	2506501/00190	CONSTRUCT DRAINAGE STRUCTURE DESIGN SD-48	L F	2,460.10	844.16	\$343.14	20
2506	2506501/00193	CONSTRUCT DRAINAGE STRUCTURE DESIGN SD-60	L F	25.60	14.36	\$560.94	3
2506	2506501/00196	CONSTRUCT DRAINAGE STRUCTURE DESIGN SD-72	L F	22.40	14.03	\$626.34	3
2506	2506501/00199	CONSTRUCT DRAINAGE STRUCTURE DESIGN SD-84	L F	28.40	25.10	\$883.80	2
2506	2506501/00201	CONSTRUCT DRAINAGE STRUCTURE DESIGN SD-96	L F	7.00	7.98	\$1,140.00	1
2506	2506501/00208	CONSTRUCT DRAINAGE STRUCTURE DESIGN SD-108	L F	13.00	21.45	\$1,650.00	1
2506	2506501/00300	CONSTRUCT DRAINAGE STRUCTURE DESIGN SPECIAL	L F	166.00	105.23	\$633.93	8
2506	2506501/00301	CONSTRUCT DRAINAGE STRUCTURE DESIGN SPECIAL 1	L F	29.00	13.15	\$453.45	2
2506	2506501/00302	CONSTRUCT DRAINAGE STRUCTURE DESIGN SPECIAL 2	L F	54.00	66	\$1,222.22	2
2506	2506501/02007	CONSTRUCT DRAINAGE STRUCTURE DESIGN 4007	L F	713.00	157.92	\$221.48	3
2506	2506501/02420	CONSTRUCT DRAINAGE STRUCTURE DESIGN 48-4020	L F	1,831.80	572.35	\$312.45	22
2506	2506501/02720	CONSTRUCT DRAINAGE STRUCTURE DESIGN 54-4020	L F	190.80	76.16	\$399.15	8
2506	2506501/03020	CONSTRUCT DRAINAGE STRUCTURE DESIGN 60-4020	L F	312.00	141.17	\$452.46	16
2506	2506501/03320	CONSTRUCT DRAINAGE STRUCTURE DESIGN 66-4020	L F	85.60	46.63	\$544.73	4
2506	2506501/03620	CONSTRUCT DRAINAGE STRUCTURE DESIGN 72-4020	L F	282.50	158.99	\$562.80	12
2506	2506501/03920	CONSTRUCT DRAINAGE STRUCTURE DESIGN 78-4020	L F	52.00	37.79	\$726.67	2
2506	2506501/04220	CONSTRUCT DRAINAGE STRUCTURE DESIGN 84-4020	L F	133.20	98.56	\$739.91	3
2506	2506501/04520	CONSTRUCT DRAINAGE STRUCTURE DESIGN 90-4020	L F	14.00	12.32	\$880.00	1
2506	2506501/04820	CONSTRUCT DRAINAGE STRUCTURE DESIGN 96-4020	L F	35.30	33.59	\$951.67	4
2506	2506501/05120	CONSTRUCT DRAINAGE STRUCTURE DESIGN 102-4020	L F	19.20	24	\$1,250.00	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2506	2506501/05420	CONSTRUCT DRAINAGE STRUCTURE DESIGN 108-4020	L F	54.50	75.60	\$1,387.19	5
2506	2506501/06020	CONSTRUCT DRAINAGE STRUCTURE DESIGN 120-4020	L F	47.00	23.50	\$500.00	1
2506	2506502/00080	CONSTRUCT DRAINAGE STRUCTURE DESIGN H	EACH	3.00	5.10	\$1,700.00	2
2506	2506502/00300	CONSTRUCT DRAINAGE STRUCTURE DESIGN SPECIAL	EACH	14.00	75.28	\$5,376.88	8
2506	2506502/00301	CONSTRUCT DRAINAGE STRUCTURE DESIGN SPECIAL 1	EACH	15.00	64.63	\$4,308.69	7
2506	2506502/00302	CONSTRUCT DRAINAGE STRUCTURE DESIGN SPECIAL 2	EACH	5.00	26.90	\$5,380.00	3
2506	2506502/00303	CONSTRUCT DRAINAGE STRUCTURE DESIGN SPECIAL 3	EACH	2.00	10.50	\$5,250.00	2
2506	2506502/02007	CONSTRUCT DRAINAGE STRUCTURE DESIGN 4007	EACH	7.00	31.50	\$4,500.00	1
2506	2506502/02420	CONSTRUCT DRAINAGE STRUCTURE DESIGN 48-4020	EACH	24.80	36.33	\$1,465.00	1
2506	2506502/02720	CONSTRUCT DRAINAGE STRUCTURE DESIGN 54-4020	EACH	4.00	1.70	\$425.00	1
2506	2506502/03320	CONSTRUCT DRAINAGE STRUCTURE DESIGN 66-4020	EACH	5.00	3.25	\$650.00	1
2506	2506503/00010	RECONSTRUCT DRAINAGE STRUCTURE	L F	1,939.30	674.99	\$348.06	13
2506	2506516/00010	CASTING ASSEMBLY	EACH	2,599.00	1828.55	\$703.56	64
2506	2506521/00010	INSTALL CASTING	EACH	20.00	13.03	\$651.50	6
2506	2506522/00011	ADJUST FRAME AND RING CASTING	EACH	381.00	161.04	\$422.69	34
2506	2506601/00040	INFILTRATION SYSTEM	LS	7.00	108.65	\$15,521.64	7
2506	2506602/00002	RECONSTRUCT DRAINAGE STRUCTURE	EACH	9.00	5.63	\$625.89	2
2506	2506602/00008	ADJUST DRAINAGE STRUCTURE	EACH	1.00	0.70	\$700.00	1
2506	2506602/00009	ADJUST FRAME AND RING CASTING	EACH	117.00	97.75	\$835.47	6

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2506	2506602/00010	CLEAN OUT CATCH BASIN	EACH	5.00	1.75	\$350.00	1
2506	2506602/00013	PLUG CATCH BASIN	EACH	3.00	1.75	\$581.67	2
2506	2506602/00014	PLUG AND ABANDON DRAINAGE STRUCTURE	EACH	1.00	1	\$1,000.00	1
2506	2506602/00019	CONNECT INTO EXISTING DRAINAGE STRUCTURE	EACH	46.00	45.87	\$997.10	12
2506	2506602/00020	CONNECT INTO EXISTING STORM SEWER	EACH	32.00	19.30	\$602.97	7
2506	2506602/00023	CONNECT TO EXISTING STRUCTURE	EACH	7.00	6.38	\$911.47	4
2506	2506602/00026	CONNECT INTO EXISTING MH OR CB	EACH	5.00	7.50	\$1,500.00	1
2506	2506602/00036	GRATE CASTING SPECIAL	EACH	2.00	5.10	\$2,550.00	2
2506	2506602/00080	CONSTRUCT DRAINAGE STRUCTURE DESIGN SPECIAL	EACH	3.00	28.51	\$9,502.96	3
2506	2506602/00081	CONSTRUCT DRAINAGE STRUCTURE DESIGN SPECIAL 1	EACH	1.00	10.11	\$10,105.00	1
2506	2506602/00100	CASTING ASSEMBLY SPECIAL	EACH	58.00	28.45	\$490.52	4
2506	2506602/00120	REPAIR DRAINAGE STRUCTURE	EACH	41.00	41.11	\$1,002.68	7
2506	2506603/00012	REPAIR DRAINAGE STRUCTURE	L F	95.00	41.15	\$433.16	3
2506	2506603/00208	CONSTRUCT 8" OUTSIDE DROP	L F	15.00	8.25	\$550.00	1
2506	2506901/00100	DRAINAGE STRUCTURES	LS	3.00	1672.90	\$557,633.33	3
					\$8,451.44		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2507	2507501/00018	LINING CULVERT PIPE 18"	L F	812.00	57.26	\$70.52	2
2507	2507501/00024	LINING CULVERT PIPE 24"	L F	4,497.00	377.48	\$83.94	8



Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2507	2507501/00030	LINING CULVERT PIPE 30"	L F	436.00	54.46	\$124.90	5
2507	2507501/00036	LINING CULVERT PIPE 36"	L F	529.00	82.60	\$156.15	4
2507	2507501/00048	LINING CULVERT PIPE 48"	L F	330.00	102.73	\$311.31	3
2507	2507603/10015	LINING CULVERT PIPE (15") SPECIAL	L F	216.00	26.45	\$122.46	2
2507	2507603/10018	LINING CULVERT PIPE (18") SPECIAL	L F	2,825.00	314.93	\$111.48	6
2507	2507603/10024	LINING CULVERT PIPE (24") SPECIAL	L F	7,451.00	970.05	\$130.19	13
2507	2507603/10030	LINING CULVERT PIPE (30") SPECIAL	L F	1,436.00	355.83	\$247.79	7
2507	2507603/10036	LINING CULVERT PIPE (36") SPECIAL	L F	2,342.00	602.15	\$257.11	10
2507	2507603/10042	LINING CULVERT PIPE (42") SPECIAL	L F	74.00	25.90	\$350.00	1
2507	2507603/10048	LINING CULVERT PIPE (48") SPECIAL	L F	326.00	145.44	\$446.12	3
2507	2507603/10072	LINING CULVERT PIPE (72") SPECIAL	L F	192.00	154.56	\$805.00	1
2507	2507603/20028	LINING CULVERT PIPE (28" SPAN) SPECIAL	L F	271.00	41.17	\$151.92	2
2507	2507603/20044	LINING CULVERT PIPE (44" SPAN) SPECIAL	L F	189.00	68.42	\$362.00	1
2507	2507603/20051	LINING CULVERT PIPE (51" SPAN) SPECIAL	L F	94.00	28.20	\$300.00	1
2507	2507603/20057	LINING CULVERT PIPE (57" SPAN) SPECIAL	L F	134.00	85.99	\$641.74	2
2507	2507603/20058	LINING CULVERT PIPE (58" SPAN) SPECIAL	L F	404.00	184.76	\$457.33	2
2507	2507603/20088	LINING CULVERT PIPE (88" SPAN) SPECIAL	L F	227.00	169.12	\$745.00	1
2507	2507603/20102	LINING CULVERT PIPE (102" SPAN) SPECIAL	L F	266.00	260.95	\$981.00	1
					\$4,108.45		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2511	2511501/00010	RANDOM RIPRAP CLASS SPECIAL	C Y	119.00	9.16	\$77.00	1
2511	2511501/00011	RANDOM RIPRAP CLASS I	C Y	707.00	51.09	\$72.26	7
2511	2511501/00012	RANDOM RIPRAP CLASS II	C Y	1,884.10	110.50	\$58.65	21
2511	2511501/00013	RANDOM RIPRAP CLASS III	C Y	5,998.30	448.73	\$74.81	45
2511	2511501/00014	RANDOM RIPRAP CLASS IV	C Y	2,712.00	161.99	\$59.73	14
2511	2511501/00015	RANDOM RIPRAP CLASS V	C Y	1,890.00	75.71	\$40.06	3
2511	2511502/00013	RANDOM RIPRAP CLASS III	TON	30.00	2.55	\$85.00	1
2511	2511502/00014	RANDOM RIPRAP CLASS IV	TON	395.00	29.23	\$74.00	1
2511	2511502/00015	RANDOM RIPRAP CLASS V	TON	6,167.00	398.88	\$64.68	2
2511	2511511/00010	GRANULAR FILTER	C Y	500.00	26.09	\$52.17	3
2511	2511515/00012	GEOTEXTILE FILTER TYPE II	S Y	30.00	0.37	\$12.30	1
2511	2511515/00013	GEOTEXTILE FILTER TYPE III	S Y	16,730.40	31.12	\$1.86	20
2511	2511515/00014	GEOTEXTILE FILTER TYPE IV	S Y	14,271.50	46.10	\$3.23	38
2511	2511515/00015	GEOTEXTILE FILTER TYPE V	S Y	802.00	2.89	\$3.60	3
2511	2511515/00017	GEOTEXTILE FILTER TYPE VII	S Y	8,421.00	27.62	\$3.28	13
2511	2511602/08010	SUPPLEMENTAL DESCRIPTION	EACH	3,046.00	609.20	\$200.00	1
2511	2511604/00200	ARTICULAR CONCRETE RIP-RAP	S Y	138.00	17.85	\$129.34	3
2511	2511607/00011	RANDOM RIPRAP SPECIAL	C Y	42.00	2.10	\$50.00	1
2511	2511607/00012	RANDOM RIPRAP (MATRIX)	C Y	2,192.00	161.51	\$73.68	4
2511	2511607/00120	INSTALL RANDOM RIPRAP	C Y	119.00	14.88	\$125.00	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2511	2511609/00011	RANDOM RIPRAP SPECIAL	TON	19,581.00	694.34	\$35.46	2
2511	2511901/00010	RIPRAP	LS	1.00	100	\$100,000.00	1
					\$3,021.91		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2514	2514501/00010	CONCRETE SLOPE PAVING	S Y	1,564.00	346.71	\$221.68	8
2514	2514503/00020	STABILIZED AGGREGATE SLOPE PAVING	S Y	2,736.00	101.29	\$37.02	3
					\$448.00		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2515	2515502/00011	ARTICULATED BLOCK MAT CLOSED CELL, TYPE A	S Y	14.00	1.90	\$135.78	1
					\$1.90		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2519	2519501/00010	CLSM LOW DENSITY	C Y	18.00	9.90	\$550.00	1
2519	2519502/00020	CLSM HIGH DENSITY	C Y	260.90	89.21	\$341.95	8
					\$99.11		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2520	2520501/00010	LEAN MIX BACKFILL	C Y	130.00	25.82	\$198.63	3
2520	2520607/00010	CEMENT GROUT	C Y	13.60	13.94	\$1,024.64	3

\$39.76

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2521	2521501/00030	3" CONCRETE WALK	S F	18,116.00	82.79	\$4.57	5
2521	2521501/00040	4" CONCRETE WALK	S F	486,982.00	2176.81	\$4.47	37
2521	2521501/00040	4" CONCRETE WALK	S F	486,982.00	2176.81	\$4.47	37
2521	2521501/00042	4" CONCRETE WALK SPECIAL	S F	3,051.00	44.42	\$14.56	1
2521	2521501/00043	4" CONCRETE WALK SPECIAL 1	S F	3,481.00	50.68	\$14.56	1
2521	2521501/00050	5" CONCRETE WALK	S F	80.00	1.20	\$15.00	1
2521	2521501/00060	6" CONCRETE WALK	S F	154,742.00	1067.72	\$6.90	27
2521	2521501/00062	6" CONCRETE WALK-REINFORCED	S F	192.00	3.26	\$17.00	1
2521	2521501/00070	7" CONCRETE WALK	S F	5,619.00	37.65	\$6.70	1
2521	2521501/00084	8" CONCRETE WALK-REINFORCED	S F	539.00	9.05	\$16.79	1
2521	2521511/00030	3" BITUMINOUS WALK	S F	1,016.00	4.62	\$4.55	2
2521	2521511/00040	4" BITUMINOUS WALK	S F	5,439.00	36.99	\$6.80	1
2521	2521618/00005	CONCRETE WALK	S F	118,555.00	1238.90	\$10.45	23
2521	2521618/00160	6" CONCRETE WALK SPECIAL	S F	104.00	1.87	\$18.00	1
2521	2521618/00300	SPECIAL SURFACE TREATMENT	S F	1,214.00	21.85	\$18.00	1
2521	2521901/00010	WALKS	LS	2.00	1026.30	\$513,150.50	2
					\$7,980.92		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2531	2531501/02000	CONCRETE CURB AND GUTTER DESIGN SPECIAL	L F	2,357.00	216.58	\$91.89	6
2531	2531501/02120	CONCRETE CURB AND GUTTER DESIGN B424	L F	20,440.00	490.36	\$23.99	31
2531	2531501/02121	CONCRETE CURB AND GUTTER DESIGN B424 (MODIFIED)	L F	2,398.00	44.43	\$18.53	2
2531	2531501/02220	CONCRETE CURB AND GUTTER DESIGN B524	L F	149.00	4.77	\$32.00	1
2531	2531501/02310	CONCRETE CURB AND GUTTER DESIGN B612	L F	263.00	7.93	\$30.15	3

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2531	2531501/02315	CONCRETE CURB AND GUTTER DESIGN B618	L F	18,977.00	454.31	\$23.94	7
2531	2531501/02320	CONCRETE CURB AND GUTTER DESIGN B624	L F	82,248.00	1825.08	\$22.19	31
2531	2531501/02321	CONCRETE CURB AND GUTTER DESIGN B624 (MODIFIED)	L F	22,265.00	399.21	\$17.93	2
2531	2531501/02520	CONCRETE CURB AND GUTTER DESIGN B824	L F	172.00	4.47	\$26.00	1
2531	2531501/04020	CONCRETE CURB AND GUTTER DESIGN D324	L F	127.00	3.60	\$28.35	1
2531	2531501/04120	CONCRETE CURB AND GUTTER DESIGN D424	L F	18,139.00	350.26	\$19.31	9
2531	2531501/04121	CONCRETE CURB AND GUTTER DESIGN D424 (MODIFIED)	L F	35,927.00	706.32	\$19.66	3
2531	2531501/04140	CONCRETE CURB AND GUTTER DESIGN D448	L F	836.00	24.08	\$28.80	1
2531	2531501/04141	CONCRETE CURB AND GUTTER DESIGN D448 (MODIFIED)	L F	5,570.00	211.66	\$38.00	1
2531	2531501/19220	CONCRETE CURB AND GUTTER DESIGN S524	L F	89.00	3.05	\$34.24	1
2531	2531502/00200	CONCRETE CURB DESIGN SPECIAL	L F	554.00	56.88	\$102.67	3
2531	2531502/00704	CONCRETE CURB DESIGN V4	L F	300.00	9.60	\$32.00	1
2531	2531502/00706	CONCRETE CURB DESIGN V6	L F	440.00	17.17	\$39.02	3
2531	2531502/00822	CONCRETE CURB DESIGN BR4-6	L F	3,470.00	41.64	\$12.00	1
2531	2531502/00826	CONCRETE CURB DESIGN BR4-10	L F	112.00	1.34	\$12.00	1
2531	2531502/00922	CONCRETE CURB DESIGN DR4-6	L F	12,340.00	148.08	\$12.00	1
2531	2531502/00923	CONCRETE CURB DESIGN DR4-7	L F	5,210.00	73.83	\$14.17	2
2531	2531502/00924	CONCRETE CURB DESIGN DR4-8	L F	170.00	5.10	\$30.00	1
2531	2531502/00926	CONCRETE CURB DESIGN DR4-10	L F	4,348.00	52.18	\$12.00	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2531	2531503/00010	CONCRETE MEDIAN	S Y	489.00	45.25	\$92.54	4
2531	2531505/00010	CONCRETE MEDIAN	L F	47.00	2.82	\$60.00	1
2531	2531507/00060	6" CONCRETE DRIVEWAY PAVEMENT	S Y	4,680.00	260.21	\$55.60	11
2531	2531507/00070	7" CONCRETE DRIVEWAY PAVEMENT	S Y	1,815.00	104.73	\$57.70	1
2531	2531507/00080	8" CONCRETE DRIVEWAY PAVEMENT	S Y	5,763.00	426	\$73.92	16
2531	2531603/00001	CONCRETE GUTTER DESIGN SPECIAL	L F	930.00	31.47	\$33.84	1
2531	2531603/00005	CONCRETE SILL	L F	4,326.00	129.78	\$30.00	1
2531	2531603/00050	CONCRETE CURB AND GUTTER	L F	16,117.00	563.77	\$34.98	20
2531	2531603/00700	CONCRETE CURB DESIGN V	L F	561.00	21.59	\$38.49	11
2531	2531604/00106	6" CONCRETE VALLEY GUTTER	S Y	20.00	1.71	\$85.72	1
2531	2531604/00108	8" CONCRETE VALLEY GUTTER	S Y	148.00	7.75	\$52.35	2
2531	2531618/00010	TRUNCATED DOMES	S F	19,521.00	917.29	\$46.99	41
2531	2531901/00010	CONCRETE CURBING	LS	3.00	546.94	\$182,314.67	3
					\$8,211.24		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2533	2533501/00110	CONCRETE MEDIAN BARRIER DES 8308 TYPE A	L F	12,318.00	989.14	\$80.30	3
2533	2533501/00140	CONCRETE MEDIAN BARRIER DES 8308 TYPE AA	L F	68.00	10.20	\$150.00	1
2533	2533501/01427	CONC MED BAR DES SGL SLOPE TYPE 42 TRANS	L F	14.00	6.79	\$485.00	1
2533	2533506/00110	CONC MED BAR & GL SCR DES 8309 TYPE A	L F	2,841.00	241.60	\$85.04	2
2533	2533506/00120	CONC MED BAR & GL SCR DES 8309 TYPE AL	L F	260.00	52	\$200.00	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2533	2533506/00140	CONC MED BAR & GL SCR DES 8309 TYPE AA	L F	412.00	78.07	\$189.50	1
2533	2533506/00150	CONC MED BAR & GL SCR D 8309 TYPE A STEP	L F	1,812.00	167.97	\$92.70	1
2533	2533506/00160	CONC MED BAR & GL SCR D 8309 TYPE AA STP	L F	3,122.00	241.17	\$77.25	1
2533	2533506/00170	CONC MED BAR & GL SCR DES 8309 TYPE TRAN	L F	852.00	149.03	\$174.92	2
2533	2533507/00010	PORTABLE PRECAST CONCRETE BARRIER DESIGN 8337	L F	130,831.00	2233.29	\$17.07	27
2533	2533507/00030	PORTABLE PRECAST CONCRETE BARRIER DESIGN 8337 - ANCHORED	L F	12,530.50	394.96	\$31.52	7
2533	2533508/00010	RELOCATE PORTABLE PRECAST CONCRETE BARRIER DESIGN 8337	L F	105,356.00	390.87	\$3.71	15
2533	2533508/00030	RELOCATE PORTABLE PRECAST CONCRETE BARRIER DES 8337-ANCHORED	L F	3,156.50	67.83	\$21.49	2
2533	2533603/00045	RELOCATE CONCRETE MEDIAN BARRIER (MOVEABLE)	L F	49,010.00	147.03	\$3.00	1
2533	2533603/00060	CONCRETE MEDIAN BARRIER (MOVEABLE)	L F	24,505.00	2524.02	\$103.00	1
2533	2533603/00110	CONCRETE MEDIAN BARRIER SPECIAL	L F	27,464.00	2637.64	\$96.04	2
2533	2533603/00111	CONCRETE MEDIAN BARRIER DESIGN SPECIAL 1	L F	3,805.50	597.12	\$156.91	3
2533	2533603/00112	CONCRETE MEDIAN BARRIER DESIGN SPECIAL 2	L F	960.00	139.20	\$145.00	1
					\$11,067.93		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2535	2535501/00010	BITUMINOUS CURB	L F	25.00	2.50	\$100.00	1
					\$2.50		

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2540	2540601/00009	STATIC SCALE SYSTEM	LS	2.00	249.88	\$124,940.50	2
2540	2540601/00010	WEIGH-IN-MOTION SCALE SYSTEM	LS	1.00	25	\$25,000.00	1
2540	2540601/00040	STAIRWAY RESTORATION	LS	1.00	14.74	\$14,743.00	1
2540	2540601/00300	WEIGH-IN-MOTION SYSTEM	LS	3.00	474.18	\$158,058.80	3
2540	2540602/00016	WASTE RECEPTACLE	EACH	10.00	8.25	\$825.00	1
2540	2540602/00040	PLANTER	EACH	6.00	5.04	\$840.00	1
2540	2540602/00061	CONCRETE PICNIC TABLE	EACH	1.00	11.84	\$11,838.00	1
2540	2540602/00070	BENCH	EACH	6.00	8.70	\$1,450.00	1
2540	2540602/00118	REFURBISH HISTORIC PLAQUE	EACH	7.00	10.50	\$1,500.00	2
2540	2540602/00120	INSTALL HISTORIC PLAQUE	EACH	2.00	0.41	\$206.00	1
2540	2540602/00140	INSTALL MAIL BOX SUPPORT	EACH	18.00	4.20	\$233.33	4
2540	2540602/00150	MAIL BOX SUPPORT	EACH	486.00	65.21	\$134.18	27
2540	2540602/00155	RELOCATE MAIL BOX SUPPORT	EACH	22.00	3.35	\$152.27	3
2540	2540603/00015	JOINT SEALANT	L F	85.00	0.87	\$10.21	2
2540	2540618/00085	INSTALL CONCRETE PAVERS	S F	28.00	0.83	\$29.51	1
2540	2540618/00114	INSTALL STONE PAVERS	S F	246.00	6.15	\$25.00	1
2540	2540618/00115	STONE PAVERS	S F	11.00	12.45	\$1,132.00	1
					\$901.60		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2541	2541603/00020	RESTORE HISTORIC RAILING	L F	44.00	17.60	\$400.00	1



Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2541	2541618/00035	REPOINT HISTORIC STRUCTURE	S F	2,761.00	72.03	\$26.09	3
2541	2541618/00040	CLEAN HISTORIC STRUCTURE	S F	10,952.00	22.67	\$2.07	2
2541	2541618/00100	INSTALL STONE	S F	4,449.00	350.76	\$78.84	3
2541	2541618/00105	STONE	S F	1,201.00	142.17	\$118.38	3
					\$605.23		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2545	2545501/00001	ELECTRIC LIGHT SYSTEM	LS	2.00	125	\$62,500.00	2
2545	2545501/00100	LIGHTING SYSTEM	LS	12.00	3763.69	\$313,640.66	12
2545	2545501/00101	LIGHTING SYSTEM "A"	LS	8.00	695.42	\$86,927.38	8
2545	2545501/00102	LIGHTING SYSTEM "B"	LS	8.00	1195.92	\$149,490.50	8
2545	2545501/00103	LIGHTING SYSTEM "C"	LS	2.00	66.86	\$33,432.00	2
2545	2545509/00010	CONDUIT SYSTEM	LS	7.00	83.63	\$11,947.20	7
2545	2545509/00011	CONDUIT SYSTEM (LIGHTING)	LS	6.00	671.04	\$111,840.33	6
2545	2545509/00011	CONDUIT SYSTEM TYPE 1	LS	6.00	671.04	\$111,840.33	6
2545	2545509/00012	CONDUIT SYSTEM TYPE 2	LS	3.00	101.03	\$33,675.00	3
2545	2545509/00013	CONDUIT SYSTEM TYPE 3	LS	2.00	36.70	\$18,350.00	2
2545	2545511/00100	LIGHTING UNIT TYPE SPECIAL	EACH	51.00	140.45	\$2,753.92	3
2545	2545511/00101	LIGHTING UNIT TYPE SPECIAL 1	EACH	12.00	121.81	\$10,151.00	2
2545	2545511/00102	LIGHTING UNIT TYPE SPECIAL 2	EACH	14.00	98.13	\$7,009.57	2
2545	2545511/06930	LIGHTING UNIT TYPE 6X-30	EACH	16.00	41.60	\$2,600.00	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2545	2545511/09040	LIGHTING UNIT TYPE 9-40	EACH	160.00	354.31	\$2,214.44	9
2545	2545511/09440	LIGHTING UNIT TYPE 9D-40	EACH	16.00	60.80	\$3,800.00	1
2545	2545511/12040	LIGHTING UNIT TYPE 12-40	EACH	2.00	6.55	\$3,275.00	1
2545	2545513/00040	LUMINAIRE (LED) 40 FOOT	EACH	4.00	3	\$750.00	1
2545	2545513/00050	LUMINAIRE (LED)	EACH	5.00	4.50	\$900.00	1
2545	2545514/00050	UNDERPASS LUMINAIRES TYPE LED	EACH	1.00	2.10	\$2,100.00	1
2545	2545515/00005	LIGHT BASE DESIGN E	EACH	220.00	189.52	\$861.46	14
2545	2545515/00005	LIGHT FOUNDATION DESIGN E	EACH	220.00	189.52	\$861.46	14
2545	2545515/00006	LIGHT FOUNDATION DESIGN E MODIFIED	EACH	81.00	61.34	\$757.30	6
2545	2545515/00205	LIGHT FOUNDATION DESIGN STEEL E	EACH	28.00	21.56	\$770.00	1
2545	2545521/00053	2" RIGID STEEL CONDUIT	L F	780.00	12.32	\$15.80	4
2545	2545521/00055	2.0" RIGID STEEL CONDUIT (DIRECTIONAL BORE)	L F	60.00	2.64	\$44.00	1
2545	2545523/00027	1" NON-METALLIC CONDUIT	L F	1,170.00	2.93	\$2.50	1
2545	2545523/00041	1.5" NON-METALLIC CONDUIT	L F	652.00	3.42	\$5.25	1
2545	2545523/00053	2" NON-METALLIC CONDUIT	L F	15,710.00	63.63	\$4.05	8
2545	2545523/00078	3" NON-METALLIC CONDUIT	L F	3,407.00	21.57	\$6.33	8
2545	2545523/00079	3" NON-METALLIC CONDUIT (DIRECTIONAL BORE)	L F	6,955.00	152.31	\$21.90	8
2545	2545523/00103	4" NON-METALLIC CONDUIT	L F	2,038.00	17	\$8.34	2
2545	2545523/00104	4" NON-METALLIC CONDUIT (DIRECTIONAL BORE)	L F	505.00	9.60	\$19.00	1
2545	2545523/00152	6" NON METALLIC CONDUIT	L F	1,191.00	21.44	\$18.00	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2545	2545531/01020	UNDERGROUND WIRE 1 COND NO 2	L F	2,973.00	6.30	\$2.12	4
2545	2545531/01040	UNDERGROUND WIRE 1 COND NO 4	L F	19,743.00	24.88	\$1.26	5
2545	2545531/01060	UNDERGROUND WIRE 1 COND NO 6	L F	55,228.00	46.94	\$0.85	6
2545	2545531/01080	UNDERGROUND WIRE 1 COND NO 8	L F	9,536.00	15.73	\$1.65	2
2545	2545531/01100	UNDERGROUND WIRE 1 COND NO 10	L F	2,658.00	2.66	\$1.00	2
2545	2545531/01404	UNDERGROUND WIRE 4 COND NO 4	L F	16,106.00	93.41	\$5.80	1
2545	2545533/00404	DIRECT BURIED LIGHTING CABLE 4 COND NO 4	L F	65,154.00	466.50	\$7.16	14
2545	2545541/01102	SERVICE CABINET -TYPE B	EACH	12.00	39.55	\$3,295.49	4
2545	2545541/01201	SERVICE CABINET -TYPE L1	EACH	21.00	104.70	\$4,985.52	8
2545	2545541/01202	SERVICE CABINET -TYPE L2	EACH	1.00	6.98	\$6,975.00	1
2545	2545541/01204	SERVICE CABINET -TYPE L2 (MOD)	EACH	1.00	11	\$11,000.00	1
2545	2545541/01300	SERVICE CABINET -TYPE RLF	EACH	1.00	7	\$7,000.00	1
2545	2545543/00010	UNDERGROUND CABLE SPLICE	EACH	46.00	8.74	\$190.02	4
2545	2545544/00010	SERVICE EQUIPMENT	EACH	6.00	14.64	\$2,439.50	2
2545	2545545/00012	EQUIPMENT PAD B	EACH	10.00	8.01	\$800.50	6
2545	2545545/00032	EQUIPMENT PAD B (MOD)	EACH	5.00	6.10	\$1,220.40	2
2545	2545553/00010	HANDHOLE	EACH	42.00	75.80	\$1,804.81	6
2545	2545601/00002	TEMPORARY LIGHTING SYSTEM	LS	3.00	83.70	\$27,900.00	3
2545	2545601/00119	ELECTRICAL LIGHTING SYSTEM	LS	1.00	120	\$120,000.00	1
2545	2545602/00021	ADJUST HANDHOLE	EACH	2.00	0.91	\$454.79	2

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2545	2545602/00053	INSTALL LIGHTING UNIT	EACH	82.00	48.48	\$591.24	6
2545	2545602/00084	MODIFY FEED POINT	EACH	1.00	0.75	\$750.00	1
2545	2545602/00108	LABELING AND NUMBERING	EACH	2.00	0.25	\$125.00	1
2545	2545602/00170	GFCI RECEPTACLE	EACH	22.00	2.20	\$100.00	1
2545	2545901/00119	LIGHTING SYSTEM	LS	1.00	515	\$515,000.00	1
					\$10,722.61		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2550	2550511/00020	CABINET FOUNDATION	EACH	27.00	34.82	\$1,289.63	4
2550	2550511/00031	SERVICE FOUNDATION	EACH	23.00	22.31	\$969.83	6
2550	2550511/00032	CCTV FOUNDATION	EACH	20.00	55.04	\$2,752.14	4
2550	2550511/00037	RAMP CONTROL SIGNAL FOUNDATION	EACH	2.00	1.90	\$950.00	2
2550	2550511/00065	CABINET FOUNDATION 340	EACH	1.00	1.17	\$1,165.69	1
2550	2550512/00016	HANDHOLE TYPE PVC LIGHT DUTY METAL COVER	EACH	5.00	8	\$1,600.00	1
2550	2550513/00010	JUNCTION BOX	EACH	4.00	3.56	\$890.26	1
2550	2550514/00010	FIBEROPTIC SPLICE VAULT	EACH	22.00	85.21	\$3,873.04	6
2550	2550515/00010	OUTDOOR FIBER SPLICE ENCLOSURE	EACH	32.00	52.10	\$1,628.09	10
2550	2550516/00010	BURIED CABLE SIGN	EACH	572.00	54.35	\$95.01	13
2550	2550521/00041	1.5" RIGID STEEL CONDUIT	L F	940.00	8.46	\$9.00	1
2550	2550521/00053	2" RIGID STEEL CONDUIT	L F	2,448.00	35.69	\$14.58	3
2550	2550521/00078	3" RIGID STEEL CONDUIT	L F	940.00	49.35	\$52.50	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2550	2550523/00040	1.5" NON-METALLIC CONDUIT	L F	131,006.00	429.70	\$3.28	13
2550	2550523/00053	2" NON-METALLIC CONDUIT	L F	18,163.00	87.36	\$4.81	13
2550	2550523/00078	3" NON-METALLIC CONDUIT	L F	6,080.00	68.89	\$11.33	4
2550	2550523/00103	4" NON-METALLIC CONDUIT	L F	170.00	3.95	\$23.25	2
2550	2550532/11020	POWER CABLE 1 CONDUCTOR NO 2	L F	8,015.00	13.55	\$1.69	3
2550	2550532/11040	POWER CABLE 1 CONDUCTOR NO 4	L F	26,650.00	31.98	\$1.20	4
2550	2550532/11060	POWER CABLE 1 CONDUCTOR NO 6	L F	19,926.00	20.72	\$1.04	7
2550	2550532/11080	POWER CABLE 1 CONDUCTOR NO 8	L F	8,440.00	7.17	\$0.85	1
2550	2550532/11120	POWER CABLE 1 CONDUCTOR NO 12	L F	300.00	0.68	\$2.25	2
2550	2550532/13080	POWER CABLE 3 CONDUCTOR NO 8	L F	10,660.00	26.54	\$2.49	4
2550	2550532/13120	POWER CABLE 3 CONDUCTOR NO 12	L F	367.00	0.80	\$2.19	2
2550	2550532/20312	SIGNAL CONTROL CABLE 3 CONDUCTOR NO 12	L F	1,155.00	2.66	\$2.30	2
2550	2550532/20314	SIGNAL CONTROL CABLE 3 CONDUCTOR NO 14	L F	270.00	0.42	\$1.57	1
2550	2550532/20614	SIGNAL CONTROL CABLE 6 COND NO 14	L F	8,190.00	20.15	\$2.46	4
2550	2550532/50214	LEAD-IN CABLE 2 CONDUCTOR NO 14	L F	14,930.00	20.16	\$1.35	7
2550	2550533/00480	COAX CABLE LMR 600	L F	1,890.00	4.74	\$2.51	1
2550	2550542/00010	LOOP DETECTOR SPLICE	EACH	19.00	5.43	\$285.81	6
2550	2550552/00100	FLASHER SIGNAL	EACH	4.00	44.47	\$11,117.00	1
2550	2550571/00040	CCTV CABINET	EACH	15.00	52.04	\$3,469.35	5
2550	2550571/00070	INSTALL CABINET	EACH	43.00	27	\$627.82	4

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2550	2550572/00009	SERVICE EQUIPMENT TYPE D	EACH	2.00	9.16	\$4,581.40	1
2550	2550572/00021	SERVICE INSTALLATION TYPE A	EACH	4.00	4.17	\$1,042.47	3
2550	2550572/00100	SERVICE CABINET	EACH	22.00	46.99	\$2,135.72	7
2550	2550601/00110	FIBER OPTIC CABLE TESTING	LS	13.00	121.87	\$9,374.38	13
2550	2550602/00001	MODIFY SPLICE VAULT	EACH	1.00	1.50	\$1,500.00	1
2550	2550602/00019	INSTALL CABINET	EACH	1.00	0.45	\$454.71	1
2550	2550602/00024	INSTALL 334 SERIES CABINET	EACH	2.00	1.15	\$574.86	2
2550	2550602/00090	WOOD POLE	EACH	2.00	1.73	\$863.46	2
2550	2550602/00125	CCTV HARDWARE	EACH	20.00	325	\$16,250.24	4
2550	2550602/00131	FIBER OPTIC SPLICE / PATCH PANEL	EACH	9.00	40.21	\$4,467.26	5
2550	2550602/00134	FIBER OPTIC PIGTAIL TERMINATION	EACH	56.00	54.59	\$974.74	8
2550	2550602/00136	FIBER OPTIC CABLE SPLICING	EACH	70.00	100.42	\$1,434.50	12
2550	2550602/00160	CORE DRILLED HOLE	EACH	2.00	0.97	\$484.31	1
2550	2550602/00260	ADJUST HANDHOLE	EACH	8.00	2.40	\$300.00	1
2550	2550602/00283	ADJUST HANDHOLE	EACH	1.00	0.30	\$300.00	1
2550	2550602/00300	RELOCATE SIGN	EACH	11.00	1.10	\$100.00	1
2550	2550602/00350	INSTALL RAMP CONTROL SIGNAL	EACH	3.00	2.40	\$799.67	2
2550	2550602/00351	INSTALL RAMP CONTROL FLASHER SIGNAL	EACH	1.00	2.15	\$2,150.00	1
2550	2550602/00355	INSTALL RAMP CONTROL FOUNDATION-SCREW IN	EACH	7.00	2.65	\$379.00	2
2550	2550602/00370	PULL VAULT	EACH	146.00	167.85	\$1,149.63	13

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2550	2550602/00375	FLASHER SIGNAL-SOLAR POWER	EACH	42.00	186.48	\$4,440.00	1
2550	2550602/00510	INSTALL DMS	EACH	13.00	57.60	\$4,430.83	3
2550	2550602/00515	INSTALL DMS POST MOUNTED	EACH	12.00	58.55	\$4,879.58	3
2550	2550602/00590	NON-INTRUSIVE DETECTION HARDWARE	EACH	12.00	49.84	\$4,153.08	4
2550	2550602/00610	SERVICE CABINET TYPE SPECIAL	EACH	23.00	47.47	\$2,063.92	5
2550	2550602/09980	LOOP DETECTOR DESIGN PREFORMED	EACH	28.00	44.49	\$1,588.75	4
2550	2550602/09990	LOOP DETECTOR DESIGN SAWCUT	EACH	72.00	75.30	\$1,045.80	4
2550	2550603/00066	ARMORED FIBER OPTIC PIGTAIL CABLE 6SM	L F	25,971.00	44.67	\$1.72	8
2550	2550603/00069	ARMORED FIBER OPTIC PIGTAIL CABLE 12SM	L F	2,700.00	4.94	\$1.83	1
2550	2550603/00080	INSTALL CABLE	L F	6,785.00	16.01	\$2.36	5
2550	2550603/00106	PRE-TERMINATED/ARMORED FIBER OPTIC PIGTAIL 6SM	L F	6,520.00	28.82	\$4.42	5
2550	2550603/00200	REROUTE CABLE	L F	595.00	4.18	\$7.03	4
2550	2550603/00606	ARMORED FIBER OPTIC PIGTAIL 6SM	L F	12,580.00	25.66	\$2.04	2
2550	2550603/01036	FIBER OPTIC TRUNK CABLE 36SM	L F	9,790.00	25.45	\$2.60	3
2550	2550603/01048	FIBER OPTIC TRUNK CABLE 48SM	L F	33,032.00	69.04	\$2.09	2
2550	2550603/01072	FIBER OPTIC TRUNK CABLE 72SM	L F	46,068.00	82.46	\$1.79	4
2550	2550603/03040	1.5" BORED CONDUIT	L F	18,778.00	209.56	\$11.16	11
2550	2550603/03053	2" BORED CONDUIT	L F	2,519.00	33.96	\$13.48	8
2550	2550603/03078	3" BORED CONDUIT	L F	2,050.00	34.62	\$16.89	3
2550	2550901/00010	TRAFFIC MANAGEMENT SYSTEM	LS	2.00	255	\$127,500.00	2

\$3,521.53

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2554	2554501/00001	TRAFFIC BARRIER DESIGN SPECIAL	L F	6,800.00	511.77	\$75.26	43
2554	2554501/00005	TRAFFIC BARRIER DESIGN THRIE BEAM	L F	26.00	5.59	\$215.00	1
2554	2554501/00040	TRAFFIC BARRIER DESIGN BULLNOSE	L F	10,576.50	722.69	\$68.33	17
2554	2554501/00050	TRAFFIC BARRIER DESIGN 8331	L F	9,247.00	83.50	\$9.03	8
2554	2554501/00131	TRAFFIC BARRIER DESIGN TYPE 31	L F	450.00	10.01	\$22.25	1
2554	2554501/00137	TRAFFIC BARRIER DESIGN TRANSITION TYPE 31	L F	50.00	3.04	\$60.75	1
2554	2554501/02007	TRAFFIC BARRIER DESIGN B8307	L F	1,771.50	38.19	\$21.56	14
2554	2554501/02038	TRAFFIC BARRIER DESIGN B8338	L F	118,631.80	2133	\$17.98	60
2554	2554505/00010	PERMANENT BARRICADES	L F	24.00	0.84	\$35.00	1
2554	2554509/00020	GUIDE POST TYPE B	EACH	683.00	37.93	\$55.54	44
2554	2554511/00221	INSTALL TRAFFIC BARRIER DESIGN BULL NOSE	L F	188.00	9.96	\$53.00	1
2554	2554511/02038	INSTALL TRAFFIC BARRIER DESIGN B8338	L F	3,506.00	27.45	\$7.83	9
2554	2554521/00010	ANCHORAGE ASSEMBLY - CABLE	EACH	44.00	67.05	\$1,523.86	8
2554	2554521/00020	ANCHORAGE ASSEMBLY - PLATE BEAM	EACH	174.00	132.10	\$759.20	34
2554	2554521/00020	ANCHORAGE ASSEMBLY PLATE BEAM	EACH	174.00	132.10	\$759.20	34
2554	2554521/00031	ANCHORAGE ASSEMBLY - TYPE 31	EACH	3.00	3.30	\$1,100.00	1
2554	2554521/00040	ANCHORAGE ASSEMBLY - TENSION CABLE	EACH	290.00	1542.92	\$5,320.43	17
2554	2554523/00025	END TREATMENT-ENERGY ABSORBING TERMINAL	EACH	34.00	77.73	\$2,286.03	8
2554	2554523/00028	END TREATMENT TANGENT TERMINAL	EACH	353.00	835.07	\$2,365.65	51
2554	2554523/00028	END TREATMENT-TANGENT TERMINAL	EACH	353.00	835.07	\$2,365.65	51
2554	2554523/00029	END TREATMENT-FLARED TERMINAL	EACH	8.00	18.70	\$2,337.71	4
2554	2554602/00005	IMPACT ATTENUATOR BARRELS	EACH	24.00	4.80	\$200.00	1
2554	2554602/00006	RELOCATE IMPACT ATTENUATOR BARRELS	EACH	12.00	0.55	\$45.75	1
2554	2554602/00008	INSTALL IMPACT ATTENUATOR	EACH	1.00	7.25	\$7,250.00	1
2554	2554602/00023	POST IN CONCRETE	EACH	192.00	23.04	\$120.00	1



Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2554	2554602/00025	GUARDRAIL POST SEAT	EACH	46.00	14.36	\$312.23	4
2554	2554602/00040	T-BARRIER BRIDGE CONN DES 8318	EACH	58.00	11.20	\$193.03	16
2554	2554602/00071	GUIDE POST TYPE SPECIAL	EACH	667.00	51.15	\$76.68	27
2554	2554602/00121	INSTALL ANCHOR ASSEMBLY-PLATE BEAM	EACH	1.00	0.43	\$425.00	1
2554	2554602/00126	INSTALL ENERGY ABSORBING TERMINAL	EACH	7.00	7.05	\$1,007.14	4
2554	2554602/00128	INSTALL TANGENT TERMINAL	EACH	23.00	6.55	\$284.78	2
2554	2554603/00022	INSTALL GUARDRAIL	L F	1,375.00	19.46	\$14.15	2
2554	2554603/00029	RAISE GUARDRAIL	L F	1,386.00	10.74	\$7.75	1
2554	2554603/00035	PLATE BEAM RAIL	L F	250.00	4.59	\$18.34	3
2554	2554603/00036	RECONDITION PLATE BEAM GUARDRAIL	L F	950.00	15.20	\$16.00	1
2554	2554603/00050	WATER FILLED BARRIER	L F	2,090.00	53.80	\$25.74	3
2554	2554603/00055	RELOCATE WATER FILLED BARRIER	L F	930.00	4.74	\$5.10	2
2554	2554603/00080	TENSION CABLE GUARDRAIL	L F	392,924.00	7540.21	\$19.19	16
2554	2554603/00090	INSTALL TENSION CABLE GUARDRAIL	L F	18,894.00	182.70	\$9.67	3
2554	2554615/00003	INSTALL IMPACT ATTENUATOR NO 1	AMBY	3.00	7.49	\$2,496.00	1
2554	2554615/00009	IMPACT ATTENUATOR	AMBY	182.00	882.78	\$4,850.42	36
2554	2554615/00010	IMPACT ATTENUATOR NO 1	AMBY	27.00	809.61	\$29,985.56	5
2554	2554615/00012	IMPACT ATTENUATOR NO 2	AMBY	10.00	16.80	\$1,680.00	2
2554	2554615/00019	RELOCATE IMPACT ATTENUATOR	AMBY	106.00	55.75	\$525.92	14
2554	2554615/00020	RELOCATE IMPACT ATTENUATOR NO 1	AMBY	3.00	1.72	\$572.00	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2554	2554615/00022	RELOCATE IMPACT ATTENUATOR NO 2	AMBY	6.00	4.08	\$680.00	2
2554	2554901/00100	TRAFFIC BARRIERS	LS	2.00	2025	\$1,012,500.00	2
					\$18,989.06		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2557	2557501/01222	WIRE FENCE DESIGN 48-9322	L F	31.00	1.80	\$58.00	1
2557	2557501/01223	WIRE FENCE DESIGN 48V-9322	L F	665.00	14.60	\$21.95	2
2557	2557501/01522	WIRE FENCE DESIGN 60-9322	L F	4,975.00	72.19	\$14.51	4
2557	2557501/01523	WIRE FENCE DESIGN 60V-9322	L F	1,541.00	19.42	\$12.60	2
2557	2557501/06520	WIRE FENCE DESIGN 6.5-9320	L F	703.00	7.42	\$10.55	1
2557	2557516/00005	PEDESTRIAN GATE	EACH	6.00	9.12	\$1,519.17	4
2557	2557521/00031	WOOD BRACE ASSEMBLY	EACH	4.00	0.60	\$150.00	1
2557	2557522/00032	METAL BRACE ASSEMBLY	EACH	53.00	13.30	\$250.85	4
2557	2557523/00010	METAL BRACE ASSEMBLY-CHAIN LINK FENCE	EACH	25.00	8.60	\$344.12	2
2557	2557527/00020	ELECTRICAL GROUND	EACH	64.00	10.74	\$167.84	10
2557	2557603/00049	INSTALL SALVAGED FENCE	L F	30.00	1.74	\$58.00	1
2557	2557603/00050	INSTALL FENCE	L F	345.00	4.19	\$12.15	1
2557	2557603/00051	INSTALL CHAIN LINK FENCE	L F	121.00	2.18	\$18.00	1
2557	2557603/00090	ORNAMENTAL FENCE DESIGN SPECIAL	L F	308.00	100.10	\$325.00	1
2557	2557604/00010	FENCING SPECIAL	S Y	3,534.00	373.05	\$105.56	2
2557	2557901/00010	FENCING	LS	2.00	15	\$7,500.50	2

\$654.05

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2563	2563601/00001	TRAFFIC CONTROL SUPERVISOR	LS	13.00	358.50	\$27,576.92	13
2563	2563601/00005	INTELLIGENT WORK ZONE SYSTEM	LS	6.00	253.25	\$42,208.33	6
2563	2563601/00010	TRAFFIC CONTROL	LS	152.00	5545.73	\$36,485.07	152
2563	2563601/00100	ALTERNATE PEDESTRIAN ROUTE	LS	24.00	277.42	\$11,559.02	24
2563	2563601/00100	TEMPORARY PEDESTRIAN ACCESS CONTROL	LS	24.00	277.42	\$11,559.02	24
2563	2563601/00200	DETOUR SIGNING	LS	13.00	81.74	\$6,287.97	13
2563	2563602/00002	RAISED PAVEMENT MARKER TEMPORARY	EACH	80,010.00	116.81	\$1.46	18
2563	2563602/00028	PORTABLE CONCRETE BARRIER DELINEATOR	EACH	3,391.00	28.96	\$8.54	16
2563	2563602/00030	MEDIAN BARRIER DELINEATOR	EACH	7,936.00	73.80	\$9.30	5
2563	2563602/00032	MEDIAN BARRIER DELINEATOR ONE-WAY TEMPORARY	EACH	252.00	4.65	\$18.46	3
2563	2563602/00098	TUBE DELINEATOR	EACH	7,835.00	224.63	\$28.67	15
2563	2563602/00099	REPLACE TUBE DELINEATOR	EACH	1,806.00	8.67	\$4.80	5
2563	2563602/01000	DYNAMIC SPEED DISPLAY SIGN	EACH	24.00	72.63	\$3,026.25	9
2563	2563602/01100	PORTABLE CHANGEABLE MESSAGE SIGN	EACH	61.00	217.60	\$3,567.22	24
2563	2563610/00020	POLICE OFFICER	HOUR	165.00	21.94	\$132.99	2
2563	2563613/00100	DYNAMIC MERGE SYSTEM	UDAY	118.00	25	\$211.86	2
2563	2563613/00605	TRAFFIC CONTROL SUPERVISOR	UDAY	33.00	50.50	\$1,530.30	2
2563	2563613/00610	WORK ZONE SPEED LIMIT	UDAY	304.00	16.32	\$53.67	6
2563	2563613/00611	WORKERS PRESENT SPEED LIMIT	LS	127.00	14.45	\$113.78	5
2563	2563613/00612	WORKERS PRESENT SPEED LIMIT	UDAY	95.00	23.50	\$247.37	3
2563	2563613/00630	TRUCK MOUNTED IMPACT ATTENUATOR	UDAY	10.00	3.15	\$315.00	1
2563	2563613/01100	PORTABLE CHANGEABLE MESSAGE SIGN	UDAY	4,463.00	204.76	\$45.88	24
2563	2563613/01110	PORTABLE SIGNAL SYSTEM	UDAY	818.00	167.01	\$204.17	5
2563	2563618/00011	CONSTRUCTION SIGN-SPECIAL	S F	3,373.00	50.12	\$14.86	4
2563	2563901/00010	TRAFFIC CONTROL	LS	3.00	1075	\$358,333.33	3

\$9,193.56

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2564	2564511/00010	CONCRETE FOOTINGS (TYPE OH SPREAD)	C Y	32.70	23.73	\$725.61	2
2564	2564511/00012	CONCRETE FOOTINGS (TYPE OH SHAFT)	C Y	284.10	455.70	\$1,604.00	5
2564	2564513/00020	MEDIAN BARRIER FOOTING	EACH	17.00	287.75	\$16,926.47	3
2564	2564515/00020	SIGN SUPPORT SIGN BRIDGE	EACH	3.00	123.05	\$41,016.67	2
2564	2564522/00111	STRUCTURAL STEEL-POSTS FOR TYPE A SIGNS	LB	36,698.00	119.27	\$3.25	5
2564	2564522/00122	STRUCTURAL STEEL-POSTS FOR OH SIGNS (DESIGN B)	LB	203,374.00	536.91	\$2.64	7
2564	2564522/00222	STRUCTURAL STEEL-TRUSSES FOR OH SIGNS (DESIGN B)	LB	273,734.00	706.23	\$2.58	7
2564	2564522/00225	STRUCTURAL STEEL-TRUSSES FOR OH SIGNS BRIDGE MOUNTED	LB	10,740.00	39.31	\$3.66	4
2564	2564522/00322	STRUCTURAL STEEL-WALKWAY SUPPORTS FOR OH SIGNS (DESIGN B)	LB	9,102.00	26.40	\$2.90	3
2564	2564522/00422	STRUCTURAL STEEL-WALKWAY GRATING FOR OH SIGNS (DESIGN B)	LB	20,712.00	57.79	\$2.79	3
2564	2564522/00522	STR STEEL-PANEL MOUNTING POSTS FOR OH SIGNS (DESIGN B)	LB	23,022.00	64	\$2.78	6
2564	2564524/00010	MODIFY POST	EACH	11.00	4.52	\$411.36	2
2564	2564531/00105	SIGN PANELS TYPE SPECIAL	S F	16.00	0.96	\$60.00	1
2564	2564531/00110	SIGN PANELS TYPE A	S F	1,540.00	34.27	\$22.25	1
2564	2564531/00130	SIGN PANELS TYPE C	S F	27,358.00	999.11	\$36.52	51
2564	2564531/00140	SIGN PANELS TYPE D	S F	9,853.60	335.52	\$34.05	27
2564	2564531/00151	SIGN PANELS TYPE EA	S F	270.00	6.26	\$23.20	1
2564	2564531/00158	SIGN PANELS TYPE EO	S F	1,288.00	33.24	\$25.81	4
2564	2564531/00189	SIGN PANELS TYPE OVERLAY	S F	2,058.00	18.19	\$8.84	12
2564	2564531/00190	SIGN PANELS TYPE OH	S F	11,767.00	248.05	\$21.08	7
2564	2564534/00016	SAW SIGN PANELS TYPE OH	L F	28.00	0.08	\$3.00	2
2564	2564535/00010	SIGN PANEL OVERLAY TYPE A	S F	1,328.00	21.45	\$16.15	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2564	2564535/00100	SIGN PANEL OVERLAY TYPE OH	S F	7,913.00	146.63	\$18.53	4
2564	2564535/00110	SIGN PANEL OVERLAY TYPE EO	S F	165.00	4.34	\$26.33	2
2564	2564536/00013	INSTALL SIGN PANEL TYPE C	EACH	73.00	8.42	\$115.40	6
2564	2564536/00014	INSTALL SIGN PANEL TYPE D	EACH	5.00	0.91	\$181.00	3
2564	2564536/00020	INSTALL SIGN PANEL TYPE OH	EACH	5.00	4.59	\$917.40	2
2564	2564536/00030	INSTALL SIGN PANEL TYPE EO	EACH	2.00	0.35	\$175.00	1
2564	2564536/00040	INSTALL SIGN PANEL TYPE SPECIAL	EACH	26.00	7.84	\$301.54	2
2564	2564537/00010	INSTALL SIGN TYPE A	EACH	2.00	2.40	\$1,200.00	2
2564	2564537/00013	INSTALL SIGN TYPE C	EACH	1,490.00	302.57	\$203.07	42
2564	2564537/00014	INSTALL SIGN TYPE D	EACH	250.00	77.90	\$311.60	20
2564	2564537/00014	INSTALL SIGN TYPE D	EACH	250.00	77.90	\$311.60	20
2564	2564537/00020	INSTALL SIGN TYPE OH	EACH	6.00	15.85	\$2,641.67	4
2564	2564537/00021	INSTALL SIGN TYPE OH (BR MOUNT)	EACH	1.00	3.50	\$3,500.00	1
2564	2564537/00030	INSTALL SIGN TYPE SPECIAL	EACH	65.00	9.24	\$142.17	11
2564	2564539/00010	OVERHEAD SIGN IDENTIFICATION PLATE	EACH	21.00	1.26	\$60.00	2
2564	2564550/00050	DELINEATOR TYPE RECOVERABLE	EACH	32.00	4.93	\$154.06	2
2564	2564550/00106	DELINEATOR TYPE X4-6	EACH	14.00	1.05	\$75.00	1
2564	2564550/00301	DELINEATOR TYPE X3-1	EACH	223.00	14.38	\$64.48	2
2564	2564550/00406	DELINEATOR TYPE X4-6	EACH	325.00	24.89	\$76.58	7
2564	2564550/00408	DELINEATOR TYPE X4-8	EACH	541.00	36.03	\$66.60	3

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2564	2564550/00413	DELINEATOR TYPE X4-13	EACH	394.00	31.32	\$79.48	15
2564	2564551/00010	REFERENCE LOCATION SIGN	EACH	294.00	45.68	\$155.38	22
2564	2564551/00010	REFERENCE POST MARKER	EACH	294.00	45.68	\$155.38	22
2564	2564552/00010	HAZARD MARKER X4-2	EACH	11.00	0.66	\$60.00	1
2564	2564552/00402	OBJECT MARKER TYPE X4-2	EACH	50.00	6.50	\$129.90	9
2564	2564552/00404	OBJECT MARKER TYPE X4-4	EACH	87.00	10.44	\$119.96	12
2564	2564552/00405	OBJECT MARKER TYPE X4-5	EACH	38.00	2.87	\$75.53	3
2564	2564552/00411	OBJECT MARKER TYPE X4-11	EACH	4.00	0.39	\$98.00	1
2564	2564553/00010	CLEARANCE MARKER X4-4	EACH	2.00	0.17	\$85.00	1
2564	2564553/00412	BRIDGE NUMBER MARKER X4-12A	EACH	12.00	1.74	\$144.75	6
2564	2564602/00005	SIGN COLLAR	EACH	21.00	7.35	\$350.00	1
2564	2564602/00010	INSTALL DELINEATOR	EACH	433.00	22.36	\$51.64	5
2564	2564602/00026	SALVAGE AND REINSTALL OH SIGN	EACH	3.00	14.50	\$4,833.33	2
2564	2564602/00300	RELOCATE SIGN	EACH	2.00	20	\$10,000.00	1
2564	2564602/00320	INSTALL SIGN TYPE SPECIAL	EACH	4.00	0.55	\$136.85	2
2564	2564602/00403	FURNISH TYPE C SIGN	EACH	29.00	5.45	\$187.93	2
2564	2564602/00720	INSTALL MARKER	EACH	253.00	16.46	\$65.05	14
2564	2564602/00740	INFILTRATION AREA MARKER X3-6A	EACH	36.00	3.51	\$97.55	6
2564	2564618/00230	SIGN TYPE C	S F	433.00	13.29	\$30.69	2
2564	2564901/00010	TRAFFIC SIGNS AND DEVICES	LS	3.00	437.54	\$145,848.33	3

\$5,573.23

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2565	2565511/00010	TRAFFIC CONTROL SIGNAL SYSTEM	SIGS	9.00	1834.31	\$203,811.78	9
2565	2565511/00011	TRAFFIC CONTROL SIGNAL SYSTEM A	SIGS	5.00	881.51	\$176,302.67	5
2565	2565511/00012	TRAFFIC CONTROL SIGNAL SYSTEM B	SIGS	5.00	1015.90	\$203,179.80	5
2565	2565511/00013	TRAFFIC CONTROL SIGNAL SYSTEM C	SIGS	2.00	557	\$278,500.00	2
2565	2565511/00014	TRAFFIC CONTROL SIGNAL SYSTEM D	SIGS	2.00	291	\$145,500.00	2
2565	2565511/00014	TRAFFIC CONTROL SIGNAL SYSTEM D	SIGS	2.00	291	\$145,500.00	2
2565	2565513/00040	EMERGENCY VEHICLE PREEMPTION SYSTEM	LS	7.00	47.15	\$6,735.86	7
2565	2565513/00041	EMERGENCY VEHICLE PREEMPTION SYSTEM A	LS	3.00	19.58	\$6,528.05	3
2565	2565513/00042	EMERGENCY VEHICLE PREEMPTION SYSTEM B	LS	3.00	19.58	\$6,528.05	3
2565	2565514/00110	TRAFFIC CONTROL INTERCONNECT	LS	5.00	150.55	\$30,110.30	5
2565	2565601/00025	TRAFFIC CONTROL SIGNALS	LS	1.00	30.45	\$30,450.00	1
2565	2565601/00041	EMERGENCY VEHICLE PREEMPTION SYSTEM A	LS	1.00	8	\$8,000.00	1
2565	2565601/00042	EMERGENCY VEHICLE PREEMPTION SYSTEM B	LS	1.00	8	\$8,000.00	1
2565	2565601/00043	EMERGENCY VEHICLE PREEMPTION SYSTEM C	LS	1.00	8	\$8,000.00	1
2565	2565601/00044	EMERGENCY VEHICLE PREEMPTION SYSTEM D	LS	1.00	8	\$8,000.00	1
2565	2565601/00110	TRAFFIC CONTROL INTERCONNECTION	LS	1.00	45	\$45,000.00	1
2565	2565601/00600	SIGNAL OPTIMIZATION AND TIMING	LS	1.00	31.50	\$31,500.00	1
2565	2565602/00031	ADJUST HANDHOLE	EACH	27.00	22.78	\$843.70	3
2565	2565602/00056	MAST ARM POLE AND FOUNDATION	EACH	1.00	19.40	\$19,400.00	1
2565	2565602/51717	RIGID PVC LOOP DETECTOR 6'X6'	EACH	105.00	115.08	\$1,095.99	5
2565	2565602/61717	SAW CUT LOOP DETECTOR 6' X 6'	EACH	2.00	2.80	\$1,400.00	1
2565	2565603/00143	4" NON-METALLIC CONDUIT (DIRECTIONAL BORE)	L F	360.00	6.48	\$18.00	1
2565	2565603/05270	2/C#14 LOOP LEAD-IN	L F	5,387.00	5.44	\$1.01	1
2565	2565616/00001	FLASHING BEACON SYSTEM	SYS	1.00	8.50	\$8,500.00	1
2565	2565616/00041	REVISE AUTOMATIC TRAFFIC RECORDER	SYS	1.00	24	\$24,000.00	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2565	2565616/00060	PEDESTRIAN CROSSWALK FLASHER SYSTEM	SYS	4.00	134.97	\$33,742.75	3
2565	2565616/00080	REVISE FLASHER SYSTEM	SYS	1.00	7.50	\$7,500.00	1
2565	2565616/00100	REVISE SIGNAL SYSTEM	SYS	13.00	282.84	\$21,756.54	13
2565	2565616/00101	REVISE SIGNAL SYSTEM A	SYS	8.00	229.57	\$28,696.83	8
2565	2565616/00102	REVISE SIGNAL SYSTEM B	SYS	8.00	232.15	\$29,018.20	8
2565	2565616/00103	REVISE SIGNAL SYSTEM C	SYS	4.00	33.29	\$8,323.39	4
2565	2565616/00104	REVISE SIGNAL SYSTEM D	SYS	3.00	19.35	\$6,450.01	3
2565	2565616/00105	REVISE SIGNAL SYSTEM E	SYS	3.00	32.85	\$10,948.58	3
2565	2565616/00106	REVISE SIGNAL SYSTEM F	SYS	3.00	38.26	\$12,751.69	3
2565	2565616/00107	REVISE SIGNAL SYSTEM G	SYS	3.00	50.36	\$16,785.02	3
2565	2565616/00108	REVISE SIGNAL SYSTEM H	SYS	2.00	11.35	\$5,676.00	2
2565	2565616/00109	REVISE SIGNAL SYSTEM I	SYS	2.00	12.10	\$6,051.02	2
2565	2565616/00110	REVISE SIGNAL SYSTEM J	SYS	2.00	11.36	\$5,678.52	2
2565	2565616/00111	REVISE SIGNAL SYSTEM K	SYS	2.00	11.27	\$5,636.93	2
2565	2565616/00112	REVISE SIGNAL SYSTEM L	SYS	2.00	7.66	\$3,828.71	2
2565	2565616/00113	REVISE SIGNAL SYSTEM M	SYS	2.00	12.20	\$6,099.75	2
2565	2565616/00114	REVISE SIGNAL SYSTEM N	SYS	1.00	5.74	\$5,739.38	1
2565	2565616/00115	REVISE SIGNAL SYSTEM O	SYS	1.00	3.45	\$3,445.81	1
2565	2565616/00116	REVISE SIGNAL SYSTEM P	SYS	1.00	5.84	\$5,835.00	1
2565	2565616/00300	TEMPORARY SIGNAL SYSTEM	SYS	4.00	365.89	\$91,472.75	4





Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2573	2573501/00010	BALE BARRIER	L F	11,402.00	73.77	\$6.47	3
2573	2573502/00010	SILT FENCE, TYPE HI	L F	39,781.00	101.84	\$2.56	23
2573	2573502/00030	SILT FENCE, TYPE SD	L F	2,818.00	85.75	\$30.43	7
2573	2573502/00040	SILT FENCE, TYPE MS	L F	221,450.00	400.82	\$1.81	39
2573	2573502/00050	SILT FENCE, TYPE TB	L F	1,594.00	6.41	\$4.02	5
2573	2573505/00010	FLOTATION SILT CURTAIN TYPE STILL WATER	L F	1,756.00	16.51	\$9.40	1
2573	2573505/00020	FLOTATION SILT CURTAIN TYPE MOVING WATER	L F	2,773.00	51.55	\$18.59	10
2573	2573506/00010	SEDIMENT TRAP EXCAVATION	C Y	10.00	1	\$100.00	1
2573	2573507/00010	TEMPORARY SLOPE DRAIN	L F	340.00	7.16	\$21.06	2
2573	2573511/00014	WATER TREATMENT TYPE SEDIMENT TANK	EACH	1.00	1	\$1,000.00	1
2573	2573511/00017	WATER TREATMENT TYPE FILTER SYSTEM	EACH	1.00	40	\$40,000.00	1
2573	2573515/00011	FILTER BERM TYPE 1	L F	64.00	1.28	\$20.00	1
2573	2573515/00013	FILTER BERM TYPE 3	L F	4,709.00	64.37	\$13.67	6
2573	2573515/00015	FILTER BERM TYPE 5	L F	1,499.00	25.44	\$16.97	6
2573	2573530/00010	STORM DRAIN INLET PROTECTION	EACH	4,002.00	810.41	\$202.50	87
2573	2573531/00010	STORM DRAIN INLET PROTECTION	LS	1.00	0.95	\$950.00	1
2573	2573533/00011	SEDIMENT CONTROL LOG TYPE STRAW	L F	8,685.00	28.75	\$3.31	7
2573	2573533/00012	SEDIMENT CONTROL LOG TYPE WOOD FIBER	L F	14,686.00	53.60	\$3.65	11
2573	2573533/00015	SEDIMENT CONTROL LOG TYPE COMPOST	L F	196,506.00	571.83	\$2.91	62
2573	2573533/00016	SEDIMENT CONTROL LOG TYPE ROCK	L F	193.00	1.58	\$8.17	3

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2573	2573535/00010	STABILIZED CONSTRUCTION EXIT	LS	43.00	124.68	\$2,899.54	43
2573	2573550/00010	EROSION CONTROL SUPERVISOR	LS	18.00	169.35	\$9,408.09	18
2573	2573560/00010	CULVERT END CONTROLS	EACH	849.00	186.68	\$219.88	57
2573	2573601/00070	TEMPORARY EROSION CONTROL	LS	1.00	86.58	\$86,577.80	1
2573	2573901/00005	STORM WATER MANAGEMENT	LS	1.00	16.45	\$16,454.00	1
						\$2,927.76	

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2574	2574508/00011	FERTILIZER TYPE 1	LB	52,498.00	36.75	\$0.70	15
2574	2574508/00012	FERTILIZER TYPE 2	LB	1,930.00	1.79	\$0.93	3
2574	2574508/00013	FERTILIZER TYPE 3	LB	129,732.50	92.11	\$0.71	45
2574	2574508/00014	FERTILIZER TYPE 4	LB	16,828.00	13.97	\$0.83	31
2574	2574525/00010	COMMON TOPSOIL BORROW	C Y	1,927.30	59.90	\$31.08	7
2574	2574525/00020	ROOTING TOPSOIL BORROW	C Y	730.00	35.37	\$48.45	4
2574	2574525/00030	SANDY CLAY LOAM TOPSOIL BORROW	C Y	53.00	3.98	\$75.00	1
2574	2574525/00040	FILTER TOPSOIL BORROW	C Y	12,800.00	452.61	\$35.36	9
2574	2574525/00040	FILTER TOPSOIL BORROW	C Y	12,800.00	452.61	\$35.36	9
2574	2574525/00050	BOULEVARD TOPSOIL BORROW	C Y	3,465.00	79.80	\$23.03	2
2574	2574525/00060	LOAM TOPSOIL BORROW	C Y	473.00	11.83	\$25.00	1
2574	2574550/00012	COMPOST GRADE 2	C Y	20.00	0.60	\$30.00	1
2574	2574575/00010	SUBSOILING	ACRE	63.40	34.50	\$544.21	11

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2574	2574576/00010	LIME	TON	206,957.00	72.43	\$0.35	3
2574	2574578/00010	SOIL BED PREPARATION	ACRE	300.20	125.34	\$417.53	32
2574	2574579/00010	SOIL TRACKING	ACRE	22.60	3.55	\$156.87	2
2574	2574580/00010	SOIL TRACKING	ACRE	5.00	4.07	\$814.00	3
					\$1,481.21		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2575	2575501/00010	SEEDING	ACRE	795.50	168.27	\$211.53	62
2575	2575502/21111	SEED MIXTURE 21-111	LB	12,292.00	14.26	\$1.16	10
2575	2575502/21112	SEED MIXTURE 21-112	LB	1,330.00	1.40	\$1.05	1
2575	2575502/21113	SEED MIXTURE 21-113	LB	2,380.00	3.83	\$1.61	4
2575	2575502/22111	SEED MIXTURE 22-111	LB	2,428.00	4.01	\$1.65	4
2575	2575502/25121	SEED MIXTURE 25-121	LB	8,610.20	32.72	\$3.80	11
2575	2575502/25131	SEED MIXTURE 25-131	LB	770.00	3.97	\$5.16	5
2575	2575502/25141	SEED MIXTURE 25-141	LB	14,733.80	59.38	\$4.03	28
2575	2575502/25151	SEED MIXTURE 25-151	LB	4,023.00	14.36	\$3.57	5
2575	2575502/32241	SEED MIXTURE 32-241	LB	1,080.00	10.21	\$9.45	1
2575	2575502/33261	SEED MIXTURE 33-261	LB	331.80	8.52	\$25.69	13
2575	2575502/33262	SEED MIXTURE 33-262	LB	4.00	0.06	\$15.00	1
2575	2575502/33361	SEED MIXTURE 33-361	LB	1,106.00	24.50	\$22.15	5
2575	2575502/34171	SEED MIXTURE 34-171	LB	4.00	0.30	\$75.00	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2575	2575502/34271	SEED MIXTURE 34-271	LB	3.40	0.17	\$51.00	1
2575	2575502/35221	SEED MIXTURE 35-221	LB	269.00	6.09	\$22.65	8
2575	2575502/35221	SEED MIXTURE 35-221	LB	269.00	6.09	\$22.65	8
2575	2575502/35241	SEED MIXTURE 35-241	LB	2,686.10	42.01	\$15.64	17
2575	2575502/35241	SEED MIXTURE 35-241	LB	2,686.10	42.01	\$15.64	17
2575	2575502/36211	SEED MIXTURE 36-211	LB	6.70	0.23	\$34.42	2
2575	2575502/36311	SEED MIXTURE 36-311	LB	377.00	11.80	\$31.29	5
2575	2575505/00030	SODDING TYPE LAWN	S Y	72,547.00	366.36	\$5.05	14
2575	2575505/00050	SODDING TYPE SALT TOLERANT	S Y	23,601.00	88.98	\$3.77	7
2575	2575511/00010	MULCH MATERIAL TYPE 1	TON	725.50	124.21	\$171.21	14
2575	2575511/00030	MULCH MATERIAL TYPE 3	TON	145.30	31.40	\$216.09	15
2575	2575513/00060	MULCH MATERIAL TYPE 6	C Y	19.00	1.90	\$100.00	1
2575	2575513/00090	MULCH MATERIAL TYPE 9	C Y	974.00	80.90	\$83.06	12
2575	2575515/00040	MULCH MATERIAL TYPE 4	S Y	54,724.00	43.23	\$0.79	2
2575	2575518/00010	TEMPORARY POLY COVERING	S Y	9,053.00	5.79	\$0.64	5
2575	2575519/00010	DISK ANCHORING	ACRE	428.50	30.75	\$71.77	20
2575	2575523/00009	EROSION CONTROL BLANKETS CATEGORY 0	S Y	59,686.00	79.98	\$1.34	6
2575	2575523/00013	EROSION CONTROL BLANKETS CATEGORY 3	S Y	108,157.00	178.46	\$1.65	1
2575	2575523/00023	EROSION CONTROL BLANKETS CATEGORY 3P	S Y	4,211.00	12.84	\$3.05	3
2575	2575523/00033	EROSION CONTROL BLANKETS CATEGORY 3N	S Y	748,479.00	1175.11	\$1.57	65

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2575	2575523/00034	EROSION CONTROL BLANKETS CATEGORY 4N	S Y	29,593.00	50.90	\$1.72	6
2575	2575525/00010	TURF REINFORCEMENT MAT CATEGORY 1	S Y	221.00	2.21	\$10.00	1
2575	2575525/00020	TURF REINFORCEMENT MAT CATEGORY 2	S Y	1,554.00	10.88	\$7.00	1
2575	2575525/00030	TURF REINFORCEMENT MAT CATEGORY 3	S Y	39.00	0.47	\$12.00	1
2575	2575525/00040	TURF REINFORCEMENT MAT CATEGORY 4	S Y	134.00	0.67	\$5.00	1
2575	2575535/00010	WATER	MGAL	222.00	7.08	\$31.89	2
2575	2575541/00010	MOWING	ACRE	245.90	27.18	\$110.53	7
2575	2575545/00010	WEED SPRAYING	ACRE	137.60	25.23	\$183.33	9
2575	2575547/00010	WEED SPRAY MIXTURE	GAL	109.10	15.39	\$141.06	9
2575	2575555/00010	TURF ESTABLISHMENT	LS	39.00	326.88	\$8,381.66	39
2575	2575560/00020	HYDRAULIC MULCH MATRIX	LB	24,530.00	45.63	\$1.86	4
2575	2575560/00030	HYDRAULIC BONDED FIBER MATRIX	LB	106,395.00	110.65	\$1.04	4
2575	2575560/00040	HYDRAULIC REINFORCED FIBER MATRIX	LB	439,741.00	655.21	\$1.49	13
2575	2575561/00010	HYDRAULIC NATURAL TACKIFIER	S Y	3,942.00	3.35	\$0.85	1
2575	2575561/00030	HYDRAULIC STABILIZED FIBER MATRIX	LB	181,743.00	63.61	\$0.35	1
2575	2575570/00010	RAPID STABILIZATION METHOD 1	ACRE	25.00	1.50	\$60.00	1
2575	2575570/00020	RAPID STABILIZATION METHOD 2	ACRE	2.50	3.31	\$1,322.00	3
2575	2575571/00010	RAPID STABILIZATION METHOD 3	MGAL	1,747.40	217.71	\$124.59	23
2575	2575572/00010	RAPID STABILIZATION METHOD 4	S Y	140,825.00	207.01	\$1.47	14
2575	2575573/00010	RAPID STABILIZATION METHOD 5	TON	38.00	0.76	\$20.00	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2575	2575601/00010	EROSION CONTROL	LS	1.00	65	\$65,000.00	1
2575	2575602/00700	SITE RESTORATION	EACH	392.00	217.02	\$553.63	21
2575	2575604/00070	COMPOST GROUTING	S Y	359.00	1.51	\$4.20	1
2575	2575604/00700	SITE RESTORATION	S Y	1,844.00	12.06	\$6.54	3
2575	2575605/00550	SEEDING	ACRE	0.30	2.11	\$7,030.00	1
2575	2575607/00050	LANDSCAPE ROCK	C Y	11.00	0.83	\$75.00	1
2575	2575901/00020	CONTROLLING EROSION AND ESTABLISHING VEGETATION	LS	3.00	604.56	\$201,521.33	3
					\$5,352.82		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2577	2577504/00010	GRANULAR CHANNEL LINER	C Y	142.00	39.50	\$278.17	2
					\$39.50		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2580	2580601/00010	INTERIM PAVEMENT MARKING	LS	40.00	464.06	\$11,601.50	40
2580	2580603/00010	INTERIM PAVEMENT MARKING	L F	1,655,490.00	297.99	\$0.18	21
2580	2580603/00100	PAVEMENT MARKING - LATE SEASON	L F	493,960.00	261.80	\$0.53	4
2580	2580618/00010	PAVEMENT MESSAGE - LATE SEASON	S F	90.00	1.35	\$15.00	1
					\$1,025.20		

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2581	2581501/00010	REMOVABLE PREFORMED PAVEMENT MARKING TAPE	L F	579,849.00	684.22	\$1.18	42
2581	2581603/00020	REMOVABLE PREFORMED PLASTIC MASK (BLACK)	L F	62,668.00	151.66	\$2.42	30
					\$835.88		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2582	2582501/01001	PAVEMENT MESSAGE (LEFT ARROW) PAINT	EACH	2.00	0.11	\$55.00	1
2582	2582501/01007	PAVEMENT MESSAGE (RIGHT-THRU ARROW) PAINT	EACH	2.00	0.20	\$100.00	1
2582	2582501/01009	PAVEMENT MESSAGE (THRU ARROW) PAINT	EACH	2.00	0.15	\$75.00	1
2582	2582501/02101	PAVEMENT MESSAGE (LEFT ARROW) POLY PREFORM-GROUND IN	EACH	30.00	10.65	\$355.00	1
2582	2582501/02102	PAVEMENT MESSAGE (RIGHT ARROW) POLY PREFORM-GROUND IN	EACH	25.00	8.88	\$355.00	1
2582	2582501/02107	PAVT MESSAGE (RIGHT-THRU ARROW) POLY PREF-GROUND IN	EACH	1.00	0.60	\$600.00	1
2582	2582501/02119	PAVEMENT MESSAGE (ONLY) POLY PREFROM-GROUND IN	EACH	4.00	2	\$500.00	1
2582	2582501/02126	PAVEMENT MESSAGE (WRONG WAY ARROW) POLY PREF-GROUND IN	EACH	9.00	3.06	\$340.00	1
2582	2582501/10000	PAVEMENT MESSAGE PAINT	S F	3,192.00	15.67	\$4.91	7
2582	2582501/20000	PAVEMENT MESSAGE PAINT GROUND IN (WR)	S F	62.00	0.43	\$7.00	1
2582	2582501/30000	PAVEMENT MESSAGE EPOXY	S F	145.00	2.05	\$14.16	2
2582	2582501/40000	PAVEMENT MESSAGE EPOXY GROUND IN (WR)	S F	3,153.50	50.93	\$16.15	9
2582	2582501/56000	PAVEMENT MESSAGE PREFORM TAPE GROUND IN	S F	7,222.20	212.98	\$29.49	16



Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2582	2582501/58000	PAVEMENT MESSAGE PREFORM TAPE GROUND IN CONTRAST	S F	20.00	0.92	\$46.00	1
2582	2582501/60000	PAVEMENT MESSAGE PREFORM TAPE GROUND IN (WR)	S F	470.00	11.96	\$25.44	3
2582	2582501/76000	PAVEMENT MESSAGE PREFORM THERMOPLASTIC GROUND IN	S F	6,082.40	157.23	\$25.85	22
2582	2582501/78000	PAVEMENT MESSAGE PREFORM THERMOPLASTIC GROUND IN CONTRAST	S F	985.00	33.49	\$34.00	1
2582	2582501/90000	PAVEMENT MESSAGE PREFORM THERMOPLASTIC ENHANCED SKIDRESISTANCE GROUND IN	S F	399.00	7.38	\$18.50	1
2582	2582502/10104	4" SOLID LINE PAINT	L F	3,315,389.00	331.54	\$0.10	42
2582	2582502/10106	6" SOLID LINE PAINT	L F	959,728.00	67.18	\$0.07	6
2582	2582502/10108	8" SOLID LINE PAINT	L F	20,286.00	5.27	\$0.26	6
2582	2582502/10112	12" SOLID LINE PAINT	L F	180.00	0.65	\$3.60	1
2582	2582502/10124	24" SOLID LINE PAINT	L F	2,964.00	12.45	\$4.20	10
2582	2582502/10204	4" BROKEN LINE PAINT	L F	300,966.00	24.08	\$0.08	19
2582	2582502/10304	4" DOTTED LINE PAINT	L F	5,850.00	1.76	\$0.30	3
2582	2582502/10308	8" DOTTED LINE PAINT	L F	20,865.00	5.63	\$0.27	5
2582	2582502/10404	4" DOUBLE SOLID LINE PAINT	L F	270,967.00	65.03	\$0.24	17
2582	2582502/10524	24" SOLID LINE PAINT	L F	400.00	2.32	\$5.80	1
2582	2582502/11104	4" SOLID LINE WHITE-PAINT	L F	5,167.00	1.55	\$0.30	1
2582	2582502/14104	4" SOLID LINE PAINT (WR)	L F	94,313.00	26.41	\$0.28	5
2582	2582502/14106	6" SOLID LINE PAINT (WR)	L F	1,120.00	0.31	\$0.28	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2582	2582502/14204	4" BROKEN LINE PAINT (WR)	L F	5,330.00	1.39	\$0.26	4
2582	2582502/14304	4" DOTTED LINE PAINT (WR)	L F	392.00	0.36	\$0.93	2
2582	2582502/14404	4" DOUBLE SOLID LINE PAINT (WR)	L F	1,443.00	1.44	\$1.00	2
2582	2582502/16104	4" SOLID LINE PAINT GROUND IN	L F	902.00	12.41	\$13.76	3
2582	2582502/20104	4" SOLID LINE PAINT GROUND IN (WR)	L F	60,632.00	23.65	\$0.39	3
2582	2582502/20106	6" SOLID LINE PAINT GROUND IN (WR)	L F	432,231.00	177.21	\$0.41	4
2582	2582502/20124	24" SOLID LINE PAINT GROUND IN (WR)	L F	278.00	1.85	\$6.64	3
2582	2582502/20204	4" BROKEN LINE PAINT GROUND IN (WR)	L F	36,179.00	12.66	\$0.35	4
2582	2582502/20304	4" DOTTED LINE PAINT GROUND IN (WR)	L F	190.00	0.38	\$2.00	1
2582	2582502/20308	8" DOTTED LINE PAINT GROUND IN (WR)	L F	118.00	0.30	\$2.50	1
2582	2582502/20404	4" DOUBLE SOLID LINE PAINT GROUND IN (WR)	L F	115.00	0.23	\$2.00	1
2582	2582502/30104	4" SOLID LINE EPOXY	L F	57,627.00	50.14	\$0.87	23
2582	2582502/30108	8" SOLID LINE EPOXY	L F	3,909.00	7	\$1.79	3
2582	2582502/30112	12" SOLID LINE EPOXY	L F	126.00	1.13	\$9.00	1
2582	2582502/30124	24" SOLID LINE EPOXY	L F	276.00	3.73	\$13.50	4
2582	2582502/30204	4" BROKEN LINE EPOXY	L F	3,893.00	6.62	\$1.70	10
2582	2582502/30404	4" DOUBLE SOLID LINE EPOXY	L F	5,453.00	8.45	\$1.55	6
2582	2582502/31104	4" SOLID LINE WHITE-POLY PREFORM-GROUND IN	L F	2,253.00	7.89	\$3.50	1
2582	2582502/31107	7" SOLID LINE WHITE-POLY PREFORM-GROUND IN	L F	5,001.00	35.01	\$7.00	1
2582	2582502/31111	11" SOLID LINE WHITE-POLY PREFORM-GROUND IN	L F	4,784.00	52.62	\$11.00	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2582	2582502/31124	24" SOLID LINE WHITE-POLY PREFORM-GROUND IN	L F	295.00	7.38	\$25.00	1
2582	2582502/31204	4" BROKEN LINE WHITE-POLY PREFORM-GROUND IN	L F	1,079.00	3.78	\$3.50	1
2582	2582502/31207	7" BROKEN LINE WHITE-POLY PREFORM-GROUND IN	L F	932.00	6.52	\$7.00	1
2582	2582502/31304	4" DOTTED LINE WHITE-POLY PREFORM-GROUND IN	L F	266.00	0.93	\$3.50	1
2582	2582502/31307	7" DOTTED LINE WHITE-POLY PREFORM-GROUND IN	L F	376.00	2.63	\$7.00	1
2582	2582502/31311	11" DOTTED LINE WHITE-POLY PREFORM-GROUND IN	L F	890.00	9.79	\$11.00	1
2582	2582502/34104	4" SOLID LINE EPOXY (WR)	L F	639,265.00	287.67	\$0.45	13
2582	2582502/34204	4" BROKEN LINE EPOXY (WR)	L F	213,356.00	96.01	\$0.45	13
2582	2582502/34404	4" DOUBLE SOLID LINE EPOXY (WR)	L F	24,648.00	24.16	\$0.98	7
2582	2582502/36104	4" SOLID LINE EPOXY GROUND IN	L F	7,869.00	11.02	\$1.40	4
2582	2582502/36124	24" SOLID LINE EPOXY GROUND IN	L F	188.00	3.15	\$16.77	2
2582	2582502/40104	4" SOLID LINE EPOXY GROUND IN (WR)	L F	6,029,763.00	3256.07	\$0.54	70
2582	2582502/40106	6" SOLID LINE EPOXY GROUND IN (WR)	L F	703,908.00	443.46	\$0.63	8
2582	2582502/40108	8" SOLID LINE EPOXY GROUND IN (WR)	L F	39,877.00	61.41	\$1.54	16
2582	2582502/40112	12" SOLID LINE EPOXY GROUND IN (WR)	L F	380.00	3.13	\$8.24	2
2582	2582502/40124	24" SOLID LINE EPOXY GROUND IN (WR)	L F	13,705.00	151.44	\$11.05	32
2582	2582502/40204	4" BROKEN LINE EPOXY GROUND IN (WR)	L F	321,180.00	173.44	\$0.54	48
2582	2582502/40304	4" DOTTED LINE EPOXY GROUND IN (WR)	L F	10,189.00	12.23	\$1.20	25
2582	2582502/40308	8" DOTTED LINE EPOXY GROUND IN (WR)	L F	4,272.00	9.44	\$2.21	19
2582	2582502/40312	12" DOTTED LINE EPOXY GROUND IN (WR)	L F	77.00	1.16	\$15.00	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2582	2582502/40404	4" DOUBLE SOLID LINE EPOXY GROUND IN (WR)	L F	177,059.00	210.70	\$1.19	38
2582	2582502/42204	4" BROKEN LINE EPOXY GROUND IN (WR) CONTRAST	L F	14,119.00	29.23	\$2.07	2
2582	2582502/42304	4" DOTTED LINE EPOXY GROUND IN (WR) CONTRAST	L F	595.00	1.62	\$2.72	3
2582	2582502/42308	8" DOTTED LINE EPOXY GROUND IN (WR) CONTRAST	L F	354.00	1.15	\$3.25	1
2582	2582502/42608	8" DOUBLE BROKEN LINE EPOXY GROUND IN (WR) CONTRAST	L F	12,055.00	60.28	\$5.00	1
2582	2582502/42708	8" DOUBLE DOTTED LINE EPOXY GROUND IN (WR) CONTRAST	L F	231.00	1.39	\$6.00	1
2582	2582502/50106	6" SOLID LINE PREFORM TAPE	L F	270.00	0.81	\$3.00	1
2582	2582502/56104	4" SOLID LINE PREFORM TAPE GROUND IN	L F	29,874.00	97.99	\$3.28	7
2582	2582502/56108	8" SOLID LINE PREFORM TAPE GROUND IN	L F	17,342.00	118.45	\$6.83	5
2582	2582502/56112	12" SOLID LINE PREFORM TAPE GROUND IN	L F	38.00	0.66	\$17.25	1
2582	2582502/56124	24" SOLID LINE PREFORM TAPE GROUND IN	L F	1,391.00	35.85	\$25.77	10
2582	2582502/56204	4" BROKEN LINE PREFORM TAPE GROUND IN	L F	86,193.00	287.88	\$3.34	7
2582	2582502/56208	8" BROKEN LINE PREFORM TAPE GROUND IN	L F	690.00	4.42	\$6.40	1
2582	2582502/56304	4" DOTTED LINE PREFORM TAPE GROUND IN	L F	2,139.00	8.41	\$3.93	5
2582	2582502/56308	8" DOTTED LINE PREFORM TAPE GROUND IN	L F	310.00	2.54	\$8.19	1
2582	2582502/56404	4" DOUBLE SOLID LINE PREFORM TAPE GROUND IN	L F	650.00	4.02	\$6.19	2
2582	2582502/58104	4" SOLID LINE PREFORM TAPE GROUND IN CONTRAST	L F	3,710.00	25.82	\$6.96	4
2582	2582502/58108	8" SOLID LINE PREFORM TAPE GROUND IN CONTRAST	L F	35,822.00	389.39	\$10.87	9
2582	2582502/58204	4" BROKEN LINE PREFORM TAPE GROUND IN CONTRAST	L F	68,460.00	422.40	\$6.17	8

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2582	2582502/58304	4" DOTTED LINE PREFORM TAPE GROUND IN CONTRAST	L F	846.00	5.70	\$6.74	6
2582	2582502/58308	8" DOTTED LINE PREFORM TAPE GROUND IN CONTRAST	L F	5,023.00	58.92	\$11.73	5
2582	2582502/60104	4" SOLID LINE PREFORM TAPE GROUND IN (WR)	L F	18,336.00	64.54	\$3.52	2
2582	2582502/60108	8" SOLID LINE PREFORM TAPE GROUND IN (WR)	L F	5,283.00	39.62	\$7.50	2
2582	2582502/60124	24" SOLID LINE PREFORM TAPE GROUND IN (WR)	L F	94.00	2.63	\$28.00	1
2582	2582502/60204	4" BROKEN LINE PREFORM TAPE GROUND IN (WR)	L F	19,940.00	69.79	\$3.50	1
2582	2582502/60304	4" DOTTED LINE PREFORM TAPE GROUND IN (WR)	L F	4,278.00	14.97	\$3.50	1
2582	2582502/60404	4" DOUBLE SOLID LINE PREFORM TAPE GROUND IN (WR)	L F	429.00	3.82	\$8.90	1
2582	2582502/62108	8" SOLID LINE PREFORM TAPE GROUND IN (WR) CONTRAST	L F	1,996.00	21.96	\$11.00	1
2582	2582502/62204	4" BROKEN LINE PREFORM TAPE GROUND IN (WR) CONTRAST	L F	10,086.00	54.26	\$5.38	2
2582	2582502/62304	4" DOTTED LINE PREFORM TAPE GROUND IN (WR) CONTRAST	L F	162.00	0.86	\$5.30	1
2582	2582502/76104	4" SOLID LINE PREFORM THERMO GROUND IN	L F	158.00	0.70	\$4.40	1
2582	2582502/76124	24" SOLID LINE PREFORM THERMO GROUND IN	L F	3,131.00	85.32	\$27.25	17
2582	2582502/76304	4" DOTTED LINE PREFORM THERMO GROUND IN	L F	45.00	0.20	\$4.40	1
2582	2582502/78312	12" DOTTED LINE PREFORM THERMO GROUND IN CONT	L F	81.00	1.70	\$20.96	1
2582	2582503/00130	CROSSWALK MARKING-POLY PREFORM-GROUND IN	S F	2,923.00	49.69	\$17.00	1
2582	2582503/10000	CROSSWALK PAINT	S F	2,052.00	6.59	\$3.21	4
2582	2582503/20000	CROSSWALK PAINT GROUND IN (WR)	S F	288.00	2.46	\$8.53	2

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2016 to 12/31/2016

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2582	2582503/36000	CROSSWALK EPOXY GROUND IN	S F	2,550.00	24.74	\$9.70	2
2582	2582503/40000	CROSSWALK EPOXY GROUND IN (WR)	S F	2,114.00	18.16	\$8.59	5
2582	2582503/56000	CROSSWALK PREFORM TAPE GROUND IN	S F	6,575.00	94.68	\$14.40	8
2582	2582503/60000	CROSSWALK PREFORM TAPE GROUND IN (WR)	S F	3,850.00	40.89	\$10.62	2
2582	2582503/62000	CROSSWALK PREFORM TAPE GROUND IN (WR) CONTRAST	S F	162.00	2.27	\$14.00	1
2582	2582503/76000	CROSSWALK PREFORM THERMOPLASTIC GROUND IN	S F	26,733.00	424.25	\$15.87	16
2582	2582503/90000	CROSSWALK PREFORM THERMOPLASTIC ENHANCED SKIDRESISTANCE GROUND IN	S F	1,935.00	30.96	\$16.00	1
2582	2582603/00010	PAVEMENT MARKING SPECIAL	L F	1,653.00	10.74	\$6.50	1
2582	2582603/00020	MOBILE RETROREFLECTOMETER MEASUREMENTS	L F	5,227,393.00	52.27	\$0.01	23
2582	2582603/61104	4" SOLID LINE WHITE-EPOXY (WET REFLECTIVE)	L F	22,969.00	28.71	\$1.25	1
2582	2582603/61304	4" DOTTED LINE WHITE-EPOXY (WET REFLECTIVE)	L F	51.00	0.06	\$1.25	1
2582	2582603/62104	4" SOLID LINE YELLOW-EPOXY (WET REFLECTIVE)	L F	15,512.00	19.39	\$1.25	1
2582	2582603/62112	12" SOLID LINE YELLOW-EPOXY (WET REFLECTIVE)	L F	26.00	0.29	\$11.00	1
2582	2582603/62404	4" DOUBLE SOLID LINE YELLOW-EPOXY (WET REFLECTIVE)	L F	86.00	0.22	\$2.50	1
2582	2582618/00010	PAVEMENT MARKING SPECIAL	S F	2,100,976.00	567.26	\$0.27	5
2582	2582901/00010	PERMANENT PAVEMENT MARKINGS	LS	2.00	576.25	\$288,125.00	2
					\$10,110.04		