

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2011	2011601/00003	CONSTRUCTION SURVEYING	LS	29.00	\$1,883.83	\$64,959.59	29
2011	2011601/00010	VIBRATION MONITORING	LS	5.00	\$727.15	\$145,430.00	5
2011	2011601/01000	AS BUILT	LS	112.00	\$1,287.02	\$11,491.21	112
					\$0.00		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2012	2012602/00011	TRAFFIC CONTROL TYPE 1	EACH	17.00	\$17.33	\$1,019.50	4
2012	2012602/00012	TRAFFIC CONTROL TYPE 2	EACH	54.00	\$135.10	\$2,501.94	6
2012	2012602/00013	TRAFFIC CONTROL TYPE 3	EACH	112.00	\$118.50	\$1,058.04	2
2012	2012602/00014	TRAFFIC CONTROL TYPE 4	EACH	37.00	\$18.50	\$500.00	1
2012	2012602/00015	TRAFFIC CONTROL TYPE 5	EACH	65.00	\$90.20	\$1,387.66	6
2012	2012613/00010	TRAFFIC CONTROL SPECIAL	UDAY	53.00	\$79.66	\$1,503.08	2
					\$0.00		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2013	2013601/00140	GEOTECHNICAL MONITORING SYSTEM	LS	1.00	\$1,450.00	\$1,450,000.00	1
2013	2013602/00022	ROAD/WEATHER SENSOR AND CABLE	EACH	2.00	\$20.39	\$10,196.50	2
2013	2013602/00023	ROAD/WEATHER INFORMATION STATION	EACH	17.00	\$204.94	\$12,055.00	1
2013	2013602/00025	INSTALL ROAD/WEATHER INFORMATION STATION (INVASIVE SENSOR)	EACH	15.00	\$119.82	\$7,988.00	1
2013	2013602/00026	INSTALL ROAD/WEATHER INFORMATION STATION (NON-INVASIVE SENSOR)	EACH	2.00	\$15.98	\$7,988.00	1

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2013	2013602/00051	TCLP TEST	EACH	9.00	\$7.81	\$868.00	5
2013	2013607/00010	HAUL AND DISPOSAL OF NON-HAZARDOUS WASTE	C Y	2.00	\$0.20	\$100.00	1
					\$0.00		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2016	2016601/00010	CONTRACT MANAGEMENT	LS	3.00	\$231.10	\$77,034.36	3
2016	2016601/00050	QUALITY MANAGEMENT	LS	34.00	\$385.27	\$11,331.52	34
2016	2016601/00051	QUALITY MANAGEMENT SPECIAL	LS	31.00	\$404.79	\$13,057.74	31
2016	2016601/00053	QUALITY MANAGEMENT - THERMAL PROFILING	LS	2.00	\$29.43	\$14,713.75	2
2016	2016601/00054	QUALITY MANAGEMENT - INTELLIGENT COMPACTION	LS	2.00	\$29.43	\$14,713.75	2
2016	2016601/00080	PUBLIC INFORMATION MANAGEMENT	LS	1.00	\$164.16	\$164,155.36	1
2016	2016601/00090	PROJECT MAINTENANCE	LS	7.00	\$2,535.89	\$362,270.62	7
2016	2016609/00050	QUALITY MANAGEMENT	TON	12,230.00	\$3.06	\$0.25	1
2016	2016609/00052	QUALITY MANAGEMENT - E-TICKETING	TON	68,800.00	\$6.88	\$0.10	1
					\$0.00		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2021	2021501/00010	MOBILIZATION	LS	152.00	\$56,988.83	\$374,926.54	152
					\$0.00		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
------------	-------------	------------------	-------	----------	----------------	---------------	-----------------

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2031	2031502/00010	FIELD OFFICE TYPE B	EACH	1.00	\$35.47	\$35,470.00	1
2031	2031502/00030	FIELD OFFICE TYPE D	EACH	30.00	\$854.20	\$28,473.48	30
2031	2031502/00040	FIELD OFFICE TYPE D-MODIFIED	EACH	6.00	\$270.66	\$45,110.06	6
2031	2031502/00110	FIELD LABORATORY TYPE D	EACH	23.00	\$328.05	\$14,262.97	23
2031	2031502/00120	FIELD LABORATORY TYPE DX	EACH	6.00	\$110.00	\$18,333.50	6
2031	2031502/00130	FIELD LABORATORY TYPE D-MODIFIED	EACH	1.00	\$35.00	\$35,000.00	1
2031	2031602/00150	COMBINATION FIELD LABORATORY-OFFICE	EACH	24.00	\$318.73	\$13,280.23	24
					\$0.00		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2041	2041610/00010	TRAINEES	HOUR	2,200.00	\$2.20	\$1.00	1
					\$0.00		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2051	2051501/00010	MAINT AND RESTORATION OF HAUL ROADS	LS	92.00	\$69.11	\$751.21	92
					\$0.00		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2100	2100601/00099	LIFT STATION REHABILITATION	LS	1.00	\$14.95	\$14,945.34	1
					\$0.00		

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2101	2101501/00020	CLEARING AND GRUBBING	LS	7.00	\$85.55	\$12,220.86	7
2101	2101505/00020	CLEARING	ACRE	80.30	\$386.68	\$4,815.48	28
2101	2101505/00030	GRUBBING	ACRE	71.80	\$332.97	\$4,637.42	35
2101	2101524/00040	CLEARING	TREE	912.00	\$207.04	\$227.02	27
2101	2101524/00050	GRUBBING	TREE	850.00	\$159.86	\$188.07	41
2101	2101605/00030	GRUBBING SPECIAL	ACRE	14.90	\$22.35	\$1,500.00	1
2101	2101624/00050	GRUBBING SPECIAL	TREE	253.00	\$25.30	\$100.00	1
					\$0.00		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2102	2102503/00010	PAVEMENT MARKING REMOVAL	L F	342,279.00	\$277.25	\$0.81	39
2102	2102518/00010	PAVEMENT MARKING REMOVAL	S F	15,827.00	\$56.03	\$3.54	22
					\$0.00		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2103	2103501/00010	BUILDING REMOVAL	LS	5.00	\$126.89	\$25,377.95	5
2103	2103502/00010	DISCONNECT SEWER SERVICE	EACH	2.00	\$3.79	\$1,893.39	2
2103	2103502/00020	DISCONNECT WATER SERVICE	EACH	3.00	\$4.24	\$1,412.26	3
2103	2103507/00020	BASEMENT EXCAVATION FILL	C Y	169.00	\$4.82	\$28.51	2
					\$0.00		

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2104	2104501/01200	REMOVE FLASHER SYSTEM	LS	2.00	\$3.71	\$1,853.50	2
2104	2104502/00010	REMOVE PIEZOMETER	EACH	10.00	\$4.51	\$450.92	3
2104	2104502/00040	REMOVE TEMPORARY CROSS-OVER	EACH	10.00	\$368.15	\$36,815.00	6
2104	2104502/00050	REMOVE VEHICULAR GATE	EACH	2.00	\$1.11	\$555.00	1
2104	2104502/00060	REMOVE CONCRETE BOX CULVERT END SECTION	EACH	10.00	\$23.50	\$2,350.00	4
2104	2104502/00070	REMOVE RC CATTLE PASS APRON	EACH	16.00	\$16.15	\$1,009.38	3
2104	2104502/00090	REMOVE BOX CULVERT	EACH	3.00	\$84.00	\$28,000.00	3
2104	2104502/00100	REMOVE BOX CULVERT END	EACH	10.00	\$63.60	\$6,360.00	5
2104	2104502/00110	REMOVE CONCRETE APRON	EACH	325.00	\$98.90	\$304.30	28
2104	2104502/00120	REMOVE METAL APRON	EACH	701.00	\$120.86	\$172.41	23
2104	2104502/00130	REMOVE PIPE APRON	EACH	413.00	\$86.92	\$210.46	25
2104	2104502/00170	REMOVE UNDERGROUND TANK	EACH	6.00	\$48.59	\$8,098.93	2
2104	2104502/00220	REMOVE FLAP GATE	EACH	4.00	\$0.44	\$110.00	1
2104	2104502/00240	REMOVE GUARDRAIL POST	EACH	350.00	\$5.69	\$16.25	1
2104	2104502/00250	REMOVE ANCHORAGE ASSEMBLY - TENSION CABLE	EACH	15.00	\$73.62	\$4,907.75	5
2104	2104502/00260	REMOVE MISCELLANEOUS STRUCTURES	EACH	3.00	\$4.46	\$1,488.32	2
2104	2104502/00270	REMOVE CONCRETE HEADWALL	EACH	358.00	\$46.97	\$131.19	9
2104	2104502/00290	REMOVE CONCRETE NOSE	EACH	1.00	\$0.49	\$493.34	1
2104	2104502/00340	REMOVE HEADWALL	EACH	175.00	\$21.41	\$122.32	3
2104	2104502/00360	REMOVE ANCHORAGE ASSEMBLY-CABLE	EACH	151.00	\$33.42	\$221.35	15

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2104	2104502/00370	REMOVE ANCHORAGE ASSEMBLY-PLATE BEAM	EACH	99.00	\$22.64	\$228.66	18
2104	2104502/00390	REMOVE RAILROAD TIES	EACH	1,500.00	\$30.00	\$20.00	1
2104	2104502/00430	REMOVE BOLLARDS	EACH	35.00	\$8.53	\$243.80	3
2104	2104502/00440	REMOVE POST	EACH	6.00	\$2.36	\$393.33	2
2104	2104502/00460	REMOVE WOOD POST	EACH	1.00	\$0.04	\$42.04	1
2104	2104502/00470	REMOVE LIGHTING UNIT	EACH	185.00	\$207.10	\$1,119.46	9
2104	2104502/00480	REMOVE LUMINAIRE	EACH	12.00	\$1.94	\$161.75	3
2104	2104502/00500	REMOVE GUIDE POST	EACH	191.00	\$4.54	\$23.79	7
2104	2104502/00510	REMOVE LIGHT STANDARD	EACH	3.00	\$1.22	\$408.00	2
2104	2104502/00540	REMOVE TWISTED END TREATMENT	EACH	6.00	\$1.25	\$208.33	2
2104	2104502/00560	REMOVE LIGHT FIXTURE	EACH	9.00	\$2.55	\$283.00	1
2104	2104502/00590	REMOVE CONCRETE STRUCTURE	EACH	6.00	\$2.39	\$399.00	3
2104	2104502/00600	REMOVE CONCRETE STEPS	EACH	5.00	\$2.20	\$440.00	2
2104	2104502/00660	REMOVE FOOTING	EACH	1.00	\$8.74	\$8,740.00	1
2104	2104502/00700	REMOVE TRUCK SCALE	EACH	1.00	\$3.75	\$3,750.00	1
2104	2104502/00710	REMOVE PLANTER	EACH	3.00	\$2.61	\$870.83	2
2104	2104502/00750	REMOVE UTILITY VAULT	EACH	8.00	\$14.00	\$1,750.00	1
2104	2104502/00770	REMOVE MANHOLE OR CATCH BASIN	EACH	504.00	\$290.29	\$575.98	11
2104	2104502/00780	REMOVE MANHOLE	EACH	13.00	\$11.20	\$861.34	3
2104	2104502/00790	REMOVE CATCH BASIN	EACH	27.00	\$6.75	\$250.07	6

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2104	2104502/00800	REMOVE DROP INLET	EACH	6.00	\$4.45	\$741.83	2
2104	2104502/00810	REMOVE CURB BOX	EACH	7.00	\$4.72	\$674.29	2
2104	2104502/00820	REMOVE CASTING	EACH	270.00	\$50.01	\$185.21	30
2104	2104502/00825	REMOVE SAFETY GRATE	EACH	3.00	\$0.16	\$52.33	2
2104	2104502/00840	REMOVE GATE VALVE	EACH	32.00	\$8.65	\$270.31	2
2104	2104502/00850	REMOVE GATE VALVE AND BOX	EACH	34.00	\$13.26	\$390.12	9
2104	2104502/00860	REMOVE CURB STOP AND BOX	EACH	100.00	\$28.63	\$286.25	5
2104	2104502/00870	REMOVE VALVE BOX	EACH	2.00	\$1.30	\$650.38	1
2104	2104502/00880	REMOVE HYDRANT	EACH	22.00	\$13.74	\$624.77	7
2104	2104502/00890	REMOVE SANITARY CLEANOUT	EACH	36.00	\$6.30	\$175.00	1
2104	2104502/00910	REMOVE DRAINAGE STRUCTURE	EACH	208.00	\$166.15	\$798.80	25
2104	2104502/00920	REMOVE TILE DRAIN OUTLET	EACH	1.00	\$0.25	\$245.00	1
2104	2104502/00940	REMOVE CONCRETE FLUME	EACH	2.00	\$2.18	\$1,087.50	2
2104	2104502/00990	REMOVE WOOD POLE	EACH	9.00	\$2.77	\$308.33	3
2104	2104502/01010	REMOVE CCTV POLES	EACH	1.00	\$1.50	\$1,500.00	1
2104	2104502/01030	REMOVE FOUNDATION	EACH	7.00	\$8.79	\$1,256.04	5
2104	2104502/01050	REMOVE PEDESTAL FOUNDATION	EACH	1.00	\$0.57	\$565.00	1
2104	2104502/01090	REMOVE CABINET FOUNDATION	EACH	12.00	\$9.05	\$754.17	5
2104	2104502/01110	REMOVE BD-4 CABINET FOUNDATION	EACH	8.00	\$2.40	\$300.00	1
2104	2104502/01140	REMOVE CCTV FOUNDATION	EACH	3.00	\$5.85	\$1,950.00	3

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2104	2104502/01150	REMOVE SERVICE FOUNDATION	EACH	6.00	\$4.52	\$753.67	5
2104	2104502/01160	REMOVE FIBER OPTIC PATCHING SHELTER FOUNDATION	EACH	2.00	\$4.50	\$2,250.00	1
2104	2104502/01170	REMOVE FIBER OPTIC VAULT	EACH	2.00	\$1.20	\$600.00	1
2104	2104502/01180	REMOVE DELINEATOR	EACH	800.00	\$22.46	\$28.07	18
2104	2104502/01185	REMOVE DELINEATOR / MARKER	EACH	5.00	\$0.25	\$50.00	1
2104	2104502/01190	REMOVE DELINEATOR / MARKER PANEL	EACH	29.00	\$0.81	\$28.10	2
2104	2104502/01200	REMOVE DELINEATOR / MARKER SIGN	EACH	463.00	\$6.80	\$14.68	5
2104	2104502/01210	REMOVE MARKER	EACH	378.00	\$12.12	\$32.07	25
2104	2104502/01220	REMOVE SIGN	EACH	52.00	\$4.04	\$77.65	3
2104	2104502/01230	REMOVE SIGN TYPE A	EACH	8.00	\$18.26	\$2,282.65	4
2104	2104502/01240	REMOVE SIGN TYPE C	EACH	6,173.00	\$306.74	\$49.69	61
2104	2104502/01250	REMOVE SIGN TYPE D	EACH	702.00	\$75.97	\$108.22	37
2104	2104502/01260	REMOVE SIGN TYPE EA	EACH	2.00	\$0.20	\$100.00	1
2104	2104502/01270	REMOVE SIGN TYPE EO	EACH	19.00	\$4.78	\$251.58	2
2104	2104502/01280	REMOVE SIGN TYPE OH (BRIDGE MOUNTED)	EACH	9.00	\$21.72	\$2,413.87	3
2104	2104502/01290	REMOVE SIGN TYPE OH	EACH	21.00	\$173.26	\$8,250.69	2
2104	2104502/01300	REMOVE SIGN TYPE SPECIAL	EACH	72.00	\$6.80	\$94.43	8
2104	2104502/01320	REMOVE SIGN PANEL OVERLAY TYPE OH	EACH	4.00	\$2.50	\$625.00	1
2104	2104502/01330	REMOVE SIGN PANEL OVERLAY TYPE EA	EACH	6.00	\$0.33	\$55.00	1
2104	2104502/01340	REMOVE SIGN PANEL OVERLAY TYPE EO	EACH	11.00	\$0.83	\$75.00	1



## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2104	2104502/01370	REMOVE SERVICE INSTALLATION	EACH	6.00	\$3.28	\$546.67	3
2104	2104502/01380	REMOVE SERVICE EQUIPMENT	EACH	16.00	\$8.06	\$503.64	6
2104	2104502/01390	REMOVE SIGNAL SYSTEM	EACH	6.00	\$39.44	\$6,572.75	4
2104	2104502/01400	REMOVE SIGNAL SYSTEM A	EACH	1.00	\$13.71	\$13,712.00	1
2104	2104502/01410	REMOVE SIGNAL SYSTEM B	EACH	1.00	\$14.45	\$14,451.00	1
2104	2104502/01420	REMOVE SIGNAL SYSTEM C	EACH	2.00	\$33.71	\$16,856.00	2
2104	2104502/01450	REMOVE LIGHTING SYSTEM	EACH	2.00	\$77.57	\$38,787.43	2
2104	2104502/01470	REMOVE DMS	EACH	36.00	\$105.00	\$2,916.67	3
2104	2104502/01520	REMOVE EQUIPMENT PAD	EACH	10.00	\$6.57	\$657.07	5
2104	2104502/01550	REMOVE PULL BOX	EACH	1.00	\$0.30	\$300.00	1
2104	2104502/01560	REMOVE HANDHOLE	EACH	141.00	\$42.45	\$301.06	9
2104	2104502/01580	REMOVE LIGHT FOUNDATION	EACH	314.00	\$255.71	\$814.35	21
2104	2104502/01610	REMOVE SERVICE CABINET	EACH	21.00	\$8.57	\$407.89	7
2104	2104502/01620	REMOVE CABINET PAD	EACH	1.00	\$0.75	\$750.00	1
2104	2104502/01630	REMOVE POLE MOUNTED CABINET	EACH	3.00	\$0.96	\$320.00	2
2104	2104502/01640	REMOVE CABINET	EACH	30.00	\$12.37	\$412.40	4
2104	2104502/01680	REMOVE SIGN PANEL TYPE A	EACH	1.00	\$0.53	\$530.30	1
2104	2104502/01690	REMOVE SIGN PANEL TYPE C	EACH	235.00	\$11.01	\$46.84	8
2104	2104502/01700	REMOVE SIGN PANEL TYPE D	EACH	33.00	\$2.53	\$76.67	3
2104	2104502/01710	REMOVE SIGN PANEL TYPE OH	EACH	36.00	\$20.58	\$571.72	4

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2104	2104502/01820	REMOVE WOOD RETAINING WALL	EACH	1.00	\$0.36	\$360.00	1
2104	2104502/01850	REMOVE EMERGENCY PULLOUT	EACH	5.00	\$7.50	\$1,500.00	1
2104	2104502/01880	REMOVE LIFT STATION	EACH	1.00	\$195.00	\$195,000.00	1
2104	2104502/01900	REMOVE ECCENTRIC LOADER BCT	EACH	47.00	\$12.71	\$270.47	13
2104	2104502/01910	REMOVE ENERGY ABSORBING TERMINAL	EACH	210.00	\$68.95	\$328.35	35
2104	2104502/01930	REMOVE SLOTTED RAIL TERMINAL	EACH	32.00	\$9.90	\$309.38	4
2104	2104502/01940	REMOVE MAIL BOX SUPPORT	EACH	2.00	\$0.10	\$50.00	1
2104	2104502/01950	REMOVE CAMERA	EACH	1.00	\$0.65	\$650.00	1
2104	2104502/01960	SALVAGE CASTING	EACH	43.00	\$12.79	\$297.53	3
2104	2104502/02030	SALVAGE GATE VALVE AND BOX	EACH	17.00	\$5.95	\$350.00	1
2104	2104502/02080	SALVAGE HYDRANT AND VALVE	EACH	14.00	\$14.62	\$1,044.29	2
2104	2104502/02090	SALVAGE HYDRANT	EACH	6.00	\$4.29	\$715.67	3
2104	2104502/02130	SALVAGE ANCHORAGE ASSEMBLY-CABLE	EACH	2.00	\$0.30	\$150.00	1
2104	2104502/02180	SALVAGE IMPACT ATTENUATOR	EACH	2.00	\$8.00	\$4,000.00	1
2104	2104502/02230	SALVAGE ENERGY ABSORBING TERMINAL	EACH	11.00	\$8.21	\$746.25	5
2104	2104502/02270	SALVAGE VEHICULAR GATE	EACH	1.00	\$0.96	\$960.00	1
2104	2104502/02320	SALVAGE METAL BRACE ASSEMBLY	EACH	119.00	\$11.90	\$100.00	1
2104	2104502/02380	SALVAGE BOULDER	EACH	135.00	\$31.37	\$232.38	2
2104	2104502/02430	SALVAGE HISTORIC PLAQUE	EACH	1.00	\$0.16	\$155.00	1
2104	2104502/02450	SALVAGE MARKER	EACH	38.00	\$1.40	\$36.92	12

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2104	2104502/02460	SALVAGE DELINEATOR	EACH	397.00	\$16.58	\$41.77	7
2104	2104502/02490	SALVAGE PIPE APRON	EACH	26.00	\$9.34	\$359.33	6
2104	2104502/02500	SALVAGE CONCRETE APRON	EACH	29.00	\$8.63	\$297.59	8
2104	2104502/02510	SALVAGE PRECAST CONCRETE HEADWALL	EACH	14.00	\$2.10	\$150.00	1
2104	2104502/02540	SALVAGE METAL APRON	EACH	1.00	\$0.20	\$200.00	1
2104	2104502/02550	SALVAGE METAL SAFETY APRON	EACH	1.00	\$0.97	\$970.00	1
2104	2104502/02580	SALVAGE RC CATTLE PASS APRON	EACH	2.00	\$1.90	\$950.00	1
2104	2104502/02640	SALVAGE CULVERT MARKER	EACH	25.00	\$1.00	\$40.00	1
2104	2104502/02730	SALVAGE HANDHOLE	EACH	13.00	\$3.90	\$300.00	1
2104	2104502/02780	SALVAGE STEEL LIGHT FOUNDATION	EACH	1.00	\$0.25	\$250.00	1
2104	2104502/02890	SALVAGE LIGHT STANDARD AND LUMINAIRE	EACH	5.00	\$1.75	\$349.27	2
2104	2104502/02900	SALVAGE LIGHT STANDARD	EACH	2.00	\$0.46	\$232.00	1
2104	2104502/02910	SALVAGE LUMINAIRE	EACH	36.00	\$6.47	\$179.72	2
2104	2104502/02920	SALVAGE LIGHTING UNIT	EACH	127.00	\$68.92	\$542.70	12
2104	2104502/02950	SALVAGE PEDESTAL POLE AND BASE	EACH	1.00	\$0.18	\$180.00	1
2104	2104502/02960	SALVAGE FLASHER SYSTEM	EACH	5.00	\$2.58	\$515.01	1
2104	2104502/03000	SALVAGE CONFLICT WARNING SYSTEM	EACH	2.00	\$3.77	\$1,882.50	2
2104	2104502/03040	SALVAGE OUTDOOR FIBEROPTIC SPLICE ENCLOSURE	EACH	1.00	\$0.09	\$90.00	1
2104	2104502/03100	SALVAGE CCTV POLE	EACH	1.00	\$0.57	\$570.00	1
2104	2104502/03110	SALVAGE CCTV HARDWARE	EACH	1.00	\$0.75	\$747.59	1

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2104	2104502/03120	SALVAGE CCTV ASSEMBLY	EACH	2.00	\$0.84	\$420.00	1
2104	2104502/03130	SALVAGE FIBER OPTIC PATCHING SHELTER	EACH	2.00	\$5.50	\$2,750.00	1
2104	2104502/03190	SALVAGE CABINET	EACH	17.00	\$10.64	\$625.88	3
2104	2104502/03200	SALVAGE SERVICE CABINET	EACH	5.00	\$1.51	\$302.73	5
2104	2104502/03250	SALVAGE SERVICE EQUIPMENT	EACH	1.00	\$0.37	\$373.80	1
2104	2104502/03280	SALVAGE DMS	EACH	1.00	\$2.40	\$2,400.00	1
2104	2104502/03300	SALVAGE SIGN	EACH	79.00	\$5.41	\$68.46	5
2104	2104502/03320	SALVAGE SIGN TYPE C	EACH	769.00	\$39.62	\$51.52	49
2104	2104502/03330	SALVAGE SIGN TYPE D	EACH	152.00	\$15.20	\$99.98	29
2104	2104502/03370	SALVAGE SIGN TYPE OH	EACH	2.00	\$8.00	\$4,000.00	1
2104	2104502/03390	SALVAGE SIGN TYPE SPECIAL	EACH	223.00	\$13.39	\$60.03	25
2104	2104502/03450	SALVAGE SIGN PANEL TYPE C	EACH	174.00	\$8.77	\$50.43	6
2104	2104502/03460	SALVAGE SIGN PANEL TYPE D	EACH	44.00	\$3.54	\$80.51	2
2104	2104502/03470	SALVAGE SIGN PANEL TYPE SPECIAL	EACH	73.00	\$3.48	\$47.67	4
2104	2104502/03580	SALVAGE BENCH	EACH	2.00	\$0.64	\$322.00	1
2104	2104502/03585	SALVAGE BICYCLE RACK	EACH	3.00	\$0.91	\$302.08	1
2104	2104502/03590	SALVAGE MAIL BOX SUPPORT	EACH	21.00	\$1.09	\$51.90	3
2104	2104502/03610	SALVAGE TOLL READER	EACH	6.00	\$9.00	\$1,500.00	1
2104	2104502/03730	ABANDON CATTLE PASS	EACH	1.00	\$10.00	\$10,000.00	1
2104	2104502/03760	ABANDON HANDHOLE	EACH	2.00	\$0.26	\$130.00	1

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2104	2104502/07290	REMOVE REFERENCE LOCATION SIGN	EACH	171.00	\$5.74	\$33.58	21
2104	2104502/07300	SALVAGE REFERENCE LOCATION SIGN	EACH	29.00	\$0.77	\$26.40	7
2104	2104503/00195	SAWING CONCRETE PAVEMENT (FULL DEPTH)	L F	36,041.00	\$180.21	\$5.00	44
2104	2104503/00200	SAWING BITUMINOUS PAVEMENT	L F	414.00	\$1.05	\$2.53	2
2104	2104503/00205	SAWING BITUMINOUS PAVEMENT (FULL DEPTH)	L F	451,317.00	\$690.52	\$1.53	88
2104	2104503/00220	REMOVE PIPE DRAIN	L F	60,337.00	\$144.81	\$2.40	13
2104	2104503/00225	REMOVE STONE MASONRY WALL	L F	51.00	\$1.43	\$28.00	1
2104	2104503/00230	REMOVE SEALANT MATERIALS	L F	1,965.00	\$23.58	\$12.00	1
2104	2104503/00240	REMOVE PERFORATED PIPE	L F	74,197.00	\$84.58	\$1.14	2
2104	2104503/00255	REMOVE PIPE CULVERTS	L F	30,018.00	\$458.07	\$15.26	49
2104	2104503/00260	REMOVE CONCRETE CULVERT	L F	3,908.00	\$54.13	\$13.85	12
2104	2104503/00265	REMOVE METAL CULVERT	L F	11,745.00	\$126.38	\$10.76	15
2104	2104503/00270	REMOVE WATER MAIN	L F	16,020.00	\$165.97	\$10.36	13
2104	2104503/00280	REMOVE CATCH BASINS	L F	99.30	\$13.74	\$138.37	3
2104	2104503/00285	REMOVE SEWER PIPE (STORM)	L F	53,792.00	\$975.25	\$18.13	34
2104	2104503/00290	REMOVE SEWER PIPE (SANITARY)	L F	8,006.00	\$77.66	\$9.70	5
2104	2104503/00295	REMOVE PIPE SEWERS	L F	849.00	\$13.87	\$16.34	5
2104	2104503/00300	REMOVE GAS SUPPLY PIPE	L F	110.00	\$0.26	\$2.40	1
2104	2104503/00305	REMOVE CURB	L F	176.00	\$1.63	\$9.28	4
2104	2104503/00310	REMOVE INTEGRANT CURB	L F	167.00	\$1.35	\$8.10	1

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2104	2104503/00315	REMOVE CURB AND GUTTER	L F	147,700.00	\$689.76	\$4.67	57
2104	2104503/00320	REMOVE BITUMINOUS CURB	L F	3,042.00	\$11.59	\$3.81	2
2104	2104503/00325	REMOVE CONCRETE CURB	L F	523.00	\$4.92	\$9.41	4
2104	2104503/00350	REMOVE RETAINING WALL	L F	291.00	\$60.71	\$208.63	3
2104	2104503/00355	REMOVE CONCRETE RETAINING WALL	L F	303.00	\$10.45	\$34.49	2
2104	2104503/00360	REMOVE SHEET PILING RETAINING WALL	L F	82.00	\$1.48	\$18.00	1
2104	2104503/00365	REMOVE WOOD RETAINING WALL	L F	62.00	\$0.74	\$12.00	1
2104	2104503/00390	REMOVE FENCE	L F	8,247.00	\$32.08	\$3.89	4
2104	2104503/00400	REMOVE WOVEN WIRE FENCE	L F	1,190.00	\$3.43	\$2.88	3
2104	2104503/00410	REMOVE CHAIN LINK FENCE	L F	15,643.00	\$194.44	\$12.43	5
2104	2104503/00420	REMOVE WOOD FENCE	L F	45.00	\$0.87	\$19.37	2
2104	2104503/00450	REMOVE CABLE GUARDRAIL	L F	34,483.00	\$104.48	\$3.03	15
2104	2104503/00460	REMOVE GUARDRAIL-PLATE BEAM	L F	99,174.00	\$385.79	\$3.89	40
2104	2104503/00490	REMOVE METAL PIPE RAILING	L F	4,229.00	\$123.74	\$29.26	4
2104	2104503/00510	REMOVE CONCRETE MEDIAN	L F	33.00	\$0.33	\$10.00	1
2104	2104503/00520	REMOVE CONCRETE BARRIER	L F	882.00	\$73.69	\$83.55	3
2104	2104503/00530	REMOVE CONCRETE MEDIAN BARRIER	L F	2,616.00	\$80.31	\$30.70	2
2104	2104503/00550	REMOVE UNDERGROUND WIRE	L F	40,760.00	\$58.29	\$1.43	5
2104	2104503/00560	REMOVE CABLES	L F	37,713.00	\$27.53	\$0.73	5
2104	2104503/00580	REMOVE OVERHEAD CABLE	L F	708.00	\$0.71	\$1.00	1

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2104	2104503/00590	REMOVE CONCRETE ENCASED CONDUIT	L F	240.00	\$9.60	\$40.00	1
2104	2104503/00600	REMOVE RIGID STEEL CONDUIT	L F	48.00	\$0.48	\$10.00	1
2104	2104503/00660	REMOVE CONCRETE GUTTER	L F	137.00	\$0.94	\$6.87	2
2104	2104503/00710	REMOVE NON-METALLIC CONDUIT	L F	2,718.00	\$7.09	\$2.61	2
2104	2104503/00730	REMOVE STONE CURB	L F	29.00	\$2.58	\$89.00	1
2104	2104503/00750	REMOVE BARBED WIRE FENCE	L F	8,012.00	\$23.15	\$2.89	6
2104	2104503/00780	REMOVE CONCRETE BLOCK WALL	L F	105.00	\$1.31	\$12.49	2
2104	2104503/00820	REMOVE STEEL CASING	L F	75.00	\$0.75	\$10.00	1
2104	2104503/00830	REMOVE CONCRETE CASING	L F	16.00	\$0.88	\$55.00	1
2104	2104503/00840	REMOVE SANITARY SERVICE PIPE	L F	2,081.00	\$25.47	\$12.24	2
2104	2104503/00850	REMOVE WATER SERVICE PIPE	L F	1,781.00	\$21.19	\$11.90	3
2104	2104503/00860	REMOVE FORCE MAIN	L F	1,380.00	\$30.36	\$22.00	1
2104	2104503/00870	REMOVE GAS MAIN	L F	1,208.00	\$33.82	\$28.00	1
2104	2104503/00880	REMOVE BOX CULVERT	L F	560.00	\$81.20	\$145.00	4
2104	2104503/00900	REMOVE CONCRETE BOX CULVERT	L F	709.00	\$90.10	\$127.08	6
2104	2104503/00920	REMOVE CATTLE PASS	L F	501.00	\$46.83	\$93.48	3
2104	2104503/00930	REMOVE RC CATTLE PASS	L F	24.00	\$1.08	\$45.00	1
2104	2104503/01030	REMOVE STAND PIPE	L F	8.00	\$0.57	\$71.47	1
2104	2104503/01060	REMOVE CONDUIT SYSTEM	L F	20,832.00	\$100.20	\$4.81	5
2104	2104503/01070	REMOVE DIRECT BURIED LIGHTING CABLE	L F	10,843.00	\$9.87	\$0.91	6

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2104	2104503/01090	REMOVE SIGN WALKWAY	L F	769.00	\$37.06	\$48.19	5
2104	2104503/01120	REMOVE GUARDRAIL-BOX BEAM	L F	175.00	\$0.70	\$4.00	1
2104	2104503/01150	REMOVE TENSION CABLE GUARDRAIL	L F	5,342.00	\$30.13	\$5.64	5
2104	2104503/01170	ABATE ASBESTOS-CONTAINING PIPES	L F	454.00	\$18.39	\$40.51	2
2104	2104503/01220	SALVAGE FENCE	L F	76.00	\$2.18	\$28.63	2
2104	2104503/01240	SALVAGE CHAIN LINK FENCE	L F	595.00	\$5.12	\$8.61	3
2104	2104503/01320	SALVAGE NOISE WALL	L F	432.00	\$14.69	\$34.00	1
2104	2104503/01340	SALVAGE RETAINING WALL	L F	39.00	\$1.60	\$41.07	2
2104	2104503/01370	SALVAGE PIPE CULVERT	L F	120.00	\$11.91	\$99.28	4
2104	2104503/01380	SALVAGE CONCRETE PIPE CULVERT	L F	116.00	\$4.32	\$37.21	2
2104	2104503/01540	SALVAGE GUARDRAIL-CABLE	L F	75.00	\$0.21	\$2.75	1
2104	2104503/01560	SALVAGE GUARDRAIL-PLATE BEAM	L F	1,869.00	\$12.99	\$6.95	9
2104	2104503/01570	SALVAGE GUARDRAIL-BULL NOSE	L F	1,649.00	\$20.12	\$12.20	4
2104	2104503/01600	SALVAGE GUARDRAIL-TYPE 31	L F	1,600.00	\$9.49	\$5.93	3
2104	2104503/01650	SALVAGE STONE CURB	L F	15.00	\$0.86	\$57.00	1
2104	2104503/08010	SUPPLEMENTAL DESCRIPTION	L F	215.00	\$54.83	\$255.00	1
2104	2104504/00010	REMOVE CONCRETE MEDIAN	S Y	2,340.00	\$17.20	\$7.35	5
2104	2104504/00030	REMOVE CONCRETE SLAB	S Y	5.00	\$0.85	\$170.00	1
2104	2104504/00050	REMOVE CONCRETE WALK	S Y	32,780.00	\$411.39	\$12.55	10
2104	2104504/00060	REMOVE SLOPE PAVING	S Y	672.00	\$21.50	\$32.00	1



## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2104	2104504/00070	REMOVE PAVEMENT	S Y	381,479.00	\$1,380.95	\$3.62	21
2104	2104504/00080	REMOVE CONCRETE DRIVEWAY PAVEMENT	S Y	14,185.00	\$171.92	\$12.12	14
2104	2104504/00090	REMOVE CONCRETE PAVEMENT	S Y	112,963.00	\$1,188.37	\$10.52	21
2104	2104504/00100	REMOVE CONCRETE APPROACH PANEL	S Y	5,617.00	\$210.53	\$37.48	13
2104	2104504/00110	REMOVE BITUMINOUS DRIVEWAY PAVEMENT	S Y	31,918.00	\$130.23	\$4.08	19
2104	2104504/00120	REMOVE BITUMINOUS PAVEMENT	S Y	922,313.00	\$4,796.03	\$5.20	73
2104	2104504/00130	REMOVE BITUMINOUS SURFACING	S Y	41,520.00	\$166.08	\$4.00	1
2104	2104504/00140	REMOVE BITUMINOUS SHOULDER PAVEMENT	S Y	470,045.00	\$1,029.40	\$2.19	36
2104	2104507/00270	REMOVE RIPRAP	C Y	72.00	\$2.86	\$39.78	3
2104	2104507/00450	REMOVE AGGREGATE	C Y	5.00	\$0.75	\$150.00	1
2104	2104518/00020	REMOVE WOOD NOISE WALL	S F	57.00	\$4.22	\$74.00	1
2104	2104518/00030	REMOVE CRIB WALL	S F	160.00	\$3.20	\$20.00	1
2104	2104518/00040	REMOVE RETAINING WALL	S F	6,031.00	\$198.90	\$32.98	2
2104	2104518/00100	REMOVE BITUMINOUS WALK	S F	84,184.00	\$101.86	\$1.21	13
2104	2104518/00110	REMOVE CONCRETE SLOPE PAVING	S F	4,567.00	\$16.17	\$3.54	1
2104	2104518/00120	REMOVE CONCRETE SLAB	S F	475.00	\$2.38	\$5.00	1
2104	2104518/00130	REMOVE CONCRETE SIDEWALK	S F	107,721.00	\$121.72	\$1.13	3
2104	2104518/00140	REMOVE CONCRETE WALK	S F	295,758.00	\$390.40	\$1.32	34
2104	2104518/00160	REMOVE CONCRETE DRIVEWAY PAVEMENT	S F	13,606.00	\$35.65	\$2.62	7
2104	2104518/00180	REMOVE CONCRETE NOSE	S F	217.00	\$1.09	\$5.00	1

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2104	2104518/00190	REMOVE PAVEMENT	S F	907.00	\$3.97	\$4.38	2
2104	2104518/00200	REMOVE CONCRETE PAVEMENT	S F	5,047.00	\$23.27	\$4.61	4
2104	2104518/00220	REMOVE CONCRETE MEDIAN	S F	5,469.00	\$22.09	\$4.04	4
2104	2104518/00240	REMOVE BITUMINOUS SHOULDER PAVEMENT	S F	173.00	\$0.70	\$4.06	1
2104	2104518/00250	REMOVE BITUMINOUS PAVEMENT	S F	35,743.00	\$47.18	\$1.32	7
2104	2104518/00270	REMOVE BITUMINOUS DRIVEWAY PAVEMENT	S F	30,089.00	\$14.74	\$0.49	3
2104	2104601/01280	REMOVE CABLES	LS	11.00	\$79.96	\$7,269.28	11
2104	2104601/01290	REMOVE CONDUIT SYSTEM	LS	1.00	\$5.06	\$5,056.00	1
2104	2104601/01310	REMOVE MISCELLANEOUS STRUCTURES	LS	2.00	\$376.13	\$188,065.00	2
2104	2104601/01320	REMOVE MISCELLANEOUS DEBRIS	LS	2.00	\$15.00	\$7,500.00	2
2104	2104601/01350	REMOVE REGULATED WASTE MATERIAL (BRIDGE)	LS	15.00	\$195.47	\$13,031.66	15
2104	2104601/01360	REMOVE REGULATED WASTE MATERIAL (UTILITY)	LS	1.00	\$490.00	\$490,000.00	1
2104	2104601/01410	REMOVE TEMPORARY SIGNAL SYSTEM A	LS	1.00	\$7.50	\$7,500.00	1
2104	2104601/01420	REMOVE TEMPORARY SIGNAL SYSTEM B	LS	1.00	\$7.50	\$7,500.00	1
2104	2104601/01540	SALVAGE FLASHER SYSTEM	LS	1.00	\$14.51	\$14,509.88	1
2104	2104601/01730	HAUL SALVAGED MATERIAL	LS	23.00	\$52.78	\$2,294.69	23
2104	2104601/01750	HAUL STRUCTURAL STEEL	LS	1.00	\$1.50	\$1,500.00	1
2104	2104602/00400	SALVAGE SIGN SPECIAL	EACH	1.00	\$0.35	\$350.00	1
2104	2104602/03720	SALVAGE SIGN SPECIAL	EACH	1.00	\$54.50	\$54,500.00	1
2104	2104602/03740	RELOCATE BENCH	EACH	1.00	\$1.00	\$1,000.00	1

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2104	2104602/03780	PLUG FILL AND ABANDON BOX CULVERT	EACH	1.00	\$25.00	\$25,000.00	1
2104	2104603/01840	ABANDON PIPE SEWER	L F	761.00	\$8.01	\$10.52	2
2104	2104603/01850	ABANDON WATER MAIN	L F	2,948.00	\$27.39	\$9.29	2
2104	2104603/01855	ABANDON GAS MAIN	L F	216.00	\$3.67	\$17.00	1
2104	2104604/00220	SALVAGE LANDSCAPE ROCK	S Y	27.00	\$3.62	\$134.02	2
2104	2104607/00490	SALVAGE RANDOM RIPRAP	C Y	115.40	\$2.16	\$18.74	4
2104	2104607/00491	SALVAGE RIPRAP SPECIAL	C Y	698.00	\$58.68	\$84.07	2
2104	2104618/00021	REMOVE BRICK PAVERS	S F	67.00	\$0.27	\$4.00	1
2104	2104618/00022	REMOVE STONE	S F	1,119.00	\$17.78	\$15.89	2
2104	2104618/00030	REMOVE STONE PAVERS	S F	882.00	\$6.17	\$7.00	1
2104	2104618/00050	SALVAGE CONCRETE BLOCK RETAINING WALL	S F	30.00	\$0.45	\$15.00	1
2104	2104618/00090	SALVAGE STONE	S F	645.00	\$26.50	\$41.08	2
2104	2104618/00110	SALVAGE BRICK PAVERS	S F	2,157.00	\$7.12	\$3.30	3
2104	2104618/00120	SALVAGE STONE PAVERS	S F	482.00	\$7.23	\$15.00	1
2104	2104618/00300	REMOVE AND REPLACE BITUMINOUS PAVEMENT	S F	67,015.00	\$548.18	\$8.18	18
2104	2104619/00010	REMOVE SEALANT MATERIAL	RDST	261.00	\$26.10	\$100.00	1
					\$0.00		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2105	2105504/00031	GEOTEXTILE FABRIC TYPE 1	S Y	898.00	\$3.72	\$4.14	3
2105	2105504/00033	GEOTEXTILE FABRIC TYPE 3	S Y	349.00	\$2.68	\$7.68	3

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2105	2105504/00034	GEOTEXTILE FABRIC TYPE 4	S Y	59,817.00	\$175.86	\$2.94	13
2105	2105504/00035	GEOTEXTILE FABRIC TYPE 5	S Y	516,105.00	\$1,052.85	\$2.04	31
2105	2105504/00036	GEOTEXTILE FABRIC TYPE 6	S Y	5,533.00	\$25.23	\$4.56	1
2105	2105504/00038	GEOTEXTILE FABRIC TYPE 8	S Y	448,154.00	\$1,142.79	\$2.55	2
2105	2105507/00060	CHANNEL AND POND EXCAVATION	C Y	70.00	\$3.50	\$50.00	1
2105	2105601/00015	DEWATERING	LS	24.00	\$9,704.05	\$404,335.52	24
2105	2105601/00022	CONSTRUCT ACCESS FACILITIES	LS	1.00	\$9,995.00	\$9,995,000.00	1
2105	2105601/00030	SITE GRADING	LS	2.00	\$30.50	\$15,250.00	2
2105	2105601/00045	TEMPORARY STREAM DIVERSION SYSTEM	LS	13.00	\$1,738.54	\$133,733.83	13
2105	2105602/00010	SETTLEMENT PLATES	EACH	45.00	\$17.82	\$395.95	4
2105	2105602/00014	CONSTRUCT TEMPORARY CROSSOVER	EACH	3.00	\$108.00	\$36,000.00	2
2105	2105602/00015	CONSTRUCT TEMPORARY BYPASS	EACH	13.00	\$232.50	\$17,884.62	2
2105	2105602/00020	CONSTRUCT TURN LANES	EACH	23.00	\$75.10	\$3,265.22	2
2105	2105602/00021	CONSTRUCT ENTRANCE	EACH	231.00	\$967.43	\$4,187.99	4
2105	2105602/00022	GRAVEL ENTRANCE RESTORATION	EACH	39.00	\$15.70	\$402.69	2
2105	2105602/00050	DEWATERING	EACH	136.00	\$147.29	\$1,083.03	6
2105	2105602/00100	WEEP TRENCH	EACH	1,315.00	\$70.72	\$53.78	5
2105	2105603/00015	MINOR GRADING	L F	156,947.00	\$175.78	\$1.12	11
2105	2105603/00020	WICK DRAIN	L F	640,472.00	\$544.40	\$0.85	1
2105	2105603/00035	SHOULDER EXCAVATION	L F	3,500.00	\$29.75	\$8.50	1

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2105	2105603/00060	DITCH CLEANING	L F	12,942.00	\$136.15	\$10.52	11
2105	2105604/00006	GEOMEMBRANE SYSTEM	S Y	17,377.00	\$358.49	\$20.63	3
2105	2105604/00014	SOIL STABILIZATION GEOGRID	S Y	174,429.00	\$437.82	\$2.51	6
2105	2105604/00021	GEOTEXTILE FABRIC SPECIAL	S Y	6,304.00	\$24.96	\$3.96	5
2105	2105604/00060	GEOGRID	S Y	32,428.00	\$82.37	\$2.54	4
2105	2105607/00420	EXCAVATION SPECIAL	C Y	34,531.00	\$257.60	\$7.46	12
2105	2105607/00450	HAUL AND STOCKPILE EXCESS MATERIAL (LV)	C Y	7,804.00	\$131.89	\$16.90	1
2105	2105607/00470	HAUL AND STOCKPILE BITUMINOUS MATERIAL	C Y	7,000.00	\$50.75	\$7.25	1
2105	2105607/00550	COMMON BORROW SPECIAL (CV)	C Y	3,431.00	\$87.70	\$25.56	4
2105	2105607/00560	COMMON BORROW SPECIAL (LV)	C Y	500.00	\$11.00	\$22.00	1
2105	2105607/00660	GEOFOAM	C Y	8,856.00	\$1,395.09	\$157.53	2
2105	2105607/00700	HAUL AND DISPOSE OF CONTAMINATED MATERIAL	C Y	10,395.00	\$499.79	\$48.08	10
2105	2105609/00030	CRUSHED ROCK	TON	4,168.00	\$229.24	\$55.00	1
2105	2105609/00060	RAILROAD TRACK BALLAST	TON	180.00	\$11.70	\$65.00	1
2105	2105609/00100	HAUL & STOCKPILE SOIL	TON	558,730.00	\$6,984.13	\$12.50	1
2105	2105609/00105	HAUL FROM STOCKPILE	TON	480,072.00	\$4,560.68	\$9.50	1
2105	2105609/00110	HAUL AND STOCKPILE BITUMINOUS MATERIAL	TON	5,000.00	\$32.50	\$6.50	1
2105	2105609/00115	HAUL AND STOCKPILE CONTAMINATED SOIL	TON	12,699.00	\$126.99	\$10.00	1
2105	2105609/00120	HAUL AND DISPOSE OF CONTAMINATED MATERIAL	TON	54,890.00	\$2,988.76	\$54.45	6
2105	2105609/00122	HAUL AND DISPOSE OF CONTAMINATED SOIL	TON	125,205.00	\$3,843.79	\$30.70	3

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2105	2105609/00125	HAUL AND DISPOSE OF LEAD CONTAMINATED SOIL	TON	320.00	\$30.40	\$95.00	1
2105	2105609/00126	HAUL AND DISPOSE OF MERCURY CONTAMINATED SOIL	TON	166.00	\$125.33	\$755.00	1
2105	2105609/00128	HAUL AND DISPOSE OF EXCAVATED MATERIAL	TON	43,200.00	\$475.20	\$11.00	1
2105	2105609/00130	EXCAVATION SPECIAL	TON	19,245.00	\$167.43	\$8.70	5
2105	2105619/00020	MINOR GRADING	RDST	554.00	\$44.32	\$80.00	1
					\$0.00		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2106	2106507/00010	EXCAVATION - COMMON	C Y	2,469,397.80	\$19,532.94	\$7.91	99
2106	2106507/00025	EXCAVATION - ROCK	C Y	80.00	\$20.40	\$255.00	1
2106	2106507/00030	EXCAVATION - MUCK	C Y	48,491.00	\$470.85	\$9.71	8
2106	2106507/00040	EXCAVATION - SUBGRADE	C Y	191,797.00	\$1,764.53	\$9.20	16
2106	2106507/00050	EXCAVATION - CHANNEL AND POND	C Y	91,604.00	\$1,149.63	\$12.55	6
2106	2106507/00070	GRANULAR EMBANKMENT (CV)	C Y	44,258.00	\$729.81	\$16.49	7
2106	2106507/00080	SELECT GRANULAR EMBANKMENT (CV)	C Y	841,392.00	\$11,829.97	\$14.06	47
2106	2106507/00090	SELECT GRANULAR EMBANKMENT MOD 5% (CV)	C Y	37,350.00	\$616.28	\$16.50	1
2106	2106507/00100	SELECT GRANULAR EMBANKMENT MOD 7% (CV)	C Y	185,660.00	\$5,575.37	\$30.03	8
2106	2106507/00110	SELECT GRANULAR EMBANKMENT MOD 10% (CV)	C Y	52,250.00	\$1,149.50	\$22.00	11
2106	2106507/00120	SELECT GRANULAR EMBANKMENT SUPER SAND (CV)	C Y	80,314.00	\$1,905.85	\$23.73	8
2106	2106507/00130	COMMON EMBANKMENT (CV)	C Y	1,656,397.00	\$8,878.29	\$5.36	96

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2106	2106607/08010	SUPPLEMENTAL DESCRIPTION	C Y	4,656.00	\$232.80	\$50.00	1
					\$0.00		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2112	2112519/00010	SUBGRADE PREPARATION	RDST	1.90	\$1.52	\$800.00	1
2112	2112519/00020	SUBGRADE PREPARATION 6"-12"	RDST	30.00	\$43.50	\$1,450.00	1
2112	2112603/00010	SHOULDER PREPARATION	L F	413,182.00	\$218.99	\$0.53	4
2112	2112604/00010	SUBGRADE PREPARATION	S Y	96,283.00	\$154.05	\$1.60	5
2112	2112604/00020	SHOULDER PREPARATION	S Y	1,314.00	\$2.98	\$2.27	2
2112	2112619/00030	SHOULDER PREPARATION	RDST	14.80	\$3.32	\$224.00	1
					\$0.00		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2118	2118507/00040	AGGREGATE SURFACING (LV), CLASS 5	C Y	233.00	\$12.94	\$55.53	2
2118	2118507/00060	AGGREGATE SURFACING (LV), CLASS 6	C Y	7,013.00	\$170.42	\$24.30	1
2118	2118507/00070	AGGREGATE SURFACING (LV), CLASS SPECIAL	C Y	4,653.00	\$152.76	\$32.83	4
2118	2118507/00105	AGGREGATE SURFACING (CV) CLASS SPECIAL	C Y	24,112.00	\$617.27	\$25.60	5
2118	2118507/00110	AGGREGATE SURFACING (CV) CLASS 1	C Y	1,744.00	\$76.89	\$44.09	4
2118	2118507/00111	AGGREGATE SURFACING (CV) CLASS 1 MOD	C Y	123.00	\$4.67	\$38.00	1
2118	2118507/00120	AGGREGATE SURFACING (CV) CLASS 2	C Y	13,990.00	\$719.09	\$51.40	23
2118	2118507/00150	AGGREGATE SURFACING (CV) CLASS 5	C Y	1,181.00	\$39.73	\$33.64	4

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2118	2118507/00160	AGGREGATE SURFACING (CV) CLASS 6	C Y	2,520.00	\$104.10	\$41.31	7
2118	2118509/00001	AGGREGATE SURFACING CLASS SPECIAL	TON	6,108.00	\$155.39	\$25.44	4
2118	2118509/00010	AGGREGATE SURFACING CLASS 1	TON	92,384.00	\$1,752.52	\$18.97	18
2118	2118509/00020	AGGREGATE SURFACING CLASS 1 MOD	TON	34,862.00	\$622.98	\$17.87	7
2118	2118509/00030	AGGREGATE SURFACING CLASS 2	TON	36,151.00	\$628.30	\$17.38	10
2118	2118603/00010	AGGREGATE SURFACING CLASS 1	L F	238,685.00	\$114.57	\$0.48	2
2118	2118603/00050	AGGREGATE SURFACING CLASS 5	L F	964.00	\$15.42	\$16.00	1
2118	2118609/00080	AGGREGATE SURFACING SPECIAL	TON	20,051.00	\$437.91	\$21.84	12
					\$0.00		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2123	2123510/00010	COMMON LABORERS	HOUR	522.00	\$47.09	\$90.21	11
2123	2123510/00020	MOTOR GRADER	HOUR	850.00	\$114.99	\$135.28	17
2123	2123510/00130	DOZER	HOUR	645.00	\$126.95	\$196.82	12
2123	2123510/00150	10 CU YD TRUCK	HOUR	671.00	\$86.26	\$128.55	11
2123	2123510/00160	12 CU YD TRUCK	HOUR	30.00	\$4.30	\$143.33	2
2123	2123610/00330	TRACTOR MOUNTED BACKHOE	HOUR	995.00	\$128.59	\$129.24	11
2123	2123610/00340	TRACTOR MOUNTED BACKHOE-LOADER	HOUR	35.00	\$7.46	\$213.00	3
2123	2123610/00350	CRAWLER MOUNTED BACKHOE	HOUR	539.00	\$118.53	\$219.90	12
2123	2123610/00370	SKID LOADER	HOUR	88.00	\$15.60	\$177.30	5
2123	2123610/00410	STREET SWEEPER (WITH PICKUP BROOM)	HOUR	1,115.00	\$200.60	\$179.91	6



## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2123	2123610/00440	1.5 CU YD BACKHOE	HOUR	335.00	\$83.01	\$247.80	2
2123	2123611/00020	TOW TRUCK	DAY	663.00	\$563.55	\$850.00	1
					\$0.00		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2130	2130523/00010	WATER	MGAL	4,270.00	\$217.09	\$50.84	5
					\$0.00		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2131	2131506/00010	CALCIUM CHLORIDE SOLUTION	GAL	165,135.00	\$108.99	\$0.66	14
					\$0.00		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2211	2211507/00080	AGGREGATE BASE (LV) CLASS 6	C Y	10.00	\$0.80	\$80.00	1
2211	2211507/00120	AGGREGATE BASE (CV) CLASS 3	C Y	2,966.00	\$76.32	\$25.73	1
2211	2211507/00170	AGGREGATE BASE (CV) CLASS 5	C Y	156,421.00	\$5,354.29	\$34.23	35
2211	2211507/00200	AGGREGATE BASE (CV) CLASS 5Q	C Y	108,172.00	\$3,953.69	\$36.55	12
2211	2211507/00210	AGGREGATE BASE (CV) CLASS 6	C Y	172,258.00	\$6,285.69	\$36.49	44
2211	2211507/00220	AGGREGATE BASE (CV) CLASS 6 MODIFIED	C Y	2,937.00	\$199.72	\$68.00	1
2211	2211509/00070	AGGREGATE BASE CLASS 5	TON	9,394.00	\$197.46	\$21.02	2
2211	2211509/00090	AGGREGATE BASE CLASS 5Q	TON	87,276.00	\$1,645.15	\$18.85	2

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2211	2211509/00100	AGGREGATE BASE CLASS 6	TON	7,502.00	\$163.92	\$21.85	2
2211	2211607/00330	CRUSHED ROCK	C Y	6,500.00	\$162.50	\$25.00	1
2211	2211609/00170	CRUSHED ROCK	TON	655.00	\$26.20	\$40.00	1
					\$0.00		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2212	2212507/00010	DRAINABLE AGGREGATE BASE, TYPE DSB (CV)	C Y	471.00	\$33.23	\$70.55	1
2212	2212507/00020	DRAINABLE AGGREGATE BASE, TYPE OGAB (CV)	C Y	2,636.00	\$162.46	\$61.63	2
					\$0.00		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2215	2215504/00010	FULL DEPTH RECLAMATION	S Y	1,644,626.00	\$1,661.07	\$1.01	9
2215	2215504/00020	STABILIZED FULL DEPTH RECLAMATION	S Y	103,510.00	\$263.95	\$2.55	1
2215	2215507/00010	HAUL FULL DEPTH RECLAMATION (LV)	C Y	6,367.00	\$57.30	\$9.00	1
2215	2215509/00010	BITUMINOUS MATERIAL FOR MIXTURE	TON	5,155.00	\$2,157.32	\$418.49	7
2215	2215509/00020	CEMENT	TON	894.00	\$162.58	\$181.86	5
					\$0.00		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2221	2221507/00100	SHOULDER BASE AGGREGATE (CV) CLASS 1 MOD	C Y	245.00	\$7.35	\$30.00	1
2221	2221507/00120	SHOULDER BASE AGGREGATE (CV) CLASS 2 MOD	C Y	150.00	\$5.70	\$38.00	1

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2221	2221507/00160	SHOULDER BASE AGGREGATE (CV) CLASS 5	C Y	665.00	\$26.60	\$40.00	1
2221	2221507/00180	SHOULDER BASE AGGREGATE (CV) CLASS 6	C Y	639.00	\$38.34	\$60.00	1
2221	2221509/00010	SHOULDER BASE AGGREGATE CLASS 1	TON	141.00	\$3.00	\$21.25	1
2221	2221509/00100	SHOULDER BASE AGGREGATE CLASS 6	TON	2,401.00	\$33.61	\$14.00	1
					\$0.00		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2231	2231509/00010	BITUMINOUS PATCHING MIXTURE	TON	5,007.00	\$671.94	\$134.20	36
2231	2231604/00010	BITUMINOUS PATCH SPECIAL	S Y	1,016.00	\$73.54	\$72.38	3
2231	2231619/00010	PAVEMENT CRACKING	RDST	261.00	\$24.80	\$95.00	1
2231	2231619/00020	PAVEMENT SEATING	RDST	261.00	\$8.61	\$33.00	1
					\$0.00		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2232	2232504/00010	MILL BITUMINOUS SURFACE	S Y	7,898.00	\$75.66	\$9.58	5
2232	2232504/00020	MILL BITUMINOUS SURFACE (1.0")	S Y	217,772.00	\$148.08	\$0.68	2
2232	2232504/00040	MILL BITUMINOUS SURFACE (1.5")	S Y	616,150.00	\$690.09	\$1.12	15
2232	2232504/00060	MILL BITUMINOUS SURFACE (2.0")	S Y	2,602,767.00	\$2,654.82	\$1.02	34
2232	2232504/00070	MILL BITUMINOUS SURFACE (2.25")	S Y	17,233.00	\$76.34	\$4.43	1
2232	2232504/00080	MILL BITUMINOUS SURFACE (2.5")	S Y	446,100.00	\$370.26	\$0.83	3
2232	2232504/00120	MILL BITUMINOUS SURFACE (3.0")	S Y	1,593,965.00	\$2,263.43	\$1.42	20

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2232	2232504/00130	MILL BITUMINOUS SURFACE (3.5")	S Y	174,604.00	\$270.64	\$1.55	3
2232	2232504/00140	MILL BITUMINOUS SURFACE (3.75")	S Y	107,485.00	\$118.23	\$1.10	1
2232	2232504/00150	MILL BITUMINOUS SURFACE (4.0")	S Y	1,037,341.00	\$1,773.85	\$1.71	8
2232	2232504/00170	MILL BITUMINOUS SURFACE (4.5")	S Y	21,092.00	\$67.07	\$3.18	2
2232	2232504/00200	MILL BITUMINOUS SURFACE (5.0")	S Y	45,634.00	\$130.51	\$2.86	4
2232	2232504/00230	MILL BITUMINOUS SURFACE (6.0")	S Y	1,802.00	\$7.93	\$4.40	1
2232	2232504/00340	MILL CONCRETE SURFACE	S Y	7,604.00	\$82.96	\$10.91	1
2232	2232504/00420	MILL CONCRETE SURFACE (4.0")	S Y	343.00	\$21.27	\$62.00	1
2232	2232602/00190	MILLED RUMBLE STRIPS	EACH	71.00	\$60.20	\$847.89	4
2232	2232603/00025	MILLED RUMBLE STRIPS	L F	447,909.00	\$98.54	\$0.22	11
2232	2232603/00030	MILLED RUMBLE STRIPS-INTERMITTENT	L F	1,254,308.00	\$225.78	\$0.18	23
2232	2232603/00035	MILLED RUMBLE STRIPS-CL	L F	246,394.00	\$54.21	\$0.22	6
2232	2232603/00054	MILL CONCRETE CURB	L F	24.00	\$0.74	\$31.00	1
2232	2232603/00225	MILLED SINUSOIDAL RUMBLE STRIPS	L F	550,917.00	\$126.71	\$0.23	7
2232	2232603/00226	MILLED SINUSOIDAL RUMBLE STRIPS (CONCRETE)	L F	48,612.00	\$171.11	\$3.52	1
2232	2232603/00230	MILLED SINUSOIDAL RUMBLE STRIPS-INTERMITTENT	L F	798,009.00	\$175.56	\$0.22	13
2232	2232603/00231	MILLED SINUSOIDAL RUMBLE STRIPS (CONCRETE)- INTERMITTENT	L F	83,160.00	\$293.55	\$3.53	2
2232	2232603/00235	MILLED SINUSOIDAL RUMBLE STRIPS-CL	L F	1,181,392.00	\$295.35	\$0.25	24
2232	2232603/00236	MILLED SINUSOIDAL RUMBLE STRIPS CONCRETE-CL	L F	84,627.00	\$309.73	\$3.66	2
2232	2232604/00470	MILL BITUMINOUS PAVEMENT (SPECIAL)	S Y	1,144,206.00	\$1,716.31	\$1.50	7

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2232	2232618/00010	MILL AND PATCH BITUMINOUS PAVEMENT	S F	9,230.00	\$71.53	\$7.75	4
					\$0.00		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2301	2301502/00010	DOWEL BAR	EACH	526,041.00	\$4,034.73	\$7.67	20
2301	2301503/00010	DOWELLED EXPANSION JOINTS, DESIGN E1H-D	L F	104.00	\$17.35	\$166.81	2
2301	2301503/00020	DOWELLED EXPANSION JOINTS, DESIGN E2H-D	L F	37.00	\$0.67	\$18.00	1
2301	2301503/02040	INTEGRANT CURB DESIGN B4	L F	275.00	\$2.75	\$10.00	1
2301	2301503/02060	INTEGRANT CURB DESIGN B6	L F	942.00	\$14.29	\$15.17	1
2301	2301504/00060	CONCRETE PAVEMENT 6"	S Y	4,092.00	\$345.36	\$84.40	4
2301	2301504/00070	CONCRETE PAVEMENT 7.0"	S Y	694,237.00	\$24,464.91	\$35.24	9
2301	2301504/00075	CONCRETE PAVEMENT 7.5"	S Y	132,425.00	\$5,556.55	\$41.96	5
2301	2301504/00080	CONCRETE PAVEMENT 8.0"	S Y	62,836.00	\$3,485.51	\$55.47	12
2301	2301504/00085	CONCRETE PAVEMENT 8.5"	S Y	28,792.00	\$2,132.34	\$74.06	3
2301	2301504/00086	CONCRETE PAVEMENT 8.5" HIGH-EARLY	S Y	315.00	\$25.22	\$80.05	1
2301	2301504/00090	CONCRETE PAVEMENT 9.0"	S Y	56,245.00	\$4,553.03	\$80.95	4
2301	2301504/00095	CONCRETE PAVEMENT 9.5"	S Y	149.00	\$22.35	\$150.00	1
2301	2301504/00100	CONCRETE PAVEMENT 10.0"	S Y	1,438.00	\$125.11	\$87.00	3
2301	2301504/00105	CONCRETE PAVEMENT 10.5"	S Y	142.00	\$28.40	\$200.00	1
2301	2301504/01075	PLACE CONCRETE PAVEMENT 7.5"	S Y	174,038.00	\$1,305.29	\$7.50	1
2301	2301504/01080	PLACE CONCRETE PAVEMENT 8"	S Y	80,214.00	\$597.59	\$7.45	1

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2301	2301507/00010	STRUCTURAL CONCRETE	C Y	60,038.00	\$5,425.63	\$90.37	3
2301	2301508/00010	SUPPLEMENTAL PAVEMENT REINFORCEMENT	LB	219,091.00	\$547.73	\$2.50	12
2301	2301602/00050	DRILL AND GROUT DOWEL BAR (EPOXY COATED)	EACH	5,890.00	\$96.54	\$16.39	16
2301	2301602/00071	DRILL AND GROUT REINFORCEMENT BAR (EPOXY COATED)	EACH	19,548.00	\$254.51	\$13.02	46
2301	2301603/00050	CONCRETE PAVEMENT LUGS	L F	616.00	\$104.72	\$170.00	1
2301	2301603/00070	EXPANSION RELIEF CUT 4" WIDE	L F	379.00	\$5.69	\$15.00	1
2301	2301604/02040	CONCRETE PAVEMENT (SPECIAL)	S Y	6,271.00	\$1,379.18	\$219.93	2
					\$0.00		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2302	2302602/00020	DOWEL BAR	EACH	2,319.00	\$28.57	\$12.32	8
2302	2302602/00030	DRILL & GROUT REINF BAR (EPOXY COATED)	EACH	1,116.00	\$15.37	\$13.77	7
2302	2302603/11000	JOINT REPAIR (TYPE A1)	L F	515.00	\$4.62	\$8.97	2
2302	2302603/23000	JOINT AND CRACK REPAIR (TYPE B3)	L F	585.00	\$26.33	\$45.00	1
2302	2302603/34020	FULL DEPTH REPAIR (TYPE CD-HV)	L F	12,108.00	\$1,439.88	\$118.92	8
2302	2302604/00080	CONCRETE GRINDING	S Y	85,918.00	\$433.89	\$5.05	3
2302	2302604/00130	PAVEMENT REPLACEMENT (TYPE CX)	S Y	7,345.00	\$1,085.66	\$147.81	8
2302	2302608/00210	SUPPLEMENTAL REINFORCEMENT BARS (EPOXY COATED)	LB	10,821.00	\$42.85	\$3.96	3
2302	2302618/21000	PARTIAL DEPTH REPAIR (TYPE BA)	S F	3,176.00	\$230.86	\$72.69	7
2302	2302618/25100	PARTIAL DEPTH REPAIR SPECIAL (TYPE BE)	S F	888.00	\$66.02	\$74.35	6

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2302	2302618/31010	SPOT FULL DEPTH REPAIR (TYPE C1-LV)	S F	3,633.00	\$45.88	\$12.63	2
					\$0.00		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2331	2331603/00070	JOINT ADHESIVE	L F	1,224,457.00	\$514.27	\$0.42	17
2331	2331608/00010	CRACK REPAIR SPECIAL	LB	98,788.00	\$245.98	\$2.49	1
2331	2331619/00020	ROUT AND SEAL BITUMINOUS PAVEMENT CRACKS	RDST	1,530.00	\$148.41	\$97.00	1
					\$0.00		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2353	2353504/00010	ULTRATHIN BONDED WEARING COURSE	S Y	264,143.00	\$1,563.73	\$5.92	5
2353	2353609/00010	ULTRATHIN BONDED WEARING COURSE	TON	11,464.00	\$1,355.62	\$118.25	1
					\$0.00		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2355	2355506/00010	BITUMINOUS MATERIAL FOR FOG SEAL	GAL	370,166.00	\$940.22	\$2.54	13
					\$0.00		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2356	2356504/00010	BITUMINOUS SEAL COAT	S Y	2,049,722.00	\$1,024.86	\$0.50	4
2356	2356506/00020	BITUMINOUS MATERIAL FOR SEAL COAT	GAL	620,565.00	\$1,346.63	\$2.17	4

\$0.00

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2357	2357606/00020	BITUMINOUS MATERIAL FOR SHOULDER TACK	GAL	63,234.00	\$185.91	\$2.94	21
					\$0.00		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2360	2360504/03310	TYPE SP 4.75 WEARING COURSE MIXTURE (3,C) 1.0" THICK	S Y	486,794.00	\$1,849.82	\$3.80	1
2360	2360504/22130	TYPE SP 12.5 WEARING COURSE MIXTURE (2,A) 3.0" THICK	S Y	145,416.00	\$1,941.30	\$13.35	1
2360	2360504/22215	TYPE SP 12.5 WEARING COURSE MIXTURE (2,B) 1.5" THICK	S Y	44,337.00	\$243.85	\$5.50	1
2360	2360504/22220	TYPE SP 12.5 WEARING COURSE MIXTURE (2,B) 2.0" THICK	S Y	80,935.00	\$586.78	\$7.25	1
2360	2360504/23230	TYPE SP 12.5 WEARING COURSE MIXTURE (3,B) 3.0" THICK	S Y	7,210.00	\$129.78	\$18.00	1
2360	2360504/24515	TYPE SP 12.5 WEARING COURSE MIXTURE (4,E) 1.5" THICK	S Y	3,600.00	\$25.20	\$7.00	1
2360	2360504/24520	TYPE SP 12.5 WEARING COURSE MIXTURE (4,E) 2.0" THICK	S Y	6,440.00	\$47.66	\$7.40	1
2360	2360504/24530	TYPE SP 12.5 WEARING COURSE MIXTURE (4,E) 3.0" THICK	S Y	12,880.00	\$145.54	\$11.30	1
2360	2360509/00150	TYPE SP 4.75 BITUMINOUS MIXTURE FOR TIGHT BLADE LEVELING	TON	21.00	\$3.05	\$145.00	1
2360	2360509/03300	TYPE SP 4.75 WEARING COURSE MIXTURE (3,C)	TON	455.00	\$31.69	\$69.65	1
2360	2360509/03600	TYPE SP 4.75 WEARING COURSE MIXTURE (3,F)	TON	2,933.00	\$457.84	\$156.10	1
2360	2360509/10100	TYPE SP 9.5 BITUMINOUS MIXTURE FOR PATCHING	TON	13.00	\$4.50	\$346.15	2
2360	2360509/10150	TYPE SP 9.5 BITUMINOUS MIXTURE FOR TIGHT BLADE LEVELING	TON	58.00	\$6.67	\$115.00	1
2360	2360509/12100	TYPE SP 9.5 WEARING COURSE MIXTURE (2,A)	TON	6.00	\$2.10	\$350.00	1
2360	2360509/12200	TYPE SP 9.5 WEARING COURSE MIXTURE (2,B)	TON	768.00	\$76.07	\$99.05	2
2360	2360509/12250	TYPE SP 9.5 NON WEARING COURSE MIXTURE (2,B)	TON	314.00	\$37.99	\$121.00	1
2360	2360509/12300	TYPE SP 9.5 WEARING COURSE MIXTURE (2,C)	TON	2,506.00	\$279.34	\$111.47	5



## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2360	2360509/13200	TYPE SP 9.5 WEARING COURSE MIXTURE (3,B)	TON	109,791.00	\$5,271.07	\$48.01	8
2360	2360509/13250	TYPE SP 9.5 NON WEARING COURSE MIXTURE (3,B)	TON	2,209.00	\$128.12	\$58.00	1
2360	2360509/13300	TYPE SP 9.5 WEARING COURSE MIXTURE (3,C)	TON	239,613.00	\$15,862.38	\$66.20	21
2360	2360509/14200	TYPE SP 9.5 WEARING COURSE MIXTURE (4,B)	TON	50,820.00	\$3,374.45	\$66.40	7
2360	2360509/14300	TYPE SP 9.5 WEARING COURSE MIXTURE (4,C)	TON	115,782.00	\$7,903.28	\$68.26	2
2360	2360509/14600	TYPE SP 9.5 WEARING COURSE MIXTURE (4,F)	TON	71,972.00	\$5,137.36	\$71.38	4
2360	2360509/20100	TYPE SP 12.5 BITUMINOUS MIXTURE FOR PATCHING	TON	591.00	\$90.78	\$153.61	3
2360	2360509/22100	TYPE SP 12.5 WEARING COURSE MIXTURE (2,A)	TON	13,657.00	\$628.22	\$46.00	1
2360	2360509/22200	TYPE SP 12.5 WEARING COURSE MIXTURE (2,B)	TON	34,234.00	\$2,014.67	\$58.85	7
2360	2360509/22205	TYPE SP 12.5 NON WEARING COURSE MIXTURE (2,B)	TON	697.00	\$46.70	\$67.00	1
2360	2360509/22300	TYPE SP 12.5 WEARING COURSE MIXTURE (2,C)	TON	1,411.00	\$134.47	\$95.30	2
2360	2360509/22305	TYPE SP 12.5 NON WEARING COURSE MIXTURE (2,C)	TON	349.00	\$38.18	\$109.40	1
2360	2360509/23200	TYPE SP 12.5 WEARING COURSE MIXTURE (3,B)	TON	144,748.00	\$7,639.80	\$52.78	8
2360	2360509/23205	TYPE SP 12.5 NON WEARING COURSE MIXTURE (3,B)	TON	10,458.00	\$747.01	\$71.43	6
2360	2360509/23220	TYPE SP 12.5 WEARING COURSE MIXTURE (3,B) SPECIAL	TON	27,746.00	\$1,428.92	\$51.50	1
2360	2360509/23300	TYPE SP 12.5 WEARING COURSE MIXTURE (3,C)	TON	507,499.00	\$27,897.22	\$54.97	25
2360	2360509/23305	TYPE SP 12.5 NON WEARING COURSE MIXTURE (3,C)	TON	67,585.00	\$3,685.41	\$54.53	5
2360	2360509/23900	TYPE SP 12.5 WEARING COURSE MIXTURE (3,L)	TON	210.00	\$15.53	\$73.94	1
2360	2360509/24200	TYPE SP 12.5 WEARING COURSE MIXTURE (4,B)	TON	32,812.00	\$2,177.40	\$66.36	8
2360	2360509/24205	TYPE SP 12.5 NON WEARING COURSE MIXTURE (4,B)	TON	6,401.00	\$376.51	\$58.82	4

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2360	2360509/24300	TYPE SP 12.5 WEARING COURSE MIXTURE (4,C)	TON	76,165.00	\$4,643.02	\$60.96	10
2360	2360509/24500	TYPE SP 12.5 WEARING COURSE MIXTURE (4,E)	TON	69,453.00	\$4,307.48	\$62.02	5
2360	2360509/24600	TYPE SP 12.5 WEARING COURSE MIXTURE (4,F)	TON	123,672.00	\$8,960.04	\$72.45	11
2360	2360509/25500	TYPE SP 12.5 WEARING COURSE MIXTURE (5,E)	TON	40,024.00	\$3,734.64	\$93.31	3
2360	2360509/25600	TYPE SP 12.5 WEARING COURSE MIXTURE (5,F)	TON	47,041.00	\$3,210.08	\$68.24	2
2360	2360509/25900	TYPE SP 12.5 WEARING COURSE MIXTURE (5,L)	TON	66.00	\$26.40	\$400.00	1
					\$0.00		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2363	2363509/00010	BIT MIX FOR PERM ASPHALT STABILIZED STRESS RELIEF CRSE	TON	14,641.00	\$614.92	\$42.00	1
2363	2363509/00020	BITUMINOUS MIXTURE FOR PERMEABLE ASPHALT STABILIZED BASE	TON	7,817.00	\$191.52	\$24.50	1
2363	2363509/00030	BITUMINOUS MATERIAL FOR MIXTURE	TON	786.00	\$393.00	\$500.00	2
					\$0.00		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2365	2365509/00010	TYPE SM 12.5 WEARING COURSE MIX (6,H)	TON	18,848.00	\$2,365.42	\$125.50	1
					\$0.00		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2390	2390504/00010	COLD-IN-PLACE RECYCLED / COLD CENTRAL PLANT RECYCLING BITUMINOUS	S Y	1,048,546.00	\$1,960.78	\$1.87	6
					\$0.00		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2401	2401503/00446	TYPE CURB BARRIER CONCRETE SPECIAL (3S52)	L F	4,208.00	\$218.82	\$52.00	1
2401	2401503/07146	TYPE MOD P-1 BARRIER CONC (3S52)	L F	563.00	\$106.94	\$189.95	2
2401	2401503/07447	TYPE MOD P-4 (TL-4) BARRIER CONCRETE (3S52)	L F	4,281.00	\$436.66	\$102.00	2
2401	2401503/08400	TYPE S (TL-4) BARRIER CONCRETE (3S52)	L F	580.00	\$52.20	\$90.00	1
2401	2401503/08405	TYPE S (TL-4) MEDIAN BARRIER CONCRETE (3S52)	L F	356.00	\$34.89	\$98.00	1
2401	2401503/08436	TYPE S (TL-4) 36" BARRIER CONCRETE (3S52)	L F	9,896.00	\$907.07	\$91.66	20
2401	2401503/08442	TYPE S (TL-4) 42" BARRIER CONCRETE (3S52)	L F	3,441.00	\$305.29	\$88.72	4
2401	2401503/08454	TYPE S (TL-4) 54" BARRIER CONCRETE (3S52)	L F	501.00	\$49.60	\$99.00	1
2401	2401503/09436	TYPE MOD S (TL-4) 36" BARRIER CONCRETE (3S52)	L F	9,567.00	\$1,164.50	\$121.72	5
2401	2401503/09454	TYPE MOD S (TL-4) 54" BARRIER CONCRETE (3S52)	L F	109.00	\$28.89	\$265.00	1
2401	2401507/01143	STRUCTURAL CONCRETE (1G52)	C Y	5,722.00	\$4,060.27	\$709.59	15
2401	2401507/01562	STRUCTURAL CONCRETE (1X62)	C Y	469.00	\$140.70	\$300.00	1
2401	2401507/03143	STRUCTURAL CONCRETE (3G52)	C Y	393.00	\$353.75	\$900.13	2
2401	2401507/03643	STRUCTURAL CONCRETE (3B52)	C Y	16,007.00	\$25,636.33	\$1,601.57	25
2401	2401508/00010	REINFORCEMENT BARS	LB	746,814.00	\$1,120.22	\$1.50	18
2401	2401508/00011	REINFORCEMENT BARS (EPOXY COATED)	LB	6,578,273.00	\$10,459.45	\$1.59	29

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2401	2401508/00012	REINFORCEMENT BARS (EPOXY COATED SPECIAL)	LB	1,008,350.00	\$2,571.29	\$2.55	7
2401	2401508/00027	REINFORCEMENT BARS (STAINLESS-75KSI)	LB	1,010,676.00	\$3,547.47	\$3.51	17
2401	2401518/03642	BRIDGE SLAB CONCRETE (3Y42-M)	S F	4,910.00	\$223.80	\$45.58	2
2401	2401518/03646	SIDEWALK CONCRETE (3S52)	S F	3,152.00	\$39.68	\$12.59	2
2401	2401518/03647	RAISED MEDIAN CONCRETE (3S52)	S F	3,386.00	\$72.93	\$21.54	4
2401	2401601/00010	STRUCTURE EXCAVATION	LS	25.00	\$3,844.65	\$153,786.00	25
2401	2401601/00075	FOUNDATION PREPARATION	LS	1.00	\$23.00	\$23,000.00	1
2401	2401601/00101	FOUNDATION PREPARATION PIER 1	LS	1.00	\$74.90	\$74,900.00	1
2401	2401601/00102	FOUNDATION PREPARATION PIER 2	LS	1.00	\$74.90	\$74,900.00	1
2401	2401601/00103	FOUNDATION PREPARATION PIER 3	LS	1.00	\$730.00	\$730,000.00	1
2401	2401601/00104	FOUNDATION PREPARATION PIER 4	LS	1.00	\$780.00	\$780,000.00	1
2401	2401601/00105	FOUNDATION PREPARATION PIER 5	LS	1.00	\$505.00	\$505,000.00	1
2401	2401601/00106	FOUNDATION PREPARATION PIER 6	LS	1.00	\$1,100.00	\$1,100,000.00	1
2401	2401601/00107	FOUNDATION PREPARATION PIER 7	LS	1.00	\$780.00	\$780,000.00	1
2401	2401601/00108	FOUNDATION PREPARATION PIER 8	LS	1.00	\$600.00	\$600,000.00	1
2401	2401601/00300	FOUNDATION PREP PILE BENT PIERS	LS	3.00	\$165.00	\$55,000.00	3
2401	2401602/00011	DOWEL BAR ASSEMBLY (EPOXY COATED)	EACH	109.00	\$3.42	\$31.37	2
2401	2401602/00461	CONCRETE PILASTER	EACH	597.00	\$626.85	\$1,050.00	1
2401	2401602/00470	CONCRETE END POST	EACH	20.00	\$111.80	\$5,590.00	3
2401	2401602/08010	SUPPLEMENTAL DESCRIPTION	EACH	8.00	\$102.00	\$12,750.00	3

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2401	2401607/04001	BRIDGE SLAB CONCRETE (3YHPC-M)	C Y	215.00	\$344.00	\$1,600.00	1
2401	2401607/04002	BRIDGE SLAB CONCRETE (3YHPC-S)	C Y	4,182.00	\$7,051.40	\$1,686.13	2
2401	2401607/05162	STRUCTURAL CONCRETE (1X62)	C Y	770.00	\$260.60	\$338.44	3
2401	2401607/08010	SUPPLEMENTAL DESCRIPTION	C Y	11,051.00	\$7,784.77	\$704.44	2
2401	2401608/00110	SHAFT REINFORCEMENT	LB	49,320.00	\$172.62	\$3.50	1
2401	2401618/00002	SPECIAL SURFACE FINISH (INPLACE)	S F	84,705.00	\$310.02	\$3.66	8
2401	2401618/00300	BRIDGE DECK PLANING	S F	161,734.00	\$205.40	\$1.27	3
2401	2401618/04001	BRIDGE SLAB CONCRETE (3YHPC-M)	S F	175,211.00	\$7,765.35	\$44.32	14
2401	2401618/04002	BRIDGE SLAB CONCRETE (3YHPC-S)	S F	151,574.00	\$5,382.39	\$35.51	7
2401	2401618/04006	BRIDGE SLAB CONCRETE (3YHPCIC-M)	S F	15,297.00	\$401.09	\$26.22	2
					\$0.00		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2402	2402502/07000	FLOOR DRAIN TYPE SPECIAL	EACH	16.00	\$46.40	\$2,900.00	3
2402	2402502/07011	FLOOR DRAIN TYPE B701 (MODIFIED)	EACH	12.00	\$34.80	\$2,900.00	1
2402	2402502/07051	FLOOR DRAIN TYPE B705 (MODIFIED)	EACH	6.00	\$21.00	\$3,500.00	1
2402	2402502/08100	ELASTOMERIC BEARING PAD	EACH	108.00	\$25.32	\$234.41	8
2402	2402502/08101	ELASTOMERIC BEARING PAD TYPE 1	EACH	262.00	\$96.30	\$367.56	4
2402	2402502/08102	ELASTOMERIC BEARING PAD TYPE 2	EACH	684.00	\$265.50	\$388.16	2
2402	2402502/08103	ELASTOMERIC BEARING PAD TYPE 3	EACH	2.00	\$3.20	\$1,600.00	1
2402	2402502/08104	ELASTOMERIC BEARING PAD TYPE 4	EACH	20.00	\$22.00	\$1,100.00	1

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2402	2402502/08200	BEARING ASSEMBLY	EACH	413.00	\$575.11	\$1,392.53	12
2402	2402503/00020	ORNAMENTAL METAL RAILING TYPE SPECIAL	L F	677.00	\$338.50	\$500.00	1
2402	2402503/00060	ORNAMENTAL METAL RAILING TYPE SPECIAL PC	L F	483.00	\$89.36	\$185.00	1
2402	2402503/00160	STRUCTURAL TUBE RAILING DESIGN T-2	L F	492.00	\$81.60	\$165.85	1
2402	2402503/00220	PIPE RAILING	L F	1,633.00	\$229.75	\$140.69	8
2402	2402503/00280	EXPANSION JOINT DEVICES TYPE 4	L F	3,477.00	\$763.13	\$219.48	9
2402	2402503/00290	EXPANSION JOINT DEVICES TYPE 5	L F	904.00	\$174.49	\$193.02	6
2402	2402508/00010	STRUCTURAL STEEL (3306)	LB	502.00	\$3.51	\$7.00	1
2402	2402508/00020	STRUCTURAL STEEL (3309)	LB	5,209,948.00	\$15,056.75	\$2.89	5
2402	2402508/00040	STRUCTURAL STEEL (3317)	LB	77,050.00	\$42.38	\$0.55	1
2402	2402601/00010	DRAINAGE SYSTEM BRIDGE DECK	LS	2.00	\$465.00	\$232,500.00	2
2402	2402601/00040	FABRICATE USED STRUCTURAL STEEL	LS	1.00	\$1.00	\$1,000.00	1
2402	2402601/00045	ERECT STRUCTURAL METALS	LS	1.00	\$1.00	\$1,000.00	1
2402	2402602/00014	HIGH-LOAD MULTI-ROTATIONAL BEARINGS	EACH	65.00	\$588.00	\$9,046.15	3
2402	2402602/08010	SUPPLEMENTAL DESCRIPTION	EACH	4.00	\$31.25	\$7,811.50	2
2402	2402602/08206	INSTALL BEARING STIFFENERS	EACH	5.00	\$12.50	\$2,500.00	1
2402	2402602/08360	SHEAR STUDS	EACH	10,245.00	\$79.81	\$7.79	2
2402	2402602/08370	GUIDE LUG PLATE	EACH	4.00	\$1.66	\$415.00	1
2402	2402602/08380	SIGN POST ANCHORAGE ASSEMBLY	EACH	2.00	\$0.83	\$415.00	1
2402	2402603/00410	INSTALL EXPANSION JOINT DEVICES	L F	507.00	\$152.10	\$300.00	1

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2402	2402603/00440	MODULAR BRIDGE JOINT SYSTEM TYPE 6	L F	123.00	\$270.60	\$2,200.00	2
2402	2402603/00450	MODULAR BRIDGE JOINT SYSTEM TYPE 8	L F	106.00	\$190.80	\$1,800.00	1
2402	2402603/00460	MODULAR BRIDGE JOINT SYSTEM TYPE 9	L F	209.00	\$484.00	\$2,315.79	2
2402	2402603/00480	MODULAR BRIDGE JOINT SYSTEM TYPE 15	L F	46.00	\$184.00	\$4,000.00	1
2402	2402603/00550	SUPPLEMENTAL DESCRIPTION	L F	43.00	\$107.50	\$2,500.00	1
					\$0.00		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2404	2404518/00010	CONCRETE WEARING COURSE (3U17A)	S F	141,759.00	\$1,156.75	\$8.16	10
2404	2404618/00250	CONCRETE WEARING COURSE (3U17A) 2.0"	S F	190,785.00	\$2,018.51	\$10.58	6
2404	2404618/00350	CONCRETE WEARING COURSE (MICRO-SILICA)	S F	171,804.00	\$1,853.77	\$10.79	2
2404	2404618/01000	PREMIXED POLYMER CONCRETE (PPC) WEARING COURSE	S F	2,358.00	\$115.49	\$48.98	2
					\$0.00		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2405	2405503/00030	PRESTRESSED CONCRETE BEAMS 30MH	L F	1,013.00	\$391.08	\$386.06	2
2405	2405503/00035	PRESTRESSED CONCRETE BEAMS 35MH	L F	6,712.00	\$2,114.28	\$315.00	3
2405	2405503/00040	PRESTRESSED CONCRETE BEAMS 40MH	L F	3,308.00	\$760.84	\$230.00	1
2405	2405503/00686	PRESTRESSED CONCRETE BEAMS 27M	L F	1,543.00	\$499.92	\$323.99	2
2405	2405503/00916	PRESTRESSED CONCRETE BEAMS 36M	L F	411.00	\$110.15	\$268.00	1

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2405	2405503/02045	PRESTRESSED CONCRETE BEAMS MN45	L F	9,126.00	\$2,768.10	\$303.32	6
2405	2405503/02054	PRESTRESSED CONCRETE BEAMS MN54	L F	1,470.00	\$420.42	\$286.00	1
2405	2405503/02063	PRESTRESSED CONCRETE BEAMS MN63	L F	3,637.00	\$1,089.61	\$299.59	2
2405	2405503/05036	DIAPHRAGMS FOR TYPE 36M PRESTRESSED BEAMS	L F	41.00	\$2.05	\$50.00	1
2405	2405503/05045	DIAPHRAGMS FOR TYPE MN45 PREST BEAMS	L F	1,658.00	\$136.27	\$82.19	6
2405	2405503/05054	DIAPHRAGMS FOR TYPE MN54 PREST BEAMS	L F	255.00	\$30.60	\$120.00	1
2405	2405503/05063	DIAPHRAGMS FOR TYPE MN63 PREST BEAMS	L F	644.00	\$61.13	\$94.93	2
2405	2405503/05240	DIAPHRAGMS FOR TYPE 40MH PREST BEAMS	L F	501.00	\$38.83	\$77.50	1
2405	2405603/11601	PRESTRESSED BEAMS INV-T 16" TYPE 1	L F	81.00	\$74.93	\$925.00	1
2405	2405603/11602	PRESTRESSED BEAMS INV-T 16" TYPE 2	L F	162.00	\$149.85	\$925.00	1
					\$0.00		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2406	2406503/00588	EXPANSION JOINTS, DESIGN E8H	L F	1,115.00	\$93.89	\$84.21	8
2406	2406504/00010	BRIDGE APPROACH PANELS	S Y	11,254.00	\$3,173.07	\$281.95	22
2406	2406603/00589	EXPANSION JOINTS, DESIGN E8 SPECIAL	L F	2,727.00	\$359.01	\$131.65	15
2406	2406603/08010	SUPPLEMENTAL DESCRIPTION	L F	177.00	\$15.05	\$85.00	1
					\$0.00		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2411	2411502/00020	CONCRETE FOOTING	EACH	7.00	\$17.09	\$2,441.71	3



## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2411	2411502/00030	CONCRETE FLUME	EACH	3.00	\$6.27	\$2,088.70	2
2411	2411502/00210	CONCRETE STAIRWAY	EACH	2.00	\$30.50	\$15,250.00	2
2411	2411502/00240	CONCRETE INLET PAD	EACH	6.00	\$46.25	\$7,708.33	2
2411	2411507/01752	STRUCTURAL CONCRETE (1G52)	C Y	4,652.00	\$2,655.97	\$570.93	2
2411	2411507/03247	STRUCTURAL CONCRETE (3Y47)	C Y	5.00	\$2.24	\$447.00	1
2411	2411507/03252	STRUCTURAL CONCRETE (3B52)	C Y	3,772.00	\$2,885.77	\$765.05	5
2411	2411507/03752	STRUCTURAL CONCRETE (3G52)	C Y	5,095.00	\$5,424.70	\$1,064.71	4
2411	2411507/04000	STRUCTURE EXCAVATION CLASS E	C Y	534.00	\$33.64	\$63.00	1
2411	2411507/04020	STRUCTURE EXCAVATION CLASS U	C Y	672.00	\$37.24	\$55.42	4
2411	2411507/04080	AGGREGATE BACKFILL (CV)	C Y	159.00	\$14.31	\$90.00	1
2411	2411508/00010	REINFORCEMENT BARS	LB	395,360.00	\$648.39	\$1.64	2
2411	2411508/00011	REINFORCEMENT BARS (EPOXY COATED)	LB	1,300,553.00	\$2,536.08	\$1.95	6
2411	2411601/00005	STRUCTURE EXCAVATION	LS	1.00	\$98.05	\$98,049.17	1
2411	2411601/00010	DRAINAGE SYSTEM	LS	2.00	\$90.75	\$45,375.00	2
2411	2411601/00011	DRAINAGE SYSTEM WALL 1	LS	1.00	\$9.45	\$9,450.00	1
2411	2411602/00260	PLUG AND ABANDON CATTLE PASS	EACH	2.00	\$42.50	\$21,250.00	2
2411	2411602/00330	PEDESTALS	EACH	9.00	\$40.50	\$4,500.00	1
2411	2411602/00340	RECONSTRUCT MASONRY STRUCTURE	EACH	1.00	\$27.72	\$27,721.00	1
2411	2411602/00430	ARCHITECTURAL CONCRETE EMBLEM	EACH	2.00	\$9.40	\$4,700.00	1
2411	2411603/00051	CONCRETE BARRIER WALL-DESIGN SPECIAL	L F	503.00	\$75.95	\$151.00	1

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2411	2411603/00100	INSTALL RETAINING WALL	L F	39.00	\$4.01	\$102.88	2
2411	2411603/00120	TEMPORARY RETAINING WALL	L F	1,800.00	\$1,134.00	\$630.00	1
2411	2411603/00141	SOLDIER PILE WALL POST TYPE 1	L F	901.00	\$11.07	\$12.29	1
2411	2411603/00142	SOLDIER PILE WALL POST TYPE 2	L F	778.00	\$93.94	\$120.75	1
2411	2411604/00010	CONCRETE RETAINING WALL (SPECIAL)	S Y	23.00	\$161.00	\$7,000.00	1
2411	2411604/00020	PRECAST RETAINING WALL PANELS	S Y	234.00	\$181.82	\$777.00	1
2411	2411604/00033	REINFORCED SOIL SLOPE	S Y	1,926.00	\$845.90	\$439.20	2
2411	2411604/00034	REINFORCED SOIL SLOPE SPECIAL	S Y	6,654.00	\$828.09	\$124.45	2
2411	2411604/00110	MECHANICALLY STABILIZED EARTH WALL	S Y	7,443.00	\$6,022.88	\$809.20	2
2411	2411607/04100	CONCRETE STEPS	C Y	10.00	\$24.73	\$2,473.43	3
2411	2411608/00100	LATERAL REINFORCEMENT	LB	232,070.00	\$812.25	\$3.50	1
2411	2411618/00005	MODULAR BLOCK RETAINING WALL	S F	4,736.00	\$188.78	\$39.86	2
2411	2411618/00007	PREFABRICATED MODULAR BLOCK WALL	S F	2,468.00	\$132.85	\$53.83	2
2411	2411618/00015	INSTALL CONCRETE BLOCK RETAINING WALL	S F	30.00	\$0.90	\$30.00	1
2411	2411618/00050	CONCRETE NOISE WALL	S F	70,298.00	\$2,478.00	\$35.25	1
2411	2411618/00220	ANTI-GRAFFITI COATING	S F	7,788.00	\$15.65	\$2.01	4
2411	2411618/00240	SPECIAL SURFACE FINISH	S F	78,255.00	\$156.51	\$2.00	1
2411	2411618/00310	ARCHITECTURAL SURFACE FINISH (SINGLE COLOR)	S F	220,991.00	\$565.74	\$2.56	11
2411	2411618/00315	ARCHITECTURAL SURFACE FINISH (TWO COLOR)	S F	3,432.00	\$13.73	\$4.00	1
2411	2411618/00320	ARCHITECTURAL SURFACE FINISH (MULTI COLOR)	S F	2,022.00	\$13.43	\$6.64	3

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2411	2411618/00505	ARCHITECTURAL CONCRETE TEXTURE (BOARD FORM)	S F	10,351.00	\$144.91	\$14.00	1
2411	2411618/00518	ARCHITECTURAL CONCRETE TEXTURE (BRICK)	S F	3,432.00	\$151.01	\$44.00	1
2411	2411618/00520	ARCHITECTURAL CONCRETE TEXTURE (FIELDSTONE)	S F	425.00	\$11.90	\$28.00	1
2411	2411618/00530	ARCHITECTURAL CONCRETE TEXTURE (ASHLAR STONE)	S F	1,597.00	\$31.94	\$20.00	2
2411	2411618/00535	ARCHITECTURAL CONCRETE TEXTURE (CUT STONE)	S F	3,406.00	\$89.41	\$26.25	1
2411	2411618/00538	ARCHITECTURAL CONCRETE TEXTURE (PEBBLE FACE)	S F	8,577.00	\$379.02	\$44.19	7
2411	2411618/00540	ARCHITECTURAL CONCRETE TEXTURE (ROCK FACE)	S F	13,869.00	\$488.74	\$35.24	7
2411	2411618/00542	ARCHITECTURAL CONCRETE TEXTURE (LIMESTONE)	S F	1,188.00	\$16.04	\$13.50	1
					\$0.00		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2412	2412502/06060	6X6 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	1.00	\$20.00	\$20,000.00	1
2412	2412502/08060	8X6 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	8.00	\$87.87	\$10,984.25	4
2412	2412502/08070	8X7 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	4.00	\$35.86	\$8,964.00	1
2412	2412502/08080	8X8 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	2.00	\$32.00	\$16,000.00	1
2412	2412502/10050	10X5 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	4.00	\$66.38	\$16,595.83	2
2412	2412502/10060	10X6 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	4.00	\$27.00	\$6,750.00	2
2412	2412502/10080	10X8 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	6.00	\$107.79	\$17,964.33	2

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2412	2412502/10100	10X10 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	6.00	\$113.14	\$18,856.67	2
2412	2412502/12080	12X8 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	8.00	\$138.96	\$17,370.00	2
2412	2412502/12100	12X10 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	4.00	\$68.00	\$17,000.00	1
2412	2412502/12120	12X12 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	6.00	\$174.00	\$29,000.00	2
2412	2412502/14080	14X8 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	2.00	\$62.69	\$31,345.63	1
2412	2412502/14100	14X10 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	2.00	\$34.00	\$17,000.00	1
2412	2412502/14120	14X12 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	4.00	\$116.00	\$29,000.00	1
2412	2412502/16100	16X10 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	2.00	\$38.00	\$19,000.00	1
2412	2412502/16110	16X11 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	4.00	\$171.00	\$42,750.00	2
2412	2412502/20080	20X8 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	1.00	\$33.00	\$33,000.00	1
2412	2412503/06060	6X6 PRECAST CONCRETE BOX CULVERT	L F	424.00	\$402.80	\$950.00	1
2412	2412503/08060	8X6 PRECAST CONCRETE BOX CULVERT	L F	490.00	\$463.03	\$944.96	4
2412	2412503/08070	8X7 PRECAST CONCRETE BOX CULVERT	L F	340.00	\$261.12	\$768.00	1
2412	2412503/08080	8X8 PRECAST CONCRETE BOX CULVERT	L F	100.00	\$97.50	\$975.00	1
2412	2412503/09040	9X4 PRECAST CONCRETE BOX CULVERT	L F	301.00	\$361.20	\$1,200.00	1
2412	2412503/10050	10X5 PRECAST CONCRETE BOX CULVERT	L F	188.00	\$197.07	\$1,048.25	2

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2412	2412503/10060	10X6 PRECAST CONCRETE BOX CULVERT	L F	228.00	\$215.12	\$943.51	2
2412	2412503/10080	10X8 PRECAST CONCRETE BOX CULVERT	L F	402.00	\$349.36	\$869.06	2
2412	2412503/10100	10X10 PRECAST CONCRETE BOX CULVERT	L F	336.00	\$271.44	\$807.86	2
2412	2412503/12080	12X8 PRECAST CONCRETE BOX CULVERT	L F	530.00	\$528.95	\$998.02	2
2412	2412503/12100	12X10 PRECAST CONCRETE BOX CULVERT	L F	240.00	\$228.00	\$950.00	1
2412	2412503/12120	12X12 PRECAST CONCRETE BOX CULVERT	L F	362.00	\$472.78	\$1,306.01	2
2412	2412503/14080	14x8 PRECAST CONCRETE BOX CULVERT	L F	250.00	\$486.40	\$1,945.58	2
2412	2412503/14100	14X10 PRECAST CONCRETE BOX CULVERT	L F	112.00	\$117.60	\$1,050.00	1
2412	2412503/14120	14X12 PRECAST CONCRETE BOX CULVERT	L F	440.00	\$631.40	\$1,435.00	1
2412	2412503/16100	16X10 PRECAST CONCRETE BOX CULVERT	L F	136.00	\$232.56	\$1,710.00	1
2412	2412503/16110	16X11 PRECAST CONCRETE BOX CULVERT	L F	152.00	\$264.70	\$1,741.45	2
2412	2412503/20080	20X8 PRECAST CONCRETE BOX CULVERT	L F	48.00	\$112.80	\$2,350.00	1
					\$0.00		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2422	2422603/00900	INSTALL NOISE WALL	L F	432.00	\$51.84	\$120.00	1
					\$0.00		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2433	2433502/00018	REMOVE CONCRETE END POST	EACH	4.00	\$2.60	\$650.00	1
2433	2433502/00021	ANCHORAGES TYPE 1	EACH	3,588.00	\$150.70	\$42.00	1

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2433	2433502/00022	ANCHORAGES TYPE 2	EACH	4.00	\$32.40	\$8,100.00	1
2433	2433502/00035	ANCHORAGES TYPE REINF BARS	EACH	58,873.00	\$1,593.69	\$27.07	2
2433	2433502/00036	ANCHORAGES TYPE REINF BARS (STAINLESS STEEL)	EACH	15,058.00	\$1,174.52	\$78.00	1
2433	2433502/00040	ANCH TYPE REINF BARS (TYPE H)	EACH	408.00	\$28.56	\$70.00	1
2433	2433502/00045	ANCH TYPE REINF BARS (STAINLESS TYPE H)	EACH	2,541.00	\$215.99	\$85.00	1
2433	2433502/00050	ANCH TYPE REINF BARS (TYPE L)	EACH	1,713.00	\$93.36	\$54.50	9
2433	2433502/00060	ANCH TYPE REINF BARS (TYPE LT)	EACH	191.00	\$6.24	\$32.66	2
2433	2433502/08010	SUPPLEMENTAL DESCRIPTION	EACH	288.00	\$12,384.00	\$43,000.00	2
2433	2433503/00022	REMOVE BRIDGE BARRIER	L F	3,858.00	\$522.06	\$135.32	2
2433	2433507/00015	REMOVE CONCRETE	C Y	109.00	\$43.49	\$399.00	1
2433	2433507/08010	SUPPLEMENTAL DESCRIPTION	C Y	993.00	\$1,092.30	\$1,100.00	1
2433	2433518/00002	REMOVE CONCRETE BRIDGE DECK	S F	16,676.00	\$333.52	\$20.00	1
2433	2433518/00004	REMOVE SUPERSTRUCTURE	S F	123,487.00	\$3,704.61	\$30.00	1
2433	2433518/00006	REMOVE CONCRETE SLAB, OVERLAY, AND BARRIER	S F	37,862.00	\$567.93	\$15.00	1
2433	2433518/00008	REMOVE CONCRETE WEARING COURSE	S F	166,805.00	\$458.71	\$2.75	5
2433	2433518/00009	REMOVE CONCRETE MEDIAN	S F	3,316.00	\$16.58	\$5.00	1
2433	2433518/00011	REMOVE CONCRETE SIDEWALK	S F	776.00	\$84.70	\$109.15	1
2433	2433518/08010	SUPPLEMENTAL DESCRIPTION	S F	18,288.00	\$1,614.10	\$88.26	2
2433	2433601/00060	ABANDON AND GROUT CONDUIT	LS	1.00	\$9.10	\$9,100.00	1
2433	2433601/00100	REMOVE MISC STRUCTURES	LS	2.00	\$165.70	\$82,850.00	2

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2433	2433601/00150	REMOVE SURFACE FINISH	LS	1.00	\$180.00	\$180,000.00	1
2433	2433601/00350	FORM PIER JACKET	LS	8.00	\$2,595.00	\$324,375.00	8
2433	2433601/00400	CONSTRUCTION ACCESS	LS	3.00	\$8,250.00	\$2,750,000.00	3
2433	2433601/00450	MOCK-UP	LS	4.00	\$20.20	\$5,050.00	4
2433	2433601/00500	TEMPORARY STRUCTURAL SUPPORT	LS	3.00	\$578.00	\$192,666.67	3
2433	2433601/08010	SUPPLEMENTAL DESCRIPTION	LS	8.00	\$14,010.50	\$1,751,312.50	8
2433	2433602/00035	REMOVE DRAINAGE SYSTEM	EACH	12.00	\$72.00	\$6,000.00	1
2433	2433602/00044	RECONSTRUCT BEARING ASSEMBLY	EACH	20.00	\$65.00	\$3,250.00	1
2433	2433602/00050	RECONSTRUCT EXPANSION BEARINGS	EACH	9.00	\$29.70	\$3,300.00	1
2433	2433602/00060	RECONSTRUCT FIXED BEARINGS	EACH	10.00	\$41.00	\$4,100.00	1
2433	2433602/00070	PAINT BEARING ASSEMBLY	EACH	42.00	\$58.80	\$1,400.00	1
2433	2433602/00088	CLEAN WEEP HOLE	EACH	23.00	\$6.93	\$301.09	2
2433	2433602/00095	CLEAN AND GREASE EXP BEARING ASSEMBLIES	EACH	87.00	\$212.00	\$2,436.78	3
2433	2433602/00160	SEAL EXISTING CONCRETE BEAM END	EACH	10.00	\$9.55	\$955.00	1
2433	2433602/00165	SEAL BEAM END CRACKS	EACH	7.00	\$28.00	\$4,000.00	1
2433	2433602/00168	SEAL MEDIAN BARRIER	EACH	2.00	\$3.67	\$1,836.53	1
2433	2433602/00170	EMBEDDED GALVANIC ANODE	EACH	3,930.00	\$201.22	\$51.20	1
2433	2433602/00180	BEARING KEEPER	EACH	10.00	\$3.50	\$350.00	1
2433	2433602/00560	ANCH TYPE REINF BARS (STAINLESS)	EACH	5,184.00	\$2,462.40	\$475.00	1
2433	2433602/08010	SUPPLEMENTAL DESCRIPTION	EACH	6,929.00	\$6,042.23	\$872.02	19

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2433	2433603/00036	REPAIR STRUCTURAL CRACKS	L F	1,920.00	\$97.25	\$50.65	3
2433	2433603/00052	RESEAL JOINT TYPE E8	L F	97.00	\$11.75	\$121.17	2
2433	2433603/00055	REPAIR PAVING BRACKET	L F	213.00	\$36.43	\$171.02	5
2433	2433603/00060	RECONSTRUCT PAVING BRACKET	L F	67.00	\$21.38	\$319.04	3
2433	2433603/00140	RECONSTRUCT CONCRETE CURB	L F	24.00	\$2.55	\$106.25	1
2433	2433603/00300	REPLACE WATERPROOF GLAND	L F	1,580.00	\$255.98	\$162.01	1
2433	2433603/00400	CLEAN AND SEAL DECK JOINTS	L F	747.00	\$15.68	\$20.99	1
2433	2433603/00405	CLEAN AND SEAL JOINT SPECIAL	L F	3,029.00	\$116.37	\$38.42	2
2433	2433603/00440	SEAL CRACKS WITH EPOXY BY CHASE METHOD	L F	474.00	\$18.01	\$38.00	1
2433	2433603/00450	ROUT AND SEAL CRACKS	L F	328.00	\$14.66	\$44.69	2
2433	2433603/00501	CRACK REPAIR TYPE 1	L F	7,706.00	\$66.27	\$8.60	1
2433	2433603/00502	CRACK REPAIR TYPE 2	L F	7,706.00	\$107.11	\$13.90	1
2433	2433603/00503	CRACK REPAIR TYPE 3	L F	5,953.00	\$130.37	\$21.90	1
2433	2433603/00504	CRACK REPAIR TYPE 4	L F	1,984.00	\$99.00	\$49.90	1
2433	2433603/00505	CRACK REPAIR TYPE 5	L F	166.00	\$6.23	\$37.50	1
2433	2433603/00600	CONSTRUCT GUTTER JOINT	L F	162.00	\$5.67	\$35.00	1
2433	2433603/01100	DISTRIBUTED GALVANIC ANODE	L F	9,601.00	\$741.68	\$77.25	3
2433	2433603/01909	RECONSTRUCT EXPANSION JOINT TYPE 9	L F	143.00	\$214.50	\$1,500.00	1
2433	2433603/02010	RECONSTRUCT EXPANSION JOINT TYPE A	L F	1,298.00	\$799.97	\$616.31	4
2433	2433603/02040	RECONSTRUCT EXPANSION JOINT TYPE D	L F	984.00	\$627.75	\$637.96	3



## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2433	2433603/02050	RECONSTRUCT EXPANSION JOINT TYPE E	L F	215.00	\$79.55	\$370.00	1
2433	2433603/02090	RECONSTRUCT EXPANSION JOINT TYPE SPECIAL	L F	193.00	\$182.59	\$946.04	3
2433	2433603/02100	RECONSTRUCT EXP JOINT TYPE DAVIDSON	L F	410.00	\$277.23	\$676.18	4
2433	2433603/03090	RECONSTRUCT FIXED JOINT TYPE SPECIAL	L F	263.00	\$204.55	\$777.76	2
2433	2433603/08010	SUPPLEMENTAL DESCRIPTION	L F	17,651.00	\$6,171.67	\$349.65	7
2433	2433606/00100	SEAL CRACKS WITH EPOXY BY CHASE METHOD	GAL	158.00	\$84.46	\$534.53	16
2433	2433607/00050	CONSTRUCT PIER	C Y	1,134.00	\$1,620.93	\$1,429.39	5
2433	2433608/00020	SUPPLEMENTAL REINF BARS (EPOXY)	LB	15,208.00	\$60.83	\$4.00	1
2433	2433618/00013	SCARIFY BRIDGE DECK	S F	34,568.00	\$94.37	\$2.73	3
2433	2433618/00014	SCARIFY CONCRETE APPROACHES	S F	1,890.00	\$5.01	\$2.65	1
2433	2433618/00020	MMA FLOOD SEAL	S F	293,001.00	\$442.43	\$1.51	2
2433	2433618/00045	SILANE 100 PERCENT	S F	144,132.00	\$171.52	\$1.19	3
2433	2433618/00056	REMOVE AND PATCH SLAB TYPE A	S F	6,063.00	\$152.85	\$25.21	7
2433	2433618/00057	REMOVE AND PATCH SLAB TYPE B	S F	5,733.00	\$202.89	\$35.39	7
2433	2433618/00058	REMOVE AND PATCH SLAB TYPE C	S F	2,232.00	\$104.41	\$46.78	7
2433	2433618/00059	REMOVE AND PATCH SLAB TYPE D	S F	11,973.00	\$335.84	\$28.05	3
2433	2433618/00060	REMOVE AND PATCH SLAB TYPE E	S F	9,760.00	\$350.87	\$35.95	3
2433	2433618/00061	REMOVE AND PATCH SLAB TYPE F	S F	4,077.00	\$85.33	\$20.93	2
2433	2433618/00070	SOUND AND REMOVE LOOSE CONCRETE	S F	3,750.00	\$27.00	\$7.20	1
2433	2433618/00072	WC SURFACE PREP	S F	94,409.00	\$118.96	\$1.26	2

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2433	2433618/00075	REMOVE SURFACE FINISH	S F	1,714.00	\$8.57	\$5.00	1
2433	2433618/00080	CLEAN AND PAINT REINFORCEMENT	S F	100.00	\$6.50	\$65.00	1
2433	2433618/00110	CONCRETE SURFACE REPAIR	S F	35,311.00	\$5,726.38	\$162.17	18
2433	2433618/00111	CONCRETE SURFACE REPAIR TYPE 1	S F	80.00	\$18.50	\$231.25	2
2433	2433618/00170	HISTORIC CONCRETE SURFACE REPAIR	S F	13.00	\$5.95	\$458.00	1
2433	2433618/00220	RECONSTRUCT BRIDGE SEAT	S F	28.00	\$11.20	\$400.00	1
2433	2433618/00300	SPECIAL SURFACE FINISH	S F	54,825.00	\$164.48	\$3.00	1
2433	2433618/00320	PAINT CONCRETE (METALIZING)	S F	1,706.00	\$127.95	\$75.00	1
2433	2433618/08010	SUPPLEMENTAL DESCRIPTION	S F	90,043.00	\$449.31	\$4.99	5
					\$0.00		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2442	2442501/00010	REMOVE EXISTING BRIDGE	LS	37.00	\$13,418.00	\$362,648.65	37
2442	2442501/00011	REMOVE EXISTING BRIDGE A	LS	1.00	\$785.00	\$785,000.00	1
2442	2442501/00012	REMOVE EXISTING BRIDGE B	LS	1.00	\$356.00	\$356,000.00	1
2442	2442501/00020	SALVAGE AND HAUL MATERIAL (BRIDGE)	LS	1.00	\$1.00	\$1,000.00	1
					\$0.00		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2451	2451507/00015	STRUCTURE EXCAVATION CLASS E	C Y	46,068.00	\$529.78	\$11.50	3
2451	2451507/00020	STRUCTURE EXCAVATION CLASS R	C Y	798.00	\$77.58	\$97.22	3

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2451	2451507/00035	STRUCTURE EXCAVATION CLASS U	C Y	28,874.00	\$638.69	\$22.12	2
2451	2451507/00090	GRANULAR BACKFILL (MOD) CV	C Y	2,808.00	\$87.50	\$31.16	2
2451	2451507/00120	AGGREGATE BACKFILL (CV)	C Y	440.00	\$30.80	\$70.00	1
2451	2451507/00150	GRANULAR BEDDING (CV)	C Y	725.00	\$36.58	\$50.46	2
2451	2451507/00170	COARSE FILTER AGGREGATE (LV)	C Y	1,200.00	\$108.00	\$90.00	1
2451	2451507/00190	COARSE FILTER AGGREGATE (CV)	C Y	4,270.00	\$235.28	\$55.10	12
2451	2451507/00210	FINE FILTER AGGREGATE (LV)	C Y	21.00	\$1.32	\$63.00	1
2451	2451507/00220	FINE FILTER AGGREGATE (CV)	C Y	1,790.00	\$103.61	\$57.88	2
2451	2451507/00250	FINE AGGREGATE BEDDING (CV)	C Y	36,667.40	\$1,427.46	\$38.93	53
2451	2451507/00270	COARSE AGGREGATE BEDDING (CV)	C Y	4,132.00	\$206.97	\$50.09	12
2451	2451601/08010	SUPPLEMENTAL DESCRIPTION	LS	1.00	\$15.00	\$15,000.00	1
2451	2451607/00380	PLASTIC SOILS CAP (CV)	C Y	47.00	\$1.79	\$38.00	1
2451	2451607/00430	SPECIAL FILTER AGGREGATE (LV)	C Y	246.00	\$25.83	\$105.00	1
2451	2451607/00440	MEDIUM FILTER AGGREGATE (CV)	C Y	683.00	\$51.91	\$76.00	3
2451	2451607/00520	STRUCTURAL BACKFILL	C Y	61,531.00	\$2,232.34	\$36.28	14
2451	2451607/00530	STRUCTURAL BACKFILL (MOD)	C Y	38,940.00	\$1,135.10	\$29.15	2
					\$0.00		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2452	2452502/02050	C-I-P CONCRETE TEST PILE 50 FT LONG 12"	EACH	2.00	\$16.00	\$8,000.00	1
2452	2452502/02055	C-I-P CONCRETE TEST PILE 55 FT LONG 12"	EACH	2.00	\$10.00	\$5,000.00	1

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2452	2452502/02060	C-I-P CONCRETE TEST PILE 60 FT LONG 12"	EACH	5.00	\$24.50	\$4,900.00	3
2452	2452502/02065	C-I-P CONCRETE TEST PILE 65 FT LONG 12"	EACH	5.00	\$28.20	\$5,640.00	2
2452	2452502/02070	C-I-P CONCRETE TEST PILE 70 FT LONG 12"	EACH	5.00	\$33.50	\$6,700.00	2
2452	2452502/02075	C-I-P CONCRETE TEST PILE 75 FT LONG 12"	EACH	19.00	\$127.20	\$6,694.74	3
2452	2452502/02085	C-I-P CONCRETE TEST PILE 85 FT LONG 12"	EACH	6.00	\$48.00	\$8,000.00	2
2452	2452502/02090	C-I-P CONCRETE TEST PILE 90 FT LONG 12"	EACH	4.00	\$21.00	\$5,250.00	1
2452	2452502/02100	C-I-P CONCRETE TEST PILE 100 FT LONG 12"	EACH	2.00	\$30.00	\$15,000.00	1
2452	2452502/03050	C-I-P CONCRETE TEST PILE 50 FT LONG 16"	EACH	2.00	\$16.00	\$8,000.00	1
2452	2452502/03055	C-I-P CONCRETE TEST PILE 55 FT LONG 16"	EACH	2.00	\$15.00	\$7,500.00	1
2452	2452502/03065	C-I-P CONCRETE TEST PILE 65 FT LONG 16"	EACH	1.00	\$8.50	\$8,500.00	1
2452	2452502/03080	C-I-P CONCRETE TEST PILE 80 FT LONG 16"	EACH	1.00	\$8.75	\$8,751.24	1
2452	2452502/03100	C-I-P CONCRETE TEST PILE 100 FT LONG 16"	EACH	2.00	\$45.00	\$22,500.00	1
2452	2452502/05055	C-I-P CONCRETE TEST PILE 55 FT LONG 20"	EACH	4.00	\$35.50	\$8,875.00	2
2452	2452502/05060	C-I-P CONCRETE TEST PILE 60 FT LONG 20"	EACH	2.00	\$18.20	\$9,100.00	1
2452	2452502/05065	C-I-P CONCRETE TEST PILE 65 FT LONG 20"	EACH	2.00	\$18.60	\$9,300.00	1
2452	2452502/05070	C-I-P CONCRETE TEST PILE 70 FT LONG 20"	EACH	2.00	\$20.60	\$10,300.00	2
2452	2452502/05075	C-I-P CONCRETE TEST PILE 75 FT LONG 20"	EACH	8.00	\$85.00	\$10,625.00	3
2452	2452502/05080	C-I-P CONCRETE TEST PILE 80 FT LONG 20"	EACH	2.00	\$23.50	\$11,750.00	2
2452	2452502/05085	C-I-P CONCRETE TEST PILE 85 FT LONG 20"	EACH	4.00	\$48.00	\$12,000.00	2
2452	2452502/05095	C-I-P CONCRETE TEST PILE 95 FT LONG 20"	EACH	4.00	\$50.00	\$12,500.00	3

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2452	2452502/05110	C-I-P CONCRETE TEST PILE 110 FT LONG 20"	EACH	4.00	\$52.50	\$13,125.00	3
2452	2452502/05115	C-I-P CONCRETE TEST PILE 115 FT LONG 20"	EACH	12.00	\$156.50	\$13,041.67	3
2452	2452502/09060	STEEL H-TEST PILE 60 FT LONG 10"	EACH	2.00	\$11.20	\$5,600.00	1
2452	2452502/09100	STEEL H-TEST PILE 100 FT LONG 10"	EACH	2.00	\$20.00	\$10,000.00	1
2452	2452502/09120	STEEL H-TEST PILE 120FT LONG 10"	EACH	5.00	\$37.50	\$7,500.00	1
2452	2452502/10025	STEEL H-TEST PILE 25 FT LONG 12"	EACH	2.00	\$24.00	\$12,000.00	1
2452	2452502/10035	STEEL H-TEST PILE 35 FT LONG 12"	EACH	4.00	\$56.00	\$14,000.00	1
2452	2452502/10055	STEEL H-TEST PILE 55 FT LONG 12"	EACH	6.00	\$55.68	\$9,280.00	3
2452	2452502/10060	STEEL H-TEST PILE 60 FT LONG 12"	EACH	10.00	\$107.68	\$10,768.00	4
2452	2452502/10065	STEEL H-TEST PILE 65 FT LONG 12"	EACH	4.00	\$35.98	\$8,995.00	2
2452	2452502/10080	STEEL H-TEST PILE 80 FT LONG 12"	EACH	2.00	\$29.96	\$14,980.00	1
2452	2452502/10110	STEEL H-TEST PILE 110 FT LONG 12"	EACH	1.00	\$14.98	\$14,981.07	1
2452	2452502/11035	STEEL H-TEST PILE 35 FT LONG 14"	EACH	1.00	\$6.30	\$6,300.00	1
2452	2452502/11050	STEEL H-TEST PILE 50 FT LONG 14"	EACH	5.00	\$34.50	\$6,900.00	2
2452	2452502/11055	STEEL H-TEST PILE 55 FT LONG 14"	EACH	3.00	\$21.60	\$7,200.00	2
2452	2452502/11060	STEEL H-TEST PILE 60 FT LONG 14"	EACH	2.00	\$15.50	\$7,750.00	2
2452	2452502/11065	STEEL H-TEST PILE 65 FT LONG 14"	EACH	3.00	\$25.40	\$8,466.67	2
2452	2452502/11070	STEEL H-TEST PILE 70 FT LONG 14"	EACH	4.00	\$34.80	\$8,700.00	2
2452	2452502/11075	STEEL H-TEST PILE 75 FT LONG 14"	EACH	4.00	\$35.80	\$8,950.00	3
2452	2452502/11085	STEEL H-TEST PILE 85 FT LONG 14"	EACH	1.00	\$9.20	\$9,200.00	1

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2452	2452502/11090	STEEL H-TEST PILE 90 FT LONG 14"	EACH	1.00	\$9.50	\$9,500.00	1
2452	2452502/11095	STEEL H-TEST PILE 95 FT LONG 14"	EACH	1.00	\$9.60	\$9,600.00	1
2452	2452502/11100	STEEL H-TEST PILE 100 FT LONG 14"	EACH	1.00	\$11.00	\$11,000.00	1
2452	2452502/11110	STEEL H-TEST PILE 110 FT LONG 14"	EACH	2.00	\$21.00	\$10,500.00	1
2452	2452502/11115	STEEL H-TEST PILE 115 FT LONG 14"	EACH	3.00	\$33.50	\$11,166.67	2
2452	2452502/11120	STEEL H-TEST PILE 120 FT LONG 14"	EACH	2.00	\$23.00	\$11,500.00	2
2452	2452502/11130	STEEL H-TEST PILE 130 FT LONG 14"	EACH	2.00	\$25.50	\$12,750.00	2
2452	2452502/11140	STEEL H-TEST PILE 140 FT LONG 14"	EACH	1.00	\$14.00	\$14,000.00	1
2452	2452502/20020	PILE REDRIVING	EACH	62.00	\$53.17	\$857.63	13
2452	2452502/20030	PILE ANALYSIS	EACH	28.00	\$128.80	\$4,600.00	5
2452	2452502/20050	PILE POINTS 12"	EACH	349.00	\$104.70	\$300.00	1
2452	2452502/20080	PILE POINTS 20"	EACH	223.00	\$161.68	\$725.00	1
2452	2452502/20100	PILE TIP PROTECTION 10"	EACH	107.00	\$15.87	\$148.32	2
2452	2452502/20120	PILE TIP PROTECTION 12"	EACH	137.00	\$33.43	\$244.01	5
2452	2452502/20140	PILE TIP PROTECTION 14"	EACH	708.00	\$153.96	\$217.46	7
2452	2452601/00011	STEEL SHEET PILING (TEMPORARY)	LS	9.00	\$1,319.81	\$146,646.00	9
2452	2452601/00020	TEMPORARY VERTICAL SHORING	LS	1.00	\$1,315.00	\$1,315,000.00	1
2452	2452601/00030	EARTH RETENTION SYSTEM (TEMPORARY)	LS	9.00	\$9,370.00	\$1,041,111.11	9
2452	2452602/08010	SUPPLEMENTAL DESCRIPTION	EACH	222.00	\$267.70	\$1,205.86	9
2452	2452602/23000	PILE PLACEMENT	EACH	12.00	\$84.00	\$7,000.00	1

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2452	2452602/30036	CONCRETE CAP 36"	EACH	5,895.00	\$3,389.63	\$575.00	1
2452	2452602/30060	CONCRETE CAP 60"	EACH	643.00	\$659.08	\$1,025.00	1
2452	2452602/31000	CONCRETE COLUMN LOAD TEST	EACH	9.00	\$324.00	\$36,000.00	1
2452	2452602/40010	STEEL CAP	EACH	1,508.00	\$1,078.22	\$715.00	1
2452	2452603/06005	CONCRETE COLUMN	L F	326,719.00	\$7,514.54	\$23.00	1
2452	2452603/06120	C-I-P CONCRETE PILING 12"	L F	31,070.00	\$1,522.12	\$48.99	8
2452	2452603/06160	C-I-P CONCRETE PILING 16"	L F	4,155.00	\$281.13	\$67.66	3
2452	2452603/06200	C-I-P CONCRETE PILING 20"	L F	54,535.00	\$5,846.15	\$107.20	9
2452	2452603/08010	SUPPLEMENTAL DESCRIPTION	L F	74,475.00	\$3,127.95	\$42.00	1
2452	2452603/09000	ROTARY DRILLED STEEL PILE	L F	608.00	\$31.62	\$52.00	1
2452	2452603/09120	ROTARY DRILLED STEEL PILE 12"	L F	510.00	\$81.60	\$160.00	1
2452	2452603/10100	STEEL H-PILING 10"	L F	9,785.00	\$440.23	\$44.99	2
2452	2452603/10120	STEEL H-PILING 12"	L F	13,130.00	\$537.15	\$40.91	9
2452	2452603/10140	STEEL H-PILING 14"	L F	50,125.00	\$4,249.10	\$84.77	8
2452	2452604/08010	SUPPLEMENTAL DESCRIPTION	S Y	67,063.00	\$6,085.30	\$90.74	3
2452	2452618/00011	STEEL SHEET PILING (TEMPORARY)	S F	10,369.00	\$185.50	\$17.89	3
					\$0.00		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2453	2453602/00010	STRUCTURAL INTEGRITY TEST	EACH	100.00	\$72.50	\$725.00	1

\$0.00

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2472	2472502/00005	COUPLERS (REINFORCEMENT BARS) T-5	EACH	218.00	\$9.81	\$45.00	1
2472	2472502/00006	COUPLERS (REINFORCEMENT BARS) T-6	EACH	220.00	\$11.00	\$50.00	1
2472	2472602/00106	COUPLERS (REINFORCEMENT BARS STAINLESS) T-6	EACH	260.00	\$52.00	\$200.00	1
2472	2472602/00107	COUPLERS (REINFORCEMENT BARS STAINLESS) T-7	EACH	258.00	\$61.92	\$240.00	1

\$0.00

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2476	2476601/00010	LEAD SUBSTANCES COLLECTION AND DISPOSAL	LS	1.00	\$281.80	\$281,800.00	1
2476	2476601/00050	WASTE COLLECTION AND DISPOSAL	LS	4.00	\$940.06	\$235,015.00	4

\$0.00

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2478	2478518/00030	ORGANIC ZINC-RICH PAINT SYSTEM (OLD)	S F	169,527.00	\$2,202.16	\$12.99	5
2478	2478601/08010	SUPPLEMENTAL DESCRIPTION	LS	1.00	\$549.00	\$549,000.00	1
2478	2478618/00010	CLEAN AND PAINT STEEL	S F	6,642.00	\$26.57	\$4.00	1
2478	2478618/08010	SUPPLEMENTAL DESCRIPTION	S F	292.00	\$21.61	\$74.00	1

\$0.00

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2479	2479518/00010	INORGANIC ZINC-RICH PAINT SYSTEM (SHOP)	S F	62,874.00	\$0.63	\$0.01	3
2479	2479518/00020	INORGANIC ZINC-RICH PAINT SYSTEM (FIELD)	S F	62,874.00	\$377.24	\$6.00	3

\$0.00

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2481	2481601/00001	MEMBRANE WATERPROOFING SYSTEM	LS	1.00	\$18.90	\$18,900.00	1



\$0.00

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2501	2501502/01012	12" CS PIPE APRON	EACH	6.00	\$4.55	\$758.20	5
2501	2501502/01015	15" CS PIPE APRON	EACH	6.00	\$3.00	\$500.00	1
2501	2501502/01018	18" CS PIPE APRON	EACH	4.00	\$1.35	\$337.50	2
2501	2501502/01024	24" CS PIPE APRON	EACH	4.00	\$1.04	\$260.00	1
2501	2501502/01048	48" CS PIPE APRON	EACH	4.00	\$4.00	\$1,000.00	2
2501	2501502/02012	12" CAS PIPE APRON	EACH	5.00	\$2.39	\$478.00	4
2501	2501502/02015	15" CAS PIPE APRON	EACH	15.00	\$5.16	\$344.15	5
2501	2501502/02018	18" CAS PIPE APRON	EACH	17.00	\$7.28	\$428.18	5
2501	2501502/02024	24" CAS PIPE APRON	EACH	10.00	\$5.20	\$520.30	4
2501	2501502/02030	30" CAS PIPE APRON	EACH	2.00	\$1.50	\$750.00	1
2501	2501502/02036	36" CAS PIPE APRON	EACH	4.00	\$4.46	\$1,115.00	2
2501	2501502/02072	72" CAS PIPE APRON	EACH	2.00	\$6.31	\$3,153.00	1
2501	2501502/04012	12" GS PIPE APRON	EACH	19.00	\$8.82	\$464.30	5
2501	2501502/04015	15" GS PIPE APRON	EACH	52.00	\$30.14	\$579.67	8
2501	2501502/04018	18" GS PIPE APRON	EACH	17.00	\$9.16	\$538.88	7
2501	2501502/04021	21" GS PIPE APRON	EACH	1.00	\$0.46	\$457.90	1
2501	2501502/04024	24" GS PIPE APRON	EACH	18.00	\$12.10	\$672.28	4
2501	2501502/04030	30" GS PIPE APRON	EACH	1.00	\$1.28	\$1,275.00	1
2501	2501502/04036	36" GS PIPE APRON	EACH	1.00	\$1.00	\$999.30	1
2501	2501502/05012	12" RC PIPE APRON	EACH	38.00	\$29.77	\$783.46	16
2501	2501502/05015	15" RC PIPE APRON	EACH	83.00	\$82.96	\$999.56	24
2501	2501502/05018	18" RC PIPE APRON	EACH	55.00	\$58.04	\$1,055.25	26
2501	2501502/05021	21" RC PIPE APRON	EACH	7.00	\$8.83	\$1,262.14	4
2501	2501502/05024	24" RC PIPE APRON	EACH	158.00	\$168.88	\$1,068.85	26
2501	2501502/05027	27" RC PIPE APRON	EACH	3.00	\$3.85	\$1,282.66	3

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2501	2501502/05030	30" RC PIPE APRON	EACH	36.00	\$41.07	\$1,140.83	12
2501	2501502/05036	36" RC PIPE APRON	EACH	50.00	\$82.78	\$1,655.67	14
2501	2501502/05042	42" RC PIPE APRON	EACH	7.00	\$14.82	\$2,117.14	3
2501	2501502/05048	48" RC PIPE APRON	EACH	19.00	\$43.07	\$2,266.97	9
2501	2501502/05060	60" RC PIPE APRON	EACH	7.00	\$20.55	\$2,935.71	3
2501	2501502/05066	66" RC PIPE APRON	EACH	2.00	\$7.00	\$3,500.00	1
2501	2501502/07018	A-S DIAPHRAGM FOR 18" METAL PIPE	EACH	2.00	\$1.60	\$800.00	1
2501	2501502/07024	A-S DIAPHRAGM FOR 24" METAL PIPE	EACH	1.00	\$1.25	\$1,250.00	1
2501	2501502/12018	FLAP GATE FOR 18" RC PIPE	EACH	3.00	\$2.04	\$680.00	1
2501	2501502/12024	FLAP GATE FOR 24" RC PIPE	EACH	4.00	\$3.76	\$940.00	2
2501	2501502/12030	FLAP GATE FOR 30" RC PIPE	EACH	2.00	\$2.01	\$1,005.00	1
2501	2501502/13057	57" SPAN CAS PIPE-ARCH APRON	EACH	8.00	\$9.84	\$1,230.00	1
2501	2501502/13064	64" SPAN CAS PIPE-ARCH APRON	EACH	6.00	\$7.44	\$1,240.00	1
2501	2501502/13071	71" SPAN CAS PIPE-ARCH APRON	EACH	4.00	\$8.32	\$2,080.00	1
2501	2501502/15022	22" SPAN RC PIPE-ARCH APRON	EACH	19.00	\$21.04	\$1,107.12	8
2501	2501502/15028	28" SPAN RC PIPE-ARCH APRON	EACH	16.00	\$16.64	\$1,039.75	4
2501	2501502/15036	36" SPAN RC PIPE-ARCH APRON	EACH	17.00	\$29.13	\$1,713.35	3
2501	2501502/15044	44" SPAN RC PIPE-ARCH APRON	EACH	3.00	\$5.39	\$1,798.33	2
2501	2501502/15051	51" SPAN RC PIPE-ARCH APRON	EACH	6.00	\$15.90	\$2,650.00	2
2501	2501502/15058	58" SPAN RC PIPE-ARCH APRON	EACH	12.00	\$26.83	\$2,236.17	5

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2501	2501502/15073	73" SPAN RC PIPE-ARCH APRON	EACH	4.00	\$11.92	\$2,980.00	2
2501	2501502/15088	88" SPAN RC PIPE-ARCH APRON	EACH	3.00	\$13.31	\$4,435.33	2
2501	2501502/15102	102" SPAN RC PIPE-ARCH APRON	EACH	4.00	\$20.80	\$5,200.00	1
2501	2501502/18060	60" HIGH RC CATTLE PASS APRON	EACH	5.00	\$14.85	\$2,970.84	2
2501	2501502/19015	15" CAS SAFETY APRON AND GRATE DESIGN 3128	EACH	1.00	\$0.75	\$750.00	1
2501	2501502/19018	18" CAS SAFETY APRON AND GRATE DESIGN 3128	EACH	2.00	\$2.20	\$1,100.00	1
2501	2501502/19024	24" CAS SAFETY APRON AND GRATE DESIGN 3128	EACH	2.00	\$3.65	\$1,825.00	2
2501	2501502/19030	30" CAS SAFETY APRON AND GRATE DESIGN 3128	EACH	20.00	\$28.72	\$1,436.00	3
2501	2501502/19036	36" CAS SAFETY APRON AND GRATE DESIGN 3128	EACH	44.00	\$92.37	\$2,099.32	2
2501	2501502/23012	12" CS SAFETY APRON AND GRATE DESIGN 3128	EACH	6.00	\$4.53	\$754.93	2
2501	2501502/23015	15" CS SAFETY APRON AND GRATE DESIGN 3128	EACH	6.00	\$6.46	\$1,077.06	4
2501	2501502/23018	18" CS SAFETY APRON AND GRATE DESIGN 3128	EACH	25.00	\$27.18	\$1,087.07	7
2501	2501502/23024	24" CS SAFETY APRON AND GRATE DESIGN 3128	EACH	1.00	\$2.05	\$2,049.71	1
2501	2501502/23030	30" CS SAFETY APRON AND GRATE DESIGN 3128	EACH	10.00	\$21.95	\$2,195.00	4
2501	2501502/23036	36" CS SAFETY APRON AND GRATE DESIGN 3128	EACH	2.00	\$6.25	\$3,124.68	2
2501	2501502/23048	48" CS SAFETY APRON AND GRATE DESIGN 3128	EACH	2.00	\$7.69	\$3,843.00	1
2501	2501502/26021	21" SPAN CS SAFETY APRON AND GRATE DESIGN 3128	EACH	4.00	\$4.35	\$1,087.50	2
2501	2501502/27057	57" SPAN CS SAFETY APRON AND GRATE DESIGN 3148	EACH	2.00	\$11.00	\$5,500.00	1
2501	2501502/28030	30" GS SAFETY APRON AND GRATE DESIGN 3148	EACH	10.00	\$25.80	\$2,580.00	2
2501	2501502/28036	36" GS SAFETY APRON AND GRATE DESIGN 3148	EACH	4.00	\$11.50	\$2,875.00	2

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2501	2501502/29035	35" SPAN GS SAFETY APRON AND GRATE DESIGN 3148	EACH	4.00	\$9.36	\$2,340.00	1
2501	2501502/32018	18" RC SAFETY APRON AND GRATE DESIGN 3128	EACH	2.00	\$3.25	\$1,625.00	1
2501	2501502/32030	30" RC SAFETY APRON AND GRATE DESIGN 3128	EACH	1.00	\$7.51	\$7,514.39	1
2501	2501502/33036	36" SPAN RC SAFETY APRON AND GRATE DESIGN 3128	EACH	2.00	\$2.20	\$1,100.00	1
2501	2501502/34048	48" RC SAFETY APRON AND GRATE DESIGN 3132	EACH	5.00	\$24.97	\$4,994.80	2
2501	2501502/35015	15" GS SAFETY APRON	EACH	3.00	\$1.19	\$396.12	1
2501	2501502/35018	18" GS SAFETY APRON	EACH	12.00	\$3.75	\$312.50	2
2501	2501502/35024	24" GS SAFETY APRON	EACH	3.00	\$2.52	\$841.00	2
2501	2501502/35036	36" GS SAFETY APRON	EACH	2.00	\$4.53	\$2,264.00	1
2501	2501502/36012	12" CS SAFETY APRON	EACH	12.00	\$5.64	\$470.00	1
2501	2501502/36015	15" CS SAFETY APRON	EACH	55.00	\$27.30	\$496.42	6
2501	2501502/36018	18" CS SAFETY APRON	EACH	140.00	\$92.89	\$663.50	10
2501	2501502/36024	24" CS SAFETY APRON	EACH	40.00	\$27.61	\$690.25	10
2501	2501502/36030	30" CS SAFETY APRON	EACH	4.00	\$10.60	\$2,650.96	2
2501	2501502/36036	36" CS SAFETY APRON	EACH	4.00	\$7.91	\$1,977.50	2
2501	2501502/37021	21" SPAN CS SAFETY APRON	EACH	1.00	\$1.34	\$1,339.28	1
2501	2501502/37057	57" SPAN CS SAFETY APRON	EACH	2.00	\$3.95	\$1,973.00	1
2501	2501502/40015	15" CAS SAFETY APRON	EACH	40.00	\$10.01	\$250.37	2
2501	2501502/40018	18" CAS SAFETY APRON	EACH	114.00	\$67.74	\$594.18	9
2501	2501502/40024	24" CAS SAFETY APRON	EACH	56.00	\$33.00	\$589.25	8

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2501	2501502/40036	36" CAS SAFETY APRON	EACH	2.00	\$2.69	\$1,345.00	1
2501	2501502/41021	21" SPAN CAS SAFETY APRON	EACH	4.00	\$3.61	\$902.50	2
2501	2501502/44012	12" RC SAFETY APRON	EACH	3.00	\$3.53	\$1,175.00	1
2501	2501502/44015	15" RC SAFETY APRON	EACH	31.00	\$34.49	\$1,112.64	9
2501	2501502/44018	18" RC SAFETY APRON	EACH	87.00	\$96.44	\$1,108.50	24
2501	2501502/44024	24" RC SAFETY APRON	EACH	298.00	\$286.40	\$961.09	31
2501	2501502/44030	30" RC SAFETY APRON	EACH	48.00	\$51.97	\$1,082.81	11
2501	2501502/44036	36" RC SAFETY APRON	EACH	72.00	\$110.98	\$1,541.38	17
2501	2501502/44042	42" RC SAFETY APRON	EACH	3.00	\$6.90	\$2,300.00	2
2501	2501502/44048	48" RC SAFETY APRON	EACH	10.00	\$23.27	\$2,326.60	3
2501	2501502/45010	INSTALL RC CATTLE PASS APRON	EACH	2.00	\$2.50	\$1,250.00	1
2501	2501502/45020	INSTALL METAL APRON	EACH	1.00	\$0.15	\$150.00	1
2501	2501502/45030	INSTALL CONCRETE APRON	EACH	29.00	\$15.18	\$523.28	8
2501	2501502/45040	INSTALL METAL SAFETY APRON	EACH	1.00	\$1.07	\$1,067.00	1
2501	2501502/45070	INSTALL PIPE APRON	EACH	26.00	\$19.03	\$731.90	6
2501	2501503/00012	12" CAS PIPE CULVERT	L F	30.00	\$1.29	\$43.00	1
2501	2501503/00015	15" CAS PIPE CULVERT	L F	1,706.00	\$58.00	\$34.00	3
2501	2501503/00018	18" CAS PIPE CULVERT	L F	3,230.00	\$126.39	\$39.13	12
2501	2501503/00024	24" CAS PIPE CULVERT	L F	1,686.00	\$70.54	\$41.84	7
2501	2501503/00030	30" CAS PIPE CULVERT	L F	669.00	\$34.79	\$52.00	3

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2501	2501503/00036	36" CAS PIPE CULVERT	L F	1,360.00	\$79.23	\$58.26	3
2501	2501503/06015	15" CP PIPE CULVERT (SMOOTH)	L F	115.00	\$2.40	\$20.85	1
2501	2501503/06024	24" CP PIPE CULVERT (SMOOTH)	L F	27.00	\$0.86	\$32.00	1
2501	2501503/06042	42" CP PIPE CULVERT (SMOOTH)	L F	110.00	\$7.15	\$65.00	1
2501	2501503/12012	12" CS PIPE CULVERT	L F	396.00	\$22.01	\$55.59	3
2501	2501503/12015	15" CS PIPE CULVERT	L F	1,198.00	\$61.71	\$51.51	9
2501	2501503/12018	18" CS PIPE CULVERT	L F	2,177.00	\$102.69	\$47.17	9
2501	2501503/12024	24" CS PIPE CULVERT	L F	608.00	\$32.41	\$53.31	7
2501	2501503/12030	30" CS PIPE CULVERT	L F	143.00	\$11.26	\$78.73	4
2501	2501503/12036	36" CS PIPE CULVERT	L F	790.00	\$71.27	\$90.22	3
2501	2501503/12048	48" CS PIPE CULVERT	L F	55.00	\$8.38	\$152.29	2
2501	2501503/12072	72" CS PIPE CULVERT	L F	61.00	\$9.70	\$159.00	1
2501	2501503/13154	15" RC PIPE CULVERT CLASS IV	L F	118.00	\$7.08	\$60.00	1
2501	2501503/13155	15" RC PIPE CULVERT CLASS V	L F	12.00	\$2.91	\$242.23	1
2501	2501503/13182	18" RC PIPE CULVERT	L F	632.00	\$43.32	\$68.55	5
2501	2501503/13183	18" RC PIPE CULVERT CLASS III	L F	170.00	\$9.75	\$57.33	1
2501	2501503/13242	24" RC PIPE CULVERT	L F	2,045.00	\$145.52	\$71.16	10
2501	2501503/13243	24" RC PIPE CULVERT CLASS III	L F	98.00	\$7.75	\$79.06	2
2501	2501503/13247	24" RC PIPE CULVERT CLASS III-JACKED	L F	784.00	\$794.59	\$1,013.51	1
2501	2501503/13249	24" RC PIPE CULVERT CLASS V-JACKED	L F	246.00	\$263.40	\$1,070.73	2

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2501	2501503/13302	30" RC PIPE CULVERT	L F	570.00	\$53.59	\$94.01	5
2501	2501503/13362	36" RC PIPE CULVERT	L F	1,032.00	\$133.04	\$128.91	7
2501	2501503/13368	36" RC PIPE CULVERT CLASS IV-JACKED	L F	114.00	\$164.67	\$1,444.46	1
2501	2501503/13422	42" RC PIPE CULVERT	L F	42.00	\$7.19	\$171.14	2
2501	2501503/13482	48" RC PIPE CULVERT	L F	354.00	\$77.21	\$218.11	6
2501	2501503/13602	60" RC PIPE CULVERT CLASS II	L F	78.00	\$22.62	\$290.00	1
2501	2501503/14021	21" SPAN CAS PIPE-ARCH CULVERT	L F	261.00	\$16.84	\$64.52	3
2501	2501503/14057	57" SPAN CAS PIPE-ARCH CULVERT	L F	220.00	\$20.46	\$93.00	1
2501	2501503/14064	64" SPAN CAS PIPE-ARCH CULVERT	L F	172.00	\$18.23	\$106.00	1
2501	2501503/14071	71" SPAN CAS PIPE-ARCH CULVERT	L F	102.00	\$13.77	\$135.00	1
2501	2501503/15021	21" SPAN CS PIPE-ARCH CULVERT	L F	340.00	\$17.00	\$50.00	1
2501	2501503/15057	57" SPAN CS PIPE-ARCH CULVERT	L F	16.00	\$6.91	\$432.00	1
2501	2501503/19222	22" SPAN RC PIPE-ARCH CULVERT CLASS IIA	L F	402.00	\$45.59	\$113.41	6
2501	2501503/19282	28" SPAN RC PIPE-ARCH CULVERT CLASS IIA	L F	522.00	\$69.80	\$133.72	6
2501	2501503/19362	36" SPAN RC PIPE-ARCH CULVERT CLASS IIA	L F	256.00	\$42.55	\$166.22	3
2501	2501503/19442	44" SPAN RC PIPE-ARCH CULVERT CLASS IIA	L F	80.00	\$21.20	\$265.00	1
2501	2501503/19512	51" SPAN RC PIPE-ARCH CULVERT CLASS IIA	L F	210.00	\$57.40	\$273.33	2
2501	2501503/19582	58" SPAN RC PIPE-ARCH CULVERT CLASS IIA	L F	277.00	\$89.39	\$322.71	4
2501	2501503/19732	73" SPAN RC PIPE-ARCH CULVERT CLASS IIA	L F	108.00	\$33.60	\$311.11	2
2501	2501503/19882	88" SPAN RC PIPE-ARCH CULVERT CLASS IIA	L F	22.00	\$14.41	\$655.00	1

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2501	2501503/19883	88" SPAN RC PIPE-ARCH CULVERT CLASS IIIA	L F	74.00	\$31.45	\$425.00	1
2501	2501503/21022	102" SPAN RC PIPE-ARCH CULVERT CLASS IIA	L F	204.00	\$107.10	\$525.00	1
2501	2501503/21542	154" SPAN RC PIPE-ARCH CULVERT CLASS IIA	L F	14.00	\$21.00	\$1,500.00	1
2501	2501503/22060	60" HIGH RC CATTLE PASS CULVERT	L F	168.00	\$56.87	\$338.49	2
2501	2501503/24122	12" RC PIPE CULVERT DESIGN 3006	L F	289.00	\$17.34	\$60.00	1
2501	2501503/24124	12" RC PIPE CULVERT DESIGN 3006CLASS IV	L F	129.00	\$9.68	\$75.00	1
2501	2501503/24125	12" RC PIPE CULVERT DESIGN 3006 CLASS V	L F	1,089.00	\$88.85	\$81.59	3
2501	2501503/24152	15" RC PIPE CULVERT DESIGN 3006	L F	13.00	\$1.31	\$101.00	1
2501	2501503/24154	15" RC PIPE CULVERT DESIGN 3006 CLASS IV	L F	366.00	\$25.25	\$69.00	1
2501	2501503/24155	15" RC PIPE CULVERT DESIGN 3006 CLASS V	L F	216.00	\$13.44	\$62.23	2
2501	2501503/24182	18" RC PIPE CULVERT DESIGN 3006	L F	1,448.00	\$113.22	\$78.19	8
2501	2501503/24183	18" RC PIPE CULVERT DESIGN 3006 CLASS III	L F	677.00	\$36.90	\$54.51	2
2501	2501503/24184	18" RC PIPE CULVERT DESIGN 3006 CLASS IV	L F	134.00	\$9.92	\$74.00	1
2501	2501503/24185	18" RC PIPE CULVERT DESIGN 3006 CLASS V	L F	353.00	\$31.45	\$89.10	4
2501	2501503/24242	24" RC PIPE CULVERT DESIGN 3006	L F	3,037.00	\$245.60	\$80.87	9
2501	2501503/24243	24" RC PIPE CULVERT DESIGN 3006 CLASS III	L F	2,602.00	\$234.96	\$90.30	6
2501	2501503/24245	24" RC PIPE CULVERT DESIGN 3006 CLASS V	L F	16.00	\$1.72	\$107.42	1
2501	2501503/24302	30" RC PIPE CULVERT DESIGN 3006	L F	470.00	\$42.05	\$89.46	5
2501	2501503/24303	30" RC PIPE CULVERT DESIGN 3006 CLASS III	L F	790.00	\$84.50	\$106.96	6
2501	2501503/24309	30" RC PIPE CULVERT DES 3006 CLASS V-JACKED	L F	96.00	\$94.52	\$984.61	1



## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2501	2501503/24362	36" RC PIPE CULVERT DESIGN 3006	L F	749.00	\$84.36	\$112.63	6
2501	2501503/24363	36" RC PIPE CULVERT DESIGN 3006 CLASS III	L F	400.00	\$55.69	\$139.23	6
2501	2501503/24423	42" RC PIPE CULVERT DESIGN 3006 CLASS III	L F	252.00	\$53.97	\$214.17	2
2501	2501503/24424	42" RC PIPE CULVERT DESIGN 3006 CLASS IV	L F	270.00	\$64.80	\$240.00	1
2501	2501503/24482	48" RC PIPE CULVERT DESIGN 3006	L F	218.00	\$38.35	\$175.90	2
2501	2501503/24483	48" RC PIPE CULVERT DESIGN 3006 CLASS III	L F	507.00	\$115.36	\$227.53	3
2501	2501503/24603	60" RC PIPE CULVERT DESIGN 3006 CLASS III	L F	220.00	\$88.00	\$400.00	1
2501	2501503/24663	66" RC PIPE CULVERT DESIGN 3006 CLASS III	L F	80.00	\$33.44	\$418.00	1
2501	2501503/25010	INSTALL PIPE CULVERT	L F	120.00	\$13.26	\$110.53	4
2501	2501503/25030	INSTALL CONCRETE CULVERT	L F	116.00	\$8.14	\$70.17	2
2501	2501602/47000	PIPE TIES	EACH	749.00	\$121.53	\$162.25	11
2501	2501602/47050	PLUG FILL AND ABANDON PIPE CULVERT	EACH	17.00	\$67.14	\$3,949.48	8
2501	2501602/47070	REPAIR CULVERT JOINT	EACH	167.00	\$213.01	\$1,275.50	10
2501	2501602/47120	CLEAN PIPE CULVERT	EACH	13.00	\$23.60	\$1,815.38	5
2501	2501602/47150	CLEAN INLET STRUCTURE	EACH	41.00	\$17.65	\$430.49	3
2501	2501602/48042	42" INTERNAL PIPE JOINT SEALING SYSTEM	EACH	3.00	\$6.93	\$2,311.11	1
2501	2501602/48060	60" INTERNAL PIPE JOINT SEALING SYSTEM	EACH	2.00	\$5.25	\$2,626.27	1
2501	2501602/51015	15" PIPE APRON	EACH	5.00	\$1.55	\$310.00	2
2501	2501602/51018	18" PIPE APRON	EACH	43.00	\$12.38	\$288.02	5
2501	2501602/51024	24" PIPE APRON	EACH	7.00	\$2.05	\$292.86	3

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2501	2501602/51030	30" PIPE APRON	EACH	4.00	\$2.05	\$512.50	2
2501	2501602/51036	36" PIPE APRON	EACH	1.00	\$0.70	\$700.00	1
2501	2501602/52015	15" SAFETY APRON	EACH	10.00	\$4.12	\$412.00	3
2501	2501602/52018	18" SAFETY APRON	EACH	254.00	\$83.38	\$328.28	13
2501	2501602/52024	24" SAFETY APRON	EACH	37.00	\$16.70	\$451.22	4
2501	2501602/52036	36" SAFETY APRON	EACH	5.00	\$7.98	\$1,595.00	2
2501	2501602/55018	SAFETY GRATE FOR 18" GS APRON	EACH	1.00	\$1.00	\$1,000.00	1
2501	2501602/57024	SAFETY GRATE FOR 24" RC APRON	EACH	87.00	\$140.32	\$1,612.93	5
2501	2501602/57030	SAFETY GRATE FOR 30" RC APRON	EACH	20.00	\$32.35	\$1,617.50	4
2501	2501602/57036	SAFETY GRATE FOR 36" RC APRON	EACH	22.00	\$45.75	\$2,079.55	5
2501	2501602/57048	SAFETY GRATE FOR 48" RC APRON	EACH	3.00	\$6.20	\$2,066.67	2
2501	2501602/57060	SAFETY GRATE FOR 60" RC APRON	EACH	3.00	\$8.60	\$2,866.67	2
2501	2501602/57066	SAFETY GRATE FOR 66" RC APRON	EACH	2.00	\$6.00	\$3,000.00	1
2501	2501602/59022	SAFETY GRATE FOR 22" SPAN RC PIPE-ARCH APRON	EACH	4.00	\$6.00	\$1,500.00	1
2501	2501602/59028	SAFETY GRATE FOR 28" SPAN RC PIPE-ARCH APRON	EACH	42.00	\$77.70	\$1,850.00	1
2501	2501602/59036	SAFETY GRATE FOR 36" SPAN RC PIPE-ARCH APRON	EACH	13.00	\$23.88	\$1,837.15	3
2501	2501602/59044	SAFETY GRATE FOR 44" SPAN RC PIPE-ARCH APRON	EACH	2.00	\$3.97	\$1,985.00	1
2501	2501602/59051	SAFETY GRATE FOR 51" SPAN RC PIPE-ARCH APRON	EACH	16.00	\$38.83	\$2,426.81	3
2501	2501602/59058	SAFETY GRATE FOR 58" SPAN RC PIPE-ARCH APRON	EACH	10.00	\$22.64	\$2,263.50	4
2501	2501602/59065	SAFETY GRATE FOR 65" SPAN RC PIPE-ARCH APRON	EACH	4.00	\$11.50	\$2,875.00	2

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2501	2501602/59088	SAFETY GRATE FOR 88" SPAN RC PIPE-ARCH APRON	EACH	2.00	\$5.10	\$2,550.00	1
2501	2501603/25080	CLEAN PIPE CULVERT	L F	19,795.00	\$298.11	\$15.06	24
2501	2501603/25100	REPAIR CULVERT JOINT	L F	283.00	\$42.45	\$150.00	1
2501	2501603/25150	VIDEO TAPE CULVERT	L F	8,018.00	\$32.15	\$4.01	10
2501	2501603/25160	CLEAN DRAINAGE DITCH	L F	3,559.00	\$54.56	\$15.33	4
2501	2501603/26015	15" PIPE CULVERT	L F	402.00	\$14.25	\$35.46	4
2501	2501603/26018	18" PIPE CULVERT	L F	9,319.00	\$321.51	\$34.50	15
2501	2501603/26024	24" PIPE CULVERT	L F	1,169.00	\$46.19	\$39.51	6
2501	2501603/26030	30" PIPE CULVERT	L F	485.00	\$24.84	\$51.22	4
2501	2501603/26036	36" PIPE CULVERT	L F	246.00	\$17.14	\$69.66	4
2501	2501603/26048	48" PIPE CULVERT	L F	40.00	\$3.80	\$95.00	1
2501	2501606/00010	CHEMICAL GROUT	GAL	1,037.00	\$113.86	\$109.80	4
2501	2501618/00010	REPAIR CULVERT	S F	2,475.00	\$235.30	\$95.07	3
					\$0.00		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2502	2502501/00010	DRAINAGE SYSTEM TYPE (B910)	LS	18.00	\$72.42	\$4,023.06	18
2502	2502502/00030	3" PRECAST CONCRETE HEADWALL	EACH	1.00	\$0.50	\$500.00	1
2502	2502502/00040	4" PRECAST CONCRETE HEADWALL	EACH	364.00	\$108.53	\$298.17	25
2502	2502502/00080	8" PRECAST CONCRETE HEADWALL	EACH	1.00	\$1.40	\$1,403.23	1
2502	2502502/00090	INSTALL PRECAST CONCRETE HEADWALL	EACH	14.00	\$3.50	\$250.00	1

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2502	2502502/00200	INTERCEPTOR DRAIN	EACH	3,309.00	\$129.32	\$39.08	1
2502	2502503/01030	3" TP PIPE DRAIN	L F	30.00	\$0.75	\$25.00	1
2502	2502503/01040	4" TP PIPE DRAIN	L F	10,284.00	\$96.77	\$9.41	28
2502	2502503/01060	6" TP PIPE DRAIN	L F	52.00	\$1.13	\$21.75	1
2502	2502503/01080	8" TP PIPE DRAIN	L F	295.00	\$7.61	\$25.79	3
2502	2502503/01100	10" TP PIPE DRAIN	L F	250.00	\$24.94	\$99.75	1
2502	2502503/02180	18" RC PIPE DRAIN	L F	20.00	\$1.70	\$85.00	1
2502	2502503/04120	12" CS PIPE DRAIN	L F	32.00	\$1.56	\$48.75	2
2502	2502503/04150	15" CS PIPE DRAIN	L F	20.00	\$0.86	\$43.00	1
2502	2502503/06060	6" PVC PIPE DRAIN	L F	189.00	\$4.63	\$24.50	1
2502	2502503/07081	8" PE PIPE DRAIN (SMOOTH)	L F	390.00	\$13.54	\$34.71	2
2502	2502503/07120	12" PE PIPE DRAIN	L F	1,569.00	\$34.78	\$22.17	4
2502	2502503/07181	18" PE PIPE DRAIN (SMOOTH)	L F	150.00	\$7.58	\$50.50	1
2502	2502503/08040	4" PERF TP PIPE DRAIN	L F	94,942.00	\$936.13	\$9.86	20
2502	2502503/08060	6" PERF TP PIPE DRAIN	L F	4,225.00	\$84.67	\$20.04	3
2502	2502503/08080	8" PERF TP PIPE DRAIN	L F	543.00	\$9.40	\$17.31	2
2502	2502503/08081	8" PERF TP PIPE DRAIN (MOD)	L F	160.00	\$6.44	\$40.24	1
2502	2502503/08120	12" PERF TP PIPE DRAIN	L F	169.00	\$7.27	\$43.00	1
2502	2502503/09060	6" PERF PVC PIPE DRAIN	L F	630.00	\$11.34	\$18.00	1
2502	2502503/10040	4" PERF PE PIPE DRAIN	L F	152,457.00	\$1,160.20	\$7.61	12

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2502	2502503/10080	8" PERF PE PIPE DRAIN	L F	620.00	\$20.18	\$32.55	1
2502	2502503/11000	10" PERF PE PIPE DRAIN	L F	605.00	\$21.18	\$35.00	1
2502	2502601/02900	DRAINAGE SYSTEM	LS	2.00	\$278.98	\$139,489.00	2
2502	2502602/00100	DRAIN OUTLET DESIGN SPECIAL	EACH	6.00	\$11.66	\$1,942.50	1
2502	2502602/00170	CONNECT TO EXISTING PIPE DRAIN	EACH	36.00	\$10.09	\$280.38	6
2502	2502602/00190	ROOF DRAIN DESIGN SPECIAL	EACH	2.00	\$3.07	\$1,535.00	1
2502	2502602/00240	CONNECT INTO DRAINAGE STRUCTURE	EACH	9.00	\$11.19	\$1,243.33	2
2502	2502602/00250	PIPE DRAIN RISER	EACH	3.00	\$4.50	\$1,500.00	1
2502	2502602/00280	8" TP PIPE DRAIN CLEAN OUT	EACH	8.00	\$6.13	\$766.79	3
2502	2502602/00404	4" PVC PIPE DRAIN CLEANOUT	EACH	30.00	\$17.49	\$582.95	2
2502	2502602/02012	12" RC INSPECTION TEES	EACH	1.00	\$0.60	\$600.00	1
2502	2502602/03006	6" PE INSPECTION TEES	EACH	4.00	\$1.30	\$325.00	1
2502	2502602/03012	12" PE INSPECTION TEES	EACH	3.00	\$2.70	\$900.00	1
2502	2502603/14030	VIDEO TAPE PIPE DRAIN	L F	310.00	\$6.34	\$20.44	2
2502	2502603/14060	CLEAN PIPE DRAIN	L F	10.00	\$1.73	\$173.00	1
2502	2502604/00120	2" INSULATION	S Y	60.00	\$5.04	\$84.00	1
					\$0.00		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2503	2503503/01120	12" CP PIPE SEWER	L F	188.00	\$14.58	\$77.53	3
2503	2503503/01150	15" CP PIPE SEWER	L F	34.00	\$2.25	\$66.05	1

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2503	2503503/01180	18" CP PIPE SEWER	L F	115.00	\$6.10	\$53.00	1
2503	2503503/01240	24" CP PIPE SEWER	L F	80.00	\$4.92	\$61.50	1
2503	2503503/02120	12" CS PIPE SEWER	L F	43.00	\$2.29	\$53.16	2
2503	2503503/02150	15" CS PIPE SEWER	L F	758.00	\$40.86	\$53.91	3
2503	2503503/02180	18" CS PIPE SEWER	L F	651.00	\$40.82	\$62.71	6
2503	2503503/06121	12" CP PIPE SEWER (SMOOTH)	L F	272.00	\$5.44	\$20.00	1
2503	2503503/06151	15" CP PIPE SEWER (SMOOTH)	L F	11.00	\$1.11	\$100.80	1
2503	2503503/07180	18" PC-CS PIPE SEWER	L F	430.00	\$15.05	\$35.00	1
2503	2503503/08120	12" CAS PIPE SEWER	L F	109.00	\$7.06	\$64.77	3
2503	2503503/08150	15" CAS PIPE SEWER	L F	174.00	\$14.14	\$81.29	3
2503	2503503/08180	18" CAS PIPE SEWER	L F	498.00	\$26.73	\$53.68	3
2503	2503503/08240	24" CAS PIPE SEWER	L F	450.00	\$37.62	\$83.60	4
2503	2503503/08300	30" CAS PIPE SEWER	L F	209.00	\$17.77	\$85.00	1
2503	2503503/13040	4" PVC PIPE SEWER	L F	70.00	\$3.28	\$46.83	2
2503	2503503/13060	6" PVC PIPE SEWER	L F	121.00	\$7.14	\$58.98	3
2503	2503503/13080	8" PVC PIPE SEWER	L F	2,789.00	\$174.59	\$62.60	5
2503	2503503/13100	10" PVC PIPE SEWER	L F	567.00	\$43.91	\$77.45	3
2503	2503503/13120	12" PVC PIPE SEWER	L F	560.00	\$69.32	\$123.79	3
2503	2503503/13210	21" PVC PIPE SEWER	L F	24.00	\$2.40	\$100.00	1
2503	2503503/14063	6" DUCTILE IRON PIPE SEWER CL 52	L F	1,266.00	\$70.90	\$56.00	1

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2503	2503503/14083	8" DUCTILE IRON PIPE SEWER CL 52	L F	511.00	\$45.48	\$89.00	1
2503	2503503/14103	10" DUCTILE IRON PIPE SEWER CL 52	L F	10.00	\$2.20	\$220.00	1
2503	2503503/14123	12" DUCTILE IRON PIPE SEWER CL 52	L F	316.00	\$37.29	\$118.00	1
2503	2503503/14160	16" DUCTILE IRON PIPE SEWER	L F	83.00	\$38.18	\$460.00	1
2503	2503503/14163	16" DUCTILE IRON PIPE SEWER CL 52	L F	744.00	\$120.53	\$162.00	1
2503	2503503/15122	12" RC PIPE SEWER	L F	1,031.00	\$68.85	\$66.78	4
2503	2503503/15125	12" RC PIPE SEWER CLASS V	L F	126.00	\$9.57	\$75.95	2
2503	2503503/15152	15" RC PIPE SEWER	L F	335.00	\$22.51	\$67.20	4
2503	2503503/15182	18" RC PIPE SEWER	L F	275.00	\$19.53	\$71.00	1
2503	2503503/15185	18" RC PIPE SEWER CLASS V	L F	97.00	\$8.73	\$90.00	1
2503	2503503/15242	24" RC PIPE SEWER	L F	303.00	\$25.69	\$84.80	2
2503	2503503/15243	24" RC PIPE SEWER CLASS III	L F	6.00	\$0.57	\$95.00	1
2503	2503503/15245	24" RC PIPE SEWER CLASS V	L F	116.00	\$13.46	\$116.00	1
2503	2503503/15302	30" RC PIPE SEWER	L F	67.00	\$7.04	\$105.00	1
2503	2503503/15303	30" RC PIPE SEWER CLASS III	L F	6.00	\$1.17	\$195.37	1
2503	2503503/15362	36" RC PIPE SEWER	L F	526.00	\$68.38	\$130.00	1
2503	2503503/15429	42" RC PIPE SEWER CLASS V-JACKED	L F	264.00	\$268.75	\$1,018.00	1
2503	2503503/18022	22" SPAN RC PIPE-ARCH SEWER CLASS IIA	L F	542.00	\$49.01	\$90.42	3
2503	2503503/18028	28" SPAN RC PIPE-ARCH SEWER CLASS IIA	L F	684.00	\$93.38	\$136.52	3
2503	2503503/18036	36" SPAN RC PIPE-ARCH SEWER CLASS IIA	L F	396.00	\$71.28	\$180.00	1

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2503	2503503/18044	44" SPAN RC PIPE-ARCH SEWER CLASS IIA	L F	289.00	\$73.91	\$255.73	3
2503	2503503/18051	51" SPAN RC PIPE-ARCH SEWER CLASS IIA	L F	1,487.00	\$382.83	\$257.45	2
2503	2503503/18058	58" SPAN RC PIPE-ARCH SEWER CLASS IIA	L F	63.00	\$14.81	\$235.00	1
2503	2503503/18073	73" SPAN RC PIPE-ARCH SEWER CLASS IIA	L F	254.00	\$85.11	\$335.06	2
2503	2503503/19122	12" RC PIPE SEWER DESIGN 3006	L F	4,493.00	\$321.74	\$71.61	14
2503	2503503/19123	12" RC PIPE SEWER DESIGN 3006 CLASS III	L F	4,438.00	\$261.66	\$58.96	9
2503	2503503/19125	12" RC PIPE SEWER DESIGN 3006 CLASS V	L F	7,695.00	\$725.87	\$94.33	8
2503	2503503/19152	15" RC PIPE SEWER DESIGN 3006	L F	8,262.00	\$574.87	\$69.58	18
2503	2503503/19153	15" RC PIPE SEWER DESIGN 3006 CLASS III	L F	2,712.00	\$162.23	\$59.82	9
2503	2503503/19154	15" RC PIPE SEWER DESIGN 3006 CLASS IV	L F	29.00	\$2.36	\$81.29	1
2503	2503503/19155	15" RC PIPE SEWER DESIGN 3006 CLASS V	L F	20,249.00	\$1,337.85	\$66.07	14
2503	2503503/19159	15" RC PIPE SEWER DESIGN 3006 CLASS V-JACKED	L F	99.00	\$48.92	\$494.13	1
2503	2503503/19182	18" RC PIPE SEWER DESIGN 3006	L F	4,092.00	\$356.00	\$87.00	22
2503	2503503/19183	18" RC PIPE SEWER DESIGN 3006 CLASS III	L F	6,898.00	\$472.03	\$68.43	15
2503	2503503/19184	18" RC PIPE SEWER DESIGN 3006 CLASS IV	L F	83.00	\$4.83	\$58.17	1
2503	2503503/19185	18" RC PIPE SEWER DESIGN 3006 CLASS V	L F	1,920.00	\$119.73	\$62.36	8
2503	2503503/19212	21" RC PIPE SEWER DESIGN 3006	L F	664.00	\$60.64	\$91.32	4
2503	2503503/19213	21" RC PIPE SEWER DESIGN 3006 CLASS III	L F	1,432.00	\$99.14	\$69.23	6
2503	2503503/19214	21" RC PIPE SEWER DESIGN 3006 CLASS IV	L F	101.00	\$6.36	\$63.00	1
2503	2503503/19242	24" RC PIPE SEWER DESIGN 3006	L F	3,954.00	\$361.91	\$91.53	17



## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2503	2503503/19243	24" RC PIPE SEWER DESIGN 3006 CLASS III	L F	6,469.00	\$573.74	\$88.69	14
2503	2503503/19244	24" RC PIPE SEWER DESIGN 3006 CLASS IV	L F	196.00	\$15.61	\$79.65	2
2503	2503503/19245	24" RC PIPE SEWER DESIGN 3006 CLASS V	L F	88.00	\$7.30	\$83.00	1
2503	2503503/19272	27" RC PIPE SEWER DESIGN 3006	L F	1,014.00	\$98.74	\$97.38	3
2503	2503503/19273	27" RC PIPE SEWER DESIGN 3006 CLASS III	L F	919.00	\$102.19	\$111.20	4
2503	2503503/19302	30" RC PIPE SEWER DESIGN 3006	L F	797.00	\$89.34	\$112.09	7
2503	2503503/19303	30" RC PIPE SEWER DESIGN 3006 CLASS III	L F	1,443.00	\$156.05	\$108.14	6
2503	2503503/19304	30" RC PIPE SEWER DESIGN 3006 CLASS IV	L F	112.00	\$11.76	\$105.00	1
2503	2503503/19362	36" RC PIPE SEWER DESIGN 3006	L F	1,612.00	\$289.42	\$179.54	5
2503	2503503/19363	36" RC PIPE SEWER DESIGN 3006 CLASS III	L F	2,449.00	\$343.50	\$140.26	4
2503	2503503/19364	36" RC PIPE SEWER DESIGN 3006 CLASS IV	L F	276.00	\$60.03	\$217.50	2
2503	2503503/19365	36" RC PIPE SEWER DESIGN 3006 CLASS V	L F	525.00	\$84.70	\$161.33	2
2503	2503503/19422	42" RC PIPE SEWER DESIGN 3006	L F	465.00	\$80.12	\$172.31	1
2503	2503503/19423	42" RC PIPE SEWER DESIGN 3006 CLASS III	L F	2,200.00	\$315.85	\$143.57	3
2503	2503503/19424	42" RC PIPE SEWER DESIGN 3006 CLASS IV	L F	399.00	\$78.89	\$197.72	1
2503	2503503/19482	48" RC PIPE SEWER DESIGN 3006	L F	781.00	\$235.20	\$301.15	2
2503	2503503/19483	48" RC PIPE SEWER DESIGN 3006 CLASS III	L F	1,940.00	\$447.05	\$230.44	2
2503	2503503/19542	54" RC PIPE SEWER DESIGN 3006	L F	465.00	\$162.75	\$350.00	1
2503	2503503/19543	54" RC PIPE SEWER DESIGN 3006 CLASS III	L F	1,148.00	\$315.70	\$275.00	1
2503	2503503/19602	60" RC PIPE SEWER DESIGN 3006 CLASS II	L F	936.00	\$351.00	\$375.00	1

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2503	2503503/19603	60" RC PIPE SEWER DESIGN 3006 CLASS III	L F	1,252.00	\$368.70	\$294.49	2
2503	2503503/19725	72" RC PIPE SEWER DESIGN 3006 CLASS V	L F	248.00	\$202.12	\$815.00	1
2503	2503503/20030	INSTALL PIPE SEWER	L F	28.00	\$4.20	\$150.00	1
2503	2503601/00033	CONNECT TO INPLACE CULVERT	LS	1.00	\$1.35	\$1,350.00	1
2503	2503601/00050	MAINTENANCE OF SANITARY SEWERS	LS	1.00	\$325.00	\$325,000.00	1
2503	2503601/00053	MAINTENANCE OF STORM SEWERS	LS	2.00	\$285.30	\$142,650.00	2
2503	2503602/00120	RECONNECT SANITARY SEWER SERVICE	EACH	40.00	\$1.00	\$25.00	1
2503	2503602/00131	RECONNECT TO EXISTING SANITARY SEWER SERVICE	EACH	81.00	\$31.41	\$387.78	2
2503	2503602/00200	AIR RELIEF MANHOLE	EACH	2.00	\$16.01	\$8,003.00	1
2503	2503602/00250	CONSTRUCT BULKHEAD	EACH	2.00	\$0.82	\$408.21	2
2503	2503602/00260	STORM SEWER CONNECTION	EACH	1.00	\$1.76	\$1,760.75	1
2503	2503602/00300	CONNECT TO EXISTING SANITARY SEWER	EACH	36.00	\$97.47	\$2,707.55	7
2503	2503602/00310	CONNECT TO EXISTING MANHOLES (SAN)	EACH	8.00	\$16.77	\$2,096.21	4
2503	2503602/00320	CONNECT TO EXISTING STORM SEWER	EACH	349.00	\$387.67	\$1,110.80	36
2503	2503602/00330	CONNECT TO EXISTING FORCE MAIN	EACH	1.00	\$3.00	\$3,000.00	1
2503	2503602/00360	CONNECT INTO EXISTING DRAINAGE STRUCTURE	EACH	14.00	\$16.62	\$1,187.09	9
2503	2503602/00370	CONNECT TO EXISTING SANITARY SEWER SERVICE	EACH	34.00	\$18.88	\$555.29	2
2503	2503602/00410	REPAIR SEWER PIPE	EACH	1.00	\$1.50	\$1,500.00	1
2503	2503602/00440	INSPECTION HOLE	EACH	10.00	\$9.58	\$957.92	1
2503	2503602/00450	PLUG AND ABANDON PIPE SEWER	EACH	1.00	\$2.80	\$2,800.00	1

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2503	2503602/13304	6"X8" PVC WYE	EACH	21.00	\$7.35	\$350.00	1
2503	2503602/13503	10"X6" PVC WYE	EACH	4.00	\$2.00	\$500.00	1
2503	2503602/13603	12"X6" PVC WYE	EACH	105.00	\$203.95	\$1,942.41	2
2503	2503603/20080	CLEAN PIPE SEWER	L F	1,199.00	\$24.87	\$20.74	7
2503	2503603/20210	REPAIR CRACKED PIPE SPECIAL	L F	18.00	\$3.51	\$195.00	1
2503	2503603/20220	TRENCH DRAIN	L F	101.00	\$28.06	\$277.82	2
2503	2503603/20270	PLUG FILL AND ABANDON PIPE SEWER	L F	2,510.00	\$150.22	\$59.85	9
2503	2503603/20280	VIDEO TAPE PIPE SEWER	L F	5,017.00	\$9.98	\$1.99	4
2503	2503603/20290	CLEAN AND VIDEO TAPE PIPE SEWER	L F	5,985.00	\$28.79	\$4.81	7
2503	2503603/20300	TRENCH EXCAVATION	L F	412.00	\$2.88	\$7.00	1
2503	2503603/21006	6" PVC PIPE SEWER	L F	3,820.00	\$66.39	\$17.38	2
2503	2503603/21008	8" PVC PIPE SEWER	L F	209.00	\$17.49	\$83.68	2
2503	2503603/21010	10" PVC PIPE SEWER	L F	41.00	\$4.54	\$110.76	1
2503	2503603/21012	12" PVC PIPE SEWER	L F	3,014.00	\$192.44	\$63.85	2
2503	2503603/24004	4" PVC SANITARY SERVICE PIPE	L F	829.00	\$40.41	\$48.75	1
2503	2503603/24006	6" PVC SANITARY SERVICE PIPE	L F	455.00	\$33.22	\$73.00	1
2503	2503603/25006	6" PVC FORCE MAIN	L F	1,380.00	\$71.69	\$51.95	1
2503	2503603/27080	8" DUCTILE IRON PIPE SEWER	L F	48.00	\$6.74	\$140.45	1
2503	2503603/28010	LINING SEWER PIPE 10"	L F	2,102.00	\$73.57	\$35.00	1
2503	2503603/28012	LINING SEWER PIPE 12"	L F	1,067.00	\$125.51	\$117.63	6

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2503	2503603/28015	LINING SEWER PIPE 15"	L F	608.00	\$94.20	\$154.93	4
2503	2503603/28018	LINING SEWER PIPE 18"	L F	1,097.00	\$114.06	\$103.97	5
2503	2503603/28021	LINING SEWER PIPE 21"	L F	781.00	\$70.28	\$89.99	2
2503	2503603/28024	LINING SEWER PIPE 24"	L F	1,101.00	\$116.49	\$105.80	4
2503	2503603/28027	LINING SEWER PIPE 27"	L F	50.00	\$19.50	\$390.00	1
2503	2503603/28030	LINING SEWER PIPE 30"	L F	1,352.00	\$288.02	\$213.03	3
2503	2503603/28036	LINING SEWER PIPE 36"	L F	531.00	\$71.54	\$134.72	2
2503	2503603/28042	LINING SEWER PIPE 42"	L F	61.00	\$50.63	\$830.00	1
2503	2503603/28060	LINING SEWER PIPE 60"	L F	106.00	\$58.46	\$551.52	1
2503	2503603/31140	14" STEEL CASING PIPE	L F	90.00	\$9.74	\$108.26	1
2503	2503603/31160	16" STEEL CASING PIPE	L F	90.00	\$10.11	\$112.35	1
2503	2503603/31180	18" STEEL CASING PIPE	L F	146.00	\$32.12	\$220.00	1
2503	2503603/31240	24" STEEL CASING PIPE	L F	122.00	\$48.80	\$400.00	1
2503	2503603/31300	30" STEEL CASING PIPE	L F	110.00	\$21.45	\$195.00	1
2503	2503603/31360	36" STEEL CASING PIPE	L F	418.00	\$135.85	\$325.00	1
2503	2503603/31361	36" STEEL CASING PIPE (JACKED)	L F	61.00	\$73.20	\$1,200.00	1
2503	2503603/31420	42" STEEL CASING PIPE	L F	374.00	\$155.21	\$415.00	1
2503	2503603/31960	96" STEEL CASING PIPE	L F	217.00	\$325.50	\$1,500.00	1
2503	2503603/33012	12" PIPE SEWER	L F	203.00	\$16.65	\$82.00	1
2503	2503603/33015	15" PIPE SEWER	L F	282.00	\$26.79	\$95.00	1

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2503	2503603/33018	18" PIPE SEWER	L F	185.00	\$18.64	\$100.75	2
2503	2503603/33024	24" PIPE SEWER	L F	195.00	\$23.43	\$120.14	2
2503	2503603/33027	27" PIPE SEWER	L F	42.00	\$5.67	\$135.00	1
2503	2503603/33030	30" PIPE SEWER	L F	15.00	\$2.18	\$145.00	1
2503	2503603/33042	42" PIPE SEWER	L F	216.00	\$50.76	\$235.00	1
2503	2503603/36040	4" HDPE PIPE SEWER	L F	732.00	\$64.42	\$88.00	1
2503	2503603/36120	12" HDPE PIPE SEWER	L F	657.00	\$100.14	\$152.42	2
2503	2503603/36121	12" HDPE PIPE SEWER-DIRECTIONAL DRILLED	L F	100.00	\$25.70	\$257.00	1
2503	2503603/36150	15" HDPE PIPE SEWER	L F	16.00	\$1.12	\$70.00	1
2503	2503603/36300	30" HDPE PIPE SEWER	L F	15.00	\$6.00	\$400.00	1
2503	2503604/00001	2" INSULATION	S Y	223.00	\$8.70	\$39.00	1
2503	2503604/00004	4" INSULATION	S Y	103.00	\$5.67	\$55.00	1
2503	2503608/00011	DUCTILE IRON FITTINGS	LB	8,244.00	\$88.71	\$10.76	2
					\$0.00		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2504	2504601/00001	IRRIGATION SYSTEM	LS	1.00	\$53.00	\$53,000.00	1
2504	2504601/00010	WATER MAIN SYSTEM	LS	1.00	\$1,140.00	\$1,140,000.00	1
2504	2504601/00040	TEMPORARY WATER SERVICE	LS	5.00	\$416.32	\$83,263.49	5
2504	2504601/00060	LOWER WATER MAIN	LS	1.00	\$1,455.00	\$1,455,000.00	1
2504	2504601/08010	SUPPLEMENTAL DESCRIPTION	LS	2.00	\$1,462.00	\$731,000.00	2

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2504	2504602/00004	INSTALL WATER SERVICE SYSTEM	EACH	39.00	\$145.28	\$3,725.00	1
2504	2504602/00007	RECONNECT WATER SERVICE	EACH	1.00	\$1.73	\$1,728.96	1
2504	2504602/00010	CONNECT TO EXISTING WATER MAIN	EACH	104.00	\$249.06	\$2,394.83	13
2504	2504602/00014	CONNECT TO EXISTING WATER SERVICE	EACH	74.00	\$57.06	\$771.02	5
2504	2504602/00020	HYDRANT	EACH	25.00	\$163.85	\$6,553.97	7
2504	2504602/00022	RELOCATE HYDRANT AND VALVE	EACH	3.00	\$14.70	\$4,900.00	1
2504	2504602/00023	INSTALL HYDRANT	EACH	20.00	\$46.38	\$2,318.75	2
2504	2504602/00024	INSTALL HYDRANT AND VALVE	EACH	2.00	\$12.26	\$6,130.00	1
2504	2504602/00025	ADJUST HYDRANT	EACH	2.00	\$2.60	\$1,300.25	2
2504	2504602/00026	ADJUST HYDRANT AND GATE VALVE	EACH	2.00	\$4.20	\$2,100.00	1
2504	2504602/00029	INSTALL GATE VALVE AND BOX	EACH	17.00	\$45.05	\$2,650.00	1
2504	2504602/00030	VALVE BOX	EACH	80.00	\$72.79	\$909.84	3
2504	2504602/00032	ADJUST GATE VALVE AND BOX	EACH	45.00	\$24.85	\$552.14	3
2504	2504602/00033	ADJUST GATE VALVE	EACH	50.00	\$31.25	\$625.00	1
2504	2504602/00034	ADJUST VALVE BOX	EACH	47.00	\$33.65	\$715.96	2
2504	2504602/00035	ADJUST VALVE BOX-WATER	EACH	135.00	\$53.95	\$399.63	12
2504	2504602/00165	ABANDON WATER SERVICE	EACH	5.00	\$4.50	\$899.73	3
2504	2504602/00203	6" SLEEVE	EACH	1.00	\$2.07	\$2,070.00	1
2504	2504602/00410	1" CORPORATION STOP	EACH	145.00	\$153.62	\$1,059.47	3
2504	2504602/00420	2" CORPORATION STOP	EACH	4.00	\$7.62	\$1,905.06	2

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2504	2504602/00716	16" BUTTERFLY VALVE AND BOX	EACH	3.00	\$30.00	\$10,000.00	1
2504	2504602/00766	16" BUTTERFLY VALVE	EACH	3.00	\$23.40	\$7,800.00	1
2504	2504602/00804	4" GATE VALVE AND BOX	EACH	4.00	\$9.67	\$2,417.53	3
2504	2504602/00806	6" GATE VALVE AND BOX	EACH	38.00	\$76.92	\$2,024.32	7
2504	2504602/00808	8" GATE VALVE AND BOX	EACH	24.00	\$61.30	\$2,554.14	5
2504	2504602/00810	10" GATE VALVE AND BOX	EACH	20.00	\$32.70	\$1,635.00	2
2504	2504602/00812	12" GATE VALVE AND BOX	EACH	7.00	\$35.64	\$5,091.82	3
2504	2504602/00854	4" GATE VALVE	EACH	1.00	\$3.11	\$3,105.15	1
2504	2504602/00856	6" GATE VALVE	EACH	12.00	\$31.72	\$2,642.92	2
2504	2504602/00858	8" GATE VALVE	EACH	6.00	\$22.92	\$3,820.23	2
2504	2504602/00862	12" GATE VALVE	EACH	11.00	\$65.32	\$5,938.04	1
2504	2504602/00900	BLOWOFF VALVE	EACH	1.00	\$3.30	\$3,300.00	1
2504	2504602/03005	ADJUST CURB STOP	EACH	3.00	\$1.73	\$576.43	2
2504	2504602/03100	1" CURB STOP AND BOX	EACH	146.00	\$70.43	\$482.42	4
2504	2504602/03200	2" CURB STOP AND BOX	EACH	9.00	\$10.67	\$1,185.62	3
2504	2504602/08010	SUPPLEMENTAL DESCRIPTION	EACH	3.00	\$1,059.00	\$353,000.00	1
2504	2504602/09300	LOWER WATERMAIN	EACH	1.00	\$6.50	\$6,500.00	1
2504	2504603/00003	WATER SERVICE (DIRECTIONAL DRILLED)	L F	155.00	\$8.01	\$51.65	1
2504	2504603/00710	1" TYPE K COPPER PIPE	L F	4,965.00	\$121.49	\$24.47	4
2504	2504603/00720	2" TYPE K COPPER PIPE	L F	302.00	\$22.58	\$74.78	3

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2504	2504603/01042	4" WATERMAIN DUCTILE IRON CL 52	L F	76.00	\$9.13	\$120.07	3
2504	2504603/01062	6" WATERMAIN DUCTILE IRON CL 52	L F	3,027.00	\$243.92	\$80.58	10
2504	2504603/01082	8" WATERMAIN DUCTILE IRON CL 52	L F	2,797.00	\$361.51	\$129.25	6
2504	2504603/01102	10" WATERMAIN DUCTILE IRON CL 52	L F	2,500.00	\$201.25	\$80.50	1
2504	2504603/01122	12" WATERMAIN DUCTILE IRON CL 52	L F	4,018.00	\$490.72	\$122.13	5
2504	2504603/01162	16" WATERMAIN DUCTILE IRON CL 52	L F	583.00	\$183.65	\$315.00	1
2504	2504603/01911	10" WATERMAIN HDPE (DIRECTIONAL DRILLED)	L F	2,235.00	\$123.71	\$55.35	1
2504	2504603/01916	16" WATERMAIN HDPE	L F	257.00	\$77.35	\$300.96	2
2504	2504603/01920	20" WATERMAIN HDPE	L F	321.00	\$128.40	\$400.00	1
2504	2504603/01924	24" WATERMAIN HDPE	L F	398.00	\$208.95	\$525.00	1
2504	2504603/02004	4" PVC WATERMAIN	L F	16.00	\$1.92	\$120.00	1
2504	2504603/02006	6" PVC WATERMAIN	L F	521.00	\$59.86	\$114.90	3
2504	2504603/02008	8" PVC WATERMAIN	L F	1,671.00	\$145.34	\$86.98	3
2504	2504603/02010	10" PVC WATERMAIN	L F	2,067.00	\$133.59	\$64.63	2
2504	2504603/02012	12" PVC WATERMAIN	L F	5.00	\$1.43	\$285.00	1
2504	2504603/02016	16" PVC WATERMAIN	L F	390.00	\$27.30	\$70.00	1
2504	2504603/04240	24" STEEL CASING PIPE	L F	135.00	\$20.40	\$151.10	1
2504	2504604/00100	4" INSULATION	S Y	84.00	\$4.03	\$48.00	1
2504	2504604/01050	2" POLYSTYRENE INSULATION	S Y	584.00	\$17.50	\$29.96	4
2504	2504604/01075	3" POLYSTYRENE INSULATION	S Y	264.00	\$14.52	\$55.00	1



## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2504	2504604/01100	4" POLYSTYRENE INSULATION	S Y	347.00	\$17.45	\$50.30	1
2504	2504608/00005	PIPE FITTINGS	LB	685.00	\$4.90	\$7.15	1
2504	2504608/00015	WATERMAIN FITTINGS	LB	9,287.00	\$129.09	\$13.90	5
2504	2504608/00020	DUCTILE IRON FITTINGS	LB	7,502.00	\$115.38	\$15.38	4
					\$0.00		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2505	2505603/00020	HP GAS TRENCH EXCAVATION	L F	1,214.00	\$99.55	\$82.00	1
2505	2505603/05000	INSTALL STEEL CASING PIPE	L F	20.00	\$1.46	\$73.00	1
					\$0.00		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2506	2506502/00032	CONSTRUCT DRAINAGE STRUCTURE DESIGN C OR G	EACH	10.10	\$4.04	\$400.00	1
2506	2506502/00070	CONSTRUCT DRAINAGE STRUCTURE DESIGN G	EACH	7.00	\$15.70	\$2,242.86	3
2506	2506502/00080	CONSTRUCT DRAINAGE STRUCTURE DESIGN H	EACH	1.00	\$2.36	\$2,361.00	1
2506	2506502/00140	CONSTRUCT DRAINAGE STRUCTURE DESIGN N	EACH	16.00	\$36.30	\$2,268.75	2
2506	2506502/00300	CONSTRUCT DRAINAGE STRUCTURE DESIGN SPECIAL	EACH	19.00	\$492.32	\$25,911.74	8
2506	2506502/00301	CONSTRUCT DRAINAGE STRUCTURE DESIGN SPECIAL 1	EACH	10.00	\$23.62	\$2,362.00	3
2506	2506502/00302	CONSTRUCT DRAINAGE STRUCTURE DESIGN SPECIAL 2	EACH	6.00	\$83.50	\$13,917.22	4

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2506	2506502/00303	CONSTRUCT DRAINAGE STRUCTURE DESIGN SPECIAL 3	EACH	2.00	\$23.76	\$11,882.16	2
2506	2506502/00304	CONSTRUCT DRAINAGE STRUCTURE DESIGN SPECIAL 4	EACH	1.00	\$235.00	\$235,000.00	1
2506	2506502/02007	CONSTRUCT DRAINAGE STRUCTURE DESIGN 4007	EACH	16.00	\$99.10	\$6,193.75	3
2506	2506502/06000	CASTING ASSEMBLY	EACH	1,991.00	\$1,702.96	\$855.33	73
2506	2506502/06010	INSTALL CASTING	EACH	15.00	\$9.05	\$603.33	3
2506	2506502/06020	ADJUST FRAME AND RING CASTING	EACH	381.00	\$221.94	\$582.52	27
2506	2506503/00012	CONSTRUCT DRAINAGE STRUCTURE DESIGN A OR F	L F	10.00	\$5.23	\$523.00	1
2506	2506503/00032	CONSTRUCT DRAINAGE STRUCTURE DESIGN C OR G	L F	130.90	\$58.53	\$447.16	5
2506	2506503/00060	CONSTRUCT DRAINAGE STRUCTURE DESIGN F	L F	852.00	\$357.75	\$419.89	21
2506	2506503/00070	CONSTRUCT DRAINAGE STRUCTURE DESIGN G	L F	620.70	\$320.81	\$516.85	20
2506	2506503/00072	CONSTRUCT DRAINAGE STRUCTURE DESIGN G OR H	L F	37.40	\$14.28	\$381.71	3
2506	2506503/00080	CONSTRUCT DRAINAGE STRUCTURE DESIGN H	L F	984.60	\$464.42	\$471.68	27
2506	2506503/00140	CONSTRUCT DRAINAGE STRUCTURE DESIGN N	L F	493.60	\$204.15	\$413.59	6
2506	2506503/00190	CONSTRUCT DRAINAGE STRUCTURE DESIGN SD-48	L F	857.60	\$601.11	\$700.92	28
2506	2506503/00193	CONSTRUCT DRAINAGE STRUCTURE DESIGN SD-60	L F	65.40	\$66.64	\$1,018.99	6
2506	2506503/00196	CONSTRUCT DRAINAGE STRUCTURE DESIGN SD-72	L F	18.20	\$43.00	\$2,362.80	3
2506	2506503/00199	CONSTRUCT DRAINAGE STRUCTURE DESIGN SD-84	L F	5.60	\$7.91	\$1,412.78	1
2506	2506503/00220	CONSTRUCT DRAINAGE STRUCTURE DESIGN SD-120	L F	11.30	\$39.39	\$3,485.75	2
2506	2506503/00300	CONSTRUCT DRAINAGE STRUCTURE DESIGN SPECIAL	L F	43.00	\$21.26	\$494.34	1

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2506	2506503/00301	CONSTRUCT DRAINAGE STRUCTURE DESIGN SPECIAL 1	L F	50.00	\$17.67	\$353.42	2
2506	2506503/00518	CONSTRUCT DRAINAGE STRUCTURE DESIGN PC-18"	L F	66.40	\$4.65	\$70.00	1
2506	2506503/02007	CONSTRUCT DRAINAGE STRUCTURE DESIGN 4007	L F	220.60	\$124.17	\$562.88	2
2506	2506503/02021	CONSTRUCT DRAINAGE STRUCTURE DESIGN 4021	L F	32.00	\$15.04	\$470.00	1
2506	2506503/02420	CONSTRUCT DRAINAGE STRUCTURE DESIGN 48-4020	L F	2,932.30	\$1,712.90	\$584.15	34
2506	2506503/02720	CONSTRUCT DRAINAGE STRUCTURE DESIGN 54-4020	L F	183.10	\$124.53	\$680.11	5
2506	2506503/03020	CONSTRUCT DRAINAGE STRUCTURE DESIGN 60-4020	L F	696.30	\$504.48	\$724.52	21
2506	2506503/03320	CONSTRUCT DRAINAGE STRUCTURE DESIGN 66-4020	L F	147.20	\$147.24	\$1,000.25	5
2506	2506503/03620	CONSTRUCT DRAINAGE STRUCTURE DESIGN 72-4020	L F	411.90	\$356.48	\$865.46	18
2506	2506503/03920	CONSTRUCT DRAINAGE STRUCTURE DESIGN 78-4020	L F	161.00	\$171.93	\$1,067.86	2
2506	2506503/04220	CONSTRUCT DRAINAGE STRUCTURE DESIGN 84-4020	L F	250.10	\$329.82	\$1,318.77	9
2506	2506503/04520	CONSTRUCT DRAINAGE STRUCTURE DESIGN 90-4020	L F	85.00	\$133.93	\$1,575.59	3
2506	2506503/04820	CONSTRUCT DRAINAGE STRUCTURE DESIGN 96-4020	L F	36.00	\$51.43	\$1,428.61	2
2506	2506503/05120	CONSTRUCT DRAINAGE STRUCTURE DESIGN 102-4020	L F	35.00	\$107.25	\$3,064.29	2
2506	2506503/05420	CONSTRUCT DRAINAGE STRUCTURE DESIGN 108-4020	L F	20.00	\$43.85	\$2,192.50	2
2506	2506503/06020	CONSTRUCT DRAINAGE STRUCTURE DESIGN 120-4020	L F	84.00	\$320.65	\$3,817.26	3
2506	2506503/07220	CONSTRUCT DRAINAGE STRUCTURE DESIGN 144-4020	L F	32.00	\$142.40	\$4,450.00	1
2506	2506503/08000	RECONSTRUCT DRAINAGE STRUCTURE	L F	48.40	\$77.09	\$1,592.72	7
2506	2506503/08010	DRAINAGE STRUCTURE LINER	L F	16.00	\$10.40	\$650.00	1
2506	2506601/00040	INFILTRATION/FILTRATION SYSTEM	LS	4.00	\$61.58	\$15,396.14	4

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2506	2506602/06030	RECONSTRUCT DRAINAGE STRUCTURE	EACH	53.00	\$55.42	\$1,045.71	4
2506	2506602/06040	GROUT CATCH BASIN OR MANHOLE	EACH	14.00	\$62.86	\$4,490.00	1
2506	2506602/06060	INSTALL CATCH BASIN	EACH	1.00	\$8.50	\$8,500.00	1
2506	2506602/06070	SEAL CATCH BASIN	EACH	1.00	\$0.25	\$250.00	1
2506	2506602/06080	RECONSTRUCT DRAINAGE STRUCTURE SPECIAL	EACH	2.00	\$10.00	\$5,000.00	1
2506	2506602/06100	ADJUST FRAME AND RING CASTING	EACH	30.00	\$24.52	\$817.19	2
2506	2506602/06110	CLEAN OUT CATCH BASIN	EACH	5.00	\$3.06	\$611.20	3
2506	2506602/06120	INSTALL MANHOLE	EACH	1.00	\$10.41	\$10,407.50	1
2506	2506602/06200	CONNECT INTO EXISTING DRAINAGE STRUCTURE	EACH	147.00	\$197.58	\$1,344.06	17
2506	2506602/06210	CONNECT INTO EXISTING STORM SEWER	EACH	9.00	\$12.72	\$1,413.00	2
2506	2506602/06220	CONNECT TO EXISTING STRUCTURE	EACH	1.00	\$25.00	\$25,000.00	1
2506	2506602/06370	CONSTRUCT DRAINAGE STRUCTURE DESIGN SPECIAL	EACH	8.00	\$58.40	\$7,300.38	5
2506	2506602/06380	CONSTRUCT DRAINAGE STRUCTURE DESIGN SPECIAL 1	EACH	1.00	\$7.20	\$7,200.00	1
2506	2506602/06420	SEAL DRAINAGE STRUCTURE	EACH	3.00	\$10.17	\$3,390.00	1
2506	2506602/06430	CASTING ASSEMBLY SPECIAL	EACH	31.00	\$18.32	\$591.03	6
2506	2506602/06450	ADJUST FRAME AND RING CASTING (SPECIAL)	EACH	10.00	\$7.78	\$777.79	1
2506	2506602/06460	REPAIR DRAINAGE STRUCTURE	EACH	36.00	\$86.25	\$2,395.88	8
2506	2506602/06470	CONCRETE COLLAR	EACH	308.00	\$427.80	\$1,388.96	6
2506	2506603/08030	REPAIR MANHOLE OR CATCH BASIN DESIGN SPECIAL	L F	120.30	\$49.92	\$415.00	1
2506	2506603/08040	REPAIR DRAINAGE STRUCTURE	L F	18.30	\$19.25	\$1,052.10	3

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2506	2506603/20080	CONSTRUCT 8" OUTSIDE DROP	L F	4.40	\$15.17	\$3,447.63	1
2506	2506603/20100	CONSTRUCT 10" OUTSIDE DROP	L F	2.70	\$8.16	\$3,023.04	1
2506	2506603/30000	CONSTRUCT DRAINAGE STRUCTURE DESIGN SPECIAL	L F	88.50	\$58.08	\$656.27	2
2506	2506603/311200	CONSTRUCT 12" INSIDE DROP	L F	2.00	\$3.00	\$1,500.00	1
					\$0.00		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2507	2507503/00018	LINING CULVERT PIPE 18"	L F	189.00	\$34.01	\$179.97	3
2507	2507603/10000	LINING CULVERT PIPE SPECIAL	L F	132.00	\$29.81	\$225.82	2
2507	2507603/10012	LINING CULVERT PIPE (12") SPECIAL	L F	61.00	\$6.71	\$110.00	1
2507	2507603/10015	LINING CULVERT PIPE (15") SPECIAL	L F	42.00	\$5.88	\$140.00	1
2507	2507603/10018	LINING CULVERT PIPE (18") SPECIAL	L F	2,727.00	\$338.78	\$124.23	12
2507	2507603/10024	LINING CULVERT PIPE (24") SPECIAL	L F	17,690.00	\$2,352.06	\$132.96	22
2507	2507603/10030	LINING CULVERT PIPE (30") SPECIAL	L F	2,403.00	\$463.85	\$193.03	10
2507	2507603/10036	LINING CULVERT PIPE (36") SPECIAL	L F	5,237.00	\$1,225.46	\$234.00	15
2507	2507603/10042	LINING CULVERT PIPE (42") SPECIAL	L F	237.00	\$89.73	\$378.61	2
2507	2507603/10048	LINING CULVERT PIPE (48") SPECIAL	L F	741.00	\$258.73	\$349.16	4
2507	2507603/10054	LINING CULVERT PIPE (54") SPECIAL	L F	98.00	\$33.47	\$341.52	1
2507	2507603/20021	LINING CULVERT PIPE (21" SPAN) SPECIAL	L F	45.00	\$9.45	\$210.00	1
2507	2507603/20028	LINING CULVERT PIPE (28" SPAN) SPECIAL	L F	806.00	\$179.94	\$223.25	3
2507	2507603/20051	LINING CULVERT PIPE (51" SPAN) SPECIAL	L F	168.00	\$55.44	\$330.00	1

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2507	2507603/20058	LINING CULVERT PIPE (58" SPAN) SPECIAL	L F	179.00	\$74.29	\$415.00	1
2507	2507603/20088	LINING CULVERT PIPE (88" SPAN) SPECIAL	L F	152.00	\$159.05	\$1,046.38	2
					\$0.00		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2511	2511504/00011	GEOTEXTILE FILTER TYPE 1	S Y	1,127.00	\$1.80	\$1.60	1
2511	2511504/00013	GEOTEXTILE FILTER TYPE 3	S Y	3,763.70	\$13.66	\$3.63	23
2511	2511504/00014	GEOTEXTILE FILTER TYPE 4	S Y	22,523.90	\$80.64	\$3.58	50
2511	2511504/00015	GEOTEXTILE FILTER TYPE 5	S Y	658.00	\$1.63	\$2.48	3
2511	2511504/00017	GEOTEXTILE FILTER TYPE 7	S Y	11,870.00	\$41.66	\$3.51	18
2511	2511507/00011	RANDOM RIPRAP CLASS SPECIAL	C Y	796.60	\$82.41	\$103.45	3
2511	2511507/00012	RANDOM RIPRAP CLASS I	C Y	211.00	\$21.78	\$103.22	4
2511	2511507/00013	RANDOM RIPRAP CLASS II	C Y	3,500.40	\$321.86	\$91.95	28
2511	2511507/00014	RANDOM RIPRAP CLASS III	C Y	6,637.10	\$607.56	\$91.54	48
2511	2511507/00015	RANDOM RIPRAP CLASS IV	C Y	9,751.00	\$708.61	\$72.67	24
2511	2511507/00016	RANDOM RIPRAP CLASS V	C Y	660.00	\$46.55	\$70.53	2
2511	2511507/00022	GRANULAR FILTER	C Y	1,918.00	\$102.00	\$53.18	8
2511	2511507/00023	GRANULAR FILTER MOD	C Y	356.00	\$30.26	\$85.00	1
2511	2511509/00011	RANDOM RIPRAP CLASS I	TON	1,138.00	\$89.12	\$78.31	2
2511	2511509/00012	RANDOM RIPRAP CLASS II	TON	822.00	\$51.42	\$62.55	2
2511	2511509/00013	RANDOM RIPRAP CLASS III	TON	1,173.00	\$83.56	\$71.24	5

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2511	2511509/00014	RANDOM RIPRAP CLASS IV	TON	1,609.00	\$130.88	\$81.34	3
2511	2511509/00015	RANDOM RIPRAP CLASS V	TON	5,876.00	\$305.26	\$51.95	2
2511	2511601/00160	RECONSTRUCT SLOPE PROTECTION	LS	1.00	\$26.00	\$26,000.00	1
2511	2511601/08010	SUPPLEMENTAL DESCRIPTION	LS	1.00	\$27.00	\$27,000.00	1
2511	2511602/00050	ROCK RIFFLE	EACH	6.00	\$75.00	\$12,500.00	2
2511	2511602/00100	LANDSCAPE BOULDERS	EACH	35.00	\$10.33	\$295.00	1
2511	2511602/00101	PLACE BOULDER	EACH	139.00	\$47.44	\$341.32	3
2511	2511602/00124	BOULDER PLACEMENT 24" DIA	EACH	34.00	\$10.20	\$300.00	1
2511	2511602/00142	BOULDER PLACEMENT 42" DIA	EACH	39.00	\$19.50	\$500.00	1
2511	2511607/00031	RANDOM RIPRAP SPECIAL	C Y	1,001.00	\$83.91	\$83.83	3
2511	2511607/00032	RANDOM RIPRAP (MATRIX)	C Y	296.00	\$31.08	\$105.00	1
2511	2511607/00120	INSTALL RANDOM RIPRAP	C Y	115.40	\$5.74	\$49.74	4
2511	2511607/00121	INSTALL RIPRAP SPECIAL	C Y	243.00	\$8.36	\$34.42	2
					\$0.00		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2512	2512604/00010	GABIONS	S Y	67.00	\$36.85	\$550.00	1
					\$0.00		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2514	2514504/00010	CONCRETE SLOPE PAVING	S Y	2,994.00	\$631.94	\$211.07	8

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2514	2514504/00020	STABILIZED AGGREGATE SLOPE PAVING	S Y	456.00	\$51.72	\$113.42	1
					\$0.00		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2515	2515504/00010	ARTICULATED BLOCK MAT OPEN CELL TYPE A	S Y	343.00	\$54.57	\$159.09	1
					\$0.00		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2519	2519507/00010	CLSM LOW DENSITY	C Y	75.00	\$44.84	\$597.92	3
2519	2519507/00020	CLSM HIGH DENSITY	C Y	1.00	\$7.50	\$7,500.00	1
					\$0.00		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2520	2520507/00010	LEAN MIX BACKFILL	C Y	457.00	\$81.29	\$177.87	3
					\$0.00		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2521	2521518/00030	3" CONCRETE WALK	S F	72.00	\$0.40	\$5.62	1
2521	2521518/00040	4" CONCRETE WALK	S F	640,106.00	\$4,416.73	\$6.90	39
2521	2521518/00042	4" CONCRETE WALK SPECIAL	S F	27,169.00	\$371.67	\$13.68	3
2521	2521518/00060	6" CONCRETE WALK	S F	410,980.00	\$4,241.31	\$10.32	42



## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2521	2521518/00063	6" CONCRETE WALK SPECIAL	S F	11,102.00	\$120.23	\$10.83	4
2521	2521518/00080	8" CONCRETE WALK	S F	5,293.00	\$58.22	\$11.00	1
2521	2521518/00130	3" BITUMINOUS WALK	S F	109,983.00	\$194.67	\$1.77	3
2521	2521518/00140	4" BITUMINOUS WALK	S F	900.00	\$3.60	\$4.00	1
2521	2521618/00201	CONCRETE WALK	S F	104,654.00	\$1,051.77	\$10.05	16
2521	2521618/00260	6" CONCRETE WALK SPECIAL	S F	1,532.00	\$18.38	\$12.00	1
2521	2521618/00310	SPECIAL SURFACE TREATMENT	S F	13,045.00	\$182.63	\$14.00	1
					\$0.00		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2531	2531503/02000	CONCRETE CURB AND GUTTER DESIGN SPECIAL	L F	1,835.00	\$80.92	\$44.10	7
2531	2531503/02060	CONCRETE CURB AND GUTTER DESIGN B412	L F	11,071.00	\$272.13	\$24.58	2
2531	2531503/02080	CONCRETE CURB AND GUTTER DESIGN B418	L F	376.00	\$18.63	\$49.54	2
2531	2531503/02120	CONCRETE CURB AND GUTTER DESIGN B424	L F	94,747.00	\$2,371.52	\$25.03	42
2531	2531503/02121	CONCRETE CURB AND GUTTER DESIGN B424 (MODIFIED)	L F	7,001.00	\$242.16	\$34.59	2
2531	2531503/02310	CONCRETE CURB AND GUTTER DESIGN B612	L F	2,201.00	\$69.33	\$31.50	6
2531	2531503/02315	CONCRETE CURB AND GUTTER DESIGN B618	L F	6,086.00	\$160.79	\$26.42	11
2531	2531503/02320	CONCRETE CURB AND GUTTER DESIGN B624	L F	90,371.00	\$2,601.78	\$28.79	34
2531	2531503/02321	CONCRETE CURB AND GUTTER DESIGN B624 (MODIFIED)	L F	166.00	\$8.30	\$50.00	1
2531	2531503/02330	CONCRETE CURB AND GUTTER DESIGN B636	L F	84.00	\$2.65	\$31.49	1

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2531	2531503/02620	CONCRETE CURB AND GUTTER DESIGN B924	L F	189.00	\$8.32	\$44.00	1
2531	2531503/04110	CONCRETE CURB AND GUTTER DESIGN D412	L F	1,825.00	\$44.20	\$24.22	2
2531	2531503/04120	CONCRETE CURB AND GUTTER DESIGN D424	L F	6,736.00	\$200.19	\$29.72	10
2531	2531503/04121	CONCRETE CURB AND GUTTER DESIGN D424 (MODIFIED)	L F	3,220.00	\$135.24	\$42.00	1
2531	2531503/18120	CONCRETE CURB AND GUTTER DESIGN R424	L F	2,857.00	\$92.97	\$32.54	6
2531	2531503/19210	CONCRETE CURB AND GUTTER DESIGN S512	L F	230.00	\$5.79	\$25.19	2
2531	2531503/19215	CONCRETE CURB AND GUTTER DESIGN S518	L F	998.00	\$17.68	\$17.72	2
2531	2531503/19220	CONCRETE CURB AND GUTTER DESIGN S524	L F	13,884.00	\$341.96	\$24.63	12
2531	2531503/19221	CONCRETE CURB AND GUTTER DESIGN S524 (MOD)	L F	4,130.00	\$103.25	\$25.00	1
2531	2531503/22214	CONCRETE CURB AND GUTTER DESIGN V424	L F	100.00	\$4.60	\$46.00	1
2531	2531503/23201	CONCRETE CURB DESIGN B4	L F	128.00	\$3.20	\$25.00	1
2531	2531503/23203	CONCRETE CURB DESIGN B6	L F	289.00	\$4.44	\$15.37	1
2531	2531503/23204	CONCRETE CURB DESIGN B8	L F	44.00	\$3.96	\$90.00	1
2531	2531503/23245	CONCRETE CURB DESIGN D4 (MODIFIED)	L F	762.00	\$18.52	\$24.30	1
2531	2531503/23704	CONCRETE CURB DESIGN V4	L F	301.00	\$8.56	\$28.44	3
2531	2531503/23706	CONCRETE CURB DESIGN V6	L F	18.00	\$1.43	\$79.19	1
2531	2531503/23707	CONCRETE CURB DESIGN V6 (MODIFIED)	L F	578.00	\$32.37	\$56.00	1
2531	2531503/23823	CONCRETE CURB DESIGN BR4-7	L F	422.00	\$8.02	\$19.00	1
2531	2531503/23824	CONCRETE CURB DESIGN BR4-8	L F	680.00	\$12.92	\$19.00	1
2531	2531503/23825	CONCRETE CURB DESIGN BR4-9	L F	780.00	\$14.82	\$19.00	1

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2531	2531503/23833	CONCRETE CURB DESIGN BR6-7	L F	76.00	\$2.28	\$30.00	1
2531	2531503/23834	CONCRETE CURB DESIGN BR6-8	L F	350.00	\$10.50	\$30.00	1
2531	2531503/23839	CONCRETE CURB DESIGN BR6-9	L F	38.00	\$1.14	\$30.00	1
2531	2531503/23923	CONCRETE CURB DESIGN DR4-7	L F	2,198.00	\$43.96	\$20.00	1
2531	2531503/23924	CONCRETE CURB DESIGN DR4-8	L F	2,216.00	\$48.09	\$21.70	3
2531	2531503/23925	CONCRETE CURB DESIGN DR4-9	L F	921.00	\$18.42	\$20.00	1
2531	2531503/24000	CONCRETE MEDIAN	L F	33.00	\$1.98	\$60.00	1
2531	2531504/00010	CONCRETE MEDIAN	S Y	1,179.00	\$104.13	\$88.32	7
2531	2531504/00060	6" CONCRETE DRIVEWAY PAVEMENT	S Y	2,745.00	\$210.54	\$76.70	12
2531	2531504/00070	7" CONCRETE DRIVEWAY PAVEMENT	S Y	371.00	\$25.47	\$68.64	1
2531	2531504/00080	8" CONCRETE DRIVEWAY PAVEMENT	S Y	16,401.00	\$1,578.60	\$96.25	18
2531	2531603/08010	SUPPLEMENTAL DESCRIPTION	L F	4,075.00	\$158.93	\$39.00	1
2531	2531603/24010	CONCRETE GUTTER DESIGN SPECIAL	L F	91.00	\$4.47	\$49.10	2
2531	2531603/24020	CONCRETE SILL	L F	6,520.00	\$110.38	\$16.93	2
2531	2531603/24070	CONCRETE CURB AND GUTTER	L F	21,684.00	\$716.87	\$33.06	18
2531	2531603/24110	INSTALL STONE CURB	L F	15.00	\$1.37	\$91.00	1
2531	2531603/24120	STONE CURB	L F	29.00	\$5.74	\$198.00	1
2531	2531603/24130	CONCRETE CURB DESIGN V	L F	1,234.00	\$58.21	\$47.17	11
2531	2531604/00206	6" CONCRETE VALLEY GUTTER	S Y	15.00	\$1.77	\$118.00	1
2531	2531604/00208	8" CONCRETE VALLEY GUTTER	S Y	1,335.00	\$150.94	\$113.06	6

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2531	2531618/00010	TRUNCATED DOMES	S F	26,628.00	\$1,378.53	\$51.77	50
					\$0.00		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2533	2533503/00110	CONCRETE MEDIAN BARRIER DES 8308 TYPE A	L F	247.00	\$46.93	\$190.00	1
2533	2533503/00140	CONCRETE MEDIAN BARRIER DES 8308 TYPE AA	L F	1,061.00	\$88.71	\$83.61	2
2533	2533503/01361	CONC MED BAR DES SINGLE SLOPE TYPE 36A	L F	1,004.00	\$82.33	\$82.00	1
2533	2533503/01364	CONC MED BAR DES SINGLE SLOPE TYPE 36AA	L F	1,715.00	\$132.06	\$77.00	1
2533	2533503/01367	CONC MED BAR DES SGL SLOPE TYPE 36 TRANS	L F	40.00	\$7.60	\$190.00	1
2533	2533503/01424	CONC MED BAR DES SINGLE SLOPE TYPE 42AA	L F	65.00	\$12.68	\$195.00	1
2533	2533503/01541	CONC MED BAR DES SINGLE SLOPE TYPE 54A	L F	4,369.00	\$471.85	\$108.00	1
2533	2533503/01542	CONC MED BAR DES SINGLE SLOPE TYPE 54AL	L F	60.00	\$12.30	\$205.00	1
2533	2533503/01544	CONC MED BAR DES SINGLE SLOPE TYPE 54AA	L F	1,562.00	\$140.58	\$90.00	1
2533	2533503/01547	CONC MED BAR DES SGL SLOPE TYPE 54 TRANS	L F	493.00	\$112.62	\$228.43	2
2533	2533503/03010	PORTABLE PRECAST CONCRETE BARRIER DESIGN 8337	L F	97,431.00	\$2,473.77	\$25.39	42
2533	2533503/03020	PORTABLE PRECAST CONCRETE BARRIER DESIGN 8337 - ANCHORED	L F	22,673.00	\$1,116.87	\$49.26	7
2533	2533503/03030	RELOCATE PORTABLE PRECAST CONCRETE BARRIER DESIGN 8337	L F	122,391.00	\$927.72	\$7.58	27
2533	2533503/03040	RELOCATE PORTABLE PRECAST CONCRETE BARRIER DES 8337-ANCHORED	L F	12,766.00	\$378.13	\$29.62	5
2533	2533603/03110	CONCRETE MEDIAN BARRIER SPECIAL	L F	527.00	\$63.24	\$120.00	1

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2533	2533603/03111	CONCRETE MEDIAN BARRIER DESIGN SPECIAL 1	L F	293.00	\$120.72	\$412.00	1
					\$0.00		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2535	2535503/00010	BITUMINOUS CURB	L F	801.00	\$5.78	\$7.21	3
2535	2535503/00020	BITUMINOUS CURB (MODIFIED)	L F	1,463.00	\$32.19	\$22.00	1
					\$0.00		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2540	2540601/00010	WEIGH-IN-MOTION SCALE SYSTEM	LS	1.00	\$252.52	\$252,519.75	1
2540	2540601/00011	WEIGH-IN-MOTION SCALE SYSTEM A	LS	1.00	\$276.57	\$276,570.00	1
2540	2540601/00040	STAIRWAY RESTORATION	LS	1.00	\$26.00	\$26,000.00	1
2540	2540601/00065	ENCLOSURE SCREEN	LS	1.00	\$6.84	\$6,840.00	1
2540	2540601/00085	RELOCATE MISCELLANEOUS STRUCTURES	LS	1.00	\$3.81	\$3,812.48	1
2540	2540602/00018	RELOCATE WASTE RECEPRACLE	EACH	1.00	\$1.00	\$1,000.00	1
2540	2540602/00046	BOLLARD	EACH	22.00	\$47.52	\$2,160.00	3
2540	2540602/00052	PARKING METER POST	EACH	4.00	\$4.00	\$1,000.00	1
2540	2540602/00055	PICNIC TABLE	EACH	6.00	\$8.71	\$1,451.00	1
2540	2540602/00056	PICNIC TABLE SPECIAL	EACH	2.00	\$3.20	\$1,602.00	1
2540	2540602/00067	BENCH REPAIR	EACH	1.00	\$0.62	\$620.00	1
2540	2540602/00087	INSTALL BENCH	EACH	2.00	\$0.86	\$429.50	1

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2540	2540602/00118	REFURBISH HISTORIC PLAQUE	EACH	1.00	\$7.74	\$7,738.00	1
2540	2540602/00120	INSTALL HISTORIC PLAQUE	EACH	1.00	\$0.69	\$689.00	1
2540	2540602/00127	INTERPRETIVE SIGN	EACH	2.00	\$8.48	\$4,240.00	1
2540	2540602/00140	INSTALL MAIL BOX SUPPORT	EACH	21.00	\$1.62	\$77.14	3
2540	2540602/00150	MAIL BOX SUPPORT	EACH	260.00	\$44.16	\$169.84	22
2540	2540602/00155	RELOCATE MAIL BOX SUPPORT	EACH	173.00	\$20.29	\$117.30	8
2540	2540602/00158	RELOCATE MAIL BOX	EACH	21.00	\$3.40	\$161.90	2
2540	2540602/00410	CHAIN ANCHORING POST	EACH	6.00	\$0.30	\$50.00	1
2540	2540602/00480	RELOCATE HISTORIC MARKER	EACH	1.00	\$4.49	\$4,489.50	1
2540	2540602/00500	MASONRY PILLAR	EACH	4.00	\$23.25	\$5,812.47	1
2540	2540603/00015	JOINT SEALANT	L F	3,144.00	\$51.69	\$16.44	3
2540	2540603/00330	LANDSCAPE EDGER	L F	1,737.00	\$17.58	\$10.12	2
2540	2540604/00010	INSTALL LANDSCAPE ROCK	S Y	27.00	\$2.94	\$109.00	2
2540	2540618/00060	STONE RETAINING WALL	S F	84.00	\$33.60	\$400.00	1
2540	2540618/00061	INSTALL STONE RETAINING WALL	S F	1,820.00	\$354.90	\$195.00	1
2540	2540618/00102	INSTALL BRICK PAVERS	S F	421.00	\$6.97	\$16.56	3
2540	2540618/00114	INSTALL STONE PAVERS	S F	482.00	\$19.76	\$41.00	1
2540	2540618/00115	STONE PAVERS	S F	882.00	\$73.21	\$83.00	1
					\$0.00		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2541	2541602/00060	RESTORE HISTORIC FEATURE	EACH	4.00	\$1.56	\$390.00	1
2541	2541618/00035	REPOINT HISTORIC STRUCTURE	S F	5,357.00	\$430.33	\$80.33	3
2541	2541618/00040	CLEAN HISTORIC STRUCTURE	S F	18,267.00	\$38.36	\$2.10	3
2541	2541618/00100	INSTALL STONE	S F	645.00	\$105.17	\$163.06	2
2541	2541618/00105	STONE	S F	2,534.00	\$421.28	\$166.25	3
2541	2541618/00110	RECONSTRUCT STONE HISTORIC STRUCTURE	S F	1,635.00	\$380.96	\$233.00	1
					\$0.00		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2545	2545501/00100	LIGHTING SYSTEM	LS	51.00	\$6,449.94	\$126,469.36	51
2545	2545501/00101	LIGHTING SYSTEM "A"	LS	11.00	\$1,037.91	\$94,355.72	11
2545	2545501/00102	LIGHTING SYSTEM "B"	LS	11.00	\$508.37	\$46,215.08	11
2545	2545501/00103	LIGHTING SYSTEM "C"	LS	4.00	\$63.92	\$15,979.25	4
2545	2545501/00104	LIGHTING SYSTEM "D"	LS	3.00	\$42.53	\$14,175.67	3
2545	2545501/00105	LIGHTING SYSTEM "E"	LS	3.00	\$58.15	\$19,384.67	3
2545	2545501/00106	LIGHTING SYSTEM "F"	LS	2.00	\$36.93	\$18,466.00	2
2545	2545501/00107	LIGHTING SYSTEM "G"	LS	2.00	\$32.96	\$16,481.50	2
2545	2545501/00108	LIGHTING SYSTEM "H"	LS	2.00	\$34.62	\$17,311.50	2
2545	2545501/00109	LIGHTING SYSTEM "I"	LS	2.00	\$34.67	\$17,336.50	2
2545	2545501/00110	CONDUIT SYSTEM	LS	3.00	\$62.50	\$20,833.33	3
2545	2545501/00111	CONDUIT SYSTEM TYPE 1	LS	6.00	\$533.74	\$88,956.44	6

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2545	2545501/00112	CONDUIT SYSTEM TYPE 2	LS	4.00	\$165.73	\$41,433.25	4
2545	2545501/00113	CONDUIT SYSTEM TYPE 3	LS	4.00	\$140.40	\$35,100.00	4
2545	2545501/00114	CONDUIT SYSTEM TYPE 4	LS	2.00	\$21.90	\$10,950.00	2
2545	2545501/00115	CONDUIT SYSTEM TYPE 5	LS	3.00	\$183.00	\$61,000.00	3
2545	2545502/00100	LIGHTING UNIT TYPE SPECIAL	EACH	67.00	\$212.41	\$3,170.37	3
2545	2545502/00101	LIGHTING UNIT TYPE SPECIAL 1	EACH	110.00	\$962.82	\$8,752.93	4
2545	2545502/00102	LIGHTING UNIT TYPE SPECIAL 2	EACH	7.00	\$38.70	\$5,528.57	2
2545	2545502/00103	LIGHTING UNIT TYPE SPECIAL 3	EACH	31.00	\$181.04	\$5,840.00	1
2545	2545502/04100	LIGHTING UNIT TYPE 4-100	EACH	2.00	\$170.40	\$85,200.00	1
2545	2545502/04120	LIGHTING UNIT TYPE 4-120	EACH	9.00	\$732.41	\$81,379.34	2
2545	2545502/04140	LIGHTING UNIT TYPE 4-140	EACH	5.00	\$540.00	\$108,000.00	1
2545	2545502/05120	LIGHTING UNIT TYPE 5-120	EACH	5.00	\$348.86	\$69,771.03	1
2545	2545502/05140	LIGHTING UNIT TYPE 5-140	EACH	3.00	\$327.60	\$109,200.00	1
2545	2545502/06030	LIGHTING UNIT TYPE 6-30	EACH	91.00	\$301.57	\$3,314.00	2
2545	2545502/06120	LIGHTING UNIT TYPE 6-120	EACH	2.00	\$143.56	\$71,779.24	1
2545	2545502/06240	LIGHTING UNIT TYPE 6B-40	EACH	4.00	\$24.00	\$6,000.00	1
2545	2545502/06340	LIGHTING UNIT TYPE 6BD-40	EACH	3.00	\$21.60	\$7,200.00	1
2545	2545502/09030	LIGHTING UNIT TYPE 9-30	EACH	2.00	\$4.82	\$2,410.00	1
2545	2545502/09040	LIGHTING UNIT TYPE 9-40	EACH	203.00	\$577.93	\$2,846.95	20
2545	2545502/09041	LIGHTING UNIT TYPE 9-40 MODIFIED	EACH	13.00	\$25.56	\$1,966.00	1



## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2545	2545502/09440	LIGHTING UNIT TYPE 9D-40	EACH	7.00	\$27.34	\$3,905.75	3
2545	2545502/13000	AIR OBSTRUCTION LIGHT	EACH	1.00	\$1.39	\$1,390.00	1
2545	2545502/14040	LUMINAIRE (LED) 40 FOOT	EACH	41.00	\$24.05	\$586.67	6
2545	2545502/14050	LUMINAIRE (LED)	EACH	21.00	\$36.75	\$1,750.00	1
2545	2545502/14070	UNDERPASS LUMINAIRES TYPE LED	EACH	8.00	\$10.61	\$1,326.00	1
2545	2545502/14080	LIGHT FOUNDATION DESIGN E	EACH	293.00	\$290.94	\$992.96	22
2545	2545502/14090	LIGHT FOUNDATION DESIGN E MODIFIED	EACH	107.00	\$118.72	\$1,109.51	12
2545	2545502/15000	LIGHT FOUNDATION DESIGN SPECIAL	EACH	53.00	\$50.66	\$955.85	3
2545	2545502/16050	LIGHT FOUNDATION DESIGN STEEL E	EACH	80.00	\$97.20	\$1,215.00	1
2545	2545502/19500	LIGHT FOUNDATION DESIGN T-100	EACH	2.00	\$104.00	\$52,000.00	1
2545	2545502/19600	LIGHT FOUNDATION DESIGN T-120	EACH	17.00	\$558.80	\$32,870.59	2
2545	2545502/19700	LIGHT FOUNDATION DESIGN T-140	EACH	8.00	\$572.00	\$71,500.00	1
2545	2545502/21100	SERVICE CABINET	EACH	2.00	\$9.78	\$4,889.50	2
2545	2545502/21102	SERVICE CABINET -TYPE B	EACH	3.00	\$13.22	\$4,406.00	1
2545	2545502/21105	SERVICE CABINET -TYPE B (MOD)	EACH	1.00	\$6.38	\$6,375.00	1
2545	2545502/21201	SERVICE CABINET -TYPE L1	EACH	17.00	\$101.26	\$5,956.24	11
2545	2545502/21202	SERVICE CABINET -TYPE L2	EACH	7.00	\$48.63	\$6,947.14	5
2545	2545502/21203	SERVICE CABINET -TYPE L1 (MOD)	EACH	2.00	\$12.13	\$6,064.00	2
2545	2545502/21204	SERVICE CABINET -TYPE L2 (MOD)	EACH	3.00	\$21.60	\$7,200.00	1
2545	2545502/21300	SERVICE CABINET -TYPE RLF	EACH	8.00	\$40.65	\$5,081.12	5

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2545	2545502/22500	UNDERGROUND CABLE SPLICE	EACH	8.00	\$0.88	\$110.00	1
2545	2545502/22510	SERVICE EQUIPMENT	EACH	2.00	\$4.35	\$2,176.50	2
2545	2545502/22520	EQUIPMENT PAD	EACH	8.00	\$12.74	\$1,591.94	6
2545	2545502/22521	EQUIPMENT PAD B	EACH	34.00	\$49.45	\$1,454.33	21
2545	2545502/22522	EQUIPMENT PAD B (MOD)	EACH	1.00	\$0.65	\$650.00	1
2545	2545502/23010	JUNCTION BOX	EACH	13.00	\$16.02	\$1,232.31	2
2545	2545502/23020	HANDHOLE	EACH	72.00	\$140.39	\$1,949.80	9
2545	2545502/23030	GROUNDING ELECTRODE	EACH	51.00	\$7.90	\$154.99	4
2545	2545503/00027	1" RIGID STEEL CONDUIT	L F	158.00	\$4.15	\$26.25	1
2545	2545503/00053	2" RIGID STEEL CONDUIT	L F	782.00	\$15.13	\$19.35	6
2545	2545503/01038	1.25" NON-METALLIC CONDUIT	L F	597.00	\$3.58	\$5.99	3
2545	2545503/01041	1.5" NON-METALLIC CONDUIT	L F	3,257.00	\$10.72	\$3.29	2
2545	2545503/01045	1.5" NON-METALLIC CONDUIT (DIRECTIONAL BORE)	L F	350.00	\$4.22	\$12.05	1
2545	2545503/01053	2" NON-METALLIC CONDUIT	L F	61,128.00	\$349.65	\$5.72	17
2545	2545503/01055	2" NON-METALLIC CONDUIT (DIRECTIONAL BORE)	L F	2,341.00	\$38.39	\$16.40	7
2545	2545503/01078	3" NON-METALLIC CONDUIT	L F	7,590.00	\$96.39	\$12.70	12
2545	2545503/01079	3" NON-METALLIC CONDUIT (DIRECTIONAL BORE)	L F	6,845.00	\$159.08	\$23.24	15
2545	2545503/01103	4" NON-METALLIC CONDUIT	L F	139.00	\$2.36	\$17.00	1
2545	2545503/03000	UNDERGROUND WIRE 1/C 0 AWG	L F	19,269.00	\$80.93	\$4.20	1
2545	2545503/03020	UNDERGROUND WIRE 1/C 2 AWG	L F	24,800.00	\$61.01	\$2.46	15

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2545	2545503/03021	UNDERGROUND WIRE 1/C 2/0 AWG	L F	180.00	\$0.50	\$2.80	1
2545	2545503/03040	UNDERGROUND WIRE 1/C 4 AWG	L F	191,512.00	\$325.57	\$1.70	12
2545	2545503/03060	UNDERGROUND WIRE 1/C 6 AWG	L F	61,853.00	\$74.22	\$1.20	5
2545	2545503/03061	UNDERGROUND WIRE 1/C (BARE) 6 AWG	L F	9,402.00	\$10.34	\$1.10	1
2545	2545503/03080	UNDERGROUND WIRE 1/C 8 AWG	L F	39,927.00	\$45.92	\$1.15	5
2545	2545503/03100	UNDERGROUND WIRE 1/C 10 AWG	L F	28,746.00	\$17.82	\$0.62	4
2545	2545503/03120	UNDERGROUND WIRE 1 COND 12 AWG	L F	4,765.00	\$1.86	\$0.39	2
2545	2545503/03312	UNDERGROUND WIRE 3/C 12 AWG	L F	285.00	\$1.31	\$4.60	1
2545	2545503/03404	UNDERGROUND WIRE 4/C 4 AWG	L F	4,942.00	\$17.79	\$3.60	1
2545	2545503/04404	DIRECT BURIED LIGHTING CABLE 4/C 4 AWG	L F	70,110.00	\$607.15	\$8.66	18
2545	2545601/00122	TEMPORARY LIGHTING SYSTEM	LS	7.00	\$458.68	\$65,525.87	7
2545	2545601/00140	CONDUIT SUPPORT SYSTEM	LS	1.00	\$750.00	\$750,000.00	1
2545	2545601/00180	ELECTRICAL LIGHTING SYSTEM (BRIDGE NAVIGATION LANTERN)	LS	1.00	\$68.00	\$68,000.00	1
2545	2545602/23070	ADJUST HANDHOLE	EACH	13.00	\$8.66	\$666.31	5
2545	2545602/23130	INSTALL LIGHTING UNIT	EACH	48.00	\$29.33	\$611.05	7
2545	2545602/23140	INSTALL LIGHT POLE	EACH	23.00	\$11.98	\$521.01	3
2545	2545602/23200	INSTALL SERVICE CABINET	EACH	3.00	\$2.37	\$790.67	3
2545	2545602/23260	INSTALL STEEL LIGHT FOUNDATION	EACH	1.00	\$0.20	\$200.00	1
2545	2545602/23300	MODIFY FEED POINT	EACH	1.00	\$0.15	\$148.00	1
2545	2545602/23320	REFINISH LIGHT STANDARD	EACH	3.00	\$1.44	\$480.00	1

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2545	2545602/23360	LABELING AND NUMBERING	EACH	28.00	\$0.42	\$14.85	1
2545	2545602/23380	GFCI RECEPTACLE	EACH	39.00	\$3.07	\$78.76	2
2545	2545602/24040	40' WOOD POLE	EACH	3.00	\$3.31	\$1,104.00	1
2545	2545603/11068	0.75" LIQUIDTIGHT FLEXIBLE CONDUIT	L F	675.00	\$2.36	\$3.50	1
					\$0.00		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2550	2550502/00020	CABINET FOUNDATION	EACH	23.00	\$43.03	\$1,870.87	8
2550	2550502/00031	SERVICE FOUNDATION	EACH	43.00	\$50.77	\$1,180.76	11
2550	2550502/00032	CCTV FOUNDATION	EACH	12.00	\$39.42	\$3,284.70	5
2550	2550502/00036	TMS SHELTER CABINET FOUNDATION	EACH	3.00	\$32.20	\$10,733.33	3
2550	2550502/00037	RAMP CONTROL SIGNAL FOUNDATION	EACH	2.00	\$1.80	\$900.00	1
2550	2550502/00115	HANDHOLE TYPE PVC METAL FRAME	EACH	1.00	\$1.15	\$1,150.00	1
2550	2550502/00150	JUNCTION BOX	EACH	4.00	\$5.10	\$1,275.00	1
2550	2550502/00160	FIBEROPTIC SPLICE VAULT	EACH	33.00	\$151.29	\$4,584.46	6
2550	2550502/00170	OUTDOOR FIBER SPLICE ENCLOSURE	EACH	70.00	\$97.01	\$1,385.83	7
2550	2550502/00180	BURIED CABLE SIGN	EACH	892.00	\$114.08	\$127.89	15
2550	2550502/00210	LOOP DETECTOR SPLICE	EACH	1.00	\$0.50	\$500.00	1
2550	2550502/00220	RAMP CONTROL SIGNAL DESIGN ONE-WAY	EACH	2.00	\$7.62	\$3,810.00	1
2550	2550502/00320	TMS SHELTER CABINET	EACH	3.00	\$242.31	\$80,770.00	3
2550	2550502/00330	CCTV CABINET	EACH	43.00	\$157.14	\$3,654.36	9

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2550	2550502/00340	INSTALL CABINET	EACH	47.00	\$37.01	\$787.38	7
2550	2550502/03450	SERVICE CABINET	EACH	40.00	\$105.25	\$2,631.20	11
2550	2550503/00053	2" RIGID STEEL CONDUIT	L F	135.00	\$4.90	\$36.28	3
2550	2550503/00078	3" RIGID STEEL CONDUIT	L F	5,125.00	\$256.87	\$50.12	2
2550	2550503/00138	1.25" NON-METALLIC CONDUIT	L F	46,770.00	\$152.94	\$3.27	3
2550	2550503/00140	1.5" NON-METALLIC CONDUIT	L F	183,111.00	\$617.08	\$3.37	14
2550	2550503/00153	2" NON-METALLIC CONDUIT	L F	17,325.00	\$104.64	\$6.04	15
2550	2550503/00178	3" NON-METALLIC CONDUIT	L F	1,827.00	\$20.54	\$11.24	5
2550	2550503/00203	4" NON-METALLIC CONDUIT	L F	376.00	\$6.22	\$16.53	2
2550	2550503/01020	POWER CABLE 1 CONDUCTOR NO 2	L F	8,220.00	\$23.43	\$2.85	5
2550	2550503/01040	POWER CABLE 1 CONDUCTOR NO 4	L F	10,935.00	\$23.18	\$2.12	3
2550	2550503/01060	POWER CABLE 1 CONDUCTOR NO 6	L F	45,640.00	\$74.39	\$1.63	12
2550	2550503/01100	POWER CABLE 1 CONDUCTOR NO 10	L F	30.00	\$0.07	\$2.20	1
2550	2550503/01120	POWER CABLE 1 CONDUCTOR NO 12	L F	23,425.00	\$22.25	\$0.95	1
2550	2550503/03060	POWER CABLE 3 CONDUCTOR NO 6	L F	850.00	\$1.97	\$2.32	1
2550	2550503/03080	POWER CABLE 3 CONDUCTOR NO 8	L F	4,985.00	\$17.10	\$3.43	5
2550	2550503/03120	POWER CABLE 3 CONDUCTOR NO 12	L F	550.00	\$1.10	\$2.00	1
2550	2550503/03140	POWER CABLE 3 CONDUCTOR NO 14	L F	450.00	\$1.08	\$2.40	1
2550	2550503/10314	SIGNAL CONTROL CABLE 3 CONDUCTOR NO 14	L F	4,580.00	\$10.53	\$2.30	8
2550	2550503/10614	SIGNAL CONTROL CABLE 6 COND NO 14	L F	8,655.00	\$44.05	\$5.09	3

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2550	2550503/40214	LEAD-IN CABLE 2 CONDUCTOR NO 14	L F	8,620.00	\$12.59	\$1.46	4
2550	2550503/50622	COMMUNICATIONS CABLE 6 CONDUCTOR NO 22 SHIELDED	L F	3,950.00	\$26.47	\$6.70	1
2550	2550503/61206	CAT 6 CABLE	L F	20.00	\$0.11	\$5.25	1
2550	2550503/61480	COAX CABLE LMR 600	L F	750.00	\$4.50	\$6.00	1
2550	2550503/64036	FIBEROPTIC TRUNK CABLE 36SM	L F	10,100.00	\$19.19	\$1.90	1
2550	2550601/00270	INSTALL SERVICE EQUIPMENT	LS	1.00	\$0.64	\$639.93	1
2550	2550601/00310	FIBER OPTIC CABLE TESTING	LS	17.00	\$224.11	\$13,182.91	17
2550	2550602/03463	MODIFY SERVICE EQUIPMENT	EACH	1.00	\$0.80	\$800.00	1
2550	2550602/03481	INSTALL SERVICE CABINET	EACH	4.00	\$3.44	\$858.95	4
2550	2550602/03484	INSTALL 334 SERIES CABINET	EACH	2.00	\$1.45	\$725.00	1
2550	2550602/03500	FIBER DISTRIBUTION FRAME	EACH	4.00	\$9.32	\$2,330.50	3
2550	2550602/03564	INSTALL FIBER OPTIC SPLICE/PATCH PANEL	EACH	14.00	\$3.93	\$281.00	1
2550	2550602/03585	CCTV HARDWARE	EACH	11.00	\$231.38	\$21,034.55	4
2550	2550602/03587	INSTALL CCTV HARDWARE	EACH	1.00	\$1.88	\$1,876.37	1
2550	2550602/03591	FIBER OPTIC SPLICE / PATCH PANEL	EACH	39.00	\$95.20	\$2,440.97	5
2550	2550602/03594	FIBER OPTIC PIGTAIL TERMINATION	EACH	267.00	\$278.48	\$1,043.00	17
2550	2550602/03596	FIBER OPTIC CABLE SPLICING	EACH	99.00	\$188.10	\$1,899.95	11
2550	2550602/03620	CORE DRILLED HOLE	EACH	11.00	\$4.26	\$387.27	3
2550	2550602/03635	JUNCTION BOX (SPECIAL)	EACH	8.00	\$16.40	\$2,050.00	1
2550	2550602/03770	BURIED CABLE SIGN	EACH	37.00	\$3.92	\$106.05	2

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2550	2550602/03830	PULL VAULT	EACH	174.00	\$250.75	\$1,441.12	19
2550	2550602/03970	INSTALL DMS	EACH	33.00	\$120.38	\$3,648.03	3
2550	2550602/03975	INSTALL DMS POST MOUNTED	EACH	15.00	\$61.37	\$4,091.33	5
2550	2550602/03991	SERVICE INSTALLATION TYPE A	EACH	1.00	\$1.77	\$1,765.00	1
2550	2550602/04045	ADJUST FIBER OPTIC VAULT	EACH	1.00	\$1.73	\$1,732.50	1
2550	2550602/04050	NON-INTRUSIVE DETECTION HARDWARE	EACH	28.00	\$219.48	\$7,838.61	7
2550	2550602/04070	SERVICE CABINET TYPE SPECIAL	EACH	23.00	\$56.30	\$2,447.83	6
2550	2550602/04170	INSTALL TOLL READER	EACH	6.00	\$14.55	\$2,425.00	1
2550	2550602/09980	LOOP DETECTOR DESIGN PREFORMED	EACH	14.00	\$20.82	\$1,487.14	2
2550	2550602/09990	LOOP DETECTOR DESIGN SAWCUT	EACH	20.00	\$22.47	\$1,123.58	4
2550	2550603/65015	REMOVE CONDUIT	L F	7,500.00	\$8.48	\$1.13	1
2550	2550603/65066	ARMORED FIBER OPTIC PIGTAIL CABLE 6SM	L F	46,290.00	\$87.03	\$1.88	15
2550	2550603/65106	PRE-TERMINATED/ARMORED FIBER OPTIC PIGTAIL 6SM	L F	375.00	\$1.69	\$4.50	1
2550	2550603/65200	REROUTE CABLE	L F	4,950.00	\$17.57	\$3.55	8
2550	2550603/65906	MICRO FIBER OPTIC PIGTAIL CABLE 6MM	L F	8,850.00	\$36.11	\$4.08	6
2550	2550603/66036	FIBER OPTIC TRUNK CABLE 36SM	L F	68,114.00	\$100.13	\$1.47	2
2550	2550603/66048	FIBER OPTIC TRUNK CABLE 48SM	L F	7,075.00	\$15.07	\$2.13	2
2550	2550603/66060	FIBER OPTIC TRUNK CABLE 60SM	L F	8,670.00	\$18.21	\$2.10	1
2550	2550603/66072	FIBER OPTIC TRUNK CABLE 72SM	L F	102,530.00	\$199.93	\$1.95	4
2550	2550603/66096	FIBER OPTIC TRUNK CABLE 96SM	L F	16,040.00	\$38.50	\$2.40	1

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2550	2550603/66144	FIBER OPTIC TRUNK CABLE 144SM	L F	38,970.00	\$116.91	\$3.00	1
2550	2550603/68038	1.25" BORED CONDIUT	L F	26,200.00	\$290.30	\$11.08	2
2550	2550603/68040	1.5" BORED CONDUIT	L F	29,132.00	\$374.93	\$12.87	10
2550	2550603/68053	2" BORED CONDUIT	L F	2,795.00	\$39.69	\$14.20	9
2550	2550603/68078	3" BORED CONDUIT	L F	3,335.00	\$61.36	\$18.40	3
					\$0.00		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2554	2554502/00002	GUIDE POST TYPE B	EACH	1,345.00	\$82.19	\$61.11	50
2554	2554502/00003	INSTALL GUIDE POST TYPE B	EACH	25.00	\$1.88	\$75.00	1
2554	2554502/00006	ANCHORAGE ASSEMBLY - CABLE	EACH	51.00	\$91.72	\$1,798.36	7
2554	2554502/00007	ANCHORAGE ASSEMBLY - PLATE BEAM	EACH	23.00	\$24.66	\$1,072.14	7
2554	2554502/00009	ANCHORAGE ASSEMBLY - TYPE 31	EACH	102.00	\$132.60	\$1,300.03	16
2554	2554502/00010	ANCHORAGE ASSEMBLY - TENSION CABLE	EACH	105.00	\$587.83	\$5,598.36	11
2554	2554502/00024	END TREATMENT-TANGENT TERMINAL	EACH	398.00	\$1,130.24	\$2,839.81	48
2554	2554502/00025	END TREATMENT-FLARED TERMINAL	EACH	1.00	\$2.50	\$2,500.00	1
2554	2554503/00001	TRAFFIC BARRIER DESIGN SPECIAL	L F	1,675.00	\$158.96	\$94.90	13
2554	2554503/00040	TRAFFIC BARRIER DESIGN BULLNOSE	L F	3,175.00	\$317.82	\$100.10	8
2554	2554503/00050	TRAFFIC BARRIER DESIGN 8331	L F	9,243.00	\$91.14	\$9.86	6
2554	2554503/00131	TRAFFIC BARRIER DESIGN TYPE 31	L F	138,085.00	\$3,170.43	\$22.96	50
2554	2554503/00137	TRAFFIC BARRIER DESIGN TRANSITION TYPE 31	L F	2,425.00	\$288.67	\$119.04	17



## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2554	2554503/01007	TRAFFIC BARRIER DESIGN A8307	L F	88.00	\$2.56	\$29.12	1
2554	2554503/02007	TRAFFIC BARRIER DESIGN B8307	L F	2,126.50	\$58.46	\$27.49	8
2554	2554503/02038	TRAFFIC BARRIER DESIGN B8338	L F	291.00	\$5.92	\$20.33	3
2554	2554503/03000	PERMANENT BARRICADES	L F	8.00	\$0.42	\$53.00	1
2554	2554503/03131	INSTALL TRAFFIC BARRIER DESIGN TYPE 31	L F	1,600.00	\$13.12	\$8.20	3
2554	2554503/03221	INSTALL TRAFFIC BARRIER DESIGN BULL NOSE	L F	1,649.00	\$88.60	\$53.73	4
2554	2554503/05007	INSTALL TRAFFIC BARRIER DESIGN B8307	L F	100.00	\$2.21	\$22.08	1
2554	2554503/05038	INSTALL TRAFFIC BARRIER DESIGN B8338	L F	518.00	\$16.39	\$31.65	5
2554	2554602/00063	GUARDRAIL POST	EACH	350.00	\$22.75	\$65.00	1
2554	2554602/00064	POST IN CONCRETE	EACH	180.00	\$13.25	\$73.63	3
2554	2554602/00065	POST HOLE IN ROCK	EACH	250.00	\$25.00	\$100.00	1
2554	2554602/00066	GUARDRAIL POST SEAT	EACH	26.00	\$11.85	\$455.77	2
2554	2554602/00068	T-BARRIER BRIDGE CONN DES 8318	EACH	31.00	\$6.64	\$214.33	5
2554	2554602/00073	GUIDE POST TYPE SPECIAL	EACH	589.00	\$55.63	\$94.44	31
2554	2554602/00074	POST HOLE IN ROCK SPECIAL	EACH	100.00	\$18.00	\$180.00	1
2554	2554602/00120	INSTALL ANCHOR ASSEMBLY-3 CABLE	EACH	2.00	\$5.00	\$2,500.00	1
2554	2554602/00126	INSTALL ENERGY ABSORBING TERMINAL	EACH	3.00	\$6.40	\$2,131.67	3
2554	2554603/05570	RECONSTRUCT 3-CABLE GUARDRAIL	L F	2,112.00	\$23.23	\$11.00	1
2554	2554603/05572	INSTALL GUARDRAIL	L F	213.00	\$7.76	\$36.44	2
2554	2554603/05575	INSTALL 3-CABLE GUARDRAIL	L F	75.00	\$0.49	\$6.50	1

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2554	2554603/05630	TENSION CABLE GUARDRAIL	L F	84,642.00	\$1,984.85	\$23.45	10
2554	2554603/05635	TENSION CABLE GUARDRAIL (ROCK)	L F	14,000.00	\$345.10	\$24.65	2
2554	2554615/00009	IMPACT ATTENUATOR	AMBY	16.00	\$217.66	\$13,603.75	5
2554	2554615/00010	IMPACT ATTENUATOR NO 1	AMBY	1.00	\$42.25	\$42,250.00	1
2554	2554615/00025	RELOCATE IMPACT ATTENUATOR	AMBY	16.00	\$9.00	\$562.50	3
					\$0.00		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2557	2557502/00010	PEDESTRIAN GATE	EACH	6.00	\$15.07	\$2,511.83	3
2557	2557502/00021	VEHICULAR GATE-DOUBLE	EACH	3.00	\$6.75	\$2,250.00	1
2557	2557502/00023	VEHICULAR GATE-SPECIAL	EACH	1.00	\$7.50	\$7,500.00	1
2557	2557502/00030	WOOD BRACE ASSEMBLY	EACH	4.00	\$2.53	\$632.50	2
2557	2557502/00040	METAL BRACE ASSEMBLY	EACH	12.00	\$5.53	\$460.67	2
2557	2557502/00060	METAL BRACE ASSEMBLY-CHAIN LINK FENCE	EACH	24.00	\$12.29	\$512.27	6
2557	2557502/00070	ELECTRICAL GROUND	EACH	49.00	\$14.56	\$297.11	13
2557	2557503/00002	WIRE FENCE DESIGN SPECIAL VINYL COATED	L F	28.00	\$3.50	\$125.00	1
2557	2557503/00101	WIRE FENCE DESIGN W-1 VINYL COATED	L F	935.00	\$119.21	\$127.50	1
2557	2557503/01222	WIRE FENCE DESIGN 48-9322	L F	392.00	\$15.75	\$40.17	3
2557	2557503/01223	WIRE FENCE DESIGN 48V-9322	L F	1,365.00	\$50.23	\$36.80	3
2557	2557503/01522	WIRE FENCE DESIGN 60-9322	L F	12,165.00	\$260.94	\$21.45	3
2557	2557503/01523	WIRE FENCE DESIGN 60V-9322	L F	857.00	\$46.96	\$54.80	1

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2557	2557602/00080	INSTALL VEHICULAR GATE	EACH	1.00	\$1.96	\$1,960.00	1
2557	2557602/00100	INSTALL METAL BRACE ASSEMBLIES	EACH	119.00	\$33.32	\$280.00	1
2557	2557603/11010	FENCE DESIGN SPECIAL	L F	444.00	\$34.24	\$77.12	1
2557	2557603/11015	TEMPORARY FENCE DESIGN SPECIAL	L F	16,858.00	\$134.70	\$7.99	1
2557	2557603/11020	TEMPORARY GLARE SCREEN	L F	21,960.00	\$263.52	\$12.00	1
2557	2557603/11032	RECONSTRUCT WIRE FENCE	L F	2,259.00	\$29.66	\$13.13	2
2557	2557603/11040	SNOW FENCE	L F	27,016.00	\$1,183.03	\$43.79	4
2557	2557603/11041	WOVEN WIRE FENCE	L F	12,001.00	\$68.41	\$5.70	2
2557	2557603/11042	BARBED WIRE FENCE	L F	433.00	\$5.15	\$11.89	1
2557	2557603/11045	CHAIN LINK SAFETY FENCE	L F	7,040.00	\$105.60	\$15.00	1
2557	2557603/11050	INSTALL FENCE	L F	76.00	\$4.47	\$58.84	2
2557	2557603/11051	INSTALL CHAIN LINK FENCE	L F	595.00	\$14.64	\$24.60	3
2557	2557603/11056	INSTALL WOOD RAIL FENCE	L F	1,194.00	\$20.78	\$17.40	1
					\$0.00		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2563	2563601/00001	TRAFFIC CONTROL SUPERVISOR	LS	12.00	\$723.81	\$60,317.50	12
2563	2563601/00005	INTELLIGENT WORK ZONE SYSTEM	LS	1.00	\$175.00	\$175,000.00	1
2563	2563601/00010	TRAFFIC CONTROL	LS	155.00	\$10,251.07	\$66,135.92	155
2563	2563601/00100	ALTERNATE PEDESTRIAN ROUTE	LS	33.00	\$443.49	\$13,439.01	33
2563	2563601/00200	DETOUR SIGNING	LS	10.00	\$119.46	\$11,945.70	10

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2563	2563601/00201	DETOUR SIGNING AND STRIPING	LS	3.00	\$80.99	\$26,995.33	3
2563	2563601/01100	PORTABLE SIGNAL SYSTEM	LS	6.00	\$144.15	\$24,024.33	6
2563	2563602/00002	RAISED PAVEMENT MARKER TEMPORARY	EACH	57,854.00	\$89.10	\$1.54	17
2563	2563602/00005	TRAFFIC CONTROL (SPECIAL)	EACH	5.00	\$10.80	\$2,160.00	2
2563	2563602/00009	TEMPORARY RUMBLE STRIPS	EACH	28.00	\$13.11	\$468.39	2
2563	2563602/00028	PORTABLE CONCRETE BARRIER DELINEATOR	EACH	3,629.00	\$33.24	\$9.16	34
2563	2563602/00043	TYPE III BARRICADES	EACH	4.00	\$1.80	\$450.00	1
2563	2563602/00098	SURFACE MOUNTED DELINEATOR	EACH	6,577.00	\$203.62	\$30.96	16
2563	2563602/00099	REPLACE SURFACE MOUNTED DELINEATOR	EACH	366.00	\$11.24	\$30.71	3
2563	2563602/00600	TEMPORARY PEDESTRIAN RAMP	EACH	66.00	\$24.58	\$372.47	7
2563	2563602/00700	TEMPORARY OVERHEAD SIGN STRUCTURE	EACH	1.00	\$85.00	\$85,000.00	1
2563	2563602/01000	DYNAMIC SPEED DISPLAY SIGN	EACH	9.00	\$18.80	\$2,088.89	3
2563	2563602/01100	PORTABLE CHANGEABLE MESSAGE SIGN	EACH	102.00	\$447.06	\$4,382.97	33
2563	2563603/00020	TEMPORARY TRUNCATED DOMES	L F	175.00	\$5.95	\$34.00	1
2563	2563603/00030	PEDESTRIAN CHANNELIZER	L F	12,558.00	\$114.40	\$9.11	5
2563	2563610/00011	FLAGGER	HOUR	1,510.00	\$137.61	\$91.13	7
2563	2563613/00600	MAINT OF TRAFFIC CONTROL DEVICES	UDAY	114.00	\$11.22	\$98.42	2
2563	2563613/00605	TRAFFIC CONTROL SUPERVISOR	UDAY	270.00	\$276.02	\$1,022.28	9
2563	2563613/00612	WORKERS PRESENT SPEED LIMIT	UDAY	70.00	\$6.09	\$86.99	3
2563	2563613/00630	TRUCK MOUNTED IMPACT ATTENUATOR	UDAY	113.00	\$54.37	\$481.19	7

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2563	2563613/01100	PORTABLE CHANGEABLE MESSAGE SIGN	UDAY	3,375.00	\$316.24	\$93.70	31
2563	2563613/01110	PORTABLE SIGNAL SYSTEM	UDAY	453.00	\$165.41	\$365.15	6
2563	2563613/01150	AUDIBLE MESSAGE DEVICE	UDAY	9,004.00	\$6.75	\$0.75	6
2563	2563613/01160	AUDIBLE MESSAGE DEVICE W PUSHBUTTON & LOCATOR TONE	UDAY	584.00	\$8.04	\$13.77	9
2563	2563615/00010	TEMPORARY IMPACT ATTENUATOR	AMBY	214.00	\$709.48	\$3,315.33	38
2563	2563615/00020	RELOCATE TEMPORARY IMPACT ATTENUATOR	AMBY	213.00	\$149.26	\$700.73	26
2563	2563618/00011	CONSTRUCTION SIGN-SPECIAL	S F	100.00	\$4.40	\$44.00	1
2563	2563618/00100	TEMPORARY WALKWAY SURFACE	S F	3,878.00	\$19.00	\$4.90	7
					\$0.00		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2564	2564502/00010	MEDIAN BARRIER FOOTING	EACH	2.00	\$45.20	\$22,600.00	1
2564	2564502/00020	SIGN SUPPORT SIGN BRIDGE	EACH	2.00	\$91.00	\$45,500.00	1
2564	2564502/00040	MODIFY POST	EACH	31.00	\$3.88	\$125.00	1
2564	2564502/00050	INSTALL DELINEATOR	EACH	297.00	\$34.45	\$115.98	7
2564	2564502/00060	INSTALL MARKER	EACH	202.00	\$34.90	\$172.78	13
2564	2564502/00070	INSTALL REFERENCE LOCATION SIGN	EACH	29.00	\$4.77	\$164.54	7
2564	2564502/00113	INSTALL SIGN PANEL TYPE C	EACH	77.00	\$19.28	\$250.35	5
2564	2564502/00114	INSTALL SIGN PANEL TYPE D	EACH	23.00	\$9.21	\$400.27	2
2564	2564502/00140	INSTALL SIGN PANEL TYPE SPECIAL	EACH	73.00	\$10.63	\$145.67	4

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2564	2564502/00200	INSTALL SIGN	EACH	60.00	\$18.84	\$314.05	4
2564	2564502/00213	INSTALL SIGN TYPE C	EACH	2,758.00	\$817.91	\$296.56	51
2564	2564502/00214	INSTALL SIGN TYPE D	EACH	299.00	\$201.57	\$674.15	30
2564	2564502/00217	INSTALL SIGN TYPE OH	EACH	2.00	\$20.00	\$10,000.00	1
2564	2564502/00310	OVERHEAD SIGN IDENTIFICATION PLATE	EACH	111.00	\$8.47	\$76.33	8
2564	2564502/00746	DELINEATOR TYPE X4-6	EACH	165.00	\$24.14	\$146.33	6
2564	2564502/00748	DELINEATOR TYPE X4-8	EACH	183.00	\$30.86	\$168.66	2
2564	2564502/00753	DELINEATOR TYPE X4-13	EACH	96.00	\$7.59	\$79.07	7
2564	2564502/00755	DELINEATOR TYPE RECOVERABLE	EACH	108.00	\$9.67	\$89.54	2
2564	2564502/00757	BRIDGE NUMBER MARKER X4-12A	EACH	36.00	\$5.86	\$162.64	8
2564	2564502/00760	DELINEATOR TYPE SPECIAL	EACH	76.00	\$7.60	\$100.00	1
2564	2564502/00770	REFERENCE LOCATION SIGN	EACH	289.00	\$41.21	\$142.60	27
2564	2564502/00780	RIGHT OF WAY MARKER TYPE X3-1	EACH	1,545.00	\$116.23	\$75.23	4
2564	2564502/01402	OBJECT MARKER TYPE X4-2	EACH	100.00	\$11.15	\$111.47	15
2564	2564502/01403	OBJECT MARKER TYPE X4-3	EACH	10.00	\$2.59	\$259.00	2
2564	2564502/01404	OBJECT MARKER TYPE X4-4	EACH	75.00	\$15.30	\$203.96	13
2564	2564502/01405	OBJECT MARKER TYPE X4-5	EACH	26.00	\$3.80	\$146.20	2
2564	2564502/01411	OBJECT MARKER TYPE X4-11	EACH	10.00	\$2.48	\$247.50	4
2564	2564502/02240	INFILTRATION AREA MARKER X3-6A	EACH	14.00	\$3.14	\$224.37	5
2564	2564503/00014	SAW SIGN PANELS TYPE OH	L F	39.00	\$0.39	\$10.00	1

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2564	2564507/00010	CONCRETE FOOTINGS	C Y	7.00	\$14.35	\$2,050.00	1
2564	2564507/00012	CONCRETE FOOTINGS (TYPE OH SHAFT)	C Y	247.30	\$462.18	\$1,868.89	6
2564	2564507/00013	CONCRETE FOOTINGS (TYPE OH SPREAD)	C Y	90.40	\$119.79	\$1,325.07	2
2564	2564508/00100	STRUCTURAL STEEL	LB	52,293.00	\$231.14	\$4.42	3
2564	2564508/00111	STRUCTURAL STEEL-POSTS FOR TYPE A SIGNS	LB	33,768.00	\$135.75	\$4.02	7
2564	2564508/00121	STRUCTURAL STEEL-POSTS FOR OH SIGNS (DESIGN A)	LB	43,126.00	\$138.00	\$3.20	1
2564	2564508/00122	STRUCTURAL STEEL-POSTS FOR OH SIGNS (DESIGN B)	LB	15,747.00	\$50.39	\$3.20	1
2564	2564508/00123	STRUCTURAL STEEL-POSTS FOR OH SIGNS (DESIGN C)	LB	18,552.00	\$59.37	\$3.20	1
2564	2564508/00124	STRUCTURAL STEEL-POSTS FOR OH SIGNS (D)	LB	64,343.00	\$236.78	\$3.68	5
2564	2564508/00221	STRUCTURAL STEEL-TRUSSES FOR OH SIGNS (DESIGN A)	LB	41,483.00	\$132.75	\$3.20	1
2564	2564508/00222	STRUCTURAL STEEL-TRUSSES FOR OH SIGNS (DESIGN B)	LB	14,658.00	\$46.91	\$3.20	1
2564	2564508/00223	STRUCTURAL STEEL-TRUSSES FOR OH SIGNS (DESIGN C)	LB	23,373.00	\$74.79	\$3.20	1
2564	2564508/00224	STRUCTURAL STEEL-TRUSSES FOR OH SIGNS (D)	LB	71,309.00	\$260.99	\$3.66	5
2564	2564508/00225	STRUCTURAL STEEL-TRUSSES FOR OH SIGNS BRIDGE MOUNTED	LB	5,460.00	\$26.32	\$4.82	2
2564	2564508/00322	STRUCTURAL STEEL-WALKWAY SUPPORTS FOR OH SIGNS (DESIGN B)	LB	8,017.00	\$31.99	\$3.99	2
2564	2564508/00323	STRUCTURAL STEEL-WALKWAY SUPPORT FOR OH SIGNS (D)	LB	1,582.00	\$7.26	\$4.59	2
2564	2564508/00424	STRUCTURAL STEEL-WALKWAY GRATING FOR OH SIGNS (D)	LB	2,856.00	\$13.28	\$4.65	2

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2564	2564508/00450	STR STEEL-WALKWAY GRATING FOR OH SIGNS (DESIGN SPECIAL)	LB	27,941.00	\$110.65	\$3.96	2
2564	2564508/00521	STR STEEL-PANEL MOUNTING POSTS FOR OH SIGNS (DESIGN A)	LB	624.00	\$2.12	\$3.40	1
2564	2564508/00522	STR STEEL-PANEL MOUNTING POSTS FOR OH SIGNS (DESIGN B)	LB	2,104.00	\$7.68	\$3.65	2
2564	2564508/00524	STRUCTURAL STEEL-PANEL MOUNT PST FOR OH SIGNS	LB	11,347.00	\$45.39	\$4.00	4
2564	2564518/00110	SIGN PANELS TYPE A	S F	860.00	\$17.20	\$20.00	1
2564	2564518/00130	SIGN PANELS TYPE C	S F	48,321.35	\$2,793.94	\$57.82	56
2564	2564518/00140	SIGN PANELS TYPE D	S F	17,776.50	\$1,104.99	\$62.16	35
2564	2564518/00151	SIGN PANELS TYPE EA	S F	243.00	\$9.71	\$39.95	3
2564	2564518/00152	SIGN PANELS TYPE EO	S F	1,427.50	\$56.10	\$39.30	5
2564	2564518/00160	SIGN PANELS TYPE OH	S F	7,623.00	\$299.05	\$39.23	6
2564	2564518/00170	SIGN PANELS TYPE OVERLAY	S F	311.00	\$7.14	\$22.97	4
2564	2564518/00180	SIGN PANELS TYPE SPECIAL	S F	350.40	\$23.66	\$67.52	5
2564	2564518/00200	SIGN PANEL OVERLAY TYPE A	S F	1,094.00	\$73.52	\$67.20	2
2564	2564518/00220	SIGN PANEL OVERLAY TYPE EO	S F	78.00	\$2.65	\$34.00	1
2564	2564518/00230	SIGN PANEL OVERLAY TYPE OH	S F	11,068.00	\$252.02	\$22.77	3
2564	2564518/00250	FURNISH SIGN PANELS TYPE C	S F	104.00	\$24.40	\$234.62	2
2564	2564602/01515	INSTALL SIGN	EACH	19.00	\$1.24	\$65.00	1
2564	2564602/01582	REPOSITION SIGN PANEL TYPE OH	EACH	7.00	\$15.75	\$2,250.00	1
2564	2564602/01820	INSTALL SIGN TYPE SPECIAL	EACH	219.00	\$48.62	\$222.01	24



## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2564	2564602/02350	DELINEATOR / MARKER PANEL	EACH	58.00	\$3.19	\$54.99	6
2564	2564602/02360	DELINEATOR / MARKER SIGN	EACH	1,700.00	\$149.74	\$88.08	17
2564	2564607/00150	CONCRETE FOOTING (MONOTUBE)	C Y	5.00	\$9.55	\$1,909.09	1
2564	2564608/00150	STRUCTURAL STEEL - MONOTUBE SIGN	LB	7,241.00	\$25.34	\$3.50	1
2564	2564618/00025	SIGN PANEL OVERLAY	S F	5,335.00	\$91.12	\$17.08	1
2564	2564618/00100	EXTRUDED PANEL	S F	2,872.00	\$56.66	\$19.73	1
2564	2564618/00300	SIGN TYPE C	S F	1,429.10	\$112.08	\$78.43	7
2564	2564618/00310	SIGN TYPE D	S F	1,287.50	\$78.18	\$60.72	4
2564	2564618/00320	SIGN TYPE SPECIAL	S F	36.00	\$9.36	\$260.00	1
					\$0.00		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2565	2565501/00040	EMERGENCY VEHICLE PREEMPTION SYSTEM	LS	7.00	\$55.18	\$7,882.98	7
2565	2565501/00041	EMERGENCY VEHICLE PREEMPTION SYSTEM A	LS	8.00	\$59.73	\$7,465.63	8
2565	2565501/00042	EMERGENCY VEHICLE PREEMPTION SYSTEM B	LS	9.00	\$70.89	\$7,877.22	9
2565	2565501/00043	EMERGENCY VEHICLE PREEMPTION SYSTEM C	LS	2.00	\$17.95	\$8,975.00	2
2565	2565501/00044	EMERGENCY VEHICLE PREEMPTION SYSTEM D	LS	1.00	\$9.43	\$9,425.00	1
2565	2565501/00110	TRAFFIC CONTROL INTERCONNECT	LS	5.00	\$162.26	\$32,451.00	5
2565	2565502/00010	APS PUSH BUTTON STATION	EACH	3.00	\$7.50	\$2,500.00	1
2565	2565516/00010	TRAFFIC CONTROL SIGNAL SYSTEM	SYS	7.00	\$1,621.24	\$231,605.73	7
2565	2565516/00020	TRAFFIC CONTROL SIGNAL SYSTEM A	SYS	8.00	\$2,026.40	\$253,300.31	8

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2565	2565516/00030	TRAFFIC CONTROL SIGNAL SYSTEM B	SYS	9.00	\$2,476.47	\$275,163.46	9
2565	2565516/00040	TRAFFIC CONTROL SIGNAL SYSTEM C	SYS	3.00	\$720.40	\$240,131.67	3
2565	2565601/00400	FURNISH TRAFFIC CONTROL SIGNAL SYSTEM MATERIAL	LS	1.00	\$69.64	\$69,638.00	1
2565	2565601/00800	SIGNAL OPTIMIZATION AND TIMING	LS	1.00	\$41.90	\$41,895.00	1
2565	2565602/00022	SPECIAL HANDHOLE	EACH	33.00	\$46.20	\$1,400.00	1
2565	2565602/00026	PEDESTAL FOUNDATION	EACH	1.00	\$0.57	\$570.00	1
2565	2565602/00037	ADJUST HANDHOLE	EACH	12.00	\$6.87	\$572.33	2
2565	2565602/00047	INSTALL PEDESTAL POLE AND BASE	EACH	1.00	\$0.70	\$700.00	1
2565	2565602/00052	MAST ARM POLE AND FOUNDATION	EACH	1.00	\$12.70	\$12,700.00	1
2565	2565602/00190	INSTALL FLASHER SYSTEM	EACH	5.00	\$9.30	\$1,860.36	1
2565	2565602/00205	PAINT SIGNAL SYSTEM	EACH	3.00	\$15.90	\$5,300.00	1
2565	2565602/00290	PEDESTRIAN SIGNAL INDICATION	EACH	100.00	\$67.70	\$677.00	1
2565	2565602/51717	RIGID PVC LOOP DETECTOR 6'X6'	EACH	84.00	\$69.95	\$832.74	4
2565	2565603/00020	FIBER OPTIC INTERCONNECT	L F	2,480.00	\$16.12	\$6.50	1
2565	2565603/02030	3" RIGID STEEL CONDUIT	L F	100.00	\$18.00	\$180.00	1
2565	2565616/00001	FLASHING BEACON SYSTEM	SYS	19.00	\$218.50	\$11,500.00	1
2565	2565616/00060	PEDESTRIAN CROSSWALK FLASHER SYSTEM	SYS	5.00	\$139.10	\$27,820.00	3
2565	2565616/00061	PEDESTRIAN CROSSWALK FLASHER SYSTEM A	SYS	1.00	\$30.00	\$30,000.00	1
2565	2565616/00080	REVISE FLASHER SYSTEM	SYS	1.00	\$5.21	\$5,207.54	1
2565	2565616/00100	REVISE SIGNAL SYSTEM	SYS	9.00	\$354.12	\$39,346.36	9

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2565	2565616/00101	REVISE SIGNAL SYSTEM A	SYS	10.00	\$183.98	\$18,398.27	10
2565	2565616/00102	REVISE SIGNAL SYSTEM B	SYS	8.00	\$155.83	\$19,478.37	8
2565	2565616/00103	REVISE SIGNAL SYSTEM C	SYS	6.00	\$72.51	\$12,085.57	6
2565	2565616/00104	REVISE SIGNAL SYSTEM D	SYS	8.00	\$203.80	\$25,475.54	8
2565	2565616/00105	REVISE SIGNAL SYSTEM E	SYS	4.00	\$49.05	\$12,263.25	4
2565	2565616/00106	REVISE SIGNAL SYSTEM F	SYS	3.00	\$33.17	\$11,055.00	3
2565	2565616/00107	REVISE SIGNAL SYSTEM G	SYS	2.00	\$20.22	\$10,109.00	2
2565	2565616/00108	REVISE SIGNAL SYSTEM H	SYS	2.00	\$19.13	\$9,567.00	2
2565	2565616/00109	REVISE SIGNAL SYSTEM I	SYS	2.00	\$20.48	\$10,238.50	2
2565	2565616/00110	REVISE SIGNAL SYSTEM J	SYS	1.00	\$5.70	\$5,700.00	1
2565	2565616/00111	REVISE SIGNAL SYSTEM K	SYS	2.00	\$7.98	\$3,990.50	2
2565	2565616/00112	REVISE SIGNAL SYSTEM L	SYS	1.00	\$19.47	\$19,469.00	1
2565	2565616/00113	REVISE SIGNAL SYSTEM M	SYS	1.00	\$30.28	\$30,279.00	1
2565	2565616/00114	REVISE SIGNAL SYSTEM N	SYS	1.00	\$29.60	\$29,604.00	1
2565	2565616/00115	REVISE SIGNAL SYSTEM O	SYS	1.00	\$22.03	\$22,032.00	1
2565	2565616/00116	REVISE SIGNAL SYSTEM P	SYS	1.00	\$3.60	\$3,598.00	1
2565	2565616/00117	REVISE SIGNAL SYSTEM Q	SYS	1.00	\$3.60	\$3,598.00	1
2565	2565616/00118	REVISE SIGNAL SYSTEM R	SYS	1.00	\$15.48	\$15,483.00	1
2565	2565616/00119	REVISE SIGNAL SYSTEM S	SYS	1.00	\$21.29	\$21,286.00	1
2565	2565616/00120	REVISE SIGNAL SYSTEM T	SYS	1.00	\$3.60	\$3,598.00	1

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2565	2565616/00121	REVISE SIGNAL SYSTEM U	SYS	1.00	\$3.33	\$3,328.00	1
2565	2565616/00122	REVISE SIGNAL SYSTEM V	SYS	1.00	\$13.49	\$13,491.00	1
2565	2565616/00123	REVISE SIGNAL SYSTEM W	SYS	1.00	\$3.60	\$3,598.00	1
2565	2565616/00124	REVISE SIGNAL SYSTEM X	SYS	1.00	\$2.28	\$2,281.00	1
2565	2565616/00125	REVISE SIGNAL SYSTEM Y	SYS	1.00	\$13.00	\$13,003.00	1
2565	2565616/00126	REVISE SIGNAL SYSTEM Z	SYS	1.00	\$19.47	\$19,469.00	1
2565	2565616/00250	REVISE CONFLICT WARNING SYSTEM	SYS	1.00	\$8.77	\$8,771.00	1
2565	2565616/00300	TEMPORARY SIGNAL SYSTEM	SYS	2.00	\$131.38	\$65,688.00	2
2565	2565616/00301	TEMPORARY SIGNAL SYSTEM A	SYS	4.00	\$553.38	\$138,343.75	4
2565	2565616/00302	TEMPORARY SIGNAL SYSTEM B	SYS	4.00	\$483.38	\$120,843.75	4
					\$0.00		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2571	2571524/03040	CONIFEROUS TREE 4' HT CONT	TREE	8.00	\$3.48	\$435.00	1
2571	2571524/05050	CONIFEROUS TREE 5' HT B&B	TREE	120.00	\$60.76	\$506.35	2
2571	2571524/05060	CONIFEROUS TREE 6' HT B&B	TREE	19.00	\$13.00	\$684.00	1
2571	2571524/05080	CONIFEROUS TREE 8' HT B&B	TREE	20.00	\$13.33	\$666.69	2
2571	2571524/06120	DECIDUOUS TREE 24" HT SEEDLING	TREE	340.00	\$30.60	\$90.00	1
2571	2571524/08100	DECIDUOUS TREE 1" CAL BR	TREE	39.00	\$17.36	\$445.00	1
2571	2571524/08150	DECIDUOUS TREE 1.5" CAL BR	TREE	54.00	\$25.11	\$465.00	1
2571	2571524/09080	DECIDUOUS TREE 8' HT CONT	TREE	12.00	\$9.16	\$763.00	1

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2571	2571524/10150	DECIDUOUS TREE 1.5" CAL CONT	TREE	232.00	\$154.75	\$667.03	3
2571	2571524/10200	DECIDUOUS TREE 2" CAL CONT	TREE	4.00	\$2.32	\$580.00	1
2571	2571524/12100	DECIDUOUS TREE 1" CAL B&B	TREE	85.00	\$50.15	\$590.00	1
2571	2571524/12150	DECIDUOUS TREE 1.5" CAL B&B	TREE	44.00	\$25.79	\$586.09	2
2571	2571524/12200	DECIDUOUS TREE 2" CAL B&B	TREE	166.00	\$107.90	\$650.00	1
2571	2571524/12250	DECIDUOUS TREE 2.5" CAL B&B	TREE	40.00	\$34.28	\$856.97	2
2571	2571524/14050	ORNAMENTAL TREE 5' HT BR	TREE	60.00	\$27.34	\$455.62	2
2571	2571524/16060	ORNAMENTAL TREE 6' HT CONT	TREE	37.00	\$17.76	\$480.00	1
2571	2571524/17150	ORNAMENTAL TREE 1.5" CAL CONT	TREE	16.00	\$9.89	\$618.00	1
2571	2571524/19150	ORNAMENTAL TREE 1.5" CAL B&B	TREE	38.00	\$22.54	\$593.26	3
2571	2571525/03015	CONIFEROUS SHRUB 15" HT CONT	SHRB	102.00	\$9.49	\$93.00	1
2571	2571525/04015	CONIFEROUS SHRUB 15" SPREAD CONT	SHRB	8.00	\$0.74	\$93.00	1
2571	2571525/08012	DECIDUOUS SHRUB 12" HT BR	SHRB	65.00	\$3.32	\$51.00	1
2571	2571525/08015	DECIDUOUS SHRUB 15" HT BR	SHRB	400.00	\$21.20	\$53.00	1
2571	2571525/08018	DECIDUOUS SHRUB 18" HT BR	SHRB	656.00	\$43.39	\$66.15	2
2571	2571525/10002	DECIDUOUS SHRUB NO 2 CONT	SHRB	784.00	\$38.42	\$49.00	2
2571	2571525/10005	DECIDUOUS SHRUB NO 5 CONT	SHRB	46.00	\$6.58	\$143.00	1
2571	2571525/10018	DECIDUOUS SHRUB 18" HT CONT	SHRB	98.00	\$17.84	\$182.00	1
2571	2571525/10030	DECIDUOUS SHRUB 3' HT CONT	SHRB	21.00	\$3.68	\$175.00	1
2571	2571526/00112	VINES 1 YR NO 1 CONT	VINE	52.00	\$7.70	\$148.00	1

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2571	2571527/00053	PERENNIAL PLUGS	PLT	27,145.00	\$84.15	\$3.10	1
2571	2571527/01140	PERENNIAL 4.5" CONT	PLT	101.00	\$2.93	\$29.00	1
2571	2571527/01310	PERENNIAL NO 1 CONT	PLT	5,556.00	\$104.51	\$18.81	3
2571	2571527/04010	ORNAMENTAL GRASS NO 1 CONT	PLT	35.00	\$1.09	\$31.00	1
					\$0.00		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2572	2572503/00020	TEMPORARY FENCE	L F	24,325.00	\$74.19	\$3.05	25
2572	2572503/00030	CLEAN ROOT CUTTING	L F	2,061.00	\$13.19	\$6.40	6
2572	2572510/00010	PRUNE TREES	HOURL	52.00	\$15.77	\$303.25	6
					\$0.00		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2573	2573501/00020	STORM DRAIN INLET PROTECTION	LS	8.00	\$73.69	\$9,210.81	8
2573	2573501/00025	STABILIZED CONSTRUCTION EXIT	LS	66.00	\$1,132.27	\$17,155.55	66
2573	2573501/00030	EROSION CONTROL SUPERVISOR	LS	27.00	\$1,501.84	\$55,623.55	27
2573	2573502/00102	WATER TREATMENT TYPE SKIMMER	EACH	9.00	\$45.00	\$5,000.00	1
2573	2573502/00103	WATER TREATMENT TYPE SEDIMENT TANK	EACH	18.00	\$266.63	\$14,812.76	6
2573	2573502/00110	STORM DRAIN INLET PROTECTION	EACH	2,991.00	\$551.21	\$184.29	86
2573	2573502/00140	CULVERT END CONTROLS	EACH	1,223.00	\$204.33	\$167.07	72
2573	2573503/00020	SILT FENCE, TYPE HI	L F	66,667.00	\$200.67	\$3.01	24

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2573	2573503/00021	SILT FENCE, TYPE PA	L F	692.00	\$1.40	\$2.03	1
2573	2573503/00022	SILT FENCE, TYPE SD	L F	7,952.00	\$243.73	\$30.65	6
2573	2573503/00023	SILT FENCE, TYPE MS	L F	337,282.00	\$704.92	\$2.09	44
2573	2573503/00024	SILT FENCE, TYPE TB	L F	11,059.00	\$33.95	\$3.07	5
2573	2573503/00030	FLOTATION SILT CURTAIN TYPE STILL WATER	L F	4,782.00	\$81.34	\$17.01	6
2573	2573503/00031	FLOTATION SILT CURTAIN TYPE MOVING WATER	L F	5,554.00	\$147.24	\$26.51	15
2573	2573503/00040	TEMPORARY SLOPE DRAIN	L F	490.00	\$44.55	\$90.92	3
2573	2573503/00050	FILTER BERM TYPE 1	L F	42.00	\$0.71	\$17.00	1
2573	2573503/00051	FILTER BERM TYPE 2	L F	1,386.00	\$26.33	\$19.00	1
2573	2573503/00052	FILTER BERM TYPE 3	L F	1,312.00	\$58.24	\$44.39	5
2573	2573503/00053	FILTER BERM TYPE 4	L F	279,424.00	\$279.42	\$1.00	1
2573	2573503/00054	FILTER BERM TYPE 5	L F	2,190.00	\$100.13	\$45.72	10
2573	2573503/00060	SEDIMENT CONTROL LOG TYPE STRAW	L F	24,124.00	\$70.20	\$2.91	10
2573	2573503/00061	SEDIMENT CONTROL LOG TYPE WOOD FIBER	L F	11,248.00	\$40.27	\$3.58	12
2573	2573503/00062	SEDIMENT CONTROL LOG TYPE COIR	L F	741.00	\$5.93	\$8.00	1
2573	2573503/00063	SEDIMENT CONTROL LOG TYPE WOOD CHIP	L F	130,282.00	\$376.51	\$2.89	10
2573	2573503/00064	SEDIMENT CONTROL LOG TYPE COMPOST	L F	399,520.00	\$1,306.43	\$3.27	64
2573	2573503/00065	SEDIMENT CONTROL LOG TYPE ROCK	L F	306.00	\$4.32	\$14.13	4
2573	2573503/00066	SEDIMENT CONTROL LOG TYPE BLANKET SYSTEM	L F	1,499.00	\$6.61	\$4.41	5
2573	2573510/00030	SEDIMENT REMOVAL VAC TRUCK	HOURL	200.00	\$80.00	\$400.00	1

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2573	2573518/00010	SANDBAG BARRIER	S F	2,448.00	\$2.45	\$1.00	1
2573	2573602/00180	ROCK DITCH CHECK	EACH	23.00	\$19.00	\$826.05	4
2573	2573602/00190	SEDIMENT CONTROL STRUCTURE	EACH	155.00	\$15.50	\$100.00	1
2573	2573611/00010	WHEEL WASH OFF	DAY	136.00	\$374.00	\$2,750.00	1
					\$0.00		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2574	2574505/00010	SUBSOILING	ACRE	317.00	\$80.01	\$252.39	35
2574	2574505/00020	SOIL BED PREPARATION	ACRE	906.70	\$136.44	\$150.48	70
2574	2574505/00030	SOIL TRACKING	ACRE	10.70	\$31.09	\$2,905.61	5
2574	2574507/00100	COMMON TOPSOIL BORROW	C Y	14,284.80	\$450.69	\$31.55	19
2574	2574507/00101	ROOTING TOPSOIL BORROW	C Y	224.00	\$9.30	\$41.50	1
2574	2574507/00102	SANDY CLAY LOAM TOPSOIL BORROW	C Y	1,285.00	\$59.25	\$46.11	2
2574	2574507/00103	FILTER TOPSOIL BORROW	C Y	7,981.00	\$335.20	\$42.00	6
2574	2574507/00104	BOULEVARD TOPSOIL BORROW	C Y	6,626.00	\$171.08	\$25.82	2
2574	2574507/00105	LOAM TOPSOIL BORROW	C Y	1,564.00	\$68.03	\$43.50	2
2574	2574507/00110	COMPOST GRADE 2	C Y	2,368.00	\$102.46	\$43.27	2
2574	2574508/00011	FERTILIZER TYPE 1	LB	32,478.00	\$18.51	\$0.57	16
2574	2574508/00012	FERTILIZER TYPE 2	LB	51.00	\$0.52	\$10.20	1
2574	2574508/00013	FERTILIZER TYPE 3	LB	188,871.10	\$117.10	\$0.62	67
2574	2574508/00014	FERTILIZER TYPE 4	LB	18,185.00	\$19.64	\$1.08	38



## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2574	2574509/00110	COMPOST GRADE 1	TON	293.00	\$30.03	\$102.48	2
2574	2574509/00120	LIME	TON	91.10	\$16.68	\$183.13	6
					\$0.00		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2575	2575501/00020	TURF ESTABLISHMENT	LS	21.00	\$161.33	\$7,682.41	21
2575	2575504/00011	SODDING TYPE LAWN	S Y	34,191.00	\$304.64	\$8.91	10
2575	2575504/00012	SODDING TYPE SALT TOLERANT	S Y	13,665.00	\$100.16	\$7.33	4
2575	2575504/00030	TEMPORARY POLY COVERING	S Y	61,904.00	\$195.62	\$3.16	9
2575	2575504/00073	EROSION CONTROL BLANKETS CATEGORY 3N	S Y	83,006.00	\$137.79	\$1.66	4
2575	2575504/00110	RAPID STABILIZATION METHOD 4	S Y	457,981.00	\$778.57	\$1.70	26
2575	2575504/00200	TEMPORARY GEOTEXTILE COVERING	S Y	23,463.00	\$62.41	\$2.66	3
2575	2575505/00021	SEEDING	ACRE	1,026.56	\$191.41	\$186.46	82
2575	2575505/00025	DISK ANCHORING	ACRE	345.00	\$21.43	\$62.13	10
2575	2575505/00035	MOWING	ACRE	705.20	\$104.28	\$147.87	11
2575	2575505/00040	WEED SPRAYING	ACRE	212.40	\$57.24	\$269.50	43
2575	2575505/00055	RAPID STABILIZATION METHOD 1	ACRE	2.30	\$1.15	\$500.00	1
2575	2575505/00056	RAPID STABILIZATION METHOD 2	ACRE	32.40	\$43.48	\$1,341.90	8
2575	2575506/00010	WEED SPRAY MIXTURE	GAL	151.90	\$13.82	\$91.00	43
2575	2575507/00060	MULCH MATERIAL TYPE 6	C Y	1,710.00	\$91.54	\$53.53	3
2575	2575507/00090	MULCH MATERIAL TYPE 9	C Y	1,080.40	\$146.95	\$136.01	13

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2575	2575508/21111	SEED MIXTURE 21-111	LB	10,330.00	\$6.20	\$0.60	6
2575	2575508/21112	SEED MIXTURE 21-112	LB	128.00	\$6.77	\$52.87	2
2575	2575508/21113	SEED MIXTURE 21-113	LB	2,556.00	\$1.81	\$0.71	2
2575	2575508/22111	SEED MIXTURE 22-111	LB	302.00	\$0.71	\$2.36	5
2575	2575508/25121	SEED MIXTURE 25-121	LB	4,927.70	\$17.15	\$3.48	10
2575	2575508/25131	SEED MIXTURE 25-131	LB	3,195.50	\$11.79	\$3.69	9
2575	2575508/25141	SEED MIXTURE 25-141	LB	16,639.50	\$61.40	\$3.69	31
2575	2575508/25142	SEED MIXTURE 25-142	LB	315.00	\$1.62	\$5.15	1
2575	2575508/25151	SEED MIXTURE 25-151	LB	1,123.00	\$5.17	\$4.60	7
2575	2575508/32241	SEED MIXTURE 32-241	LB	4,125.00	\$29.99	\$7.27	3
2575	2575508/33261	SEED MIXTURE 33-261	LB	2,134.90	\$52.18	\$24.44	29
2575	2575508/33262	SEED MIXTURE 33-262	LB	27.00	\$0.27	\$9.84	1
2575	2575508/33361	SEED MIXTURE 33-361	LB	428.00	\$14.93	\$34.88	10
2575	2575508/34171	SEED MIXTURE 34-171	LB	20.00	\$1.90	\$95.00	1
2575	2575508/34181	SEED MIXTURE 34-181	LB	5.00	\$2.40	\$479.00	1
2575	2575508/34261	SEED MIXTURE 34-261	LB	1.20	\$0.04	\$30.00	1
2575	2575508/35221	SEED MIXTURE 35-221	LB	1,049.40	\$21.22	\$20.22	10
2575	2575508/35241	SEED MIXTURE 35-241	LB	9,037.30	\$138.45	\$15.32	32
2575	2575508/35521	SEED MIXTURE 35-521	LB	50.00	\$3.00	\$60.00	1
2575	2575508/36211	SEED MIXTURE 36-211	LB	77.10	\$2.99	\$38.76	6

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2575	2575508/36311	SEED MIXTURE 36-311	LB	1,729.00	\$59.11	\$34.19	7
2575	2575508/40001	HYDRAULIC MULCH MATRIX	LB	72,321.00	\$64.37	\$0.89	5
2575	2575508/40002	HYDRAULIC BONDED FIBER MATRIX	LB	264,431.00	\$261.79	\$0.99	3
2575	2575508/40003	HYDRAULIC REINFORCED FIBER MATRIX	LB	305,857.00	\$474.08	\$1.55	13
2575	2575508/40006	HYDRAULIC STABILIZED FIBER MATRIX	LB	233,129.00	\$230.80	\$0.99	10
2575	2575509/00010	MULCH MATERIAL TYPE 1	TON	474.60	\$83.96	\$176.91	8
2575	2575509/00030	MULCH MATERIAL TYPE 3	TON	264.90	\$51.75	\$195.36	7
2575	2575523/00010	WATER	MGAL	6.00	\$0.32	\$53.85	1
2575	2575523/00020	RAPID STABILIZATION METHOD 3	MGAL	4,895.60	\$3,040.80	\$621.13	21
2575	2575602/00700	SITE RESTORATION	EACH	132.00	\$107.54	\$814.73	12
2575	2575604/00171	MULCH MATERIAL TYPE 6	S Y	8.00	\$0.38	\$47.00	1
2575	2575604/00700	SITE RESTORATION	S Y	910.00	\$11.40	\$12.53	2
2575	2575604/01110	ROLLED EROSION PREVENTION CATEGORY 10	S Y	8,666.00	\$9.97	\$1.15	1
2575	2575604/01120	ROLLED EROSION PREVENTION CATEGORY 20	S Y	149,269.00	\$208.98	\$1.40	17
2575	2575604/01130	ROLLED EROSION PREVENTION CATEGORY 30	S Y	15,207.00	\$25.70	\$1.69	4
2575	2575604/01215	ROLLED EROSION PREVENTION CATEGORY 15	S Y	30,954.00	\$55.41	\$1.79	4
2575	2575604/01225	ROLLED EROSION PREVENTION CATEGORY 25	S Y	1,451,213.00	\$2,365.48	\$1.63	60
2575	2575604/01235	ROLLED EROSION PREVENTION CATEGORY 35	S Y	81,992.00	\$159.06	\$1.94	14
2575	2575604/01357	ROLLED EROSION PREVENTION CATEGORY 57	S Y	649.00	\$4.74	\$7.30	2
2575	2575604/01572	ROLLED EROSION PREVENTION CATEGORY 72	S Y	2,243.00	\$34.12	\$15.21	5

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2575	2575604/01575	ROLLED EROSION PREVENTION CATEGORY 75	S Y	11,180.00	\$259.38	\$23.20	2
2575	2575604/01576	ROLLED EROSION PREVENTION CATEGORY 76	S Y	648.00	\$11.66	\$18.00	1
2575	2575604/01682	ROLLED EROSION PREVENTION CATEGORY 80B	S Y	17.00	\$1.36	\$80.00	1
2575	2575607/00120	LANDSCAPE ROCK	C Y	1.00	\$0.14	\$142.50	1
2575	2575608/40000	SEED MIXTURE SPECIAL	LB	792.00	\$5.44	\$6.87	2
2575	2575618/00010	SITE RESTORATION	S F	102,355.00	\$150.46	\$1.47	10
					\$0.00		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2577	2577502/00020	LIVE STAKES	EACH	1,814.00	\$24.49	\$13.50	1
2577	2577503/00010	WATTLING	L F	1,500.00	\$30.00	\$20.00	1
2577	2577507/00030	ROOT RAP	C Y	725.00	\$79.47	\$109.62	2
2577	2577602/00010	LOG J-HOOK	EACH	19.00	\$165.30	\$8,700.00	1
2577	2577607/00020	GRANULAR CHANNEL LINER	C Y	18.00	\$0.76	\$42.00	1
					\$0.00		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2580	2580501/00010	INTERIM PAVEMENT MARKING	LS	40.00	\$840.59	\$21,014.82	40
2580	2580503/00010	INTERIM PAVEMENT MARKING	L F	785,323.00	\$157.06	\$0.20	14
2580	2580603/00100	PAVEMENT MARKING - LATE SEASON	L F	287,530.00	\$158.14	\$0.55	4
2580	2580618/00010	PAVEMENT MESSAGE - LATE SEASON	S F	12,617.00	\$68.13	\$5.40	2

\$0.00

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2581	2581503/00010	REMOVABLE PREFORMED PAVEMENT MARKING TAPE	L F	764,879.00	\$871.96	\$1.14	45
2581	2581603/00020	REMOVABLE PREFORMED PLASTIC MASK (BLACK)	L F	104,335.00	\$180.50	\$1.73	22
2581	2581603/08010	SUPPLEMENTAL DESCRIPTION	L F	4,075.00	\$36.68	\$9.00	1
2581	2581618/00010	REMOVABLE PREFORMED PAVEMENT MESSAGE TAPE	S F	337.00	\$3.99	\$11.84	4
					\$0.00		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2582	2582503/10104	4" SOLID LINE PAINT	L F	520,344.00	\$88.46	\$0.17	19
2582	2582503/10106	6" SOLID LINE PAINT	L F	246,020.00	\$24.60	\$0.10	2
2582	2582503/10108	8" SOLID LINE PAINT	L F	500.00	\$2.50	\$5.00	1
2582	2582503/10112	12" SOLID LINE PAINT	L F	1,950.00	\$15.60	\$8.00	1
2582	2582503/10124	24" SOLID LINE PAINT	L F	660.00	\$4.40	\$6.67	4
2582	2582503/10204	4" BROKEN LINE PAINT	L F	48,695.00	\$8.28	\$0.17	9
2582	2582503/10304	4" DOTTED LINE PAINT	L F	2,769.00	\$3.90	\$1.41	6
2582	2582503/10308	8" DOTTED LINE PAINT	L F	290.00	\$0.15	\$0.53	1
2582	2582503/10404	4" DOUBLE SOLID LINE PAINT	L F	127,614.00	\$48.49	\$0.38	14
2582	2582503/10406	6" DOUBLE SOLID LINE PAINT	L F	4,200.00	\$1.81	\$0.43	1
2582	2582503/14104	4" SOLID LINE PAINT (WR)	L F	437,781.00	\$105.07	\$0.24	18
2582	2582503/14106	6" SOLID LINE PAINT (WR)	L F	33,619.00	\$17.82	\$0.53	7
2582	2582503/14108	8" SOLID LINE PAINT (WR)	L F	1,666.00	\$1.53	\$0.92	3
2582	2582503/14124	24" SOLID LINE PAINT (WR)	L F	428.00	\$1.69	\$3.96	3
2582	2582503/14204	4" BROKEN LINE PAINT (WR)	L F	30,450.00	\$5.48	\$0.18	6
2582	2582503/14206	6" BROKEN LINE PAINT (WR)	L F	730.00	\$0.50	\$0.68	1
2582	2582503/14304	4" DOTTED LINE PAINT (WR)	L F	357.00	\$0.14	\$0.38	4
2582	2582503/14308	8" DOTTED LINE PAINT (WR)	L F	69.00	\$0.11	\$1.65	1

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2582	2582503/14404	4" DOUBLE SOLID LINE PAINT (WR)	L F	80,210.00	\$44.92	\$0.56	14
2582	2582503/14406	6" DOUBLE SOLID LINE PAINT (WR)	L F	4,631.00	\$5.56	\$1.20	2
2582	2582503/16104	4" SOLID LINE PAINT GROUND IN	L F	282.00	\$3.38	\$12.00	1
2582	2582503/20104	4" SOLID LINE PAINT GROUND IN (WR)	L F	402,701.00	\$128.86	\$0.32	4
2582	2582503/20106	6" SOLID LINE PAINT GROUND IN (WR)	L F	277,120.00	\$110.85	\$0.40	1
2582	2582503/20124	24" SOLID LINE PAINT GROUND IN (WR)	L F	84.00	\$0.80	\$9.49	2
2582	2582503/20204	4" BROKEN LINE PAINT GROUND IN (WR)	L F	28,965.00	\$9.56	\$0.33	3
2582	2582503/20304	4" DOTTED LINE PAINT GROUND IN (WR)	L F	1,401.00	\$1.22	\$0.87	4
2582	2582503/20308	8" DOTTED LINE PAINT GROUND IN (WR)	L F	760.00	\$1.38	\$1.82	2
2582	2582503/20404	4" DOUBLE SOLID LINE PAINT GROUND IN (WR)	L F	4,406.00	\$2.82	\$0.64	3
2582	2582503/30104	4" SOLID LINE MULTI-COMPONENT	L F	8,628.00	\$21.22	\$2.46	7
2582	2582503/30124	24" SOLID LINE MULTI-COMPONENT	L F	219.00	\$3.93	\$17.94	2
2582	2582503/30204	4" BROKEN LINE MULTI-COMPONENT	L F	980.00	\$1.48	\$1.51	2
2582	2582503/30404	4" DOUBLE SOLID LINE MULTI-COMPONENT	L F	6,097.00	\$11.71	\$1.92	5
2582	2582503/34104	4" SOLID LINE MULTI-COMPONENT (WR)	L F	403,117.00	\$149.15	\$0.37	18
2582	2582503/34106	6" SOLID LINE MULTI-COMPONENT (WR)	L F	8,645.00	\$3.20	\$0.37	2
2582	2582503/34108	8" SOLID LINE MULTI-COMPONENT (WR)	L F	9,463.00	\$10.88	\$1.15	2
2582	2582503/34124	24" SOLID LINE MULTI-COMPONENT (WR)	L F	1,952.00	\$15.75	\$8.07	4
2582	2582503/34204	4" BROKEN LINE MULTI-COMPONENT (WR)	L F	236,505.00	\$94.60	\$0.40	20
2582	2582503/34304	4" DOTTED LINE MULTI-COMPONENT (WR)	L F	30.00	\$0.01	\$0.46	1

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2582	2582503/34308	8" DOTTED LINE MULTI-COMPONENT (WR)	L F	1,437.00	\$1.31	\$0.91	1
2582	2582503/34404	4" DOUBLE SOLID LINE MULTI-COMPONENT (WR)	L F	110,426.00	\$72.88	\$0.66	16
2582	2582503/36104	4" SOLID LINE MULTI-COMPONENT GROUND IN	L F	7,969.00	\$8.77	\$1.10	1
2582	2582503/36106	6" SOLID LINE MULTI-COMPONENT GROUND IN	L F	577.00	\$0.75	\$1.30	1
2582	2582503/36108	8" SOLID LINE MULTI-COMPONENT GROUND IN	L F	3,493.00	\$16.42	\$4.70	1
2582	2582503/36112	12" SOLID LINE MULTI-COMPONENT GROUND IN	L F	187.00	\$2.43	\$13.00	1
2582	2582503/36124	24" SOLID LINE MULTI-COMPONENT GROUND IN	L F	1,994.00	\$30.25	\$15.17	3
2582	2582503/36204	4" BROKEN LINE MULTI-COMPONENT GROUND IN	L F	1,460.00	\$1.90	\$1.30	1
2582	2582503/36308	8" DOTTED LINE MULTI-COMPONENT GROUND IN	L F	129.00	\$0.45	\$3.50	1
2582	2582503/36404	4" DOUBLE SOLID LINE MULTI-COMPONENT GROUND IN	L F	5,896.00	\$12.97	\$2.20	1
2582	2582503/40104	4" SOLID LINE MULTI-COMPONENT GROUND IN (WR)	L F	7,884,157.00	\$4,888.18	\$0.62	83
2582	2582503/40106	6" SOLID LINE MULTI-COMPONENT GROUND IN (WR)	L F	1,666,042.00	\$1,216.21	\$0.73	23
2582	2582503/40108	8" SOLID LINE MULTI-COMPONENT GROUND IN (WR)	L F	24,839.00	\$43.47	\$1.75	22
2582	2582503/40112	12" SOLID LINE MULTI-COMPONENT GROUND IN (WR)	L F	2,022.00	\$21.98	\$10.87	8
2582	2582503/40124	24" SOLID LINE MULTI-COMPONENT GROUND IN (WR)	L F	14,374.00	\$198.50	\$13.81	28
2582	2582503/40204	4" BROKEN LINE MULTI-COMPONENT GROUND IN (WR)	L F	277,713.00	\$180.51	\$0.65	58
2582	2582503/40304	4" DOTTED LINE MULTI-COMPONENT GROUND IN (WR)	L F	27,569.00	\$45.76	\$1.66	46
2582	2582503/40306	6" DOTTED LINE MULTI-COMPONENT GROUND IN (WR)	L F	810.00	\$1.70	\$2.10	2
2582	2582503/40308	8" DOTTED LINE MULTI-COMPONENT GROUND IN (WR)	L F	3,963.00	\$10.90	\$2.75	22
2582	2582503/40312	12" DOTTED LINE MULTI-COMPONENT GROUND IN (WR)	L F	81.00	\$1.08	\$13.32	1

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2582	2582503/40404	4" DOUBLE SOLID LINE MULTI-COMPONENT GROUND IN (WR)	L F	387,726.00	\$511.80	\$1.32	52
2582	2582503/42104	4" SOLID LINE MULTI-COMPONENT GROUND IN (WR) CONTRAST	L F	15,814.00	\$39.54	\$2.50	2
2582	2582503/42108	8" SOLID LINE MULTI-COMPONENT GROUND IN (WR) CONTRAST	L F	177.00	\$3.54	\$20.00	1
2582	2582503/42204	4" BROKEN LINE MULTI-COMPONENT GROUND IN (WR) CONTRAST	L F	11,034.00	\$36.96	\$3.35	3
2582	2582503/42304	4" DOTTED LINE MULTI-COMPONENT GROUND IN (WR) CONTRAST	L F	1,304.00	\$3.47	\$2.66	2
2582	2582503/42312	12" DOTTED LINE MULTI-COMPONENT GROUND IN (WR) CONTRAST	L F	330.00	\$6.60	\$20.00	1
2582	2582503/50106	6" SOLID LINE PREFORM TAPE	L F	25,101.00	\$31.38	\$1.25	1
2582	2582503/50124	24" SOLID LINE PREFORM TAPE	L F	24.00	\$1.20	\$50.00	1
2582	2582503/50304	4" DOTTED LINE PREFORM TAPE	L F	123.00	\$1.23	\$10.00	1
2582	2582503/56108	8" SOLID LINE PREFORM TAPE GROUND IN	L F	8,633.00	\$66.65	\$7.72	2
2582	2582503/56124	24" SOLID LINE PREFORM TAPE GROUND IN	L F	2,007.00	\$65.37	\$32.57	3
2582	2582503/56208	8" BROKEN LINE PREFORM TAPE GROUND IN	L F	300.00	\$3.30	\$11.00	1
2582	2582503/56304	4" DOTTED LINE PREFORM TAPE GROUND IN	L F	387.00	\$2.65	\$6.84	2
2582	2582503/56308	8" DOTTED LINE PREFORM TAPE GROUND IN	L F	1,753.00	\$13.11	\$7.48	2
2582	2582503/58104	4" SOLID LINE PREFORM TAPE GROUND IN CONTRAST	L F	2,160.00	\$17.50	\$8.10	2
2582	2582503/58108	8" SOLID LINE PREFORM TAPE GROUND IN CONTRAST	L F	29,589.00	\$372.23	\$12.58	6
2582	2582503/58204	4" BROKEN LINE PREFORM TAPE GROUND IN CONTRAST	L F	29,590.00	\$233.47	\$7.89	5



## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2582	2582503/58304	4" DOTTED LINE PREFORM TAPE GROUND IN CONTRAST	L F	1,118.00	\$14.21	\$12.71	5
2582	2582503/58308	8" DOTTED LINE PREFORM TAPE GROUND IN CONTRAST	L F	4,669.00	\$58.83	\$12.60	4
2582	2582503/60104	4" SOLID LINE PREFORM TAPE GROUND IN (WR)	L F	99,035.00	\$391.19	\$3.95	3
2582	2582503/60108	8" SOLID LINE PREFORM TAPE GROUND IN (WR)	L F	78,823.00	\$618.76	\$7.85	4
2582	2582503/60124	24" SOLID LINE PREFORM TAPE GROUND IN (WR)	L F	5,612.00	\$138.34	\$24.65	4
2582	2582503/60204	4" BROKEN LINE PREFORM TAPE GROUND IN (WR)	L F	25,497.00	\$102.75	\$4.03	5
2582	2582503/60304	4" DOTTED LINE PREFORM TAPE GROUND IN (WR)	L F	5,414.00	\$21.60	\$3.99	3
2582	2582503/60404	4" DOUBLE SOLID LINE PREFORM TAPE GROUND IN (WR)	L F	34,936.00	\$279.49	\$8.00	2
2582	2582503/62104	4" SOLID LINE PREFORM TAPE GROUND IN (WR) CONTRAST	L F	3,524.00	\$31.19	\$8.85	2
2582	2582503/62108	8" SOLID LINE PREFORM TAPE GROUND IN (WR) CONTRAST	L F	14,950.00	\$205.56	\$13.75	4
2582	2582503/62204	4" BROKEN LINE PREFORM TAPE GROUND IN (WR) CONTRAST	L F	254,684.00	\$2,034.93	\$7.99	8
2582	2582503/62304	4" DOTTED LINE PREFORM TAPE GROUND IN (WR) CONTRAST	L F	450.00	\$3.47	\$7.71	2
2582	2582503/62308	8" DOTTED LINE PREFORM TAPE GROUND IN (WR) CONTRAST	L F	5,523.00	\$74.17	\$13.43	4
2582	2582503/76112	12" SOLID LINE PREFORM THERMO GROUND IN	L F	1,061.00	\$26.78	\$25.24	3
2582	2582503/76124	24" SOLID LINE PREFORM THERMO GROUND IN	L F	7,227.00	\$186.02	\$25.74	18
2582	2582503/76304	4" DOTTED LINE PREFORM THERMO GROUND IN	L F	3,091.00	\$76.25	\$24.67	5
2582	2582503/76312	12" DOTTED LINE PREFORM THERMO GROUND IN	L F	728.00	\$13.15	\$18.07	5

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2582	2582503/78124	24" SOLID LINE PREFORM THERMO GROUND IN CONT	L F	132.00	\$4.75	\$36.00	1
2582	2582503/78304	4" DOTTED LINE PREFORM THERMO GROUND IN CONT	L F	110.00	\$0.90	\$8.20	1
2582	2582503/79112	12" SOLID LINE PREFORM THERMO GROUND IN ESR	L F	26.00	\$0.32	\$12.48	1
2582	2582503/79124	24" SOLID LINE PREFORM THERMO GROUND IN ESR	L F	718.00	\$18.06	\$25.16	10
2582	2582518/01000	PAVEMENT MESSAGE PAINT	S F	3,157.00	\$22.54	\$7.14	3
2582	2582518/01020	PAVEMENT MESSAGE PAINT GROUND IN (WR)	S F	2,174.00	\$41.52	\$19.10	4
2582	2582518/02000	PAVEMENT MESSAGE MULTI-COMPONENT	S F	143.00	\$1.48	\$10.38	2
2582	2582518/02020	PAVEMENT MESSAGE MULTI-COMPONENT GROUND IN	S F	1,250.00	\$15.51	\$12.41	4
2582	2582518/02040	PAVEMENT MESSAGE MULTI-COMPONENT GROUND IN (WR)	S F	6,233.00	\$103.03	\$16.53	13
2582	2582518/03020	PAVEMENT MESSAGE PREFORM TAPE (WR)	S F	124.00	\$1.24	\$10.00	1
2582	2582518/03040	PAVEMENT MESSAGE PREFORM TAPE GROUND IN	S F	2,645.00	\$85.94	\$32.49	4
2582	2582518/03050	PAVEMENT MESSAGE PREFORM TAPE GROUND IN CONTRAST	S F	308.00	\$7.39	\$24.00	1
2582	2582518/03060	PAVEMENT MESSAGE PREFORM TAPE GROUND IN (WR)	S F	2,142.00	\$79.90	\$37.30	2
2582	2582518/04020	PAVEMENT MESSAGE PREFORM THERMOPLASTIC GROUND IN	S F	12,268.80	\$347.82	\$28.35	29
2582	2582518/04030	PAVEMENT MESSAGE PREFORM THERMOPLASTIC GROUND IN CONTRAST	S F	309.00	\$7.95	\$25.74	1
2582	2582518/04040	PAVEMENT MESSAGE PREFORM THERMOPLASTIC ENHANCED SKID RESISTANCE	S F	1,205.00	\$26.32	\$21.84	1
2582	2582518/04060	PAVEMENT MESSAGE PREFORM THERMOPLASTIC GROUND IN ENHANCED SKID RESISTANCE	S F	1,824.00	\$54.41	\$29.83	6

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2020 to 12/31/2020

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2582	2582518/04070	PAVEMENT MESSAGE PREFORM THERMOPLASTIC GROUND IN CONTRAST ENHANCED SKID RESISTANCE	S F	341.00	\$7.84	\$23.00	1
2582	2582518/05000	CROSSWALK PAINT	S F	3,024.00	\$12.01	\$3.97	2
2582	2582518/05020	CROSSWALK PAINT GROUND IN (WR)	S F	254.00	\$1.92	\$7.57	2
2582	2582518/06020	CROSSWALK MULTI-COMPONENT GROUND IN	S F	3,872.00	\$28.65	\$7.40	2
2582	2582518/06040	CROSSWALK MULTI-COMPONENT GROUND IN (WR)	S F	14,643.00	\$148.33	\$10.13	8
2582	2582518/07020	CROSSWALK PREFORM TAPE GROUND IN	S F	1,782.00	\$24.27	\$13.62	2
2582	2582518/08020	CROSSWALK PREFORM THERMOPLASTIC GROUND IN	S F	25,471.00	\$385.12	\$15.12	16
2582	2582518/08040	CROSSWALK PREFORM THERMOPLASTIC ENHANCED SKID RESISTANCE	S F	1,896.00	\$24.44	\$12.89	3
2582	2582518/08060	CROSSWALK PREFORM THERMOPLASTIC GROUND IN ENHANCED SKID RESISTANCE	S F	23,483.00	\$329.23	\$14.02	16
2582	2582518/08070	CROSSWALK PREFORM THERMOPLASTIC GROUND IN CONTRAST ENHANCED SKID RESISTANCE	S F	990.00	\$12.36	\$12.48	2
2582	2582601/00010	WET RETROREFLECTOMETER MEASUREMENTS	LS	1.00	\$2.50	\$2,500.00	1
2582	2582603/79000	PAVEMENT MARKING SPECIAL	L F	895.00	\$6.80	\$7.60	3
2582	2582603/79010	MOBILE RETROREFLECTOMETER MEASUREMENTS	L F	11,646,886.00	\$116.47	\$0.01	44
2582	2582618/09000	PAVEMENT MARKING SPECIAL	S F	5,395.00	\$167.95	\$31.13	4
2582	2582618/09020	CROSSWALK MARKING -MULTI-COMPONENT (WET REFLECTIVE)	S F	198.00	\$1.92	\$9.70	1
					\$0.00		