

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
State Aid Projects Not Included
1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2011	2011601/00003	CONSTRUCTION SURVEYING	LS	30.00	\$1,340.51	\$44,683.58	30
2011	2011601/00010	VIBRATION MONITORING	LS	1.00	\$16.66	\$16,663.00	1
2011	2011601/01000	AS BUILT	LS	107.00	\$911.73	\$8,520.84	107
2011	2011601/01000	AS BUILT	LS	107.00	\$911.73	\$8,520.84	107
2011	2011901/00003	CONSTRUCTION SURVEYING	LS	3.00	\$1,836.29	\$612,098.33	3
2011	2011901/00045	DESIGN SERVICES	LS	5.00	\$24,486.52	\$4,897,303.80	5
2011	2011901/00060	DESIGN SURVEYING	LS	5.00	\$1,196.15	\$239,229.60	5
2011	2011901/00105	SANITARY DESIGN	LS	2.00	\$75.00	\$37,500.00	2
2011	2011901/00205	WATERMAIN DESIGN	LS	2.00	\$55.00	\$27,500.00	2
					\$30,829.59		
Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2012	2012602/00010	TRAFFIC CONTROL SPECIAL	EACH	1.00	\$7.90	\$7,900.00	1
2012	2012602/00011	TRAFFIC CONTROL TYPE 1	EACH	46.00	\$34.00	\$739.13	4
2012	2012602/00012	TRAFFIC CONTROL TYPE 2	EACH	148.50	\$212.00	\$1,427.63	9
2012	2012602/00013	TRAFFIC CONTROL TYPE 3	EACH	2.00	\$11.00	\$5,500.00	1
2012	2012602/00014	TRAFFIC CONTROL TYPE 4	EACH	46.00	\$47.58	\$1,034.24	4
2012	2012602/00015	TRAFFIC CONTROL TYPE 5	EACH	164.00	\$319.32	\$1,947.07	8
2012	2012613/00010	TRAFFIC CONTROL SPECIAL	UDAY	42.00	\$121.80	\$2,900.00	1
2012	2012613/00011	TRAFFIC CONTROL SPECIAL 1	UDAY	19.00	\$8.40	\$442.11	2
2012	2012613/00012	TRAFFIC CONTROL SPECIAL 2	UDAY	3.00	\$12.60	\$4,200.00	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2012	2012618/00010	DECK CLEANING	S F	146,387.00	\$87.83	\$0.60	1
					\$862.43		
Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2013	2013601/00010	SURVEY EQUIPMENT	LS	1.00	\$6.00	\$6,000.00	1
2013	2013601/00140	GEOTECHNICAL MONITORING SYSTEM	LS	1.00	\$15.00	\$15,000.00	1
2013	2013602/00022	ROAD/WEATHER SENSOR AND CABLE	EACH	7.00	\$64.61	\$9,230.71	2
2013	2013602/00051	TCLP TEST	EACH	29.00	\$36.69	\$1,265.10	6
2013	2013901/00025	ENVIRONMENTAL COMPLIANCE	LS	4.00	\$1,853.82	\$463,455.00	4
2013	2013901/00130	GEOTECHNICAL INVESTIGATION	LS	4.00	\$2,452.00	\$613,000.00	4
					\$4,428.12		
Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2016	2016601/00010	CONTRACT MANAGEMENT	LS	1.00	\$78.00	\$78,000.00	1
2016	2016601/00050	QUALITY MANAGEMENT	LS	39.00	\$252.85	\$6,483.46	39
2016	2016601/00051	QUALITY MANAGEMENT SPECIAL	LS	39.00	\$598.86	\$15,355.26	39
2016	2016601/00070	SAFETY MANAGEMENT	LS	1.00	\$11.00	\$11,000.00	1
2016	2016601/00080	PUBLIC INFORMATION MANAGEMENT	LS	2.00	\$35.00	\$17,500.00	2
2016	2016601/00080	PUBLIC INFORMATION MANAGEMENT	LS	2.00	\$35.00	\$17,500.00	2
2016	2016609/00050	QUALITY MANAGEMENT	TON	37,398.00	\$4.86	\$0.13	1
2016	2016609/00051	QUALITY MANAGEMENT SPECIAL	TON	37,398.00	\$14.96	\$0.40	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2016	2016901/00010	CONTRACT MANAGEMENT	LS	4.00	\$9,634.95	\$2,408,737.50	4
2016	2016901/00050	QUALITY MANAGEMENT	LS	4.00	\$10,001.63	\$2,500,407.56	4
2016	2016901/00060	HUMAN RESOURCE MANAGEMENT	LS	4.00	\$2,380.50	\$595,125.00	4
2016	2016901/00070	SAFETY MANAGEMENT	LS	4.00	\$984.75	\$246,187.50	4
2016	2016901/00080	PUBLIC INFORMATION MANAGEMENT	LS	3.00	\$24.50	\$8,166.67	3
					\$24,056.86		

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2021	2021501/00010	MOBILIZATION	LS	171.00	\$32,443.33	\$189,727.06	171
2021	2021501/00010	MOBILIZATION	LS	171.00	\$32,443.33	\$189,727.06	171
2021	2021601/00011	MOBILIZATION BRIDGE	LS	1.00	\$1,964.94	\$1,964,938.38	1
2021	2021901/00005	MOBILIZATION DESIGN BUILD	LS	5.00	\$18,232.62	\$3,646,523.00	5
2021	2021901/00040	INSURANCE	LS	5.00	\$622.15	\$124,430.73	5
					\$85,706.37		

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2031	2031501/00040	FIELD OFFICE TYPE D	EACH	1.00	\$10.00	\$10,000.00	1
2031	2031502/00020	FIELD OFFICE TYPE C	EACH	1.00	\$22.00	\$22,000.00	1
2031	2031502/00030	FIELD OFFICE TYPE D	EACH	32.00	\$509.97	\$15,936.43	32
2031	2031502/00040	FIELD OFFICE TYPE D-MODIFIED	EACH	9.00	\$422.03	\$46,892.22	9
2031	2031502/00110	FIELD LABORATORY TYPE D	EACH	23.00	\$250.46	\$10,889.48	23

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
State Aid Projects Not Included
1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2031	2031502/00120	FIELD LABORATORY TYPE DX	EACH	10.00	\$141.58	\$14,157.50	10
2031	2031502/00140	FIELD LABORATORY TYPE DX-MODIFIED	EACH	1.00	\$17.00	\$17,000.00	1
2031	2031503/00040	FIELD LABORATORY TYPE D	EACH	1.00	\$10.00	\$10,000.00	1
2031	2031602/00010	COMBINATION FIELD LABORATORY-OFFICE	EACH	2.00	\$79.21	\$39,604.47	2
2031	2031602/00150	COMBINATION FIELD LABORATORY-OFFICE	EACH	37.00	\$408.18	\$11,031.89	37
						\$1,870.43	
Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2051	2051501/00010	MAINT AND RESTORATION OF HAUL ROADS	LS	94.00	\$66.25	\$704.84	94
2051	2051501/00010	MAINT AND RESTORATION OF HAUL ROADS	LS	94.00	\$66.25	\$704.84	94
						\$132.50	
Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2100	2100601/00004	CONSTRUCT WEIGH SCALE BUILDING	LS	1.00	\$100.00	\$100,000.00	1
						\$100.00	
Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2101	2101501/00010	CLEARING	ACRE	15.30	\$62.72	\$4,099.20	3
2101	2101501/00020	CLEARING AND GRUBBING	LS	5.00	\$27.46	\$5,492.87	5
2101	2101502/00010	CLEARING	TREE	10.00	\$1.09	\$109.13	1
2101	2101505/00020	CLEARING	ACRE	39.65	\$240.96	\$6,077.06	35

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2101	2101505/00030	GRUBBING	ACRE	37.35	\$166.36	\$4,454.12	37
2101	2101506/00010	GRUBBING	ACRE	15.30	\$48.48	\$3,168.75	3
2101	2101507/00010	GRUBBING	TREE	12.00	\$2.57	\$213.76	2
2101	2101524/00040	CLEARING	TREE	691.00	\$154.02	\$222.89	38
2101	2101524/00050	GRUBBING	TREE	1,262.00	\$267.10	\$211.65	42
					\$970.76		
Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2102	2102503/00010	PAVEMENT MARKING REMOVAL	L F	705,445.00	\$536.14	\$0.76	29
2102	2102518/00010	PAVEMENT MARKING REMOVAL	S F	21,020.00	\$58.65	\$2.79	17
					\$594.79		
Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2104	2104501/00010	REMOVE PIPE CULVERTS	L F	3,882.00	\$26.36	\$6.79	3
2104	2104501/00016	REMOVE SEWER PIPE (STORM)	L F	85.00	\$8.16	\$95.97	1
2104	2104501/00022	REMOVE CURB AND GUTTER	L F	1,302.00	\$6.91	\$5.31	1
2104	2104501/00037	REMOVE CHAIN LINK FENCE	L F	160.00	\$2.40	\$15.00	1
2104	2104501/00040	REMOVE GUARDRAIL	L F	787.00	\$2.28	\$2.90	1
2104	2104501/00042	REMOVE GUARDRAIL-PLATE BEAM	L F	834.00	\$4.59	\$5.50	1
2104	2104501/00051	REMOVE UNDERGROUND WIRE	L F	180.00	\$0.45	\$2.49	1
2104	2104501/00090	REMOVE CONCRETE BOX CULVERT	L F	58.00	\$10.15	\$175.00	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2104	2104501/00305	REMOVE TENSION CABLE GUARDRAIL	L F	3,369.00	\$33.69	\$10.00	1
2104	2104501/01200	REMOVE FLASHER SYSTEM	LS	2.00	\$2.75	\$1,375.00	2
2104	2104502/00010	REMOVE PIEZOMETER	EACH	17.00	\$34.66	\$2,038.82	3
2104	2104502/00030	REMOVE TEMPORARY BYPASS	EACH	13.00	\$45.63	\$3,510.00	1
2104	2104502/00040	REMOVE TEMPORARY CROSS-OVER	EACH	9.00	\$220.03	\$24,447.56	3
2104	2104502/00060	REMOVE CONCRETE BOX CULVERT END SECTION	EACH	20.00	\$3.80	\$190.00	2
2104	2104502/00070	REMOVE RC CATTLE PASS APRON	EACH	8.00	\$4.14	\$517.25	3
2104	2104502/00090	REMOVE BOX CULVERT	EACH	3.00	\$9.00	\$3,000.00	1
2104	2104502/00100	REMOVE BOX CULVERT END	EACH	10.00	\$12.90	\$1,290.00	3
2104	2104502/00110	REMOVE CONCRETE APRON	EACH	281.00	\$84.84	\$301.92	24
2104	2104502/00120	REMOVE METAL APRON	EACH	403.00	\$70.04	\$173.79	21
2104	2104502/00130	REMOVE PIPE APRON	EACH	669.00	\$140.94	\$210.67	33
2104	2104502/00250	REMOVE ANCHORAGE ASSEMBLY - TENSION CABLE	EACH	37.00	\$57.40	\$1,551.46	5
2104	2104502/00260	REMOVE MISCELLANEOUS STRUCTURES	EACH	8.00	\$12.45	\$1,556.25	3
2104	2104502/00270	REMOVE CONCRETE HEADWALL	EACH	363.00	\$40.19	\$110.72	8
2104	2104502/00290	REMOVE CONCRETE NOSE	EACH	1.00	\$0.11	\$107.51	1
2104	2104502/00340	REMOVE HEADWALL	EACH	101.00	\$8.32	\$82.38	3
2104	2104502/00360	REMOVE ANCHORAGE ASSEMBLY-CABLE	EACH	240.00	\$36.21	\$150.87	16
2104	2104502/00370	REMOVE ANCHORAGE ASSEMBLY-PLATE BEAM	EACH	162.00	\$32.54	\$200.88	29
2104	2104502/00380	REMOVE BREAKAWAY CABLE TERMINAL	EACH	34.00	\$7.55	\$222.00	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2104	2104502/00430	REMOVE BOLLARDS	EACH	23.00	\$3.54	\$153.95	2
2104	2104502/00460	REMOVE WOOD POST	EACH	13.00	\$1.35	\$103.85	2
2104	2104502/00470	REMOVE LIGHTING UNIT	EACH	68.00	\$11.05	\$162.53	3
2104	2104502/00480	REMOVE LUMINAIRE	EACH	1,587.00	\$74.48	\$46.93	4
2104	2104502/00490	REMOVE GUARD POST	EACH	125.00	\$31.25	\$250.00	1
2104	2104502/00500	REMOVE GUIDE POST	EACH	217.00	\$5.55	\$25.57	9
2104	2104502/00510	REMOVE LIGHT STANDARD	EACH	57.00	\$7.87	\$138.00	1
2104	2104502/00540	REMOVE TWISTED END TREATMENT	EACH	29.00	\$11.58	\$399.31	4
2104	2104502/00550	REMOVE IMPACT ATTENUATOR	EACH	5.00	\$4.64	\$928.13	4
2104	2104502/00590	REMOVE CONCRETE STRUCTURE	EACH	1.00	\$0.78	\$775.00	1
2104	2104502/00600	REMOVE CONCRETE STEPS	EACH	11.00	\$5.80	\$527.27	4
2104	2104502/00610	REMOVE STAIRS	EACH	3.00	\$2.23	\$743.33	2
2104	2104502/00640	REMOVE CONCRETE SLAB	EACH	1.00	\$0.35	\$350.00	1
2104	2104502/00710	REMOVE PLANTER	EACH	2.00	\$0.53	\$265.00	1
2104	2104502/00750	REMOVE UTILITY VAULT	EACH	3.00	\$9.36	\$3,119.00	2
2104	2104502/00770	REMOVE MANHOLE OR CATCH BASIN	EACH	184.00	\$85.22	\$463.15	8
2104	2104502/00780	REMOVE MANHOLE	EACH	11.00	\$4.25	\$386.36	4
2104	2104502/00790	REMOVE CATCH BASIN	EACH	54.00	\$23.56	\$436.30	8
2104	2104502/00800	REMOVE DROP INLET	EACH	10.00	\$2.94	\$294.00	5
2104	2104502/00810	REMOVE CURB BOX	EACH	57.00	\$9.63	\$168.86	9

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2104	2104502/00820	REMOVE CASTING	EACH	511.00	\$80.93	\$158.37	27
2104	2104502/00830	REMOVE CATCH BASIN GRATE CASTING	EACH	4.00	\$0.30	\$75.00	1
2104	2104502/00850	REMOVE GATE VALVE AND BOX	EACH	33.00	\$9.07	\$274.76	6
2104	2104502/00860	REMOVE CURB STOP AND BOX	EACH	193.00	\$13.66	\$70.78	4
2104	2104502/00870	REMOVE VALVE BOX	EACH	17.00	\$1.28	\$75.00	1
2104	2104502/00880	REMOVE HYDRANT	EACH	22.00	\$8.20	\$372.68	5
2104	2104502/00910	REMOVE DRAINAGE STRUCTURE	EACH	204.00	\$96.05	\$470.85	24
2104	2104502/00930	REMOVE BITUMINOUS FLUME	EACH	1.00	\$0.20	\$200.00	1
2104	2104502/00980	REMOVE WOOD LIGHT POLE	EACH	1.00	\$0.69	\$692.00	1
2104	2104502/00990	REMOVE WOOD POLE	EACH	5.00	\$1.88	\$375.00	1
2104	2104502/01000	REMOVE LIGHT POLE	EACH	13.00	\$4.95	\$381.00	1
2104	2104502/01010	REMOVE CCTV POLES	EACH	1.00	\$0.52	\$520.00	1
2104	2104502/01020	REMOVE PEDESTAL POLE & BASE	EACH	9.00	\$4.50	\$500.00	1
2104	2104502/01030	REMOVE FOUNDATION	EACH	3.00	\$0.90	\$300.00	1
2104	2104502/01090	REMOVE CABINET FOUNDATION	EACH	15.00	\$10.03	\$668.49	8
2104	2104502/01110	REMOVE BD-4 CABINET FOUNDATION	EACH	3.00	\$1.14	\$380.00	1
2104	2104502/01130	REMOVE RAMP CONTROL SIGNAL FOUNDATION	EACH	1.00	\$0.50	\$500.00	1
2104	2104502/01140	REMOVE CCTV FOUNDATION	EACH	3.00	\$1.76	\$586.67	2
2104	2104502/01150	REMOVE SERVICE FOUNDATION	EACH	7.00	\$2.67	\$381.81	4
2104	2104502/01180	REMOVE DELINEATOR	EACH	5,353.00	\$72.64	\$13.57	24

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
State Aid Projects Not Included
1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2104	2104502/01190	REMOVE DELINEATOR / MARKER PANEL	EACH	225.00	\$4.50	\$20.00	2
2104	2104502/01200	REMOVE DELINEATOR / MARKER SIGN	EACH	321.00	\$6.42	\$20.00	2
2104	2104502/01210	REMOVE MARKER	EACH	540.00	\$14.79	\$27.39	27
2104	2104502/01230	REMOVE SIGN TYPE A	EACH	10.00	\$10.24	\$1,023.50	5
2104	2104502/01240	REMOVE SIGN TYPE C	EACH	5,674.00	\$205.12	\$36.15	56
2104	2104502/01250	REMOVE SIGN TYPE D	EACH	914.00	\$100.93	\$110.43	35
2104	2104502/01270	REMOVE SIGN TYPE EO	EACH	5.00	\$0.61	\$121.00	3
2104	2104502/01280	REMOVE SIGN TYPE OH (BRIDGE MOUNTED)	EACH	4.00	\$5.07	\$1,267.75	3
2104	2104502/01290	REMOVE SIGN TYPE OH	EACH	31.00	\$258.24	\$8,330.45	8
2104	2104502/01300	REMOVE SIGN TYPE SPECIAL	EACH	2.00	\$0.08	\$40.00	1
2104	2104502/01370	REMOVE SERVICE INSTALLATION	EACH	4.00	\$1.62	\$405.73	3
2104	2104502/01380	REMOVE SERVICE EQUIPMENT	EACH	18.00	\$9.63	\$534.84	6
2104	2104502/01390	REMOVE SIGNAL SYSTEM	EACH	1.00	\$16.50	\$16,500.00	1
2104	2104502/01450	REMOVE LIGHTING SYSTEM	EACH	1.00	\$0.25	\$250.00	1
2104	2104502/01470	REMOVE DMS	EACH	50.00	\$112.65	\$2,253.00	4
2104	2104502/01500	REMOVE LANE CONTROL SIGNAL	EACH	189.00	\$360.04	\$1,904.97	2
2104	2104502/01520	REMOVE EQUIPMENT PAD	EACH	3.00	\$1.21	\$402.33	2
2104	2104502/01560	REMOVE HANDHOLE	EACH	104.00	\$29.54	\$284.03	17
2104	2104502/01570	REMOVE SIGNAL FOUNDATION	EACH	1.00	\$1.50	\$1,504.00	1
2104	2104502/01580	REMOVE LIGHT FOUNDATION	EACH	189.00	\$61.83	\$327.13	16

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
State Aid Projects Not Included
1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2104	2104502/01590	REMOVE BD 4	EACH	4.00	\$1.52	\$380.00	1
2104	2104502/01610	REMOVE SERVICE CABINET	EACH	9.00	\$3.24	\$360.40	7
2104	2104502/01620	REMOVE CABINET PAD	EACH	3.00	\$1.50	\$500.00	2
2104	2104502/01640	REMOVE CABINET	EACH	42.00	\$16.05	\$382.15	7
2104	2104502/01660	REMOVE SIGN FOOTING-TYPE OH	EACH	1.00	\$2.00	\$2,000.00	1
2104	2104502/01690	REMOVE SIGN PANEL TYPE C	EACH	150.00	\$3.77	\$25.15	2
2104	2104502/01700	REMOVE SIGN PANEL TYPE D	EACH	13.00	\$2.26	\$174.00	3
2104	2104502/01710	REMOVE SIGN PANEL TYPE OH	EACH	49.00	\$33.51	\$683.89	6
2104	2104502/01760	REMOVE BENCH	EACH	1.00	\$0.30	\$300.00	1
2104	2104502/01800	REMOVE PLAY AREA	EACH	1.00	\$0.30	\$300.00	1
2104	2104502/01850	REMOVE EMERGENCY PULLOUT	EACH	9.00	\$18.84	\$2,093.66	3
2104	2104502/01870	REMOVE WOOD INFORMATION SIGN	EACH	1.00	\$0.32	\$315.93	1
2104	2104502/01900	REMOVE ECCENTRIC LOADER BCT	EACH	62.00	\$19.20	\$309.67	15
2104	2104502/01910	REMOVE ENERGY ABSORBING TERMINAL	EACH	322.00	\$106.55	\$330.91	44
2104	2104502/01930	REMOVE SLOTTED RAIL TERMINAL	EACH	7.00	\$3.01	\$430.29	4
2104	2104502/01950	REMOVE CAMERA	EACH	1.00	\$0.19	\$190.00	1
2104	2104502/01960	SALVAGE CASTING	EACH	29.00	\$4.02	\$138.53	7
2104	2104502/01970	SALVAGE CATCH BASIN	EACH	2.00	\$1.00	\$500.00	1
2104	2104502/02090	SALVAGE HYDRANT	EACH	2.00	\$3.60	\$1,800.00	1
2104	2104502/02120	SALVAGE ANCHORAGE ASSEMBLY-PL BEAM	EACH	9.00	\$1.35	\$150.00	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2104	2104502/02130	SALVAGE ANCHORAGE ASSEMBLY-CABLE	EACH	4.00	\$0.50	\$125.00	1
2104	2104502/02180	SALVAGE IMPACT ATTENUATOR	EACH	1.00	\$2.11	\$2,106.21	1
2104	2104502/02210	SALVAGE ANCHORAGE ASSEMBLY-TYPE 31	EACH	1.00	\$0.30	\$300.00	1
2104	2104502/02230	SALVAGE ENERGY ABSORBING TERMINAL	EACH	38.00	\$13.42	\$353.16	8
2104	2104502/02270	SALVAGE VEHICULAR GATE	EACH	1.00	\$0.35	\$350.00	1
2104	2104502/02350	SALVAGE BUS STOP SHELTER	EACH	2.00	\$2.50	\$1,250.00	1
2104	2104502/02360	SALVAGE BUS STOP BENCH	EACH	2.00	\$0.50	\$250.00	1
2104	2104502/02390	SALVAGE TREE GRATE	EACH	1.00	\$0.39	\$385.00	1
2104	2104502/02450	SALVAGE MARKER	EACH	47.00	\$1.80	\$38.20	14
2104	2104502/02460	SALVAGE DELINEATOR	EACH	56.00	\$2.50	\$44.73	8
2104	2104502/02490	SALVAGE PIPE APRON	EACH	43.00	\$8.00	\$186.07	9
2104	2104502/02500	SALVAGE CONCRETE APRON	EACH	55.00	\$31.18	\$566.84	12
2104	2104502/02510	SALVAGE PRECAST CONCRETE HEADWALL	EACH	284.00	\$28.28	\$99.56	7
2104	2104502/02580	SALVAGE RC CATTLE PASS APRON	EACH	1.00	\$0.18	\$175.00	1
2104	2104502/02780	SALVAGE STEEL LIGHT FOUNDATION	EACH	2.00	\$0.60	\$300.00	1
2104	2104502/02860	SALVAGE RAMP CONTROL SIGNAL	EACH	3.00	\$0.62	\$205.00	2
2104	2104502/02890	SALVAGE LIGHT STANDARD AND LUMINAIRE	EACH	2.00	\$0.44	\$220.00	1
2104	2104502/02910	SALVAGE LUMINAIRE	EACH	6.00	\$0.63	\$105.00	1
2104	2104502/02920	SALVAGE LIGHTING UNIT	EACH	61.00	\$27.67	\$453.64	10
2104	2104502/02960	SALVAGE FLASHER SYSTEM	EACH	2.00	\$0.75	\$375.00	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2104	2104502/03000	SALVAGE CONFLICT WARNING SYSTEM	EACH	2.00	\$6.58	\$3,291.00	2
2104	2104502/03050	SALVAGE FIBEROPTIC SPLICE/PATCH PANEL	EACH	1.00	\$0.25	\$250.00	1
2104	2104502/03060	SALVAGE FIBER OPTIC VAULT	EACH	1.00	\$1.13	\$1,125.00	1
2104	2104502/03110	SALVAGE CCTV HARDWARE	EACH	1.00	\$0.39	\$390.00	1
2104	2104502/03200	SALVAGE SERVICE CABINET	EACH	5.00	\$2.52	\$503.00	5
2104	2104502/03280	SALVAGE DMS	EACH	1.00	\$1.65	\$1,650.00	1
2104	2104502/03290	SALVAGE COMMERCIAL SIGN	EACH	1.00	\$2.93	\$2,925.00	1
2104	2104502/03320	SALVAGE SIGN TYPE C	EACH	895.00	\$44.57	\$49.80	57
2104	2104502/03330	SALVAGE SIGN TYPE D	EACH	267.00	\$22.47	\$84.17	30
2104	2104502/03350	SALVAGE SIGN TYPE EO	EACH	5.00	\$0.40	\$79.00	2
2104	2104502/03370	SALVAGE SIGN TYPE OH	EACH	4.00	\$23.65	\$5,912.50	4
2104	2104502/03390	SALVAGE SIGN TYPE SPECIAL	EACH	130.00	\$11.61	\$89.29	19
2104	2104502/03410	SALVAGE SIGN PANEL TYPE A	EACH	1.00	\$1.09	\$1,090.00	1
2104	2104502/03430	SALVAGE SIGN PANEL TYPE EO	EACH	3.00	\$1.01	\$336.84	2
2104	2104502/03440	SALVAGE SIGN PANEL TYPE OH	EACH	6.00	\$4.25	\$707.50	3
2104	2104502/03450	SALVAGE SIGN PANEL TYPE C	EACH	32.00	\$1.43	\$44.77	3
2104	2104502/03470	SALVAGE SIGN PANEL TYPE SPECIAL	EACH	5.00	\$0.18	\$35.00	1
2104	2104502/03610	SALVAGE TOLL READER	EACH	4.00	\$4.05	\$1,012.50	2
2104	2104502/03660	ABANDON MANHOLE	EACH	1.00	\$0.80	\$800.00	1
2104	2104502/03710	ABANDON PIPE SEWER	EACH	9.00	\$3.15	\$350.00	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2104	2104502/03720	ABANDON WATER MAIN	EACH	1.00	\$6.50	\$6,500.00	1
2104	2104502/07290	REMOVE REFERENCE LOCATION SIGN	EACH	98.00	\$2.96	\$30.19	11
2104	2104502/07300	SALVAGE REFERENCE LOCATION SIGN	EACH	18.00	\$1.16	\$64.44	9
2104	2104503/00020	REMOVE CONCRETE SIDEWALK	S F	2,289.00	\$4.60	\$2.01	1
2104	2104503/00120	REMOVE BITUMINOUS SHOULDER PAVEMENT	S F	13,691.00	\$7.53	\$0.55	1
2104	2104503/00121	REMOVE BITUMINOUS PAVEMENT	S F	4,424.00	\$2.65	\$0.60	1
2104	2104503/00190	SAWING CONCRETE PAVEMENT	L F	1,167.00	\$1.63	\$1.40	2
2104	2104503/00195	SAWING CONCRETE PAVEMENT (FULL DEPTH)	L F	106,390.00	\$414.92	\$3.90	50
2104	2104503/00200	SAWING BITUMINOUS PAVEMENT	L F	4,477.00	\$9.89	\$2.21	6
2104	2104503/00205	SAWING BITUMINOUS PAVEMENT (FULL DEPTH)	L F	376,649.00	\$546.14	\$1.45	91
2104	2104503/00220	REMOVE PIPE DRAIN	L F	29,119.00	\$91.43	\$3.14	5
2104	2104503/00240	REMOVE PERFORATED PIPE	L F	19,861.00	\$24.43	\$1.23	3
2104	2104503/00250	REMOVE CONCRETE FLUME	L F	307.00	\$2.08	\$6.76	2
2104	2104503/00255	REMOVE PIPE CULVERTS	L F	35,965.00	\$445.61	\$12.39	53
2104	2104503/00260	REMOVE CONCRETE CULVERT	L F	3,460.00	\$41.38	\$11.96	4
2104	2104503/00265	REMOVE METAL CULVERT	L F	2,792.00	\$42.16	\$15.10	9
2104	2104503/00270	REMOVE WATER MAIN	L F	5,126.00	\$59.36	\$11.58	8
2104	2104503/00275	REMOVE MANHOLES OR CATCH BASINS	L F	1,100.50	\$116.80	\$106.13	6
2104	2104503/00280	REMOVE CATCH BASINS	L F	87.70	\$7.80	\$88.91	3
2104	2104503/00285	REMOVE SEWER PIPE (STORM)	L F	33,805.00	\$431.69	\$12.77	37

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2104	2104503/00290	REMOVE SEWER PIPE (SANITARY)	L F	3,685.00	\$9.69	\$2.63	2
2104	2104503/00295	REMOVE PIPE SEWERS	L F	3,200.00	\$59.04	\$18.45	10
2104	2104503/00305	REMOVE CURB	L F	27,000.00	\$108.81	\$4.03	4
2104	2104503/00310	REMOVE INTEGRANT CURB	L F	3,629.00	\$30.85	\$8.50	1
2104	2104503/00315	REMOVE CURB AND GUTTER	L F	122,443.00	\$642.83	\$5.25	59
2104	2104503/00320	REMOVE BITUMINOUS CURB	L F	24,214.00	\$68.04	\$2.81	4
2104	2104503/00325	REMOVE CONCRETE CURB	L F	5,978.00	\$22.24	\$3.72	4
2104	2104503/00340	REMOVE CONCRETE PARKING STOPS	L F	256.00	\$8.96	\$35.00	1
2104	2104503/00350	REMOVE RETAINING WALL	L F	36.00	\$0.11	\$3.00	1
2104	2104503/00355	REMOVE CONCRETE RETAINING WALL	L F	66.00	\$0.73	\$11.00	1
2104	2104503/00390	REMOVE FENCE	L F	1,009.00	\$6.05	\$6.00	4
2104	2104503/00400	REMOVE WOVEN WIRE FENCE	L F	3,588.00	\$23.21	\$6.47	2
2104	2104503/00410	REMOVE CHAIN LINK FENCE	L F	36,468.00	\$215.53	\$5.91	12
2104	2104503/00430	REMOVE RUB RAIL	L F	1,110.00	\$6.99	\$6.30	1
2104	2104503/00450	REMOVE CABLE GUARDRAIL	L F	70,934.00	\$156.05	\$2.20	17
2104	2104503/00460	REMOVE GUARDRAIL-PLATE BEAM	L F	133,089.50	\$632.18	\$4.75	56
2104	2104503/00490	REMOVE METAL PIPE RAILING	L F	6,367.00	\$11.91	\$1.87	3
2104	2104503/00510	REMOVE CONCRETE MEDIAN	L F	86.00	\$0.77	\$9.00	1
2104	2104503/00520	REMOVE CONCRETE BARRIER	L F	224.00	\$11.83	\$52.83	2
2104	2104503/00530	REMOVE CONCRETE MEDIAN BARRIER	L F	3,971.00	\$101.86	\$25.65	6

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2104	2104503/00550	REMOVE UNDERGROUND WIRE	L F	2,175.00	\$1.20	\$0.55	3
2104	2104503/00560	REMOVE CABLES	L F	12,608.00	\$12.10	\$0.96	2
2104	2104503/00600	REMOVE RIGID STEEL CONDUIT	L F	1,904.00	\$5.71	\$3.00	3
2104	2104503/00710	REMOVE NON-METALLIC CONDUIT	L F	2,586.00	\$4.89	\$1.89	2
2104	2104503/00720	REMOVE HANDRAIL	L F	4.00	\$0.10	\$25.00	1
2104	2104503/00730	REMOVE STONE CURB	L F	6.00	\$0.11	\$18.00	1
2104	2104503/00740	REMOVE GLARE SCREEN FENCE	L F	1,700.00	\$17.00	\$10.00	1
2104	2104503/00750	REMOVE BARBED WIRE FENCE	L F	20.00	\$0.20	\$10.00	1
2104	2104503/00780	REMOVE CONCRETE BLOCK WALL	L F	88.00	\$2.20	\$25.00	1
2104	2104503/00820	REMOVE STEEL CASING	L F	30.00	\$1.32	\$43.91	1
2104	2104503/00840	REMOVE SANITARY SERVICE PIPE	L F	2,116.00	\$2.81	\$1.33	2
2104	2104503/00850	REMOVE WATER SERVICE PIPE	L F	1,914.00	\$7.89	\$4.12	4
2104	2104503/00870	REMOVE GAS MAIN	L F	50.00	\$1.25	\$25.00	1
2104	2104503/00880	REMOVE BOX CULVERT	L F	506.00	\$19.76	\$39.05	4
2104	2104503/00900	REMOVE CONCRETE BOX CULVERT	L F	842.00	\$72.80	\$86.46	3
2104	2104503/00920	REMOVE CATTLE PASS	L F	460.00	\$20.36	\$44.25	5
2104	2104503/00930	REMOVE RC CATTLE PASS	L F	358.00	\$19.69	\$55.00	1
2104	2104503/00940	REMOVE RAILROAD TRACK	L F	3,453.00	\$41.19	\$11.93	2
2104	2104503/00950	REMOVE STREETCAR TRACKS	L F	313.00	\$4.38	\$14.00	1
2104	2104503/00970	REMOVE STEEL BEAMS	L F	165.00	\$0.99	\$6.00	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2104	2104503/01070	REMOVE DIRECT BURIED LIGHTING CABLE	L F	25,964.00	\$32.97	\$1.27	9
2104	2104503/01090	REMOVE SIGN WALKWAY	L F	264.00	\$13.98	\$52.95	6
2104	2104503/01130	REMOVE GUARDRAIL-TYPE 31	L F	738.00	\$5.17	\$7.00	1
2104	2104503/01150	REMOVE TENSION CABLE GUARDRAIL	L F	26,564.00	\$167.88	\$6.32	6
2104	2104503/01160	REMOVE NOISE WALL	L F	2,118.00	\$40.14	\$18.95	2
2104	2104503/01170	ABATE ASBESTOS-CONTAINING PIPES	L F	4,224.00	\$89.46	\$21.18	5
2104	2104503/01220	SALVAGE FENCE	L F	249.00	\$3.07	\$12.34	2
2104	2104503/01240	SALVAGE CHAIN LINK FENCE	L F	966.00	\$12.42	\$12.86	6
2104	2104503/01260	SALVAGE BARBED WIRE FENCE	L F	295.00	\$1.49	\$5.05	1
2104	2104503/01300	SALVAGE IRON FENCE	L F	12.00	\$0.18	\$15.00	1
2104	2104503/01370	SALVAGE PIPE CULVERT	L F	298.00	\$7.52	\$25.23	6
2104	2104503/01380	SALVAGE CONCRETE PIPE CULVERT	L F	270.00	\$26.00	\$96.30	4
2104	2104503/01440	SALVAGE PIPE SEWER	L F	45.00	\$6.75	\$150.00	1
2104	2104503/01520	SALVAGE TENSION CABLE GUARDRAIL	L F	46,636.00	\$225.72	\$4.84	3
2104	2104503/01540	SALVAGE GUARDRAIL-CABLE	L F	1,312.00	\$3.94	\$3.00	1
2104	2104503/01550	SALVAGE GUARDRAIL	L F	799.00	\$4.97	\$6.22	4
2104	2104503/01560	SALVAGE GUARDRAIL-PLATE BEAM	L F	10,741.50	\$72.29	\$6.73	8
2104	2104503/01570	SALVAGE GUARDRAIL-BULL NOSE	L F	1,700.00	\$10.22	\$6.01	2
2104	2104503/01600	SALVAGE GUARDRAIL-TYPE 31	L F	150.00	\$0.53	\$3.50	1
2104	2104503/01610	SALVAGE METAL RAILING	L F	28.00	\$0.56	\$20.00	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2104	2104503/01650	SALVAGE STONE CURB	L F	438.00	\$4.18	\$9.55	2
2104	2104504/00010	REMOVE CONCRETE MEDIAN	S Y	626.00	\$6.42	\$10.26	2
2104	2104504/00040	REMOVE SIDEWALK	S Y	235.00	\$2.12	\$9.00	1
2104	2104504/00050	REMOVE CONCRETE WALK	S Y	12,427.00	\$120.91	\$9.73	17
2104	2104504/00060	REMOVE SLOPE PAVING	S Y	1,431.00	\$17.26	\$12.06	3
2104	2104504/00070	REMOVE PAVEMENT	S Y	240,246.00	\$1,984.43	\$8.26	22
2104	2104504/00080	REMOVE CONCRETE DRIVEWAY PAVEMENT	S Y	6,558.00	\$73.84	\$11.26	14
2104	2104504/00090	REMOVE CONCRETE PAVEMENT	S Y	79,252.00	\$482.64	\$6.09	23
2104	2104504/00100	REMOVE CONCRETE APPROACH PANEL	S Y	8,003.00	\$167.42	\$20.92	15
2104	2104504/00110	REMOVE BITUMINOUS DRIVEWAY PAVEMENT	S Y	6,136.00	\$45.47	\$7.41	12
2104	2104504/00120	REMOVE BITUMINOUS PAVEMENT	S Y	578,758.00	\$2,089.32	\$3.61	82
2104	2104504/00140	REMOVE BITUMINOUS SHOULDER PAVEMENT	S Y	376,452.00	\$1,042.77	\$2.77	30
2104	2104505/00111	REMOVE CONCRETE APPROACH PANEL	S Y	108.00	\$4.77	\$44.19	1
2104	2104505/00120	REMOVE BITUMINOUS PAVEMENT	S Y	180,671.00	\$381.22	\$2.11	3
2104	2104507/00260	REMOVE CULVERT HEADWALL	C Y	4.00	\$0.35	\$88.00	1
2104	2104507/00270	REMOVE RIPRAP	C Y	401.00	\$17.15	\$42.77	5
2104	2104507/00280	REMOVE GROUTED RIPRAP	C Y	5.00	\$0.13	\$25.00	1
2104	2104507/00380	REMOVE CONCRETE STRUCTURE	C Y	16.10	\$5.47	\$340.00	1
2104	2104507/00430	REMOVE FOUNDATION	C Y	24.00	\$80.52	\$3,355.00	1
2104	2104507/00450	REMOVE AGGREGATE	C Y	106.00	\$3.05	\$28.74	2

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2104	2104509/00006	REMOVE CONCRETE BOX CULVERT END SECTION	EACH	2.00	\$3.36	\$1,680.00	1
2104	2104509/00025	REMOVE ANCHORAGE ASSEMBLY - TENSION CABLE	EACH	5.00	\$5.61	\$1,122.00	1
2104	2104509/00102	REMOVE CATCH BASIN	EACH	3.00	\$2.26	\$754.50	1
2104	2104509/00114	REMOVE DRAINAGE STRUCTURE	EACH	1.00	\$0.16	\$163.00	1
2104	2104509/00170	REMOVE DELINEATOR	EACH	20.00	\$0.50	\$25.00	1
2104	2104509/00180	REMOVE MARKER	EACH	27.00	\$0.68	\$25.00	2
2104	2104509/00203	REMOVE SIGN TYPE C	EACH	240.00	\$6.16	\$25.67	4
2104	2104509/00205	REMOVE SIGN TYPE D	EACH	28.00	\$1.60	\$57.14	2
2104	2104509/00402	REMOVE LIGHT FOUNDATION	EACH	2.00	\$1.00	\$497.50	1
2104	2104509/00745	REMOVE ENERGY ABSORBING TERMINAL	EACH	4.00	\$1.40	\$350.00	1
2104	2104511/00011	SAWING CONCRETE PAVEMENT (FULL DEPTH)	L F	52.00	\$0.62	\$12.00	1
2104	2104513/00011	SAWING BITUMINOUS PAVEMENT (FULL DEPTH)	L F	11,921.00	\$19.91	\$1.67	4
2104	2104518/00020	REMOVE WOOD NOISE WALL	S F	337,825.00	\$405.39	\$1.20	1
2104	2104518/00040	REMOVE RETAINING WALL	S F	2,854.00	\$29.57	\$10.36	2
2104	2104518/00080	REMOVE SIDEWALK	S F	47,008.00	\$35.26	\$0.75	1
2104	2104518/00100	REMOVE BITUMINOUS WALK	S F	79,163.00	\$57.79	\$0.73	17
2104	2104518/00110	REMOVE CONCRETE SLOPE PAVING	S F	3,836.00	\$11.89	\$3.10	2
2104	2104518/00120	REMOVE CONCRETE SLAB	S F	40.00	\$0.08	\$2.10	1
2104	2104518/00130	REMOVE CONCRETE SIDEWALK	S F	50,602.00	\$73.37	\$1.45	6
2104	2104518/00140	REMOVE CONCRETE WALK	S F	439,181.00	\$636.81	\$1.45	37

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2104	2104518/00160	REMOVE CONCRETE DRIVEWAY PAVEMENT	S F	56,635.00	\$99.68	\$1.76	13
2104	2104518/00190	REMOVE PAVEMENT	S F	115,503.00	\$248.33	\$2.15	2
2104	2104518/00200	REMOVE CONCRETE PAVEMENT	S F	82,448.00	\$390.80	\$4.74	4
2104	2104518/00220	REMOVE CONCRETE MEDIAN	S F	7,674.00	\$19.88	\$2.59	8
2104	2104518/00240	REMOVE BITUMINOUS SHOULDER PAVEMENT	S F	14,217.00	\$2.84	\$0.20	1
2104	2104518/00250	REMOVE BITUMINOUS PAVEMENT	S F	54,872.00	\$79.02	\$1.44	9
2104	2104518/00260	REMOVE BITUMINOUS MEDIAN	S F	541.00	\$1.11	\$2.05	1
2104	2104518/00270	REMOVE BITUMINOUS DRIVEWAY PAVEMENT	S F	48,555.00	\$57.78	\$1.19	6
2104	2104523/00422	SALVAGE LIGHTING UNIT	EACH	2.00	\$1.00	\$497.50	1
2104	2104523/00543	SALVAGE SIGN TYPE C	EACH	19.00	\$1.55	\$81.58	2
2104	2104523/00544	SALVAGE SIGN TYPE D	EACH	1.00	\$0.08	\$76.50	1
2104	2104523/00560	SALVAGE SIGN TYPE SPECIAL	EACH	2.00	\$0.10	\$50.00	1
2104	2104601/00210	REMOVE REGULATED WASTE MATERIAL (BRIDGE)	LS	1.00	\$30.00	\$30,000.00	1
2104	2104601/00215	REMOVE REGULATED WASTE MATERIAL (UTILITY)	LS	1.00	\$30.00	\$30,000.00	1
2104	2104601/01011	HAUL SALVAGED MATERIAL	LS	1.00	\$4.40	\$4,395.00	1
2104	2104601/01220	RELOCATE MISCELLANEOUS STRUCTURES	LS	1.00	\$5.50	\$5,500.00	1
2104	2104601/01280	REMOVE CABLES	LS	14.00	\$74.16	\$5,297.39	14
2104	2104601/01290	REMOVE CONDUIT SYSTEM	LS	1.00	\$1.50	\$1,500.00	1
2104	2104601/01310	REMOVE MISCELLANEOUS STRUCTURES	LS	1.00	\$1.50	\$1,500.00	1
2104	2104601/01350	REMOVE REGULATED WASTE MATERIAL (BRIDGE)	LS	14.00	\$40.95	\$2,925.00	14

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
State Aid Projects Not Included
1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2104	2104601/01510	SALVAGE MISCELLANEOUS STRUCTURES	LS	1.00	\$1.00	\$1,000.00	1
2104	2104601/01730	HAUL SALVAGED MATERIAL	LS	31.00	\$66.81	\$2,155.13	31
2104	2104602/00010	RELOCATE FLAGPOLE	EACH	1.00	\$1.00	\$1,000.00	1
2104	2104602/03690	REMOVE MISCELLANEOUS STRUCTURES	EACH	72.00	\$48.96	\$680.00	1
2104	2104602/03770	RELOCATE STREET LIGHT	EACH	4.00	\$23.40	\$5,850.50	2
2104	2104603/01810	REMOVE AND REPLACE BITUMINOUS PAVEMENT	L F	5,868.00	\$107.56	\$18.33	9
2104	2104603/01860	RELOCATE SPRINKLER SYSTEM	L F	112.00	\$2.46	\$22.00	1
2104	2104604/00220	SALVAGE LANDSCAPE ROCK	S Y	163.00	\$1.06	\$6.50	1
2104	2104607/00490	SALVAGE RANDOM RIPRAP	C Y	32.00	\$0.80	\$25.00	1
2104	2104609/01960	REMOVE DEBRIS	TON	70.00	\$14.00	\$200.00	1
2104	2104618/00021	REMOVE BRICK PAVERS	S F	1,377.00	\$1.51	\$1.10	2
2104	2104618/00022	REMOVE STONE	S F	3.00	\$0.22	\$71.79	2
2104	2104618/00030	REMOVE STONE PAVERS	S F	16.00	\$2.58	\$161.00	1
2104	2104618/00090	SALVAGE STONE	S F	4,021.00	\$123.53	\$30.72	2
2104	2104618/00100	SALVAGE CONCRETE PAVERS	S F	1,278.00	\$13.10	\$10.25	1
2104	2104618/00110	SALVAGE BRICK PAVERS	S F	16.00	\$0.48	\$30.00	1
2104	2104618/00120	SALVAGE STONE PAVERS	S F	610.00	\$21.96	\$36.00	1
2104	2104618/00300	REMOVE AND REPLACE BITUMINOUS PAVEMENT	S F	35,061.00	\$267.52	\$7.63	16
					\$18,157.05		
Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2105	2105504/00031	GEOTEXTILE FABRIC TYPE 1	S Y	752.00	\$6.29	\$8.36	2
2105	2105504/00033	GEOTEXTILE FABRIC TYPE 3	S Y	2,159.00	\$6.56	\$3.04	4
2105	2105504/00034	GEOTEXTILE FABRIC TYPE 4	S Y	1,323.00	\$4.63	\$3.50	1
2105	2105504/00035	GEOTEXTILE FABRIC TYPE 5	S Y	282,751.00	\$520.26	\$1.84	34
2105	2105504/00036	GEOTEXTILE FABRIC TYPE 6	S Y	1,466.00	\$5.86	\$4.00	1
2105	2105504/00038	GEOTEXTILE FABRIC TYPE 8	S Y	53,512.00	\$294.32	\$5.50	1
2105	2105507/00015	COMMON EXCAVATION	C Y	3,103.00	\$33.57	\$10.82	3
2105	2105507/00020	ROCK EXCAVATION	C Y	6.00	\$0.60	\$100.00	1
2105	2105507/00290	SELECT GRANULAR BORROW (CV)	C Y	300.00	\$8.10	\$27.00	1
2105	2105507/00360	COMMON BORROW (LV)	C Y	641.00	\$12.82	\$20.00	1
2105	2105507/00380	COMMON BORROW (CV)	C Y	1,949.00	\$58.37	\$29.95	5
2105	2105601/00010	DEWATERING	LS	2.00	\$7.94	\$3,968.76	2
2105	2105601/00015	DEWATERING	LS	22.00	\$836.48	\$38,021.98	22
2105	2105601/00020	CONSTRUCT ACCESS ROAD	LS	1.00	\$16.69	\$16,688.40	1
2105	2105601/00022	CONSTRUCT ACCESS FACILITIES	LS	1.00	\$700.00	\$700,000.00	1
2105	2105601/00045	TEMPORARY STREAM DIVERSION SYSTEM	LS	11.00	\$250.39	\$22,762.42	11
2105	2105602/00015	CONSTRUCT TEMPORARY BYPASS	EACH	22.00	\$581.30	\$26,422.73	7
2105	2105602/00016	CONSTRUCT EMERGENCY PULLOUTS	EACH	4.00	\$20.00	\$5,000.00	1
2105	2105602/00020	CONSTRUCT TURN LANES	EACH	3.00	\$40.95	\$13,650.00	1
2105	2105602/00021	CONSTRUCT ENTRANCE	EACH	236.00	\$224.91	\$953.00	5

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2105	2105602/00022	GRAVEL ENTRANCE RESTORATION	EACH	472.00	\$100.54	\$213.01	5
2105	2105602/00050	DEWATERING	EACH	36.00	\$98.36	\$2,732.22	6
2105	2105602/00100	WEEP TRENCH	EACH	832.00	\$18.76	\$22.55	2
2105	2105603/00015	MINOR GRADING	L F	35,660.00	\$128.38	\$3.60	12
2105	2105603/00035	SHOULDER EXCAVATION	L F	1,167.00	\$17.21	\$14.75	1
2105	2105603/00040	SHOULDER TRENCHING	L F	44,117.00	\$14.12	\$0.32	1
2105	2105603/00060	DITCH CLEANING	L F	15,897.00	\$217.95	\$13.71	19
2105	2105604/00006	GEOMEMBRANE SYSTEM	S Y	10,134.00	\$115.02	\$11.35	3
2105	2105604/00021	GEOTEXTILE FABRIC SPECIAL	S Y	608,250.00	\$1,532.79	\$2.52	5
2105	2105604/00021	GEOTEXTILE FABRIC SPECIAL	S Y	608,250.00	\$1,532.79	\$2.52	5
2105	2105604/00035	GEOTEXTILE FABRIC TYPE V	S Y	195,635.00	\$203.46	\$1.04	2
2105	2105604/00060	GEOGRID	S Y	346,342.00	\$678.83	\$1.96	3
2105	2105604/00060	GEOGRID	S Y	346,342.00	\$678.83	\$1.96	3
2105	2105607/00420	EXCAVATION SPECIAL	C Y	7,169.00	\$73.12	\$10.20	11
2105	2105607/00460	HAUL AND STOCKPILE EXCESS MATERIAL	C Y	12,104.00	\$328.74	\$27.16	4
2105	2105607/00470	HAUL AND STOCKPILE BITUMINOUS MATERIAL	C Y	6,000.00	\$30.00	\$5.00	1
2105	2105607/00550	COMMON BORROW SPECIAL (CV)	C Y	709.00	\$26.47	\$37.34	2
2105	2105607/00660	GEOFOAM	C Y	852.00	\$72.42	\$85.00	1
2105	2105607/00700	HAUL AND DISPOSE OF CONTAMINATED MATERIAL	C Y	5,254.00	\$226.18	\$43.05	10
2105	2105607/00770	COMMON EMBANKMENT (CV)	C Y	307.00	\$23.95	\$78.00	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2105	2105609/00110	HAUL AND STOCKPILE BITUMINOUS MATERIAL	TON	1,500.00	\$11.25	\$7.50	1
2105	2105609/00120	HAUL AND DISPOSE OF CONTAMINATED MATERIAL	TON	5,604.00	\$28.86	\$5.15	5
2105	2105609/00120	HAUL AND DISPOSE OF CONTAMINATED MATERIAL	TON	5,604.00	\$28.86	\$5.15	5
2105	2105609/00122	HAUL AND DISPOSE OF CONTAMINATED SOIL	TON	3,064.00	\$130.07	\$42.45	1
2105	2105609/00130	EXCAVATION SPECIAL	TON	5,564.00	\$9.68	\$1.74	4
2105	2105609/00130	EXCAVATION SPECIAL	TON	5,564.00	\$9.68	\$1.74	4
2105	2105901/00029	GRADING	LS	4.00	\$59,175.40	\$14,793,850.25	4
					\$69,141.76		

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2106	2106501/00010	EXCAVATION - COMMON	C Y	118,278.00	\$1,127.19	\$9.53	4
2106	2106505/00030	EXCAVATION - MUCK	C Y	2,662.00	\$17.57	\$6.60	1
2106	2106507/00010	EXCAVATION - COMMON	C Y	1,319,958.00	\$10,467.27	\$7.93	95
2106	2106507/00020	EXCAVATION - SUBGRADE	C Y	2,345.00	\$36.93	\$15.75	1
2106	2106507/00025	EXCAVATION - ROCK	C Y	217.00	\$43.40	\$200.00	1
2106	2106507/00030	EXCAVATION - MUCK	C Y	24,269.00	\$214.54	\$8.84	3
2106	2106507/00040	EXCAVATION - SUBGRADE	C Y	57,793.00	\$646.70	\$11.19	18
2106	2106507/00050	EXCAVATION - CHANNEL AND POND	C Y	39,220.00	\$563.98	\$14.38	5
2106	2106507/00070	GRANULAR EMBANKMENT (CV)	C Y	12,155.00	\$113.53	\$9.34	3
2106	2106507/00080	SELECT GRANULAR EMBANKMENT (CV)	C Y	490,219.00	\$7,108.18	\$14.50	50
2106	2106507/00090	SELECT GRANULAR EMBANKMENT MOD 5% (CV)	C Y	433.00	\$19.49	\$45.00	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
State Aid Projects Not Included
1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2106	2106507/00100	SELECT GRANULAR EMBANKMENT MOD 7% (CV)	C Y	50,841.00	\$938.02	\$18.45	12
2106	2106507/00110	SELECT GRANULAR EMBANKMENT MOD 10% (CV)	C Y	22,353.00	\$426.27	\$19.07	7
2106	2106507/00120	SELECT GRANULAR EMBANKMENT SUPER SAND (CV)	C Y	92,348.00	\$1,885.75	\$20.42	7
2106	2106507/00130	COMMON EMBANKMENT (CV)	C Y	844,292.10	\$3,782.43	\$4.48	96
2106	2106521/00070	GRANULAR EMBANKMENT (CV)	C Y	3,060.00	\$29.68	\$9.70	1
2106	2106522/00080	SELECT GRANULAR EMBANKMENT (CV)	C Y	22,736.00	\$327.40	\$14.40	3
2106	2106522/00110	SELECT GRANULAR EMBANKMENT MOD 10% (CV)	C Y	790.00	\$15.01	\$19.00	1
2106	2106523/00060	COMMON EMBANKMENT (CV)	C Y	27,376.00	\$223.94	\$8.18	4
					\$27,987.28		
Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2112	2112501/00010	SUBGRADE PREPARATION	RDST	598.50	\$0.60	\$1.00	1
2112	2112519/00010	SUBGRADE PREPARATION	RDST	631.00	\$15.52	\$24.60	4
2112	2112519/00020	SUBGRADE PREPARATION 6"-12"	RDST	263.00	\$51.75	\$196.77	2
2112	2112603/00010	SHOULDER PREPARATION	L F	419,455.00	\$184.56	\$0.44	7
2112	2112604/00010	SUBGRADE PREPARATION	S Y	8,359.00	\$2.93	\$0.35	1
2112	2112619/00030	SHOULDER PREPARATION	RDST	1,501.00	\$20.73	\$13.81	2
					\$276.09		
Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2118	2118502/00060	AGGREGATE SURFACING (LV), CLASS 6	C Y	152.00	\$5.47	\$36.00	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2118	2118502/00090	AGGREGATE SURFACING (LV), CLASS SPECIAL	C Y	3,258.00	\$84.71	\$26.00	1
2118	2118507/00020	AGGREGATE SURFACING (LV), CLASS 1 MODIFIED	C Y	19,110.00	\$401.31	\$21.00	1
2118	2118507/00040	AGGREGATE SURFACING (LV), CLASS 5	C Y	201.00	\$7.13	\$35.45	2
2118	2118507/00060	AGGREGATE SURFACING (LV), CLASS 6	C Y	5,543.00	\$155.04	\$27.97	2
2118	2118507/00070	AGGREGATE SURFACING (LV), CLASS SPECIAL	C Y	4,620.00	\$149.60	\$32.38	2
2118	2118507/00105	AGGREGATE SURFACING (CV) CLASS SPECIAL	C Y	20,607.00	\$662.72	\$32.16	8
2118	2118507/00110	AGGREGATE SURFACING (CV) CLASS 1	C Y	1,590.00	\$99.95	\$62.86	7
2118	2118507/00111	AGGREGATE SURFACING (CV) CLASS 1 MOD	C Y	1,065.00	\$35.56	\$33.39	5
2118	2118507/00120	AGGREGATE SURFACING (CV) CLASS 2	C Y	29,534.00	\$1,239.25	\$41.96	14
2118	2118507/00150	AGGREGATE SURFACING (CV) CLASS 5	C Y	2,822.00	\$106.22	\$37.64	4
2118	2118507/00160	AGGREGATE SURFACING (CV) CLASS 6	C Y	5,255.00	\$174.73	\$33.25	8
2118	2118509/00001	AGGREGATE SURFACING CLASS SPECIAL	TON	17,485.00	\$250.56	\$14.33	2
2118	2118509/00010	AGGREGATE SURFACING CLASS 1	TON	56,296.00	\$896.23	\$15.92	16
2118	2118509/00020	AGGREGATE SURFACING CLASS 1 MOD	TON	39,560.00	\$562.54	\$14.22	7
2118	2118509/00030	AGGREGATE SURFACING CLASS 2	TON	49,708.00	\$953.90	\$19.19	15
2118	2118509/00050	AGGREGATE SURFACING CLASS 5	TON	10.00	\$1.50	\$150.00	1
2118	2118509/00060	AGGREGATE SURFACING CLASS 5 MOD	TON	1,419.00	\$21.64	\$15.25	1
2118	2118603/00010	AGGREGATE SURFACING CLASS 1	L F	137,880.00	\$125.47	\$0.91	2
2118	2118607/00120	AGGREGATE SURFACING (CV) CLASS 2	C Y	102.00	\$3.06	\$30.00	1
2118	2118609/00011	AGGREGATE SURFACING SPECIAL	TON	8,955.00	\$101.64	\$11.35	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2118	2118609/00080	AGGREGATE SURFACING SPECIAL	TON	62,662.00	\$1,387.96	\$22.15	13
					\$7,426.19		
Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2123	2123510/00010	COMMON LABORERS	HOUR	252.50	\$17.22	\$68.21	10
2123	2123510/00020	MOTOR GRADER	HOUR	1,213.00	\$176.82	\$145.77	15
2123	2123510/00050	0.5 CU YD SHOVEL	HOUR	25.00	\$4.00	\$160.00	1
2123	2123510/00130	DOZER	HOUR	346.00	\$45.71	\$132.11	11
2123	2123510/00150	10 CU YD TRUCK	HOUR	296.00	\$33.94	\$114.67	13
2123	2123510/00160	12 CU YD TRUCK	HOUR	51.50	\$5.40	\$104.81	3
2123	2123510/00210	0.75 CU YD FRONT END LOADER	HOUR	68.00	\$6.60	\$97.12	5
2123	2123510/00240	3.0 CU YD FRONT END LOADER	HOUR	10.00	\$1.50	\$150.00	1
2123	2123610/00020	TRACTOR MOUNTED BACKHOE	HOUR	20.00	\$3.20	\$160.00	1
2123	2123610/00022	CRAWLER MOUNTED BACKHOE	HOUR	50.00	\$7.50	\$150.00	1
2123	2123610/00110	1.5 CU YD BACKHOE	HOUR	30.00	\$4.50	\$150.00	1
2123	2123610/00330	TRACTOR MOUNTED BACKHOE	HOUR	171.00	\$23.22	\$135.81	9
2123	2123610/00340	TRACTOR MOUNTED BACKHOE-LOADER	HOUR	158.00	\$15.41	\$97.52	7
2123	2123610/00350	CRAWLER MOUNTED BACKHOE	HOUR	246.50	\$47.80	\$193.91	14
2123	2123610/00370	SKID LOADER	HOUR	60.00	\$6.30	\$105.00	2
2123	2123610/00410	STREET SWEEPER (WITH PICKUP BROOM)	HOUR	240.00	\$34.00	\$141.67	3

\$433.12

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2130	2130501/00010	WATER	MGAL	152.00	\$9.10	\$59.87	2
2130	2130523/00010	WATER	MGAL	398.00	\$11.50	\$28.90	4
					\$20.60		

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2131	2131506/00010	CALCIUM CHLORIDE SOLUTION	GAL	34,423.00	\$54.39	\$1.58	7
2131	2131606/00020	MAGNESIUM CHLORIDE SOLUTION	GAL	5,373.00	\$8.33	\$1.55	1
					\$62.72		

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2200	2200901/00010	BASE CONSTRUCTION	LS	4.00	\$9,815.00	\$2,453,750.00	4
					\$9,815.00		

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2211	2211503/00060	AGGREGATE BASE (CV) CLASS 6	C Y	78,937.00	\$1,614.26	\$20.45	4
2211	2211507/00060	AGGREGATE BASE (LV) CLASS 5	C Y	3.00	\$0.15	\$50.00	1
2211	2211507/00080	AGGREGATE BASE (LV) CLASS 6	C Y	246.00	\$6.29	\$25.56	2
2211	2211507/00100	AGGREGATE BASE (CV) CLASS 2	C Y	21.00	\$1.92	\$91.20	1
2211	2211507/00170	AGGREGATE BASE (CV) CLASS 5	C Y	68,158.00	\$1,729.17	\$25.37	22
2211	2211507/00200	AGGREGATE BASE (CV) CLASS 5Q	C Y	98,947.00	\$3,943.04	\$39.85	14
2211	2211507/00210	AGGREGATE BASE (CV) CLASS 6	C Y	190,837.00	\$5,543.81	\$29.05	53
2211	2211509/00070	AGGREGATE BASE CLASS 5	TON	2,297.00	\$34.62	\$15.07	2
2211	2211509/00090	AGGREGATE BASE CLASS 5Q	TON	137,361.00	\$2,295.30	\$16.71	4
2211	2211509/00100	AGGREGATE BASE CLASS 6	TON	13,653.00	\$251.22	\$18.40	2
					\$15,419.78		

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2215	2215501/00010	FULL DEPTH RECLAMATION	S Y	172,659.00	\$170.93	\$0.99	1
2215	2215504/00010	FULL DEPTH RECLAMATION	S Y	1,699,643.00	\$2,005.58	\$1.18	14
2215	2215504/00020	STABILIZED FULL DEPTH RECLAMATION	S Y	167,470.00	\$423.70	\$2.53	1
2215	2215507/00010	HAUL FULL DEPTH RECLAMATION (LV)	C Y	7,050.00	\$52.38	\$7.43	2
2215	2215509/00010	BITUMINOUS MATERIAL FOR MIXTURE	TON	4,397.00	\$2,585.30	\$587.97	4
2215	2215509/00020	CEMENT	TON	473.00	\$84.91	\$179.51	2
2215	2215509/00030	AGGREGATE BASE	TON	8,374.00	\$66.99	\$8.00	1
					\$5,389.79		
Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2221	2221507/00080	SHOULDER BASE AGGREGATE (LV) CLASS 6	C Y	404.00	\$32.32	\$80.00	1
2221	2221507/00090	SHOULDER BASE AGGREGATE (CV) CLASS 1	C Y	7,517.00	\$255.58	\$34.00	1
2221	2221507/00130	SHOULDER BASE AGGREGATE (CV) CLASS 3	C Y	245.00	\$8.06	\$32.90	1
2221	2221507/00180	SHOULDER BASE AGGREGATE (CV) CLASS 6	C Y	43,053.00	\$1,126.70	\$26.17	7
					\$1,422.66		
Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2231	2231507/00020	BITUMINOUS PATCHING MIXTURE	C Y	5.00	\$5.00	\$1,000.00	1
2231	2231509/00010	BITUMINOUS PATCHING MIXTURE	TON	6,306.00	\$838.76	\$133.01	47
2231	2231604/00010	BITUMINOUS PATCH SPECIAL	S Y	5,899.00	\$330.11	\$55.96	7

\$1,173.87

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2232	2232501/00050	MILL BITUMINOUS SURFACE (2.0")	S Y	1,596.00	\$6.38	\$4.00	1
2232	2232501/00080	MILL BITUMINOUS SURFACE (3.0")	S Y	37,963.00	\$66.44	\$1.75	1
2232	2232501/00100	MILL BITUMINOUS SURFACE (4.0")	S Y	163,898.00	\$213.07	\$1.30	1
2232	2232504/00010	MILL BITUMINOUS SURFACE	S Y	34,144.00	\$74.43	\$2.18	3
2232	2232504/00020	MILL BITUMINOUS SURFACE (1.0")	S Y	471,608.00	\$202.79	\$0.43	4
2232	2232504/00040	MILL BITUMINOUS SURFACE (1.5")	S Y	1,088,688.00	\$860.06	\$0.79	17
2232	2232504/00050	MILL BITUMINOUS SURFACE (1.75")	S Y	360.00	\$3.37	\$9.36	1
2232	2232504/00060	MILL BITUMINOUS SURFACE (2.0")	S Y	2,701,020.00	\$2,592.98	\$0.96	35
2232	2232504/00080	MILL BITUMINOUS SURFACE (2.5")	S Y	7,544.00	\$27.31	\$3.62	1
2232	2232504/00120	MILL BITUMINOUS SURFACE (3.0")	S Y	2,003,690.00	\$2,965.46	\$1.48	30
2232	2232504/00130	MILL BITUMINOUS SURFACE (3.5")	S Y	173,129.00	\$315.09	\$1.82	2
2232	2232504/00150	MILL BITUMINOUS SURFACE (4.0")	S Y	779,995.00	\$1,013.99	\$1.30	9
2232	2232504/00170	MILL BITUMINOUS SURFACE (4.5")	S Y	469,580.00	\$793.59	\$1.69	2
2232	2232504/00200	MILL BITUMINOUS SURFACE (5.0")	S Y	1,161,839.00	\$1,858.94	\$1.60	7
2232	2232504/00230	MILL BITUMINOUS SURFACE (6.0")	S Y	29,616.00	\$73.45	\$2.48	1
2232	2232504/00250	MILL BITUMINOUS SURFACE (7.0")	S Y	8,565.00	\$12.85	\$1.50	1
2232	2232504/00310	MILL BITUMINOUS SURFACE (10.0")	S Y	5,853.00	\$26.10	\$4.46	1
2232	2232504/00340	MILL CONCRETE SURFACE	S Y	451.00	\$4.51	\$10.00	1
2232	2232504/00360	MILL CONCRETE SURFACE (1.5")	S Y	27,131.00	\$88.99	\$3.28	4
2232	2232504/00370	MILL CONCRETE SURFACE (2.0")	S Y	17,082.00	\$86.26	\$5.05	3
2232	2232504/00410	MILL CONCRETE SURFACE (3.0")	S Y	6,987.00	\$59.39	\$8.50	1
2232	2232602/00190	MILLED RUMBLE STRIPS	EACH	10.00	\$17.98	\$1,797.50	2
2232	2232603/00025	MILLED RUMBLE STRIPS	L F	1,123,861.00	\$191.06	\$0.17	14
2232	2232603/00026	MILLED RUMBLE STRIPS (CONCRETE)	L F	321,305.00	\$1,098.86	\$3.42	1
2232	2232603/00030	MILLED RUMBLE STRIPS-INTERMITTENT	L F	1,016,861.00	\$193.20	\$0.19	21

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2232	2232603/00030	MILLED RUMBLE STRIPS-INTERMITTENT	L F	1,016,861.00	\$193.20	\$0.19	21
2232	2232603/00035	MILLED RUMBLE STRIPS-CL	L F	24,738.00	\$4.45	\$0.18	1
2232	2232603/00054	MILL CONCRETE CURB	L F	103.00	\$2.06	\$20.00	1
2232	2232603/00100	MILL AND PATCH BITUMINOUS PAVEMENT	L F	1,307.00	\$27.03	\$20.68	1
2232	2232603/00225	MILLED SINUSOIDAL RUMBLE STRIPS	L F	1,307,896.00	\$366.21	\$0.28	11
2232	2232603/00225	MILLED SINUSOIDAL RUMBLE STRIPS	L F	1,307,896.00	\$366.21	\$0.28	11
2232	2232603/00226	MILLED SINUSOIDAL RUMBLE STRIPS (CONCRETE)	L F	660,880.00	\$2,418.82	\$3.66	6
2232	2232603/00230	MILLED SINUSOIDAL RUMBLE STRIPS-INTERMITTENT	L F	538,265.00	\$139.95	\$0.26	8
2232	2232603/00231	MILLED SINUSOIDAL RUMBLE STRIPS (CONCRETE)-INTERMITTENT	L F	20,868.00	\$77.00	\$3.69	1
2232	2232603/00235	MILLED SINUSOIDAL RUMBLE STRIPS-CL	L F	1,497,290.00	\$434.21	\$0.29	28
2232	2232603/00236	MILLED SINUSOIDAL RUMBLE STRIPS CONCRETE-CL	L F	68,902.00	\$230.13	\$3.34	3
2232	2232604/00470	MILL BITUMINOUS PAVEMENT (SPECIAL)	S Y	1,783,020.00	\$2,246.61	\$1.26	7
					\$19,352.43		

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2301	2301502/00010	DOWEL BAR	EACH	801,119.00	\$5,415.56	\$6.76	25
2301	2301503/02060	INTEGRANT CURB DESIGN B6	L F	3,637.00	\$139.59	\$38.38	1
2301	2301504/00060	CONCRETE PAVEMENT 6"	S Y	28,364.00	\$1,560.59	\$55.02	4
2301	2301504/00070	CONCRETE PAVEMENT 7.0"	S Y	5,836.00	\$427.66	\$73.28	2
2301	2301504/00070	CONCRETE PAVEMENT 7.0"	S Y	5,836.00	\$427.66	\$73.28	2

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
State Aid Projects Not Included
1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2301	2301504/00075	CONCRETE PAVEMENT 7.5"	S Y	23,620.00	\$958.50	\$40.58	2
2301	2301504/00080	CONCRETE PAVEMENT 8.0"	S Y	38,987.00	\$2,916.23	\$74.80	12
2301	2301504/00080	CONCRETE PAVEMENT 8.0"	S Y	38,987.00	\$2,916.23	\$74.80	12
2301	2301504/00081	CONCRETE PAVEMENT 8" HIGH-EARLY	S Y	192.00	\$15.13	\$78.80	1
2301	2301504/00085	CONCRETE PAVEMENT 8.5"	S Y	544,733.00	\$13,612.88	\$24.99	6
2301	2301504/00090	CONCRETE PAVEMENT 9.0"	S Y	5,348.00	\$422.55	\$79.01	4
2301	2301504/00095	CONCRETE PAVEMENT 9.5"	S Y	38,781.00	\$1,476.78	\$38.08	2
2301	2301504/01050	PLACE CONCRETE PAVEMENT 5"	S Y	177,319.00	\$762.47	\$4.30	1
2301	2301504/01060	PLACE CONCRETE PAVEMENT 6"	S Y	163,905.00	\$1,229.29	\$7.50	1
2301	2301504/01070	PLACE CONCRETE PAVEMENT 7"	S Y	214,364.00	\$1,350.49	\$6.30	2
2301	2301504/01075	PLACE CONCRETE PAVEMENT 7.5"	S Y	506,023.00	\$2,752.77	\$5.44	2
2301	2301504/01080	PLACE CONCRETE PAVEMENT 8"	S Y	773,852.00	\$4,588.94	\$5.93	2
2301	2301504/01085	PLACE CONCRETE PAVEMENT 8.5"	S Y	71,434.00	\$407.17	\$5.70	1
2301	2301504/01090	PLACE CONCRETE PAVEMENT 9"	S Y	36,282.00	\$261.23	\$7.20	1
2301	2301504/01095	PLACE CONCRETE PAVEMENT 9.5"	S Y	86,698.00	\$1,023.04	\$11.80	2
2301	2301507/00010	STRUCTURAL CONCRETE	C Y	430,370.00	\$40,209.47	\$93.43	8
2301	2301508/00010	SUPPLEMENTAL PAVEMENT REINFORCEMENT	LB	206,310.00	\$396.12	\$1.92	19
2301	2301538/00010	DOWEL BAR	EACH	825.00	\$16.50	\$20.00	1
2301	2301602/00050	DRILL AND GROUT DOWEL BAR (EPOXY COATED)	EACH	2,084.00	\$38.24	\$18.35	13
2301	2301602/00071	DRILL AND GROUT REINFORCEMENT BAR (EPOXY COATED)	EACH	39,523.00	\$468.35	\$11.85	50

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2301	2301602/00090	1.25" DOWEL BAR (HIGH PERFORMANCE)	EACH	35,719.00	\$396.48	\$11.10	1
2301	2301603/00060	PERMANENT HEADER	L F	48.00	\$2.40	\$50.00	1
2301	2301603/00070	EXPANSION RELIEF CUT 4" WIDE	L F	205.00	\$5.21	\$25.42	2
2301	2301604/02040	CONCRETE PAVEMENT (SPECIAL)	S Y	1,620.00	\$124.76	\$77.01	3
2301	2301604/02050	CONCRETE PAVEMENT SPECIAL 1	S Y	411.00	\$39.35	\$95.74	1
2301	2301901/00030	CONCRETE PAVEMENT	LS	2.00	\$53,196.48	\$26,598,239.79	2
					\$137,558.12		

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2302	2302602/00020	DOWEL BAR	EACH	3,368.00	\$24.69	\$7.33	9
2302	2302602/00030	DRILL & GROUT REINF BAR (EPOXY COATED)	EACH	1,942.00	\$31.75	\$16.35	10
2302	2302603/11000	JOINT REPAIR (TYPE A1)	L F	300.00	\$0.90	\$3.00	1
2302	2302603/12000	JOINT REPAIR (TYPE A2)	L F	31,491.00	\$94.47	\$3.00	1
2302	2302603/23000	JOINT AND CRACK REPAIR (TYPE B3)	L F	6,720.00	\$251.80	\$37.47	7
2302	2302603/34020	FULL DEPTH REPAIR (TYPE CD-HV)	L F	25,075.00	\$2,503.74	\$99.85	11
2302	2302604/00080	CONCRETE GRINDING	S Y	355,947.00	\$1,669.39	\$4.69	8
2302	2302604/00080	CONCRETE GRINDING	S Y	355,947.00	\$1,669.39	\$4.69	8
2302	2302604/00081	CONCRETE GRINDING SPECIAL	S Y	80.00	\$8.00	\$100.00	1
2302	2302604/00110	FULL DEPTH REPAIR (TYPE SPECIAL)	S Y	684.00	\$108.54	\$158.69	1
2302	2302604/00130	PAVEMENT REPLACEMENT (TYPE CX)	S Y	15,176.00	\$2,002.78	\$131.97	11
2302	2302604/32010	UTILITY TRENCH FULL DEPTH REPAIR (TYPE C2-LV)	S Y	681.00	\$190.68	\$280.00	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2302	2302608/00210	SUPPLEMENTAL REINFORCEMENT BARS (EPOXY COATED)	LB	1,850.00	\$9.25	\$5.00	1
2302	2302618/21000	PARTIAL DEPTH REPAIR (TYPE BA)	S F	9,828.00	\$396.85	\$40.38	13
2302	2302618/25100	PARTIAL DEPTH REPAIR SPECIAL (TYPE BE)	S F	1,067.00	\$49.57	\$46.46	9
					\$9,011.80		
Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2331	2331603/00070	JOINT ADHESIVE	L F	1,401,512.00	\$644.70	\$0.46	24
					\$644.70		
Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2353	2353504/00010	ULTRATHIN BONDED WEARING COURSE	S Y	1,787,606.00	\$8,491.13	\$4.75	8
2353	2353609/00010	ULTRATHIN BONDED WEARING COURSE	TON	7,652.00	\$757.55	\$99.00	1
					\$9,248.68		
Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2354	2354506/00010	BITUMINOUS MATERIAL FOR MICRO-SURFACING	GAL	442,901.00	\$1,536.87	\$3.47	2
2354	2354509/00020	MICRO-SURFACING SCRATCH COURSE	TON	7,165.00	\$895.20	\$124.94	2
2354	2354509/00030	MICRO-SURFACING SURFACE COURSE	TON	7,319.00	\$914.95	\$125.01	2
					\$3,347.02		

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2355	2355506/00010	BITUMINOUS MATERIAL FOR FOG SEAL	GAL	302,378.00	\$631.97	\$2.09	13
2355	2355506/00020	BITUMINOUS MATERIAL FOR FOG SEAL (SPECIAL)	GAL	6,616.00	\$26.46	\$4.00	1
					\$658.43		
Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2356	2356504/00010	BITUMINOUS SEAL COAT	S Y	1,197,091.00	\$921.76	\$0.77	4
2356	2356506/00020	BITUMINOUS MATERIAL FOR SEAL COAT	GAL	352,481.00	\$1,001.05	\$2.84	4
					\$1,922.81		
Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2357	2357506/00010	BITUMINOUS MATERIAL FOR TACK COAT	GAL	77,312.00	\$147.67	\$1.91	2
2357	2357606/00010	BITUMINOUS MATERIAL FOR SHOULDER TACK	GAL	8,063.00	\$20.16	\$2.50	1
2357	2357606/00020	BITUMINOUS MATERIAL FOR SHOULDER TACK	GAL	165,782.00	\$440.98	\$2.66	29
					\$608.81		
Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2360	2360501/23300	TYPE SP 12.5 WEARING COURSE MIXTURE (3,C)	TON	88,427.00	\$3,500.82	\$39.59	2
2360	2360501/25900	TYPE SP 12.5 WEARING COURSE MIXTURE (5,L)	TON	3,861.00	\$256.76	\$66.50	1
2360	2360502/23300	TYPE SP 12.5 NON WEARING COURSE MIXTURE (3,C)	TON	20,270.00	\$851.34	\$42.00	1
2360	2360504/01450	TYPE SP 9.5 WEARING COURSE MIX (4,E)	S Y	780.00	\$21.84	\$28.00	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2360	2360504/03310	TYPE SP 4.75 WEARING COURSE MIXTURE (3,C) 1.0" THICK	S Y	212,617.00	\$948.27	\$4.46	1
2360	2360504/13220	TYPE SP 9.5 WEARING COURSE MIXTURE (3,B) 2.0" THICK	S Y	454.00	\$25.88	\$57.00	1
2360	2360504/13315	TYPE SP 9.5 WEARING COURSE MIXTURE (3,C) 1.5" THICK	S Y	75,892.00	\$451.56	\$5.95	1
2360	2360504/13320	TYPE SP 9.5 WEARING COURSE MIXTURE (3,C) 2.0" THICK	S Y	38,300.00	\$293.00	\$7.65	1
2360	2360504/14215	TYPE SP 9.5 WEARING COURSE MIXTURE (4,B) 1.5" THICK	S Y	156,824.00	\$737.07	\$4.70	1
2360	2360504/14220	TYPE SP 9.5 WEARING COURSE MIXTURE (4,B) 2.0" THICK	S Y	30,699.00	\$221.03	\$7.20	1
2360	2360504/23215	TYPE SP 12.5 WEARING COURSE MIXTURE (3,B) 1.5" THICK	S Y	431,729.00	\$1,403.12	\$3.25	1
2360	2360504/23220	TYPE SP 12.5 WEARING COURSE MIXTURE (3,B) 2.0" THICK	S Y	314,999.00	\$1,842.74	\$5.85	1
2360	2360504/24520	TYPE SP 12.5 WEARING COURSE MIXTURE (4,E) 2.0" THICK	S Y	270,569.00	\$1,958.92	\$7.24	1
2360	2360504/24525	TYPE SP 12.5 WEARING COURSE MIXTURE (4,E) 2.5" THICK	S Y	20,293.00	\$216.93	\$10.69	1
2360	2360509/00150	TYPE SP 4.75 BITUMINOUS MIXTURE FOR TIGHT BLADE LEVELING	TON	1,402.00	\$119.17	\$85.00	1
2360	2360509/10150	TYPE SP 9.5 BITUMINOUS MIXTURE FOR TIGHT BLADE LEVELING	TON	86.00	\$6.45	\$75.00	1
2360	2360509/12200	TYPE SP 9.5 WEARING COURSE MIXTURE (2,B)	TON	79.00	\$18.13	\$229.50	1
2360	2360509/12300	TYPE SP 9.5 WEARING COURSE MIXTURE (2,C)	TON	4,312.00	\$378.21	\$87.71	3
2360	2360509/13200	TYPE SP 9.5 WEARING COURSE MIXTURE (3,B)	TON	414,063.00	\$19,725.96	\$47.64	17
2360	2360509/13300	TYPE SP 9.5 WEARING COURSE MIXTURE (3,C)	TON	91,317.00	\$5,470.80	\$59.91	8

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2360	2360509/13500	TYPE SP 9.5 WEARING COURSE MIXTURE (3,E)	TON	235.00	\$21.39	\$91.00	1
2360	2360509/14200	TYPE SP 9.5 WEARING COURSE MIXTURE (4,B)	TON	13,262.00	\$1,090.67	\$82.24	3
2360	2360509/14300	TYPE SP 9.5 WEARING COURSE MIXTURE (4,C)	TON	52,833.00	\$3,359.65	\$63.59	3
2360	2360509/14500	TYPE SP 9.5 WEARING COURSE MIXTURE (4,E)	TON	44,776.00	\$3,091.34	\$69.04	4
2360	2360509/14600	TYPE SP 9.5 WEARING COURSE MIXTURE (4,F)	TON	66,474.00	\$3,526.45	\$53.05	2
2360	2360509/20100	TYPE SP 12.5 BITUMINOUS MIXTURE FOR PATCHING	TON	2,139.00	\$208.57	\$97.51	9
2360	2360509/22200	TYPE SP 12.5 WEARING COURSE MIXTURE (2,B)	TON	70,306.00	\$4,036.27	\$57.41	7
2360	2360509/22300	TYPE SP 12.5 WEARING COURSE MIXTURE (2,C)	TON	44,713.00	\$2,403.32	\$53.75	4
2360	2360509/23200	TYPE SP 12.5 WEARING COURSE MIXTURE (3,B)	TON	243,675.00	\$11,910.83	\$48.88	23
2360	2360509/23205	TYPE SP 12.5 NON WEARING COURSE MIXTURE (3,B)	TON	5,171.00	\$366.26	\$70.83	5
2360	2360509/23300	TYPE SP 12.5 WEARING COURSE MIXTURE (3,C)	TON	369,160.50	\$21,762.01	\$58.95	24
2360	2360509/23305	TYPE SP 12.5 NON WEARING COURSE MIXTURE (3,C)	TON	43,205.00	\$2,374.55	\$54.96	5
2360	2360509/24200	TYPE SP 12.5 WEARING COURSE MIXTURE (4,B)	TON	21,318.00	\$1,360.09	\$63.80	3
2360	2360509/24205	TYPE SP 12.5 NON WEARING COURSE MIXTURE (4,B)	TON	71.00	\$5.56	\$78.25	1
2360	2360509/24300	TYPE SP 12.5 WEARING COURSE MIXTURE (4,C)	TON	42,793.70	\$2,596.72	\$60.68	4
2360	2360509/24305	TYPE SP 12.5 NON WEARING COURSE MIXTURE (4,C)	TON	14,899.00	\$804.55	\$54.00	1
2360	2360509/24500	TYPE SP 12.5 WEARING COURSE MIXTURE (4,E)	TON	120,326.00	\$7,669.58	\$63.74	13
2360	2360509/24505	TYPE SP 12.5 NON WEARING COURSE MIXTURE (4,E)	TON	185.00	\$15.22	\$82.25	1
2360	2360509/24600	TYPE SP 12.5 WEARING COURSE MIXTURE (4,F)	TON	112,703.20	\$8,057.15	\$71.49	9
2360	2360509/24605	TYPE SP 12.5 NON WEARING COURSE MIXTURE (4,F)	TON	28,582.00	\$1,231.31	\$43.08	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
State Aid Projects Not Included
1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2360	2360509/24900	TYPE SP 12.5 WEARING COURSE MIXTURE (4,L)	TON	7,468.00	\$568.76	\$76.16	3
2360	2360509/25205	TYPE SP 12.5 NON WEARING COURSE MIXTURE (5,B)	TON	6,251.00	\$381.31	\$61.00	1
2360	2360509/25500	TYPE SP 12.5 WEARING COURSE MIXTURE (5,E)	TON	1,784.00	\$178.40	\$100.00	1
2360	2360509/25600	TYPE SP 12.5 WEARING COURSE MIXTURE (5,F)	TON	78,028.00	\$6,531.72	\$83.71	4
2360	2360509/25900	TYPE SP 12.5 WEARING COURSE MIXTURE (5,L)	TON	26,760.00	\$1,418.28	\$53.00	1
2360	2360901/00010	BITUMINOUS PAVEMENT	LS	4.00	\$15,328.88	\$3,832,219.44	4
					\$138,746.84		
Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2363	2363509/00010	BIT MIX FOR PERM ASPHALT STABILIZED STRESS RELIEF CRSE	TON	51,652.00	\$2,020.63	\$39.12	3
2363	2363509/00020	BITUMINOUS MIXTURE FOR PERMEABLE ASPHALT STABILIZED BASE	TON	1,615.00	\$82.37	\$51.00	1
2363	2363509/00030	BITUMINOUS MATERIAL FOR MIXTURE	TON	1,864.00	\$968.72	\$519.70	4
					\$3,071.72		
Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2390	2390504/00010	COLD-IN-PLACE RECYCLED / COLD CENTRAL PLANT RECYCLING BITUMINOUS	S Y	524,218.00	\$1,095.62	\$2.09	3
					\$1,095.62		
Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2400	2400901/00110	BRIDGE A	LS	4.00	\$38,928.57	\$9,732,142.50	4
2400	2400901/00120	BRIDGE B	LS	4.00	\$31,704.52	\$7,926,128.75	4
2400	2400901/00130	BRIDGE C	LS	3.00	\$4,700.00	\$1,566,666.67	3
2400	2400901/00140	BRIDGE D	LS	2.00	\$3,375.00	\$1,687,500.00	2
2400	2400901/00150	BRIDGE E	LS	2.00	\$350.00	\$175,000.50	2
2400	2400901/00160	BRIDGE F	LS	1.00	\$50.00	\$50,000.00	1
2400	2400901/00170	BRIDGE G	LS	1.00	\$75.00	\$75,000.00	1
2400	2400901/00180	BRIDGE H	LS	1.00	\$50.00	\$50,000.00	1
2400	2400901/00190	BRIDGE I	LS	1.00	\$50.00	\$50,000.00	1
2400	2400901/00200	BRIDGE J	LS	1.00	\$50.00	\$50,000.00	1
2400	2400901/00210	BRIDGE K	LS	1.00	\$50.00	\$50,000.00	1
2400	2400901/00220	BRIDGE L	LS	1.00	\$50.00	\$50,000.00	1
2400	2400901/00230	BRIDGE M	LS	1.00	\$150.00	\$150,000.00	1
2400	2400901/00240	BRIDGE N	LS	1.00	\$350.00	\$350,000.00	1
2400	2400901/00250	BRIDGE O	LS	1.00	\$50.00	\$50,000.00	1
2400	2400901/00260	BRIDGE P	LS	1.00	\$4,000.00	\$4,000,000.00	1
2400	2400901/00270	BRIDGE Q	LS	1.00	\$1,100.00	\$1,100,000.00	1
2400	2400901/00280	BRIDGE R	LS	1.00	\$200.00	\$200,000.00	1
2400	2400901/00290	BRIDGE S	LS	1.00	\$150.00	\$150,000.00	1
2400	2400901/00300	BRIDGE T	LS	1.00	\$40.00	\$40,000.00	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
State Aid Projects Not Included
1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2400	2400901/00310	BRIDGE U	LS	1.00	\$300.00	\$300,000.00	1
2400	2400901/00320	BRIDGE V	LS	1.00	\$150.00	\$150,000.00	1
2400	2400901/00330	BRIDGE W	LS	1.00	\$50.00	\$50,000.00	1
2400	2400901/00340	BRIDGE X	LS	1.00	\$50.00	\$50,000.00	1
					\$86,023.09		

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2401	2401501/03643	STRUCTURAL CONCRETE (3B52)	C Y	1,181.00	\$1,771.50	\$1,500.00	1
2401	2401503/00346	TYPE CURB BARRIER CONCRETE (3S52)	L F	767.00	\$66.11	\$86.19	2
2401	2401503/00446	TYPE CURB BARRIER CONCRETE SPECIAL (3S52)	L F	440.00	\$43.26	\$98.31	2
2401	2401503/05400	SOLID (TL-4) MEDIAN BARRIER CONCRETE (3S52)	L F	1,826.00	\$171.92	\$94.15	1
2401	2401503/07145	TYPE P-1 BARRIER CONCRETE (3S52)	L F	380.00	\$30.40	\$80.00	1
2401	2401503/08010	SUPPLEMENTAL DESCRIPTION	L F	86.00	\$11.91	\$138.50	2
2401	2401503/08400	TYPE S (TL-4) BARRIER CONCRETE (3S52)	L F	1,954.00	\$152.02	\$77.80	4
2401	2401503/08436	TYPE S (TL-4) 36" BARRIER CONCRETE (3S52)	L F	4,319.00	\$385.90	\$89.35	13
2401	2401503/08454	TYPE S (TL-4) 54" BARRIER CONCRETE (3S52)	L F	194.00	\$25.22	\$130.00	1
2401	2401503/09436	TYPE MOD S (TL-4) 36" BARRIER CONCRETE (3S52)	L F	316.00	\$28.76	\$91.00	1
2401	2401507/01143	STRUCTURAL CONCRETE (1G52)	C Y	1,639.00	\$673.96	\$411.20	7
2401	2401507/03643	STRUCTURAL CONCRETE (3B52)	C Y	4,309.00	\$3,227.79	\$749.08	19
2401	2401507/03646	STRUCTURAL CONCRETE (3S52)	C Y	78.00	\$56.55	\$725.00	1
2401	2401508/00010	REINFORCEMENT BARS	LB	123,370.00	\$159.15	\$1.29	8

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2401	2401508/00011	REINFORCEMENT BARS (EPOXY COATED)	LB	1,453,066.00	\$2,121.48	\$1.46	27
2401	2401508/00021	SPIRAL REINFORCEMENT (EPOXY COATED)	LB	8,080.00	\$17.21	\$2.13	2
2401	2401508/00027	REINFORCEMENT BARS (STAINLESS-75KSI)	LB	14,624.00	\$62.15	\$4.25	12
2401	2401508/00030	STEEL FABRIC	LB	430.00	\$2.50	\$5.82	1
2401	2401515/03646	SIDEWALK CONCRETE (3S52)	S F	13,088.00	\$458.08	\$35.00	1
2401	2401518/03646	SIDEWALK CONCRETE (3S52)	S F	3,529.00	\$52.94	\$15.00	1
2401	2401518/03647	RAISED MEDIAN CONCRETE (3S52)	S F	1,084.00	\$16.26	\$15.00	1
2401	2401541/00010	REINFORCEMENT BARS	LB	144,140.00	\$360.35	\$2.50	1
2401	2401541/00027	REINFORCEMENT BARS (STAINLESS-75KSI)	LB	592,100.00	\$2,516.43	\$4.25	1
2401	2401601/00010	STRUCTURE EXCAVATION	LS	19.00	\$764.74	\$40,249.71	19
2401	2401601/00010	STRUCTURE EXCAVATION	LS	19.00	\$764.74	\$40,249.71	19
2401	2401601/00060	SLOPE PREPARATION	LS	1.00	\$12.64	\$12,644.00	1
2401	2401601/00075	FOUNDATION PREPARATION	LS	1.00	\$61.73	\$61,729.00	1
2401	2401601/00101	FOUNDATION PREPARATION PIER 1	LS	1.00	\$400.00	\$400,000.00	1
2401	2401601/00102	FOUNDATION PREPARATION PIER 2	LS	1.00	\$600.00	\$600,000.00	1
2401	2401601/00103	FOUNDATION PREPARATION PIER 3	LS	1.00	\$600.00	\$600,000.00	1
2401	2401601/00104	FOUNDATION PREPARATION PIER 4	LS	1.00	\$600.00	\$600,000.00	1
2401	2401601/00300	FOUNDATION PREP PILE BENT PIERS	LS	2.00	\$180.00	\$90,000.00	2
2401	2401601/00501	CONSTRUCT PIER 1	LS	1.00	\$75.00	\$75,000.00	1
2401	2401601/00502	CONSTRUCT PIER 2	LS	1.00	\$85.00	\$85,000.00	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2401	2401601/00503	CONSTRUCT PIER 3	LS	1.00	\$75.00	\$75,000.00	1
2401	2401602/00470	CONCRETE END POST	EACH	28.00	\$134.20	\$4,792.86	4
2401	2401602/00470	CONCRETE END POST	EACH	28.00	\$134.20	\$4,792.86	4
2401	2401602/08010	SUPPLEMENTAL DESCRIPTION	EACH	4.00	\$1,180.00	\$295,000.00	2
2401	2401602/08010	SUPPLEMENTAL DESCRIPTION	EACH	4.00	\$1,180.00	\$295,000.00	2
2401	2401603/08010	SUPPLEMENTAL DESCRIPTION	L F	1,150.00	\$5.75	\$5.00	1
2401	2401607/04001	BRIDGE SLAB CONCRETE (3YHPC-M)	C Y	320.00	\$245.47	\$767.08	3
2401	2401607/04002	BRIDGE SLAB CONCRETE (3YHPC-S)	C Y	315.00	\$189.00	\$600.00	1
2401	2401607/05010	STRUCTURAL CONCRETE (SCC)	C Y	111.00	\$172.97	\$1,558.33	3
2401	2401608/00110	SHAFT REINFORCEMENT	LB	59,520.00	\$148.80	\$2.50	1
2401	2401608/00175	SHAFT REINFORCEMENT (75KSI)	LB	208,930.00	\$814.83	\$3.90	1
2401	2401618/00002	SPECIAL SURFACE FINISH (INPLACE)	S F	363,082.00	\$613.61	\$1.69	13
2401	2401618/00300	BRIDGE DECK PLANING	S F	184,886.00	\$194.13	\$1.05	8
2401	2401618/00300	BRIDGE DECK PLANING	S F	184,886.00	\$194.13	\$1.05	8
2401	2401618/00311	BRIDGE DECK PLANING (SPECIAL)	S F	16,560.00	\$12.42	\$0.75	1
2401	2401618/04001	BRIDGE SLAB CONCRETE (3YHPC-M)	S F	141,633.00	\$4,501.10	\$31.78	9
2401	2401618/04001	BRIDGE SLAB CONCRETE (3YHPC-M)	S F	141,633.00	\$4,501.10	\$31.78	9
2401	2401618/04002	BRIDGE SLAB CONCRETE (3YHPC-S)	S F	8,140.00	\$190.56	\$23.41	2
2401	2401618/04006	BRIDGE SLAB CONCRETE (3YHPCIC-M)	S F	9,064.00	\$181.28	\$20.00	1
2401	2401618/05001	STRUCTURAL CONCRETE (3YHPC-M)	S F	8,173.00	\$232.93	\$28.50	1

\$31,457.18

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2402	2402502/08100	ELASTOMERIC BEARING PAD	EACH	64.00	\$7.51	\$117.34	3
2402	2402502/08101	ELASTOMERIC BEARING PAD TYPE 1	EACH	22.00	\$2.94	\$133.64	2
2402	2402502/08200	BEARING ASSEMBLY	EACH	100.00	\$199.90	\$1,999.00	5
2402	2402503/00060	ORNAMENTAL METAL RAILING TYPE SPECIAL PC	L F	657.00	\$139.93	\$212.99	2
2402	2402503/00070	ORNAMENTAL METAL RAIL TYPE SPECIAL 1PC	L F	402.00	\$130.65	\$325.00	1
2402	2402503/00080	ORNAMENTAL METAL RAIL TYPE SPECIAL 2PC	L F	104.00	\$22.36	\$215.00	1
2402	2402503/00110	STRUCTURAL TUBE RAILING DESIGN WYOMING	L F	440.00	\$98.92	\$224.82	2
2402	2402503/00220	PIPE RAILING	L F	617.00	\$80.02	\$129.70	5
2402	2402503/00230	PIPE RAILING DESIGN SPECIAL	L F	1,393.00	\$206.86	\$148.50	1
2402	2402503/00240	EXPANSION JOINT DEVICES TYPE SPECIAL	L F	30.00	\$10.50	\$350.00	1
2402	2402503/00280	EXPANSION JOINT DEVICES TYPE 4	L F	1,707.00	\$301.06	\$176.37	8
2402	2402503/00290	EXPANSION JOINT DEVICES TYPE 5	L F	405.00	\$53.31	\$131.62	2
2402	2402503/00440	ORNAMENTAL METAL RAILING DESIGN T-4	L F	380.00	\$72.20	\$190.00	1
2402	2402508/00010	STRUCTURAL STEEL (3306)	LB	2,087.00	\$18.95	\$9.08	2
2402	2402508/00020	STRUCTURAL STEEL (3309)	LB	93,625.00	\$200.36	\$2.14	1
2402	2402521/00009	STRUCTURAL STEEL (3309)	LB	4,045,550.00	\$10,113.88	\$2.50	1
2402	2402584/00011	STRUCTURAL TUBE RAILING DESIGN SPECIAL	L F	2,758.00	\$563.02	\$204.14	2
2402	2402595/00010	BEARING ASSEMBLY	EACH	8.00	\$40.00	\$5,000.00	1
2402	2402601/00035	INSPECT COVER PLATE WELDS	LS	2.00	\$6.02	\$3,008.50	2
2402	2402601/00131	PEDESTRIAN BRIDGE (SUPERSTRUCTURE)	LS	1.00	\$675.00	\$675,000.00	1
2402	2402602/00069	DISC-TYPE BEARING ASSEMBLY	EACH	16.00	\$320.00	\$20,000.00	1
2402	2402602/08010	SUPPLEMENTAL DESCRIPTION	EACH	34.00	\$384.66	\$11,313.53	4
2402	2402602/08320	SPLICE PLATE REPAIR	EACH	2.00	\$9.20	\$4,600.00	2
2402	2402602/08330	WELD REPAIR	EACH	2.00	\$3.32	\$1,660.00	2
2402	2402602/08335	CLEAN AND GREASE EXP BEARING ASSEMBLIES	EACH	20.00	\$18.70	\$935.00	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
State Aid Projects Not Included
1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2402	2402602/08342	SUPPLEMENTAL BEARING STIFFENERS	EACH	24.00	\$56.40	\$2,350.00	1
2402	2402602/08360	SHEAR STUDS	EACH	5,756.00	\$53.47	\$9.29	2
2402	2402602/08400	ULTRASONIC IMPACT TREATMENT	EACH	44.00	\$30.80	\$700.00	2
2402	2402602/08700	RECONSTRUCT LATERAL BRACING	EACH	4.00	\$11.56	\$2,888.85	1
2402	2402603/01011	MODULAR BRIDGE JOINT SYSTEM TYPE SPECIAL	L F	49.00	\$175.00	\$3,571.43	1
2402	2402603/01120	MODULAR BRIDGE JOINT SYSTEM TYPE 12	L F	49.00	\$147.00	\$3,000.00	1
					\$14,153.50		
Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2404	2404518/00010	CONCRETE WEARING COURSE (3U17A)	S F	25,967.00	\$213.19	\$8.21	6
2404	2404618/00250	CONCRETE WEARING COURSE (3U17A) 2.0"	S F	154,312.00	\$1,015.37	\$6.58	5
2404	2404618/00253	CONCRETE WEARING COURSE (3U17A) 2.25"	S F	12,974.00	\$103.79	\$8.00	1
2404	2404618/00350	CONCRETE WEARING COURSE (MICRO-SILICA)	S F	68,859.00	\$643.83	\$9.35	3
					\$1,976.18		
Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2405	2405503/00686	PRESTRESSED CONCRETE BEAMS 27M	L F	1,472.00	\$415.05	\$281.96	2
2405	2405503/00916	PRESTRESSED CONCRETE BEAMS 36M	L F	4,606.00	\$868.88	\$188.64	3
2405	2405503/01018	PRESTRESSED CONCRETE BEAMS 18RB	L F	523.00	\$125.52	\$240.00	1
2405	2405503/02045	PRESTRESSED CONCRETE BEAMS MN45	L F	4,258.00	\$1,011.28	\$237.50	2
2405	2405503/02054	PRESTRESSED CONCRETE BEAMS MN54	L F	778.00	\$272.30	\$350.00	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2405	2405503/05036	DIAPHRAGMS FOR TYPE 36M PRESTRESSED BEAMS	L F	931.00	\$37.24	\$40.00	3
2405	2405503/05045	DIAPHRAGMS FOR TYPE MN45 PREST BEAMS	L F	343.00	\$26.75	\$78.00	1
2405	2405503/05054	DIAPHRAGMS FOR TYPE MN54 PREST BEAMS	L F	74.00	\$5.92	\$80.00	1
2405	2405601/00020	MOCK-UP PANEL	LS	1.00	\$45.00	\$45,000.00	1
2405	2405618/00010	PRECAST DECK PANEL	S F	28,458.00	\$3,386.50	\$119.00	2
					\$6,194.44		
Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2406	2406503/00588	EXPANSION JOINTS, DESIGN E8H	L F	550.00	\$46.63	\$84.78	4
2406	2406504/00010	BRIDGE APPROACH PANELS	S Y	9,632.00	\$2,350.21	\$244.00	18
2406	2406553/00010	BRIDGE APPROACH PANELS	S Y	208.00	\$62.40	\$300.00	1
2406	2406603/00589	EXPANSION JOINTS, DESIGN E8 SPECIAL	L F	2,562.00	\$294.68	\$115.02	12
					\$2,753.92		
Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2407	2407618/00010	CRACK PRETREATMENT CHIP SEAL WEAR COURSE	S F	13,095.00	\$24.23	\$1.85	1
2407	2407618/00020	POLYMER WEARING COURSE TYPE EPOXY	S F	16,560.00	\$86.61	\$5.23	1
					\$110.84		
Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2411	2411502/00020	CONCRETE FOOTING	EACH	8.00	\$6.96	\$870.00	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2411	2411502/00030	CONCRETE FLUME	EACH	1.00	\$2.20	\$2,200.00	1
2411	2411502/00130	CONCRETE DROP WALL	EACH	2.00	\$2.00	\$1,000.00	1
2411	2411502/00200	CONCRETE WEIR	EACH	3.00	\$39.00	\$13,000.00	1
2411	2411502/00210	CONCRETE STAIRWAY	EACH	3.00	\$10.89	\$3,629.62	3
2411	2411502/00240	CONCRETE INLET PAD	EACH	42.00	\$39.03	\$929.24	2
2411	2411507/00009	CONCRETE FLUME	EACH	19.00	\$45.24	\$2,380.95	1
2411	2411507/01752	STRUCTURAL CONCRETE (1G52)	C Y	193.00	\$97.81	\$506.79	3
2411	2411507/03247	STRUCTURAL CONCRETE (3Y47)	C Y	16.00	\$25.60	\$1,600.00	1
2411	2411507/03252	STRUCTURAL CONCRETE (3B52)	C Y	5,156.00	\$1,426.72	\$276.71	6
2411	2411507/03752	STRUCTURAL CONCRETE (3G52)	C Y	127.00	\$129.15	\$1,016.91	5
2411	2411507/04000	STRUCTURE EXCAVATION CLASS E	C Y	624.00	\$19.39	\$31.07	1
2411	2411507/04020	STRUCTURE EXCAVATION CLASS U	C Y	2,612.00	\$30.09	\$11.52	2
2411	2411507/04060	GRANULAR BACKFILL MOD (CV)	C Y	2,479.00	\$148.74	\$60.00	1
2411	2411507/04080	AGGREGATE BACKFILL (CV)	C Y	72.00	\$4.55	\$63.19	1
2411	2411508/00010	REINFORCEMENT BARS	LB	8,816.00	\$17.37	\$1.97	3
2411	2411508/00011	REINFORCEMENT BARS (EPOXY COATED)	LB	768,849.00	\$991.82	\$1.29	11
2411	2411601/00130	REPAIR CONCRETE WALL	LS	1.00	\$9.50	\$9,500.00	1
2411	2411601/08010	SUPPLEMENTAL DESCRIPTION	LS	1.00	\$4.83	\$4,831.00	1
2411	2411602/00260	PLUG AND ABANDON CATTLE PASS	EACH	2.00	\$39.14	\$19,567.50	2
2411	2411602/00270	CONSTRUCT CONCRETE OR MASONRY PLUG	EACH	1.00	\$0.25	\$245.00	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2411	2411604/00033	REINFORCED SOIL SLOPE	S Y	1,209.00	\$126.56	\$104.68	2
2411	2411604/00060	BOX CULVERT SPALL REPAIR	S Y	34.00	\$19.04	\$560.00	1
2411	2411604/00089	SPECIAL SURFACE FINISH	S Y	230.00	\$2.65	\$11.50	1
2411	2411604/00110	MECHANICALLY STABILIZED EARTH WALL	S Y	540.00	\$199.80	\$370.00	1
2411	2411607/04100	CONCRETE STEPS	C Y	4.00	\$4.06	\$1,015.87	3
2411	2411618/00005	MODULAR BLOCK RETAINING WALL	S F	2,056.00	\$71.96	\$35.00	1
2411	2411618/00007	PREFABRICATED MODULAR BLOCK WALL	S F	276.00	\$17.94	\$65.00	1
2411	2411618/00220	ANTI-GRAFFITI COATING	S F	9,987.00	\$16.58	\$1.66	4
2411	2411618/00240	SPECIAL SURFACE FINISH	S F	143,792.00	\$273.20	\$1.90	1
2411	2411618/00310	ARCHITECTURAL SURFACE FINISH (SINGLE COLOR)	S F	2,917.00	\$3.50	\$1.20	2
2411	2411618/00320	ARCHITECTURAL SURFACE FINISH (MULTI COLOR)	S F	8,939.00	\$35.49	\$3.97	4
2411	2411618/00515	ARCHITECTURAL CONCRETE TEXTURE (FRACTURED FIN)	S F	2,917.00	\$42.47	\$14.56	2
2411	2411618/00532	ARCHITECTURAL CONCRETE TEXTURE (THIN BRICK)	S F	630.00	\$23.94	\$38.00	2
2411	2411618/00535	ARCHITECTURAL CONCRETE TEXTURE (CUT STONE)	S F	8,939.00	\$153.04	\$17.12	4
2411	2411901/00085	RETAINING WALLS	LS	2.00	\$5,450.00	\$2,725,000.00	2
					\$9,530.51		
Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2412	2412502/04060	4X6 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	10.00	\$38.00	\$3,800.00	1
2412	2412502/05070	5X7 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	2.00	\$12.00	\$6,000.00	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
State Aid Projects Not Included
1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2412	2412502/06060	6X6 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	2.00	\$11.40	\$5,700.00	1
2412	2412502/08040	8X4 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	4.00	\$46.40	\$11,600.00	1
2412	2412502/08060	8X6 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	2.00	\$13.60	\$6,800.00	1
2412	2412502/08080	8X8 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	2.00	\$18.40	\$9,200.00	1
2412	2412502/10080	10X8 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	4.00	\$52.00	\$13,000.00	1
2412	2412502/12060	12X6 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	4.00	\$36.00	\$9,000.00	1
2412	2412502/12070	12X7 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	2.00	\$26.00	\$13,000.00	1
2412	2412502/12080	12X8 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	2.00	\$36.00	\$18,000.00	1
2412	2412502/12090	12X9 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	4.00	\$57.82	\$14,455.00	1
2412	2412502/14080	14X8 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	2.00	\$35.00	\$17,500.00	1
2412	2412502/14140	14X14 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	2.00	\$60.00	\$30,000.00	1
2412	2412502/16120	16X12 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	4.00	\$120.00	\$30,000.00	1
2412	2412503/04060	4X6 PRECAST CONCRETE BOX CULVERT	L F	410.00	\$188.60	\$460.00	1
2412	2412503/05070	5X7 PRECAST CONCRETE BOX CULVERT	L F	74.00	\$44.40	\$600.00	1
2412	2412503/06060	6X6 PRECAST CONCRETE BOX CULVERT	L F	88.00	\$47.52	\$540.00	1
2412	2412503/08040	8X4 PRECAST CONCRETE BOX CULVERT	L F	212.00	\$160.06	\$755.00	1
2412	2412503/08060	8X6 PRECAST CONCRETE BOX CULVERT	L F	80.00	\$52.00	\$650.00	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2412	2412503/08080	8X8 PRECAST CONCRETE BOX CULVERT	L F	88.00	\$61.60	\$700.00	1
2412	2412503/10080	10X8 PRECAST CONCRETE BOX CULVERT	L F	156.00	\$156.00	\$1,000.00	1
2412	2412503/12060	12X6 PRECAST CONCRETE BOX CULVERT	L F	120.00	\$126.00	\$1,050.00	1
2412	2412503/12070	12X7 PRECAST CONCRETE BOX CULVERT	L F	114.00	\$115.14	\$1,010.00	1
2412	2412503/12080	12X8 PRECAST CONCRETE BOX CULVERT	L F	96.00	\$105.60	\$1,100.00	1
2412	2412503/12090	12X9 PRECAST CONCRETE BOX CULVERT	L F	132.00	\$117.48	\$890.00	1
2412	2412503/14080	14x8 PRECAST CONCRETE BOX CULVERT	L F	126.00	\$163.80	\$1,300.00	1
2412	2412503/14140	14X14 PRECAST CONCRETE BOX CULVERT	L F	140.00	\$224.14	\$1,601.00	1
2412	2412503/16120	16X12 PRECAST CONCRETE BOX CULVERT	L F	280.00	\$456.96	\$1,632.00	1
2412	2412511/12100	12X10 PRECAST CONCRETE BOX CULVERT	L F	100.00	\$121.60	\$1,216.00	1
2412	2412512/12100	12X10 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	2.00	\$33.13	\$16,565.00	1
					\$2,736.65		

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2422	2422603/00090	GLUE LAMINATED RUB RAIL	L F	4,482.00	\$489.08	\$109.12	2
2422	2422603/00608	TIMBER POSTS 6"X8"	L F	12.00	\$0.77	\$64.00	1
2422	2422603/03609	CONCRETE POSTS 12"X18"	L F	25,369.00	\$1,870.20	\$73.72	3
2422	2422618/00005	PAINT NOISE WALL	S F	286,512.00	\$11.46	\$0.04	1
2422	2422618/00050	WOOD NOISE BARRIER	S F	457,873.00	\$3,589.72	\$7.84	4
2422	2422901/00005	NOISE WALLS	LS	2.00	\$12,600.00	\$6,300,000.00	2

\$18,561.23

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2433	2433502/00018	REMOVE CONCRETE END POST	EACH	21.00	\$16.55	\$788.10	3
2433	2433502/00021	ANCHORAGES TYPE 1	EACH	38.00	\$11.14	\$293.21	2
2433	2433502/00022	ANCHORAGES TYPE 2	EACH	114.00	\$5.24	\$46.00	1
2433	2433502/00034	ANCHORAGES TYPE SPECIAL	EACH	100.00	\$10.40	\$104.00	1
2433	2433502/00040	ANCH TYPE REINF BARS (TYPE H)	EACH	2,198.00	\$95.59	\$43.49	9
2433	2433502/00050	ANCH TYPE REINF BARS (TYPE L)	EACH	2,365.00	\$73.55	\$31.10	13
2433	2433503/00021	REMOVE CONCRETE BRIDGE BARRIER	L F	114.00	\$9.12	\$80.00	1
2433	2433503/00022	REMOVE BRIDGE BARRIER	L F	48.00	\$6.00	\$125.00	1
2433	2433503/00023	REMOVE METAL TRAFFIC RAIL	L F	631.00	\$5.55	\$8.80	2
2433	2433507/00015	REMOVE CONCRETE	C Y	67.00	\$66.57	\$993.51	4
2433	2433508/00010	REMOVE STRUCTURAL METALS	LB	1,620.00	\$6.98	\$4.31	1
2433	2433518/00002	REMOVE CONCRETE BRIDGE DECK	S F	287.00	\$28.70	\$100.00	1
2433	2433518/00006	REMOVE CONCRETE SLAB, OVERLAY, AND BARRIER	S F	1,587.00	\$39.68	\$25.00	1
2433	2433518/00007	REMOVE CONCRETE SLAB, CURBS, OVERLAY, AND BARRIER	S F	38,865.00	\$519.63	\$13.37	3
2433	2433518/00008	REMOVE CONCRETE WEARING COURSE	S F	124,293.00	\$284.63	\$2.29	4
2433	2433601/00100	REMOVE MISC STRUCTURES	LS	1.00	\$12.15	\$12,150.00	1
2433	2433601/08010	SUPPLEMENTAL DESCRIPTION	LS	2.00	\$113.72	\$56,860.00	2
2433	2433602/00041	GREASE EXPANSION BEARING ASSEMBLIES	EACH	4.00	\$1.48	\$370.00	1
2433	2433602/00050	RECONSTRUCT EXPANSION BEARINGS	EACH	32.00	\$85.33	\$2,666.53	4
2433	2433602/00060	RECONSTRUCT FIXED BEARINGS	EACH	12.00	\$21.60	\$1,800.00	1
2433	2433602/00080	REPOSITION BEARING	EACH	4.00	\$16.00	\$4,000.00	1
2433	2433602/00120	RECONSTRUCT CONCRETE END POST	EACH	4.00	\$19.60	\$4,900.00	1
2433	2433602/08010	SUPPLEMENTAL DESCRIPTION	EACH	143.00	\$358.04	\$2,503.81	10
2433	2433603/00036	REPAIR STRUCTURAL CRACKS	L F	30.00	\$6.75	\$225.00	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
State Aid Projects Not Included
1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2433	2433603/00055	REPAIR PAVING BRACKET	L F	339.00	\$14.52	\$42.82	3
2433	2433603/00060	RECONSTRUCT PAVING BRACKET	L F	48.00	\$7.92	\$165.00	1
2433	2433603/00140	RECONSTRUCT CONCRETE CURB	L F	74.00	\$3.70	\$50.00	1
2433	2433603/00155	RECONSTRUCT CURB TRANSITION	L F	14.00	\$1.40	\$100.00	1
2433	2433603/00200	RECONSTRUCT CONCRETE BARRIER	L F	842.00	\$77.94	\$92.57	3
2433	2433603/00206	RECONSTRUCT SIDEWALK	L F	361.00	\$42.24	\$117.00	1
2433	2433603/00400	CLEAN AND SEAL DECK JOINTS	L F	767.00	\$6.32	\$8.24	2
2433	2433603/00405	CLEAN AND SEAL JOINT SPECIAL	L F	3,476.00	\$74.94	\$21.56	2
2433	2433603/00440	SEAL CRACKS WITH EPOXY BY CHASE METHOD	L F	341,574.00	\$799.28	\$2.34	3
2433	2433603/02010	RECONSTRUCT EXPANSION JOINT TYPE A	L F	210.00	\$122.64	\$584.00	1
2433	2433603/02040	RECONSTRUCT EXPANSION JOINT TYPE D	L F	56.00	\$30.00	\$535.75	1
2433	2433603/02050	RECONSTRUCT EXPANSION JOINT TYPE E	L F	284.00	\$163.30	\$575.00	1
2433	2433603/02090	RECONSTRUCT EXPANSION JOINT TYPE SPECIAL	L F	1,392.00	\$702.92	\$504.97	7
2433	2433603/03010	RECONSTRUCT FIXED JOINT TYPE A	L F	100.00	\$18.50	\$185.00	1
2433	2433603/03090	RECONSTRUCT FIXED JOINT TYPE SPECIAL	L F	157.00	\$90.28	\$575.00	1
2433	2433603/08010	SUPPLEMENTAL DESCRIPTION	L F	353.00	\$35.82	\$101.46	3
2433	2433606/00100	SEAL CRACKS WITH EPOXY BY CHASE METHOD	GAL	93.00	\$47.08	\$506.21	9
2433	2433618/00013	SCARIFY BRIDGE DECK	S F	35,691.00	\$77.09	\$2.16	2
2433	2433618/00014	SCARIFY CONCRETE APPROACHES	S F	2,883.00	\$3.66	\$1.27	1
2433	2433618/00020	MMA FLOOD SEAL	S F	179,575.00	\$247.81	\$1.38	3

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2433	2433618/00025	BRIDGE PENETRATING SEALER	S F	470,026.00	\$300.82	\$0.64	1
2433	2433618/00045	SILANE 100 PERCENT	S F	2,714.00	\$3.12	\$1.15	2
2433	2433618/00056	REMOVE AND PATCH SLAB TYPE A	S F	7,210.00	\$205.92	\$28.56	7
2433	2433618/00057	REMOVE AND PATCH SLAB TYPE B	S F	6,485.00	\$283.07	\$43.65	7
2433	2433618/00058	REMOVE AND PATCH SLAB TYPE C	S F	1,590.00	\$107.96	\$67.90	7
2433	2433618/00070	SOUND AND REMOVE LOOSE CONCRETE	S F	19,293.00	\$41.48	\$2.15	3
2433	2433618/00077	REMOVE CONCRETE WEARING COURSE SPECIAL	S F	43,760.00	\$73.08	\$1.67	2
2433	2433618/00080	CLEAN AND PAINT REINFORCEMENT	S F	201.00	\$8.53	\$42.46	3
2433	2433618/00110	CONCRETE SURFACE REPAIR	S F	3,082.00	\$430.74	\$139.76	14
2433	2433618/00111	CONCRETE SURFACE REPAIR TYPE 1	S F	15.00	\$0.75	\$50.00	1
2433	2433618/00112	CONCRETE SURFACE REPAIR TYPE 2	S F	33.00	\$1.98	\$60.00	1
2433	2433618/00170	HISTORIC CONCRETE SURFACE REPAIR	S F	155.00	\$1.56	\$10.08	2
2433	2433618/00171	HISTORIC CONCRETE SURFACE REPAIR TYPE 1	S F	135.00	\$1.17	\$8.69	2
2433	2433618/00207	RECONSTRUCT APPROACH PANEL	S F	1,810.00	\$72.40	\$40.00	1
2433	2433618/00210	RECONSTRUCT CONCRETE SLOPE PAVING	S F	600.00	\$20.60	\$34.33	1
2433	2433618/00320	PAINT CONCRETE (METALIZING)	S F	333.00	\$26.64	\$80.00	1
2433	2433618/00330	PAINT STEEL (METALIZING)	S F	11,187.00	\$185.48	\$16.58	1
2433	2433618/08010	SUPPLEMENTAL DESCRIPTION	S F	124.00	\$30.67	\$247.31	3
					\$6,177.33		
Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2442	2442501/00010	REMOVE EXISTING BRIDGE	LS	13.00	\$4,583.90	\$352,607.69	13
2442	2442501/00010	REMOVE EXISTING BRIDGE	LS	13.00	\$4,583.90	\$352,607.69	13
					\$9,167.80		
Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2451	2451507/00015	STRUCTURE EXCAVATION CLASS E	C Y	22,706.00	\$287.23	\$12.65	2
2451	2451507/00035	STRUCTURE EXCAVATION CLASS U	C Y	3,923.00	\$50.65	\$12.91	3
2451	2451507/00080	GRANULAR BACKFILL (CV)	C Y	17,896.00	\$364.18	\$20.35	2
2451	2451507/00090	GRANULAR BACKFILL (MOD) CV	C Y	2,192.00	\$194.08	\$88.54	4
2451	2451507/00150	GRANULAR BEDDING (CV)	C Y	438.00	\$10.07	\$22.99	1
2451	2451507/00170	COARSE FILTER AGGREGATE (LV)	C Y	36.00	\$8.28	\$230.00	1
2451	2451507/00190	COARSE FILTER AGGREGATE (CV)	C Y	1,838.00	\$123.59	\$67.24	5
2451	2451507/00210	FINE FILTER AGGREGATE (LV)	C Y	6.00	\$0.97	\$161.00	1
2451	2451507/00220	FINE FILTER AGGREGATE (CV)	C Y	2,233.00	\$118.10	\$52.89	7
2451	2451507/00250	FINE AGGREGATE BEDDING (CV)	C Y	36,672.30	\$1,192.58	\$32.52	69
2451	2451507/00270	COARSE AGGREGATE BEDDING (CV)	C Y	4,454.00	\$221.90	\$49.82	8
2451	2451514/00030	FINE AGGREGATE BEDDING (CV)	C Y	2,053.00	\$71.32	\$34.74	3
2451	2451607/00380	PLASTIC SOILS CAP (CV)	C Y	25.00	\$0.80	\$32.00	1
2451	2451607/00520	STRUCTURAL BACKFILL	C Y	394.00	\$30.78	\$78.11	2
					\$2,674.53		

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2452	2452502/02045	C-I-P CONCRETE TEST PILE 45 FT LONG 12"	EACH	2.00	\$6.00	\$3,000.00	1
2452	2452502/02055	C-I-P CONCRETE TEST PILE 55 FT LONG 12"	EACH	2.00	\$7.30	\$3,650.00	2
2452	2452502/02060	C-I-P CONCRETE TEST PILE 60 FT LONG 12"	EACH	2.00	\$6.00	\$3,000.00	1
2452	2452502/02065	C-I-P CONCRETE TEST PILE 65 FT LONG 12"	EACH	1.00	\$3.80	\$3,800.00	1
2452	2452502/02075	C-I-P CONCRETE TEST PILE 75 FT LONG 12"	EACH	3.00	\$14.60	\$4,866.67	2
2452	2452502/02175	C-I-P CONCRETE TEST PILE 175 FT LONG 12"	EACH	2.00	\$34.00	\$17,000.00	1
2452	2452502/02185	C-I-P CONCRETE TEST PILE 185 FT LONG 12"	EACH	2.00	\$36.00	\$18,000.00	1
2452	2452502/03060	C-I-P CONCRETE TEST PILE 60 FT LONG 16"	EACH	10.00	\$49.00	\$4,900.00	2
2452	2452502/03070	C-I-P CONCRETE TEST PILE 70 FT LONG 16"	EACH	1.00	\$6.50	\$6,500.00	1
2452	2452502/03080	C-I-P CONCRETE TEST PILE 80 FT LONG 16"	EACH	1.00	\$6.60	\$6,600.00	1
2452	2452502/03185	C-I-P CONCRETE TEST PILE 185 FT LONG 16"	EACH	2.00	\$50.00	\$25,000.00	1
2452	2452502/07075	C-I-P CONCRETE TEST PILE 75 FT LONG 30"	EACH	2.00	\$30.00	\$15,000.00	1
2452	2452502/09030	STEEL H-TEST PILE 30 FT LONG 10"	EACH	1.00	\$7.50	\$7,500.00	1
2452	2452502/09035	STEEL H-TEST PILE 35 FT LONG 10"	EACH	1.00	\$7.50	\$7,500.00	1
2452	2452502/09040	STEEL H-TEST PILE 40 FT LONG 10"	EACH	2.00	\$15.00	\$7,500.00	1
2452	2452502/09045	STEEL H-TEST PILE 45 FT LONG 10"	EACH	1.00	\$7.50	\$7,500.00	1
2452	2452502/09050	STEEL H-TEST PILE 50 FT LONG 10"	EACH	1.00	\$7.50	\$7,500.00	1
2452	2452502/10030	STEEL H-TEST PILE 30 FT LONG 12"	EACH	2.00	\$6.00	\$3,000.00	1
2452	2452502/20020	PILE REDRIVING	EACH	37.00	\$11.00	\$297.30	4
2452	2452502/20030	PILE ANALYSIS	EACH	2.00	\$5.00	\$2,500.00	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2452	2452502/20100	PILE TIP PROTECTION 10"	EACH	41.00	\$7.97	\$194.39	3
2452	2452502/20120	PILE TIP PROTECTION 12"	EACH	37.00	\$5.00	\$135.00	1
2452	2452520/02070	STEEL H-TEST PILE 70 FT LONG 12"	EACH	1.00	\$7.00	\$7,000.00	1
2452	2452520/02080	STEEL H-TEST PILE 80 FT LONG 12"	EACH	1.00	\$8.00	\$8,000.00	1
2452	2452530/00012	PILE TIP PROTECTION 12"	EACH	42.00	\$4.95	\$117.86	1
2452	2452601/00011	STEEL SHEET PILING (TEMPORARY)	LS	3.00	\$16.00	\$5,333.67	3
2452	2452601/00011	STEEL SHEET PILING (TEMPORARY)	LS	3.00	\$16.00	\$5,333.67	3
2452	2452601/00012	STEEL SHEET PILING (PERMANENT)	LS	1.00	\$17.50	\$17,500.00	1
2452	2452601/00030	EARTH RETENTION SYSTEM (TEMPORARY)	LS	5.00	\$788.00	\$157,600.00	5
2452	2452602/23000	PILE PLACEMENT	EACH	46.00	\$159.85	\$3,475.00	3
2452	2452603/03012	STEEL H-PILING 12"	L F	2,400.00	\$156.00	\$65.00	1
2452	2452603/06120	C-I-P CONCRETE PILING 12"	L F	15,410.00	\$641.06	\$41.60	8
2452	2452603/06160	C-I-P CONCRETE PILING 16"	L F	10,590.00	\$705.82	\$66.65	4
2452	2452603/06300	C-I-P CONCRETE PILING 30"	L F	700.00	\$175.00	\$250.00	1
2452	2452603/09160	ROTARY DRILLED STEEL PILE 16"	L F	1,890.00	\$275.94	\$146.00	3
2452	2452603/10100	STEEL H-PILING 10"	L F	1,130.00	\$50.70	\$44.87	3
2452	2452603/10120	STEEL H-PILING 12"	L F	875.00	\$56.88	\$65.00	1
2452	2452618/00011	STEEL SHEET PILING (TEMPORARY)	S F	13,928.00	\$108.64	\$7.80	2
					\$3,517.11		
Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2453	2453601/00010	DRILLED SHAFT TEST	LS	1.00	\$225.00	\$225,000.00	1
2453	2453601/00020	TECHNIQUE SHAFT	LS	1.00	\$750.00	\$750,000.00	1
2453	2453603/00020	THERMAL INTEGRITY PROFILER TEST	L F	904.00	\$97.63	\$108.00	1
2453	2453603/00190	90" DIA DRILLED SHAFT (EARTH)	L F	449.00	\$1,571.50	\$3,500.00	1
2453	2453603/01096	96" DIAMETER CASED DRILLED SHAFT	L F	343.00	\$1,029.00	\$3,000.00	1
					\$3,673.13		

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2472	2472502/00004	COUPLERS (REINFORCEMENT BARS) T-4	EACH	24.00	\$1.09	\$45.60	1
2472	2472502/00005	COUPLERS (REINFORCEMENT BARS) T-5	EACH	20.00	\$1.14	\$57.00	1
2472	2472502/00006	COUPLERS (REINFORCEMENT BARS) T-6	EACH	323.00	\$17.90	\$55.41	3
2472	2472525/00014	COUPLERS (REINFORCEMENT BARS) T-14	EACH	240.00	\$44.25	\$184.39	1
2472	2472602/00105	COUPLERS (REINFORCEMENT BARS STAINLESS) T-5	EACH	184.00	\$9.87	\$53.65	2
2472	2472602/00106	COUPLERS (REINFORCEMENT BARS STAINLESS) T-6	EACH	184.00	\$23.76	\$129.13	2
2472	2472602/08010	SUPPLEMENTAL DESCRIPTION	EACH	240.00	\$24.00	\$100.00	1
					\$122.01		

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2476	2476601/00010	LEAD SUBSTANCES COLLECTION AND DISPOSAL	LS	3.00	\$641.59	\$213,863.33	3
2476	2476601/00011	SPECIAL SUBSTANCES COLLECTION AND DISPOSAL	LS	1.00	\$199.65	\$199,650.00	1
2476	2476601/00050	WASTE COLLECTION AND DISPOSAL	LS	6.00	\$508.16	\$84,693.67	6

\$1,349.40

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2478	2478518/00030	ORGANIC ZINC-RICH PAINT SYSTEM (OLD)	S F	226,603.00	\$2,297.75	\$10.14	7
2478	2478618/00010	CLEAN AND PAINT STEEL	S F	4,858.00	\$28.66	\$5.90	3

\$2,326.41

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2479	2479502/00010	INORGANIC ZINC-RICH PAINT SYSTEM (SHOP)	S F	33,510.00	\$33.51	\$1.00	1
2479	2479503/00010	INORGANIC ZINC-RICH PAINT SYSTEM (FIELD)	S F	33,510.00	\$167.55	\$5.00	1
2479	2479518/00010	INORGANIC ZINC-RICH PAINT SYSTEM (SHOP)	S F	4,322.00	\$17.29	\$4.00	1
2479	2479518/00020	INORGANIC ZINC-RICH PAINT SYSTEM (FIELD)	S F	3,688.00	\$11.06	\$3.00	1

\$229.41

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2481	2481618/00060	WATERPROOFING	S F	865.00	\$24.22	\$28.00	1

\$24.22

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2501	2501502/01012	12" CS PIPE APRON	EACH	6.00	\$1.14	\$190.00	2
2501	2501502/01018	18" CS PIPE APRON	EACH	3.00	\$0.71	\$238.17	2
2501	2501502/01036	36" CS PIPE APRON	EACH	3.00	\$2.06	\$688.33	2
2501	2501502/02012	12" CAS PIPE APRON	EACH	6.00	\$3.17	\$528.03	4
2501	2501502/02015	15" CAS PIPE APRON	EACH	12.00	\$5.21	\$434.25	2
2501	2501502/02018	18" CAS PIPE APRON	EACH	16.00	\$4.66	\$291.56	3
2501	2501502/02024	24" CAS PIPE APRON	EACH	30.00	\$13.38	\$446.00	6
2501	2501502/02030	30" CAS PIPE APRON	EACH	1.00	\$0.70	\$700.00	1
2501	2501502/02036	36" CAS PIPE APRON	EACH	10.00	\$9.00	\$900.00	2

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2501	2501502/02042	42" CAS PIPE APRON	EACH	1.00	\$1.41	\$1,411.00	1
2501	2501502/02048	48" CAS PIPE APRON	EACH	1.00	\$1.59	\$1,590.00	1
2501	2501502/04012	12" GS PIPE APRON	EACH	3.00	\$1.46	\$485.66	3
2501	2501502/04015	15" GS PIPE APRON	EACH	10.00	\$7.17	\$717.02	6
2501	2501502/04018	18" GS PIPE APRON	EACH	21.00	\$12.82	\$610.41	4
2501	2501502/04021	21" GS PIPE APRON	EACH	3.00	\$1.93	\$641.67	2
2501	2501502/04024	24" GS PIPE APRON	EACH	12.00	\$3.98	\$332.08	4
2501	2501502/04030	30" GS PIPE APRON	EACH	1.00	\$0.33	\$333.00	1
2501	2501502/04036	36" GS PIPE APRON	EACH	3.00	\$3.29	\$1,095.52	1
2501	2501502/04042	42" GS PIPE APRON	EACH	1.00	\$0.85	\$850.00	1
2501	2501502/04060	60" GS PIPE APRON	EACH	2.00	\$5.20	\$2,598.48	1
2501	2501502/05012	12" RC PIPE APRON	EACH	51.00	\$38.57	\$756.30	18
2501	2501502/05015	15" RC PIPE APRON	EACH	69.00	\$53.26	\$771.82	18
2501	2501502/05018	18" RC PIPE APRON	EACH	84.00	\$73.16	\$871.00	18
2501	2501502/05021	21" RC PIPE APRON	EACH	5.00	\$6.15	\$1,230.00	2
2501	2501502/05024	24" RC PIPE APRON	EACH	121.00	\$134.14	\$1,108.61	36
2501	2501502/05027	27" RC PIPE APRON	EACH	5.00	\$5.29	\$1,058.40	3
2501	2501502/05030	30" RC PIPE APRON	EACH	36.00	\$40.93	\$1,136.85	12
2501	2501502/05036	36" RC PIPE APRON	EACH	54.00	\$93.20	\$1,726.00	22
2501	2501502/05042	42" RC PIPE APRON	EACH	15.00	\$37.98	\$2,531.74	9

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2501	2501502/05048	48" RC PIPE APRON	EACH	17.00	\$48.29	\$2,840.82	10
2501	2501502/05054	54" RC PIPE APRON	EACH	4.00	\$20.00	\$5,000.00	1
2501	2501502/05060	60" RC PIPE APRON	EACH	1.00	\$5.05	\$5,050.00	1
2501	2501502/05072	72" RC PIPE APRON	EACH	8.00	\$42.04	\$5,255.00	4
2501	2501502/05084	84" RC PIPE APRON	EACH	6.00	\$45.06	\$7,510.00	3
2501	2501502/06024	A-S DIAPHRAGM FOR 24" CONCRETE PIPE	EACH	4.00	\$6.00	\$1,500.00	1
2501	2501502/07015	A-S DIAPHRAGM FOR 15" METAL PIPE	EACH	1.00	\$1.00	\$1,000.00	1
2501	2501502/07024	A-S DIAPHRAGM FOR 24" METAL PIPE	EACH	1.00	\$1.80	\$1,800.00	1
2501	2501502/10015	A-S DIAPHRAGM FOR 15" CP PIPE	EACH	9.00	\$9.00	\$1,000.00	1
2501	2501502/14021	21" SPAN GS PIPE-ARCH APRON	EACH	2.00	\$0.67	\$336.00	1
2501	2501502/14049	49" SPAN GS PIPE-ARCH APRON	EACH	2.00	\$4.50	\$2,250.00	1
2501	2501502/15022	22" SPAN RC PIPE-ARCH APRON	EACH	1.00	\$0.88	\$875.00	1
2501	2501502/15028	28" SPAN RC PIPE-ARCH APRON	EACH	3.00	\$4.64	\$1,548.00	2
2501	2501502/15036	36" SPAN RC PIPE-ARCH APRON	EACH	28.00	\$52.00	\$1,857.18	6
2501	2501502/15044	44" SPAN RC PIPE-ARCH APRON	EACH	13.00	\$21.88	\$1,682.92	4
2501	2501502/15051	51" SPAN RC PIPE-ARCH APRON	EACH	5.00	\$9.53	\$1,906.80	2
2501	2501502/15058	58" SPAN RC PIPE-ARCH APRON	EACH	5.00	\$13.60	\$2,719.40	3
2501	2501502/15073	73" SPAN RC PIPE-ARCH APRON	EACH	2.00	\$9.36	\$4,680.89	1
2501	2501502/15088	88" SPAN RC PIPE-ARCH APRON	EACH	2.00	\$7.30	\$3,652.00	1
2501	2501502/18060	60" HIGH RC CATTLE PASS APRON	EACH	2.00	\$4.00	\$2,001.00	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2501	2501502/19015	15" CAS SAFETY APRON AND GRATE DESIGN 3128	EACH	6.00	\$5.30	\$883.33	2
2501	2501502/19018	18" CAS SAFETY APRON AND GRATE DESIGN 3128	EACH	24.00	\$24.14	\$1,005.83	8
2501	2501502/20017	17" SPAN CAS SAFETY APRON AND GRATE DESIGN 3128	EACH	10.00	\$10.00	\$1,000.00	1
2501	2501502/20028	28" SPAN CAS SAFETY APRON AND GRATE DESIGN 3128	EACH	2.00	\$1.75	\$875.00	1
2501	2501502/21049	49" SPAN CAS SAFETY APRON AND GRATE DESIGN 3148	EACH	2.00	\$8.60	\$4,300.00	1
2501	2501502/23012	12" CS SAFETY APRON AND GRATE DESIGN 3128	EACH	25.00	\$18.45	\$737.80	3
2501	2501502/23015	15" CS SAFETY APRON AND GRATE DESIGN 3128	EACH	20.00	\$18.83	\$941.25	8
2501	2501502/23018	18" CS SAFETY APRON AND GRATE DESIGN 3128	EACH	23.00	\$22.32	\$970.22	7
2501	2501502/23030	30" CS SAFETY APRON AND GRATE DESIGN 3128	EACH	1.00	\$1.34	\$1,340.00	1
2501	2501502/23036	36" CS SAFETY APRON AND GRATE DESIGN 3128	EACH	1.00	\$2.00	\$2,000.00	1
2501	2501502/26017	17" SPAN CS SAFETY APRON AND GRATE DESIGN 3128	EACH	7.00	\$6.13	\$875.00	1
2501	2501502/26021	21" SPAN CS SAFETY APRON AND GRATE DESIGN 3128	EACH	20.00	\$26.23	\$1,311.25	2
2501	2501502/26028	28" SPAN CS SAFETY APRON AND GRATE DESIGN 3128	EACH	2.00	\$3.20	\$1,600.00	1
2501	2501502/28036	36" GS SAFETY APRON AND GRATE DESIGN 3148	EACH	4.00	\$8.00	\$2,000.00	1
2501	2501502/28042	42" GS SAFETY APRON AND GRATE DESIGN 3148	EACH	2.00	\$6.00	\$3,000.00	1
2501	2501502/29028	28" SPAN GS SAFETY APRON AND GRATE DESIGN 3148	EACH	2.00	\$1.47	\$735.00	1
2501	2501502/29049	49" SPAN GS SAFETY APRON AND GRATE DESIGN 3148	EACH	2.00	\$5.50	\$2,750.00	1
2501	2501502/32030	30" RC SAFETY APRON AND GRATE DESIGN 3128	EACH	1.00	\$2.20	\$2,200.00	1
2501	2501502/32048	48" RC SAFETY APRON AND GRATE DESIGN 3128	EACH	2.00	\$7.00	\$3,500.00	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2501	2501502/33036	36" SPAN RC SAFETY APRON AND GRATE DESIGN 3128	EACH	1.00	\$2.66	\$2,660.00	1
2501	2501502/34042	42" RC SAFETY APRON AND GRATE DESIGN 3132	EACH	6.00	\$25.97	\$4,328.00	2
2501	2501502/34048	48" RC SAFETY APRON AND GRATE DESIGN 3132	EACH	10.00	\$36.27	\$3,627.00	2
2501	2501502/34060	60" RC SAFETY APRON AND GRATE DESIGN 3132	EACH	2.00	\$11.68	\$5,840.00	1
2501	2501502/35015	15" GS SAFETY APRON	EACH	18.00	\$11.08	\$615.37	3
2501	2501502/35018	18" GS SAFETY APRON	EACH	189.00	\$134.41	\$711.19	8
2501	2501502/35024	24" GS SAFETY APRON	EACH	13.00	\$9.50	\$730.77	4
2501	2501502/36012	12" CS SAFETY APRON	EACH	8.00	\$4.37	\$546.25	3
2501	2501502/36015	15" CS SAFETY APRON	EACH	31.00	\$34.90	\$1,125.81	4
2501	2501502/36018	18" CS SAFETY APRON	EACH	92.00	\$76.82	\$835.01	7
2501	2501502/36021	21" CS SAFETY APRON	EACH	2.00	\$1.46	\$730.00	1
2501	2501502/36024	24" CS SAFETY APRON	EACH	26.00	\$36.03	\$1,385.77	6
2501	2501502/37017	17" SPAN CS SAFETY APRON	EACH	1.00	\$0.60	\$595.00	1
2501	2501502/37021	21" SPAN CS SAFETY APRON	EACH	2.00	\$1.50	\$750.00	1
2501	2501502/37035	35" SPAN CS SAFETY APRON	EACH	1.00	\$1.00	\$1,000.00	1
2501	2501502/40015	15" CAS SAFETY APRON	EACH	4.00	\$1.34	\$335.00	1
2501	2501502/40018	18" CAS SAFETY APRON	EACH	64.00	\$48.46	\$757.19	7
2501	2501502/40024	24" CAS SAFETY APRON	EACH	26.00	\$28.16	\$1,083.19	8
2501	2501502/40030	30" CAS SAFETY APRON	EACH	8.00	\$8.00	\$1,000.00	3
2501	2501502/40036	36" CAS SAFETY APRON	EACH	2.00	\$2.14	\$1,070.00	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2501	2501502/43022	22" SPAN RC SAFETY APRON	EACH	4.00	\$3.42	\$855.00	1
2501	2501502/43028	28" SPAN RC SAFETY APRON	EACH	8.00	\$13.02	\$1,627.00	2
2501	2501502/44012	12" RC SAFETY APRON	EACH	19.00	\$23.98	\$1,261.94	7
2501	2501502/44015	15" RC SAFETY APRON	EACH	32.00	\$30.41	\$950.37	9
2501	2501502/44018	18" RC SAFETY APRON	EACH	113.00	\$97.63	\$864.01	16
2501	2501502/44024	24" RC SAFETY APRON	EACH	259.00	\$248.18	\$958.23	28
2501	2501502/44030	30" RC SAFETY APRON	EACH	30.00	\$41.68	\$1,389.24	10
2501	2501502/44036	36" RC SAFETY APRON	EACH	46.00	\$82.10	\$1,784.89	14
2501	2501502/44048	48" RC SAFETY APRON	EACH	1.00	\$3.00	\$3,000.00	1
2501	2501502/45010	INSTALL RC CATTLE PASS APRON	EACH	1.00	\$0.18	\$175.00	1
2501	2501502/45030	INSTALL CONCRETE APRON	EACH	53.00	\$46.90	\$884.94	12
2501	2501502/45070	INSTALL PIPE APRON	EACH	42.00	\$23.42	\$557.60	8
2501	2501502/46024	24" RC DISSIPATOR RING	EACH	20.00	\$11.18	\$559.01	2
2501	2501502/46030	30" RC DISSIPATOR RING	EACH	10.00	\$6.25	\$625.00	1
2501	2501502/46036	36" RC DISSIPATOR RING	EACH	5.00	\$4.63	\$925.00	1
2501	2501503/00012	12" CAS PIPE CULVERT	L F	110.00	\$5.61	\$51.00	1
2501	2501503/00015	15" CAS PIPE CULVERT	L F	819.00	\$25.81	\$31.51	4
2501	2501503/00018	18" CAS PIPE CULVERT	L F	3,513.00	\$114.45	\$32.58	11
2501	2501503/00024	24" CAS PIPE CULVERT	L F	452.00	\$17.98	\$39.78	2
2501	2501503/00042	42" CAS PIPE CULVERT	L F	22.00	\$2.24	\$102.00	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2501	2501503/00048	48" CAS PIPE CULVERT	L F	14.00	\$1.57	\$112.00	1
2501	2501503/05015	15" CP PIPE CULVERT	L F	166.00	\$10.26	\$61.80	1
2501	2501503/05018	18" CP PIPE CULVERT	L F	374.00	\$23.88	\$63.86	1
2501	2501503/06018	18" CP PIPE CULVERT (SMOOTH)	L F	286.00	\$7.46	\$26.08	1
2501	2501503/12012	12" CS PIPE CULVERT	L F	924.00	\$28.12	\$30.43	3
2501	2501503/12015	15" CS PIPE CULVERT	L F	1,145.00	\$52.60	\$45.94	6
2501	2501503/12018	18" CS PIPE CULVERT	L F	4,308.00	\$218.50	\$50.72	12
2501	2501503/12021	21" CS PIPE CULVERT	L F	50.00	\$2.25	\$45.00	1
2501	2501503/12024	24" CS PIPE CULVERT	L F	363.00	\$19.25	\$53.02	5
2501	2501503/12036	36" CS PIPE CULVERT	L F	80.00	\$5.53	\$69.15	2
2501	2501503/13152	15" RC PIPE CULVERT	L F	120.00	\$5.45	\$45.40	2
2501	2501503/13182	18" RC PIPE CULVERT	L F	226.00	\$15.74	\$69.65	3
2501	2501503/13183	18" RC PIPE CULVERT CLASS III	L F	160.00	\$9.61	\$60.04	2
2501	2501503/13185	18" RC PIPE CULVERT CLASS V	L F	27.00	\$1.62	\$60.00	1
2501	2501503/13242	24" RC PIPE CULVERT	L F	1,642.00	\$98.06	\$59.72	14
2501	2501503/13243	24" RC PIPE CULVERT CLASS III	L F	822.00	\$52.02	\$63.28	5
2501	2501503/13244	24" RC PIPE CULVERT CLASS IV	L F	232.00	\$15.47	\$66.70	1
2501	2501503/13302	30" RC PIPE CULVERT	L F	414.00	\$53.79	\$129.92	8
2501	2501503/13303	30" RC PIPE CULVERT CLASS III	L F	228.00	\$16.28	\$71.40	2
2501	2501503/13362	36" RC PIPE CULVERT	L F	428.00	\$54.35	\$126.98	10

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2501	2501503/13363	36" RC PIPE CULVERT CLASS III	L F	256.00	\$24.46	\$95.56	3
2501	2501503/13422	42" RC PIPE CULVERT	L F	112.00	\$21.33	\$190.47	3
2501	2501503/13482	48" RC PIPE CULVERT	L F	226.00	\$46.75	\$206.86	4
2501	2501503/13483	48" RC PIPE CULVERT CLASS III	L F	34.00	\$6.21	\$182.65	2
2501	2501503/13542	54" RC PIPE CULVERT	L F	60.00	\$22.50	\$375.00	1
2501	2501503/14017	17" SPAN CAS PIPE-ARCH CULVERT	L F	2,092.00	\$52.30	\$25.00	1
2501	2501503/14049	49" SPAN CAS PIPE-ARCH CULVERT	L F	66.00	\$5.94	\$90.00	1
2501	2501503/15017	17" SPAN CS PIPE-ARCH CULVERT	L F	280.00	\$11.48	\$41.00	1
2501	2501503/15021	21" SPAN CS PIPE-ARCH CULVERT	L F	56.00	\$2.97	\$53.00	1
2501	2501503/19222	22" SPAN RC PIPE-ARCH CULVERT CLASS IIA	L F	628.00	\$57.63	\$91.77	3
2501	2501503/19282	28" SPAN RC PIPE-ARCH CULVERT CLASS IIA	L F	478.00	\$54.63	\$114.28	4
2501	2501503/19362	36" SPAN RC PIPE-ARCH CULVERT CLASS IIA	L F	615.00	\$97.79	\$159.01	4
2501	2501503/19442	44" SPAN RC PIPE-ARCH CULVERT CLASS IIA	L F	840.00	\$140.35	\$167.08	3
2501	2501503/19512	51" SPAN RC PIPE-ARCH CULVERT CLASS IIA	L F	114.00	\$27.41	\$240.47	3
2501	2501503/19582	58" SPAN RC PIPE-ARCH CULVERT CLASS IIA	L F	82.00	\$23.43	\$285.70	3
2501	2501503/19732	73" SPAN RC PIPE-ARCH CULVERT CLASS IIA	L F	43.00	\$17.21	\$400.17	1
2501	2501503/19882	88" SPAN RC PIPE-ARCH CULVERT CLASS IIA	L F	70.00	\$26.74	\$382.00	1
2501	2501503/22060	60" HIGH RC CATTLE PASS CULVERT	L F	56.00	\$15.01	\$268.00	1
2501	2501503/24123	12" RC PIPE CULVERT DESIGN 3006 CLASS III	L F	114.00	\$6.44	\$56.50	1
2501	2501503/24125	12" RC PIPE CULVERT DESIGN 3006 CLASS V	L F	110.00	\$5.63	\$51.17	3

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2501	2501503/24152	15" RC PIPE CULVERT DESIGN 3006	L F	38.00	\$3.33	\$87.55	1
2501	2501503/24153	15" RC PIPE CULVERT DESIGN 3006 CLASS III	L F	200.00	\$8.60	\$43.00	1
2501	2501503/24155	15" RC PIPE CULVERT DESIGN 3006 CLASS V	L F	666.00	\$28.42	\$42.68	2
2501	2501503/24182	18" RC PIPE CULVERT DESIGN 3006	L F	1,612.00	\$83.52	\$51.81	9
2501	2501503/24183	18" RC PIPE CULVERT DESIGN 3006 CLASS III	L F	578.00	\$31.61	\$54.68	4
2501	2501503/24184	18" RC PIPE CULVERT DESIGN 3006 CLASS IV	L F	246.00	\$12.30	\$50.00	1
2501	2501503/24185	18" RC PIPE CULVERT DESIGN 3006 CLASS V	L F	334.00	\$18.96	\$56.78	2
2501	2501503/24242	24" RC PIPE CULVERT DESIGN 3006	L F	2,525.00	\$182.61	\$72.32	17
2501	2501503/24243	24" RC PIPE CULVERT DESIGN 3006 CLASS III	L F	5,403.00	\$356.06	\$65.90	8
2501	2501503/24244	24" RC PIPE CULVERT DESIGN 3006 CLASS IV	L F	36.00	\$4.93	\$137.00	1
2501	2501503/24248	24" RC PIPE CULVERT DES 3006 CLASS IV-JACKED	L F	105.00	\$63.04	\$600.37	1
2501	2501503/24249	24" RC PIPE CULVERT DES 3006 CLASS V-JACKED	L F	230.00	\$195.50	\$850.00	1
2501	2501503/24302	30" RC PIPE CULVERT DESIGN 3006	L F	204.00	\$22.53	\$110.45	3
2501	2501503/24303	30" RC PIPE CULVERT DESIGN 3006 CLASS III	L F	431.00	\$63.36	\$147.01	3
2501	2501503/24362	36" RC PIPE CULVERT DESIGN 3006	L F	747.00	\$94.10	\$125.97	6
2501	2501503/24363	36" RC PIPE CULVERT DESIGN 3006 CLASS III	L F	472.00	\$76.81	\$162.74	4
2501	2501503/24422	42" RC PIPE CULVERT DESIGN 3006	L F	219.00	\$45.03	\$205.61	3
2501	2501503/24424	42" RC PIPE CULVERT DESIGN 3006 CLASS IV	L F	123.00	\$34.84	\$283.22	1
2501	2501503/24482	48" RC PIPE CULVERT DESIGN 3006	L F	315.00	\$125.61	\$398.76	3
2501	2501503/24483	48" RC PIPE CULVERT DESIGN 3006 CLASS III	L F	173.00	\$40.66	\$235.00	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2501	2501503/24489	48" RC PIPE CULVERT DESIGN 3006 CLASS V-JACKED	L F	322.00	\$315.74	\$980.56	1
2501	2501503/24542	54" RC PIPE CULVERT DESIGN 3006	L F	56.00	\$16.80	\$300.00	1
2501	2501503/24602	60" RC PIPE CULVERT DESIGN 3006 CLASS II	L F	74.00	\$18.50	\$250.00	1
2501	2501503/24722	72" RC PIPE CULVERT DESIGN 3006 CLASS II	L F	160.00	\$85.03	\$531.45	2
2501	2501503/24723	72" RC PIPE CULVERT DESIGN 3006 CLASS III	L F	86.00	\$36.55	\$425.00	1
2501	2501503/24724	72" RC PIPE CULVERT DESIGN 3006 CLASS IV	L F	114.00	\$61.67	\$541.00	1
2501	2501503/24842	84" RC PIPE CULVERT DESIGN 3006 CLASS II	L F	150.00	\$109.84	\$732.28	2
2501	2501503/24843	84" RC PIPE CULVERT DESIGN 3006 CLASS III	L F	72.00	\$60.48	\$840.00	1
2501	2501503/25010	INSTALL PIPE CULVERT	L F	292.00	\$20.01	\$68.52	5
2501	2501503/25030	INSTALL CONCRETE CULVERT	L F	276.00	\$32.79	\$118.82	5
2501	2501507/00020	CULVERT EXCAVATION CLASS U	C Y	164,544.00	\$985.62	\$5.99	4
2501	2501511/02180	18" CAS PIPE CULVERT	L F	1,990.00	\$69.65	\$35.00	1
2501	2501511/02240	24" CAS PIPE CULVERT	L F	156.00	\$6.08	\$39.00	1
2501	2501511/20150	15" CS PIPE CULVERT	L F	315.00	\$8.74	\$27.75	1
2501	2501511/90123	12" RC PIPE CULVERT CLASS III	L F	452.00	\$22.60	\$50.00	1
2501	2501511/90182	18" RC PIPE CULVERT	L F	110.00	\$6.16	\$56.00	1
2501	2501511/90242	24" RC PIPE CULVERT	L F	882.00	\$57.33	\$65.00	1
2501	2501511/90302	30" RC PIPE CULVERT	L F	36.00	\$3.02	\$84.00	1
2501	2501515/20120	12" GS PIPE APRON	EACH	2.00	\$0.54	\$270.00	1
2501	2501515/20180	18" GS PIPE APRON	EACH	16.00	\$4.48	\$280.00	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2501	2501515/20240	24" GS PIPE APRON	EACH	2.00	\$0.62	\$310.00	1
2501	2501515/90120	12" RC PIPE APRON	EACH	24.00	\$13.92	\$580.00	1
2501	2501515/90180	18" RC PIPE APRON	EACH	4.00	\$4.80	\$1,200.00	1
2501	2501515/90240	24" RC PIPE APRON	EACH	47.00	\$61.00	\$1,297.87	2
2501	2501515/90300	30" RC PIPE APRON	EACH	2.00	\$2.70	\$1,350.00	1
2501	2501521/00221	21" SPAN CAS PIPE-ARCH CULVERT	L F	40.00	\$2.16	\$54.00	1
2501	2501521/06210	21" SPAN PC-CS PIPE-ARCH CULVERT	L F	50.00	\$2.75	\$55.00	1
2501	2501521/90222	22" SPAN RC PIPE-ARCH CULVERT CLASS IIA	L F	124.00	\$10.54	\$85.00	1
2501	2501521/90282	28" SPAN RC PIPE-ARCH CULVERT CLASS IIA	L F	242.00	\$26.65	\$110.12	2
2501	2501521/90582	58" SPAN RC PIPE-ARCH CULVERT CLASS IIA	L F	78.00	\$21.37	\$274.00	1
2501	2501521/90882	88" SPAN RC PIPE-ARCH CULVERT CLASS IIA	L F	76.00	\$36.33	\$478.00	1
2501	2501525/01210	21" SPAN CAS PIPE-ARCH APRON	EACH	2.00	\$1.00	\$500.00	1
2501	2501525/02210	21" SPAN GS PIPE-ARCH APRON	EACH	2.00	\$0.60	\$300.00	1
2501	2501525/90220	22" SPAN RC PIPE-ARCH APRON	EACH	8.00	\$5.60	\$700.00	1
2501	2501525/90280	28" SPAN RC PIPE-ARCH APRON	EACH	14.00	\$12.38	\$884.14	2
2501	2501525/90580	58" SPAN RC PIPE-ARCH APRON	EACH	2.00	\$6.25	\$3,126.00	1
2501	2501525/90880	88" SPAN RC PIPE-ARCH APRON	EACH	2.00	\$10.07	\$5,035.00	1
2501	2501561/90242	24" RC PIPE CULVERT DESIGN 3006	L F	256.00	\$10.75	\$42.00	1
2501	2501567/02150	15" CS SAFETY APRON AND GRATE DESIGN 3128	EACH	5.00	\$1.95	\$389.00	1
2501	2501569/02418	18" CAS SAFETY APRON	EACH	70.00	\$47.18	\$674.00	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2501	2501569/02424	24" CAS SAFETY APRON	EACH	6.00	\$3.56	\$593.00	1
2501	2501569/02924	24" RC SAFETY APRON	EACH	8.00	\$10.86	\$1,358.00	1
2501	2501601/00020	DRAINAGE IMPROVEMENTS AND REPAIR PIPE CULVERT	LS	1.00	\$3.00	\$3,000.00	1
2501	2501602/03018	SAFETY GRATE FOR 18" GS APRON	EACH	16.00	\$8.16	\$510.00	1
2501	2501602/03024	SAFETY GRATE FOR 24" GS APRON	EACH	2.00	\$1.36	\$680.00	1
2501	2501602/04012	SAFETY GRATE FOR 12" RC APRON	EACH	24.00	\$10.08	\$420.00	1
2501	2501602/04018	SAFETY GRATE FOR 18" RC APRON	EACH	4.00	\$2.00	\$500.00	1
2501	2501602/04024	SAFETY GRATE FOR 24" RC APRON	EACH	46.00	\$27.60	\$600.00	1
2501	2501602/04030	SAFETY GRATE FOR 30" RC APRON	EACH	2.00	\$1.48	\$740.00	1
2501	2501602/04421	SAFETY GRATE FOR 21" SPAN CAS-ARCH APRON	EACH	4.00	\$2.32	\$580.00	1
2501	2501602/05022	SAFETY GRATE FOR 22" SPAN RC PIPE-ARCH APRON	EACH	8.00	\$8.80	\$1,100.00	1
2501	2501602/05028	SAFETY GRATE FOR 28" SPAN RC PIPE-ARCH APRON	EACH	14.00	\$17.85	\$1,275.29	2
2501	2501602/05058	SAFETY GRATE FOR 58" SPAN RC PIPE-ARCH APRON	EACH	2.00	\$5.17	\$2,585.00	1
2501	2501602/05088	SAFETY GRATE FOR 88" SPAN RC PIPE-ARCH APRON	EACH	2.00	\$7.70	\$3,848.00	1
2501	2501602/47000	PIPE TIES	EACH	709.00	\$89.45	\$126.16	8
2501	2501602/47040	BULKHEAD CULVERT	EACH	1.00	\$0.52	\$515.00	1
2501	2501602/47050	PLUG FILL AND ABANDON PIPE CULVERT	EACH	14.00	\$64.30	\$4,592.93	9
2501	2501602/47070	REPAIR CULVERT JOINT	EACH	196.00	\$261.11	\$1,332.17	12
2501	2501602/47080	REPAIR CULVERT JOINT (SPECIAL)	EACH	2.00	\$18.20	\$9,100.00	1
2501	2501602/47090	REMOVE BULKHEAD	EACH	1.00	\$0.15	\$151.00	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2501	2501602/47120	CLEAN PIPE CULVERT	EACH	15.00	\$22.66	\$1,510.80	3
2501	2501602/47150	CLEAN INLET STRUCTURE	EACH	56.00	\$15.43	\$275.54	6
2501	2501602/48048	48" INTERNAL PIPE JOINT SEALING SYSTEM	EACH	2.00	\$7.60	\$3,799.41	1
2501	2501602/48060	60" INTERNAL PIPE JOINT SEALING SYSTEM	EACH	2.00	\$9.56	\$4,779.87	1
2501	2501602/51012	12" PIPE APRON	EACH	7.00	\$3.36	\$480.00	1
2501	2501602/51015	15" PIPE APRON	EACH	13.00	\$2.08	\$160.08	3
2501	2501602/51018	18" PIPE APRON	EACH	21.00	\$4.66	\$221.90	5
2501	2501602/51024	24" PIPE APRON	EACH	4.00	\$1.40	\$349.00	2
2501	2501602/51030	30" PIPE APRON	EACH	6.00	\$2.47	\$411.33	2
2501	2501602/52015	15" SAFETY APRON	EACH	46.00	\$16.14	\$350.91	4
2501	2501602/52018	18" SAFETY APRON	EACH	94.00	\$28.95	\$307.98	11
2501	2501602/52021	21" SAFETY APRON	EACH	2.00	\$0.61	\$307.15	1
2501	2501602/52024	24" SAFETY APRON	EACH	30.00	\$20.34	\$678.07	6
2501	2501602/55018	SAFETY GRATE FOR 18" GS APRON	EACH	5.00	\$6.35	\$1,269.00	2
2501	2501602/55030	SAFETY GRATE FOR 30" GS APRON	EACH	2.00	\$2.42	\$1,210.00	1
2501	2501602/55036	SAFETY GRATE FOR 36" GS APRON	EACH	5.00	\$5.99	\$1,198.14	2
2501	2501602/55048	SAFETY GRATE FOR 48" GS APRON	EACH	2.00	\$3.33	\$1,665.00	1
2501	2501602/56018	SAFETY GRATE FOR 18" CAS APRON	EACH	2.00	\$2.48	\$1,240.00	1
2501	2501602/56024	SAFETY GRATE FOR 24" CAS APRON	EACH	22.00	\$21.37	\$971.16	2
2501	2501602/56030	SAFETY GRATE FOR 30" CAS APRON	EACH	2.00	\$2.83	\$1,415.00	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2501	2501602/56036	SAFETY GRATE FOR 36" CAS APRON	EACH	6.00	\$8.10	\$1,350.00	1
2501	2501602/57018	SAFETY GRATE FOR 18" RC APRON	EACH	48.00	\$58.61	\$1,221.11	5
2501	2501602/57021	SAFETY GRATE FOR 21" RC APRON	EACH	4.00	\$6.20	\$1,550.00	1
2501	2501602/57024	SAFETY GRATE FOR 24" RC APRON	EACH	51.00	\$73.88	\$1,448.53	7
2501	2501602/57030	SAFETY GRATE FOR 30" RC APRON	EACH	20.00	\$30.23	\$1,511.67	5
2501	2501602/57036	SAFETY GRATE FOR 36" RC APRON	EACH	33.00	\$70.88	\$2,147.98	8
2501	2501602/57042	SAFETY GRATE FOR 42" RC APRON	EACH	10.00	\$20.11	\$2,011.29	5
2501	2501602/57048	SAFETY GRATE FOR 48" RC APRON	EACH	2.00	\$6.45	\$3,225.00	1
2501	2501602/57054	SAFETY GRATE FOR 54" RC APRON	EACH	4.00	\$14.50	\$3,625.00	1
2501	2501602/57072	SAFETY GRATE FOR 72" RC APRON	EACH	4.00	\$14.92	\$3,730.00	2
2501	2501602/57084	SAFETY GRATE FOR 84" RC APRON	EACH	4.00	\$18.66	\$4,665.00	2
2501	2501602/59022	SAFETY GRATE FOR 22" SPAN RC PIPE-ARCH APRON	EACH	1.00	\$1.80	\$1,800.00	1
2501	2501602/59036	SAFETY GRATE FOR 36" SPAN RC PIPE-ARCH APRON	EACH	7.00	\$12.36	\$1,766.29	4
2501	2501602/59044	SAFETY GRATE FOR 44" SPAN RC PIPE-ARCH APRON	EACH	8.00	\$12.80	\$1,600.00	2
2501	2501602/59051	SAFETY GRATE FOR 51" SPAN RC PIPE-ARCH APRON	EACH	4.00	\$6.60	\$1,650.00	1
2501	2501602/59058	SAFETY GRATE FOR 58" SPAN RC PIPE-ARCH APRON	EACH	4.00	\$8.00	\$2,000.00	2
2501	2501602/59088	SAFETY GRATE FOR 88" SPAN RC PIPE-ARCH APRON	EACH	2.00	\$5.69	\$2,844.00	1
2501	2501602/60048	TRASH GUARD FOR 48" PIPE APRON	EACH	1.00	\$1.75	\$1,750.00	1
2501	2501602/61028	TRASH GUARD FOR 28" SPAN PIPE APRON	EACH	1.00	\$0.93	\$927.00	1
2501	2501603/25080	CLEAN PIPE CULVERT	L F	29,515.00	\$803.69	\$27.23	22

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2501	2501603/25110	REPAIR CULVERT	L F	1,138.00	\$217.15	\$190.82	5
2501	2501603/25130	CLEAN OUT BOX CULVERT	L F	108.00	\$6.48	\$60.00	1
2501	2501603/25150	VIDEO TAPE CULVERT	L F	14,452.00	\$65.76	\$4.55	5
2501	2501603/25160	CLEAN DRAINAGE DITCH	L F	1,150.00	\$11.50	\$10.00	1
2501	2501603/26012	12" PIPE CULVERT	L F	81.00	\$3.04	\$37.50	1
2501	2501603/26015	15" PIPE CULVERT	L F	1,759.00	\$52.28	\$29.72	6
2501	2501603/26018	18" PIPE CULVERT	L F	3,274.00	\$98.12	\$29.97	12
2501	2501603/26021	21" PIPE CULVERT	L F	46.00	\$1.27	\$27.62	1
2501	2501603/26024	24" PIPE CULVERT	L F	958.00	\$34.72	\$36.24	8
2501	2501603/26030	30" PIPE CULVERT	L F	185.00	\$9.11	\$49.25	2
2501	2501603/26036	36" PIPE CULVERT	L F	156.00	\$7.02	\$45.00	1
2501	2501606/00010	CHEMICAL GROUT	GAL	1,557.00	\$296.84	\$190.65	7
2501	2501901/00015	PIPE CULVERTS	LS	3.00	\$1,425.00	\$475,000.00	3
					\$11,504.46		

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2502	2502501/00010	DRAINAGE SYSTEM TYPE (B910)	LS	8.00	\$17.90	\$2,237.50	8
2502	2502501/00040	4" PRECAST CONCRETE HEADWALL	EACH	7.00	\$2.10	\$300.00	1
2502	2502502/00010	DRAINAGE SYSTEM TYPE (B910)	LS	1.00	\$17.50	\$17,500.00	1
2502	2502502/00040	4" PRECAST CONCRETE HEADWALL	EACH	719.00	\$126.54	\$175.99	16
2502	2502502/00060	6" PRECAST CONCRETE HEADWALL	EACH	3.00	\$1.22	\$406.33	2

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2502	2502502/00080	8" PRECAST CONCRETE HEADWALL	EACH	5.00	\$2.05	\$410.40	2
2502	2502502/00090	INSTALL PRECAST CONCRETE HEADWALL	EACH	284.00	\$32.11	\$113.08	7
2502	2502502/00200	INTERCEPTOR DRAIN	EACH	5,277.00	\$158.31	\$30.00	2
2502	2502503/01040	4" TP PIPE DRAIN	L F	21,591.00	\$130.84	\$6.06	14
2502	2502503/01060	6" TP PIPE DRAIN	L F	781.00	\$17.96	\$23.00	1
2502	2502503/01100	10" TP PIPE DRAIN	L F	82.00	\$3.29	\$40.11	1
2502	2502503/02120	12" RC PIPE DRAIN	L F	855.00	\$28.22	\$33.00	1
2502	2502503/06080	8" PVC PIPE DRAIN	L F	8.00	\$0.20	\$25.00	1
2502	2502503/07040	4" PE PIPE DRAIN	L F	80.00	\$0.46	\$5.75	1
2502	2502503/07060	6" PE PIPE DRAIN	L F	32.00	\$0.75	\$23.50	1
2502	2502503/07061	6" PE PIPE DRAIN (SMOOTH)	L F	8.00	\$0.24	\$30.00	1
2502	2502503/07080	8" PE PIPE DRAIN	L F	145.00	\$1.72	\$11.85	1
2502	2502503/07120	12" PE PIPE DRAIN	L F	1,686.00	\$25.91	\$15.37	3
2502	2502503/07241	24" PE PIPE DRAIN (SMOOTH)	L F	17.00	\$0.60	\$35.00	1
2502	2502503/08040	4" PERF TP PIPE DRAIN	L F	32,047.00	\$212.15	\$6.62	9
2502	2502503/08060	6" PERF TP PIPE DRAIN	L F	4,018.00	\$65.90	\$16.40	4
2502	2502503/08080	8" PERF TP PIPE DRAIN	L F	1,746.00	\$20.95	\$12.00	1
2502	2502503/10040	4" PERF PE PIPE DRAIN	L F	221,628.00	\$1,112.57	\$5.02	12
2502	2502503/10060	6" PERF PE PIPE DRAIN	L F	2,146.00	\$36.52	\$17.02	3
2502	2502503/10080	8" PERF PE PIPE DRAIN	L F	1,509.00	\$15.42	\$10.22	2

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2502	2502503/10081	8" PERF PE PIPE DRAIN (SMOOTH)	L F	1,385.00	\$23.93	\$17.28	2
2502	2502503/11200	12" PERF PE PIPE DRAIN	L F	25.00	\$2.10	\$83.93	1
2502	2502521/01040	4" TP PIPE DRAIN	L F	70.00	\$1.05	\$15.00	1
2502	2502541/01040	4" PERF TP PIPE DRAIN	L F	1,950.00	\$19.50	\$10.00	1
2502	2502601/02800	DRAINAGE SYSTEM (BRIDGE DECK)	LS	1.00	\$28.70	\$28,700.00	1
2502	2502601/02900	DRAINAGE SYSTEM	LS	2.00	\$25.79	\$12,896.04	2
2502	2502602/00170	CONNECT TO EXISTING PIPE DRAIN	EACH	15.00	\$6.49	\$432.53	4
2502	2502602/00240	CONNECT INTO DRAINAGE STRUCTURE	EACH	44.00	\$9.65	\$219.22	3
2502	2502602/00250	PIPE DRAIN RISER	EACH	8.00	\$3.12	\$390.06	3
2502	2502602/00260	4" TP PIPE DRAIN CLEAN OUT	EACH	42.00	\$7.35	\$175.00	1
2502	2502602/00270	6" TP PIPE DRAIN CLEAN OUT	EACH	3.00	\$1.23	\$408.51	1
2502	2502602/00280	8" TP PIPE DRAIN CLEAN OUT	EACH	4.00	\$3.00	\$750.00	1
2502	2502602/00404	4" PVC PIPE DRAIN CLEANOUT	EACH	7.00	\$1.22	\$174.64	2
2502	2502602/00406	6" PVC PIPE DRAIN CLEANOUT	EACH	3.00	\$1.28	\$425.00	1
2502	2502602/00408	8" PVC PIPE DRAIN CLEANOUT	EACH	10.00	\$4.35	\$435.00	1
2502	2502602/03012	12" PE INSPECTION TEES	EACH	9.00	\$5.15	\$572.22	2
2502	2502602/03018	18" PE INSPECTION TEES	EACH	1.00	\$0.90	\$900.00	1
2502	2502901/00035	SUBSURFACE DRAINS	LS	2.00	\$1,600.00	\$800,000.00	2
					\$3,776.24		
Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2503	2503502/00060	INSTALL CONCRETE APRON	EACH	3.00	\$3.00	\$1,000.00	1
2503	2503503/01120	12" CP PIPE SEWER	L F	974.00	\$80.26	\$82.40	1
2503	2503503/01150	15" CP PIPE SEWER	L F	734.00	\$25.69	\$35.00	1
2503	2503503/02120	12" CS PIPE SEWER	L F	2,124.00	\$56.73	\$26.71	6
2503	2503503/02150	15" CS PIPE SEWER	L F	5,139.00	\$166.76	\$32.45	7
2503	2503503/02180	18" CS PIPE SEWER	L F	4,585.00	\$170.47	\$37.18	6
2503	2503503/02210	21" CS PIPE SEWER	L F	31.00	\$2.33	\$75.00	1
2503	2503503/02240	24" CS PIPE SEWER	L F	559.00	\$33.28	\$59.54	5
2503	2503503/02360	36" CS PIPE SEWER	L F	66.00	\$8.29	\$125.55	1
2503	2503503/02480	48" CS PIPE SEWER	L F	13.00	\$1.78	\$137.00	1
2503	2503503/04040	4" TP PIPE SEWER	L F	12.00	\$0.18	\$15.25	1
2503	2503503/04060	6" TP PIPE SEWER	L F	105.00	\$3.32	\$31.58	3
2503	2503503/04100	10" TP PIPE SEWER	L F	12.00	\$0.83	\$69.00	1
2503	2503503/06301	30" CP PIPE SEWER (SMOOTH)	L F	433.00	\$19.49	\$45.00	1
2503	2503503/08080	8" CAS PIPE SEWER	L F	56.00	\$2.80	\$50.00	1
2503	2503503/08120	12" CAS PIPE SEWER	L F	171.00	\$9.33	\$54.56	3
2503	2503503/08150	15" CAS PIPE SEWER	L F	48.00	\$6.00	\$125.00	1
2503	2503503/08180	18" CAS PIPE SEWER	L F	286.00	\$10.49	\$36.67	2
2503	2503503/08240	24" CAS PIPE SEWER	L F	205.00	\$6.95	\$33.88	2
2503	2503503/13060	6" PVC PIPE SEWER	L F	122.00	\$2.84	\$23.26	3

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2503	2503503/13080	8" PVC PIPE SEWER	L F	3,001.00	\$120.10	\$40.02	4
2503	2503503/13100	10" PVC PIPE SEWER	L F	443.00	\$20.45	\$46.16	2
2503	2503503/13120	12" PVC PIPE SEWER	L F	499.00	\$27.02	\$54.15	5
2503	2503503/13150	15" PVC PIPE SEWER	L F	25.00	\$1.24	\$49.51	1
2503	2503503/14120	12" DUCTILE IRON PIPE SEWER	L F	38.00	\$1.90	\$50.00	1
2503	2503503/15122	12" RC PIPE SEWER	L F	3,114.00	\$132.03	\$42.40	7
2503	2503503/15125	12" RC PIPE SEWER CLASS V	L F	277.00	\$11.91	\$43.00	1
2503	2503503/15152	15" RC PIPE SEWER	L F	226.00	\$10.65	\$47.12	2
2503	2503503/15155	15" RC PIPE SEWER CLASS V	L F	67.00	\$3.22	\$48.00	1
2503	2503503/15182	18" RC PIPE SEWER	L F	157.00	\$9.86	\$62.78	2
2503	2503503/15185	18" RC PIPE SEWER CLASS V	L F	18.00	\$0.92	\$51.00	1
2503	2503503/15242	24" RC PIPE SEWER	L F	226.00	\$17.40	\$77.00	1
2503	2503503/15243	24" RC PIPE SEWER CLASS III	L F	32.00	\$3.20	\$100.00	1
2503	2503503/15244	24" RC PIPE SEWER CLASS IV	L F	59.00	\$3.60	\$61.00	1
2503	2503503/15362	36" RC PIPE SEWER	L F	1,897.00	\$197.29	\$104.00	2
2503	2503503/15364	36" RC PIPE SEWER CLASS IV	L F	127.00	\$14.10	\$111.00	1
2503	2503503/16017	17" SPAN CS PIPE-ARCH SEWER	L F	123.00	\$5.41	\$44.00	2
2503	2503503/16028	28" SPAN CS PIPE-ARCH SEWER	L F	11.00	\$0.59	\$54.00	1
2503	2503503/16057	57" SPAN CS PIPE-ARCH SEWER	L F	4.00	\$3.18	\$795.00	1
2503	2503503/18022	22" SPAN RC PIPE-ARCH SEWER CLASS IIA	L F	466.00	\$39.51	\$84.79	3

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2503	2503503/18028	28" SPAN RC PIPE-ARCH SEWER CLASS IIA	L F	107.00	\$13.27	\$124.00	4
2503	2503503/18036	36" SPAN RC PIPE-ARCH SEWER CLASS IIA	L F	490.00	\$67.50	\$137.76	3
2503	2503503/18044	44" SPAN RC PIPE-ARCH SEWER CLASS IIA	L F	597.00	\$93.91	\$157.31	2
2503	2503503/18051	51" SPAN RC PIPE-ARCH SEWER CLASS IIA	L F	344.00	\$55.04	\$160.00	1
2503	2503503/19122	12" RC PIPE SEWER DESIGN 3006	L F	7,730.00	\$335.87	\$43.45	16
2503	2503503/19123	12" RC PIPE SEWER DESIGN 3006 CLASS III	L F	2,961.00	\$116.01	\$39.18	5
2503	2503503/19124	12" RC PIPE SEWER DESIGN 3006 CLASS IV	L F	7.00	\$0.81	\$115.00	1
2503	2503503/19125	12" RC PIPE SEWER DESIGN 3006 CLASS V	L F	6,120.00	\$288.19	\$47.09	13
2503	2503503/19152	15" RC PIPE SEWER DESIGN 3006	L F	5,356.00	\$244.07	\$45.57	16
2503	2503503/19153	15" RC PIPE SEWER DESIGN 3006 CLASS III	L F	1,775.00	\$91.57	\$51.59	5
2503	2503503/19155	15" RC PIPE SEWER DESIGN 3006 CLASS V	L F	5,858.00	\$299.93	\$51.20	15
2503	2503503/19182	18" RC PIPE SEWER DESIGN 3006	L F	6,094.00	\$312.50	\$51.28	14
2503	2503503/19183	18" RC PIPE SEWER DESIGN 3006 CLASS III	L F	4,730.00	\$244.54	\$51.70	15
2503	2503503/19184	18" RC PIPE SEWER DESIGN 3006 CLASS IV	L F	450.00	\$28.98	\$64.40	2
2503	2503503/19185	18" RC PIPE SEWER DESIGN 3006 CLASS V	L F	2,033.00	\$109.33	\$53.78	5
2503	2503503/19212	21" RC PIPE SEWER DESIGN 3006	L F	263.00	\$10.52	\$40.00	1
2503	2503503/19213	21" RC PIPE SEWER DESIGN 3006 CLASS III	L F	451.00	\$30.52	\$67.67	3
2503	2503503/19242	24" RC PIPE SEWER DESIGN 3006	L F	2,687.00	\$145.58	\$54.18	12
2503	2503503/19243	24" RC PIPE SEWER DESIGN 3006 CLASS III	L F	1,929.00	\$132.10	\$68.48	11
2503	2503503/19244	24" RC PIPE SEWER DESIGN 3006 CLASS IV	L F	569.00	\$35.55	\$62.48	3

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2503	2503503/19245	24" RC PIPE SEWER DESIGN 3006 CLASS V	L F	23.00	\$1.74	\$75.65	2
2503	2503503/19249	24" RC PIPE SEWER DESIGN 3006 CLASS V-JACKED	L F	316.00	\$237.28	\$750.90	1
2503	2503503/19272	27" RC PIPE SEWER DESIGN 3006	L F	512.00	\$28.34	\$55.35	2
2503	2503503/19273	27" RC PIPE SEWER DESIGN 3006 CLASS III	L F	2,552.00	\$170.32	\$66.74	3
2503	2503503/19302	30" RC PIPE SEWER DESIGN 3006	L F	898.00	\$111.53	\$124.20	5
2503	2503503/19303	30" RC PIPE SEWER DESIGN 3006 CLASS III	L F	2,981.00	\$251.06	\$84.22	7
2503	2503503/19304	30" RC PIPE SEWER DESIGN 3006 CLASS IV	L F	410.00	\$83.30	\$203.17	2
2503	2503503/19305	30" RC PIPE SEWER DESIGN 3006 CLASS V	L F	20.00	\$3.30	\$165.00	1
2503	2503503/19309	30" RC PIPE SEWER DESIGN 3006 CLASS V-JACKED	L F	130.00	\$159.90	\$1,230.00	1
2503	2503503/19362	36" RC PIPE SEWER DESIGN 3006	L F	2,390.00	\$225.81	\$94.48	5
2503	2503503/19363	36" RC PIPE SEWER DESIGN 3006 CLASS III	L F	1,478.00	\$146.51	\$99.13	6
2503	2503503/19364	36" RC PIPE SEWER DESIGN 3006 CLASS IV	L F	121.00	\$15.73	\$130.00	1
2503	2503503/19365	36" RC PIPE SEWER DESIGN 3006 CLASS V	L F	276.00	\$41.76	\$151.31	2
2503	2503503/19369	36" RC PIPE SEWER DESIGN 3006 CLASS V-JACKED	L F	304.00	\$299.44	\$985.00	1
2503	2503503/19422	42" RC PIPE SEWER DESIGN 3006	L F	689.00	\$102.33	\$148.52	2
2503	2503503/19423	42" RC PIPE SEWER DESIGN 3006 CLASS III	L F	383.00	\$92.14	\$240.57	3
2503	2503503/19424	42" RC PIPE SEWER DESIGN 3006 CLASS IV	L F	133.00	\$17.96	\$135.00	1
2503	2503503/19482	48" RC PIPE SEWER DESIGN 3006	L F	98.00	\$16.40	\$167.35	2
2503	2503503/19483	48" RC PIPE SEWER DESIGN 3006 CLASS III	L F	148.00	\$29.60	\$200.00	1
2503	2503503/19542	54" RC PIPE SEWER DESIGN 3006	L F	308.00	\$64.91	\$210.75	2

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2503	2503503/19664	66" RC PIPE SEWER DESIGN 3006 CLASS IV	L F	43.00	\$38.70	\$900.00	1
2503	2503503/19722	72" RC PIPE SEWER DESIGN 3006 CLASS II	L F	1,045.00	\$297.83	\$285.00	1
2503	2503503/19723	72" RC PIPE SEWER DESIGN 3006 CLASS III	L F	685.00	\$222.63	\$325.00	1
2503	2503503/19845	84" RC PIPE SEWER DESIGN 3006 CLASS V	L F	182.00	\$172.90	\$950.00	1
2503	2503503/19849	84" RC PIPE SEWER DESIGN 3006 CLASS V-JACKED	L F	188.00	\$440.86	\$2,345.00	1
2503	2503503/20030	INSTALL PIPE SEWER	L F	53.00	\$11.57	\$218.30	2
2503	2503511/02120	12" CS PIPE SEWER	L F	256.00	\$28.38	\$110.84	1
2503	2503511/02150	15" CS PIPE SEWER	L F	666.00	\$20.62	\$30.96	2
2503	2503511/02180	18" CS PIPE SEWER	L F	41.00	\$1.27	\$31.00	1
2503	2503541/90152	15" RC PIPE SEWER DESIGN 3006	L F	445.00	\$16.91	\$38.00	1
2503	2503541/90153	15" RC PIPE SEWER DESIGN 3006 CLASS III	L F	279.00	\$11.72	\$42.00	1
2503	2503541/90243	24" RC PIPE SEWER DESIGN 3006 CLASS III	L F	13.00	\$0.68	\$52.00	1
2503	2503602/00042	CONNECT TO EXISTING STORM SEWER	EACH	1.00	\$1.19	\$1,190.00	1
2503	2503602/00140	SANITARY SEWER SERVICE	EACH	113.00	\$48.03	\$425.00	1
2503	2503602/00220	ADJUST SANITARY SEWER CLEAN-OUT	EACH	17.00	\$4.68	\$275.44	2
2503	2503602/00240	CONSTRUCTION JOINT	EACH	10.00	\$14.00	\$1,400.00	2
2503	2503602/00250	CONSTRUCT BULKHEAD	EACH	9.00	\$6.58	\$731.07	3
2503	2503602/00300	CONNECT TO EXISTING SANITARY SEWER	EACH	20.00	\$11.77	\$588.25	3
2503	2503602/00320	CONNECT TO EXISTING STORM SEWER	EACH	647.00	\$566.48	\$875.55	35
2503	2503602/00360	CONNECT INTO EXISTING DRAINAGE STRUCTURE	EACH	40.00	\$51.28	\$1,281.96	11

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2503	2503602/00370	CONNECT TO EXISTING SANITARY SEWER SERVICE	EACH	49.00	\$9.31	\$190.00	2
2503	2503602/00410	REPAIR SEWER PIPE	EACH	37.00	\$75.11	\$2,030.00	3
2503	2503602/00420	GROUT HOLE	EACH	1,626.00	\$81.30	\$50.00	1
2503	2503602/00440	INSPECTION HOLE	EACH	56.00	\$6.58	\$117.50	2
2503	2503602/00450	PLUG AND ABANDON PIPE SEWER	EACH	1.00	\$2.14	\$2,138.00	1
2503	2503602/00524	24" PIPE PLUG	EACH	1.00	\$0.20	\$200.00	1
2503	2503602/13402	8"X4" PVC WYE	EACH	16.00	\$6.40	\$400.00	1
2503	2503602/13403	8"X6" PVC WYE	EACH	39.00	\$7.41	\$190.00	1
2503	2503603/20080	CLEAN PIPE SEWER	L F	10,307.00	\$159.14	\$15.44	12
2503	2503603/20100	SANITARY SEWER INSPECTION	L F	1,627.00	\$4.88	\$3.00	1
2503	2503603/20120	PIPE JOINT REPAIR	L F	124.00	\$119.72	\$965.50	2
2503	2503603/20150	12" CS SLOTTED DRAIN	L F	32.00	\$11.20	\$350.00	1
2503	2503603/20170	15" CS SLOTTED DRAIN	L F	100.00	\$14.25	\$142.50	1
2503	2503603/20180	18" CS SLOTTED DRAIN	L F	16.00	\$5.60	\$350.00	1
2503	2503603/20210	REPAIR CRACKED PIPE SPECIAL	L F	1,500.00	\$45.00	\$30.00	1
2503	2503603/20220	TRENCH DRAIN	L F	18.00	\$2.69	\$149.72	1
2503	2503603/20240	RELOCATE SANITARY SEWER SERVICE	L F	25.00	\$1.83	\$73.00	1
2503	2503603/20270	PLUG FILL AND ABANDON PIPE SEWER	L F	3,999.00	\$219.43	\$54.87	11
2503	2503603/20280	VIDEO TAPE PIPE SEWER	L F	7,562.00	\$24.43	\$3.23	7
2503	2503603/20290	CLEAN AND VIDEO TAPE PIPE SEWER	L F	51,177.00	\$1,151.48	\$22.50	8

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2503	2503603/20300	TRENCH EXCAVATION	L F	1,877.00	\$18.77	\$10.00	1
2503	2503603/21018	18" PVC PIPE SEWER	L F	261.00	\$14.56	\$55.78	1
2503	2503603/22018	18" PVC SLOTTED DRAIN	L F	180.00	\$54.00	\$300.00	1
2503	2503603/24004	4" PVC SANITARY SERVICE PIPE	L F	600.00	\$26.40	\$44.00	1
2503	2503603/24006	6" PVC SANITARY SERVICE PIPE	L F	1,544.00	\$87.62	\$56.75	1
2503	2503603/27127	12" DUCTILE IRON PIPE SEWER CL 52	L F	104.00	\$36.40	\$350.00	1
2503	2503603/28012	LINING SEWER PIPE 12"	L F	4,392.00	\$333.35	\$75.90	9
2503	2503603/28015	LINING SEWER PIPE 15"	L F	2,747.00	\$211.52	\$77.00	6
2503	2503603/28018	LINING SEWER PIPE 18"	L F	577.00	\$83.04	\$143.92	4
2503	2503603/28021	LINING SEWER PIPE 21"	L F	571.00	\$50.15	\$87.82	2
2503	2503603/28022	LINING SEWER PIPE 22" SPAN	L F	17.00	\$8.50	\$500.00	1
2503	2503603/28024	LINING SEWER PIPE 24"	L F	1,792.00	\$227.76	\$127.10	5
2503	2503603/28027	LINING SEWER PIPE 27"	L F	315.00	\$44.78	\$142.17	1
2503	2503603/28030	LINING SEWER PIPE 30"	L F	1,115.00	\$216.34	\$194.03	5
2503	2503603/28033	LINING SEWER PIPE 33"	L F	636.00	\$120.84	\$190.00	1
2503	2503603/28036	LINING SEWER PIPE 36"	L F	754.00	\$205.60	\$272.68	4
2503	2503603/28042	LINING SEWER PIPE 42"	L F	200.00	\$78.00	\$390.00	1
2503	2503603/28057	LINING SEWER PIPE 57" SPAN	L F	202.00	\$69.69	\$345.00	1
2503	2503603/31180	18" STEEL CASING PIPE	L F	38.00	\$11.40	\$300.00	1
2503	2503603/31361	36" STEEL CASING PIPE (JACKED)	L F	157.00	\$90.28	\$575.00	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
State Aid Projects Not Included
1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2503	2503603/31422	42" STEEL CASING PIPE (JACKED)	L F	115.00	\$72.80	\$633.00	1
2503	2503603/31480	48" STEEL CASING PIPE	L F	100.00	\$17.50	\$175.00	1
2503	2503603/31541	54" STEEL CASING PIPE (JACKED)	L F	20.00	\$31.00	\$1,550.00	1
2503	2503603/33012	12" PIPE SEWER	L F	61.00	\$2.78	\$45.50	1
2503	2503603/33015	15" PIPE SEWER	L F	28.00	\$1.33	\$47.50	1
2503	2503603/33018	18" PIPE SEWER	L F	51.00	\$2.52	\$49.50	1
2503	2503603/36061	6" HDPE PIPE SEWER-DIRECTIONAL DRILLED	L F	149.00	\$9.69	\$65.00	1
2503	2503603/36080	8" HDPE PIPE SEWER	L F	171.00	\$5.49	\$32.09	1
2503	2503603/36081	8" HDPE PIPE SEWER-DIRECTIONAL DRILLED	L F	192.00	\$37.11	\$193.27	2
2503	2503603/36300	30" HDPE PIPE SEWER	L F	266.00	\$16.90	\$63.54	1
2503	2503604/00001	2" INSULATION	S Y	3.60	\$0.05	\$14.00	1
2503	2503604/00004	4" INSULATION	S Y	99.00	\$2.90	\$29.28	3
2503	2503606/00010	CRACK SEALANT	GAL	150.00	\$3.00	\$20.00	1
2503	2503608/00011	DUCTILE IRON FITTINGS	LB	2,819.00	\$20.41	\$7.24	2
2503	2503609/00020	GROUT SPECIAL	TON	150.00	\$112.50	\$750.00	1
2503	2503901/00060	PIPE SEWERS	LS	3.00	\$10,100.00	\$3,366,666.67	3
2503	2503901/00400	SANITARY CONSTRUCTION	LS	3.00	\$400.00	\$133,333.33	3
					\$22,730.71		
Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2504	2504601/00040	TEMPORARY WATER SERVICE	LS	3.00	\$97.50	\$32,500.00	3

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
State Aid Projects Not Included
1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2504	2504602/00002	WATER SERVICE SYSTEM	EACH	7.00	\$15.99	\$2,284.92	1
2504	2504602/00007	RECONNECT WATER SERVICE	EACH	6.00	\$4.87	\$811.14	1
2504	2504602/00009	WATERMAIN OFFSET	EACH	3.00	\$18.92	\$6,307.00	1
2504	2504602/00010	CONNECT TO EXISTING WATER MAIN	EACH	44.00	\$66.78	\$1,517.66	6
2504	2504602/00014	CONNECT TO EXISTING WATER SERVICE	EACH	156.00	\$90.06	\$577.31	3
2504	2504602/00020	HYDRANT	EACH	26.00	\$130.74	\$5,028.29	6
2504	2504602/00021	RELOCATE HYDRANT	EACH	7.00	\$26.26	\$3,751.43	2
2504	2504602/00025	ADJUST HYDRANT	EACH	1.00	\$0.75	\$750.00	1
2504	2504602/00030	VALVE BOX	EACH	14.00	\$9.57	\$683.29	2
2504	2504602/00032	ADJUST GATE VALVE AND BOX	EACH	4.00	\$0.36	\$89.41	1
2504	2504602/00033	ADJUST GATE VALVE	EACH	201.00	\$51.10	\$254.23	3
2504	2504602/00034	ADJUST VALVE BOX	EACH	40.00	\$12.25	\$306.25	2
2504	2504602/00035	ADJUST VALVE BOX-WATER	EACH	187.00	\$62.40	\$333.70	11
2504	2504602/00055	ADJUST WELL CASING	EACH	2.00	\$0.40	\$200.00	1
2504	2504602/00165	ABANDON WATER SERVICE	EACH	4.00	\$3.40	\$850.00	1
2504	2504602/00408	0.75" CORPORATION STOP	EACH	116.00	\$22.04	\$190.00	1
2504	2504602/00410	1" CORPORATION STOP	EACH	68.00	\$18.37	\$270.22	3
2504	2504602/00804	4" GATE VALVE AND BOX	EACH	2.00	\$7.79	\$3,897.10	1
2504	2504602/00806	6" GATE VALVE AND BOX	EACH	45.00	\$76.38	\$1,697.29	5
2504	2504602/00808	8" GATE VALVE AND BOX	EACH	15.00	\$34.15	\$2,276.49	4

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2504	2504602/00812	12" GATE VALVE AND BOX	EACH	2.00	\$9.08	\$4,539.94	1
2504	2504602/00856	6" GATE VALVE	EACH	8.00	\$11.64	\$1,455.00	1
2504	2504602/00858	8" GATE VALVE	EACH	5.00	\$9.65	\$1,930.00	1
2504	2504602/01144	8"X8" WET TAP	EACH	1.00	\$2.13	\$2,125.00	1
2504	2504602/02006	6" SADDLE	EACH	1.00	\$1.00	\$1,000.00	1
2504	2504602/02008	8" SADDLE	EACH	23.00	\$3.89	\$169.00	1
2504	2504602/02012	12" SADDLE	EACH	8.00	\$3.61	\$451.44	2
2504	2504602/03005	ADJUST CURB STOP	EACH	36.00	\$5.22	\$144.89	3
2504	2504602/03006	CURB BOX	EACH	7.00	\$4.53	\$647.00	1
2504	2504602/03008	ADJUST CURB BOX	EACH	62.00	\$10.90	\$175.81	2
2504	2504602/03075	0.75" CURB STOP AND BOX	EACH	116.00	\$58.00	\$500.00	1
2504	2504602/03100	1" CURB STOP AND BOX	EACH	78.00	\$40.87	\$524.03	4
2504	2504603/00003	WATER SERVICE (DIRECTIONAL DRILLED)	L F	3,158.00	\$56.84	\$18.00	1
2504	2504603/00708	3/4" TYPE K COPPER PIPE	L F	488.00	\$18.06	\$37.00	1
2504	2504603/00710	1" TYPE K COPPER PIPE	L F	2,453.00	\$117.23	\$47.79	4
2504	2504603/01062	6" WATERMAIN DUCTILE IRON CL 52	L F	142.00	\$16.45	\$115.81	2
2504	2504603/01082	8" WATERMAIN DUCTILE IRON CL 52	L F	102.00	\$14.17	\$138.88	2
2504	2504603/01122	12" WATERMAIN DUCTILE IRON CL 52	L F	36.00	\$7.20	\$200.00	1
2504	2504603/02006	6" PVC WATERMAIN	L F	2,856.00	\$117.30	\$41.07	4
2504	2504603/02008	8" PVC WATERMAIN	L F	5,071.00	\$223.07	\$43.99	4

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
State Aid Projects Not Included
1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2504	2504603/02009	8" PVC WATERMAIN (DIRECTIONAL DRILLED)	L F	150.00	\$12.00	\$80.00	1
2504	2504603/02010	10" PVC WATERMAIN	L F	32.00	\$2.50	\$78.00	1
2504	2504603/02012	12" PVC WATERMAIN	L F	1,594.00	\$96.21	\$60.36	1
2504	2504603/04160	16" STEEL CASING PIPE	L F	16.00	\$3.20	\$200.00	1
2504	2504603/04180	18" STEEL CASING PIPE	L F	13.00	\$2.60	\$200.00	1
2504	2504603/04240	24" STEEL CASING PIPE	L F	15.00	\$3.00	\$200.00	1
2504	2504604/00050	2" INSULATION	S Y	100.10	\$1.40	\$14.00	1
2504	2504604/00100	4" INSULATION	S Y	379.00	\$17.52	\$46.22	4
2504	2504604/01050	2" POLYSTYRENE INSULATION	S Y	96.00	\$2.11	\$22.00	1
2504	2504604/01100	4" POLYSTYRENE INSULATION	S Y	43.00	\$2.90	\$67.49	4
2504	2504608/00015	WATERMAIN FITTINGS	LB	2,032.00	\$20.32	\$10.00	1
2504	2504608/00020	DUCTILE IRON FITTINGS	LB	8,580.00	\$89.06	\$10.38	3
2504	2504901/00400	WATER MAIN CONSTRUCTION	LS	3.00	\$450.00	\$150,000.00	3
					\$2,183.74		

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2505	2505602/00100	ADJUST VALVE BOX-GAS	EACH	1.00	\$0.75	\$750.00	1
					\$0.75		

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2506	2506501/00070	CONSTRUCT DRAINAGE STRUCTURE DESIGN G	L F	44.00	\$14.39	\$327.00	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2506	2506501/00080	CONSTRUCT DRAINAGE STRUCTURE DESIGN H	L F	3.00	\$1.13	\$378.00	1
2506	2506501/02420	CONSTRUCT DRAINAGE STRUCTURE DESIGN 48-4020	L F	47.00	\$16.57	\$352.47	2
2506	2506502/00080	CONSTRUCT DRAINAGE STRUCTURE DESIGN H	EACH	6.00	\$5.01	\$834.50	2
2506	2506502/00090	CONSTRUCT DRAINAGE STRUCTURE DESIGN I	EACH	1.00	\$5.00	\$5,000.00	1
2506	2506502/00300	CONSTRUCT DRAINAGE STRUCTURE DESIGN SPECIAL	EACH	10.00	\$61.60	\$6,160.24	5
2506	2506502/00301	CONSTRUCT DRAINAGE STRUCTURE DESIGN SPECIAL 1	EACH	8.00	\$47.17	\$5,895.97	5
2506	2506502/00301	CONSTRUCT DRAINAGE STRUCTURE DESIGN SPECIAL 1	EACH	8.00	\$47.17	\$5,895.97	5
2506	2506502/00302	CONSTRUCT DRAINAGE STRUCTURE DESIGN SPECIAL 2	EACH	4.00	\$67.54	\$16,884.81	3
2506	2506502/00302	CONSTRUCT DRAINAGE STRUCTURE DESIGN SPECIAL 2	EACH	4.00	\$67.54	\$16,884.81	3
2506	2506502/00303	CONSTRUCT DRAINAGE STRUCTURE DESIGN SPECIAL 3	EACH	1.00	\$15.00	\$15,000.00	1
2506	2506502/00606	CONSTRUCT DRAINAGE STRUCTURE DESIGN DI CONC 6"	EACH	2.00	\$1.50	\$750.00	1
2506	2506502/00608	CONSTRUCT DRAINAGE STRUCTURE DESIGN DI CONC 8"	EACH	1.00	\$0.75	\$750.00	1
2506	2506502/00612	CONSTRUCT DRAINAGE STRUCTURE DESIGN DI CONC 12"	EACH	3.00	\$1.96	\$654.00	1
2506	2506502/02007	CONSTRUCT DRAINAGE STRUCTURE DESIGN 4007	EACH	1.00	\$9.50	\$9,500.00	1
2506	2506502/06000	CASTING ASSEMBLY	EACH	2,115.00	\$1,609.77	\$761.12	72
2506	2506502/06010	INSTALL CASTING	EACH	25.00	\$11.31	\$452.22	7
2506	2506502/06020	ADJUST FRAME AND RING CASTING	EACH	383.00	\$176.50	\$460.83	36

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2506	2506503/00012	CONSTRUCT DRAINAGE STRUCTURE DESIGN A OR F	L F	85.00	\$37.60	\$442.35	2
2506	2506503/00032	CONSTRUCT DRAINAGE STRUCTURE DESIGN C OR G	L F	118.80	\$50.30	\$423.44	5
2506	2506503/00033	CONSTRUCT DRAINAGE STRUCTURE DESIGN C G OR H	L F	2.70	\$1.35	\$500.00	1
2506	2506503/00060	CONSTRUCT DRAINAGE STRUCTURE DESIGN F	L F	591.40	\$200.78	\$339.50	19
2506	2506503/00070	CONSTRUCT DRAINAGE STRUCTURE DESIGN G	L F	706.60	\$289.08	\$409.11	28
2506	2506503/00072	CONSTRUCT DRAINAGE STRUCTURE DESIGN G OR H	L F	41.30	\$23.13	\$560.00	1
2506	2506503/00080	CONSTRUCT DRAINAGE STRUCTURE DESIGN H	L F	851.00	\$324.73	\$381.59	31
2506	2506503/00140	CONSTRUCT DRAINAGE STRUCTURE DESIGN N	L F	102.00	\$49.44	\$484.75	6
2506	2506503/00190	CONSTRUCT DRAINAGE STRUCTURE DESIGN SD-48	L F	877.50	\$504.55	\$574.99	28
2506	2506503/00192	CONSTRUCT DRAINAGE STRUCTURE DESIGN SD-54	L F	42.60	\$31.77	\$745.83	3
2506	2506503/00193	CONSTRUCT DRAINAGE STRUCTURE DESIGN SD-60	L F	114.00	\$108.73	\$953.81	10
2506	2506503/00194	CONSTRUCT DRAINAGE STRUCTURE DESIGN SD-66	L F	4.20	\$4.50	\$1,071.05	1
2506	2506503/00196	CONSTRUCT DRAINAGE STRUCTURE DESIGN SD-72	L F	30.20	\$43.00	\$1,423.68	5
2506	2506503/00199	CONSTRUCT DRAINAGE STRUCTURE DESIGN SD-84	L F	4.10	\$4.75	\$1,158.75	1
2506	2506503/00200	CONSTRUCT DRAINAGE STRUCTURE DESIGN SD-90	L F	6.00	\$8.46	\$1,410.00	1
2506	2506503/00201	CONSTRUCT DRAINAGE STRUCTURE DESIGN SD-96	L F	21.00	\$32.13	\$1,530.00	1
2506	2506503/00208	CONSTRUCT DRAINAGE STRUCTURE DESIGN SD-108	L F	5.00	\$13.55	\$2,710.00	1
2506	2506503/00220	CONSTRUCT DRAINAGE STRUCTURE DESIGN SD-120	L F	11.00	\$32.23	\$2,930.00	1
2506	2506503/00300	CONSTRUCT DRAINAGE STRUCTURE DESIGN SPECIAL	L F	369.20	\$192.04	\$520.15	10
2506	2506503/00301	CONSTRUCT DRAINAGE STRUCTURE DESIGN SPECIAL 1	L F	200.80	\$76.58	\$381.39	3

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
State Aid Projects Not Included
1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2506	2506503/00302	CONSTRUCT DRAINAGE STRUCTURE DESIGN SPECIAL 2	L F	41.90	\$24.80	\$591.86	2
2506	2506503/00303	CONSTRUCT DRAINAGE STRUCTURE DESIGN SPECIAL 3	L F	12.00	\$8.52	\$710.00	1
2506	2506503/00568	CONSTRUCT DRAINAGE STRUCTURE DESIGN PM-18	L F	26.00	\$2.60	\$100.00	1
2506	2506503/02007	CONSTRUCT DRAINAGE STRUCTURE DESIGN 4007	L F	11.00	\$2.64	\$240.00	1
2506	2506503/02021	CONSTRUCT DRAINAGE STRUCTURE DESIGN 4021	L F	36.40	\$33.38	\$917.02	4
2506	2506503/02420	CONSTRUCT DRAINAGE STRUCTURE DESIGN 48-4020	L F	2,016.30	\$867.80	\$430.39	37
2506	2506503/02720	CONSTRUCT DRAINAGE STRUCTURE DESIGN 54-4020	L F	218.70	\$104.54	\$478.02	8
2506	2506503/03020	CONSTRUCT DRAINAGE STRUCTURE DESIGN 60-4020	L F	680.70	\$389.83	\$572.69	23
2506	2506503/03320	CONSTRUCT DRAINAGE STRUCTURE DESIGN 66-4020	L F	59.00	\$38.08	\$645.39	3
2506	2506503/03620	CONSTRUCT DRAINAGE STRUCTURE DESIGN 72-4020	L F	341.80	\$257.18	\$752.43	16
2506	2506503/03920	CONSTRUCT DRAINAGE STRUCTURE DESIGN 78-4020	L F	45.00	\$36.29	\$806.38	4
2506	2506503/04220	CONSTRUCT DRAINAGE STRUCTURE DESIGN 84-4020	L F	89.20	\$89.58	\$1,004.29	4
2506	2506503/04520	CONSTRUCT DRAINAGE STRUCTURE DESIGN 90-4020	L F	13.00	\$13.00	\$1,000.00	1
2506	2506503/04820	CONSTRUCT DRAINAGE STRUCTURE DESIGN 96-4020	L F	11.00	\$15.79	\$1,435.45	2
2506	2506503/05420	CONSTRUCT DRAINAGE STRUCTURE DESIGN 108-4020	L F	127.00	\$190.50	\$1,500.00	1
2506	2506503/06020	CONSTRUCT DRAINAGE STRUCTURE DESIGN 120-4020	L F	120.00	\$192.00	\$1,600.00	1
2506	2506503/08000	RECONSTRUCT DRAINAGE STRUCTURE	L F	307.60	\$264.67	\$860.42	17
2506	2506516/00010	CASTING ASSEMBLY	EACH	19.00	\$11.92	\$627.16	2
2506	2506601/00040	INFILTRATION/FILTRATION SYSTEM	LS	3.00	\$18.99	\$6,329.20	3
2506	2506602/06030	RECONSTRUCT DRAINAGE STRUCTURE	EACH	9.00	\$148.85	\$16,538.75	4

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2506	2506602/06040	GROUT CATCH BASIN OR MANHOLE	EACH	36.00	\$18.35	\$509.84	2
2506	2506602/06060	INSTALL CATCH BASIN	EACH	2.00	\$3.00	\$1,500.00	1
2506	2506602/06080	RECONSTRUCT DRAINAGE STRUCTURE SPECIAL	EACH	1.00	\$10.50	\$10,500.00	1
2506	2506602/06100	ADJUST FRAME AND RING CASTING	EACH	11.00	\$4.28	\$388.64	3
2506	2506602/06110	CLEAN OUT CATCH BASIN	EACH	108.00	\$47.89	\$443.39	9
2506	2506602/06150	PLUG AND ABANDON DRAINAGE STRUCTURE	EACH	3.00	\$3.54	\$1,180.24	3
2506	2506602/06200	CONNECT INTO EXISTING DRAINAGE STRUCTURE	EACH	89.00	\$92.89	\$1,043.74	19
2506	2506602/06210	CONNECT INTO EXISTING STORM SEWER	EACH	48.00	\$30.53	\$635.95	6
2506	2506602/06220	CONNECT TO EXISTING STRUCTURE	EACH	11.00	\$9.90	\$900.00	2
2506	2506602/06230	CONNECT INTO EXISTING CATCH BASIN	EACH	3.00	\$6.80	\$2,266.67	2
2506	2506602/06280	GRATE CASTING SPECIAL	EACH	6.00	\$5.25	\$875.33	3
2506	2506602/06300	CONSTRUCT CONTROL STRUCTURE	EACH	1.00	\$13.50	\$13,500.00	1
2506	2506602/06315	RECONSTRUCT CONTROL STRUCTURE	EACH	1.00	\$15.68	\$15,677.46	1
2506	2506602/06370	CONSTRUCT DRAINAGE STRUCTURE DESIGN SPECIAL	EACH	8.00	\$204.00	\$25,500.00	3
2506	2506602/06380	CONSTRUCT DRAINAGE STRUCTURE DESIGN SPECIAL 1	EACH	1.00	\$10.00	\$10,000.00	1
2506	2506602/06390	CONSTRUCT DRAINAGE STRUCTURE DESIGN SPECIAL 2	EACH	1.00	\$6.00	\$6,000.00	1
2506	2506602/06400	CONSTRUCT DRAINAGE STRUCTURE DESIGN SPECIAL 3	EACH	1.00	\$6.00	\$6,000.00	1
2506	2506602/06430	CASTING ASSEMBLY SPECIAL	EACH	71.00	\$44.37	\$624.92	5
2506	2506602/06440	CASTING ASSEMBLY SPECIAL 1	EACH	24.00	\$13.81	\$575.50	2

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2506	2506602/06450	ADJUST FRAME AND RING CASTING (SPECIAL)	EACH	36.00	\$28.22	\$783.77	2
2506	2506602/06460	REPAIR DRAINAGE STRUCTURE	EACH	53.00	\$78.28	\$1,476.98	8
2506	2506602/06470	CONCRETE COLLAR	EACH	14.00	\$13.30	\$950.00	1
2506	2506603/08020	REPAIR CATCH BASINS	L F	9.00	\$5.40	\$600.00	1
2506	2506603/08040	REPAIR DRAINAGE STRUCTURE	L F	10.00	\$9.35	\$935.00	1
2506	2506603/08100	DRAINAGE STRUCTURE LINER	L F	492.00	\$93.26	\$189.56	1
2506	2506901/00100	DRAINAGE STRUCTURES	LS	5.00	\$4,617.24	\$923,448.41	5
					\$12,290.41		
Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2507	2507503/00018	LINING CULVERT PIPE 18"	L F	279.00	\$34.81	\$124.77	2
2507	2507503/00024	LINING CULVERT PIPE 24"	L F	345.00	\$32.69	\$94.74	2
2507	2507503/00036	LINING CULVERT PIPE 36"	L F	174.00	\$34.45	\$198.00	1
2507	2507503/00042	LINING CULVERT PIPE 42"	L F	116.00	\$48.50	\$418.10	2
2507	2507603/10012	LINING CULVERT PIPE (12") SPECIAL	L F	494.00	\$51.88	\$105.03	4
2507	2507603/10012	LINING CULVERT PIPE (12") SPECIAL	L F	494.00	\$51.88	\$105.03	4
2507	2507603/10015	LINING CULVERT PIPE (15") SPECIAL	L F	1,074.00	\$141.34	\$131.60	3
2507	2507603/10018	LINING CULVERT PIPE (18") SPECIAL	L F	8,955.00	\$968.21	\$108.12	13
2507	2507603/10018	LINING CULVERT PIPE (18") SPECIAL	L F	8,955.00	\$968.21	\$108.12	13
2507	2507603/10024	LINING CULVERT PIPE (24") SPECIAL	L F	18,671.00	\$2,462.52	\$131.89	27
2507	2507603/10024	LINING CULVERT PIPE (24") SPECIAL	L F	18,671.00	\$2,462.52	\$131.89	27

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2507	2507603/10030	LINING CULVERT PIPE (30") SPECIAL	L F	3,204.00	\$655.86	\$204.70	17
2507	2507603/10036	LINING CULVERT PIPE (36") SPECIAL	L F	5,878.00	\$1,450.57	\$246.78	21
2507	2507603/10042	LINING CULVERT PIPE (42") SPECIAL	L F	547.00	\$164.35	\$300.46	4
2507	2507603/10048	LINING CULVERT PIPE (48") SPECIAL	L F	1,181.00	\$544.88	\$461.37	7
2507	2507603/10060	LINING CULVERT PIPE (60") SPECIAL	L F	314.00	\$206.09	\$656.33	3
2507	2507603/10108	LINING CULVERT PIPE (108") SPECIAL	L F	352.00	\$730.42	\$2,075.06	1
2507	2507603/20021	LINING CULVERT PIPE (21" SPAN) SPECIAL	L F	62.00	\$8.68	\$140.00	1
2507	2507603/20028	LINING CULVERT PIPE (28" SPAN) SPECIAL	L F	175.00	\$28.00	\$160.00	1
2507	2507603/20035	LINING CULVERT PIPE (35" SPAN) SPECIAL	L F	346.00	\$71.14	\$205.61	2
2507	2507603/20049	LINING CULVERT PIPE (49" SPAN) SPECIAL	L F	227.00	\$124.85	\$550.00	1
2507	2507603/20051	LINING CULVERT PIPE (51" SPAN) SPECIAL	L F	215.00	\$69.88	\$325.00	1
2507	2507603/20058	LINING CULVERT PIPE (58" SPAN) SPECIAL	L F	243.00	\$99.63	\$410.00	2
2507	2507603/20065	LINING CULVERT PIPE (65" SPAN) SPECIAL	L F	190.00	\$91.20	\$480.00	1
2507	2507603/20071	LINING CULVERT PIPE (71" SPAN) SPECIAL	L F	359.00	\$192.07	\$535.00	1
2507	2507603/20073	LINING CULVERT PIPE (73" SPAN) SPECIAL	L F	93.00	\$69.75	\$750.00	1
					\$11,764.38		

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2511	2511501/00012	RANDOM RIPRAP CLASS II	C Y	58.00	\$2.69	\$46.40	1
2511	2511501/00013	RANDOM RIPRAP CLASS III	C Y	872.00	\$70.78	\$81.17	2
2511	2511501/00014	RANDOM RIPRAP CLASS IV	C Y	104.00	\$10.40	\$100.00	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2511	2511504/00011	GEOTEXTILE FILTER TYPE 1	S Y	70.00	\$0.70	\$10.00	1
2511	2511504/00013	GEOTEXTILE FILTER TYPE 3	S Y	4,521.00	\$18.22	\$4.03	22
2511	2511504/00014	GEOTEXTILE FILTER TYPE 4	S Y	13,912.10	\$59.27	\$4.26	50
2511	2511504/00015	GEOTEXTILE FILTER TYPE 5	S Y	59.00	\$0.80	\$13.50	1
2511	2511504/00017	GEOTEXTILE FILTER TYPE 7	S Y	5,879.00	\$22.81	\$3.88	9
2511	2511507/00011	RANDOM RIPRAP CLASS SPECIAL	C Y	274.00	\$34.25	\$125.00	1
2511	2511507/00012	RANDOM RIPRAP CLASS I	C Y	64.00	\$6.32	\$98.77	4
2511	2511507/00013	RANDOM RIPRAP CLASS II	C Y	1,631.10	\$171.97	\$105.43	32
2511	2511507/00014	RANDOM RIPRAP CLASS III	C Y	2,791.90	\$251.86	\$90.21	37
2511	2511507/00015	RANDOM RIPRAP CLASS IV	C Y	5,361.90	\$359.30	\$67.01	28
2511	2511507/00016	RANDOM RIPRAP CLASS V	C Y	1,153.00	\$86.48	\$75.00	1
2511	2511507/00022	GRANULAR FILTER	C Y	639.00	\$23.70	\$37.09	4
2511	2511509/00013	RANDOM RIPRAP CLASS III	TON	317.00	\$15.22	\$48.00	1
2511	2511515/00014	GEOTEXTILE FILTER TYPE IV	S Y	1,102.00	\$3.70	\$3.36	3
2511	2511515/00017	GEOTEXTILE FILTER TYPE VII	S Y	914.00	\$3.66	\$4.00	1
2511	2511604/00200	ARTICULAR CONCRETE RIP-RAP	S Y	205.00	\$19.48	\$95.00	1
2511	2511607/00031	RANDOM RIPRAP SPECIAL	C Y	183.00	\$15.09	\$82.48	2
2511	2511607/00032	RANDOM RIPRAP (MATRIX)	C Y	440.00	\$61.60	\$140.00	1
2511	2511607/00120	INSTALL RANDOM RIPRAP	C Y	32.00	\$1.28	\$40.00	1
					\$1,239.58		

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2514	2514504/00010	CONCRETE SLOPE PAVING	S Y	1,560.00	\$285.76	\$183.18	8
					\$285.76		
Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2515	2515504/00010	ARTICULATED BLOCK MAT OPEN CELL; TYPE A	S Y	225.00	\$20.95	\$93.11	1
2515	2515504/00040	ARTICULATED INTERLOCKING BLOCK OPEN CELL;TYPE A	S Y	122.00	\$12.81	\$105.00	1
					\$33.76		
Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2519	2519507/00010	CLSM LOW DENSITY	C Y	23.40	\$7.61	\$325.00	1
2519	2519507/00020	CLSM HIGH DENSITY	C Y	599.00	\$104.12	\$173.83	5
					\$111.73		
Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2520	2520507/00010	LEAN MIX BACKFILL	C Y	296.00	\$62.74	\$211.96	5
					\$62.74		
Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2521	2521501/00040	4" CONCRETE WALK	S F	2,962.00	\$23.58	\$7.96	1
2521	2521501/00060	6" CONCRETE WALK	S F	100.00	\$1.50	\$15.00	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2521	2521518/00030	3" CONCRETE WALK	S F	3,551.00	\$24.40	\$6.87	2
2521	2521518/00040	4" CONCRETE WALK	S F	585,227.00	\$2,931.99	\$5.01	45
2521	2521518/00042	4" CONCRETE WALK SPECIAL	S F	17,140.00	\$110.55	\$6.45	1
2521	2521518/00060	6" CONCRETE WALK	S F	212,970.00	\$1,627.09	\$7.64	39
2521	2521518/00061	6" CONCRETE WALK MODIFIED	S F	260.00	\$7.28	\$28.00	1
2521	2521518/00063	6" CONCRETE WALK SPECIAL	S F	4,262.00	\$58.05	\$13.62	3
2521	2521518/00070	7" CONCRETE WALK	S F	132.00	\$2.57	\$19.50	1
2521	2521518/00080	8" CONCRETE WALK	S F	92.00	\$1.38	\$15.00	1
2521	2521518/00084	8" CONCRETE WALK-REINFORCED	S F	1,136.00	\$12.50	\$11.00	1
2521	2521518/00130	3" BITUMINOUS WALK	S F	349.00	\$2.09	\$6.00	1
2521	2521518/00140	4" BITUMINOUS WALK	S F	20,227.00	\$55.62	\$2.75	2
2521	2521618/00201	CONCRETE WALK	S F	181,083.00	\$1,977.43	\$10.92	36
2521	2521618/00240	4" CONCRETE WALK SPECIAL	S F	590.00	\$6.49	\$11.00	1
2521	2521901/00010	WALKS	LS	4.00	\$906.74	\$226,685.56	4
					\$7,749.26		

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2531	2531501/02000	CONCRETE CURB AND GUTTER DESIGN SPECIAL	L F	719.00	\$57.07	\$79.37	1
2531	2531501/02320	CONCRETE CURB AND GUTTER DESIGN B624	L F	421.00	\$18.95	\$45.00	1
2531	2531503/02000	CONCRETE CURB AND GUTTER DESIGN SPECIAL	L F	26,647.00	\$499.10	\$18.73	6
2531	2531503/02001	CONCRETE CURB AND GUTTER DESIGN SPECIAL 1	L F	227.00	\$25.99	\$114.51	3

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2531	2531503/02060	CONCRETE CURB AND GUTTER DESIGN B412	L F	106.00	\$1.25	\$11.75	1
2531	2531503/02120	CONCRETE CURB AND GUTTER DESIGN B424	L F	57,462.00	\$1,142.92	\$19.89	32
2531	2531503/02121	CONCRETE CURB AND GUTTER DESIGN B424 (MODIFIED)	L F	360.00	\$7.57	\$21.03	2
2531	2531503/02140	CONCRETE CURB AND GUTTER DESIGN B448	L F	830.00	\$26.83	\$32.32	1
2531	2531503/02220	CONCRETE CURB AND GUTTER DESIGN B524	L F	168.00	\$7.06	\$42.00	1
2531	2531503/02310	CONCRETE CURB AND GUTTER DESIGN B612	L F	676.00	\$11.10	\$16.42	2
2531	2531503/02315	CONCRETE CURB AND GUTTER DESIGN B618	L F	4,342.00	\$89.31	\$20.57	13
2531	2531503/02320	CONCRETE CURB AND GUTTER DESIGN B624	L F	64,979.00	\$1,460.08	\$22.47	40
2531	2531503/02321	CONCRETE CURB AND GUTTER DESIGN B624 (MODIFIED)	L F	2,182.00	\$63.21	\$28.97	3
2531	2531503/02340	CONCRETE CURB AND GUTTER DESIGN B648	L F	23.00	\$0.98	\$42.75	1
2531	2531503/02350	CONCRETE CURB AND GUTTER DESIGN B660	L F	96.00	\$5.64	\$58.71	1
2531	2531503/04090	CONCRETE CURB AND GUTTER DESIGN D418	L F	21.00	\$0.47	\$22.16	1
2531	2531503/04110	CONCRETE CURB AND GUTTER DESIGN D412	L F	2,857.00	\$33.57	\$11.75	1
2531	2531503/04120	CONCRETE CURB AND GUTTER DESIGN D424	L F	46,402.00	\$895.56	\$19.30	11
2531	2531503/04140	CONCRETE CURB AND GUTTER DESIGN D448	L F	978.00	\$35.89	\$36.70	1
2531	2531503/18120	CONCRETE CURB AND GUTTER DESIGN R424	L F	1,033.00	\$25.78	\$24.96	3
2531	2531503/19220	CONCRETE CURB AND GUTTER DESIGN S524	L F	13,694.00	\$306.33	\$22.37	7
2531	2531503/19221	CONCRETE CURB AND GUTTER DESIGN S524 (MOD)	L F	203.00	\$4.33	\$21.34	1
2531	2531503/23201	CONCRETE CURB DESIGN B4	L F	65.00	\$3.12	\$48.00	1
2531	2531503/23203	CONCRETE CURB DESIGN B6	L F	1,325.00	\$28.51	\$21.52	4

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2531	2531503/23706	CONCRETE CURB DESIGN V6	L F	143.00	\$6.39	\$44.71	1
2531	2531503/23709	CONCRETE CURB DESIGN V9	L F	67.00	\$1.16	\$17.32	1
2531	2531503/23711	CONCRETE CURB DESIGN V10 (MODIFIED)	L F	38.00	\$0.93	\$24.50	1
2531	2531503/23824	CONCRETE CURB DESIGN BR4-8	L F	541.00	\$18.94	\$35.00	1
2531	2531503/23924	CONCRETE CURB DESIGN DR4-8	L F	2,600.00	\$25.69	\$9.88	1
2531	2531504/00010	CONCRETE MEDIAN	S Y	1,344.00	\$108.15	\$80.47	5
2531	2531504/00040	4" CONCRETE DRIVEWAY PAVEMENT	S Y	72.00	\$4.03	\$56.00	1
2531	2531504/00060	6" CONCRETE DRIVEWAY PAVEMENT	S Y	4,180.00	\$268.52	\$64.24	18
2531	2531504/00070	7" CONCRETE DRIVEWAY PAVEMENT	S Y	33.00	\$2.97	\$90.00	1
2531	2531504/00080	8" CONCRETE DRIVEWAY PAVEMENT	S Y	12,092.00	\$891.42	\$73.72	19
2531	2531603/24030	PRECAST CONCRETE CURB DESIGN SPECIAL	L F	384.00	\$20.49	\$53.36	2
2531	2531603/24070	CONCRETE CURB AND GUTTER	L F	30,947.00	\$1,117.19	\$36.10	27
2531	2531603/24110	INSTALL STONE CURB	L F	170.00	\$5.78	\$34.00	1
2531	2531603/24120	STONE CURB	L F	6.00	\$0.54	\$90.00	1
2531	2531603/24130	CONCRETE CURB DESIGN V	L F	1,641.00	\$60.18	\$36.67	17
2531	2531604/00208	8" CONCRETE VALLEY GUTTER	S Y	74.00	\$7.20	\$97.30	2
2531	2531618/00010	TRUNCATED DOMES	S F	24,970.00	\$1,099.93	\$44.05	60
2531	2531618/00010	TRUNCATED DOMES	S F	24,970.00	\$1,099.93	\$44.05	60
2531	2531901/00010	CONCRETE CURBING	LS	4.00	\$2,023.47	\$505,866.96	4
					\$11,513.53		

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
State Aid Projects Not Included
1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2533	2533503/00110	CONCRETE MEDIAN BARRIER DES 8308 TYPE A	L F	71.00	\$17.01	\$239.55	2
2533	2533503/00170	CONCRETE MEDIAN BARRIER DES 8308 TYPE TRANS	L F	80.00	\$10.26	\$128.25	1
2533	2533503/01541	CONC MED BAR DES SINGLE SLOPE TYPE 54A	L F	5,498.00	\$474.86	\$86.37	2
2533	2533503/01544	CONC MED BAR DES SINGLE SLOPE TYPE 54AA	L F	80.00	\$13.20	\$165.00	1
2533	2533503/01545	CONC MED BAR DES SGL SLOPE TYPE 54A STEP	L F	754.00	\$73.89	\$98.00	1
2533	2533503/01547	CONC MED BAR DES SGL SLOPE TYPE 54 TRANS	L F	90.00	\$16.58	\$184.19	2
2533	2533503/02160	CONC MED BAR & GL SCR D 8309 TYPE AA STP	L F	192.00	\$37.44	\$195.00	1
2533	2533503/02170	CONC MED BAR & GL SCR DES 8309 TYPE TRAN	L F	72.00	\$19.44	\$270.00	1
2533	2533503/03010	PORTABLE PRECAST CONCRETE BARRIER DESIGN 8337	L F	190,444.00	\$2,999.49	\$15.75	43
2533	2533503/03020	PORTABLE PRECAST CONCRETE BARRIER DESIGN 8337 - ANCHORED	L F	3,443.00	\$122.09	\$35.46	5
2533	2533503/03030	RELOCATE PORTABLE PRECAST CONCRETE BARRIER DESIGN 8337	L F	128,195.00	\$471.76	\$3.68	21
2533	2533503/03040	RELOCATE PORTABLE PRECAST CONCRETE BARRIER DES 8337-ANCHORED	L F	2,043.00	\$49.99	\$24.47	2
2533	2533603/03080	CONCRETE MEDIAN BARRIER (MOVEABLE)	L F	2,876.00	\$215.70	\$75.00	1
2533	2533603/03110	CONCRETE MEDIAN BARRIER SPECIAL	L F	252.00	\$41.58	\$165.00	1
2533	2533901/00010	CONCRETE MEDIAN BARRIERS	LS	2.00	\$5,450.00	\$2,725,000.00	2
					\$10,013.29		
Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2540	2540601/00009	STATIC SCALE SYSTEM	LS	1.00	\$268.00	\$268,000.00	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2540	2540601/00050	STONE FLAGPOLE BASE REPAIR	LS	1.00	\$2.50	\$2,500.00	1
2540	2540601/00140	STONE MONUMENT	LS	1.00	\$25.00	\$25,000.00	1
2540	2540601/00300	WEIGH-IN-MOTION SYSTEM	LS	1.00	\$650.00	\$650,000.00	1
2540	2540602/00008	FLAGPOLE	EACH	3.00	\$11.55	\$3,848.35	2
2540	2540602/00008	FLAGPOLE	EACH	3.00	\$11.55	\$3,848.35	2
2540	2540602/00013	BICYCLE RACK	EACH	5.00	\$3.00	\$600.00	1
2540	2540602/00046	BOLLARD	EACH	23.00	\$5.28	\$229.47	3
2540	2540602/00080	METAL BENCH	EACH	4.00	\$8.00	\$2,000.00	1
2540	2540602/00127	INTERPRETIVE SIGN	EACH	1.00	\$3.72	\$3,720.00	1
2540	2540602/00150	MAIL BOX SUPPORT	EACH	619.00	\$93.52	\$151.08	29
2540	2540602/00150	MAIL BOX SUPPORT	EACH	619.00	\$93.52	\$151.08	29
2540	2540602/00155	RELOCATE MAIL BOX SUPPORT	EACH	75.00	\$6.31	\$84.13	6
2540	2540602/00155	RELOCATE MAIL BOX SUPPORT	EACH	75.00	\$6.31	\$84.13	6
2540	2540602/00158	RELOCATE MAIL BOX	EACH	9.00	\$1.42	\$157.78	3
2540	2540602/00158	RELOCATE MAIL BOX	EACH	9.00	\$1.42	\$157.78	3
2540	2540602/00165	INSTALL BUS STOP BENCH	EACH	2.00	\$1.20	\$600.00	1
2540	2540602/00166	INSTALL BUS STOP SHELTER	EACH	2.00	\$3.00	\$1,500.00	1
2540	2540603/00010	METAL RAILING	L F	30.00	\$9.76	\$325.21	1
2540	2540603/00011	INSTALL METAL RAILING	L F	28.00	\$0.84	\$30.00	1
2540	2540603/00015	JOINT SEALANT	L F	222.00	\$1.86	\$8.37	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
State Aid Projects Not Included
1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2540	2540603/00330	LANDSCAPE EDGER	L F	1,157.00	\$10.89	\$9.41	2
2540	2540604/00010	INSTALL LANDSCAPE ROCK	S Y	163.00	\$1.96	\$12.00	1
2540	2540618/00085	INSTALL CONCRETE PAVERS	S F	1,278.00	\$24.15	\$18.90	1
2540	2540618/00100	BRICK PAVERS	S F	5,183.00	\$93.29	\$18.00	1
2540	2540618/00102	INSTALL BRICK PAVERS	S F	16.00	\$0.48	\$30.00	1
2540	2540618/00114	INSTALL STONE PAVERS	S F	610.00	\$33.55	\$55.00	1
2540	2540618/00115	STONE PAVERS	S F	16.00	\$6.35	\$397.00	1
					\$1,378.43		
Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2541	2541618/00035	REPOINT HISTORIC STRUCTURE	S F	3,202.00	\$147.52	\$46.07	2
2541	2541618/00040	CLEAN HISTORIC STRUCTURE	S F	5,940.00	\$16.34	\$2.75	2
2541	2541618/00100	INSTALL STONE	S F	3,866.00	\$212.05	\$54.85	2
2541	2541618/00105	STONE	S F	5.00	\$2.35	\$470.00	2
					\$378.26		
Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2545	2545501/00100	LIGHTING SYSTEM	LS	46.00	\$5,669.41	\$123,248.13	46
2545	2545501/00100	LIGHTING SYSTEM	LS	46.00	\$5,669.41	\$123,248.13	46
2545	2545501/00101	LIGHTING SYSTEM "A"	LS	9.00	\$873.97	\$97,107.64	9
2545	2545501/00101	LIGHTING SYSTEM "A"	LS	9.00	\$873.97	\$97,107.64	9

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
State Aid Projects Not Included
1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2545	2545501/00102	LIGHTING SYSTEM "B"	LS	7.00	\$422.21	\$60,315.03	7
2545	2545501/00103	LIGHTING SYSTEM "C"	LS	2.00	\$72.70	\$36,352.00	2
2545	2545501/00110	CONDUIT SYSTEM	LS	2.00	\$24.68	\$12,340.00	2
2545	2545501/00111	CONDUIT SYSTEM TYPE 1	LS	1.00	\$17.75	\$17,747.00	1
2545	2545502/00100	LIGHTING UNIT TYPE SPECIAL	EACH	18.00	\$40.83	\$2,268.57	2
2545	2545502/00101	LIGHTING UNIT TYPE SPECIAL 1	EACH	4.00	\$15.59	\$3,898.00	1
2545	2545502/04540	LIGHTING UNIT TYPE 4DX-40	EACH	24.00	\$102.98	\$4,291.00	1
2545	2545502/04640	LIGHTING UNIT TYPE 4BX-40	EACH	16.00	\$65.97	\$4,123.00	1
2545	2545502/06640	LIGHTING UNIT TYPE 6BX-40	EACH	9.00	\$34.21	\$3,801.00	1
2545	2545502/06940	LIGHTING UNIT TYPE 6X-40	EACH	8.00	\$32.74	\$4,093.00	1
2545	2545502/09040	LIGHTING UNIT TYPE 9-40	EACH	64.00	\$142.32	\$2,223.69	5
2545	2545502/09440	LIGHTING UNIT TYPE 9D-40	EACH	1.00	\$3.60	\$3,600.00	1
2545	2545502/14010	LUMINAIRE	EACH	670.00	\$863.50	\$1,288.81	4
2545	2545502/14050	LUMINAIRE (LED)	EACH	870.00	\$1,214.73	\$1,396.24	5
2545	2545502/14070	UNDERPASS LUMINAIRES TYPE LED	EACH	2.00	\$2.90	\$1,450.00	1
2545	2545502/14080	LIGHT FOUNDATION DESIGN E	EACH	112.00	\$99.84	\$891.46	11
2545	2545502/14090	LIGHT FOUNDATION DESIGN E MODIFIED	EACH	80.00	\$62.22	\$777.69	10
2545	2545502/14100	LIGHT FOUNDATION DESIGN H	EACH	2.00	\$2.67	\$1,335.00	1
2545	2545502/15000	LIGHT FOUNDATION DESIGN SPECIAL	EACH	24.00	\$67.20	\$2,800.00	1
2545	2545502/21100	SERVICE CABINET	EACH	1.00	\$2.05	\$2,053.48	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
State Aid Projects Not Included
1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2545	2545502/21201	SERVICE CABINET -TYPE L1	EACH	7.00	\$36.89	\$5,270.71	4
2545	2545502/21202	SERVICE CABINET -TYPE L2	EACH	2.00	\$12.11	\$6,053.50	2
2545	2545502/22500	UNDERGROUND CABLE SPLICE	EACH	33.00	\$12.49	\$378.52	3
2545	2545502/22521	EQUIPMENT PAD B	EACH	4.00	\$3.49	\$871.75	3
2545	2545502/22522	EQUIPMENT PAD B (MOD)	EACH	4.00	\$6.13	\$1,533.50	2
2545	2545502/23020	HANDHOLE	EACH	37.00	\$67.72	\$1,830.27	5
2545	2545502/23030	GROUNDING ELECTRODE	EACH	12.00	\$1.63	\$136.00	1
2545	2545503/00053	2" RIGID STEEL CONDUIT	L F	1,015.00	\$16.12	\$15.88	4
2545	2545503/01053	2" NON-METALLIC CONDUIT	L F	11,200.00	\$66.98	\$5.98	10
2545	2545503/01055	2" NON-METALLIC CONDUIT (DIRECTIONAL BORE)	L F	307.00	\$2.68	\$8.72	2
2545	2545503/01078	3" NON-METALLIC CONDUIT	L F	2,304.00	\$27.62	\$11.99	6
2545	2545503/01079	3" NON-METALLIC CONDUIT (DIRECTIONAL BORE)	L F	1,693.00	\$40.24	\$23.77	6
2545	2545503/01103	4" NON-METALLIC CONDUIT	L F	30.00	\$0.30	\$10.00	1
2545	2545503/01104	4" NON-METALLIC CONDUIT (DIRECTIONAL BORE)	L F	24.00	\$1.06	\$44.00	1
2545	2545503/01152	6" NON METALLIC CONDUIT	L F	460.00	\$10.12	\$22.00	1
2545	2545503/03010	UNDERGROUND WIRE 1/C 1 AWG	L F	600.00	\$2.48	\$4.14	1
2545	2545503/03020	UNDERGROUND WIRE 1/C 2 AWG	L F	12,834.00	\$20.15	\$1.57	3
2545	2545503/03021	UNDERGROUND WIRE 1/C 2/0 AWG	L F	255.00	\$0.69	\$2.72	1
2545	2545503/03040	UNDERGROUND WIRE 1/C 4 AWG	L F	27,685.00	\$46.51	\$1.68	3
2545	2545503/03060	UNDERGROUND WIRE 1/C 6 AWG	L F	3,968.00	\$4.36	\$1.10	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2545	2545503/03100	UNDERGROUND WIRE 1/C 10 AWG	L F	560.00	\$0.71	\$1.26	1
2545	2545503/03120	UNDERGROUND WIRE 1 COND 12 AWG	L F	8,640.00	\$3.46	\$0.40	1
2545	2545503/03404	UNDERGROUND WIRE 4/C 4 AWG	L F	3,800.00	\$22.61	\$5.95	3
2545	2545503/04402	DIRECT BURIED LIGHTING CABLE 4 COND 2 AWG	L F	1,213.00	\$12.74	\$10.50	1
2545	2545503/04404	DIRECT BURIED LIGHTING CABLE 4/C 4 AWG	L F	30,974.00	\$225.80	\$7.29	10
2545	2545509/00011	CONDUIT SYSTEM TYPE 1	LS	1.00	\$36.51	\$36,511.00	1
2545	2545509/00012	CONDUIT SYSTEM TYPE 2	LS	1.00	\$66.60	\$66,600.00	1
2545	2545509/00013	CONDUIT SYSTEM TYPE 3	LS	1.00	\$66.99	\$66,990.00	1
2545	2545509/00014	CONDUIT SYSTEM TYPE 4	LS	1.00	\$55.44	\$55,439.00	1
2545	2545509/00015	CONDUIT SYSTEM TYPE 5	LS	1.00	\$95.05	\$95,045.00	1
2545	2545509/00016	CONDUIT SYSTEM TYPE 6	LS	1.00	\$69.76	\$69,763.00	1
2545	2545509/00017	CONDUIT SYSTEM TYPE 7	LS	1.00	\$196.28	\$196,279.00	1
2545	2545511/00100	LIGHTING UNIT TYPE SPECIAL	EACH	16.00	\$67.52	\$4,219.81	1
2545	2545513/00050	LUMINAIRE (LED)	EACH	2.00	\$3.31	\$1,656.50	1
2545	2545515/00005	LIGHT FOUNDATION DESIGN E	EACH	4.00	\$4.82	\$1,205.25	1
2545	2545523/00053	2" NON-METALLIC CONDUIT	L F	665.00	\$5.82	\$8.75	1
2545	2545531/01020	UNDERGROUND WIRE 1 COND NO 2	L F	45.00	\$0.14	\$3.02	1
2545	2545531/01060	UNDERGROUND WIRE 1 COND NO 6	L F	2,520.00	\$4.69	\$1.86	1
2545	2545533/00404	DIRECT BURIED LIGHTING CABLE 4 COND NO 4	L F	1,295.00	\$9.52	\$7.35	1
2545	2545541/01201	SERVICE CABINET -TYPE L1	EACH	1.00	\$4.86	\$4,856.00	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
State Aid Projects Not Included
1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2545	2545545/00012	EQUIPMENT PAD B	EACH	1.00	\$4.05	\$4,046.00	1
2545	2545553/00010	HANDHOLE	EACH	1.00	\$2.18	\$2,180.00	1
2545	2545601/00122	TEMPORARY LIGHTING SYSTEM	LS	2.00	\$8.93	\$4,466.50	2
2545	2545602/23060	LIGHT SUPPORT BRACKET	EACH	39.00	\$67.70	\$1,736.00	1
2545	2545602/23070	ADJUST HANDHOLE	EACH	41.00	\$40.59	\$990.05	7
2545	2545602/23080	INSTALL HANDHOLE	EACH	7.00	\$2.10	\$300.00	1
2545	2545602/23090	RELOCATE HANDHOLE	EACH	14.00	\$18.76	\$1,340.00	1
2545	2545602/23130	INSTALL LIGHTING UNIT	EACH	81.00	\$54.47	\$672.53	10
2545	2545602/23200	INSTALL SERVICE CABINET	EACH	1.00	\$0.79	\$788.00	1
2545	2545602/23260	INSTALL STEEL LIGHT FOUNDATION	EACH	2.00	\$0.50	\$250.00	1
2545	2545602/23320	REFINISH LIGHT STANDARD	EACH	72.00	\$118.80	\$1,650.00	1
2545	2545602/23340	ADJUST LIGHTING UNIT	EACH	2.00	\$1.31	\$655.00	1
2545	2545602/23360	LABELING AND NUMBERING	EACH	9.00	\$0.25	\$28.20	1
2545	2545901/00119	LIGHTING SYSTEM	LS	3.00	\$4,395.00	\$1,465,000.00	3
					\$4,395.00		
					\$22,425.28		

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2550	2550502/00020	CABINET FOUNDATION	EACH	25.00	\$49.08	\$1,963.20	6
2550	2550502/00030	ELECTRIC SERVICE FOUNDATION	EACH	2.00	\$2.47	\$1,234.00	1
2550	2550502/00031	SERVICE FOUNDATION	EACH	57.00	\$51.85	\$909.65	13
2550	2550502/00032	CCTV FOUNDATION	EACH	24.00	\$65.44	\$2,726.48	6

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2550	2550502/00037	RAMP CONTROL SIGNAL FOUNDATION	EACH	1.00	\$0.85	\$850.00	1
2550	2550502/00160	FIBEROPTIC SPLICE VAULT	EACH	30.00	\$126.89	\$4,229.79	8
2550	2550502/00170	OUTDOOR FIBER SPLICE ENCLOSURE	EACH	62.00	\$93.60	\$1,509.63	11
2550	2550502/00180	BURIED CABLE SIGN	EACH	867.00	\$99.12	\$114.32	19
2550	2550502/00210	LOOP DETECTOR SPLICE	EACH	22.00	\$3.66	\$166.22	5
2550	2550502/00220	RAMP CONTROL SIGNAL DESIGN ONE-WAY	EACH	1.00	\$3.63	\$3,625.00	1
2550	2550502/00250	FLASHER SIGNAL	EACH	1.00	\$16.10	\$16,100.00	1
2550	2550502/00291	TRAFFIC WARNING SIGN TYPE A	EACH	1.00	\$0.87	\$870.00	1
2550	2550502/00330	CCTV CABINET	EACH	28.00	\$100.00	\$3,571.46	10
2550	2550502/00340	INSTALL CABINET	EACH	39.00	\$29.57	\$758.21	4
2550	2550502/03340	334 CABINET	EACH	6.00	\$9.92	\$1,653.65	1
2550	2550502/03400	SERVICE EQUIPMENT	EACH	4.00	\$2.72	\$679.22	1
2550	2550502/03404	SERVICE EQUIPMENT TYPE D	EACH	5.00	\$26.48	\$5,295.60	2
2550	2550502/03421	SERVICE INSTALLATION TYPE A	EACH	6.00	\$5.81	\$968.38	3
2550	2550502/03450	SERVICE CABINET	EACH	42.00	\$104.22	\$2,481.40	10
2550	2550503/00053	2" RIGID STEEL CONDUIT	L F	860.00	\$14.21	\$16.52	2
2550	2550503/00138	1.25" NON-METALLIC CONDUIT	L F	13,785.00	\$45.90	\$3.33	3
2550	2550503/00140	1.5" NON-METALLIC CONDUIT	L F	207,967.00	\$592.71	\$2.85	17
2550	2550503/00153	2" NON-METALLIC CONDUIT	L F	24,373.00	\$123.08	\$5.05	16
2550	2550503/00178	3" NON-METALLIC CONDUIT	L F	3,235.00	\$35.75	\$11.05	9

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2550	2550503/00203	4" NON-METALLIC CONDUIT	L F	100.00	\$2.13	\$21.34	1
2550	2550503/01020	POWER CABLE 1 CONDUCTOR NO 2	L F	30,645.00	\$88.26	\$2.88	5
2550	2550503/01040	POWER CABLE 1 CONDUCTOR NO 4	L F	17,830.00	\$30.13	\$1.69	3
2550	2550503/01060	POWER CABLE 1 CONDUCTOR NO 6	L F	72,222.00	\$110.50	\$1.53	14
2550	2550503/01120	POWER CABLE 1 CONDUCTOR NO 12	L F	780.00	\$0.62	\$0.80	1
2550	2550503/02140	POWER CABLE 2 CONDUCTOR NO 14	L F	320.00	\$0.44	\$1.36	1
2550	2550503/03040	POWER CABLE 3 CONDUCTOR NO 4	L F	754.00	\$2.49	\$3.30	1
2550	2550503/03080	POWER CABLE 3 CONDUCTOR NO 8	L F	14,645.00	\$43.06	\$2.94	7
2550	2550503/03100	POWER CABLE 3 CONDUCTOR NO 10	L F	104.00	\$0.46	\$4.44	1
2550	2550503/03120	POWER CABLE 3 CONDUCTOR NO 12	L F	566.00	\$1.42	\$2.50	1
2550	2550503/03140	POWER CABLE 3 CONDUCTOR NO 14	L F	730.00	\$1.58	\$2.17	2
2550	2550503/10314	SIGNAL CONTROL CABLE 3 CONDUCTOR NO 14	L F	2,910.00	\$5.97	\$2.05	8
2550	2550503/10614	SIGNAL CONTROL CABLE 6 COND NO 14	L F	4,230.00	\$10.66	\$2.52	2
2550	2550503/40214	LEAD-IN CABLE 2 CONDUCTOR NO 14	L F	36,924.00	\$45.05	\$1.22	7
2550	2550503/61030	OUTSIDE PLANT ETHERNET CABLE	L F	50.00	\$0.67	\$13.39	1
2550	2550503/61480	COAX CABLE LMR 600	L F	1,560.00	\$11.50	\$7.37	3
2550	2550514/00010	FIBEROPTIC SPLICE VAULT	EACH	3.00	\$4.65	\$1,551.00	1
2550	2550523/00103	4" NON-METALLIC CONDUIT	L F	206.00	\$6.16	\$29.88	1
2550	2550601/00220	REMOVE CABLES	LS	1.00	\$1.77	\$1,770.00	1
2550	2550601/00280	TEMPORARY COMMUNICATION SYSTEM	LS	2.00	\$34.51	\$17,256.50	2

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
State Aid Projects Not Included
1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2550	2550601/00310	FIBER OPTIC CABLE TESTING	LS	20.00	\$215.58	\$10,778.90	20
2550	2550602/03463	MODIFY SERVICE EQUIPMENT	EACH	3.00	\$1.72	\$573.33	2
2550	2550602/03479	INSTALL CABINET	EACH	7.00	\$4.90	\$700.00	1
2550	2550602/03481	INSTALL SERVICE CABINET	EACH	1.00	\$1.22	\$1,220.00	1
2550	2550602/03484	INSTALL 334 SERIES CABINET	EACH	1.00	\$0.75	\$750.00	1
2550	2550602/03500	FIBER DISTRIBUTION FRAME	EACH	1.00	\$4.78	\$4,783.73	1
2550	2550602/03564	INSTALL FIBER OPTIC SPLICE/PATCH PANEL	EACH	1.00	\$0.33	\$325.00	1
2550	2550602/03585	CCTV HARDWARE	EACH	24.00	\$490.42	\$20,434.36	7
2550	2550602/03587	INSTALL CCTV HARDWARE	EACH	1.00	\$1.13	\$1,125.00	1
2550	2550602/03591	FIBER OPTIC SPLICE / PATCH PANEL	EACH	10.00	\$50.95	\$5,095.34	3
2550	2550602/03594	FIBER OPTIC PIGTAIL TERMINATION	EACH	231.00	\$221.03	\$956.85	17
2550	2550602/03596	FIBER OPTIC CABLE SPLICING	EACH	90.00	\$127.16	\$1,412.86	15
2550	2550602/03610	19" E.I.A. RACK	EACH	1.00	\$1.61	\$1,608.51	1
2550	2550602/03620	CORE DRILLED HOLE	EACH	6.00	\$2.06	\$343.33	2
2550	2550602/03810	INSTALL RAMP CONTROL SIGNAL	EACH	2.00	\$0.61	\$305.00	1
2550	2550602/03830	PULL VAULT	EACH	220.00	\$283.58	\$1,288.99	22
2550	2550602/03970	INSTALL DMS	EACH	64.00	\$295.99	\$4,624.84	5
2550	2550602/03971	INSTALL DMS MODULE	EACH	2.00	\$3.56	\$1,780.00	1
2550	2550602/03975	INSTALL DMS POST MOUNTED	EACH	21.00	\$140.90	\$6,709.52	3
2550	2550602/03991	SERVICE INSTALLATION TYPE A	EACH	1.00	\$1.31	\$1,307.69	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2550	2550602/04050	NON-INTRUSIVE DETECTION HARDWARE	EACH	14.00	\$95.25	\$6,803.40	6
2550	2550602/04060	NON-INTRUSIVE DETECTION SYSTEM	EACH	6.00	\$32.60	\$5,433.77	1
2550	2550602/04070	SERVICE CABINET TYPE SPECIAL	EACH	24.00	\$63.38	\$2,640.84	9
2550	2550602/04170	INSTALL TOLL READER	EACH	11.00	\$12.66	\$1,150.91	3
2550	2550602/09980	LOOP DETECTOR DESIGN PREFORMED	EACH	23.00	\$27.86	\$1,211.11	6
2550	2550602/09990	LOOP DETECTOR DESIGN SAWCUT	EACH	120.00	\$134.48	\$1,120.68	6
2550	2550603/65001	3" SPLIT CONDUIT	L F	60.00	\$0.95	\$15.85	1
2550	2550603/65015	REMOVE CONDUIT	L F	770.00	\$3.08	\$4.00	1
2550	2550603/65030	FIBER OPTIC ENCASEMENT	L F	60.00	\$0.89	\$14.90	1
2550	2550603/65040	RELOCATE FIBER OPTIC CABLE	L F	3,403.00	\$13.85	\$4.07	3
2550	2550603/65066	ARMORED FIBER OPTIC PIGTAIL CABLE 6SM	L F	77,337.00	\$122.19	\$1.58	15
2550	2550603/65069	ARMORED FIBER OPTIC PIGTAIL CABLE 12SM	L F	8,095.00	\$13.76	\$1.70	1
2550	2550603/65080	INSTALL CABLE	L F	4,245.00	\$9.81	\$2.31	4
2550	2550603/65106	PRE-TERMINATED/ARMORED FIBER OPTIC PIGTAIL 6SM	L F	6,671.00	\$21.01	\$3.15	5
2550	2550603/65200	REROUTE CABLE	L F	2,510.00	\$11.92	\$4.75	7
2550	2550603/65606	ARMORED FIBER OPTIC PIGTAIL 6SM	L F	1,090.00	\$2.73	\$2.50	1
2550	2550603/65806	MICRO FIBER OPTIC PIGTAIL CABLE 6SM	L F	4,400.00	\$10.34	\$2.35	1
2550	2550603/65906	MICRO FIBER OPTIC PIGTAIL CABLE 6MM	L F	8,440.00	\$32.33	\$3.83	3
2550	2550603/66036	FIBER OPTIC TRUNK CABLE 36SM	L F	111,218.00	\$246.90	\$2.22	5
2550	2550603/66048	FIBER OPTIC TRUNK CABLE 48SM	L F	61,980.00	\$90.49	\$1.46	2

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2550	2550603/66072	FIBER OPTIC TRUNK CABLE 72SM	L F	33,145.00	\$66.95	\$2.02	3
2550	2550603/68038	1.25" BORED CONDIUT	L F	1,900.00	\$22.17	\$11.67	2
2550	2550603/68040	1.5" BORED CONDUIT	L F	46,214.00	\$576.75	\$12.48	14
2550	2550603/68053	2" BORED CONDUIT	L F	4,299.00	\$61.13	\$14.22	8
2550	2550603/68078	3" BORED CONDUIT	L F	3,475.00	\$68.77	\$19.79	7
2550	2550901/00010	TRAFFIC MANAGEMENT SYSTEM	LS	2.00	\$4,500.00	\$2,250,000.00	2
					\$10,097.80		

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2554	2554502/00002	GUIDE POST TYPE B	EACH	1,487.00	\$102.72	\$69.08	51
2554	2554502/00006	ANCHORAGE ASSEMBLY - CABLE	EACH	91.00	\$142.70	\$1,568.13	5
2554	2554502/00007	ANCHORAGE ASSEMBLY - PLATE BEAM	EACH	45.00	\$42.81	\$951.34	11
2554	2554502/00009	ANCHORAGE ASSEMBLY - TYPE 31	EACH	210.00	\$240.78	\$1,146.58	30
2554	2554502/00010	ANCHORAGE ASSEMBLY - TENSION CABLE	EACH	128.00	\$824.28	\$6,439.71	9
2554	2554502/00021	END TREATMENT-ENERGY ABSORBING TERMINAL	EACH	2.00	\$6.30	\$3,150.00	1
2554	2554502/00024	END TREATMENT-TANGENT TERMINAL	EACH	571.00	\$1,601.06	\$2,803.96	61
2554	2554502/00025	END TREATMENT-FLARED TERMINAL	EACH	11.00	\$29.15	\$2,650.00	1
2554	2554503/00001	TRAFFIC BARRIER DESIGN SPECIAL	L F	3,300.00	\$325.41	\$98.61	22
2554	2554503/00005	TRAFFIC BARRIER DESIGN THRIE BEAM	L F	103.00	\$5.45	\$52.96	2
2554	2554503/00040	TRAFFIC BARRIER DESIGN BULLNOSE	L F	10,200.00	\$802.94	\$78.72	15
2554	2554503/00050	TRAFFIC BARRIER DESIGN 8331	L F	28,558.00	\$247.88	\$8.68	5

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2554	2554503/00131	TRAFFIC BARRIER DESIGN TYPE 31	L F	179,385.00	\$4,125.86	\$23.00	61
2554	2554503/00137	TRAFFIC BARRIER DESIGN TRANSITION TYPE 31	L F	2,669.00	\$289.53	\$108.48	16
2554	2554503/01007	TRAFFIC BARRIER DESIGN A8307	L F	100.00	\$2.53	\$25.25	1
2554	2554503/02007	TRAFFIC BARRIER DESIGN B8307	L F	2,554.00	\$66.56	\$26.06	9
2554	2554503/02038	TRAFFIC BARRIER DESIGN B8338	L F	5,441.00	\$128.41	\$23.60	14
2554	2554503/03131	INSTALL TRAFFIC BARRIER DESIGN TYPE 31	L F	150.00	\$1.82	\$12.15	1
2554	2554503/03221	INSTALL TRAFFIC BARRIER DESIGN BULL NOSE	L F	100.00	\$9.10	\$91.00	1
2554	2554503/05038	INSTALL TRAFFIC BARRIER DESIGN B8338	L F	987.50	\$10.32	\$10.45	5
2554	2554509/00020	GUIDE POST TYPE B	EACH	7.00	\$0.36	\$51.00	1
2554	2554521/00040	ANCHORAGE ASSEMBLY - TENSION CABLE	EACH	5.00	\$72.93	\$14,586.00	1
2554	2554601/00015	GUARDRAIL MODIFICATIONS	LS	1.00	\$2.10	\$2,100.00	1
2554	2554602/00041	IMPACT ATTENUATOR BARRELS	EACH	60.00	\$12.72	\$212.00	2
2554	2554602/00042	RELOCATE IMPACT ATTENUATOR BARRELS	EACH	24.00	\$1.20	\$50.00	1
2554	2554602/00044	INSTALL IMPACT ATTENUATOR	EACH	1.00	\$6.32	\$6,318.62	1
2554	2554602/00059	GUARDRAIL CONNECTION SPECIAL	EACH	4.00	\$10.60	\$2,650.00	1
2554	2554602/00064	POST IN CONCRETE	EACH	140.00	\$12.38	\$88.43	1
2554	2554602/00066	GUARDRAIL POST SEAT	EACH	4.00	\$1.30	\$325.00	1
2554	2554602/00068	T-BARRIER BRIDGE CONN DES 8318	EACH	56.00	\$12.71	\$227.03	11
2554	2554602/00069	T-BARRIER BRIDGE CONN DES 8350	EACH	8.00	\$1.40	\$175.00	1
2554	2554602/00071	GUIDE POST TYPE SPECIAL	EACH	152.00	\$12.84	\$84.47	2

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
State Aid Projects Not Included
1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2554	2554602/00073	GUIDE POST TYPE SPECIAL	EACH	839.00	\$68.40	\$81.53	27
2554	2554602/00122	INSTALL ANCHOR ASSEMBLY-TYPE 31	EACH	1.00	\$0.18	\$175.00	1
2554	2554602/00126	INSTALL ENERGY ABSORBING TERMINAL	EACH	5.00	\$3.34	\$668.51	3
2554	2554602/00200	RAISE GUARDRAIL POSTS	EACH	14.00	\$0.72	\$51.50	1
2554	2554603/05570	RECONSTRUCT 3-CABLE GUARDRAIL	L F	502.00	\$3.01	\$6.00	1
2554	2554603/05572	INSTALL GUARDRAIL	L F	649.00	\$14.96	\$23.05	3
2554	2554603/05585	PLATE BEAM RAIL	L F	248.00	\$8.68	\$35.00	1
2554	2554603/05630	TENSION CABLE GUARDRAIL	L F	158,065.00	\$3,667.11	\$23.20	7
2554	2554603/05640	INSTALL TENSION CABLE GUARDRAIL	L F	22,144.00	\$409.22	\$18.48	2
2554	2554615/00009	IMPACT ATTENUATOR	AMBY	263.00	\$836.94	\$3,182.29	37
2554	2554615/00010	IMPACT ATTENUATOR NO 1	AMBY	16.00	\$280.02	\$17,501.56	6
2554	2554615/00012	IMPACT ATTENUATOR NO 2	AMBY	5.00	\$128.60	\$25,720.00	3
2554	2554615/00025	RELOCATE IMPACT ATTENUATOR	AMBY	149.00	\$95.92	\$643.79	15
2554	2554615/00026	RELOCATE IMPACT ATTENUATOR NO 1	AMBY	4.00	\$2.20	\$550.00	1
2554	2554901/00100	TRAFFIC BARRIERS	LS	3.00	\$2,900.00	\$966,666.67	3
					\$17,571.77		

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2557	2557501/01822	WIRE FENCE DESIGN 72-9322	L F	640.00	\$23.23	\$36.29	1
2557	2557501/01823	WIRE FENCE DESIGN 72V-9322	L F	230.00	\$15.62	\$67.93	1
2557	2557502/00010	PEDESTRIAN GATE	EACH	8.00	\$21.66	\$2,707.81	5

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2557	2557502/00011	PEDESTRIAN GATE DESIGN SPECIAL	EACH	1.00	\$2.00	\$2,000.00	1
2557	2557502/00021	VEHICULAR GATE-DOUBLE	EACH	2.00	\$7.14	\$3,568.50	2
2557	2557502/00040	METAL BRACE ASSEMBLY	EACH	16.00	\$2.92	\$182.75	4
2557	2557502/00060	METAL BRACE ASSEMBLY-CHAIN LINK FENCE	EACH	174.00	\$60.41	\$347.18	5
2557	2557502/00070	ELECTRICAL GROUND	EACH	69.00	\$19.67	\$285.03	17
2557	2557503/00002	WIRE FENCE DESIGN SPECIAL VINYL COATED	L F	125.00	\$10.00	\$80.00	1
2557	2557503/01522	WIRE FENCE DESIGN 60-9322	L F	23,004.00	\$391.76	\$17.03	8
2557	2557503/01523	WIRE FENCE DESIGN 60V-9322	L F	465.00	\$9.29	\$19.97	1
2557	2557503/01822	WIRE FENCE DESIGN 72-9322	L F	10,237.00	\$258.69	\$25.27	2
2557	2557503/06521	WIRE FENCE DESIGN 6.5-9321	L F	312.00	\$7.80	\$25.00	1
2557	2557602/00080	INSTALL VEHICULAR GATE	EACH	1.00	\$0.85	\$850.00	1
2557	2557603/11001	FLEXIBLE PLASTIC GLARE SCREEN	L F	1,722.00	\$43.05	\$25.00	1
2557	2557603/11010	FENCE DESIGN SPECIAL	L F	1,346.00	\$79.35	\$58.95	1
2557	2557603/11015	TEMPORARY FENCE DESIGN SPECIAL	L F	350.00	\$2.80	\$8.00	1
2557	2557603/11020	TEMPORARY GLARE SCREEN	L F	19,772.00	\$237.26	\$12.00	1
2557	2557603/11030	REPAIR FENCE	L F	1,289.00	\$77.34	\$60.00	1
2557	2557603/11032	RECONSTRUCT WIRE FENCE	L F	815.00	\$10.59	\$12.99	2
2557	2557603/11040	SNOW FENCE	L F	3,282.00	\$217.53	\$66.28	2
2557	2557603/11041	WOVEN WIRE FENCE	L F	1,848.00	\$27.33	\$14.79	1
2557	2557603/11045	CHAIN LINK SAFETY FENCE	L F	607.00	\$5.38	\$8.86	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
State Aid Projects Not Included
1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2557	2557603/11047	RELOCATE TEMPORARY GLARE SCREEN	L F	19,772.00	\$39.54	\$2.00	1
2557	2557603/11050	INSTALL FENCE	L F	249.00	\$4.05	\$16.27	2
2557	2557603/11051	INSTALL CHAIN LINK FENCE	L F	962.00	\$22.23	\$23.11	6
2557	2557603/11054	INSTALL BARBED WIRE FENCE	L F	295.00	\$2.21	\$7.49	1
2557	2557603/11059	INSTALL IRON FENCE	L F	12.00	\$0.60	\$50.00	1
2557	2557901/00010	FENCING	LS	2.00	\$625.00	\$312,500.00	2
					\$2,225.30		

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2563	2563601/00001	TRAFFIC CONTROL SUPERVISOR	LS	7.00	\$103.43	\$14,776.29	7
2563	2563601/00001	TRAFFIC CONTROL SUPERVISOR	LS	7.00	\$103.43	\$14,776.29	7
2563	2563601/00005	INTELLIGENT WORK ZONE SYSTEM	LS	5.00	\$349.28	\$69,856.20	5
2563	2563601/00010	TRAFFIC CONTROL	LS	175.00	\$7,552.31	\$43,156.03	175
2563	2563601/00100	ALTERNATE PEDESTRIAN ROUTE	LS	35.00	\$211.57	\$6,044.92	35
2563	2563601/00200	DETOUR SIGNING	LS	10.00	\$80.71	\$8,070.50	10
2563	2563601/00201	DETOUR SIGNING AND STRIPING	LS	1.00	\$15.00	\$15,000.00	1
2563	2563601/01100	PORTABLE SIGNAL SYSTEM	LS	4.00	\$85.85	\$21,462.50	4
2563	2563602/00002	RAISED PAVEMENT MARKER TEMPORARY	EACH	57,762.00	\$86.64	\$1.50	25
2563	2563602/00002	RAISED PAVEMENT MARKER TEMPORARY	EACH	57,762.00	\$86.64	\$1.50	25
2563	2563602/00011	FLEXIBLE DELINEATOR TYPE A	EACH	184.00	\$6.96	\$37.85	2
2563	2563602/00028	PORTABLE CONCRETE BARRIER DELINEATOR	EACH	8,774.00	\$61.51	\$7.01	22

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2563	2563602/00029	LINEAR DELINEATION PANEL	EACH	461.00	\$18.44	\$40.00	1
2563	2563602/00030	MEDIAN BARRIER DELINEATOR	EACH	1,338.00	\$11.09	\$8.29	9
2563	2563602/00031	REPLACE MEDIAN BARRIER DELINEATOR	EACH	170.00	\$6.80	\$40.00	1
2563	2563602/00098	TUBE DELINEATOR	EACH	4,926.00	\$160.00	\$32.48	11
2563	2563602/00098	TUBE DELINEATOR	EACH	4,926.00	\$160.00	\$32.48	11
2563	2563602/00099	REPLACE TUBE DELINEATOR	EACH	193.00	\$5.16	\$26.76	2
2563	2563602/01000	DYNAMIC SPEED DISPLAY SIGN	EACH	7.00	\$15.72	\$2,246.07	3
2563	2563602/01100	PORTABLE CHANGEABLE MESSAGE SIGN	EACH	125.00	\$270.65	\$2,165.18	30
2563	2563602/01100	PORTABLE CHANGEABLE MESSAGE SIGN	EACH	125.00	\$270.65	\$2,165.18	30
2563	2563610/00040	PILOT CAR	HOUR	42.00	\$3.99	\$95.00	1
2563	2563613/00605	TRAFFIC CONTROL SUPERVISOR	UDAY	100.00	\$77.60	\$776.02	3
2563	2563613/00612	WORKERS PRESENT SPEED LIMIT	UDAY	660.00	\$63.11	\$95.62	11
2563	2563613/00630	TRUCK MOUNTED IMPACT ATTENUATOR	UDAY	240.00	\$93.50	\$389.58	9
2563	2563613/01100	PORTABLE CHANGEABLE MESSAGE SIGN	UDAY	2,422.00	\$268.79	\$110.98	37
2563	2563613/01110	PORTABLE SIGNAL SYSTEM	UDAY	21.00	\$8.15	\$388.00	1
2563	2563618/00011	CONSTRUCTION SIGN-SPECIAL	S F	275.00	\$5.70	\$20.73	2
2563	2563901/00010	TRAFFIC CONTROL	LS	4.00	\$11,431.20	\$2,857,799.13	4
					\$21,613.88		
Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2564	2564502/00010	MEDIAN BARRIER FOOTING	EACH	2.00	\$51.80	\$25,900.00	2

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2564	2564502/00030	SIGN SUPPORT CANTILEVER	EACH	4.00	\$200.00	\$50,000.00	1
2564	2564502/00050	INSTALL DELINEATOR	EACH	381.00	\$38.90	\$102.11	9
2564	2564502/00060	INSTALL MARKER	EACH	410.00	\$44.94	\$109.62	16
2564	2564502/00070	INSTALL REFERENCE LOCATION SIGN	EACH	18.00	\$1.93	\$107.22	9
2564	2564502/00111	INSTALL SIGN PANEL TYPE A	EACH	1.00	\$0.93	\$926.50	1
2564	2564502/00113	INSTALL SIGN PANEL TYPE C	EACH	88.00	\$24.65	\$280.14	6
2564	2564502/00114	INSTALL SIGN PANEL TYPE D	EACH	13.00	\$8.34	\$641.17	3
2564	2564502/00120	INSTALL SIGN PANEL TYPE OH	EACH	6.00	\$4.41	\$735.00	3
2564	2564502/00130	INSTALL SIGN PANEL TYPE EO	EACH	3.00	\$1.06	\$352.63	2
2564	2564502/00140	INSTALL SIGN PANEL TYPE SPECIAL	EACH	5.00	\$0.38	\$75.00	1
2564	2564502/00213	INSTALL SIGN TYPE C	EACH	2,536.00	\$502.33	\$198.08	52
2564	2564502/00214	INSTALL SIGN TYPE D	EACH	473.00	\$174.49	\$368.90	27
2564	2564502/00216	INSTALL SIGN TYPE EO	EACH	5.00	\$1.50	\$300.00	2
2564	2564502/00217	INSTALL SIGN TYPE OH	EACH	3.00	\$14.42	\$4,808.33	3
2564	2564502/00310	OVERHEAD SIGN IDENTIFICATION PLATE	EACH	112.00	\$7.04	\$62.83	14
2564	2564502/00710	DELINEATOR	EACH	19.00	\$0.96	\$50.74	2
2564	2564502/00746	DELINEATOR TYPE X4-6	EACH	619.00	\$59.30	\$95.80	19
2564	2564502/00748	DELINEATOR TYPE X4-8	EACH	27,077.00	\$993.46	\$36.69	4
2564	2564502/00753	DELINEATOR TYPE X4-13	EACH	245.00	\$18.00	\$73.47	11
2564	2564502/00755	DELINEATOR TYPE RECOVERABLE	EACH	45.00	\$6.77	\$150.35	3

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2564	2564502/00757	BRIDGE NUMBER MARKER X4-12A	EACH	27.00	\$2.71	\$100.37	6
2564	2564502/00770	REFERENCE LOCATION SIGN	EACH	348.00	\$50.12	\$144.01	22
2564	2564502/00780	RIGHT OF WAY MARKER TYPE X3-1	EACH	312.00	\$23.08	\$73.99	3
2564	2564502/01402	OBJECT MARKER TYPE X4-2	EACH	280.00	\$22.85	\$81.60	22
2564	2564502/01403	OBJECT MARKER TYPE X4-3	EACH	4.00	\$0.32	\$80.00	1
2564	2564502/01404	OBJECT MARKER TYPE X4-4	EACH	201.00	\$24.52	\$121.98	23
2564	2564502/01405	OBJECT MARKER TYPE X4-5	EACH	16.00	\$1.70	\$106.50	4
2564	2564502/01411	OBJECT MARKER TYPE X4-11	EACH	12.00	\$1.06	\$88.53	2
2564	2564502/02240	INFILTRATION AREA MARKER X3-6A	EACH	28.00	\$2.67	\$95.31	5
2564	2564503/00014	SAW SIGN PANELS TYPE OH	L F	6.00	\$0.09	\$15.00	1
2564	2564507/00010	CONCRETE FOOTINGS	C Y	37.00	\$107.30	\$2,900.00	1
2564	2564507/00012	CONCRETE FOOTINGS (TYPE OH SHAFT)	C Y	301.70	\$597.34	\$1,979.92	8
2564	2564507/00013	CONCRETE FOOTINGS (TYPE OH SPREAD)	C Y	141.70	\$111.40	\$786.14	2
2564	2564508/00100	STRUCTURAL STEEL	LB	119,204.00	\$766.48	\$6.43	4
2564	2564508/00111	STRUCTURAL STEEL-POSTS FOR TYPE A SIGNS	LB	47,335.00	\$182.24	\$3.85	8
2564	2564508/00121	STRUCTURAL STEEL-POSTS FOR OH SIGNS (DESIGN A)	LB	2,679.00	\$7.50	\$2.80	1
2564	2564508/00122	STRUCTURAL STEEL-POSTS FOR OH SIGNS (DESIGN B)	LB	207,773.00	\$693.96	\$3.34	10
2564	2564508/00221	STRUCTURAL STEEL-TRUSSES FOR OH SIGNS (DESIGN A)	LB	3,075.00	\$8.61	\$2.80	1
2564	2564508/00222	STRUCTURAL STEEL-TRUSSES FOR OH SIGNS (DESIGN B)	LB	195,985.00	\$640.87	\$3.27	8

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2564	2564508/00225	STRUCTURAL STEEL-TRUSSES FOR OH SIGNS BRIDGE MOUNTED	LB	8,210.00	\$58.37	\$7.11	5
2564	2564508/00322	STRUCTURAL STEEL-WALKWAY SUPPORTS FOR OH SIGNS (DESIGN B)	LB	1,446.00	\$8.17	\$5.65	2
2564	2564508/00422	STRUCTURAL STEEL-WALKWAY GRATING FOR OH SIGNS (DESIGN B)	LB	3,760.00	\$19.74	\$5.25	1
2564	2564508/00450	STR STEEL-WALKWAY GRATING FOR OH SIGNS (DESIGN SPECIAL)	LB	29,360.00	\$188.49	\$6.42	3
2564	2564508/00521	STR STEEL-PANEL MOUNTING POSTS FOR OH SIGNS (DESIGN A)	LB	280.00	\$0.78	\$2.80	1
2564	2564508/00522	STR STEEL-PANEL MOUNTING POSTS FOR OH SIGNS (DESIGN B)	LB	18,424.00	\$62.46	\$3.39	9
2564	2564508/00524	STRUCTURAL STEEL-PANEL MOUNT PST FOR OH SIGNS (D)	LB	675.00	\$2.34	\$3.47	1
2564	2564518/00110	SIGN PANELS TYPE A	S F	1,650.00	\$39.44	\$23.90	6
2564	2564518/00130	SIGN PANELS TYPE C	S F	49,284.20	\$2,047.27	\$41.54	56
2564	2564518/00140	SIGN PANELS TYPE D	S F	25,183.00	\$854.46	\$33.93	33
2564	2564518/00152	SIGN PANELS TYPE EO	S F	1,267.00	\$38.48	\$30.37	7
2564	2564518/00160	SIGN PANELS TYPE OH	S F	12,971.75	\$332.86	\$25.66	15
2564	2564518/00170	SIGN PANELS TYPE OVERLAY	S F	2,794.00	\$31.52	\$11.28	26
2564	2564518/00180	SIGN PANELS TYPE SPECIAL	S F	3.00	\$0.33	\$110.00	1
2564	2564518/00200	SIGN PANEL OVERLAY TYPE A	S F	1,696.00	\$26.71	\$15.75	1
2564	2564518/00210	SIGN PANEL OVERLAY TYPE EA	S F	169.00	\$2.75	\$16.25	1
2564	2564518/00220	SIGN PANEL OVERLAY TYPE EO	S F	525.00	\$12.46	\$23.73	5
2564	2564518/00230	SIGN PANEL OVERLAY TYPE OH	S F	9,119.00	\$182.47	\$20.01	8

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2564	2564518/00260	FURNISH SIGN PANELS TYPE D	S F	119.00	\$3.18	\$26.76	2
2564	2564531/00130	SIGN PANELS TYPE C	S F	2,034.00	\$76.25	\$37.49	3
2564	2564531/00140	SIGN PANELS TYPE D	S F	425.00	\$17.12	\$40.28	2
2564	2564531/00189	SIGN PANELS TYPE OVERLAY	S F	90.00	\$1.08	\$12.00	1
2564	2564537/00013	INSTALL SIGN TYPE C	EACH	21.00	\$3.75	\$178.57	2
2564	2564537/00014	INSTALL SIGN TYPE D	EACH	1.00	\$0.41	\$408.00	1
2564	2564551/00010	REFERENCE LOCATION SIGN	EACH	25.00	\$3.43	\$137.00	2
2564	2564553/00412	BRIDGE NUMBER MARKER X4-12A	EACH	2.00	\$0.25	\$125.00	1
2564	2564602/01505	SIGN COLLAR	EACH	54.00	\$6.06	\$112.22	2
2564	2564602/01582	REPOSITION SIGN PANEL TYPE OH	EACH	26.00	\$26.68	\$1,026.15	4
2564	2564602/01640	INSTALL SIGN TRUSS	EACH	1.00	\$6.90	\$6,900.00	1
2564	2564602/01820	INSTALL SIGN TYPE SPECIAL	EACH	96.00	\$22.47	\$234.06	18
2564	2564602/01903	FURNISH TYPE C SIGN	EACH	249.00	\$44.21	\$177.57	5
2564	2564602/02350	DELINEATOR / MARKER PANEL	EACH	217.00	\$16.28	\$75.00	1
2564	2564602/02360	DELINEATOR / MARKER SIGN	EACH	224.00	\$16.80	\$75.00	1
2564	2564618/00300	SIGN TYPE C	S F	2,018.00	\$76.02	\$37.67	5
2564	2564618/00310	SIGN TYPE D	S F	1,282.00	\$40.43	\$31.54	4
2564	2564901/00010	TRAFFIC SIGNS AND DEVICES	LS	3.00	\$7,450.00	\$2,483,333.33	3
					\$17,120.85		
Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2565	2565501/00040	EMERGENCY VEHICLE PREEMPTION SYSTEM	LS	6.00	\$48.12	\$8,020.22	6
2565	2565501/00041	EMERGENCY VEHICLE PREEMPTION SYSTEM A	LS	12.00	\$101.15	\$8,429.34	12
2565	2565501/00042	EMERGENCY VEHICLE PREEMPTION SYSTEM B	LS	11.00	\$89.57	\$8,143.09	11
2565	2565501/00043	EMERGENCY VEHICLE PREEMPTION SYSTEM C	LS	6.00	\$48.16	\$8,026.34	6
2565	2565501/00044	EMERGENCY VEHICLE PREEMPTION SYSTEM D	LS	3.00	\$18.91	\$6,303.33	3
2565	2565501/00045	EMERGENCY VEHICLE PREEMPTION SYSTEM E	LS	1.00	\$6.18	\$6,180.00	1
2565	2565501/00046	EMERGENCY VEHICLE PREEMPTION SYSTEM F	LS	1.00	\$6.18	\$6,180.00	1
2565	2565501/00047	EMERGENCY VEHICLE PREEMPTION SYSTEM G	LS	1.00	\$6.18	\$6,180.00	1
2565	2565501/00110	TRAFFIC CONTROL INTERCONNECT	LS	11.00	\$507.48	\$46,134.99	11
2565	2565516/00010	TRAFFIC CONTROL SIGNAL SYSTEM	SYS	18.00	\$3,174.86	\$176,381.14	18
2565	2565516/00020	TRAFFIC CONTROL SIGNAL SYSTEM A	SYS	10.00	\$2,049.03	\$204,903.20	10
2565	2565516/00030	TRAFFIC CONTROL SIGNAL SYSTEM B	SYS	9.00	\$1,939.25	\$215,472.16	9
2565	2565516/00040	TRAFFIC CONTROL SIGNAL SYSTEM C	SYS	4.00	\$941.45	\$235,361.40	4
2565	2565601/00800	SIGNAL OPTIMIZATION AND TIMING	LS	2.00	\$57.93	\$28,967.00	2
2565	2565602/00004	SPECIAL HANDHOLE	EACH	2.00	\$4.69	\$2,344.00	1
2565	2565602/00037	ADJUST HANDHOLE	EACH	37.00	\$25.81	\$697.68	8
2565	2565602/00052	MAST ARM POLE AND FOUNDATION	EACH	2.00	\$27.20	\$13,600.00	1
2565	2565602/00190	INSTALL FLASHER SYSTEM	EACH	2.00	\$1.00	\$500.00	1
2565	2565602/51717	RIGID PVC LOOP DETECTOR 6'X6'	EACH	100.00	\$91.24	\$912.43	7
2565	2565616/00001	FLASHING BEACON SYSTEM	SYS	2.00	\$6.31	\$3,155.77	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2565	2565616/00041	REVISE AUTOMATIC TRAFFIC RECORDER	SYS	4.00	\$64.71	\$16,177.50	4
2565	2565616/00060	PEDESTRIAN CROSSWALK FLASHER SYSTEM	SYS	3.00	\$202.40	\$67,466.67	2
2565	2565616/00100	REVISE SIGNAL SYSTEM	SYS	9.00	\$338.13	\$37,570.55	9
2565	2565616/00101	REVISE SIGNAL SYSTEM A	SYS	13.00	\$593.03	\$45,617.41	13
2565	2565616/00102	REVISE SIGNAL SYSTEM B	SYS	15.00	\$583.26	\$38,883.75	15
2565	2565616/00103	REVISE SIGNAL SYSTEM C	SYS	11.00	\$426.57	\$38,778.98	11
2565	2565616/00104	REVISE SIGNAL SYSTEM D	SYS	7.00	\$250.11	\$35,730.62	7
2565	2565616/00105	REVISE SIGNAL SYSTEM E	SYS	4.00	\$43.88	\$10,970.00	4
2565	2565616/00106	REVISE SIGNAL SYSTEM F	SYS	2.00	\$6.93	\$3,462.50	2
2565	2565616/00107	REVISE SIGNAL SYSTEM G	SYS	3.00	\$219.28	\$73,094.13	3
2565	2565616/00108	REVISE SIGNAL SYSTEM H	SYS	2.00	\$13.55	\$6,772.50	2
2565	2565616/00109	REVISE SIGNAL SYSTEM I	SYS	1.00	\$5.50	\$5,500.00	1
2565	2565616/00111	REVISE SIGNAL SYSTEM K	SYS	1.00	\$8.73	\$8,725.00	1
2565	2565616/00112	REVISE SIGNAL SYSTEM L	SYS	1.00	\$2.23	\$2,225.00	1
2565	2565616/00114	REVISE SIGNAL SYSTEM N	SYS	1.00	\$5.95	\$5,950.00	1
2565	2565616/00115	REVISE SIGNAL SYSTEM O	SYS	1.00	\$7.70	\$7,700.00	1
2565	2565616/00116	REVISE SIGNAL SYSTEM P	SYS	1.00	\$7.40	\$7,400.00	1
2565	2565616/00250	REVISE CONFLICT WARNING SYSTEM	SYS	1.00	\$10.08	\$10,080.00	1
2565	2565616/00300	TEMPORARY SIGNAL SYSTEM	SYS	1.00	\$63.18	\$63,183.29	1
2565	2565616/00301	TEMPORARY SIGNAL SYSTEM A	SYS	2.00	\$87.82	\$43,910.50	2

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
State Aid Projects Not Included
1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2565	2565616/00302	TEMPORARY SIGNAL SYSTEM B	SYS	1.00	\$28.00	\$28,000.00	1
2565	2565616/00303	TEMPORARY SIGNAL SYSTEM C	SYS	1.00	\$28.00	\$28,000.00	1
2565	2565901/00025	TRAFFIC CONTROL SIGNALS	LS	2.00	\$710.00	\$355,000.00	2
					\$12,857.14		
Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2571	2571502/04200	DECIDUOUS TREE 2" CAL CONT	TREE	62.00	\$43.09	\$695.00	1
2571	2571503/06200	ORNAMENTAL TREE 2" CAL B&B	TREE	8.00	\$5.56	\$695.00	1
2571	2571524/00112	CONIFEROUS TREE 12" HT SEEDLING	TREE	135.00	\$11.62	\$86.11	2
2571	2571524/03030	CONIFEROUS TREE 3' HT CONT	TREE	56.00	\$27.44	\$490.00	1
2571	2571524/03040	CONIFEROUS TREE 4' HT CONT	TREE	96.00	\$41.41	\$431.35	3
2571	2571524/03050	CONIFEROUS TREE 5' HT CONT	TREE	74.00	\$39.59	\$535.00	1
2571	2571524/05050	CONIFEROUS TREE 5' HT B&B	TREE	315.00	\$191.05	\$606.51	6
2571	2571524/05060	CONIFEROUS TREE 6' HT B&B	TREE	257.00	\$197.75	\$769.44	4
2571	2571524/05080	CONIFEROUS TREE 8' HT B&B	TREE	76.00	\$55.06	\$724.50	1
2571	2571524/05120	CONIFEROUS TREE 12' HT B&B	TREE	4.00	\$4.96	\$1,239.00	1
2571	2571524/06112	DECIDUOUS TREE 12" HT SEEDLING	TREE	704.00	\$61.06	\$86.73	3
2571	2571524/06118	DECIDUOUS TREE 18" HT SEEDLING	TREE	39.00	\$3.90	\$100.00	1
2571	2571524/06120	DECIDUOUS TREE 24" HT SEEDLING	TREE	20.00	\$2.10	\$105.00	1
2571	2571524/07040	DECIDUOUS TREE 4' HT BR	TREE	99.00	\$31.09	\$314.00	1
2571	2571524/07060	DECIDUOUS TREE 6' HT BR	TREE	219.00	\$86.51	\$395.00	2

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2571	2571524/07080	DECIDUOUS TREE 8' HT BR	TREE	27.00	\$15.39	\$570.00	1
2571	2571524/08100	DECIDUOUS TREE 1" CAL BR	TREE	148.00	\$77.77	\$525.45	4
2571	2571524/08150	DECIDUOUS TREE 1.5" CAL BR	TREE	274.00	\$148.96	\$543.65	5
2571	2571524/10130	DECIDUOUS TREE 1.25" CAL CONT	TREE	51.00	\$36.21	\$710.00	1
2571	2571524/10150	DECIDUOUS TREE 1.5" CAL CONT	TREE	535.00	\$337.64	\$631.10	7
2571	2571524/10200	DECIDUOUS TREE 2" CAL CONT	TREE	48.00	\$36.24	\$755.00	1
2571	2571524/12100	DECIDUOUS TREE 1" CAL B&B	TREE	111.00	\$67.71	\$610.00	1
2571	2571524/12125	DECIDUOUS TREE 1.25" CAL B&B	TREE	8.00	\$5.16	\$645.00	1
2571	2571524/12150	DECIDUOUS TREE 1.5" CAL B&B	TREE	40.00	\$25.62	\$640.50	1
2571	2571524/12200	DECIDUOUS TREE 2" CAL B&B	TREE	93.00	\$63.92	\$687.35	2
2571	2571524/12250	DECIDUOUS TREE 2.5" CAL B&B	TREE	27.00	\$15.61	\$578.08	3
2571	2571524/14050	ORNAMENTAL TREE 5' HT BR	TREE	324.00	\$165.38	\$510.44	5
2571	2571524/14060	ORNAMENTAL TREE 6' HT BR	TREE	236.00	\$90.15	\$382.00	2
2571	2571524/15025	ORNAMENTAL TREE 1" CAL BR	TREE	17.00	\$10.12	\$595.00	1
2571	2571524/17125	ORNAMENTAL TREE 1.25" CAL CONT	TREE	71.00	\$50.41	\$710.00	1
2571	2571524/17150	ORNAMENTAL TREE 1.5" CAL CONT	TREE	13.00	\$5.33	\$410.00	1
2571	2571524/19150	ORNAMENTAL TREE 1.5" CAL B&B	TREE	338.00	\$216.49	\$640.50	1
2571	2571524/20042	TRANSPLANT TREE (SPADE SIZE 42")	TREE	12.00	\$4.80	\$400.00	1
2571	2571524/20090	TRANSPLANT TREE (SPADE SIZE 90")	TREE	10.00	\$14.70	\$1,470.00	1
2571	2571525/03015	CONIFEROUS SHRUB 15" HT CONT	SHRB	20.00	\$2.90	\$145.00	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
State Aid Projects Not Included
1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2571	2571525/03030	CONIFEROUS SHRUB 3' HT CONT	SHRB	10.00	\$1.41	\$140.80	2
2571	2571525/08012	DECIDUOUS SHRUB 12" HT BR	SHRB	1,025.00	\$81.69	\$79.70	4
2571	2571525/08015	DECIDUOUS SHRUB 15" HT BR	SHRB	5,601.00	\$424.50	\$75.79	7
2571	2571525/08018	DECIDUOUS SHRUB 18" HT BR	SHRB	4,119.00	\$275.23	\$66.82	5
2571	2571525/10002	DECIDUOUS SHRUB NO 2 CONT	SHRB	1,405.00	\$125.72	\$89.48	2
2571	2571525/10015	DECIDUOUS SHRUB 15" HT CONT	SHRB	498.00	\$46.28	\$92.94	3
2571	2571526/00112	VINES 1 YR NO 1 CONT	VINE	212.00	\$19.61	\$92.48	2
2571	2571527/00053	PERENNIAL PLUGS	PLT	680.00	\$17.14	\$25.20	1
2571	2571527/01055	PERENNIAL 2.25" CONT	PLT	174.00	\$2.44	\$14.00	1
2571	2571527/01100	PERENNIAL 4" CONT	PLT	2,406.00	\$83.37	\$34.65	1
2571	2571527/01310	PERENNIAL NO 1 CONT	PLT	945.00	\$20.22	\$21.40	4
2571	2571527/04010	ORNAMENTAL GRASS NO 1 CONT	PLT	1,116.00	\$37.50	\$33.60	3
2571	2571602/00014	TREE GRATE	EACH	6.00	\$3.35	\$557.50	2
2571	2571602/00020	INSTALL TREE GRATE	EACH	1.00	\$1.04	\$1,040.99	1
2571	2571602/00050	TREE PROTECTION	EACH	13.00	\$19.50	\$1,500.00	1
2571	2571604/00010	GEOTEXTILE WEED BARRIER FABRIC	S Y	5,753.00	\$15.42	\$2.68	3
2571	2571625/16911	DECIDUOUS SHRUB SPECIAL	SHRB	560.00	\$21.84	\$39.00	1
2571	2571901/00010	PLANT INSTALLATION	LS	1.00	\$0.00	\$1.00	1
					\$3,388.96		
Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
State Aid Projects Not Included
1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2572	2572501/00010	TEMPORARY FENCE	L F	700.00	\$1.40	\$2.00	1
2572	2572503/00020	TEMPORARY FENCE	L F	13,312.00	\$45.53	\$3.42	16
2572	2572503/00030	CLEAN ROOT CUTTING	L F	6,929.00	\$33.26	\$4.80	9
2572	2572506/00020	WATER	GAL	200.00	\$0.30	\$1.50	1
2572	2572506/00030	TREE GROWTH RETARDANT	GAL	3.20	\$0.09	\$27.00	1
2572	2572510/00010	PRUNE TREES	HOURL	194.00	\$44.06	\$227.09	5
2572	2572602/00015	TREE PRUNING	EACH	37.00	\$4.24	\$114.70	3
2572	2572602/00020	PLANT PRUNING	EACH	18.00	\$1.35	\$75.00	1
2572	2572901/00020	PROTECTION AND RESTORATION OF VEGETATION	LS	1.00	\$285.00	\$285,000.00	1
					\$415.23		
Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2573	2573501/00020	STORM DRAIN INLET PROTECTION	LS	2.00	\$7.29	\$3,645.75	2
2573	2573501/00025	STABILIZED CONSTRUCTION EXIT	LS	58.00	\$235.00	\$4,051.67	58
2573	2573501/00030	EROSION CONTROL SUPERVISOR	LS	18.00	\$123.26	\$6,847.90	18
2573	2573502/00010	SILT FENCE, TYPE HI	L F	4,927.00	\$13.25	\$2.69	1
2573	2573502/00040	SILT FENCE, TYPE MS	L F	21,257.00	\$45.49	\$2.14	3
2573	2573502/00102	WATER TREATMENT TYPE SKIMMER	EACH	16.00	\$1.84	\$115.00	1
2573	2573502/00110	STORM DRAIN INLET PROTECTION	EACH	3,677.00	\$542.21	\$147.46	89
2573	2573502/00140	CULVERT END CONTROLS	EACH	1,294.00	\$200.57	\$155.00	80
2573	2573503/00010	BALE BARRIER	L F	2,970.00	\$32.61	\$10.98	2

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2573	2573503/00020	SILT FENCE, TYPE HI	L F	42,458.00	\$118.03	\$2.78	23
2573	2573503/00022	SILT FENCE, TYPE SD	L F	2,309.00	\$46.46	\$20.12	4
2573	2573503/00023	SILT FENCE, TYPE MS	L F	228,529.00	\$409.07	\$1.79	47
2573	2573503/00024	SILT FENCE, TYPE TB	L F	1,485.00	\$8.20	\$5.52	4
2573	2573503/00030	FLOTATION SILT CURTAIN TYPE STILL WATER	L F	1,932.00	\$27.82	\$14.40	6
2573	2573503/00031	FLOTATION SILT CURTAIN TYPE MOVING WATER	L F	2,703.00	\$54.22	\$20.06	12
2573	2573503/00050	FILTER BERM TYPE 1	L F	2,505.00	\$24.75	\$9.88	3
2573	2573503/00051	FILTER BERM TYPE 2	L F	1,765.00	\$9.27	\$5.25	1
2573	2573503/00052	FILTER BERM TYPE 3	L F	304.00	\$8.50	\$27.97	2
2573	2573503/00054	FILTER BERM TYPE 5	L F	1,245.00	\$34.62	\$27.81	3
2573	2573503/00060	SEDIMENT CONTROL LOG TYPE STRAW	L F	22,822.00	\$56.83	\$2.49	10
2573	2573503/00061	SEDIMENT CONTROL LOG TYPE WOOD FIBER	L F	27,795.00	\$115.07	\$4.14	11
2573	2573503/00063	SEDIMENT CONTROL LOG TYPE WOOD CHIP	L F	25,693.00	\$14.65	\$0.57	2
2573	2573503/00064	SEDIMENT CONTROL LOG TYPE COMPOST	L F	443,951.00	\$1,149.83	\$2.59	70
2573	2573503/00065	SEDIMENT CONTROL LOG TYPE ROCK	L F	596.00	\$4.03	\$6.77	4
2573	2573503/00066	SEDIMENT CONTROL LOG TYPE BLANKET SYSTEM	L F	822.00	\$2.65	\$3.22	2
2573	2573505/00010	FLOTATION SILT CURTAIN TYPE STILL WATER	L F	665.00	\$9.81	\$14.75	1
2573	2573505/00020	FLOTATION SILT CURTAIN TYPE MOVING WATER	L F	180.00	\$3.96	\$22.00	1
2573	2573510/00030	SEDIMENT REMOVAL VAC TRUCK	HOURL	3.00	\$1.20	\$400.00	1
2573	2573515/00015	FILTER BERM TYPE 5	L F	179.00	\$6.98	\$39.00	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2573	2573518/00010	SANDBAG BARRIER	S F	5,725.00	\$79.06	\$13.81	4
2573	2573530/00010	STORM DRAIN INLET PROTECTION	EACH	21.00	\$11.62	\$553.15	3
2573	2573533/00012	SEDIMENT CONTROL LOG TYPE WOOD FIBER	L F	7,605.00	\$28.52	\$3.75	2
2573	2573533/00015	SEDIMENT CONTROL LOG TYPE COMPOST	L F	1,040.00	\$2.78	\$2.67	2
2573	2573535/00010	STABILIZED CONSTRUCTION EXIT	LS	3.00	\$6.88	\$2,294.33	3
2573	2573560/00010	CULVERT END CONTROLS	EACH	57.00	\$7.06	\$123.88	3
2573	2573602/00010	TEMPORARY SEDIMENT TRAP	EACH	1.00	\$1.98	\$1,984.13	1
2573	2573602/00015	ROCK DITCH CHECK	EACH	1.00	\$1.59	\$1,587.30	1
2573	2573602/00180	ROCK DITCH CHECK	EACH	34.00	\$29.70	\$873.53	3
2573	2573901/00005	STORM WATER MANAGEMENT	LS	2.00	\$675.00	\$337,500.00	2

\$4,151.66

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2574	2574505/00010	SUBSOILING	ACRE	188.50	\$61.60	\$326.78	32
2574	2574505/00020	SOIL BED PREPARATION	ACRE	789.00	\$112.68	\$142.81	71
2574	2574505/00030	SOIL TRACKING	ACRE	31.60	\$8.18	\$258.79	4
2574	2574507/00100	COMMON TOPSOIL BORROW	C Y	634.00	\$39.61	\$62.47	5
2574	2574507/00101	ROOTING TOPSOIL BORROW	C Y	431.00	\$24.00	\$55.68	2
2574	2574507/00103	FILTER TOPSOIL BORROW	C Y	2,346.00	\$117.75	\$50.19	4
2574	2574507/00104	BOULEVARD TOPSOIL BORROW	C Y	454.00	\$19.84	\$43.70	5
2574	2574508/00011	FERTILIZER TYPE 1	LB	75,328.10	\$33.14	\$0.44	21

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2574	2574508/00011	FERTILIZER TYPE 1	LB	75,328.10	\$33.14	\$0.44	21
2574	2574508/00013	FERTILIZER TYPE 3	LB	193,606.00	\$110.36	\$0.57	67
2574	2574508/00013	FERTILIZER TYPE 3	LB	193,606.00	\$110.36	\$0.57	67
2574	2574508/00014	FERTILIZER TYPE 4	LB	17,758.40	\$13.50	\$0.76	29
2574	2574508/00014	FERTILIZER TYPE 4	LB	17,758.40	\$13.50	\$0.76	29
2574	2574509/00120	LIME	TON	157.40	\$20.11	\$127.77	5
2574	2574575/00010	SUBSOILING	ACRE	0.40	\$0.16	\$400.00	1
2574	2574576/00010	LIME	TON	0.70	\$0.28	\$400.00	1
2574	2574578/00010	SOIL BED PREPARATION	ACRE	22.50	\$3.34	\$148.32	3
					\$721.55		
Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2575	2575501/00010	SEEDING	ACRE	28.90	\$9.77	\$337.90	4
2575	2575501/00020	TURF ESTABLISHMENT	LS	25.00	\$242.41	\$9,696.32	25
2575	2575502/21111	SEED MIXTURE 21-111	LB	8.00	\$0.04	\$5.00	1
2575	2575502/25121	SEED MIXTURE 25-121	LB	123.00	\$0.44	\$3.55	1
2575	2575502/25131	SEED MIXTURE 25-131	LB	50.00	\$0.25	\$5.00	1
2575	2575502/34181	SEED MIXTURE 34-181	LB	7.00	\$2.28	\$325.00	1
2575	2575502/35241	SEED MIXTURE 35-241	LB	2.00	\$0.06	\$30.00	1
2575	2575502/36311	SEED MIXTURE 36-311	LB	875.00	\$26.68	\$30.49	2
2575	2575504/00010	SODDING TYPE NATIVE	S Y	61.00	\$9.76	\$160.00	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2575	2575504/00011	SODDING TYPE LAWN	S Y	9,385.00	\$60.91	\$6.49	5
2575	2575504/00012	SODDING TYPE SALT TOLERANT	S Y	3,015.00	\$29.31	\$9.72	5
2575	2575504/00020	MULCH MATERIAL TYPE 4	S Y	6,018.00	\$5.72	\$0.95	1
2575	2575504/00030	TEMPORARY POLY COVERING	S Y	13,169.00	\$38.59	\$2.93	7
2575	2575504/00050	EROSION CONTROL BLANKETS CATEGORY 0	S Y	24,379.00	\$39.98	\$1.64	4
2575	2575504/00053	EROSION CONTROL BLANKETS CATEGORY 3	S Y	817.00	\$1.84	\$2.25	1
2575	2575504/00073	EROSION CONTROL BLANKETS CATEGORY 3N	S Y	1,413,614.00	\$2,120.42	\$1.50	82
2575	2575504/00074	EROSION CONTROL BLANKETS CATEGORY 4N	S Y	3,162.00	\$7.15	\$2.26	2
2575	2575504/00082	TURF REINFORCEMENT MAT CATEGORY 2	S Y	1,536.00	\$21.53	\$14.02	8
2575	2575504/00083	TURF REINFORCEMENT MAT CATEGORY 3	S Y	168.00	\$2.11	\$12.55	1
2575	2575504/00084	TURF REINFORCEMENT MAT CATEGORY 4	S Y	353.00	\$4.24	\$12.00	1
2575	2575504/00110	RAPID STABILIZATION METHOD 4	S Y	141,156.00	\$244.20	\$1.73	19
2575	2575504/00190	FLEXIBLE CONCRETE GEOGRID MAT	S Y	1,333.00	\$127.57	\$95.70	4
2575	2575505/00021	SEEDING	ACRE	1,182.80	\$251.74	\$212.83	82
2575	2575505/00025	DISK ANCHORING	ACRE	476.60	\$34.62	\$72.63	18
2575	2575505/00035	MOWING	ACRE	350.20	\$82.62	\$235.91	14
2575	2575505/00040	WEED SPRAYING	ACRE	179.70	\$59.25	\$329.69	29
2575	2575505/00055	RAPID STABILIZATION METHOD 1	ACRE	0.70	\$1.05	\$1,500.00	1
2575	2575505/00056	RAPID STABILIZATION METHOD 2	ACRE	42.30	\$55.79	\$1,318.95	8
2575	2575506/00010	WEED SPRAY MIXTURE	GAL	86.90	\$12.05	\$138.70	29

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2575	2575507/00060	MULCH MATERIAL TYPE 6	C Y	15.00	\$0.67	\$44.53	2
2575	2575507/00090	MULCH MATERIAL TYPE 9	C Y	1,114.00	\$98.59	\$88.50	16
2575	2575508/21111	SEED MIXTURE 21-111	LB	17,126.00	\$10.79	\$0.63	15
2575	2575508/21112	SEED MIXTURE 21-112	LB	3,428.00	\$4.76	\$1.39	3
2575	2575508/21113	SEED MIXTURE 21-113	LB	447.50	\$0.93	\$2.08	2
2575	2575508/22111	SEED MIXTURE 22-111	LB	5,441.00	\$13.28	\$2.44	5
2575	2575508/25121	SEED MIXTURE 25-121	LB	4,060.30	\$16.40	\$4.04	19
2575	2575508/25131	SEED MIXTURE 25-131	LB	3,308.10	\$15.42	\$4.66	10
2575	2575508/25141	SEED MIXTURE 25-141	LB	15,652.80	\$52.91	\$3.38	25
2575	2575508/25151	SEED MIXTURE 25-151	LB	1,972.00	\$7.89	\$4.00	8
2575	2575508/33261	SEED MIXTURE 33-261	LB	2,288.20	\$61.05	\$26.68	21
2575	2575508/33361	SEED MIXTURE 33-361	LB	781.00	\$24.41	\$31.26	11
2575	2575508/34271	SEED MIXTURE 34-271	LB	105.00	\$8.98	\$85.50	1
2575	2575508/35221	SEED MIXTURE 35-221	LB	1,903.00	\$38.31	\$20.13	12
2575	2575508/35241	SEED MIXTURE 35-241	LB	10,621.40	\$162.29	\$15.28	21
2575	2575508/36311	SEED MIXTURE 36-311	LB	331.00	\$11.41	\$34.47	6
2575	2575508/40001	HYDRAULIC MULCH MATRIX	LB	716,088.00	\$472.62	\$0.66	8
2575	2575508/40002	HYDRAULIC BONDED FIBER MATRIX	LB	37,865.00	\$26.51	\$0.70	4
2575	2575508/40003	HYDRAULIC REINFORCED FIBER MATRIX	LB	151,829.00	\$194.34	\$1.28	11
2575	2575508/40006	HYDRAULIC STABILIZED FIBER MATRIX	LB	331,109.00	\$347.66	\$1.05	13

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
State Aid Projects Not Included
1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2575	2575509/00010	MULCH MATERIAL TYPE 1	TON	434.50	\$87.19	\$200.66	8
2575	2575509/00030	MULCH MATERIAL TYPE 3	TON	560.00	\$123.63	\$220.76	12
2575	2575511/00010	MULCH MATERIAL TYPE 1	TON	6.00	\$0.77	\$129.00	1
2575	2575523/00010	WATER	MGAL	495.00	\$11.34	\$22.90	2
2575	2575523/00020	RAPID STABILIZATION METHOD 3	MGAL	1,000.80	\$308.15	\$307.90	22
2575	2575523/00033	EROSION CONTROL BLANKETS CATEGORY 3N	S Y	99,155.00	\$138.82	\$1.40	4
2575	2575545/00010	WEED SPRAYING	ACRE	3.20	\$0.58	\$180.00	1
2575	2575547/00010	WEED SPRAY MIXTURE	GAL	2.00	\$0.10	\$50.00	1
2575	2575571/00010	RAPID STABILIZATION METHOD 3	MGAL	59.00	\$31.26	\$529.85	2
2575	2575572/00010	RAPID STABILIZATION METHOD 4	S Y	1,839.00	\$4.41	\$2.40	1
2575	2575602/00700	SITE RESTORATION	EACH	321.00	\$174.92	\$544.93	19
2575	2575604/00700	SITE RESTORATION	S Y	7,133.00	\$37.88	\$5.31	5
2575	2575607/00120	LANDSCAPE ROCK	C Y	23.00	\$4.13	\$179.78	2
2575	2575608/40000	SEED MIXTURE SPECIAL	LB	335.00	\$12.07	\$36.02	2
2575	2575618/00010	SITE RESTORATION	S F	134,733.00	\$105.09	\$0.78	6
2575	2575901/00020	CONTROLLING EROSION AND ESTABLISHING VEGETATION	LS	4.00	\$4,781.48	\$1,195,368.75	4

 \$10,883.42

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2577	2577507/00020	GRANULAR CHANNEL LINER	C Y	201.00	\$30.15	\$150.00	1

\$30.15

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2580	2580501/00010	INTERIM PAVEMENT MARKING	LS	28.00	\$634.32	\$22,654.20	28
2580	2580503/00010	INTERIM PAVEMENT MARKING	L F	1,605,896.00	\$417.53	\$0.26	27
2580	2580601/00010	INTERIM PAVEMENT MARKING	LS	2.00	\$33.18	\$16,590.00	2
2580	2580603/00010	INTERIM PAVEMENT MARKING	L F	278.00	\$11.03	\$39.68	1
2580	2580603/00100	PAVEMENT MARKING - LATE SEASON	L F	501,389.00	\$175.49	\$0.35	4
2580	2580618/00010	PAVEMENT MESSAGE - LATE SEASON	S F	30.00	\$3.60	\$120.00	1

\$1,275.15

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2581	2581501/00010	REMOVABLE PREFORMED PAVEMENT MARKING TAPE	L F	320.00	\$0.96	\$3.00	1
2581	2581503/00010	REMOVABLE PREFORMED PAVEMENT MARKING TAPE	L F	718,483.00	\$862.18	\$1.20	47
2581	2581603/00020	REMOVABLE PREFORMED PLASTIC MASK (BLACK)	L F	131,022.00	\$273.84	\$2.09	35
2581	2581618/00010	REMOVABLE PREFORMED PAVEMENT MESSAGE TAPE	S F	891.00	\$4.89	\$5.49	3
2581	2581618/00020	REMOVABLE PREFORMED PLASTIC MASK (BLACK)	S F	52.00	\$0.42	\$8.00	1
2581	2581901/00010	REMOVABLE PREFORMED PAVEMENT MARKING TAPE	LS	1.00	\$0.00	\$1.00	1

\$1,142.29

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2582	2582501/40000	PAVEMENT MESSAGE EPOXY GROUND IN (WR)	S F	49.00	\$0.98	\$20.00	1
2582	2582502/34104	4" SOLID LINE EPOXY (WR)	L F	3,589.00	\$1.15	\$0.32	1
2582	2582502/34204	4" BROKEN LINE EPOXY (WR)	L F	10,635.00	\$3.40	\$0.32	1
2582	2582502/34404	4" DOUBLE SOLID LINE EPOXY (WR)	L F	67,458.00	\$37.78	\$0.56	2
2582	2582502/40104	4" SOLID LINE EPOXY GROUND IN (WR)	L F	119,184.00	\$64.36	\$0.54	4
2582	2582502/40106	6" SOLID LINE EPOXY GROUND IN (WR)	L F	150,093.00	\$94.56	\$0.63	1
2582	2582502/40112	12" SOLID LINE EPOXY GROUND IN (WR)	L F	70.00	\$0.84	\$12.00	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2582	2582502/40124	24" SOLID LINE EPOXY GROUND IN (WR)	L F	25.00	\$0.33	\$13.00	1
2582	2582502/40204	4" BROKEN LINE EPOXY GROUND IN (WR)	L F	850.00	\$0.42	\$0.49	1
2582	2582502/40304	4" DOTTED LINE EPOXY GROUND IN (WR)	L F	230.00	\$0.46	\$2.00	1
2582	2582502/40306	6" DOTTED LINE EPOXY GROUND IN (WR)	L F	123.00	\$0.49	\$4.00	1
2582	2582502/40308	8" DOTTED LINE EPOXY GROUND IN (WR)	L F	45.00	\$0.23	\$5.00	1
2582	2582502/40404	4" DOUBLE SOLID LINE EPOXY GROUND IN (WR)	L F	5,388.00	\$8.19	\$1.52	2
2582	2582503/10104	4" SOLID LINE PAINT	L F	1,584,668.00	\$221.85	\$0.14	20
2582	2582503/10106	6" SOLID LINE PAINT	L F	181,066.00	\$63.37	\$0.35	7
2582	2582503/10108	8" SOLID LINE PAINT	L F	2,675.00	\$1.39	\$0.52	3
2582	2582503/10112	12" SOLID LINE PAINT	L F	3,698.00	\$13.61	\$3.68	4
2582	2582503/10124	24" SOLID LINE PAINT	L F	479.00	\$4.00	\$8.35	5
2582	2582503/10204	4" BROKEN LINE PAINT	L F	321,659.00	\$25.73	\$0.08	16
2582	2582503/10304	4" DOTTED LINE PAINT	L F	4,903.00	\$3.97	\$0.81	4
2582	2582503/10308	8" DOTTED LINE PAINT	L F	1,444.00	\$1.57	\$1.09	2
2582	2582503/10404	4" DOUBLE SOLID LINE PAINT	L F	225,333.00	\$42.81	\$0.19	13
2582	2582503/14104	4" SOLID LINE PAINT (WR)	L F	556,733.00	\$116.91	\$0.21	9
2582	2582503/14106	6" SOLID LINE PAINT (WR)	L F	3,787.00	\$0.95	\$0.25	1
2582	2582503/14204	4" BROKEN LINE PAINT (WR)	L F	11,361.00	\$2.84	\$0.25	4
2582	2582503/14304	4" DOTTED LINE PAINT (WR)	L F	46.00	\$0.01	\$0.30	1
2582	2582503/14404	4" DOUBLE SOLID LINE PAINT (WR)	L F	22,580.00	\$12.87	\$0.57	5

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2582	2582503/16104	4" SOLID LINE PAINT GROUND IN	L F	277.00	\$4.91	\$17.74	2
2582	2582503/20104	4" SOLID LINE PAINT GROUND IN (WR)	L F	231,687.00	\$97.31	\$0.42	3
2582	2582503/20204	4" BROKEN LINE PAINT GROUND IN (WR)	L F	6,467.00	\$2.52	\$0.39	2
2582	2582503/20304	4" DOTTED LINE PAINT GROUND IN (WR)	L F	828.00	\$2.48	\$3.00	2
2582	2582503/20308	8" DOTTED LINE PAINT GROUND IN (WR)	L F	200.00	\$0.80	\$4.00	1
2582	2582503/20404	4" DOUBLE SOLID LINE PAINT GROUND IN (WR)	L F	8,633.00	\$6.39	\$0.74	2
2582	2582503/30104	4" SOLID LINE MULTI-COMPONENT	L F	727,251.00	\$298.17	\$0.41	21
2582	2582503/30106	6" SOLID LINE MULTI-COMPONENT	L F	2,498.00	\$4.22	\$1.69	2
2582	2582503/30108	8" SOLID LINE MULTI-COMPONENT	L F	4,101.00	\$10.87	\$2.65	2
2582	2582503/30124	24" SOLID LINE MULTI-COMPONENT	L F	960.00	\$9.36	\$9.75	6
2582	2582503/30204	4" BROKEN LINE MULTI-COMPONENT	L F	61,470.00	\$20.29	\$0.33	12
2582	2582503/30304	4" DOTTED LINE MULTI-COMPONENT	L F	5,544.00	\$6.60	\$1.19	4
2582	2582503/30308	8" DOTTED LINE MULTI-COMPONENT	L F	51.00	\$0.08	\$1.65	1
2582	2582503/30404	4" DOUBLE SOLID LINE MULTI-COMPONENT	L F	9,272.00	\$7.88	\$0.85	8
2582	2582503/32204	4" BROKEN LINE MULTI-COMPONENT CONTRAST	L F	6,420.00	\$20.29	\$3.16	1
2582	2582503/32308	8" DOTTED LINE MULTI-COMPONENT CONTRAST	L F	144.00	\$0.68	\$4.74	1
2582	2582503/34104	4" SOLID LINE MULTI-COMPONENT (WR)	L F	1,188,365.00	\$463.46	\$0.39	25
2582	2582503/34106	6" SOLID LINE MULTI-COMPONENT (WR)	L F	199,391.00	\$101.69	\$0.51	2
2582	2582503/34108	8" SOLID LINE MULTI-COMPONENT (WR)	L F	19,405.00	\$28.33	\$1.46	1
2582	2582503/34204	4" BROKEN LINE MULTI-COMPONENT (WR)	L F	238,162.00	\$90.50	\$0.38	21

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2582	2582503/34304	4" DOTTED LINE MULTI-COMPONENT (WR)	L F	540.00	\$0.41	\$0.76	2
2582	2582503/34308	8" DOTTED LINE MULTI-COMPONENT (WR)	L F	3,126.00	\$4.56	\$1.46	1
2582	2582503/34404	4" DOUBLE SOLID LINE MULTI-COMPONENT (WR)	L F	90,865.00	\$65.42	\$0.72	15
2582	2582503/36124	24" SOLID LINE MULTI-COMPONENT GROUND IN	L F	375.00	\$5.60	\$14.92	2
2582	2582503/40000	CROSSWALK EPOXY GROUND IN (WR)	S F	90.00	\$1.08	\$12.00	1
2582	2582503/40104	4" SOLID LINE MULTI-COMPONENT GROUND IN (WR)	L F	6,377,099.00	\$4,336.43	\$0.68	85
2582	2582503/40106	6" SOLID LINE MULTI-COMPONENT GROUND IN (WR)	L F	3,333,368.00	\$2,200.02	\$0.66	18
2582	2582503/40108	8" SOLID LINE MULTI-COMPONENT GROUND IN (WR)	L F	106,837.00	\$228.63	\$2.14	28
2582	2582503/40112	12" SOLID LINE MULTI-COMPONENT GROUND IN (WR)	L F	1,284.00	\$16.82	\$13.10	6
2582	2582503/40124	24" SOLID LINE MULTI-COMPONENT GROUND IN (WR)	L F	25,731.00	\$349.17	\$13.57	37
2582	2582503/40204	4" BROKEN LINE MULTI-COMPONENT GROUND IN (WR)	L F	506,350.00	\$329.13	\$0.65	65
2582	2582503/40304	4" DOTTED LINE MULTI-COMPONENT GROUND IN (WR)	L F	30,849.00	\$64.47	\$2.09	47
2582	2582503/40306	6" DOTTED LINE MULTI-COMPONENT GROUND IN (WR)	L F	5,656.00	\$5.09	\$0.90	2
2582	2582503/40308	8" DOTTED LINE MULTI-COMPONENT GROUND IN (WR)	L F	15,966.00	\$46.14	\$2.89	30
2582	2582503/40404	4" DOUBLE SOLID LINE MULTI-COMPONENT GROUND IN (WR)	L F	318,024.00	\$438.87	\$1.38	56
2582	2582503/42204	4" BROKEN LINE MULTI-COMPONENT GROUND IN (WR) CONTRAST	L F	35,098.00	\$97.57	\$2.78	3
2582	2582503/42304	4" DOTTED LINE MULTI-COMPONENT GROUND IN (WR) CONTRAST	L F	366.00	\$0.46	\$1.26	1
2582	2582503/42308	8" DOTTED LINE MULTI-COMPONENT GROUND IN (WR) CONTRAST	L F	1,541.00	\$16.23	\$10.53	1
2582	2582503/50104	4" SOLID LINE PREFORM TAPE	L F	600.00	\$0.81	\$1.35	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2582	2582503/50106	6" SOLID LINE PREFORM TAPE	L F	729.00	\$17.36	\$23.81	2
2582	2582503/50124	24" SOLID LINE PREFORM TAPE	L F	240.00	\$7.20	\$30.00	1
2582	2582503/50204	4" BROKEN LINE PREFORM TAPE	L F	106.00	\$1.23	\$11.65	1
2582	2582503/56104	4" SOLID LINE PREFORM TAPE GROUND IN	L F	769.00	\$4.11	\$5.35	1
2582	2582503/56106	6" SOLID LINE PREFORM TAPE GROUND IN	L F	767.00	\$12.31	\$16.05	2
2582	2582503/56108	8" SOLID LINE PREFORM TAPE GROUND IN	L F	26,288.00	\$315.98	\$12.02	4
2582	2582503/56124	24" SOLID LINE PREFORM TAPE GROUND IN	L F	1,159.00	\$30.41	\$26.24	6
2582	2582503/56204	4" BROKEN LINE PREFORM TAPE GROUND IN	L F	690.00	\$3.28	\$4.76	2
2582	2582503/56208	8" BROKEN LINE PREFORM TAPE GROUND IN	L F	380.00	\$3.95	\$10.40	1
2582	2582503/56304	4" DOTTED LINE PREFORM TAPE GROUND IN	L F	321.00	\$5.55	\$17.30	4
2582	2582503/56308	8" DOTTED LINE PREFORM TAPE GROUND IN	L F	1,251.00	\$20.72	\$16.56	3
2582	2582503/56404	4" DOUBLE SOLID LINE PREFORM TAPE GROUND IN	L F	194.00	\$1.75	\$9.00	1
2582	2582503/58104	4" SOLID LINE PREFORM TAPE GROUND IN CONTRAST	L F	18,321.00	\$136.49	\$7.45	8
2582	2582503/58108	8" SOLID LINE PREFORM TAPE GROUND IN CONTRAST	L F	19,809.00	\$232.76	\$11.75	8
2582	2582503/58204	4" BROKEN LINE PREFORM TAPE GROUND IN CONTRAST	L F	49,260.00	\$381.77	\$7.75	10
2582	2582503/58208	8" BROKEN LINE PREFORM TAPE GROUND IN CONTRAST	L F	7,280.00	\$128.86	\$17.70	1
2582	2582503/58304	4" DOTTED LINE PREFORM TAPE GROUND IN CONTRAST	L F	330.00	\$2.55	\$7.72	6
2582	2582503/58308	8" DOTTED LINE PREFORM TAPE GROUND IN CONTRAST	L F	3,747.00	\$42.34	\$11.30	6

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2582	2582503/58404	4" DOUBLE SOLID LINE PREFORM TAPE GROUND IN CONTRAST	L F	4,362.00	\$76.03	\$17.43	1
2582	2582503/60108	8" SOLID LINE PREFORM TAPE GROUND IN (WR)	L F	5,733.00	\$52.57	\$9.17	3
2582	2582503/60124	24" SOLID LINE PREFORM TAPE GROUND IN (WR)	L F	604.00	\$15.99	\$26.48	5
2582	2582503/60204	4" BROKEN LINE PREFORM TAPE GROUND IN (WR)	L F	200.00	\$1.31	\$6.54	1
2582	2582503/60304	4" DOTTED LINE PREFORM TAPE GROUND IN (WR)	L F	400.00	\$2.62	\$6.54	1
2582	2582503/62104	4" SOLID LINE PREFORM TAPE GROUND IN (WR) CONTRAST	L F	5,634.00	\$35.83	\$6.36	2
2582	2582503/62108	8" SOLID LINE PREFORM TAPE GROUND IN (WR) CONTRAST	L F	15,422.00	\$159.46	\$10.34	6
2582	2582503/62204	4" BROKEN LINE PREFORM TAPE GROUND IN (WR) CONTRAST	L F	86,251.00	\$568.39	\$6.59	6
2582	2582503/62304	4" DOTTED LINE PREFORM TAPE GROUND IN (WR) CONTRAST	L F	3,049.00	\$20.98	\$6.88	3
2582	2582503/62308	8" DOTTED LINE PREFORM TAPE GROUND IN (WR) CONTRAST	L F	80.00	\$0.82	\$10.25	1
2582	2582503/76104	4" SOLID LINE PREFORM THERMO GROUND IN	L F	570.00	\$2.26	\$3.97	1
2582	2582503/76112	12" SOLID LINE PREFORM THERMO GROUND IN	L F	908.00	\$17.10	\$18.83	4
2582	2582503/76124	24" SOLID LINE PREFORM THERMO GROUND IN	L F	3,700.00	\$105.12	\$28.41	27
2582	2582503/76304	4" DOTTED LINE PREFORM THERMO GROUND IN	L F	96.00	\$0.96	\$9.98	1
2582	2582503/76312	12" DOTTED LINE PREFORM THERMO GROUND IN	L F	80.00	\$0.97	\$12.10	1
2582	2582503/78312	12" DOTTED LINE PREFORM THERMO GROUND IN CONT	L F	101.00	\$1.82	\$18.00	1
2582	2582518/01000	PAVEMENT MESSAGE PAINT	S F	2,580.00	\$15.02	\$5.82	6
2582	2582518/02000	PAVEMENT MESSAGE MULTI-COMPONENT	S F	5.00	\$0.63	\$125.00	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2582	2582518/02020	PAVEMENT MESSAGE MULTI-COMPONENT GROUND IN	S F	708.00	\$11.85	\$16.74	2
2582	2582518/02040	PAVEMENT MESSAGE MULTI-COMPONENT GROUND IN (WR)	S F	3,632.20	\$88.48	\$24.36	12
2582	2582518/03040	PAVEMENT MESSAGE PREFORM TAPE GROUND IN	S F	2,525.00	\$135.24	\$53.56	7
2582	2582518/03050	PAVEMENT MESSAGE PREFORM TAPE GROUND IN CONTRAST	S F	1,809.00	\$92.98	\$51.40	3
2582	2582518/03060	PAVEMENT MESSAGE PREFORM TAPE GROUND IN (WR)	S F	2,191.00	\$69.15	\$31.56	6
2582	2582518/04020	PAVEMENT MESSAGE PREFORM THERMOPLASTIC GROUND IN	S F	17,782.00	\$491.49	\$27.64	30
2582	2582518/04030	PAVEMENT MESSAGE PREFORM THERMOPLASTIC GROUND IN CONTRAST	S F	1,036.00	\$43.86	\$42.34	4
2582	2582518/04060	PAVEMENT MESSAGE PREFORM THERMOPLASTIC ENHANCED SKID RESISTANCE GROUND IN	S F	533.00	\$16.80	\$31.52	4
2582	2582518/05000	CROSSWALK PAINT	S F	1,646.00	\$6.34	\$3.85	3
2582	2582518/06000	CROSSWALK MULTI-COMPONENT	S F	1,368.00	\$7.32	\$5.35	1
2582	2582518/06020	CROSSWALK MULTI-COMPONENT GROUND IN	S F	4,482.00	\$42.94	\$9.58	2
2582	2582518/06040	CROSSWALK MULTI-COMPONENT GROUND IN (WR)	S F	6,140.00	\$52.62	\$8.57	5
2582	2582518/07020	CROSSWALK PREFORM TAPE GROUND IN	S F	4,732.00	\$61.33	\$12.96	5
2582	2582518/07040	CROSSWALK PREFORM TAPE GROUND IN (WR)	S F	1,140.00	\$16.72	\$14.67	2
2582	2582518/08020	CROSSWALK PREFORM THERMOPLASTIC GROUND IN	S F	44,393.00	\$725.38	\$16.34	26
2582	2582518/08030	CROSSWALK PREFORM THERMOPLASTIC GROUND IN CONTRAST	S F	414.00	\$7.04	\$17.00	1
2582	2582518/08060	CROSSWALK PREFORM THERMOPLASTIC ENHANCED SKID RESISTANCE GROUND IN	S F	2,424.00	\$33.31	\$13.74	4

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2018 to 12/31/2018

Item Group	Item Number	Item Description	Units	Quantity	Dollars	Average Price	Contract Occur.
2582	2582603/00010	PAVEMENT MARKING SPECIAL	L F	3,363.00	\$20.18	\$6.00	1
2582	2582603/79000	PAVEMENT MARKING SPECIAL	L F	205.00	\$2.50	\$12.21	3
2582	2582603/79010	MOBILE RETROREFLECTOMETER MEASUREMENTS	L F	12,826,190.00	\$128.26	\$0.01	49
2582	2582618/09000	PAVEMENT MARKING SPECIAL	S F	2,103,515.00	\$588.98	\$0.28	7
2582	2582901/00010	PERMANENT PAVEMENT MARKINGS	LS	4.00	\$1,358.23	\$339,557.83	4
					\$16,536.31		