

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2011	2011601/00003	CONSTRUCTION SURVEYING	LS	28.00	\$973.94	\$34,783.66	28
2011	2011601/00010	VIBRATION MONITORING	LS	3.00	\$125.00	\$41,666.67	3
2011	2011601/00018	SETTLEMENT MONITORING	LS	1.00	\$110.00	\$110,000.00	1
2011	2011601/01000	AS BUILT	LS	93.00	\$918.45	\$9,875.76	93
2011	2011901/00003	CONSTRUCTION SURVEYING	LS	1.00	\$1,304.80	\$1,304,800.00	1
2011	2011901/00045	DESIGN SERVICES	LS	3.00	\$5,240.62	\$1,746,872.67	3
2011	2011901/00060	DESIGN SURVEYING	LS	1.00	\$188.36	\$188,358.00	1
					\$8,861.17		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2012	2012602/00011	TRAFFIC CONTROL TYPE 1	EACH	2.00	\$2.60	\$1,300.00	1
2012	2012602/00012	TRAFFIC CONTROL TYPE 2	EACH	170.00	\$236.12	\$1,388.96	4
2012	2012602/00013	TRAFFIC CONTROL TYPE 3	EACH	24.00	\$93.67	\$3,902.71	2
2012	2012602/00014	TRAFFIC CONTROL TYPE 4	EACH	32.00	\$10.80	\$337.50	2
2012	2012602/00015	TRAFFIC CONTROL TYPE 5	EACH	98.00	\$78.10	\$796.94	4
2012	2012613/00010	TRAFFIC CONTROL SPECIAL	UDAY	238.00	\$417.40	\$1,753.78	4
2012	2012613/00012	TRAFFIC CONTROL SPECIAL 2	UDAY	24.00	\$72.00	\$3,000.00	1
2012	2012618/00010	DECK CLEANING	S F	186,453.00	\$37.29	\$0.20	1
					\$947.98		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
------------	-------------	------------------	-------	----------	----------------	---------------	-----------------

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2013	2013602/00022	ROAD/WEATHER SENSOR AND CABLE	EACH	1.00	\$5.80	\$5,800.00	1
2013	2013602/00023	ROAD/WEATHER INFORMATION STATION	EACH	1.00	\$2.54	\$2,543.00	1
2013	2013602/00026	INSTALL ROAD/WEATHER INFORMATION STATION (NON-INVASIVE SENSOR)	EACH	1.00	\$8.70	\$8,704.49	1
2013	2013602/00051	TCLP TEST	EACH	6.00	\$3.90	\$650.00	4
2013	2013901/00025	ENVIRONMENTAL COMPLIANCE	LS	1.00	\$667.35	\$667,352.00	1
2013	2013901/00130	GEOTECHNICAL INVESTIGATION	LS	1.00	\$734.67	\$734,674.00	1
					\$1,422.96		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2016	2016601/00050	QUALITY MANAGEMENT	LS	2.00	\$15.00	\$7,500.50	2
2016	2016601/00051	QUALITY MANAGEMENT SPECIAL	LS	2.00	\$15.00	\$7,500.50	2
2016	2016601/00053	QUALITY MANAGEMENT - THERMAL PROFILING	LS	36.00	\$375.31	\$10,425.26	36
2016	2016601/00054	QUALITY MANAGEMENT - INTELLIGENT COMPACTION	LS	37.00	\$494.14	\$13,355.04	37
2016	2016601/00080	PUBLIC INFORMATION MANAGEMENT	LS	2.00	\$45.00	\$22,500.00	2
2016	2016609/00052	QUALITY MANAGEMENT - E-TICKETING	TON	902,185.00	\$306.74	\$0.34	22
2016	2016901/00010	CONTRACT MANAGEMENT	LS	2.00	\$1,579.11	\$789,555.50	2
2016	2016901/00050	QUALITY MANAGEMENT	LS	3.00	\$3,764.67	\$1,254,891.00	3
2016	2016901/00080	PUBLIC INFORMATION MANAGEMENT	LS	1.00	\$120.41	\$120,410.00	1
					\$6,715.38		

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
State Aid Projects Not Included
1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2021	2021501/00010	MOBILIZATION	LS	128.00	\$33,516.59	\$261,848.35	128
2021	2021601/00013	MOBILIZATION BRIDGE	LS	5.00	\$132.64	\$26,528.00	5
2021	2021901/00005	MOBILIZATION DESIGN BUILD	LS	3.00	\$3,325.55	\$1,108,517.86	3
					\$36,974.78		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2031	2031502/00030	FIELD OFFICE TYPE D	EACH	37.00	\$558.54	\$15,095.56	37
2031	2031502/00040	FIELD OFFICE TYPE D-MODIFIED	EACH	8.00	\$575.63	\$71,953.25	8
2031	2031502/00110	FIELD LABORATORY TYPE D	EACH	29.00	\$319.30	\$11,010.38	29
2031	2031502/00120	FIELD LABORATORY TYPE DX	EACH	6.00	\$273.06	\$45,510.63	6
2031	2031502/00140	FIELD LABORATORY TYPE DX-MODIFIED	EACH	1.00	\$25.00	\$25,000.00	1
2031	2031602/00150	COMBINATION FIELD LABORATORY-OFFICE	EACH	19.00	\$215.26	\$11,329.65	18
					\$1,966.79		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2041	2041610/00010	TRAINEES	HOUR	5,700.00	\$5.70	\$1.00	2
					\$5.70		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2051	2051501/00010	MAINT AND RESTORATION OF HAUL ROADS	LS	75.00	\$68.95	\$919.27	75

\$68.95

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2101	2101501/00020	CLEARING AND GRUBBING	LS	5.00	\$41.45	\$8,290.00	5
2101	2101505/00020	CLEARING	ACRE	118.70	\$670.14	\$5,645.62	26
2101	2101505/00030	GRUBBING	ACRE	122.40	\$543.58	\$4,441.02	40
2101	2101524/00040	CLEARING	TREE	2,107.00	\$345.84	\$164.14	22
2101	2101524/00050	GRUBBING	TREE	2,336.00	\$288.03	\$123.30	35

\$1,889.04

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2102	2102503/00010	PAVEMENT MARKING REMOVAL	L F	735,627.00	\$551.72	\$0.75	33
2102	2102518/00010	PAVEMENT MARKING REMOVAL	S F	45,121.00	\$179.13	\$3.97	16

\$730.85

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2103	2103501/00010	BUILDING REMOVAL	LS	11.00	\$239.20	\$21,745.45	11
2103	2103501/00011	BUILDING REMOVAL A	LS	1.00	\$47.69	\$47,685.00	1
2103	2103501/00012	BUILDING REMOVAL B	LS	1.00	\$39.79	\$39,790.00	1
2103	2103501/00013	BUILDING REMOVAL C	LS	1.00	\$33.45	\$33,446.00	1
2103	2103502/00010	DISCONNECT SEWER SERVICE	EACH	2.00	\$3.25	\$1,625.00	2
2103	2103502/00020	DISCONNECT WATER SERVICE	EACH	13.00	\$31.00	\$2,384.73	2

\$394.38

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2104	2104501/01200	REMOVE FLASHER SYSTEM	LS	6.00	\$11.06	\$1,843.93	6
2104	2104502/00010	REMOVE PIEZOMETER	EACH	7.00	\$4.78	\$682.88	3
2104	2104502/00040	REMOVE TEMPORARY CROSS-OVER	EACH	7.00	\$72.00	\$10,285.71	2

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2104	2104502/00050	REMOVE VEHICULAR GATE	EACH	2.00	\$1.00	\$500.00	1
2104	2104502/00060	REMOVE CONCRETE BOX CULVERT END SECTION	EACH	29.00	\$43.45	\$1,498.28	2
2104	2104502/00070	REMOVE RC CATTLE PASS APRON	EACH	2.00	\$1.00	\$500.00	1
2104	2104502/00090	REMOVE BOX CULVERT	EACH	3.00	\$48.45	\$16,150.00	2
2104	2104502/00100	REMOVE BOX CULVERT END	EACH	28.00	\$42.60	\$1,521.43	3
2104	2104502/00110	REMOVE CONCRETE APRON	EACH	278.00	\$111.82	\$402.22	24
2104	2104502/00120	REMOVE METAL APRON	EACH	335.00	\$74.66	\$222.87	18
2104	2104502/00130	REMOVE PIPE APRON	EACH	1,196.00	\$270.68	\$226.32	29
2104	2104502/00170	REMOVE UNDERGROUND TANK	EACH	6.00	\$57.70	\$9,616.67	2
2104	2104502/00180	REMOVE ABOVEGROUND TANK	EACH	2.00	\$4.50	\$2,250.50	2
2104	2104502/00190	REMOVE GAS PUMP	EACH	4.00	\$1.00	\$250.00	1
2104	2104502/00220	REMOVE FLAP GATE	EACH	5.00	\$1.29	\$257.00	3
2104	2104502/00250	REMOVE ANCHORAGE ASSEMBLY - TENSION CABLE	EACH	24.00	\$98.18	\$4,090.63	5
2104	2104502/00260	REMOVE MISCELLANEOUS STRUCTURES	EACH	36.00	\$39.50	\$1,097.22	5
2104	2104502/00270	REMOVE CONCRETE HEADWALL	EACH	101.00	\$23.73	\$234.96	10
2104	2104502/00290	REMOVE CONCRETE NOSE	EACH	3.00	\$3.00	\$1,000.00	2
2104	2104502/00300	REMOVE SEPTIC TANK	EACH	2.00	\$3.80	\$1,900.00	1
2104	2104502/00340	REMOVE HEADWALL	EACH	34.00	\$34.60	\$1,017.65	2
2104	2104502/00360	REMOVE ANCHORAGE ASSEMBLY-CABLE	EACH	250.00	\$38.35	\$153.38	14
2104	2104502/00370	REMOVE ANCHORAGE ASSEMBLY-PLATE BEAM	EACH	139.00	\$33.02	\$237.53	19

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2104	2104502/00380	REMOVE BREAKAWAY CABLE TERMINAL	EACH	4.00	\$3.00	\$750.00	1
2104	2104502/00430	REMOVE BOLLARDS	EACH	32.00	\$6.16	\$192.50	4
2104	2104502/00440	REMOVE POST	EACH	4.00	\$1.00	\$250.00	1
2104	2104502/00450	REMOVE PERMANENT BARRICADE	EACH	5.00	\$0.78	\$155.00	1
2104	2104502/00460	REMOVE WOOD POST	EACH	35.00	\$3.50	\$100.00	1
2104	2104502/00470	REMOVE LIGHTING UNIT	EACH	139.00	\$43.63	\$313.92	8
2104	2104502/00480	REMOVE LUMINAIRE	EACH	134.00	\$16.43	\$122.62	3
2104	2104502/00500	REMOVE GUIDE POST	EACH	153.00	\$6.16	\$40.29	10
2104	2104502/00540	REMOVE TWISTED END TREATMENT	EACH	15.00	\$7.98	\$532.33	7
2104	2104502/00550	REMOVE IMPACT ATTENUATOR	EACH	23.00	\$18.68	\$812.06	5
2104	2104502/00590	REMOVE CONCRETE STRUCTURE	EACH	2.00	\$1.65	\$825.00	2
2104	2104502/00600	REMOVE CONCRETE STEPS	EACH	11.00	\$2.84	\$258.36	4
2104	2104502/00610	REMOVE STAIRS	EACH	1.00	\$0.40	\$400.00	1
2104	2104502/00670	REMOVE PILING	EACH	8.00	\$4.00	\$500.00	1
2104	2104502/00710	REMOVE PLANTER	EACH	14.00	\$4.90	\$350.00	1
2104	2104502/00750	REMOVE UTILITY VAULT	EACH	7.00	\$12.94	\$1,848.86	3
2104	2104502/00770	REMOVE MANHOLE OR CATCH BASIN	EACH	80.00	\$39.26	\$490.81	8
2104	2104502/00780	REMOVE MANHOLE	EACH	24.00	\$17.01	\$708.59	6
2104	2104502/00790	REMOVE CATCH BASIN	EACH	15.00	\$9.79	\$652.80	9
2104	2104502/00800	REMOVE DROP INLET	EACH	7.00	\$2.66	\$380.58	2

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2104	2104502/00810	REMOVE CURB BOX	EACH	2.00	\$0.48	\$237.80	2
2104	2104502/00820	REMOVE CASTING	EACH	425.00	\$104.11	\$244.97	28
2104	2104502/00825	REMOVE SAFETY GRATE	EACH	1.00	\$0.20	\$200.00	1
2104	2104502/00840	REMOVE GATE VALVE	EACH	9.00	\$1.28	\$142.00	1
2104	2104502/00850	REMOVE GATE VALVE AND BOX	EACH	96.00	\$44.97	\$468.47	8
2104	2104502/00860	REMOVE CURB STOP AND BOX	EACH	14.00	\$4.30	\$307.14	3
2104	2104502/00870	REMOVE VALVE BOX	EACH	12.00	\$3.34	\$278.35	2
2104	2104502/00880	REMOVE HYDRANT	EACH	34.00	\$34.06	\$1,001.74	8
2104	2104502/00910	REMOVE DRAINAGE STRUCTURE	EACH	398.00	\$174.30	\$437.93	24
2104	2104502/00940	REMOVE CONCRETE FLUME	EACH	2.00	\$1.00	\$500.00	1
2104	2104502/01030	REMOVE FOUNDATION	EACH	8.00	\$7.70	\$962.50	3
2104	2104502/01090	REMOVE CABINET FOUNDATION	EACH	7.00	\$2.33	\$332.86	3
2104	2104502/01130	REMOVE RAMP CONTROL SIGNAL FOUNDATION	EACH	4.00	\$1.98	\$495.00	1
2104	2104502/01140	REMOVE CCTV FOUNDATION	EACH	1.00	\$1.00	\$1,000.00	1
2104	2104502/01150	REMOVE SERVICE FOUNDATION	EACH	2.00	\$2.08	\$1,037.50	2
2104	2104502/01170	REMOVE FIBER OPTIC VAULT	EACH	8.00	\$12.96	\$1,620.00	2
2104	2104502/01180	REMOVE DELINEATOR	EACH	41.00	\$1.53	\$37.32	5
2104	2104502/01185	REMOVE DELINEATOR / MARKER	EACH	462.00	\$11.19	\$24.21	8
2104	2104502/01190	REMOVE DELINEATOR / MARKER PANEL	EACH	45.00	\$1.04	\$23.00	2
2104	2104502/01200	REMOVE DELINEATOR / MARKER SIGN	EACH	581.00	\$37.26	\$64.13	18

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2104	2104502/01210	REMOVE MARKER	EACH	543.00	\$11.27	\$20.76	10
2104	2104502/01220	REMOVE SIGN	EACH	1,555.00	\$94.45	\$60.74	8
2104	2104502/01230	REMOVE SIGN TYPE A	EACH	3.00	\$7.60	\$2,533.33	3
2104	2104502/01240	REMOVE SIGN TYPE C	EACH	2,543.00	\$113.42	\$44.60	50
2104	2104502/01250	REMOVE SIGN TYPE D	EACH	344.00	\$28.83	\$83.82	34
2104	2104502/01270	REMOVE SIGN TYPE EO	EACH	1.00	\$0.10	\$100.00	1
2104	2104502/01280	REMOVE SIGN TYPE OH (BRIDGE MOUNTED)	EACH	2.00	\$3.90	\$1,950.00	2
2104	2104502/01290	REMOVE SIGN TYPE OH	EACH	3.00	\$31.50	\$10,500.00	2
2104	2104502/01300	REMOVE SIGN TYPE SPECIAL	EACH	38.00	\$2.01	\$52.81	10
2104	2104502/01348	REMOVE OVERHEAD BRIDGE MOUNTED SIGN	EACH	2.00	\$6.32	\$3,160.00	1
2104	2104502/01350	REMOVE BILLBOARD	EACH	1.00	\$0.50	\$500.00	1
2104	2104502/01370	REMOVE SERVICE INSTALLATION	EACH	1.00	\$0.33	\$325.00	1
2104	2104502/01380	REMOVE SERVICE EQUIPMENT	EACH	8.00	\$4.90	\$612.25	6
2104	2104502/01390	REMOVE SIGNAL SYSTEM	EACH	1.00	\$10.98	\$10,975.00	1
2104	2104502/01400	REMOVE SIGNAL SYSTEM A	EACH	4.00	\$19.58	\$4,896.05	4
2104	2104502/01410	REMOVE SIGNAL SYSTEM B	EACH	3.00	\$14.28	\$4,761.39	3
2104	2104502/01450	REMOVE LIGHTING SYSTEM	EACH	10.00	\$140.00	\$13,999.80	5
2104	2104502/01490	REMOVE RAMP CONTROL SIGNAL	EACH	3.00	\$1.62	\$540.00	1
2104	2104502/01510	REMOVE FLASHER SIGNAL	EACH	1.00	\$0.54	\$540.00	1
2104	2104502/01520	REMOVE EQUIPMENT PAD	EACH	2.00	\$2.00	\$1,000.00	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2104	2104502/01550	REMOVE PULL BOX	EACH	3.00	\$1.46	\$485.00	1
2104	2104502/01560	REMOVE HANDHOLE	EACH	71.00	\$22.78	\$320.89	10
2104	2104502/01580	REMOVE LIGHT FOUNDATION	EACH	202.00	\$68.16	\$337.45	15
2104	2104502/01610	REMOVE SERVICE CABINET	EACH	3.00	\$1.23	\$409.45	3
2104	2104502/01630	REMOVE POLE MOUNTED CABINET	EACH	4.00	\$1.59	\$398.27	3
2104	2104502/01640	REMOVE CABINET	EACH	2.00	\$0.50	\$250.00	1
2104	2104502/01672	REMOVE EXTRUDED SIGN PANEL	EACH	29.00	\$21.00	\$724.14	2
2104	2104502/01675	REMOVE SIGN PANEL	EACH	195.00	\$9.08	\$46.56	3
2104	2104502/01690	REMOVE SIGN PANEL TYPE C	EACH	86.00	\$3.40	\$39.59	10
2104	2104502/01700	REMOVE SIGN PANEL TYPE D	EACH	26.00	\$1.58	\$60.58	3
2104	2104502/01710	REMOVE SIGN PANEL TYPE OH	EACH	24.00	\$24.00	\$1,000.00	1
2104	2104502/01900	REMOVE ECCENTRIC LOADER BCT	EACH	46.00	\$15.49	\$336.72	12
2104	2104502/01910	REMOVE ENERGY ABSORBING TERMINAL	EACH	284.00	\$79.81	\$281.03	31
2104	2104502/01930	REMOVE SLOTTED RAIL TERMINAL	EACH	23.00	\$7.40	\$321.66	6
2104	2104502/01940	REMOVE MAIL BOX SUPPORT	EACH	18.00	\$3.15	\$175.22	3
2104	2104502/01950	REMOVE CAMERA	EACH	2.00	\$0.45	\$225.00	1
2104	2104502/01960	SALVAGE CASTING	EACH	16.00	\$6.50	\$406.25	2
2104	2104502/02180	SALVAGE IMPACT ATTENUATOR	EACH	1.00	\$0.65	\$653.00	1
2104	2104502/02210	SALVAGE ANCHORAGE ASSEMBLY-TYPE 31	EACH	5.00	\$1.53	\$305.00	1
2104	2104502/02230	SALVAGE ENERGY ABSORBING TERMINAL	EACH	31.00	\$13.42	\$432.78	6

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2104	2104502/02390	SALVAGE TREE GRATE	EACH	5.00	\$1.38	\$275.00	1
2104	2104502/02444	SALVAGE DELINEATOR / MARKER	EACH	56.00	\$2.37	\$42.32	3
2104	2104502/02450	SALVAGE MARKER	EACH	33.00	\$1.34	\$40.64	7
2104	2104502/02460	SALVAGE DELINEATOR	EACH	18.00	\$0.54	\$30.00	1
2104	2104502/02490	SALVAGE PIPE APRON	EACH	37.00	\$19.28	\$520.95	6
2104	2104502/02500	SALVAGE CONCRETE APRON	EACH	24.00	\$16.83	\$701.25	7
2104	2104502/02510	SALVAGE PRECAST CONCRETE HEADWALL	EACH	4.00	\$0.40	\$100.00	1
2104	2104502/02540	SALVAGE METAL APRON	EACH	6.00	\$1.24	\$206.67	2
2104	2104502/02580	SALVAGE RC CATTLE PASS APRON	EACH	2.00	\$2.00	\$1,000.00	1
2104	2104502/02620	SALVAGE STRUCTURE	EACH	2.00	\$4.00	\$2,000.00	1
2104	2104502/02630	SALVAGE CONTROL STRUCTURE	EACH	1.00	\$1.15	\$1,150.00	1
2104	2104502/02750	SALVAGE STEEL POST	EACH	2.00	\$0.22	\$110.00	1
2104	2104502/02780	SALVAGE STEEL LIGHT FOUNDATION	EACH	1.00	\$0.17	\$165.00	1
2104	2104502/02790	SALVAGE LIGHT FOUNDATION	EACH	1.00	\$0.30	\$300.00	1
2104	2104502/02920	SALVAGE LIGHTING UNIT	EACH	51.00	\$22.76	\$446.34	14
2104	2104502/02960	SALVAGE FLASHER SYSTEM	EACH	3.00	\$2.88	\$960.33	2
2104	2104502/03000	SALVAGE CONFLICT WARNING SYSTEM	EACH	2.00	\$5.23	\$2,612.50	2
2104	2104502/03040	SALVAGE OUTDOOR FIBEROPTIC SPLICE ENCLOSURE	EACH	1.00	\$0.22	\$215.00	1
2104	2104502/03110	SALVAGE CCTV HARDWARE	EACH	2.00	\$1.95	\$975.00	2
2104	2104502/03200	SALVAGE SERVICE CABINET	EACH	5.00	\$3.19	\$637.00	3

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2104	2104502/03280	SALVAGE DMS	EACH	1.00	\$2.50	\$2,500.00	1
2104	2104502/03300	SALVAGE SIGN	EACH	37.00	\$2.52	\$68.22	5
2104	2104502/03320	SALVAGE SIGN TYPE C	EACH	1,145.00	\$49.07	\$42.86	47
2104	2104502/03330	SALVAGE SIGN TYPE D	EACH	268.00	\$22.61	\$84.35	28
2104	2104502/03390	SALVAGE SIGN TYPE SPECIAL	EACH	323.00	\$23.21	\$71.85	29
2104	2104502/03405	SALVAGE SIGN PANEL	EACH	3.00	\$0.17	\$55.00	1
2104	2104502/03450	SALVAGE SIGN PANEL TYPE C	EACH	48.00	\$2.34	\$48.75	3
2104	2104502/03460	SALVAGE SIGN PANEL TYPE D	EACH	74.00	\$4.10	\$55.41	2
2104	2104502/03470	SALVAGE SIGN PANEL TYPE SPECIAL	EACH	40.00	\$1.84	\$45.88	5
2104	2104502/03570	SALVAGE PICNIC TABLE	EACH	4.00	\$0.92	\$230.00	1
2104	2104502/03590	SALVAGE MAIL BOX SUPPORT	EACH	2.00	\$1.15	\$575.00	2
2104	2104502/03650	ABANDON AND SEAL WELL SHAFT	EACH	4.00	\$12.50	\$3,125.00	2
2104	2104502/03660	ABANDON MANHOLE	EACH	1.00	\$0.83	\$825.00	1
2104	2104502/03760	ABANDON HANDHOLE	EACH	1.00	\$0.59	\$588.50	1
2104	2104502/07290	REMOVE REFERENCE LOCATION SIGN	EACH	29.00	\$0.95	\$32.59	7
2104	2104502/07300	SALVAGE REFERENCE LOCATION SIGN	EACH	52.00	\$2.37	\$45.58	4
2104	2104503/00195	SAWING CONCRETE PAVEMENT (FULL DEPTH)	L F	32,380.00	\$141.18	\$4.36	40
2104	2104503/00200	SAWING BITUMINOUS PAVEMENT	L F	2,337.00	\$4.28	\$1.83	4
2104	2104503/00205	SAWING BITUMINOUS PAVEMENT (FULL DEPTH)	L F	279,790.00	\$595.95	\$2.13	73
2104	2104503/00220	REMOVE PIPE DRAIN	L F	59,752.00	\$167.90	\$2.81	14

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2104	2104503/00240	REMOVE PERFORATED PIPE	L F	14,687.00	\$15.42	\$1.05	2
2104	2104503/00250	REMOVE CONCRETE FLUME	L F	151.00	\$3.78	\$25.00	1
2104	2104503/00255	REMOVE PIPE CULVERTS	L F	56,801.00	\$852.58	\$15.01	50
2104	2104503/00260	REMOVE CONCRETE CULVERT	L F	4,676.00	\$92.58	\$19.80	4
2104	2104503/00265	REMOVE METAL CULVERT	L F	5,607.00	\$59.88	\$10.68	5
2104	2104503/00270	REMOVE WATER MAIN	L F	18,747.00	\$199.84	\$10.66	11
2104	2104503/00275	REMOVE MANHOLES OR CATCH BASINS	L F	151.20	\$27.80	\$183.87	5
2104	2104503/00280	REMOVE CATCH BASINS	L F	9.00	\$1.58	\$175.00	1
2104	2104503/00285	REMOVE SEWER PIPE (STORM)	L F	37,045.00	\$564.20	\$15.23	35
2104	2104503/00290	REMOVE SEWER PIPE (SANITARY)	L F	6,095.00	\$90.51	\$14.85	7
2104	2104503/00295	REMOVE PIPE SEWERS	L F	1,467.00	\$33.76	\$23.01	4
2104	2104503/00305	REMOVE CURB	L F	60.00	\$0.96	\$15.96	3
2104	2104503/00310	REMOVE INTEGRANT CURB	L F	4,473.00	\$26.97	\$6.03	2
2104	2104503/00315	REMOVE CURB AND GUTTER	L F	136,027.00	\$621.64	\$4.57	51
2104	2104503/00320	REMOVE BITUMINOUS CURB	L F	5,161.00	\$20.39	\$3.95	3
2104	2104503/00325	REMOVE CONCRETE CURB	L F	6,897.00	\$36.28	\$5.26	5
2104	2104503/00350	REMOVE RETAINING WALL	L F	660.00	\$14.14	\$21.42	6
2104	2104503/00355	REMOVE CONCRETE RETAINING WALL	L F	1,509.00	\$50.67	\$33.58	3
2104	2104503/00365	REMOVE WOOD RETAINING WALL	L F	16.00	\$0.16	\$10.00	1
2104	2104503/00390	REMOVE FENCE	L F	22,987.00	\$67.81	\$2.95	8

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2104	2104503/00400	REMOVE WOVEN WIRE FENCE	L F	3,842.00	\$12.99	\$3.38	3
2104	2104503/00410	REMOVE CHAIN LINK FENCE	L F	6,552.00	\$68.73	\$10.49	10
2104	2104503/00420	REMOVE WOOD FENCE	L F	146.00	\$0.60	\$4.10	1
2104	2104503/00450	REMOVE CABLE GUARDRAIL	L F	69,827.00	\$131.97	\$1.89	14
2104	2104503/00460	REMOVE GUARDRAIL-PLATE BEAM	L F	110,768.50	\$367.75	\$3.32	45
2104	2104503/00490	REMOVE METAL PIPE RAILING	L F	299.00	\$1.50	\$5.00	2
2104	2104503/00520	REMOVE CONCRETE BARRIER	L F	1,009.00	\$27.39	\$27.15	5
2104	2104503/00530	REMOVE CONCRETE MEDIAN BARRIER	L F	5,687.00	\$180.90	\$31.81	7
2104	2104503/00550	REMOVE UNDERGROUND WIRE	L F	2,405.00	\$2.81	\$1.17	2
2104	2104503/00560	REMOVE CABLES	L F	5,388.00	\$5.93	\$1.10	1
2104	2104503/00710	REMOVE NON-METALLIC CONDUIT	L F	160.00	\$0.16	\$1.00	1
2104	2104503/00720	REMOVE HANDRAIL	L F	55.00	\$0.55	\$10.00	1
2104	2104503/00730	REMOVE STONE CURB	L F	79.00	\$0.87	\$11.00	1
2104	2104503/00750	REMOVE BARBED WIRE FENCE	L F	30,998.00	\$29.45	\$0.95	3
2104	2104503/00770	REMOVE CONCRETE BARRIER WALL	L F	16.00	\$0.31	\$19.50	1
2104	2104503/00780	REMOVE CONCRETE BLOCK WALL	L F	123.00	\$2.46	\$20.00	1
2104	2104503/00810	REMOVE METAL PIPE	L F	161.00	\$4.17	\$25.91	2
2104	2104503/00820	REMOVE STEEL CASING	L F	387.00	\$7.26	\$18.76	3
2104	2104503/00840	REMOVE SANITARY SERVICE PIPE	L F	1,049.00	\$17.01	\$16.22	3
2104	2104503/00850	REMOVE WATER SERVICE PIPE	L F	463.00	\$9.01	\$19.45	2

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2104	2104503/00860	REMOVE FORCE MAIN	L F	1,966.00	\$43.06	\$21.90	2
2104	2104503/00880	REMOVE BOX CULVERT	L F	3,313.00	\$272.83	\$82.35	9
2104	2104503/00900	REMOVE CONCRETE BOX CULVERT	L F	906.00	\$127.13	\$140.32	4
2104	2104503/00920	REMOVE CATTLE PASS	L F	606.00	\$26.35	\$43.49	4
2104	2104503/00930	REMOVE RC CATTLE PASS	L F	165.00	\$6.39	\$38.73	2
2104	2104503/01060	REMOVE CONDUIT SYSTEM	L F	190.00	\$0.59	\$3.10	1
2104	2104503/01070	REMOVE DIRECT BURIED LIGHTING CABLE	L F	48,897.00	\$52.81	\$1.08	16
2104	2104503/01090	REMOVE SIGN WALKWAY	L F	146.00	\$8.90	\$60.96	3
2104	2104503/01150	REMOVE TENSION CABLE GUARDRAIL	L F	11,836.00	\$47.11	\$3.98	4
2104	2104503/01170	ABATE ASBESTOS-CONTAINING PIPES	L F	900.00	\$22.50	\$25.00	1
2104	2104503/01240	SALVAGE CHAIN LINK FENCE	L F	34.00	\$1.86	\$54.71	2
2104	2104503/01260	SALVAGE BARBED WIRE FENCE	L F	49.00	\$0.05	\$1.00	1
2104	2104503/01290	SALVAGE WOOD RAIL FENCE	L F	28.00	\$0.84	\$30.00	1
2104	2104503/01370	SALVAGE PIPE CULVERT	L F	538.00	\$10.15	\$18.87	6
2104	2104503/01380	SALVAGE CONCRETE PIPE CULVERT	L F	38.00	\$1.22	\$32.00	1
2104	2104503/01390	SALVAGE METAL CULVERTS	L F	37.00	\$1.05	\$28.50	1
2104	2104503/01500	SALVAGE TEMPORARY PRECAST CONCRETE BARRIER	L F	1,892.00	\$18.92	\$10.00	1
2104	2104503/01520	SALVAGE TENSION CABLE GUARDRAIL	L F	312.00	\$2.40	\$7.70	1
2104	2104503/01540	SALVAGE GUARDRAIL-CABLE	L F	310.00	\$1.32	\$4.25	1
2104	2104503/01550	SALVAGE GUARDRAIL	L F	2,400.00	\$8.40	\$3.50	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
State Aid Projects Not Included
1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2104	2104503/01560	SALVAGE GUARDRAIL-PLATE BEAM	L F	466.00	\$9.17	\$19.67	5
2104	2104503/01600	SALVAGE GUARDRAIL-TYPE 31	L F	1,017.00	\$6.17	\$6.07	2
2104	2104503/01650	SALVAGE STONE CURB	L F	18.00	\$0.90	\$50.00	1
2104	2104504/00010	REMOVE CONCRETE MEDIAN	S Y	10,342.00	\$57.40	\$5.55	6
2104	2104504/00050	REMOVE CONCRETE WALK	S Y	4,457.00	\$33.78	\$7.58	6
2104	2104504/00060	REMOVE SLOPE PAVING	S Y	671.00	\$6.37	\$9.50	1
2104	2104504/00070	REMOVE PAVEMENT	S Y	276,267.00	\$1,665.89	\$6.03	22
2104	2104504/00080	REMOVE CONCRETE DRIVEWAY PAVEMENT	S Y	10,724.00	\$111.64	\$10.41	22
2104	2104504/00090	REMOVE CONCRETE PAVEMENT	S Y	184,085.00	\$990.38	\$5.38	20
2104	2104504/00100	REMOVE CONCRETE APPROACH PANEL	S Y	6,914.00	\$265.64	\$38.42	14
2104	2104504/00110	REMOVE BITUMINOUS DRIVEWAY PAVEMENT	S Y	25,964.00	\$123.07	\$4.74	20
2104	2104504/00120	REMOVE BITUMINOUS PAVEMENT	S Y	1,271,402.00	\$4,475.34	\$3.52	65
2104	2104504/00140	REMOVE BITUMINOUS SHOULDER PAVEMENT	S Y	604,348.00	\$1,329.57	\$2.20	34
2104	2104507/00270	REMOVE RIPRAP	C Y	518.00	\$14.22	\$27.46	5
2104	2104507/00320	REMOVE GABION	C Y	233.00	\$5.83	\$25.00	1
2104	2104507/00370	REMOVE MASONRY AND CONCRETE STRUCTURES	C Y	9.00	\$3.60	\$400.00	1
2104	2104507/00390	REMOVE CONCRETE STEPS	C Y	10.00	\$0.22	\$22.00	1
2104	2104518/00020	REMOVE WOOD NOISE WALL	S F	7,116.00	\$34.87	\$4.90	1
2104	2104518/00080	REMOVE SIDEWALK	S F	742.00	\$1.39	\$1.87	2
2104	2104518/00100	REMOVE BITUMINOUS WALK	S F	76,379.00	\$82.49	\$1.08	13

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2104	2104518/00110	REMOVE CONCRETE SLOPE PAVING	S F	3,520.00	\$7.04	\$2.00	1
2104	2104518/00130	REMOVE CONCRETE SIDEWALK	S F	10,834.00	\$19.07	\$1.76	4
2104	2104518/00140	REMOVE CONCRETE WALK	S F	420,712.00	\$647.90	\$1.54	31
2104	2104518/00160	REMOVE CONCRETE DRIVEWAY PAVEMENT	S F	5,246.00	\$10.12	\$1.93	4
2104	2104518/00190	REMOVE PAVEMENT	S F	20,399.00	\$10.61	\$0.52	1
2104	2104518/00200	REMOVE CONCRETE PAVEMENT	S F	38,851.00	\$88.97	\$2.29	4
2104	2104518/00210	REMOVE CONCRETE APPROACH PANEL	S F	2,600.00	\$19.76	\$7.60	2
2104	2104518/00220	REMOVE CONCRETE MEDIAN	S F	19,527.00	\$27.92	\$1.43	5
2104	2104518/00240	REMOVE BITUMINOUS SHOULDER PAVEMENT	S F	216.00	\$5.40	\$25.00	1
2104	2104518/00250	REMOVE BITUMINOUS PAVEMENT	S F	112,145.00	\$187.28	\$1.67	7
2104	2104518/00270	REMOVE BITUMINOUS DRIVEWAY PAVEMENT	S F	52,921.00	\$26.46	\$0.50	1
2104	2104518/00310	REMOVE TIMBER DECK	S F	472.00	\$0.52	\$1.10	1
2104	2104601/01220	RELOCATE MISCELLANEOUS STRUCTURES	LS	1.00	\$22.00	\$22,000.00	1
2104	2104601/01280	REMOVE CABLES	LS	13.00	\$41.76	\$3,212.45	13
2104	2104601/01290	REMOVE CONDUIT SYSTEM	LS	1.00	\$3.50	\$3,500.00	1
2104	2104601/01310	REMOVE MISCELLANEOUS STRUCTURES	LS	2.00	\$7.50	\$3,750.00	2
2104	2104601/01320	REMOVE MISCELLANEOUS DEBRIS	LS	2.00	\$11.50	\$5,750.00	2
2104	2104601/01350	REMOVE REGULATED WASTE MATERIAL (BRIDGE)	LS	10.00	\$28.75	\$2,875.30	10
2104	2104601/01360	REMOVE REGULATED WASTE MATERIAL (UTILITY)	LS	1.00	\$6.00	\$6,000.00	1
2104	2104601/01370	REMOVE REGULATED WASTE MATERIAL	LS	1.00	\$17.42	\$17,423.00	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2104	2104601/01380	REMOVE REGULATED WASTE MATERIAL A	LS	1.00	\$6.49	\$6,490.00	1
2104	2104601/01390	REMOVE REGULATED WASTE MATERIAL B	LS	1.00	\$0.50	\$500.00	1
2104	2104601/01510	SALVAGE MISCELLANEOUS STRUCTURES	LS	2.00	\$8.60	\$4,300.00	2
2104	2104601/01540	SALVAGE FLASHER SYSTEM	LS	2.00	\$1.81	\$907.00	2
2104	2104601/01730	HAUL SALVAGED MATERIAL	LS	17.00	\$21.45	\$1,261.94	17
2104	2104602/00300	REMOVE SIGN SPECIAL	EACH	1.00	\$1.00	\$1,000.00	1
2104	2104602/00400	SALVAGE SIGN SPECIAL	EACH	3.00	\$0.13	\$42.22	2
2104	2104602/03690	REMOVE MISCELLANEOUS STRUCTURES	EACH	1.00	\$2.40	\$2,400.00	1
2104	2104602/03730	RELOCATE FLAGPOLE	EACH	1.00	\$1.00	\$1,000.00	1
2104	2104602/03740	RELOCATE BENCH	EACH	6.00	\$2.79	\$465.00	1
2104	2104602/03770	RELOCATE STREET LIGHT	EACH	7.00	\$13.01	\$1,857.99	2
2104	2104602/03780	PLUG FILL AND ABANDON BOX CULVERT	EACH	1.00	\$30.00	\$30,000.00	1
2104	2104603/01850	ABANDON WATER MAIN	L F	640.00	\$7.70	\$12.03	2
2104	2104603/01880	MILL BITUMINOUS SURFACE - CRACK AND JOINT REPAIR	L F	44,110.00	\$40.14	\$0.91	1
2104	2104607/00490	SALVAGE RANDOM RIPRAP	C Y	338.00	\$7.16	\$21.18	3
2104	2104607/00491	SALVAGE RIPRAP SPECIAL	C Y	213.00	\$6.50	\$30.53	3
2104	2104607/00500	SALVAGE ROCK	C Y	1,140.00	\$11.40	\$10.00	1
2104	2104609/01960	REMOVE DEBRIS	TON	100.00	\$7.25	\$72.50	1
2104	2104618/00021	REMOVE BRICK PAVERS	S F	3,511.00	\$3.72	\$1.06	2
2104	2104618/00022	REMOVE STONE	S F	151.00	\$8.15	\$54.00	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
State Aid Projects Not Included
1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2104	2104618/00035	REMOVE STONE STEP	S F	6.00	\$0.69	\$115.00	1
2104	2104618/00090	SALVAGE STONE	S F	1,117.00	\$57.75	\$51.70	1
2104	2104618/00110	SALVAGE BRICK PAVERS	S F	86.00	\$1.29	\$15.00	1
2104	2104618/00135	SALVAGE STONE STEP	S F	17.00	\$1.38	\$81.00	1
2104	2104618/00300	REMOVE AND REPLACE BITUMINOUS PAVEMENT	S F	62,338.00	\$743.07	\$11.92	16
2104	2104619/00010	REMOVE SEALANT MATERIAL	RDST	772.00	\$69.48	\$90.00	1
					\$19,340.72		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2105	2105504/00031	GEOTEXTILE FABRIC TYPE 1	S Y	4,294.00	\$11.98	\$2.79	4
2105	2105504/00033	GEOTEXTILE FABRIC TYPE 3	S Y	2,211.00	\$6.81	\$3.08	2
2105	2105504/00034	GEOTEXTILE FABRIC TYPE 4	S Y	279,815.00	\$663.16	\$2.37	13
2105	2105504/00035	GEOTEXTILE FABRIC TYPE 5	S Y	210,120.00	\$216.42	\$1.03	10
2105	2105504/00037	GEOTEXTILE FABRIC TYPE 7	S Y	415,774.00	\$1,155.85	\$2.78	16
2105	2105504/00038	GEOTEXTILE FABRIC TYPE 8	S Y	21,630.00	\$62.73	\$2.90	1
2105	2105601/00015	DEWATERING	LS	18.00	\$640.45	\$35,580.56	18
2105	2105601/00022	CONSTRUCT ACCESS FACILITIES	LS	1.00	\$194.40	\$194,400.00	1
2105	2105601/00030	SITE GRADING	LS	3.00	\$67.07	\$22,358.33	3
2105	2105601/00045	TEMPORARY STREAM DIVERSION SYSTEM	LS	11.00	\$2,669.05	\$242,640.91	11
2105	2105602/00001	PIEZOMETER	EACH	3.00	\$21.00	\$7,000.00	1
2105	2105602/00010	SETTLEMENT PLATES	EACH	74.00	\$22.84	\$308.65	3

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2105	2105602/00015	CONSTRUCT TEMPORARY BYPASS	EACH	7.00	\$96.00	\$13,714.29	2
2105	2105602/00020	CONSTRUCT TURN LANES	EACH	31.00	\$232.50	\$7,500.00	1
2105	2105602/00021	CONSTRUCT ENTRANCE	EACH	179.00	\$902.04	\$5,039.33	2
2105	2105602/00022	GRAVEL ENTRANCE RESTORATION	EACH	477.00	\$106.25	\$222.74	6
2105	2105602/00023	ENTRANCE RECONSTRUCTION	EACH	1.00	\$1.00	\$1,000.00	1
2105	2105602/00050	DEWATERING	EACH	60.00	\$125.90	\$2,098.38	10
2105	2105603/00015	MINOR GRADING	L F	11,461.00	\$112.09	\$9.78	4
2105	2105603/00020	WICK DRAIN	L F	42,782.00	\$59.04	\$1.38	1
2105	2105603/00040	SHOULDER TRENCHING	L F	187,712.00	\$168.94	\$0.90	2
2105	2105603/00060	DITCH CLEANING	L F	14,341.00	\$113.01	\$7.88	9
2105	2105604/00006	GEOMEMBRANE SYSTEM	S Y	38,080.00	\$297.02	\$7.80	5
2105	2105604/00014	SOIL STABILIZATION GEOGRID	S Y	112,892.00	\$261.91	\$2.32	3
2105	2105604/00020	GEOTEXTILE FABRIC	S Y	25,045.00	\$112.70	\$4.50	1
2105	2105604/00021	GEOTEXTILE FABRIC SPECIAL	S Y	111,166.00	\$392.42	\$3.53	9
2105	2105604/00055	SUBGRADE SOIL MODIFICATION	S Y	14,288.00	\$71.44	\$5.00	1
2105	2105604/00060	GEOGRID	S Y	34,824.00	\$96.11	\$2.76	8
2105	2105604/00085	PLASTIC LINER	S Y	4,472.00	\$70.75	\$15.82	2
2105	2105607/00420	EXCAVATION SPECIAL	C Y	25,765.00	\$373.33	\$14.49	20
2105	2105607/00550	COMMON BORROW SPECIAL (CV)	C Y	4,071.00	\$139.72	\$34.32	3
2105	2105607/00660	GEOFOAM	C Y	12,773.00	\$884.02	\$69.21	2

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
State Aid Projects Not Included
1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2105	2105607/00700	HAUL AND DISPOSE OF CONTAMINATED MATERIAL	C Y	12,925.00	\$541.04	\$41.86	11
2105	2105609/00120	HAUL AND DISPOSE OF CONTAMINATED MATERIAL	TON	10,553.50	\$437.76	\$41.48	10
2105	2105609/00122	HAUL AND DISPOSE OF CONTAMINATED SOIL	TON	2,894.00	\$98.40	\$34.00	1
2105	2105609/00125	HAUL AND DISPOSE OF LEAD CONTAMINATED SOIL	TON	250.00	\$25.00	\$100.00	1
2105	2105609/00130	EXCAVATION SPECIAL	TON	811.50	\$12.50	\$15.40	4
2105	2105619/00020	MINOR GRADING	RDST	11.00	\$1.16	\$105.00	1
2105	2105901/00029	GRADING	LS	3.00	\$7,510.36	\$2,503,453.00	3
					\$18,974.17		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2106	2106507/00010	EXCAVATION - COMMON	C Y	7,577,094.00	\$40,082.83	\$5.29	78
2106	2106507/00025	EXCAVATION - ROCK	C Y	20,837.00	\$426.53	\$20.47	4
2106	2106507/00030	EXCAVATION - MUCK	C Y	284,139.00	\$1,900.89	\$6.69	8
2106	2106507/00040	EXCAVATION - SUBGRADE	C Y	254,157.00	\$1,557.98	\$6.13	11
2106	2106507/00050	EXCAVATION - CHANNEL AND POND	C Y	24,254.00	\$234.54	\$9.67	2
2106	2106507/00070	GRANULAR EMBANKMENT (CV)	C Y	104,116.00	\$1,028.67	\$9.88	7
2106	2106507/00080	SELECT GRANULAR EMBANKMENT (CV)	C Y	1,700,999.00	\$19,663.55	\$11.56	42
2106	2106507/00085	SELECT GRANULAR EMBANKMENT MOD (CV)	C Y	4,571.00	\$100.56	\$22.00	1
2106	2106507/00090	SELECT GRANULAR EMBANKMENT MOD 5% (CV)	C Y	77,148.00	\$1,077.76	\$13.97	3
2106	2106507/00100	SELECT GRANULAR EMBANKMENT MOD 7% (CV)	C Y	63,003.00	\$2,023.03	\$32.11	12
2106	2106507/00110	SELECT GRANULAR EMBANKMENT MOD 10% (CV)	C Y	20,328.00	\$457.79	\$22.52	2

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2106	2106507/00120	SELECT GRANULAR EMBANKMENT SUPER SAND (CV)	C Y	82,831.00	\$2,309.33	\$27.88	8
2106	2106507/00130	COMMON EMBANKMENT (CV)	C Y	5,700,680.00	\$9,976.19	\$1.75	80
					\$80,839.65		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2111	2111519/00010	TEST ROLLING	RDST	10,875.00	\$23.16	\$2.13	2
					\$23.16		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2112	2112519/00010	SUBGRADE PREPARATION	RDST	249.00	\$49.15	\$197.39	6
2112	2112519/00020	SUBGRADE PREPARATION 6"-12"	RDST	35.00	\$9.35	\$267.14	2
2112	2112603/00010	SHOULDER PREPARATION	L F	355,708.00	\$163.63	\$0.46	6
2112	2112603/00020	SUBGRADE PREPARATION	L F	8,240.00	\$8.24	\$1.00	1
2112	2112604/00010	SUBGRADE PREPARATION	S Y	19,580.00	\$31.33	\$1.60	5
2112	2112604/00020	SHOULDER PREPARATION	S Y	793.00	\$1.98	\$2.50	1
2112	2112619/00030	SHOULDER PREPARATION	RDST	872.00	\$8.28	\$9.50	1
					\$271.96		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2118	2118507/00040	AGGREGATE SURFACING (LV), CLASS 5	C Y	181.00	\$11.95	\$66.00	1
2118	2118507/00060	AGGREGATE SURFACING (LV), CLASS 6	C Y	7,677.00	\$185.17	\$24.12	3

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
State Aid Projects Not Included
1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2118	2118507/00070	AGGREGATE SURFACING (LV), CLASS SPECIAL	C Y	10,298.00	\$364.03	\$35.35	9
2118	2118507/00105	AGGREGATE SURFACING (CV) CLASS SPECIAL	C Y	10,220.00	\$375.99	\$36.79	7
2118	2118507/00110	AGGREGATE SURFACING (CV) CLASS 1	C Y	1,151.00	\$64.36	\$55.92	3
2118	2118507/00111	AGGREGATE SURFACING (CV) CLASS 1 MOD	C Y	11,649.00	\$276.31	\$23.72	3
2118	2118507/00120	AGGREGATE SURFACING (CV) CLASS 2	C Y	1,908.00	\$126.08	\$66.08	13
2118	2118507/00150	AGGREGATE SURFACING (CV) CLASS 5	C Y	4,850.00	\$117.18	\$24.16	2
2118	2118507/00160	AGGREGATE SURFACING (CV) CLASS 6	C Y	370.00	\$17.52	\$47.34	4
2118	2118509/00001	AGGREGATE SURFACING CLASS SPECIAL	TON	6,052.00	\$119.16	\$19.69	3
2118	2118509/00010	AGGREGATE SURFACING CLASS 1	TON	94,046.00	\$1,808.50	\$19.23	17
2118	2118509/00020	AGGREGATE SURFACING CLASS 1 MOD	TON	14,461.00	\$290.81	\$20.11	3
2118	2118509/00030	AGGREGATE SURFACING CLASS 2	TON	70,244.00	\$1,772.26	\$25.23	15
2118	2118509/00050	AGGREGATE SURFACING CLASS 5	TON	4,439.00	\$82.48	\$18.58	3
2118	2118609/00080	AGGREGATE SURFACING SPECIAL	TON	6,766.00	\$112.79	\$16.67	4
					\$5,724.59		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2123	2123510/00010	COMMON LABORERS	HOUR	635.00	\$51.61	\$81.27	8
2123	2123510/00020	MOTOR GRADER	HOUR	1,111.00	\$124.84	\$112.37	11
2123	2123510/00130	DOZER	HOUR	430.00	\$46.93	\$109.13	14
2123	2123510/00150	10 CU YD TRUCK	HOUR	455.00	\$40.50	\$89.01	10
2123	2123510/00160	12 CU YD TRUCK	HOUR	80.00	\$10.62	\$132.75	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
State Aid Projects Not Included
1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2123	2123510/00210	0.75 CU YD FRONT END LOADER	HOUR	40.00	\$6.80	\$170.00	1
2123	2123610/00330	TRACTOR MOUNTED BACKHOE	HOUR	590.00	\$59.72	\$101.22	11
2123	2123610/00340	TRACTOR MOUNTED BACKHOE-LOADER	HOUR	130.00	\$19.21	\$147.77	3
2123	2123610/00350	CRAWLER MOUNTED BACKHOE	HOUR	220.00	\$46.11	\$209.57	6
2123	2123610/00370	SKID LOADER	HOUR	120.00	\$15.65	\$130.38	3
2123	2123610/00410	STREET SWEEPER (WITH PICKUP BROOM)	HOUR	220.00	\$71.20	\$323.64	4
2123	2123610/00440	1.5 CU YD BACKHOE	HOUR	200.00	\$39.00	\$195.00	1
					\$532.19		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2130	2130523/00010	WATER	MGAL	475.60	\$17.95	\$37.74	6
					\$17.95		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2131	2131506/00010	CALCIUM CHLORIDE SOLUTION	GAL	61,750.00	\$53.11	\$0.86	9
					\$53.11		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2200	2200901/00010	BASE CONSTRUCTION	LS	3.00	\$5,573.51	\$1,857,837.77	3
					\$5,573.51		

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
State Aid Projects Not Included
1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2211	2211507/00080	AGGREGATE BASE (LV) CLASS 6	C Y	5,080.00	\$228.60	\$45.00	1
2211	2211507/00170	AGGREGATE BASE (CV) CLASS 5	C Y	239,763.00	\$5,265.20	\$21.96	24
2211	2211507/00200	AGGREGATE BASE (CV) CLASS 5Q	C Y	17,847.00	\$788.30	\$44.17	11
2211	2211507/00210	AGGREGATE BASE (CV) CLASS 6	C Y	458,673.00	\$10,953.11	\$23.88	47
2211	2211507/00230	STOCKPILE AGGREGATE	C Y	50.00	\$0.25	\$5.00	1
2211	2211509/00070	AGGREGATE BASE CLASS 5	TON	81,757.00	\$1,119.25	\$13.69	5
2211	2211509/00090	AGGREGATE BASE CLASS 5Q	TON	1,544.00	\$52.50	\$34.00	1
2211	2211509/00100	AGGREGATE BASE CLASS 6	TON	71.00	\$4.24	\$59.70	1
2211	2211604/00020	AGGREGATE BASE SPECIAL	S Y	710.00	\$28.69	\$40.41	1
2211	2211607/00310	AGGREGATE BASE SPECIAL (CV)	C Y	1,140.00	\$11.40	\$10.00	1
					\$18,451.54		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2212	2212507/00010	DRAINABLE AGGREGATE BASE, TYPE DSB (CV)	C Y	57,597.00	\$2,887.91	\$50.14	3
					\$2,887.91		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2215	2215504/00010	FULL DEPTH RECLAMATION	S Y	2,369,823.00	\$3,128.17	\$1.32	12
2215	2215504/00020	STABILIZED FULL DEPTH RECLAMATION	S Y	51,601.00	\$118.68	\$2.30	1
2215	2215509/00010	BITUMINOUS MATERIAL FOR MIXTURE	TON	572.00	\$265.40	\$463.99	1
2215	2215509/00020	CEMENT	TON	72.00	\$13.10	\$182.00	1

\$3,525.35

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2221	2221507/00080	SHOULDER BASE AGGREGATE (LV) CLASS 6	C Y	146.00	\$9.05	\$62.00	1
2221	2221507/00160	SHOULDER BASE AGGREGATE (CV) CLASS 5	C Y	13,815.00	\$469.71	\$34.00	1
2221	2221507/00180	SHOULDER BASE AGGREGATE (CV) CLASS 6	C Y	25,048.00	\$914.75	\$36.52	6
2221	2221509/00100	SHOULDER BASE AGGREGATE CLASS 6	TON	1,246.00	\$22.70	\$18.22	2

\$1,416.21

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2231	2231507/00020	BITUMINOUS PATCHING MIXTURE	C Y	15.00	\$2.40	\$160.00	1
2231	2231509/00010	BITUMINOUS PATCHING MIXTURE	TON	6,835.00	\$945.21	\$138.29	35
2231	2231509/00030	BITUMINOUS PATCHING MIXTURE (SPECIAL)	TON	36.00	\$11.04	\$306.80	1
2231	2231604/00010	BITUMINOUS PATCH SPECIAL	S Y	6,873.00	\$478.64	\$69.64	6
2231	2231609/00050	MIXTURE FOR JOINT AND CRACKS	TON	60.00	\$10.50	\$175.00	1
2231	2231619/00010	PAVEMENT CRACKING	RDST	772.00	\$69.48	\$90.00	1
2231	2231619/00020	PAVEMENT SEATING	RDST	772.00	\$20.07	\$26.00	1

\$1,537.34

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2232	2232504/00010	MILL BITUMINOUS SURFACE	S Y	3,668.00	\$10.86	\$2.96	2
2232	2232504/00020	MILL BITUMINOUS SURFACE (1.0")	S Y	85,024.00	\$79.07	\$0.93	3
2232	2232504/00040	MILL BITUMINOUS SURFACE (1.5")	S Y	1,561,308.00	\$1,826.73	\$1.17	15
2232	2232504/00060	MILL BITUMINOUS SURFACE (2.0")	S Y	1,433,392.00	\$1,691.40	\$1.18	30
2232	2232504/00080	MILL BITUMINOUS SURFACE (2.5")	S Y	712,200.00	\$904.49	\$1.27	5
2232	2232504/00120	MILL BITUMINOUS SURFACE (3.0")	S Y	1,258,962.00	\$2,001.75	\$1.59	18
2232	2232504/00150	MILL BITUMINOUS SURFACE (4.0")	S Y	626,425.00	\$820.62	\$1.31	8
2232	2232504/00220	MILL BITUMINOUS SURFACE (5.5")	S Y	420,903.00	\$1,081.72	\$2.57	2

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2232	2232504/00250	MILL BITUMINOUS SURFACE (7.0")	S Y	6,748.00	\$17.88	\$2.65	1
2232	2232504/00340	MILL CONCRETE SURFACE	S Y	3,685.00	\$65.04	\$17.65	2
2232	2232504/00360	MILL CONCRETE SURFACE (1.5")	S Y	133.00	\$1.00	\$7.50	1
2232	2232504/00370	MILL CONCRETE SURFACE (2.0")	S Y	5,043.00	\$32.93	\$6.53	2
2232	2232602/00190	MILLED RUMBLE STRIPS	EACH	32.00	\$16.48	\$515.00	3
2232	2232603/00015	MILL CONCRETE PAVEMENT FOR CRACK REPAIR	L F	400.00	\$50.00	\$125.00	1
2232	2232603/00020	MILL BITUMINOUS PAVEMENT FOR CRACK REPAIR	L F	800.00	\$49.60	\$62.00	1
2232	2232603/00025	MILLED RUMBLE STRIPS	L F	949,371.00	\$170.89	\$0.18	18
2232	2232603/00026	MILLED RUMBLE STRIPS (CONCRETE)	L F	185,191.00	\$666.69	\$3.60	3
2232	2232603/00030	MILLED RUMBLE STRIPS-INTERMITTENT	L F	1,522,499.00	\$228.37	\$0.15	21
2232	2232603/00035	MILLED RUMBLE STRIPS-CL	L F	406,768.00	\$61.02	\$0.15	7
2232	2232603/00225	MILLED SINUSOIDAL RUMBLE STRIPS	L F	235,844.00	\$47.17	\$0.20	5
2232	2232603/00230	MILLED SINUSOIDAL RUMBLE STRIPS-INTERMITTENT	L F	681,565.00	\$122.68	\$0.18	9
2232	2232603/00235	MILLED SINUSOIDAL RUMBLE STRIPS-CL	L F	1,442,372.00	\$302.90	\$0.21	18
2232	2232603/00236	MILLED SINUSOIDAL RUMBLE STRIPS CONCRETE-CL	L F	45,625.00	\$165.62	\$3.63	1
2232	2232604/00470	MILL BITUMINOUS PAVEMENT (SPECIAL)	S Y	824,352.00	\$1,327.21	\$1.61	6
					\$11,742.12		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2301	2301502/00010	DOWEL BAR	EACH	173,739.00	\$1,377.75	\$7.93	13
2301	2301503/02040	INTEGRANT CURB DESIGN B4	L F	62.00	\$1.55	\$25.00	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2301	2301503/02060	INTEGRANT CURB DESIGN B6	L F	5,029.00	\$67.04	\$13.33	4
2301	2301503/02070	INTEGRANT CURB DESIGN B6 MOD	L F	601.00	\$8.41	\$14.00	1
2301	2301503/04040	INTEGRANT CURB DESIGN D4	L F	3,068.00	\$35.74	\$11.65	3
2301	2301504/00065	CONCRETE PAVEMENT 6.5"	S Y	1,068.00	\$80.10	\$75.00	1
2301	2301504/00070	CONCRETE PAVEMENT 7.0"	S Y	19,655.00	\$1,365.24	\$69.46	6
2301	2301504/00075	CONCRETE PAVEMENT 7.5"	S Y	421,092.00	\$13,761.29	\$32.68	3
2301	2301504/00080	CONCRETE PAVEMENT 8.0"	S Y	71,962.00	\$4,254.39	\$59.12	8
2301	2301504/00085	CONCRETE PAVEMENT 8.5"	S Y	197.00	\$23.66	\$120.08	2
2301	2301504/00090	CONCRETE PAVEMENT 9.0"	S Y	762.00	\$72.39	\$95.00	1
2301	2301504/00095	CONCRETE PAVEMENT 9.5"	S Y	5,746.00	\$438.13	\$76.25	2
2301	2301504/00105	CONCRETE PAVEMENT 10.5"	S Y	1,617.00	\$153.05	\$94.65	1
2301	2301504/01070	PLACE CONCRETE PAVEMENT 7"	S Y	136,326.00	\$920.20	\$6.75	1
2301	2301504/01075	PLACE CONCRETE PAVEMENT 7.5"	S Y	189,390.00	\$857.94	\$4.53	1
2301	2301507/00010	STRUCTURAL CONCRETE	C Y	66,907.00	\$6,812.47	\$101.82	2
2301	2301508/00010	SUPPLEMENTAL PAVEMENT REINFORCEMENT	LB	230,497.00	\$497.87	\$2.16	12
2301	2301601/00010	PROTECTION SLAB	LS	1.00	\$10.00	\$10,000.00	1
2301	2301602/00030	1.25" DOWEL BAR	EACH	220,438.00	\$2,391.75	\$10.85	1
2301	2301602/00050	DRILL AND GROUT DOWEL BAR (EPOXY COATED)	EACH	1,009.00	\$22.55	\$22.35	9
2301	2301602/00071	DRILL AND GROUT REINF BAR (EPOXY COATED)	EACH	17,460.00	\$253.52	\$14.52	47
2301	2301604/02010	SLAB JACKING	S Y	598.00	\$59.80	\$100.00	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2301	2301901/00030	CONCRETE PAVEMENT	LS	2.00	\$10,643.02	\$5,321,509.58	2
					\$44,107.86		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2302	2302602/00020	DOWEL BAR	EACH	14,107.00	\$126.96	\$9.00	7
2302	2302602/00030	DRILL AND GROUT REINF BAR (EPOXY COATED)	EACH	1,087.00	\$15.90	\$14.63	5
2302	2302603/11000	JOINT REPAIR (TYPE A1)	L F	53,739.00	\$112.85	\$2.10	1
2302	2302603/12000	JOINT REPAIR (TYPE A2)	L F	74,792.00	\$175.76	\$2.35	2
2302	2302603/23000	JOINT AND CRACK REPAIR (TYPE B3)	L F	248.00	\$10.05	\$40.52	2
2302	2302603/34020	FULL DEPTH REPAIR (TYPE CD-HV)	L F	174,026.00	\$16,602.08	\$95.40	8
2302	2302604/00080	CONCRETE GRINDING	S Y	800,007.00	\$3,640.03	\$4.55	7
2302	2302604/00130	PAVEMENT REPLACEMENT (TYPE CX)	S Y	34,484.00	\$4,108.77	\$119.15	8
2302	2302604/32010	UTILITY TRENCH FULL DEPTH REPAIR (TYPE C2-LV)	S Y	30.00	\$30.00	\$1,000.00	1
2302	2302608/00210	SUPPLEMENTAL REINFORCEMENT BARS (EPOXY COATED)	LB	11,548.00	\$39.38	\$3.41	5
2302	2302618/21000	PARTIAL DEPTH REPAIR (TYPE BA)	S F	86,889.00	\$3,591.99	\$41.34	7
2302	2302618/25100	PARTIAL DEPTH REPAIR SPECIAL (TYPE BE)	S F	9,287.00	\$423.95	\$45.65	7
					\$28,877.72		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2331	2331603/00025	ROUT AND SEAL BITUMINOUS PAVEMENT CRACKS	L F	614,462.00	\$301.09	\$0.49	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2331	2331603/00030	CRACK REPAIR SPECIAL	L F	6,357.00	\$42.91	\$6.75	1
2331	2331603/00040	CRACK SEALING	L F	2,929,749.00	\$1,376.98	\$0.47	1
2331	2331603/00070	JOINT ADHESIVE	L F	1,241,623.00	\$608.40	\$0.49	22
2331	2331608/00020	ROUT AND SEAL BITUMINOUS PAVEMENT CRACKS	LB	279,109.00	\$636.37	\$2.28	1
2331	2331608/00030	SEAL BITUMINOUS PAVEMENT CRACKS	LB	214,285.00	\$488.57	\$2.28	1
					\$3,454.32		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2353	2353504/00010	ULTRATHIN BONDED WEARING COURSE	S Y	878,549.00	\$4,673.88	\$5.32	4
					\$4,673.88		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2354	2354506/00010	BITUMINOUS MATERIAL FOR MICRO-SURFACING	GAL	729,897.00	\$2,598.43	\$3.56	4
2354	2354509/00020	MICRO-SURFACING SCRATCH COURSE	TON	12,631.00	\$1,676.01	\$132.69	4
2354	2354509/00030	MICRO-SURFACING SURFACE COURSE	TON	11,050.00	\$1,405.67	\$127.21	3
2354	2354606/00020	BITUMINOUS MATERIAL FOR SLURRY SEAL	GAL	10,128.00	\$38.49	\$3.80	1
2354	2354609/00040	SLURRY SEAL SURFACE COURSE	TON	335.00	\$33.84	\$101.00	1
					\$5,752.44		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2355	2355506/00010	BITUMINOUS MATERIAL FOR FOG SEAL	GAL	983,139.50	\$2,005.60	\$2.04	18

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2355	2355506/00020	BITUMINOUS MATERIAL FOR FOG SEAL (SPECIAL)	GAL	16,681.00	\$61.39	\$3.68	3
					\$2,066.99		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2356	2356504/00010	BITUMINOUS SEAL COAT	S Y	5,737,628.00	\$3,155.70	\$0.55	6
2356	2356506/00020	BITUMINOUS MATERIAL FOR SEAL COAT	GAL	1,916,923.00	\$4,293.91	\$2.24	6
2356	2356604/00050	HIGH FRICTION SURFACE TREATMENT	S Y	21,378.00	\$579.56	\$27.11	1
					\$8,029.17		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2357	2357506/00010	BITUMINOUS MATERIAL FOR TACK COAT	GAL	66,195.00	\$99.29	\$1.50	1
2357	2357606/00020	BITUMINOUS MATERIAL FOR SHOULDER TACK	GAL	72,735.00	\$175.29	\$2.41	18
					\$274.58		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2360	2360504/03310	TYPE SP 4.75 WEARING COURSE MIXTURE (3,C) 1.0" THICK	S Y	124,546.00	\$560.46	\$4.50	1
2360	2360504/13320	TYPE SP 9.5 WEARING COURSE MIXTURE (3,C) 2.0" THICK	S Y	128,721.00	\$1,055.51	\$8.20	1
2360	2360504/14315	TYPE SP 9.5 WEARING COURSE MIXTURE (4,C) 1.5" THICK	S Y	97,111.00	\$568.10	\$5.85	1
2360	2360504/14320	TYPE SP 9.5 WEARING COURSE MIXTURE (4,C) 2.0" THICK	S Y	381,103.00	\$2,972.60	\$7.80	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
State Aid Projects Not Included
1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2360	2360504/14325	TYPE SP 9.5 WEARING COURSE MIXTURE (4,C) 2.5" THICK	S Y	4,884.00	\$65.20	\$13.35	1
2360	2360504/22130	TYPE SP 12.5 WEARING COURSE MIXTURE (2,A) 3.0" THICK	S Y	53,918.00	\$485.26	\$9.00	1
2360	2360504/23225	TYPE SP 12.5 WEARING COURSE MIXTURE (3,B) 2.5" THICK	S Y	59,180.00	\$427.28	\$7.22	1
2360	2360509/12200	TYPE SP 9.5 WEARING COURSE MIXTURE (2,B)	TON	1,809.00	\$148.30	\$81.98	2
2360	2360509/12300	TYPE SP 9.5 WEARING COURSE MIXTURE (2,C)	TON	1,324.00	\$110.61	\$83.54	2
2360	2360509/13200	TYPE SP 9.5 WEARING COURSE MIXTURE (3,B)	TON	92,460.00	\$5,123.21	\$55.41	8
2360	2360509/13300	TYPE SP 9.5 WEARING COURSE MIXTURE (3,C)	TON	74,117.00	\$4,796.85	\$64.72	9
2360	2360509/14200	TYPE SP 9.5 WEARING COURSE MIXTURE (4,B)	TON	82,682.00	\$4,075.40	\$49.29	3
2360	2360509/14300	TYPE SP 9.5 WEARING COURSE MIXTURE (4,C)	TON	90,255.00	\$5,744.73	\$63.65	4
2360	2360509/14500	TYPE SP 9.5 WEARING COURSE MIXTURE (4,E)	TON	44,447.00	\$2,977.95	\$67.00	1
2360	2360509/14600	TYPE SP 9.5 WEARING COURSE MIXTURE (4,F)	TON	3,121.00	\$223.65	\$71.66	1
2360	2360509/20100	TYPE SP 12.5 BITUMINOUS MIXTURE FOR PATCHING	TON	2,669.40	\$147.35	\$55.20	7
2360	2360509/22100	TYPE SP 12.5 WEARING COURSE MIXTURE (2,A)	TON	21,190.00	\$1,180.49	\$55.71	4
2360	2360509/22200	TYPE SP 12.5 WEARING COURSE MIXTURE (2,B)	TON	29,107.90	\$1,999.13	\$68.68	6
2360	2360509/22205	TYPE SP 12.5 NON WEARING COURSE MIXTURE (2,B)	TON	1,624.00	\$108.56	\$66.85	1
2360	2360509/22300	TYPE SP 12.5 WEARING COURSE MIXTURE (2,C)	TON	19,436.00	\$1,156.83	\$59.52	2
2360	2360509/23200	TYPE SP 12.5 WEARING COURSE MIXTURE (3,B)	TON	187,658.00	\$12,845.19	\$68.45	17
2360	2360509/23205	TYPE SP 12.5 NON WEARING COURSE MIXTURE (3,B)	TON	22,402.00	\$1,226.51	\$54.75	4
2360	2360509/23220	TYPE SP 12.5 WEARING COURSE MIXTURE (3,B) SPECIAL	TON	39,645.00	\$2,347.38	\$59.21	2

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2360	2360509/23300	TYPE SP 12.5 WEARING COURSE MIXTURE (3,C)	TON	661,357.00	\$37,346.83	\$56.47	31
2360	2360509/24200	TYPE SP 12.5 WEARING COURSE MIXTURE (4,B)	TON	48,329.00	\$3,121.09	\$64.58	4
2360	2360509/24205	TYPE SP 12.5 NON WEARING COURSE MIXTURE (4,B)	TON	24,458.00	\$1,570.45	\$64.21	5
2360	2360509/24300	TYPE SP 12.5 WEARING COURSE MIXTURE (4,C)	TON	99,309.00	\$6,435.22	\$64.80	9
2360	2360509/24500	TYPE SP 12.5 WEARING COURSE MIXTURE (4,E)	TON	116,934.00	\$8,763.03	\$74.94	4
2360	2360509/24600	TYPE SP 12.5 WEARING COURSE MIXTURE (4,F)	TON	234,251.00	\$17,158.89	\$73.25	10
2360	2360509/24900	TYPE SP 12.5 WEARING COURSE MIXTURE (4,L)	TON	10,103.00	\$728.83	\$72.14	2
2360	2360509/25200	TYPE SP 12.5 WEARING COURSE MIXTURE (5,B)	TON	214.00	\$36.38	\$170.00	1
2360	2360509/25500	TYPE SP 12.5 WEARING COURSE MIXTURE (5,E)	TON	1,943.00	\$233.16	\$120.00	1
2360	2360509/25505	TYPE SP 12.5 NON WEARING COURSE MIXTURE (5,E)	TON	4,029.00	\$246.05	\$61.07	1
2360	2360509/25600	TYPE SP 12.5 WEARING COURSE MIXTURE (5,F)	TON	5,499.00	\$461.97	\$84.01	1
2360	2360901/00010	BITUMINOUS PAVEMENT	LS	3.00	\$3,454.50	\$1,151,500.26	3
					\$129,902.95		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2363	2363509/00010	BIT MIX FOR PERM ASPHALT STABILIZED STRESS RELIEF CRSE	TON	7,531.00	\$218.40	\$29.00	1
2363	2363509/00020	BITUMINOUS MIXTURE FOR PERMEABLE ASPHALT STABILIZED BASE	TON	36,958.00	\$1,185.24	\$32.07	2
2363	2363509/00030	BITUMINOUS MATERIAL FOR MIXTURE	TON	1,344.00	\$769.16	\$572.29	3
					\$2,172.80		

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2400	2400901/00110	BRIDGE A	LS	1.00	\$4,146.44	\$4,146,437.70	1
2400	2400901/00120	BRIDGE B	LS	1.00	\$2,471.04	\$2,471,036.70	1
2400	2400901/00130	BRIDGE C	LS	1.00	\$1,610.87	\$1,610,869.58	1
2400	2400901/00140	BRIDGE D	LS	1.00	\$945.63	\$945,634.20	1
2400	2400901/00150	BRIDGE E	LS	1.00	\$1,779.76	\$1,779,762.30	1
2400	2400901/00160	BRIDGE F	LS	1.00	\$1,766.30	\$1,766,301.36	1
2400	2400901/00170	BRIDGE G	LS	1.00	\$1,630.20	\$1,630,198.68	1
					\$14,350.24		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2401	2401503/00346	TYPE CURB BARRIER CONCRETE (3S52)	L F	522.00	\$30.17	\$57.80	2
2401	2401503/01146	TYPE F (TL-4) BARRIER CONCRETE (3S52)	L F	69.00	\$15.71	\$227.69	1
2401	2401503/01246	TYPE MOD F (TL-4) BARRIER CONCRETE (3S52)	L F	17.00	\$3.83	\$225.00	1
2401	2401503/05442	SOLID (TL-4) 42" MEDIAN BARRIER CONCRETE (3S52)	L F	717.00	\$55.93	\$78.00	3
2401	2401503/07145	TYPE P-1 BARRIER CONCRETE (3S52)	L F	1,614.00	\$145.84	\$90.36	3
2401	2401503/07146	TYPE MOD P-1 BARRIER CONC (3S52)	L F	580.00	\$88.25	\$152.16	3
2401	2401503/07247	TYPE MOD P-2 (TL-4) BARRIER CONCRETE (3S52)	L F	317.00	\$41.21	\$130.00	1
2401	2401503/07445	TYPE P-4 (TL-4) BARRIER CONCRETE (3S52)	L F	188.00	\$28.20	\$150.00	1
2401	2401503/07447	TYPE MOD P-4 (TL-4) BARRIER CONCRETE (3S52)	L F	281.00	\$55.56	\$197.72	2
2401	2401503/08010	SUPPLEMENTAL DESCRIPTION	L F	217.00	\$36.89	\$170.00	1
2401	2401503/08400	TYPE S (TL-4) BARRIER CONCRETE (3S52)	L F	75.00	\$15.00	\$200.00	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2401	2401503/08436	TYPE S (TL-4) 36" BARRIER CONCRETE (3S52)	L F	7,079.00	\$662.38	\$93.57	14
2401	2401503/08442	TYPE S (TL-4) 42" BARRIER CONCRETE (3S52)	L F	1,181.00	\$91.53	\$77.50	2
2401	2401503/08454	TYPE S (TL-4) 54" BARRIER CONCRETE (3S52)	L F	316.00	\$27.02	\$85.50	2
2401	2401503/09436	TYPE MOD S (TL-4) 36" BARRIER CONCRETE (3S52)	L F	7,914.00	\$763.31	\$96.45	11
2401	2401503/09442	TYPE MOD S (TL-4) 42" BARRIER CONCRETE (3S52)	L F	105.00	\$21.00	\$200.00	1
2401	2401507/00030	STRUCTURE EXCAVATION CLASS R	C Y	80.00	\$9.60	\$120.00	1
2401	2401507/01143	STRUCTURAL CONCRETE (1G52)	C Y	4,652.00	\$2,026.69	\$435.66	12
2401	2401507/01362	STRUCTURAL CONCRETE (1P62)	C Y	20.00	\$6.00	\$300.00	2
2401	2401507/03143	STRUCTURAL CONCRETE (3G52)	C Y	7.00	\$2.30	\$328.57	2
2401	2401507/03643	STRUCTURAL CONCRETE (3B52)	C Y	8,478.00	\$7,038.69	\$830.23	22
2401	2401507/03646	STRUCTURAL CONCRETE (3S52)	C Y	50.00	\$15.00	\$300.00	1
2401	2401508/00010	REINFORCEMENT BARS	LB	379,375.00	\$508.36	\$1.34	13
2401	2401508/00011	REINFORCEMENT BARS (EPOXY COATED)	LB	3,789,062.00	\$5,304.69	\$1.40	30
2401	2401508/00027	REINFORCEMENT BARS (STAINLESS-75KSI)	LB	9,005.00	\$41.51	\$4.61	13
2401	2401518/03646	SIDEWALK CONCRETE (3S52)	S F	8,762.00	\$111.98	\$12.78	4
2401	2401518/03647	RAISED MEDIAN CONCRETE (3S52)	S F	14,609.00	\$197.81	\$13.54	3
2401	2401601/00010	STRUCTURE EXCAVATION	LS	17.00	\$882.90	\$51,935.29	17
2401	2401601/00075	FOUNDATION PREPARATION	LS	1.00	\$50.00	\$50,000.00	1
2401	2401601/00300	FOUNDATION PREP PILE BENT PIERS	LS	1.00	\$11.55	\$11,550.00	1
2401	2401602/00011	DOWEL BAR ASSEMBLY (EPOXY COATED)	EACH	50.00	\$2.00	\$40.00	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2401	2401602/00470	CONCRETE END POST	EACH	25.00	\$152.66	\$6,106.40	5
2401	2401602/00471	CONCRETE END POST TYPE 1	EACH	17.00	\$108.60	\$6,388.24	2
2401	2401607/05010	STRUCTURAL CONCRETE (SCC)	C Y	44.00	\$72.35	\$1,644.38	2
2401	2401618/00002	SPECIAL SURFACE FINISH (INPLACE)	S F	133,647.00	\$505.19	\$3.78	11
2401	2401618/00020	ARCHITECTURAL PAVEMENT	S F	175.00	\$6.31	\$36.08	1
2401	2401618/00300	BRIDGE DECK PLANING	S F	215,776.00	\$267.56	\$1.24	9
2401	2401618/04001	BRIDGE SLAB CONCRETE (3YHPC-M)	S F	102,841.00	\$3,768.09	\$36.64	15
2401	2401618/04002	BRIDGE SLAB CONCRETE (3YHPC-S)	S F	192,056.00	\$6,374.34	\$33.19	9
2401	2401618/04005	BRIDGE SLAB CONCRETE LIGHTWEIGHT	S F	18,994.00	\$759.76	\$40.00	1
					\$30,305.77		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2402	2402502/07010	FLOOR DRAIN TYPE B701	EACH	13.00	\$19.45	\$1,496.15	2
2402	2402502/08100	ELASTOMERIC BEARING PAD	EACH	30.00	\$7.90	\$263.33	3
2402	2402502/08101	ELASTOMERIC BEARING PAD TYPE 1	EACH	44.00	\$4.55	\$103.36	2
2402	2402502/08200	BEARING ASSEMBLY	EACH	256.00	\$368.72	\$1,440.31	10
2402	2402503/00010	ORNAMENTAL METAL RAILING	L F	1,831.00	\$296.02	\$161.67	3
2402	2402503/00020	ORNAMENTAL METAL RAILING TYPE SPECIAL	L F	765.00	\$195.11	\$255.04	3
2402	2402503/00090	STRUCTURAL TUBE RAILING	L F	313.00	\$125.20	\$400.00	1
2402	2402503/00130	STRUCTURAL TUBE RAILING DESIGN T-1	L F	304.00	\$48.64	\$160.00	1
2402	2402503/00160	STRUCTURAL TUBE RAILING DESIGN T-2	L F	976.00	\$151.28	\$155.00	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2402	2402503/00220	PIPE RAILING	L F	1,391.00	\$226.40	\$162.76	6
2402	2402503/00280	EXPANSION JOINT DEVICES TYPE 4	L F	1,418.00	\$210.06	\$148.14	5
2402	2402503/00290	EXPANSION JOINT DEVICES TYPE 5	L F	2,873.00	\$426.93	\$148.60	9
2402	2402503/00445	ORNAMENTAL METAL RAILING DESIGN T-4 PC	L F	188.00	\$54.52	\$290.00	1
2402	2402503/00455	ORNAMENTAL METAL RAILING DESIGN T-5 PC	L F	1,177.00	\$176.55	\$150.00	2
2402	2402508/00010	STRUCTURAL STEEL (3306)	LB	1,780.00	\$17.87	\$10.04	1
2402	2402601/00010	DRAINAGE SYSTEM BRIDGE DECK	LS	1.00	\$60.00	\$60,000.00	1
2402	2402601/00035	INSPECT COVER PLATE WELDS	LS	1.00	\$1.83	\$1,832.00	1
2402	2402601/00111	TEMPORARY BRIDGE (SUPERSTRUCTURE)	LS	1.00	\$470.00	\$470,000.00	1
2402	2402602/08010	SUPPLEMENTAL DESCRIPTION	EACH	28.00	\$242.40	\$8,657.14	3
2402	2402602/08301	REPLACE BOLT	EACH	3,770.00	\$481.35	\$127.68	2
2402	2402602/08315	METAL EMBLEM	EACH	4.00	\$3.60	\$900.00	1
2402	2402602/08320	SPLICE PLATE REPAIR	EACH	2.00	\$17.50	\$8,750.00	2
2402	2402602/08330	WELD REPAIR	EACH	29.00	\$5.80	\$200.00	3
2402	2402602/08331	SUPPLEMENTAL STIFFENER	EACH	29.00	\$43.50	\$1,500.00	1
2402	2402602/08343	SUPPLEMENTAL STEEL DIAPHRAGM	EACH	69.00	\$266.80	\$3,866.67	3
2402	2402602/08360	SHEAR STUDS	EACH	36,024.00	\$214.70	\$5.96	5
2402	2402602/08390	INSTALL STRUCTURE	EACH	2.00	\$8.00	\$4,000.00	1
2402	2402602/08400	ULTRASONIC IMPACT TREATMENT	EACH	136.00	\$61.20	\$450.00	2
2402	2402603/00550	SUPPLEMENTAL DESCRIPTION	L F	605.00	\$88.37	\$146.07	1

\$4,294.25

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2404	2404518/00010	CONCRETE WEARING COURSE (3U17A)	S F	138,325.00	\$632.15	\$4.57	7
2404	2404618/00200	CONCRETE WEARING COURSE (3U17A)	S F	1,040.00	\$11.76	\$11.31	1
2404	2404618/00250	CONCRETE WEARING COURSE (3U17A) 2.0"	S F	29,003.00	\$329.18	\$11.35	2
2404	2404618/00255	CONCRETE WEARING COURSE (3U17A) 2.5"	S F	12,860.00	\$131.17	\$10.20	1
2404	2404618/00350	CONCRETE WEARING COURSE (MICRO-SILICA)	S F	95,497.00	\$436.42	\$4.57	3
2404	2404618/00360	CONCRETE WEARING COURSE (SILICA FUME)	S F	16,102.00	\$391.44	\$24.31	1

\$1,932.12

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2405	2405503/00030	PRESTRESSED CONCRETE BEAMS 30MH	L F	3,712.00	\$1,196.30	\$322.28	3
2405	2405503/00035	PRESTRESSED CONCRETE BEAMS 35MH	L F	2,139.00	\$681.49	\$318.60	2
2405	2405503/00040	PRESTRESSED CONCRETE BEAMS 40MH	L F	3,215.00	\$1,044.88	\$325.00	1
2405	2405503/00916	PRESTRESSED CONCRETE BEAMS 36M	L F	1,809.00	\$488.43	\$270.00	3
2405	2405503/01018	PRESTRESSED CONCRETE BEAMS 18RB	L F	668.00	\$189.04	\$283.00	1
2405	2405503/02045	PRESTRESSED CONCRETE BEAMS MN45	L F	697.00	\$202.13	\$290.00	1
2405	2405503/02054	PRESTRESSED CONCRETE BEAMS MN54	L F	646.00	\$251.94	\$390.00	1
2405	2405503/02063	PRESTRESSED CONCRETE BEAMS MN63	L F	6,041.00	\$2,010.32	\$332.78	5
2405	2405503/05036	DIAPHRAGMS FOR TYPE 36M PRESTRESSED BEAMS	L F	211.00	\$26.38	\$125.00	3
2405	2405503/05045	DIAPHRAGMS FOR TYPE MN45 PREST BEAMS	L F	70.00	\$8.75	\$125.00	1
2405	2405503/05054	DIAPHRAGMS FOR TYPE MN54 PREST BEAMS	L F	60.00	\$7.50	\$125.00	1
2405	2405503/05063	DIAPHRAGMS FOR TYPE MN63 PREST BEAMS	L F	839.00	\$107.89	\$128.59	4
2405	2405503/05240	DIAPHRAGMS FOR TYPE 40MH PREST BEAMS	L F	498.00	\$34.86	\$70.00	1

\$6,249.91

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
------------	-------------	------------------	-------	----------	----------------	---------------	-----------------

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
State Aid Projects Not Included
1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2406	2406503/00010	EXPANSION JOINTS, DESIGN E8	L F	1,946.00	\$245.72	\$126.27	6
2406	2406503/00588	EXPANSION JOINTS, DESIGN E8H	L F	342.00	\$37.41	\$109.39	4
2406	2406504/00010	BRIDGE APPROACH PANELS	S Y	15,042.00	\$4,283.81	\$284.79	20
2406	2406603/00589	EXPANSION JOINTS, DESIGN E8 SPECIAL	L F	1,818.00	\$265.88	\$146.25	10
2406	2406604/00020	BRIDGE APPROACH PANELS (FIBERS)	S Y	974.00	\$303.56	\$311.66	1
					\$5,136.38		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2411	2411502/00020	CONCRETE FOOTING	EACH	44.00	\$13.11	\$298.00	1
2411	2411502/00030	CONCRETE FLUME	EACH	2.00	\$3.35	\$1,675.00	1
2411	2411502/00050	CONCRETE HEADWALL	EACH	5.00	\$27.05	\$5,410.00	3
2411	2411502/00060	CONCRETE SURGE BASIN	EACH	2.00	\$6.29	\$3,145.00	2
2411	2411502/00130	CONCRETE DROP WALL	EACH	4.00	\$28.00	\$7,000.00	1
2411	2411502/00210	CONCRETE STAIRWAY	EACH	15.00	\$29.24	\$1,949.11	4
2411	2411502/00240	CONCRETE INLET PAD	EACH	28.00	\$29.27	\$1,045.36	3
2411	2411502/00250	CONCRETE CHECK DAMS	EACH	18.00	\$36.00	\$2,000.00	1
2411	2411507/01143	STRUCTURAL CONCRETE (1A43)	C Y	7.00	\$3.91	\$559.00	1
2411	2411507/01752	STRUCTURAL CONCRETE (1G52)	C Y	431.00	\$233.26	\$541.21	4
2411	2411507/03247	STRUCTURAL CONCRETE (3Y47)	C Y	5.00	\$9.15	\$1,830.00	1
2411	2411507/03252	STRUCTURAL CONCRETE (3B52)	C Y	2,038.00	\$1,254.33	\$615.47	7
2411	2411507/03752	STRUCTURAL CONCRETE (3G52)	C Y	735.00	\$517.89	\$704.61	6

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2411	2411507/04000	STRUCTURE EXCAVATION CLASS E	C Y	157.00	\$3.80	\$24.20	1
2411	2411507/04020	STRUCTURE EXCAVATION CLASS U	C Y	13,950.00	\$285.84	\$20.49	3
2411	2411507/04060	GRANULAR BACKFILL MOD (CV)	C Y	62.00	\$17.92	\$289.00	1
2411	2411508/00010	REINFORCEMENT BARS	LB	34,582.00	\$51.87	\$1.50	4
2411	2411508/00011	REINFORCEMENT BARS (EPOXY COATED)	LB	490,579.00	\$755.49	\$1.54	8
2411	2411601/00005	STRUCTURE EXCAVATION	LS	1.00	\$11.50	\$11,500.00	1
2411	2411602/00370	PRECAST CONCRETE CAP	EACH	6.00	\$11.76	\$1,960.00	2
2411	2411603/00005	CONCRETE RETAINING WALL	L F	16.00	\$16.05	\$1,003.00	1
2411	2411603/00081	TYPE J RAILING (MODIFIED)	L F	78.00	\$18.60	\$238.46	2
2411	2411603/00120	TEMPORARY RETAINING WALL	L F	196.00	\$196.00	\$1,000.00	1
2411	2411604/00003	CONSTRUCT STONE WALL	S Y	349.00	\$279.20	\$800.00	1
2411	2411604/00005	MODULAR BLOCK RETAINING WALL	S Y	346.00	\$167.81	\$485.00	1
2411	2411604/00030	REINFORCED EARTH WALL	S Y	272.00	\$68.00	\$250.00	1
2411	2411604/00033	REINFORCED SOIL SLOPE	S Y	5,759.00	\$388.96	\$67.54	4
2411	2411604/00110	MECHANICALLY STABILIZED EARTH WALL	S Y	6,684.00	\$2,947.84	\$441.03	1
2411	2411607/04100	CONCRETE STEPS	C Y	1.30	\$3.91	\$3,010.00	2
2411	2411618/00005	MODULAR BLOCK RETAINING WALL	S F	1,220.00	\$67.81	\$55.58	2
2411	2411618/00007	PREFABRICATED MODULAR BLOCK WALL	S F	10,128.00	\$723.95	\$71.48	1
2411	2411618/00050	CONCRETE NOISE WALL	S F	18,265.00	\$1,579.92	\$86.50	1
2411	2411618/00220	ANTI-GRAFFITI COATING	S F	71,954.00	\$109.37	\$1.52	11

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2411	2411618/00240	SPECIAL SURFACE FINISH	S F	42,665.00	\$61.86	\$1.45	1
2411	2411618/00310	ARCHITECTURAL SURFACE FINISH (SINGLE COLOR)	S F	51,803.00	\$75.63	\$1.46	8
2411	2411618/00320	ARCHITECTURAL SURFACE FINISH (MULTI COLOR)	S F	29,416.00	\$121.49	\$4.13	10
2411	2411618/00330	ARCHITECTURAL SURFACE FINISH (CONCRETE STAIN)	S F	820.00	\$21.94	\$26.75	1
2411	2411618/00517	ARCHITECTURAL CONCRETE TEXTURE (THIN BRICK)	S F	11,320.00	\$279.15	\$24.66	11
2411	2411618/00520	ARCHITECTURAL CONCRETE TEXTURE (FIELDSTONE)	S F	1,964.00	\$43.21	\$22.00	1
2411	2411618/00530	ARCHITECTURAL CONCRETE TEXTURE (ASHLAR STONE)	S F	70,237.00	\$538.02	\$7.66	13
2411	2411618/00540	ARCHITECTURAL CONCRETE TEXTURE (ROCK FACE)	S F	682.00	\$17.73	\$26.00	4
					\$11,055.48		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2412	2412502/04060	4X6 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	6.00	\$54.20	\$9,033.33	2
2412	2412502/06040	6X4 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	16.00	\$123.04	\$7,690.00	4
2412	2412502/06050	6X5 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	4.00	\$27.20	\$6,800.00	1
2412	2412502/06060	6X6 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	14.00	\$119.80	\$8,557.14	2
2412	2412502/08040	8X4 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	2.00	\$16.40	\$8,200.00	1
2412	2412502/08050	8X5 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	2.00	\$18.00	\$9,000.00	1
2412	2412502/08060	8X6 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	6.00	\$93.10	\$15,516.67	3
2412	2412502/10040	10X4 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	6.00	\$54.20	\$9,033.33	2

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2412	2412502/10060	10X6 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	2.00	\$23.77	\$11,885.00	1
2412	2412502/10080	10X8 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	22.00	\$445.84	\$20,265.45	5
2412	2412502/10100	10X10 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	4.00	\$80.00	\$20,000.00	1
2412	2412502/12060	12X6 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	2.00	\$25.20	\$12,600.00	1
2412	2412502/12070	12X7 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	6.00	\$87.00	\$14,500.00	2
2412	2412502/12080	12X8 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	10.00	\$238.60	\$23,860.00	3
2412	2412502/12090	12X9 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	4.00	\$105.60	\$26,400.00	1
2412	2412502/12100	12X10 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	10.00	\$276.00	\$27,600.00	3
2412	2412502/12110	12X11 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	4.00	\$120.00	\$30,000.00	2
2412	2412502/14050	14X5 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	6.00	\$104.08	\$17,346.67	2
2412	2412502/16070	16X7 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	4.00	\$120.20	\$30,050.00	1
2412	2412503/04060	4X6 PRECAST CONCRETE BOX CULVERT	L F	184.00	\$145.60	\$791.30	2
2412	2412503/06040	6X4 PRECAST CONCRETE BOX CULVERT	L F	685.00	\$594.60	\$868.03	4
2412	2412503/06050	6X5 PRECAST CONCRETE BOX CULVERT	L F	161.00	\$82.11	\$510.00	1
2412	2412503/06060	6X6 PRECAST CONCRETE BOX CULVERT	L F	950.00	\$552.90	\$582.00	2
2412	2412503/08040	8X4 PRECAST CONCRETE BOX CULVERT	L F	46.00	\$32.66	\$710.00	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2412	2412503/08050	8X5 PRECAST CONCRETE BOX CULVERT	L F	95.00	\$61.75	\$650.00	1
2412	2412503/08060	8X6 PRECAST CONCRETE BOX CULVERT	L F	271.00	\$245.14	\$904.58	3
2412	2412503/10040	10X4 PRECAST CONCRETE BOX CULVERT	L F	312.00	\$243.72	\$781.15	2
2412	2412503/10060	10X6 PRECAST CONCRETE BOX CULVERT	L F	108.00	\$101.52	\$940.00	1
2412	2412503/10080	10X8 PRECAST CONCRETE BOX CULVERT	L F	1,871.00	\$2,357.97	\$1,260.27	5
2412	2412503/10100	10X10 PRECAST CONCRETE BOX CULVERT	L F	148.00	\$199.80	\$1,350.00	1
2412	2412503/12060	12X6 PRECAST CONCRETE BOX CULVERT	L F	108.00	\$111.78	\$1,035.00	1
2412	2412503/12070	12X7 PRECAST CONCRETE BOX CULVERT	L F	239.00	\$216.93	\$907.64	2
2412	2412503/12080	12X8 PRECAST CONCRETE BOX CULVERT	L F	842.00	\$1,096.60	\$1,302.38	3
2412	2412503/12090	12X9 PRECAST CONCRETE BOX CULVERT	L F	268.00	\$310.88	\$1,160.00	1
2412	2412503/12100	12X10 PRECAST CONCRETE BOX CULVERT	L F	532.00	\$758.64	\$1,426.02	3
2412	2412503/12110	12X11 PRECAST CONCRETE BOX CULVERT	L F	194.00	\$257.70	\$1,328.35	2
2412	2412503/14050	14X5 PRECAST CONCRETE BOX CULVERT	L F	576.00	\$775.80	\$1,346.88	2
2412	2412503/14100	14X10 PRECAST CONCRETE BOX CULVERT	L F	40.00	\$60.00	\$1,500.00	1
2412	2412503/16070	16X7 PRECAST CONCRETE BOX CULVERT	L F	522.00	\$951.08	\$1,822.00	1
2412	2412503/16100	16X10 PRECAST CONCRETE BOX CULVERT	L F	28.00	\$47.60	\$1,700.00	1
2412	2412602/45090	INSTALL PRECAST CONCRETE BOX CULVERT END SECTION	EACH	2.00	\$46.13	\$23,065.00	1
2412	2412603/25050	INSTALL PRECAST CONCRETE BOX CULVERT	L F	92.00	\$87.40	\$950.00	1
					\$11,470.54		

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
State Aid Projects Not Included
1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2422	2422603/03609	CONCRETE POSTS 12"X18"	L F	9,153.00	\$747.07	\$81.62	3
2422	2422603/03610	CONCRETE POSTS 12"X20"	L F	42.00	\$8.40	\$200.00	1
2422	2422618/00050	WOOD NOISE BARRIER	S F	42,561.00	\$688.64	\$16.18	3
2422	2422901/00005	NOISE WALLS	LS	1.00	\$859.83	\$859,834.00	1
					\$2,303.94		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2433	2433501/00010	STRUCTURE REMOVALS	LS	1.00	\$38.00	\$38,000.00	1
2433	2433501/00020	REMOVE CONCRETE WINGWALLS	LS	1.00	\$15.00	\$15,000.00	1
2433	2433502/00018	REMOVE CONCRETE END POST	EACH	27.00	\$32.30	\$1,196.30	4
2433	2433502/00040	ANCH TYPE REINF BARS (TYPE H)	EACH	1,962.00	\$88.53	\$45.12	3
2433	2433502/00045	ANCH TYPE REINF BARS (STAINLESS TYPE H)	EACH	414.00	\$22.96	\$55.47	3
2433	2433502/00050	ANCH TYPE REINF BARS (TYPE L)	EACH	1,391.00	\$49.96	\$35.92	9
2433	2433502/00060	ANCH TYPE REINF BARS (TYPE LT)	EACH	78.00	\$3.00	\$38.50	1
2433	2433502/00070	ANCH TYPE REINF BARS (TYPE NT)	EACH	1,479.00	\$63.06	\$42.64	7
2433	2433503/00021	REMOVE CONCRETE BRIDGE BARRIER	L F	79.00	\$11.85	\$150.00	1
2433	2433503/00022	REMOVE BRIDGE BARRIER	L F	340.00	\$58.89	\$173.21	2
2433	2433503/00023	REMOVE METAL TRAFFIC RAIL	L F	1,029.00	\$15.44	\$15.00	2
2433	2433507/00015	REMOVE CONCRETE	C Y	30.00	\$52.30	\$1,743.33	4
2433	2433518/00002	REMOVE CONCRETE BRIDGE DECK	S F	400.00	\$66.04	\$165.11	1
2433	2433518/00006	REMOVE CONCRETE SLAB, OVERLAY, AND BARRIER	S F	171,711.00	\$1,892.26	\$11.02	5

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
State Aid Projects Not Included
1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2433	2433518/00007	REMOVE CONCRETE SLAB, CURBS, OVERLAY, AND BARRIER	S F	1,928.00	\$246.46	\$127.83	1
2433	2433518/00008	REMOVE CONCRETE WEARING COURSE	S F	62,414.00	\$203.47	\$3.26	5
2433	2433518/00009	REMOVE CONCRETE MEDIAN	S F	1,950.00	\$19.50	\$10.00	1
2433	2433601/00100	REMOVE MISC STRUCTURES	LS	3.00	\$157.47	\$52,489.21	3
2433	2433601/00340	RECONSTRUCT PLATFORM	LS	1.00	\$133.90	\$133,900.00	1
2433	2433601/00500	TEMPORARY STRUCTURAL SUPPORT	LS	3.00	\$225.00	\$75,000.00	3
2433	2433601/08010	SUPPLEMENTAL DESCRIPTION	LS	3.00	\$62.66	\$20,886.67	3
2433	2433602/00044	RECONSTRUCT BEARING ASSEMBLY	EACH	12.00	\$48.00	\$4,000.00	2
2433	2433602/00050	RECONSTRUCT EXPANSION BEARINGS	EACH	18.00	\$108.00	\$6,000.00	1
2433	2433602/00070	PAINT BEARING ASSEMBLY	EACH	38.00	\$95.00	\$2,500.00	1
2433	2433602/00088	CLEAN WEEP HOLE	EACH	4.00	\$0.50	\$125.00	1
2433	2433602/00095	CLEAN AND GREASE EXP BEARING ASSEMBLIES	EACH	66.00	\$168.99	\$2,560.48	3
2433	2433602/00120	RECONSTRUCT CONCRETE END POST	EACH	4.00	\$40.00	\$10,000.00	1
2433	2433602/00140	GROUTED REINFORCEMENT BARS	EACH	1,107.00	\$12.19	\$11.01	3
2433	2433602/00170	EMBEDDED GALVANIC ANODE	EACH	504.00	\$56.03	\$111.17	6
2433	2433602/08010	SUPPLEMENTAL DESCRIPTION	EACH	12.00	\$41.12	\$3,426.33	4
2433	2433603/00036	REPAIR STRUCTURAL CRACKS	L F	45.00	\$8.00	\$177.78	2
2433	2433603/00040	SEAL SUBSTRUCTURE JOINTS	L F	200.00	\$1.80	\$9.00	1
2433	2433603/00050	RESEAL SLOPE PAVING JOINTS	L F	184.00	\$10.44	\$56.74	2
2433	2433603/00052	RESEAL JOINT TYPE E8	L F	164.00	\$9.02	\$55.00	2

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2433	2433603/00055	REPAIR PAVING BRACKET	L F	538.00	\$71.45	\$132.81	8
2433	2433603/00060	RECONSTRUCT PAVING BRACKET	L F	409.00	\$69.68	\$170.37	5
2433	2433603/00070	RECONSTRUCT PIER COLUMN	L F	42.00	\$4.20	\$100.00	2
2433	2433603/00140	RECONSTRUCT CONCRETE CURB	L F	20.00	\$1.61	\$80.25	1
2433	2433603/00199	RECONSTRUCT CONCRETE BARRIER (SPECIAL)	L F	60.00	\$31.80	\$529.99	2
2433	2433603/00200	RECONSTRUCT CONCRETE BARRIER	L F	242.00	\$89.25	\$368.80	3
2433	2433603/00202	RECONSTRUCT CONCRETE MEDIAN	L F	2.00	\$3.00	\$1,500.00	1
2433	2433603/00300	REPLACE WATERPROOF GLAND	L F	87.00	\$10.88	\$125.00	1
2433	2433603/00390	CLEAN AND SEAL GUTTER JOINT	L F	210.00	\$5.39	\$25.66	3
2433	2433603/00400	CLEAN AND SEAL DECK JOINTS	L F	213.00	\$1.92	\$9.00	1
2433	2433603/00440	SEAL CRACKS WITH EPOXY BY CHASE METHOD	L F	10.00	\$0.60	\$60.00	1
2433	2433603/00600	CONSTRUCT GUTTER JOINT	L F	99.00	\$5.94	\$60.00	1
2433	2433603/01100	DISTRIBUTED GALVANIC ANODE	L F	221.00	\$44.20	\$200.00	3
2433	2433603/02010	RECONSTRUCT EXPANSION JOINT TYPE A	L F	1,381.00	\$1,046.55	\$757.82	4
2433	2433603/02020	RECONSTRUCT EXPANSION JOINT TYPE B	L F	125.00	\$40.63	\$325.00	1
2433	2433603/02040	RECONSTRUCT EXPANSION JOINT TYPE D	L F	1,328.00	\$992.71	\$747.52	2
2433	2433603/02090	RECONSTRUCT EXPANSION JOINT TYPE SPECIAL	L F	19.00	\$10.45	\$550.00	1
2433	2433603/02100	RECONSTRUCT EXP JOINT TYPE DAVIDSON	L F	330.00	\$255.75	\$775.00	2
2433	2433603/03010	RECONSTRUCT FIXED JOINT TYPE A	L F	93.00	\$52.55	\$565.00	1
2433	2433603/08010	SUPPLEMENTAL DESCRIPTION	L F	190.00	\$9.50	\$50.00	2

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2433	2433606/00100	SEAL CRACKS WITH EPOXY BY CHASE METHOD	GAL	194.00	\$73.18	\$377.22	9
2433	2433607/03600	HISTORIC CONCRETE (3B52)	C Y	6.00	\$15.30	\$2,550.00	1
2433	2433618/00014	SCARIFY CONCRETE APPROACHES	S F	1,565.00	\$15.70	\$10.03	2
2433	2433618/00020	MMA FLOOD SEAL	S F	527,867.00	\$733.74	\$1.39	2
2433	2433618/00035	HIGH BUILD PROTECTIVE COATING	S F	14,316.00	\$216.74	\$15.14	3
2433	2433618/00045	SILANE 100 PERCENT	S F	66,461.00	\$39.88	\$0.60	4
2433	2433618/00056	REMOVE AND PATCH SLAB TYPE A	S F	3,245.00	\$120.62	\$37.17	5
2433	2433618/00057	REMOVE AND PATCH SLAB TYPE B	S F	2,675.00	\$139.45	\$52.13	5
2433	2433618/00058	REMOVE AND PATCH SLAB TYPE C	S F	737.00	\$56.57	\$76.76	4
2433	2433618/00059	REMOVE AND PATCH SLAB TYPE D	S F	3,784.00	\$116.96	\$30.91	4
2433	2433618/00060	REMOVE AND PATCH SLAB TYPE E	S F	3,392.00	\$144.87	\$42.71	4
2433	2433618/00061	REMOVE AND PATCH SLAB TYPE F	S F	1,834.00	\$122.82	\$66.97	4
2433	2433618/00079	REMOVE POLYMER WEARING COURSE	S F	292,053.00	\$73.01	\$0.25	1
2433	2433618/00110	CONCRETE SURFACE REPAIR	S F	1,993.00	\$486.13	\$243.92	7
2433	2433618/00111	CONCRETE SURFACE REPAIR TYPE 1	S F	2.00	\$1.50	\$750.00	1
2433	2433618/00150	HISTORIC CONCRETE SURFACE TREATMENT	S F	45.00	\$4.50	\$100.00	1
2433	2433618/00170	HISTORIC CONCRETE SURFACE REPAIR	S F	90.00	\$32.40	\$360.00	1
2433	2433618/00171	HISTORIC CONCRETE SURFACE REPAIR TYPE 1	S F	155.00	\$46.50	\$300.00	1
2433	2433618/00172	HISTORIC CONCRETE SURFACE REPAIR TYPE 2	S F	390.00	\$132.60	\$340.00	1
2433	2433618/00173	HISTORIC CONCRETE SURFACE REPAIR TYPE 3	S F	5.00	\$3.40	\$680.00	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2433	2433618/00200	RECONSTRUCT SIDEWALK (ADA)	S F	1,346.00	\$215.36	\$160.00	1
2433	2433618/00210	RECONSTRUCT CONCRETE SLOPE PAVING	S F	6,406.00	\$222.42	\$34.72	3
2433	2433618/00230	RECONSTRUCT PAVING BRACKET AND WALL	S F	60.00	\$10.17	\$169.58	1
2433	2433618/08010	SUPPLEMENTAL DESCRIPTION	S F	1,630.00	\$35.06	\$21.51	2
					\$9,864.08		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2442	2442501/00010	REMOVE EXISTING BRIDGE	LS	8.00	\$1,193.00	\$149,125.00	8
2442	2442501/00011	REMOVE EXISTING BRIDGE A	LS	1.00	\$10.00	\$10,000.00	1
2442	2442501/00012	REMOVE EXISTING BRIDGE B	LS	1.00	\$10.00	\$10,000.00	1
2442	2442501/00020	SALVAGE AND HAUL MATERIAL (BRIDGE)	LS	2.00	\$5.81	\$2,906.60	2
2442	2442601/08010	SUPPLEMENTAL DESCRIPTION	LS	1.00	\$25.00	\$25,000.00	1
					\$1,243.81		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2451	2451507/00015	STRUCTURE EXCAVATION CLASS E	C Y	6,112.00	\$122.12	\$19.98	3
2451	2451507/00020	STRUCTURE EXCAVATION CLASS R	C Y	479.00	\$35.51	\$74.13	2
2451	2451507/00035	STRUCTURE EXCAVATION CLASS U	C Y	53,847.00	\$529.32	\$9.83	4
2451	2451507/00080	GRANULAR BACKFILL (CV)	C Y	2,082.00	\$60.42	\$29.02	7
2451	2451507/00090	GRANULAR BACKFILL (MOD) CV	C Y	2,495.00	\$105.44	\$42.26	2
2451	2451507/00120	AGGREGATE BACKFILL (CV)	C Y	721.00	\$36.05	\$50.00	3

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2451	2451507/00150	GRANULAR BEDDING (CV)	C Y	160.00	\$8.10	\$50.64	1
2451	2451507/00190	COARSE FILTER AGGREGATE (CV)	C Y	16,099.00	\$986.71	\$61.29	10
2451	2451507/00220	FINE FILTER AGGREGATE (CV)	C Y	2,381.00	\$90.17	\$37.87	8
2451	2451507/00250	FINE AGGREGATE BEDDING (CV)	C Y	52,347.70	\$1,420.19	\$27.13	55
2451	2451507/00270	COARSE AGGREGATE BEDDING (CV)	C Y	3,922.00	\$211.47	\$53.92	5
2451	2451607/00360	ROCK BEDDING (LV)	C Y	1,188.00	\$136.62	\$115.00	1
2451	2451607/00380	PLASTIC SOILS CAP (CV)	C Y	827.00	\$6.09	\$7.36	2
2451	2451607/00420	SAND BACKFILL	C Y	447.00	\$28.15	\$62.98	1
2451	2451607/00440	MEDIUM FILTER AGGREGATE (CV)	C Y	681.00	\$42.41	\$62.28	4
2451	2451607/00460	ROCK EXCAVATION IN TRENCH	C Y	40.00	\$8.00	\$200.00	1
2451	2451607/00520	STRUCTURAL BACKFILL	C Y	58,543.00	\$1,669.65	\$28.52	10
2451	2451607/00530	STRUCTURAL BACKFILL (MOD)	C Y	29,480.00	\$648.56	\$22.00	1
					\$6,144.98		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2452	2452502/02045	C-I-P CONCRETE TEST PILE 45 FT LONG 12"	EACH	4.00	\$24.00	\$6,000.00	1
2452	2452502/02060	C-I-P CONCRETE TEST PILE 60 FT LONG 12"	EACH	1.00	\$10.00	\$10,000.00	1
2452	2452502/02075	C-I-P CONCRETE TEST PILE 75 FT LONG 12"	EACH	1.00	\$11.50	\$11,500.00	1
2452	2452502/02090	C-I-P CONCRETE TEST PILE 90 FT LONG 12"	EACH	1.00	\$13.00	\$13,000.00	1
2452	2452502/02100	C-I-P CONCRETE TEST PILE 100 FT LONG 12"	EACH	1.00	\$14.00	\$14,000.00	1
2452	2452502/03055	C-I-P CONCRETE TEST PILE 55 FT LONG 16"	EACH	1.00	\$14.50	\$14,500.00	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2452	2452502/03060	C-I-P CONCRETE TEST PILE 60 FT LONG 16"	EACH	1.00	\$15.50	\$15,500.00	1
2452	2452502/03070	C-I-P CONCRETE TEST PILE 70 FT LONG 16"	EACH	1.00	\$17.50	\$17,500.00	1
2452	2452502/05070	C-I-P CONCRETE TEST PILE 70 FT LONG 20"	EACH	4.00	\$74.00	\$18,500.00	1
2452	2452502/09030	STEEL H-TEST PILE 30 FT LONG 10"	EACH	2.00	\$7.00	\$3,500.00	1
2452	2452502/09040	STEEL H-TEST PILE 40 FT LONG 10"	EACH	4.00	\$14.00	\$3,500.00	1
2452	2452502/09055	STEEL H-TEST PILE 55 FT LONG 10"	EACH	1.00	\$10.00	\$10,000.00	1
2452	2452502/09065	STEEL H-TEST PILE 65 FT LONG 10"	EACH	1.00	\$11.00	\$11,000.00	1
2452	2452502/09080	STEEL H-TEST PILE 80 FT LONG 10"	EACH	2.00	\$30.00	\$15,000.00	1
2452	2452502/10045	STEEL H-TEST PILE 45 FT LONG 12"	EACH	1.00	\$4.10	\$4,100.00	1
2452	2452502/10055	STEEL H-TEST PILE 55 FT LONG 12"	EACH	1.00	\$4.75	\$4,750.00	1
2452	2452502/11075	STEEL H-TEST PILE 75 FT LONG 14"	EACH	2.00	\$23.32	\$11,660.00	1
2452	2452502/20020	PILE REDRIVING	EACH	42.00	\$8.02	\$190.95	2
2452	2452502/20030	PILE ANALYSIS	EACH	8.00	\$16.00	\$2,000.00	1
2452	2452502/20050	PILE POINTS 12"	EACH	38.00	\$10.45	\$275.00	1
2452	2452502/20060	PILE POINTS 16"	EACH	81.00	\$30.38	\$375.00	1
2452	2452502/20100	PILE TIP PROTECTION 10"	EACH	99.00	\$11.10	\$112.12	2
2452	2452502/20120	PILE TIP PROTECTION 12"	EACH	10.00	\$1.15	\$115.00	1
2452	2452502/20140	PILE TIP PROTECTION 14"	EACH	16.00	\$2.37	\$148.00	1
2452	2452503/01000	TREATED TIMBER PILING DELIVERED	L F	33,600.00	\$840.00	\$25.00	1
2452	2452503/01200	TREATED TIMBER PILING DRIVEN	L F	33,600.00	\$33.60	\$1.00	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2452	2452601/00011	STEEL SHEET PILING (TEMPORARY)	LS	4.00	\$349.50	\$87,375.25	4
2452	2452601/00030	EARTH RETENTION SYSTEM (TEMPORARY)	LS	3.00	\$210.00	\$70,000.00	3
2452	2452602/23000	PILE PLACEMENT	EACH	40.00	\$104.00	\$2,600.00	1
2452	2452602/40010	STEEL CAP	EACH	960.00	\$360.00	\$375.00	1
2452	2452603/06120	C-I-P CONCRETE PILING 12"	L F	3,440.00	\$151.12	\$43.93	3
2452	2452603/06160	C-I-P CONCRETE PILING 16"	L F	4,015.00	\$277.04	\$69.00	1
2452	2452603/06200	C-I-P CONCRETE PILING 20"	L F	480.00	\$49.92	\$104.00	1
2452	2452603/09160	ROTARY DRILLED STEEL PILE 16"	L F	1,200.00	\$252.00	\$210.00	1
2452	2452603/10100	STEEL H-PILING 10"	L F	3,980.00	\$218.90	\$55.00	3
2452	2452603/10120	STEEL H-PILING 12"	L F	320.00	\$22.08	\$69.00	1
2452	2452603/10140	STEEL H-PILING 14"	L F	910.00	\$88.27	\$97.00	1
2452	2452618/00011	STEEL SHEET PILING (TEMPORARY)	S F	624.00	\$31.20	\$50.00	1
2452	2452618/00012	STEEL SHEET PILING (PERMANENT)	S F	8,936.00	\$268.08	\$30.00	1
					\$3,633.35		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2472	2472502/00006	COUPLERS (REINFORCEMENT BARS) T-6	EACH	156.00	\$9.36	\$60.00	1
					\$9.36		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2476	2476601/00010	LEAD SUBSTANCES COLLECTION AND DISPOSAL	LS	1.00	\$111.44	\$111,440.00	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2476	2476601/00050	WASTE COLLECTION AND DISPOSAL	LS	6.00	\$849.25	\$141,541.33	6
					\$960.69		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2478	2478518/00030	ORGANIC ZINC-RICH PAINT SYSTEM (OLD)	S F	214,492.00	\$3,815.81	\$17.79	7
2478	2478602/08010	SUPPLEMENTAL DESCRIPTION	EACH	4.00	\$48.00	\$12,000.00	1
2478	2478618/00010	CLEAN AND PAINT STEEL	S F	19,559.00	\$136.91	\$7.00	5
2478	2478618/08010	SUPPLEMENTAL DESCRIPTION	S F	18,440.00	\$645.40	\$35.00	1
					\$4,646.12		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2481	2481618/00040	DAMPPROOFING	S F	8,600.00	\$77.40	\$9.00	1
					\$77.40		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2501	2501502/01012	12" CS PIPE APRON	EACH	1.00	\$0.30	\$300.00	1
2501	2501502/01015	15" CS PIPE APRON	EACH	3.00	\$1.77	\$588.98	3
2501	2501502/01018	18" CS PIPE APRON	EACH	2.00	\$1.41	\$705.23	2
2501	2501502/01024	24" CS PIPE APRON	EACH	4.00	\$1.70	\$425.00	1
2501	2501502/01030	30" CS PIPE APRON	EACH	1.00	\$1.04	\$1,036.00	1
2501	2501502/01036	36" CS PIPE APRON	EACH	1.00	\$1.29	\$1,293.00	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2501	2501502/01042	42" CS PIPE APRON	EACH	2.00	\$4.03	\$2,014.00	1
2501	2501502/02012	12" CAS PIPE APRON	EACH	18.00	\$10.78	\$598.89	4
2501	2501502/02015	15" CAS PIPE APRON	EACH	8.00	\$6.95	\$868.75	2
2501	2501502/02018	18" CAS PIPE APRON	EACH	98.00	\$48.94	\$499.43	5
2501	2501502/02024	24" CAS PIPE APRON	EACH	24.00	\$14.65	\$610.42	4
2501	2501502/02030	30" CAS PIPE APRON	EACH	12.00	\$12.39	\$1,032.50	3
2501	2501502/02036	36" CAS PIPE APRON	EACH	10.00	\$15.37	\$1,537.40	2
2501	2501502/02042	42" CAS PIPE APRON	EACH	2.00	\$5.60	\$2,800.00	1
2501	2501502/02048	48" CAS PIPE APRON	EACH	2.00	\$4.44	\$2,220.00	1
2501	2501502/02066	66" CAS PIPE APRON	EACH	2.00	\$8.11	\$4,056.00	1
2501	2501502/04012	12" GS PIPE APRON	EACH	8.00	\$5.10	\$637.50	2
2501	2501502/04015	15" GS PIPE APRON	EACH	8.00	\$5.61	\$700.89	5
2501	2501502/04018	18" GS PIPE APRON	EACH	7.00	\$6.43	\$917.86	2
2501	2501502/04024	24" GS PIPE APRON	EACH	20.00	\$12.75	\$637.40	5
2501	2501502/04030	30" GS PIPE APRON	EACH	5.00	\$3.28	\$656.20	2
2501	2501502/04036	36" GS PIPE APRON	EACH	5.00	\$6.46	\$1,291.42	2
2501	2501502/04042	42" GS PIPE APRON	EACH	4.00	\$6.30	\$1,576.00	1
2501	2501502/04048	48" GS PIPE APRON	EACH	5.00	\$9.17	\$1,833.00	1
2501	2501502/04054	54" GS PIPE APRON	EACH	6.00	\$15.16	\$2,526.67	2
2501	2501502/05012	12" RC PIPE APRON	EACH	57.00	\$57.45	\$1,007.89	16

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2501	2501502/05015	15" RC PIPE APRON	EACH	116.00	\$107.53	\$926.97	19
2501	2501502/05018	18" RC PIPE APRON	EACH	121.00	\$101.89	\$842.05	23
2501	2501502/05021	21" RC PIPE APRON	EACH	8.00	\$9.56	\$1,195.25	6
2501	2501502/05024	24" RC PIPE APRON	EACH	196.00	\$200.69	\$1,023.95	33
2501	2501502/05027	27" RC PIPE APRON	EACH	6.00	\$7.84	\$1,306.71	3
2501	2501502/05030	30" RC PIPE APRON	EACH	63.00	\$79.72	\$1,265.47	21
2501	2501502/05033	33" RC PIPE APRON	EACH	1.00	\$1.13	\$1,126.00	1
2501	2501502/05036	36" RC PIPE APRON	EACH	74.00	\$129.15	\$1,745.23	22
2501	2501502/05042	42" RC PIPE APRON	EACH	39.00	\$84.72	\$2,172.30	10
2501	2501502/05048	48" RC PIPE APRON	EACH	22.00	\$55.73	\$2,533.17	8
2501	2501502/05054	54" RC PIPE APRON	EACH	9.00	\$24.01	\$2,667.29	3
2501	2501502/05060	60" RC PIPE APRON	EACH	6.00	\$17.44	\$2,906.67	3
2501	2501502/05072	72" RC PIPE APRON	EACH	2.00	\$6.38	\$3,190.00	1
2501	2501502/05078	78" RC PIPE APRON	EACH	2.00	\$7.72	\$3,857.56	1
2501	2501502/05084	84" RC PIPE APRON	EACH	1.00	\$6.30	\$6,300.00	1
2501	2501502/05096	96" RC PIPE APRON	EACH	2.00	\$8.00	\$4,000.00	1
2501	2501502/07012	A-S DIAPHRAGM FOR 12" METAL PIPE	EACH	8.00	\$4.00	\$500.00	1
2501	2501502/11024	FLAP GATE FOR 24" CS PIPE	EACH	1.00	\$1.50	\$1,500.00	1
2501	2501502/11036	FLAP GATE FOR 36" CS PIPE	EACH	1.00	\$2.50	\$2,500.00	1
2501	2501502/12015	FLAP GATE FOR 15" RC PIPE	EACH	2.00	\$10.00	\$5,000.00	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2501	2501502/12024	FLAP GATE FOR 24" RC PIPE	EACH	1.00	\$2.20	\$2,200.00	1
2501	2501502/12036	FLAP GATE FOR 36" RC PIPE	EACH	1.00	\$2.79	\$2,785.00	1
2501	2501502/12048	FLAP GATE FOR 48" RC PIPE	EACH	1.00	\$3.90	\$3,900.00	1
2501	2501502/13035	35" SPAN CAS PIPE-ARCH APRON	EACH	1.00	\$1.31	\$1,306.00	1
2501	2501502/14021	21" SPAN GS PIPE-ARCH APRON	EACH	2.00	\$1.46	\$728.00	1
2501	2501502/14049	49" SPAN GS PIPE-ARCH APRON	EACH	2.00	\$1.84	\$922.00	1
2501	2501502/15022	22" SPAN RC PIPE-ARCH APRON	EACH	13.00	\$12.55	\$965.00	5
2501	2501502/15028	28" SPAN RC PIPE-ARCH APRON	EACH	4.00	\$4.49	\$1,122.25	3
2501	2501502/15036	36" SPAN RC PIPE-ARCH APRON	EACH	27.00	\$43.04	\$1,594.07	5
2501	2501502/15044	44" SPAN RC PIPE-ARCH APRON	EACH	7.00	\$15.92	\$2,274.57	3
2501	2501502/15051	51" SPAN RC PIPE-ARCH APRON	EACH	8.00	\$20.40	\$2,550.00	5
2501	2501502/15058	58" SPAN RC PIPE-ARCH APRON	EACH	14.00	\$33.60	\$2,400.00	3
2501	2501502/15073	73" SPAN RC PIPE-ARCH APRON	EACH	2.00	\$5.60	\$2,800.00	1
2501	2501502/15102	102" SPAN RC PIPE-ARCH APRON	EACH	2.00	\$15.00	\$7,500.00	1
2501	2501502/19015	15" CAS SAFETY APRON AND GRATE DESIGN 3128	EACH	2.00	\$2.90	\$1,448.00	1
2501	2501502/19018	18" CAS SAFETY APRON AND GRATE DESIGN 3128	EACH	2.00	\$6.16	\$3,078.19	2
2501	2501502/19024	24" CAS SAFETY APRON AND GRATE DESIGN 3128	EACH	13.00	\$15.78	\$1,213.85	3
2501	2501502/19030	30" CAS SAFETY APRON AND GRATE DESIGN 3128	EACH	5.00	\$17.14	\$3,428.00	3
2501	2501502/19036	36" CAS SAFETY APRON AND GRATE DESIGN 3128	EACH	4.00	\$14.39	\$3,598.00	2
2501	2501502/20021	21" SPAN CAS SAFETY APRON AND GRATE DESIGN 3128	EACH	2.00	\$6.14	\$3,069.84	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2501	2501502/22042	42" CAS SAFETY APRON AND GRATE DESIGN 3148	EACH	2.00	\$8.50	\$4,250.00	1
2501	2501502/23012	12" CS SAFETY APRON AND GRATE DESIGN 3128	EACH	2.00	\$7.90	\$3,950.00	1
2501	2501502/23015	15" CS SAFETY APRON AND GRATE DESIGN 3128	EACH	32.00	\$20.79	\$649.63	2
2501	2501502/23018	18" CS SAFETY APRON AND GRATE DESIGN 3128	EACH	20.00	\$30.83	\$1,541.60	3
2501	2501502/23021	21" CS SAFETY APRON AND GRATE DESIGN 3128	EACH	4.00	\$5.00	\$1,250.00	1
2501	2501502/23024	24" CS SAFETY APRON AND GRATE DESIGN 3128	EACH	7.00	\$12.26	\$1,751.14	2
2501	2501502/23030	30" CS SAFETY APRON AND GRATE DESIGN 3128	EACH	1.00	\$5.00	\$5,000.00	1
2501	2501502/23048	48" CS SAFETY APRON AND GRATE DESIGN 3128	EACH	5.00	\$33.60	\$6,720.00	1
2501	2501502/26021	21" SPAN CS SAFETY APRON AND GRATE DESIGN 3128	EACH	1.00	\$3.05	\$3,048.00	1
2501	2501502/26028	28" SPAN CS SAFETY APRON AND GRATE DESIGN 3128	EACH	6.00	\$15.29	\$2,548.67	2
2501	2501502/27028	28" SPAN CS SAFETY APRON AND GRATE DESIGN 3148	EACH	2.00	\$10.00	\$5,000.00	1
2501	2501502/28030	30" GS SAFETY APRON AND GRATE DESIGN 3148	EACH	14.00	\$49.60	\$3,542.86	2
2501	2501502/28036	36" GS SAFETY APRON AND GRATE DESIGN 3148	EACH	27.00	\$119.50	\$4,425.93	2
2501	2501502/28048	48" GS SAFETY APRON AND GRATE DESIGN 3148	EACH	2.00	\$12.45	\$6,225.00	1
2501	2501502/29035	35" SPAN GS SAFETY APRON AND GRATE DESIGN 3148	EACH	6.00	\$15.67	\$2,611.80	1
2501	2501502/32042	42" RC SAFETY APRON AND GRATE DESIGN 3128	EACH	4.00	\$31.66	\$7,915.00	1
2501	2501502/32048	48" RC SAFETY APRON AND GRATE DESIGN 3128	EACH	4.00	\$21.57	\$5,391.50	2
2501	2501502/34042	42" RC SAFETY APRON AND GRATE DESIGN 3132	EACH	11.00	\$42.24	\$3,839.55	2
2501	2501502/34048	48" RC SAFETY APRON AND GRATE DESIGN 3132	EACH	15.00	\$59.87	\$3,991.33	2
2501	2501502/34054	54" RC SAFETY APRON AND GRATE DESIGN 3132	EACH	2.00	\$17.10	\$8,551.00	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
State Aid Projects Not Included
1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2501	2501502/35015	15" GS SAFETY APRON	EACH	2.00	\$1.30	\$650.00	1
2501	2501502/35018	18" GS SAFETY APRON	EACH	4.00	\$3.10	\$775.00	1
2501	2501502/35024	24" GS SAFETY APRON	EACH	1.00	\$0.40	\$400.00	1
2501	2501502/35036	36" GS SAFETY APRON	EACH	2.00	\$5.67	\$2,835.00	1
2501	2501502/36012	12" CS SAFETY APRON	EACH	4.00	\$1.79	\$447.15	1
2501	2501502/36015	15" CS SAFETY APRON	EACH	49.00	\$22.85	\$466.35	3
2501	2501502/36018	18" CS SAFETY APRON	EACH	44.00	\$40.60	\$922.63	7
2501	2501502/36024	24" CS SAFETY APRON	EACH	7.00	\$6.83	\$976.25	3
2501	2501502/36030	30" CS SAFETY APRON	EACH	5.00	\$6.34	\$1,268.00	1
2501	2501502/36036	36" CS SAFETY APRON	EACH	9.00	\$18.37	\$2,041.00	1
2501	2501502/36042	42" CS SAFETY APRON	EACH	3.00	\$8.34	\$2,780.00	1
2501	2501502/37017	17" SPAN CS SAFETY APRON	EACH	2.00	\$1.14	\$570.65	1
2501	2501502/37021	21" SPAN CS SAFETY APRON	EACH	1.00	\$1.44	\$1,436.00	1
2501	2501502/40012	12" CAS SAFETY APRON	EACH	1.00	\$0.85	\$850.00	1
2501	2501502/40015	15" CAS SAFETY APRON	EACH	18.00	\$11.29	\$627.00	2
2501	2501502/40018	18" CAS SAFETY APRON	EACH	373.00	\$201.46	\$540.10	19
2501	2501502/40024	24" CAS SAFETY APRON	EACH	64.00	\$64.76	\$1,011.89	13
2501	2501502/40030	30" CAS SAFETY APRON	EACH	17.00	\$23.44	\$1,378.65	5
2501	2501502/40036	36" CAS SAFETY APRON	EACH	26.00	\$45.61	\$1,754.38	5
2501	2501502/41028	28" SPAN CAS SAFETY APRON	EACH	9.00	\$9.30	\$1,033.00	2

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2501	2501502/43022	22" SPAN RC SAFETY APRON	EACH	2.00	\$1.56	\$780.00	1
2501	2501502/43028	28" SPAN RC SAFETY APRON	EACH	8.00	\$11.40	\$1,425.00	1
2501	2501502/44012	12" RC SAFETY APRON	EACH	9.00	\$10.76	\$1,195.32	4
2501	2501502/44015	15" RC SAFETY APRON	EACH	58.00	\$54.24	\$935.25	10
2501	2501502/44018	18" RC SAFETY APRON	EACH	108.00	\$98.96	\$916.33	19
2501	2501502/44024	24" RC SAFETY APRON	EACH	300.00	\$301.60	\$1,005.34	25
2501	2501502/44030	30" RC SAFETY APRON	EACH	78.00	\$92.00	\$1,179.53	15
2501	2501502/44036	36" RC SAFETY APRON	EACH	94.00	\$135.62	\$1,442.81	12
2501	2501502/44048	48" RC SAFETY APRON	EACH	1.00	\$2.05	\$2,049.26	1
2501	2501502/45010	INSTALL RC CATTLE PASS APRON	EACH	2.00	\$3.00	\$1,500.00	1
2501	2501502/45020	INSTALL METAL APRON	EACH	6.00	\$1.85	\$308.33	2
2501	2501502/45030	INSTALL CONCRETE APRON	EACH	13.00	\$22.05	\$1,696.15	4
2501	2501502/45070	INSTALL PIPE APRON	EACH	35.00	\$20.93	\$598.14	6
2501	2501503/00012	12" CAS PIPE CULVERT	L F	108.00	\$9.17	\$84.93	2
2501	2501503/00015	15" CAS PIPE CULVERT	L F	395.00	\$21.06	\$53.32	3
2501	2501503/00018	18" CAS PIPE CULVERT	L F	11,145.00	\$605.40	\$54.32	16
2501	2501503/00024	24" CAS PIPE CULVERT	L F	2,102.00	\$152.16	\$72.39	13
2501	2501503/00030	30" CAS PIPE CULVERT	L F	474.00	\$40.18	\$84.76	5
2501	2501503/00036	36" CAS PIPE CULVERT	L F	513.00	\$63.90	\$124.56	4
2501	2501503/00042	42" CAS PIPE CULVERT	L F	9.00	\$1.76	\$196.00	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2501	2501503/00048	48" CAS PIPE CULVERT	L F	72.00	\$23.12	\$321.08	2
2501	2501503/01054	54" CAS PIPE CULVERT 12 GAUGE	L F	8.00	\$2.85	\$356.00	1
2501	2501503/05015	15" CP PIPE CULVERT	L F	120.00	\$4.80	\$40.00	1
2501	2501503/05018	18" CP PIPE CULVERT	L F	610.00	\$29.87	\$48.96	2
2501	2501503/05021	21" CP PIPE CULVERT	L F	128.00	\$8.06	\$63.00	1
2501	2501503/05030	30" CP PIPE CULVERT	L F	8.00	\$0.56	\$70.00	1
2501	2501503/05036	36" CP PIPE CULVERT	L F	8.00	\$0.66	\$82.00	1
2501	2501503/12012	12" CS PIPE CULVERT	L F	54.00	\$2.65	\$49.04	1
2501	2501503/12015	15" CS PIPE CULVERT	L F	1,285.00	\$79.07	\$61.53	3
2501	2501503/12018	18" CS PIPE CULVERT	L F	660.00	\$39.73	\$60.19	7
2501	2501503/12024	24" CS PIPE CULVERT	L F	172.00	\$13.40	\$77.93	4
2501	2501503/12036	36" CS PIPE CULVERT	L F	262.00	\$32.81	\$125.24	3
2501	2501503/12054	54" CS PIPE CULVERT	L F	72.00	\$14.40	\$200.00	1
2501	2501503/13122	12" RC PIPE CULVERT	L F	72.00	\$5.83	\$81.00	1
2501	2501503/13123	12" RC PIPE CULVERT CLASS III	L F	232.00	\$17.40	\$75.00	1
2501	2501503/13152	15" RC PIPE CULVERT	L F	202.00	\$21.10	\$104.48	3
2501	2501503/13153	15" RC PIPE CULVERT CLASS III	L F	58.00	\$4.81	\$83.00	1
2501	2501503/13182	18" RC PIPE CULVERT	L F	388.00	\$40.82	\$105.21	7
2501	2501503/13185	18" RC PIPE CULVERT CLASS V	L F	82.00	\$10.66	\$130.00	1
2501	2501503/13242	24" RC PIPE CULVERT	L F	2,082.00	\$155.69	\$74.78	10

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2501	2501503/13243	24" RC PIPE CULVERT CLASS III	L F	590.00	\$35.20	\$59.66	2
2501	2501503/13248	24" RC PIPE CULVERT CLASS IV-JACKED	L F	158.00	\$137.82	\$872.28	1
2501	2501503/13302	30" RC PIPE CULVERT	L F	1,117.00	\$104.18	\$93.27	8
2501	2501503/13303	30" RC PIPE CULVERT CLASS III	L F	87.00	\$10.44	\$120.00	1
2501	2501503/13362	36" RC PIPE CULVERT	L F	1,211.00	\$120.75	\$99.71	7
2501	2501503/13363	36" RC PIPE CULVERT CLASS III	L F	504.00	\$71.43	\$141.73	2
2501	2501503/13369	36" RC PIPE CULVERT CLASS V-JACKED	L F	80.00	\$136.72	\$1,709.00	1
2501	2501503/13422	42" RC PIPE CULVERT	L F	245.00	\$36.88	\$150.53	2
2501	2501503/13423	42" RC PIPE CULVERT CLASS III	L F	53.00	\$7.00	\$132.00	1
2501	2501503/13482	48" RC PIPE CULVERT	L F	188.00	\$40.67	\$216.35	2
2501	2501503/13483	48" RC PIPE CULVERT CLASS III	L F	343.00	\$60.82	\$177.31	2
2501	2501503/13722	72" RC PIPE CULVERT CLASS II	L F	42.00	\$16.38	\$390.00	1
2501	2501503/13962	96" RC PIPE CULVERT CLASS II	L F	169.00	\$118.30	\$700.00	1
2501	2501503/14021	21" SPAN CAS PIPE-ARCH CULVERT	L F	6.00	\$0.77	\$129.00	1
2501	2501503/14028	28" SPAN CAS PIPE-ARCH CULVERT	L F	53.00	\$5.62	\$106.00	1
2501	2501503/14035	35" SPAN CAS PIPE-ARCH CULVERT	L F	16.00	\$1.89	\$118.00	1
2501	2501503/15017	17" SPAN CS PIPE-ARCH CULVERT	L F	36.00	\$2.31	\$64.20	1
2501	2501503/15035	35" SPAN CS PIPE-ARCH CULVERT	L F	119.00	\$13.35	\$112.21	1
2501	2501503/15049	49" SPAN CS PIPE-ARCH CULVERT	L F	106.00	\$10.60	\$100.00	1
2501	2501503/19222	22" SPAN RC PIPE-ARCH CULVERT CLASS IIA	L F	596.00	\$66.50	\$111.58	3

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2501	2501503/19223	22" SPAN RC PIPE-ARCH CULVERT CLASS IIIA	L F	84.00	\$22.09	\$262.94	1
2501	2501503/19282	28" SPAN RC PIPE-ARCH CULVERT CLASS IIA	L F	470.00	\$60.48	\$128.69	6
2501	2501503/19284	28" SPAN RC PIPE-ARCH CULVERT CLASS IVA	L F	88.00	\$17.60	\$200.00	1
2501	2501503/19362	36" SPAN RC PIPE-ARCH CULVERT CLASS IIA	L F	644.00	\$111.06	\$172.45	3
2501	2501503/19363	36" SPAN RC PIPE-ARCH CULVERT CLASS IIIA	L F	414.00	\$58.37	\$141.00	1
2501	2501503/19442	44" SPAN RC PIPE-ARCH CULVERT CLASS IIA	L F	120.00	\$28.98	\$241.50	1
2501	2501503/19443	44" SPAN RC PIPE-ARCH CULVERT CLASS IIIA	L F	22.00	\$4.11	\$187.00	1
2501	2501503/19512	51" SPAN RC PIPE-ARCH CULVERT CLASS IIA	L F	135.00	\$32.37	\$239.80	2
2501	2501503/19582	58" SPAN RC PIPE-ARCH CULVERT CLASS IIA	L F	289.00	\$64.45	\$223.01	2
2501	2501503/19583	58" SPAN RC PIPE-ARCH CULVERT CLASS IIIA	L F	258.00	\$64.50	\$250.00	1
2501	2501503/19733	73" SPAN RC PIPE-ARCH CULVERT CLASS IIIA	L F	223.00	\$89.20	\$400.00	1
2501	2501503/21022	102" SPAN RC PIPE-ARCH CULVERT CLASS IIA	L F	128.00	\$89.60	\$700.00	1
2501	2501503/22072	72" HIGH RC CATTLE PASS CULVERT	L F	20.00	\$8.40	\$420.00	1
2501	2501503/24122	12" RC PIPE CULVERT DESIGN 3006	L F	217.00	\$11.78	\$54.28	1
2501	2501503/24125	12" RC PIPE CULVERT DESIGN 3006 CLASS V	L F	386.00	\$19.76	\$51.20	2
2501	2501503/24152	15" RC PIPE CULVERT DESIGN 3006	L F	1,030.00	\$64.52	\$62.64	4
2501	2501503/24153	15" RC PIPE CULVERT DESIGN 3006 CLASS III	L F	462.00	\$25.87	\$56.00	1
2501	2501503/24154	15" RC PIPE CULVERT DESIGN 3006 CLASS IV	L F	246.00	\$16.62	\$67.57	3
2501	2501503/24155	15" RC PIPE CULVERT DESIGN 3006 CLASS V	L F	782.00	\$48.03	\$61.42	4
2501	2501503/24182	18" RC PIPE CULVERT DESIGN 3006	L F	4,705.00	\$294.02	\$62.49	10

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2501	2501503/24183	18" RC PIPE CULVERT DESIGN 3006 CLASS III	L F	695.00	\$34.87	\$50.17	2
2501	2501503/24184	18" RC PIPE CULVERT DESIGN 3006 CLASS IV	L F	99.00	\$8.91	\$90.00	1
2501	2501503/24185	18" RC PIPE CULVERT DESIGN 3006 CLASS V	L F	1,533.00	\$107.80	\$70.32	4
2501	2501503/24242	24" RC PIPE CULVERT DESIGN 3006	L F	6,887.00	\$552.20	\$80.18	16
2501	2501503/24243	24" RC PIPE CULVERT DESIGN 3006 CLASS III	L F	7,413.00	\$690.37	\$93.13	11
2501	2501503/24244	24" RC PIPE CULVERT DESIGN 3006 CLASS IV	L F	1,013.00	\$111.28	\$109.85	3
2501	2501503/24275	27" RC PIPE CULVERT DESIGN 3006 CLASS V	L F	38.00	\$4.79	\$126.00	1
2501	2501503/24302	30" RC PIPE CULVERT DESIGN 3006	L F	2,206.00	\$235.36	\$106.69	8
2501	2501503/24303	30" RC PIPE CULVERT DESIGN 3006 CLASS III	L F	1,139.00	\$111.53	\$97.92	5
2501	2501503/24304	30" RC PIPE CULVERT DESIGN 3006 CLASS IV	L F	231.00	\$31.02	\$134.29	2
2501	2501503/24362	36" RC PIPE CULVERT DESIGN 3006	L F	2,793.00	\$377.06	\$135.00	9
2501	2501503/24363	36" RC PIPE CULVERT DESIGN 3006 CLASS III	L F	1,986.00	\$318.40	\$160.32	8
2501	2501503/24364	36" RC PIPE CULVERT DESIGN 3006 CLASS IV	L F	690.00	\$103.50	\$150.00	1
2501	2501503/24422	42" RC PIPE CULVERT DESIGN 3006	L F	1,269.00	\$217.96	\$171.76	4
2501	2501503/24423	42" RC PIPE CULVERT DESIGN 3006 CLASS III	L F	722.00	\$132.38	\$183.35	3
2501	2501503/24424	42" RC PIPE CULVERT DESIGN 3006 CLASS IV	L F	118.00	\$22.42	\$190.00	1
2501	2501503/24482	48" RC PIPE CULVERT DESIGN 3006	L F	1,365.00	\$290.77	\$213.02	6
2501	2501503/24483	48" RC PIPE CULVERT DESIGN 3006 CLASS III	L F	94.00	\$23.50	\$250.00	1
2501	2501503/24542	54" RC PIPE CULVERT DESIGN 3006	L F	599.00	\$149.40	\$249.41	3
2501	2501503/24543	54" RC PIPE CULVERT DESIGN 3006 CLASS III	L F	33.00	\$9.24	\$280.00	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2501	2501503/24545	54" RC PIPE CULVERT DESIGN 3006 CLASS V	L F	299.00	\$107.64	\$360.00	1
2501	2501503/24602	60" RC PIPE CULVERT DESIGN 3006 CLASS II	L F	94.00	\$22.92	\$243.83	2
2501	2501503/24604	60" RC PIPE CULVERT DESIGN 3006 CLASS IV	L F	106.00	\$30.12	\$284.15	2
2501	2501503/24723	72" RC PIPE CULVERT DESIGN 3006 CLASS III	L F	108.00	\$43.96	\$407.00	1
2501	2501503/24724	72" RC PIPE CULVERT DESIGN 3006 CLASS IV	L F	55.00	\$22.22	\$404.00	1
2501	2501503/24729	72" RC PIPE CULVERT DESIGN 3006 CLASS V-JACKED	L F	140.00	\$595.00	\$4,250.00	1
2501	2501503/24782	78" RC PIPE CULVERT DESIGN 3006 CLASS II	L F	44.00	\$30.26	\$687.81	2
2501	2501503/24842	84" RC PIPE CULVERT DESIGN 3006 CLASS II	L F	4.00	\$11.52	\$2,880.00	1
2501	2501503/25010	INSTALL PIPE CULVERT	L F	480.00	\$15.54	\$32.37	6
2501	2501503/25020	INSTALL METAL CULVERT	L F	37.00	\$0.93	\$25.00	1
2501	2501503/25030	INSTALL CONCRETE CULVERT	L F	38.00	\$3.04	\$80.00	1
2501	2501602/47000	PIPE TIES	EACH	16.00	\$3.39	\$212.00	1
2501	2501602/47010	PIPE TIES - FLAT BAR	EACH	674.00	\$101.88	\$151.15	8
2501	2501602/47030	PLUG AND ABANDON PIPE CULVERT	EACH	1.00	\$8.20	\$8,200.00	1
2501	2501602/47050	PLUG FILL AND ABANDON PIPE CULVERT	EACH	23.00	\$116.67	\$5,072.52	7
2501	2501602/47070	REPAIR CULVERT JOINT	EACH	133.00	\$267.21	\$2,009.11	11
2501	2501602/47120	CLEAN PIPE CULVERT	EACH	6.00	\$7.45	\$1,241.67	3
2501	2501602/47150	CLEAN INLET STRUCTURE	EACH	37.00	\$8.40	\$227.03	3
2501	2501602/47170	VIDEO TAPE CULVERT	EACH	3.00	\$25.80	\$8,600.00	1
2501	2501602/48024	24" INTERNAL PIPE JOINT SEALING SYSTEM	EACH	9.00	\$15.27	\$1,696.97	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2501	2501602/51015	15" PIPE APRON	EACH	40.00	\$11.43	\$285.65	4
2501	2501602/51018	18" PIPE APRON	EACH	13.00	\$5.96	\$458.08	5
2501	2501602/51024	24" PIPE APRON	EACH	4.00	\$1.60	\$399.00	2
2501	2501602/51030	30" PIPE APRON	EACH	10.00	\$7.68	\$768.00	2
2501	2501602/51042	42" PIPE APRON	EACH	2.00	\$2.50	\$1,250.00	1
2501	2501602/51048	48" PIPE APRON	EACH	8.00	\$12.00	\$1,500.00	1
2501	2501602/52015	15" SAFETY APRON	EACH	169.00	\$47.22	\$279.41	4
2501	2501602/52018	18" SAFETY APRON	EACH	217.00	\$86.81	\$400.05	7
2501	2501602/52024	24" SAFETY APRON	EACH	72.00	\$45.62	\$633.61	3
2501	2501602/52030	30" SAFETY APRON	EACH	4.00	\$4.77	\$1,192.50	2
2501	2501602/52036	36" SAFETY APRON	EACH	2.00	\$2.95	\$1,475.00	1
2501	2501602/55018	SAFETY GRATE FOR 18" GS APRON	EACH	1.00	\$0.95	\$950.00	1
2501	2501602/55024	SAFETY GRATE FOR 24" GS APRON	EACH	1.00	\$0.48	\$475.00	1
2501	2501602/55048	SAFETY GRATE FOR 48" GS APRON	EACH	1.00	\$3.67	\$3,673.00	1
2501	2501602/55054	SAFETY GRATE FOR 54" GS APRON	EACH	2.00	\$11.58	\$5,790.00	1
2501	2501602/56024	SAFETY GRATE FOR 24" CAS APRON	EACH	1.00	\$1.91	\$1,905.00	1
2501	2501602/56042	SAFETY GRATE FOR 42" CAS APRON	EACH	2.00	\$8.50	\$4,250.00	1
2501	2501602/57012	SAFETY GRATE FOR 12" RC APRON	EACH	3.00	\$1.98	\$660.00	1
2501	2501602/57015	SAFETY GRATE FOR 15" RC APRON	EACH	1.00	\$0.95	\$950.00	1
2501	2501602/57018	SAFETY GRATE FOR 18" RC APRON	EACH	6.00	\$11.30	\$1,882.52	4

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2501	2501602/57024	SAFETY GRATE FOR 24" RC APRON	EACH	15.00	\$27.87	\$1,858.22	5
2501	2501602/57030	SAFETY GRATE FOR 30" RC APRON	EACH	14.00	\$26.25	\$1,875.33	5
2501	2501602/57036	SAFETY GRATE FOR 36" RC APRON	EACH	20.00	\$43.21	\$2,160.30	8
2501	2501602/57042	SAFETY GRATE FOR 42" RC APRON	EACH	7.00	\$13.70	\$1,957.14	2
2501	2501602/57048	SAFETY GRATE FOR 48" RC APRON	EACH	4.00	\$12.58	\$3,145.25	3
2501	2501602/57060	SAFETY GRATE FOR 60" RC APRON	EACH	1.00	\$3.10	\$3,100.00	1
2501	2501602/59028	SAFETY GRATE FOR 28" SPAN RC PIPE-ARCH APRON	EACH	2.00	\$3.80	\$1,900.00	1
2501	2501602/59036	SAFETY GRATE FOR 36" SPAN RC PIPE-ARCH APRON	EACH	8.00	\$12.40	\$1,550.00	1
2501	2501602/59051	SAFETY GRATE FOR 51" SPAN RC PIPE-ARCH APRON	EACH	2.00	\$3.60	\$1,800.00	1
2501	2501602/59058	SAFETY GRATE FOR 58" SPAN RC PIPE-ARCH APRON	EACH	12.00	\$26.98	\$2,248.33	4
2501	2501602/62015	15" CS PIPE CULVERT ELBOW	EACH	1.00	\$1.00	\$1,000.00	1
2501	2501603/25080	CLEAN PIPE CULVERT	L F	7,679.00	\$164.02	\$21.36	15
2501	2501603/25100	REPAIR CULVERT JOINT	L F	1,919.00	\$143.93	\$75.00	1
2501	2501603/25110	REPAIR CULVERT	L F	604.00	\$55.17	\$91.34	3
2501	2501603/25130	CLEAN OUT BOX CULVERT	L F	44.00	\$13.64	\$310.00	1
2501	2501603/25160	CLEAN DRAINAGE DITCH	L F	4,255.00	\$96.55	\$22.69	5
2501	2501603/26012	12" PIPE CULVERT	L F	34.00	\$1.33	\$39.00	1
2501	2501603/26015	15" PIPE CULVERT	L F	6,571.00	\$221.31	\$33.68	7
2501	2501603/26018	18" PIPE CULVERT	L F	7,714.00	\$312.57	\$40.52	9
2501	2501603/26024	24" PIPE CULVERT	L F	2,566.00	\$144.52	\$56.32	5

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2501	2501603/26030	30" PIPE CULVERT	L F	707.00	\$61.59	\$87.12	3
2501	2501603/26036	36" PIPE CULVERT	L F	564.00	\$59.48	\$105.46	2
2501	2501603/26042	42" PIPE CULVERT	L F	78.00	\$14.20	\$182.00	1
2501	2501603/26048	48" PIPE CULVERT	L F	350.00	\$69.96	\$199.89	2
2501	2501606/00010	CHEMICAL GROUT	GAL	723.00	\$80.87	\$111.85	6
2501	2501618/00010	REPAIR CULVERT	S F	10.00	\$8.75	\$875.00	1
2501	2501901/00015	PIPE CULVERTS	LS	1.00	\$1,596.45	\$1,596,453.60	1
					\$15,101.91		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2502	2502501/00010	DRAINAGE SYSTEM TYPE (B910)	LS	11.00	\$35.45	\$3,222.73	11
2502	2502502/00040	4" PRECAST CONCRETE HEADWALL	EACH	1,155.00	\$238.55	\$206.54	18
2502	2502502/00060	6" PRECAST CONCRETE HEADWALL	EACH	29.00	\$10.30	\$355.27	5
2502	2502502/00090	INSTALL PRECAST CONCRETE HEADWALL	EACH	4.00	\$1.00	\$250.00	1
2502	2502503/01040	4" TP PIPE DRAIN	L F	27,641.00	\$233.57	\$8.45	19
2502	2502503/01060	6" TP PIPE DRAIN	L F	912.00	\$17.63	\$19.33	5
2502	2502503/01080	8" TP PIPE DRAIN	L F	968.00	\$25.05	\$25.88	4
2502	2502503/01120	12" TP PIPE DRAIN	L F	288.00	\$8.93	\$31.00	1
2502	2502503/01150	15" TP PIPE DRAIN	L F	1,923.00	\$67.31	\$35.00	1
2502	2502503/02125	12" RC PIPE DRAIN CLASS V	L F	818.00	\$32.72	\$40.00	1
2502	2502503/02155	15" RC PIPE DRAIN CLASS V	L F	326.00	\$14.67	\$45.00	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2502	2502503/02185	18" RC PIPE DRAIN CLASS V	L F	653.00	\$32.65	\$50.00	1
2502	2502503/04120	12" CS PIPE DRAIN	L F	38.00	\$2.30	\$60.58	2
2502	2502503/04180	18" CS PIPE DRAIN	L F	60.00	\$4.92	\$82.00	1
2502	2502503/07060	6" PE PIPE DRAIN	L F	450.00	\$24.30	\$54.00	1
2502	2502503/07061	6" PE PIPE DRAIN (SMOOTH)	L F	6,099.00	\$60.99	\$10.00	1
2502	2502503/07081	8" PE PIPE DRAIN (SMOOTH)	L F	1,335.00	\$20.03	\$15.00	1
2502	2502503/07120	12" PE PIPE DRAIN	L F	1,015.00	\$26.97	\$26.57	4
2502	2502503/07121	12" PE PIPE DRAIN (SMOOTH)	L F	2,580.00	\$64.50	\$25.00	1
2502	2502503/07151	15" PE PIPE DRAIN (SMOOTH)	L F	322.00	\$9.66	\$30.00	1
2502	2502503/07181	18" PE PIPE DRAIN (SMOOTH)	L F	3,306.00	\$115.71	\$35.00	1
2502	2502503/08040	4" PERF TP PIPE DRAIN	L F	104,495.00	\$985.39	\$9.43	17
2502	2502503/08060	6" PERF TP PIPE DRAIN	L F	22,547.00	\$231.56	\$10.27	3
2502	2502503/08080	8" PERF TP PIPE DRAIN	L F	3,491.00	\$79.25	\$22.70	3
2502	2502503/08120	12" PERF TP PIPE DRAIN	L F	719.00	\$35.23	\$49.00	1
2502	2502503/10040	4" PERF PE PIPE DRAIN	L F	422,177.00	\$2,558.39	\$6.06	12
2502	2502503/10050	5" PERF PE PIPE DRAIN	L F	6,846.00	\$47.92	\$7.00	1
2502	2502503/10060	6" PERF PE PIPE DRAIN	L F	19,062.00	\$133.24	\$6.99	3
2502	2502503/10080	8" PERF PE PIPE DRAIN	L F	3,835.00	\$35.28	\$9.20	2
2502	2502503/11200	12" PERF PE PIPE DRAIN	L F	76.00	\$2.36	\$31.00	1
2502	2502503/11800	18" PERF PE PIPE DRAIN	L F	2,376.00	\$83.16	\$35.00	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2502	2502503/13010	30" PERF PE PIPE DRAIN (SMOOTH)	L F	1,000.00	\$140.00	\$140.00	1
2502	2502601/02900	DRAINAGE SYSTEM	LS	2.00	\$18.72	\$9,360.00	2
2502	2502601/02915	DRAINAGE SYSTEM TYPE SPECIAL	LS	1.00	\$7.50	\$7,500.00	1
2502	2502601/03000	IRRIGATION SYSTEM PROVISION	LS	1.00	\$5.10	\$5,100.00	1
2502	2502602/00100	DRAIN OUTLET DESIGN SPECIAL	EACH	9.00	\$15.30	\$1,700.00	1
2502	2502602/00140	12" CS OVER SLEEVE WITH RODENT GUARD	EACH	3.00	\$1.50	\$500.00	1
2502	2502602/00170	CONNECT TO EXISTING PIPE DRAIN	EACH	76.00	\$42.07	\$553.55	6
2502	2502602/00190	ROOF DRAIN DESIGN SPECIAL	EACH	6.00	\$2.78	\$463.00	1
2502	2502602/00200	YARD DRAIN	EACH	1.00	\$1.70	\$1,700.00	1
2502	2502602/00220	ADJUST DROP INLET	EACH	1.00	\$0.95	\$945.00	1
2502	2502602/00240	CONNECT INTO DRAINAGE STRUCTURE	EACH	262.00	\$65.23	\$248.96	3
2502	2502602/00250	PIPE DRAIN RISER	EACH	46.00	\$25.05	\$544.54	6
2502	2502602/00260	4" TP PIPE DRAIN CLEAN OUT	EACH	2.00	\$0.75	\$375.00	1
2502	2502602/00270	6" TP PIPE DRAIN CLEAN OUT	EACH	7.00	\$2.10	\$300.00	1
2502	2502602/00404	4" PVC PIPE DRAIN CLEANOUT	EACH	16.00	\$6.72	\$420.00	1
2502	2502602/00406	6" PVC PIPE DRAIN CLEANOUT	EACH	30.00	\$9.30	\$310.00	1
2502	2502602/00408	8" PVC PIPE DRAIN CLEANOUT	EACH	31.00	\$22.98	\$741.29	2
2502	2502602/02012	12" RC INSPECTION TEES	EACH	20.00	\$35.00	\$1,750.00	1
2502	2502602/02015	15" RC INSPECTION TEES	EACH	2.00	\$3.50	\$1,750.00	1
2502	2502602/02024	24" RC INSPECTION TEES	EACH	1.00	\$1.85	\$1,850.00	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2502	2502602/03012	12" PE INSPECTION TEES	EACH	19.00	\$12.35	\$650.00	1
2502	2502602/03018	18" PE INSPECTION TEES	EACH	52.00	\$50.05	\$962.50	2
2502	2502603/14030	VIDEO TAPE PIPE DRAIN	L F	1,320.00	\$10.56	\$8.00	1
2502	2502603/14110	12" RC INSPECTION TEES	L F	81.00	\$6.48	\$80.00	1
2502	2502901/00035	SUBSURFACE DRAINS	LS	1.00	\$1,184.86	\$1,184,861.25	1
					\$6,911.39		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2503	2503502/00060	INSTALL CONCRETE APRON	EACH	11.00	\$4.07	\$370.45	3
2503	2503503/01120	12" CP PIPE SEWER	L F	46.00	\$4.09	\$89.00	1
2503	2503503/02120	12" CS PIPE SEWER	L F	7.00	\$2.10	\$300.00	1
2503	2503503/02150	15" CS PIPE SEWER	L F	444.00	\$40.08	\$90.26	6
2503	2503503/02180	18" CS PIPE SEWER	L F	160.00	\$10.08	\$63.00	1
2503	2503503/02240	24" CS PIPE SEWER	L F	4.00	\$0.72	\$178.98	1
2503	2503503/06041	4" CP PIPE SEWER (SMOOTH)	L F	16.00	\$0.40	\$25.00	1
2503	2503503/06121	12" CP PIPE SEWER (SMOOTH)	L F	8.00	\$0.90	\$112.00	1
2503	2503503/06151	15" CP PIPE SEWER (SMOOTH)	L F	1,525.00	\$71.68	\$47.00	1
2503	2503503/06181	18" CP PIPE SEWER (SMOOTH)	L F	61.00	\$4.27	\$70.00	1
2503	2503503/06241	24" CP PIPE SEWER (SMOOTH)	L F	217.00	\$13.24	\$61.00	1
2503	2503503/06361	36" CP PIPE SEWER (SMOOTH)	L F	12.00	\$2.04	\$170.00	1
2503	2503503/08120	12" CAS PIPE SEWER	L F	4.00	\$0.46	\$115.00	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2503	2503503/08150	15" CAS PIPE SEWER	L F	10.00	\$1.15	\$115.00	1
2503	2503503/08180	18" CAS PIPE SEWER	L F	155.00	\$9.82	\$63.35	2
2503	2503503/08240	24" CAS PIPE SEWER	L F	33.00	\$3.51	\$106.30	2
2503	2503503/09120	12" CAS PIPE SEWER 14 GAUGE	L F	164.00	\$11.97	\$73.00	1
2503	2503503/13040	4" PVC PIPE SEWER	L F	693.00	\$22.18	\$32.00	1
2503	2503503/13060	6" PVC PIPE SEWER	L F	420.00	\$27.65	\$65.84	4
2503	2503503/13080	8" PVC PIPE SEWER	L F	3,739.00	\$240.42	\$64.30	7
2503	2503503/13120	12" PVC PIPE SEWER	L F	203.00	\$22.33	\$110.00	1
2503	2503503/13150	15" PVC PIPE SEWER	L F	823.00	\$90.53	\$110.00	1
2503	2503503/13180	18" PVC PIPE SEWER	L F	421.00	\$73.68	\$175.00	1
2503	2503503/14083	8" DUCTILE IRON PIPE SEWER CL 52	L F	50.00	\$5.00	\$100.00	1
2503	2503503/14103	10" DUCTILE IRON PIPE SEWER CL 52	L F	19.00	\$5.70	\$300.00	1
2503	2503503/15122	12" RC PIPE SEWER	L F	37.00	\$1.92	\$52.00	1
2503	2503503/15123	12" RC PIPE SEWER CLASS III	L F	51.00	\$4.37	\$85.75	1
2503	2503503/15125	12" RC PIPE SEWER CLASS V	L F	3,125.00	\$193.66	\$61.97	4
2503	2503503/15155	15" RC PIPE SEWER CLASS V	L F	396.00	\$36.29	\$91.65	3
2503	2503503/15183	18" RC PIPE SEWER CLASS III	L F	650.00	\$50.81	\$78.17	2
2503	2503503/15185	18" RC PIPE SEWER CLASS V	L F	789.00	\$64.05	\$81.18	4
2503	2503503/15215	21" RC PIPE SEWER CLASS V	L F	465.00	\$36.27	\$78.00	1
2503	2503503/15243	24" RC PIPE SEWER CLASS III	L F	247.00	\$25.19	\$102.00	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2503	2503503/15245	24" RC PIPE SEWER CLASS V	L F	138.00	\$13.70	\$99.31	2
2503	2503503/15303	30" RC PIPE SEWER CLASS III	L F	71.00	\$9.66	\$136.00	1
2503	2503503/15305	30" RC PIPE SEWER CLASS V	L F	65.00	\$10.65	\$163.85	2
2503	2503503/15363	36" RC PIPE SEWER CLASS III	L F	66.00	\$11.75	\$178.00	1
2503	2503503/15369	36" RC PIPE SEWER CLASS V-JACKED	L F	322.00	\$350.98	\$1,090.00	1
2503	2503503/15425	42" RC PIPE SEWER CLASS V	L F	151.00	\$55.87	\$370.00	1
2503	2503503/15603	60" RC PIPE SEWER CLASS III	L F	46.00	\$18.49	\$402.00	1
2503	2503503/18022	22" SPAN RC PIPE-ARCH SEWER CLASS IIA	L F	934.00	\$75.82	\$81.18	4
2503	2503503/18024	22" SPAN RC PIPE-ARCH SEWER CLASS IVA	L F	213.00	\$27.69	\$130.00	1
2503	2503503/18028	28" SPAN RC PIPE-ARCH SEWER CLASS IIA	L F	2,178.00	\$211.20	\$96.97	3
2503	2503503/18036	36" SPAN RC PIPE-ARCH SEWER CLASS IIA	L F	99.00	\$13.87	\$140.09	2
2503	2503503/18038	36" SPAN RC PIPE-ARCH SEWER CLASS IVA	L F	384.00	\$52.99	\$138.00	1
2503	2503503/18044	44" SPAN RC PIPE-ARCH SEWER CLASS IIA	L F	343.00	\$70.17	\$204.57	4
2503	2503503/18045	44" SPAN RC PIPE-ARCH SEWER CLASS IIIA	L F	410.00	\$79.95	\$195.00	1
2503	2503503/18046	44" SPAN RC PIPE-ARCH SEWER CLASS IVA	L F	1,002.00	\$200.40	\$200.00	1
2503	2503503/18051	51" SPAN RC PIPE-ARCH SEWER CLASS IIA	L F	76.00	\$14.90	\$196.00	1
2503	2503503/18053	51" SPAN RC PIPE-ARCH SEWER CLASS IVA	L F	102.00	\$24.99	\$245.00	1
2503	2503503/18058	58" SPAN RC PIPE-ARCH SEWER CLASS IIA	L F	4.00	\$2.00	\$500.00	1
2503	2503503/19122	12" RC PIPE SEWER DESIGN 3006	L F	2,411.00	\$180.87	\$75.02	13
2503	2503503/19123	12" RC PIPE SEWER DESIGN 3006 CLASS III	L F	2,601.00	\$146.12	\$56.18	6

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2503	2503503/19124	12" RC PIPE SEWER DESIGN 3006 CLASS IV	L F	5.00	\$0.38	\$75.00	1
2503	2503503/19125	12" RC PIPE SEWER DESIGN 3006 CLASS V	L F	15,288.00	\$865.91	\$56.64	14
2503	2503503/19152	15" RC PIPE SEWER DESIGN 3006	L F	12,342.00	\$731.51	\$59.27	14
2503	2503503/19153	15" RC PIPE SEWER DESIGN 3006 CLASS III	L F	26,403.00	\$1,394.87	\$52.83	13
2503	2503503/19154	15" RC PIPE SEWER DESIGN 3006 CLASS IV	L F	1,902.00	\$157.37	\$82.74	5
2503	2503503/19155	15" RC PIPE SEWER DESIGN 3006 CLASS V	L F	8,227.00	\$579.35	\$70.42	17
2503	2503503/19182	18" RC PIPE SEWER DESIGN 3006	L F	6,091.00	\$419.97	\$68.95	15
2503	2503503/19183	18" RC PIPE SEWER DESIGN 3006 CLASS III	L F	7,079.00	\$423.47	\$59.82	12
2503	2503503/19184	18" RC PIPE SEWER DESIGN 3006 CLASS IV	L F	422.00	\$30.33	\$71.88	2
2503	2503503/19185	18" RC PIPE SEWER DESIGN 3006 CLASS V	L F	1,885.00	\$121.94	\$64.69	7
2503	2503503/19212	21" RC PIPE SEWER DESIGN 3006	L F	242.00	\$20.37	\$84.19	3
2503	2503503/19213	21" RC PIPE SEWER DESIGN 3006 CLASS III	L F	4,417.00	\$309.72	\$70.12	7
2503	2503503/19215	21" RC PIPE SEWER DESIGN 3006 CLASS V	L F	8.00	\$2.08	\$260.00	1
2503	2503503/19242	24" RC PIPE SEWER DESIGN 3006	L F	5,620.00	\$454.15	\$80.81	13
2503	2503503/19243	24" RC PIPE SEWER DESIGN 3006 CLASS III	L F	3,973.00	\$295.87	\$74.47	13
2503	2503503/19244	24" RC PIPE SEWER DESIGN 3006 CLASS IV	L F	903.00	\$119.47	\$132.30	3
2503	2503503/19245	24" RC PIPE SEWER DESIGN 3006 CLASS V	L F	529.00	\$53.42	\$100.98	3
2503	2503503/19272	27" RC PIPE SEWER DESIGN 3006	L F	353.00	\$42.27	\$119.74	3
2503	2503503/19273	27" RC PIPE SEWER DESIGN 3006 CLASS III	L F	2,014.00	\$173.20	\$86.00	3
2503	2503503/19302	30" RC PIPE SEWER DESIGN 3006	L F	2,485.00	\$273.95	\$110.24	9

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2503	2503503/19303	30" RC PIPE SEWER DESIGN 3006 CLASS III	L F	2,608.00	\$267.40	\$102.53	7
2503	2503503/19304	30" RC PIPE SEWER DESIGN 3006 CLASS IV	L F	40.00	\$5.20	\$130.00	1
2503	2503503/19305	30" RC PIPE SEWER DESIGN 3006 CLASS V	L F	338.00	\$50.40	\$149.10	2
2503	2503503/19333	33" RC PIPE SEWER DESIGN 3006 CLASS III	L F	31.00	\$3.78	\$122.00	1
2503	2503503/19362	36" RC PIPE SEWER DESIGN 3006	L F	3,120.00	\$442.26	\$141.75	5
2503	2503503/19363	36" RC PIPE SEWER DESIGN 3006 CLASS III	L F	4,731.00	\$648.05	\$136.98	7
2503	2503503/19364	36" RC PIPE SEWER DESIGN 3006 CLASS IV	L F	1,677.00	\$332.50	\$198.27	3
2503	2503503/19422	42" RC PIPE SEWER DESIGN 3006	L F	966.00	\$159.76	\$165.38	4
2503	2503503/19423	42" RC PIPE SEWER DESIGN 3006 CLASS III	L F	1,100.00	\$175.49	\$159.54	3
2503	2503503/19482	48" RC PIPE SEWER DESIGN 3006	L F	175.00	\$29.96	\$171.21	1
2503	2503503/19483	48" RC PIPE SEWER DESIGN 3006 CLASS III	L F	545.00	\$104.91	\$192.50	2
2503	2503503/19484	48" RC PIPE SEWER DESIGN 3006 CLASS IV	L F	114.00	\$31.92	\$280.00	1
2503	2503503/19485	48" RC PIPE SEWER DESIGN 3006 CLASS V	L F	671.00	\$218.08	\$325.00	1
2503	2503503/19543	54" RC PIPE SEWER DESIGN 3006 CLASS III	L F	1,437.00	\$416.73	\$290.00	1
2503	2503503/19545	54" RC PIPE SEWER DESIGN 3006 CLASS V	L F	1,006.00	\$382.44	\$380.16	2
2503	2503503/19603	60" RC PIPE SEWER DESIGN 3006 CLASS III	L F	74.00	\$25.90	\$350.00	1
2503	2503601/00100	SANITARY SEWER SYSTEM	LS	1.00	\$65.50	\$65,500.00	1
2503	2503601/08010	SUPPLEMENTAL DESCRIPTION	LS	1.00	\$50.00	\$50,000.00	1
2503	2503602/00120	RECONNECT SANITARY SEWER SERVICE	EACH	5.00	\$5.13	\$1,025.00	1
2503	2503602/00250	CONSTRUCT BULKHEAD	EACH	3.00	\$2.91	\$968.92	2

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
State Aid Projects Not Included
1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2503	2503602/00300	CONNECT TO EXISTING SANITARY SEWER	EACH	20.00	\$38.66	\$1,933.03	7
2503	2503602/00310	CONNECT TO EXISTING MANHOLES (SAN)	EACH	4.00	\$5.30	\$1,325.11	2
2503	2503602/00320	CONNECT TO EXISTING STORM SEWER	EACH	286.00	\$278.23	\$972.83	39
2503	2503602/00330	CONNECT TO EXISTING FORCE MAIN	EACH	2.00	\$2.00	\$1,000.00	2
2503	2503602/00340	CONNECT TO EXISTING MANHOLES	EACH	2.00	\$3.00	\$1,500.00	1
2503	2503602/00360	CONNECT INTO EXISTING DRAINAGE STRUCTURE	EACH	61.00	\$146.90	\$2,408.23	12
2503	2503602/00370	CONNECT TO EXISTING SANITARY SEWER SERVICE	EACH	11.00	\$10.53	\$957.27	2
2503	2503602/00410	REPAIR SEWER PIPE	EACH	1.00	\$7.60	\$7,595.52	1
2503	2503602/00450	PLUG AND ABANDON PIPE SEWER	EACH	2.00	\$3.33	\$1,665.00	2
2503	2503602/13000	PVC WYE	EACH	28.00	\$5.60	\$200.00	1
2503	2503602/13402	8"X4" PVC WYE	EACH	30.00	\$10.80	\$360.00	2
2503	2503602/13403	8"X6" PVC WYE	EACH	9.00	\$7.05	\$783.33	3
2503	2503602/13703	15"X6" PVC WYE	EACH	1.00	\$0.99	\$985.00	1
2503	2503603/08010	SUPPLEMENTAL DESCRIPTION	L F	671.00	\$1,036.70	\$1,545.00	1
2503	2503603/20075	PIPE SEWER JOINT SEAL (CHEMICAL RESISTANT)	L F	4,333.00	\$142.99	\$33.00	1
2503	2503603/20078	STORM SEWER PIPE WRAP	L F	608.00	\$21.28	\$35.00	1
2503	2503603/20080	CLEAN PIPE SEWER	L F	1,165.00	\$18.63	\$15.99	5
2503	2503603/20130	FILL AND ABANDON PIPE	L F	684.00	\$2.57	\$3.75	1
2503	2503603/20150	12" CS SLOTTED DRAIN	L F	45.00	\$10.89	\$242.00	2
2503	2503603/20170	15" CS SLOTTED DRAIN	L F	5.00	\$4.00	\$800.00	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2503	2503603/20220	TRENCH DRAIN	L F	17.00	\$4.19	\$246.76	1
2503	2503603/20270	PLUG FILL AND ABANDON PIPE SEWER	L F	521.00	\$25.20	\$48.36	5
2503	2503603/20280	VIDEO TAPE PIPE SEWER	L F	20,278.00	\$57.59	\$2.84	5
2503	2503603/20290	CLEAN AND VIDEO TAPE PIPE SEWER	L F	11,134.00	\$144.74	\$13.00	6
2503	2503603/21006	6" PVC PIPE SEWER	L F	207.00	\$8.69	\$42.00	1
2503	2503603/21008	8" PVC PIPE SEWER	L F	1,744.00	\$135.68	\$77.80	3
2503	2503603/24004	4" PVC SANITARY SERVICE PIPE	L F	261.00	\$13.05	\$50.00	1
2503	2503603/24006	6" PVC SANITARY SERVICE PIPE	L F	84.00	\$4.20	\$50.00	1
2503	2503603/25002	2" PVC FORCE MAIN	L F	806.00	\$17.33	\$21.50	1
2503	2503603/25004	4" PVC FORCE MAIN	L F	113.00	\$5.65	\$50.00	1
2503	2503603/25006	6" PVC FORCE MAIN	L F	225.00	\$5.85	\$26.00	1
2503	2503603/28008	LINING SEWER PIPE 8"	L F	1,090.00	\$63.22	\$58.00	1
2503	2503603/28012	LINING SEWER PIPE 12"	L F	2,631.00	\$227.53	\$86.48	7
2503	2503603/28015	LINING SEWER PIPE 15"	L F	603.00	\$35.96	\$59.63	3
2503	2503603/28018	LINING SEWER PIPE 18"	L F	1,679.00	\$158.92	\$94.65	7
2503	2503603/28021	LINING SEWER PIPE 21"	L F	450.00	\$32.40	\$72.00	1
2503	2503603/28024	LINING SEWER PIPE 24"	L F	641.00	\$98.47	\$153.62	4
2503	2503603/28027	LINING SEWER PIPE 27"	L F	82.00	\$15.99	\$195.00	1
2503	2503603/28030	LINING SEWER PIPE 30"	L F	380.00	\$83.72	\$220.31	3
2503	2503603/28033	LINING SEWER PIPE 33"	L F	189.00	\$32.13	\$170.00	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
State Aid Projects Not Included
1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2503	2503603/28036	LINING SEWER PIPE 36"	L F	531.00	\$129.66	\$244.18	4
2503	2503603/28048	LINING SEWER PIPE 48"	L F	185.00	\$52.36	\$283.00	1
2503	2503603/28054	LINING SEWER PIPE 54"	L F	422.00	\$130.82	\$310.00	1
2503	2503603/28060	LINING SEWER PIPE 60"	L F	149.00	\$103.70	\$696.00	1
2503	2503603/31200	20" STEEL CASING PIPE	L F	431.00	\$90.48	\$209.92	2
2503	2503603/31240	24" STEEL CASING PIPE	L F	98.00	\$21.07	\$215.00	1
2503	2503603/31241	24" STEEL CASING PIPE (JACKED)	L F	369.00	\$214.02	\$580.00	1
2503	2503603/31360	36" STEEL CASING PIPE	L F	232.00	\$91.30	\$393.53	2
2503	2503603/31422	42" STEEL CASING PIPE (JACKED)	L F	471.00	\$527.04	\$1,118.98	2
2503	2503603/31540	54" STEEL CASING PIPE	L F	34.00	\$16.83	\$495.00	1
2503	2503603/31720	72" STEEL CASING PIPE	L F	40.00	\$40.00	\$1,000.00	1
2503	2503603/36120	12" HDPE PIPE SEWER	L F	369.00	\$26.64	\$72.20	1
2503	2503603/36121	12" HDPE PIPE SEWER-DIRECTIONAL DRILLED	L F	1,190.00	\$161.84	\$136.00	1
2503	2503603/36150	15" HDPE PIPE SEWER	L F	184.00	\$14.62	\$79.45	1
2503	2503604/00004	4" INSULATION	S Y	89.60	\$4.93	\$55.07	3
2503	2503608/00011	DUCTILE IRON FITTINGS	LB	30.00	\$1.50	\$50.00	1
2503	2503901/00060	PIPE SEWERS	LS	1.00	\$172.37	\$172,369.58	1
					\$17,267.36		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2504	2504601/00001	IRRIGATION SYSTEM	LS	4.00	\$277.20	\$69,299.25	4

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2504	2504601/00040	TEMPORARY WATER SERVICE	LS	5.00	\$100.67	\$20,133.53	5
2504	2504601/00060	LOWER WATER MAIN	LS	1.00	\$5.00	\$5,000.00	1
2504	2504602/00007	RECONNECT WATER SERVICE	EACH	1.00	\$2.50	\$2,500.00	1
2504	2504602/00009	WATERMAIN OFFSET	EACH	4.00	\$20.68	\$5,170.93	2
2504	2504602/00010	CONNECT TO EXISTING WATER MAIN	EACH	76.00	\$143.69	\$1,890.63	9
2504	2504602/00011	CONNECT TO EXISTING WATERMAIN (SPEC)	EACH	1.00	\$1.50	\$1,500.00	1
2504	2504602/00014	CONNECT TO EXISTING WATER SERVICE	EACH	34.00	\$31.88	\$937.65	4
2504	2504602/00020	HYDRANT	EACH	41.00	\$262.35	\$6,398.72	9
2504	2504602/00025	ADJUST HYDRANT	EACH	3.00	\$7.73	\$2,576.87	2
2504	2504602/00026	ADJUST HYDRANT AND GATE VALVE	EACH	4.00	\$14.93	\$3,733.69	1
2504	2504602/00030	VALVE BOX	EACH	41.00	\$16.55	\$403.75	3
2504	2504602/00032	ADJUST GATE VALVE AND BOX	EACH	37.00	\$15.12	\$408.54	3
2504	2504602/00033	ADJUST GATE VALVE	EACH	2.00	\$3.00	\$1,500.00	1
2504	2504602/00034	ADJUST VALVE BOX	EACH	29.00	\$21.87	\$754.17	3
2504	2504602/00035	ADJUST VALVE BOX-WATER	EACH	93.00	\$41.48	\$446.06	9
2504	2504602/00106	6" PIPE PLUG	EACH	1.00	\$0.53	\$533.39	1
2504	2504602/00142	8" CUT AND PLUG	EACH	1.00	\$0.50	\$500.00	1
2504	2504602/00165	ABANDON WATER SERVICE	EACH	6.00	\$5.70	\$950.00	2
2504	2504602/00410	1" CORPORATION STOP	EACH	55.00	\$41.90	\$761.80	4
2504	2504602/00415	1.5" CORPORATION STOP	EACH	1.00	\$1.00	\$1,000.00	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2504	2504602/00420	2" CORPORATION STOP	EACH	4.00	\$4.36	\$1,090.00	2
2504	2504602/00563	12"X6" TEE FITTING	EACH	2.00	\$10.00	\$5,000.00	1
2504	2504602/00712	12" BUTTERFLY VALVE AND BOX	EACH	15.00	\$75.00	\$5,000.00	1
2504	2504602/00804	4" GATE VALVE AND BOX	EACH	1.00	\$2.00	\$2,000.00	1
2504	2504602/00806	6" GATE VALVE AND BOX	EACH	74.00	\$182.15	\$2,461.47	8
2504	2504602/00808	8" GATE VALVE AND BOX	EACH	32.00	\$101.33	\$3,166.43	7
2504	2504602/00810	10" GATE VALVE AND BOX	EACH	9.00	\$36.83	\$4,092.60	4
2504	2504602/00812	12" GATE VALVE AND BOX	EACH	5.00	\$18.60	\$3,720.61	2
2504	2504602/00818	18" GATE VALVE AND BOX	EACH	1.00	\$17.50	\$17,500.00	1
2504	2504602/01176	14"X12" WET TAP	EACH	1.00	\$5.33	\$5,333.84	1
2504	2504602/02001	1" SADDLE	EACH	12.00	\$4.25	\$354.00	1
2504	2504602/03005	ADJUST CURB STOP	EACH	16.00	\$2.97	\$185.63	2
2504	2504602/03006	CURB BOX	EACH	9.00	\$5.18	\$575.79	2
2504	2504602/03008	ADJUST CURB BOX	EACH	26.00	\$3.57	\$137.16	2
2504	2504602/03100	1" CURB STOP AND BOX	EACH	43.00	\$42.48	\$987.81	4
2504	2504602/03150	1.5" CURB STOP AND BOX	EACH	1.00	\$1.00	\$1,000.00	1
2504	2504602/03200	2" CURB STOP AND BOX	EACH	2.00	\$2.48	\$1,240.00	1
2504	2504603/00007	VALVE BOX EXTENSION	L F	69.00	\$6.90	\$100.00	1
2504	2504603/00008	HYDRANT RISER	L F	12.50	\$22.68	\$1,814.43	2
2504	2504603/00030	ADJUST SPRINKLER SYSTEM	L F	4,080.00	\$38.76	\$9.50	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
State Aid Projects Not Included
1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2504	2504603/00380	LOWER WATER SERVICE	L F	804.00	\$28.52	\$35.47	1
2504	2504603/00720	2" TYPE K COPPER PIPE	L F	111.00	\$5.33	\$48.00	1
2504	2504603/00810	1" TYPE PE PIPE	L F	1,352.00	\$26.15	\$19.34	3
2504	2504603/00815	1 1/2" TYPE PE PIPE	L F	24.00	\$2.40	\$100.00	1
2504	2504603/01042	4" WATERMAIN DUCTILE IRON CL 52	L F	3.00	\$0.40	\$132.00	1
2504	2504603/01062	6" WATERMAIN DUCTILE IRON CL 52	L F	1,563.00	\$99.83	\$63.87	4
2504	2504603/01082	8" WATERMAIN DUCTILE IRON CL 52	L F	4,469.00	\$338.21	\$75.68	3
2504	2504603/01102	10" WATERMAIN DUCTILE IRON CL 52	L F	230.00	\$29.67	\$129.00	1
2504	2504603/01122	12" WATERMAIN DUCTILE IRON CL 52	L F	4,262.00	\$392.10	\$92.00	1
2504	2504603/01906	6" WATERMAIN HDPE	L F	274.00	\$9.59	\$35.00	1
2504	2504603/01907	6" WATERMAIN HDPE (DIRECTIONAL DRILLED)	L F	692.00	\$41.52	\$60.00	1
2504	2504603/02004	4" PVC WATERMAIN	L F	4.00	\$0.34	\$85.00	1
2504	2504603/02006	6" PVC WATERMAIN	L F	225.00	\$19.27	\$85.66	5
2504	2504603/02008	8" PVC WATERMAIN	L F	1,752.00	\$113.99	\$65.06	3
2504	2504603/02010	10" PVC WATERMAIN	L F	4,476.00	\$278.85	\$62.30	3
2504	2504603/02012	12" PVC WATERMAIN	L F	1,002.00	\$73.89	\$73.74	2
2504	2504603/04160	16" STEEL CASING PIPE	L F	140.00	\$32.62	\$233.00	1
2504	2504603/04180	18" STEEL CASING PIPE	L F	120.00	\$17.14	\$142.80	1
2504	2504603/04200	20" STEEL CASING PIPE	L F	539.00	\$102.36	\$189.91	3
2504	2504603/04240	24" STEEL CASING PIPE	L F	379.00	\$56.85	\$150.00	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
State Aid Projects Not Included
1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2504	2504603/06000	WATERMAIN ENCASEMENT	L F	433.00	\$2.17	\$5.00	1
2504	2504604/00050	2" INSULATION	S Y	75.00	\$1.60	\$21.33	1
2504	2504604/00100	4" INSULATION	S Y	214.00	\$8.52	\$39.83	5
2504	2504604/01100	4" POLYSTYRENE INSULATION	S Y	10.00	\$0.51	\$50.60	1
2504	2504608/00015	WATERMAIN FITTINGS	LB	3,350.00	\$48.61	\$14.51	2
2504	2504608/00020	DUCTILE IRON FITTINGS	LB	12,150.00	\$206.55	\$17.00	5
					\$3,536.14		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2506	2506502/00070	CONSTRUCT DRAINAGE STRUCTURE DESIGN G	EACH	1.00	\$3.00	\$3,000.00	1
2506	2506502/00072	CONSTRUCT DRAINAGE STRUCTURE DESIGN G OR H	EACH	2.00	\$4.40	\$2,200.00	1
2506	2506502/00140	CONSTRUCT DRAINAGE STRUCTURE DESIGN N	EACH	1.00	\$2.50	\$2,500.00	1
2506	2506502/00300	CONSTRUCT DRAINAGE STRUCTURE DESIGN SPECIAL	EACH	22.00	\$108.20	\$4,918.01	8
2506	2506502/00301	CONSTRUCT DRAINAGE STRUCTURE DESIGN SPECIAL 1	EACH	19.00	\$83.31	\$4,384.88	6
2506	2506502/00302	CONSTRUCT DRAINAGE STRUCTURE DESIGN SPECIAL 2	EACH	1.00	\$15.00	\$15,000.00	1
2506	2506502/00303	CONSTRUCT DRAINAGE STRUCTURE DESIGN SPECIAL 3	EACH	2.00	\$32.13	\$16,065.00	2
2506	2506502/00304	CONSTRUCT DRAINAGE STRUCTURE DESIGN SPECIAL 4	EACH	2.00	\$20.00	\$10,000.00	1
2506	2506502/00490	CONSTRUCT DRAINAGE STRUCT DESIGN DROP INLET	EACH	2.00	\$2.00	\$1,000.00	1
2506	2506502/02420	CONSTRUCT DRAINAGE STRUCTURE DESIGN 48-4020	EACH	1.00	\$10.34	\$10,335.00	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2506	2506502/06000	CASTING ASSEMBLY	EACH	2,479.00	\$2,302.20	\$928.68	61
2506	2506502/06010	INSTALL CASTING	EACH	5.00	\$3.70	\$739.15	3
2506	2506502/06020	ADJUST FRAME AND RING CASTING	EACH	233.00	\$166.19	\$713.26	25
2506	2506503/00012	CONSTRUCT DRAINAGE STRUCTURE DESIGN A OR F	L F	5.80	\$3.02	\$520.00	1
2506	2506503/00032	CONSTRUCT DRAINAGE STRUCTURE DESIGN C OR G	L F	107.90	\$51.30	\$475.48	4
2506	2506503/00033	CONSTRUCT DRAINAGE STRUCTURE DESIGN C G OR H	L F	29.00	\$12.28	\$423.48	2
2506	2506503/00060	CONSTRUCT DRAINAGE STRUCTURE DESIGN F	L F	727.30	\$301.92	\$415.12	17
2506	2506503/00070	CONSTRUCT DRAINAGE STRUCTURE DESIGN G	L F	1,099.90	\$490.17	\$445.65	24
2506	2506503/00080	CONSTRUCT DRAINAGE STRUCTURE DESIGN H	L F	687.80	\$271.90	\$395.32	30
2506	2506503/00090	CONSTRUCT DRAINAGE STRUCTURE DESIGN I	L F	106.20	\$53.10	\$500.00	1
2506	2506503/00140	CONSTRUCT DRAINAGE STRUCTURE DESIGN N	L F	65.30	\$23.99	\$367.39	8
2506	2506503/00190	CONSTRUCT DRAINAGE STRUCTURE DESIGN SD-48	L F	951.70	\$570.30	\$599.24	33
2506	2506503/00193	CONSTRUCT DRAINAGE STRUCTURE DESIGN SD-60	L F	42.60	\$46.44	\$1,090.05	9
2506	2506503/00194	CONSTRUCT DRAINAGE STRUCTURE DESIGN SD-66	L F	3.80	\$4.26	\$1,120.00	1
2506	2506503/00196	CONSTRUCT DRAINAGE STRUCTURE DESIGN SD-72	L F	8.70	\$10.78	\$1,239.54	2
2506	2506503/00199	CONSTRUCT DRAINAGE STRUCTURE DESIGN SD-84	L F	14.70	\$26.87	\$1,827.89	2
2506	2506503/00201	CONSTRUCT DRAINAGE STRUCTURE DESIGN SD-96	L F	5.40	\$11.18	\$2,070.00	1
2506	2506503/00300	CONSTRUCT DRAINAGE STRUCTURE DESIGN SPECIAL	L F	99.80	\$62.40	\$625.24	5
2506	2506503/00301	CONSTRUCT DRAINAGE STRUCTURE DESIGN SPECIAL	L F	150.30	\$60.90	\$405.16	2

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2506	2506503/00302	CONSTRUCT DRAINAGE STRUCTURE DESIGN SPECIAL 2	L F	87.40	\$101.45	\$1,160.70	3
2506	2506503/00303	CONSTRUCT DRAINAGE STRUCTURE DESIGN SPECIAL 3	L F	9.00	\$15.03	\$1,670.00	1
2506	2506503/00568	CONSTRUCT DRAINAGE STRUCTURE DESIGN PM-18	L F	8.00	\$6.40	\$800.00	1
2506	2506503/00574	CONSTRUCT DRAINAGE STRUCTURE DESIGN PM-24	L F	10.00	\$5.50	\$550.00	1
2506	2506503/02007	CONSTRUCT DRAINAGE STRUCTURE DESIGN 4007	L F	68.10	\$23.84	\$350.00	1
2506	2506503/02420	CONSTRUCT DRAINAGE STRUCTURE DESIGN 48-4020	L F	3,865.60	\$1,740.80	\$450.33	39
2506	2506503/02720	CONSTRUCT DRAINAGE STRUCTURE DESIGN 54-4020	L F	177.90	\$114.84	\$645.53	9
2506	2506503/03020	CONSTRUCT DRAINAGE STRUCTURE DESIGN 60-4020	L F	1,236.90	\$786.95	\$636.23	22
2506	2506503/03320	CONSTRUCT DRAINAGE STRUCTURE DESIGN 66-4020	L F	42.10	\$36.12	\$858.04	6
2506	2506503/03620	CONSTRUCT DRAINAGE STRUCTURE DESIGN 72-4020	L F	519.40	\$427.21	\$822.51	16
2506	2506503/03920	CONSTRUCT DRAINAGE STRUCTURE DESIGN 78-4020	L F	5.60	\$10.64	\$1,900.00	1
2506	2506503/04220	CONSTRUCT DRAINAGE STRUCTURE DESIGN 84-4020	L F	302.00	\$327.91	\$1,085.80	11
2506	2506503/04520	CONSTRUCT DRAINAGE STRUCTURE DESIGN 90-4020	L F	13.60	\$21.60	\$1,588.24	2
2506	2506503/04820	CONSTRUCT DRAINAGE STRUCTURE DESIGN 96-4020	L F	181.10	\$257.32	\$1,420.90	9
2506	2506503/05420	CONSTRUCT DRAINAGE STRUCTURE DESIGN 108-4020	L F	57.40	\$102.72	\$1,789.53	5
2506	2506503/06020	CONSTRUCT DRAINAGE STRUCTURE DESIGN 120-4020	L F	24.00	\$80.09	\$3,337.15	2
2506	2506503/08000	RECONSTRUCT DRAINAGE STRUCTURE	L F	277.60	\$207.64	\$747.98	16
2506	2506601/00001	CONTROL STRUCTURE	LS	1.00	\$510.00	\$510,000.00	1
2506	2506601/00040	INFILTRATION/FILTRATION SYSTEM	LS	6.00	\$110.70	\$18,450.00	6
2506	2506602/06030	RECONSTRUCT DRAINAGE STRUCTURE	EACH	36.00	\$122.75	\$3,409.72	5

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2506	2506602/06080	RECONSTRUCT DRAINAGE STRUCTURE SPECIAL	EACH	189.00	\$613.90	\$3,248.15	3
2506	2506602/06090	ADJUST DRAINAGE STRUCTURE	EACH	5.00	\$1.25	\$250.00	1
2506	2506602/06100	ADJUST FRAME AND RING CASTING	EACH	1.00	\$0.85	\$850.00	1
2506	2506602/06110	CLEAN OUT CATCH BASIN	EACH	48.00	\$28.87	\$601.40	4
2506	2506602/06190	MODIFY DRAINAGE STRUCTURE	EACH	6.00	\$6.28	\$1,046.69	3
2506	2506602/06200	CONNECT INTO EXISTING DRAINAGE STRUCTURE	EACH	102.00	\$101.56	\$995.67	15
2506	2506602/06210	CONNECT INTO EXISTING STORM SEWER	EACH	15.00	\$17.30	\$1,153.33	3
2506	2506602/06220	CONNECT TO EXISTING STRUCTURE	EACH	1.00	\$1.00	\$1,000.00	1
2506	2506602/06260	SEAL MANHOLE	EACH	18.00	\$73.26	\$4,070.00	1
2506	2506602/06280	GRATE CASTING SPECIAL	EACH	2.00	\$1.50	\$750.00	1
2506	2506602/06290	INSTALL CONTROL STRUCTURE	EACH	1.00	\$2.40	\$2,400.00	1
2506	2506602/06320	MANHOLE RISER COVER PLATE	EACH	1.00	\$1.00	\$1,000.00	1
2506	2506602/06360	REPAIR CATCH BASINS	EACH	3.00	\$4.51	\$1,504.43	1
2506	2506602/06370	CONSTRUCT DRAINAGE STRUCTURE DESIGN SPECIAL	EACH	38.00	\$147.81	\$3,889.74	5
2506	2506602/06380	CONSTRUCT DRAINAGE STRUCTURE DESIGN SPECIAL 1	EACH	29.00	\$95.99	\$3,310.00	1
2506	2506602/06390	CONSTRUCT DRAINAGE STRUCTURE DESIGN SPECIAL 2	EACH	1.00	\$6.67	\$6,670.00	1
2506	2506602/06400	CONSTRUCT DRAINAGE STRUCTURE DESIGN SPECIAL 3	EACH	1.00	\$27.00	\$27,000.00	1
2506	2506602/06405	DRAINAGE STRUCTURE WRAP	EACH	66.00	\$35.31	\$535.00	1
2506	2506602/06430	CASTING ASSEMBLY SPECIAL	EACH	53.00	\$100.43	\$1,894.87	4

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
State Aid Projects Not Included
1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2506	2506602/06440	CASTING ASSEMBLY SPECIAL 1	EACH	3.00	\$3.00	\$1,000.00	1
2506	2506602/06450	ADJUST FRAME AND RING CASTING (SPECIAL)	EACH	20.00	\$10.13	\$506.72	1
2506	2506602/06460	REPAIR DRAINAGE STRUCTURE	EACH	154.00	\$218.74	\$1,420.41	7
2506	2506602/06470	CONCRETE COLLAR	EACH	28.00	\$43.45	\$1,551.79	6
2506	2506603/08040	REPAIR DRAINAGE STRUCTURE	L F	90.00	\$27.00	\$300.00	1
2506	2506603/08060	CONSTRUCT MH OR CB RISER	L F	10.00	\$21.22	\$2,122.33	1
2506	2506603/20080	CONSTRUCT 8" OUTSIDE DROP	L F	20.90	\$10.45	\$500.00	1
2506	2506603/30000	CONSTRUCT DRAINAGE STRUCTURE DESIGN SPECIAL	L F	205.40	\$105.07	\$511.54	4
2506	2506901/00100	DRAINAGE STRUCTURES	LS	1.00	\$186.78	\$186,780.83	1
					\$11,656.02		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2507	2507503/00018	LINING CULVERT PIPE 18"	L F	1,377.00	\$144.02	\$104.59	4
2507	2507503/00024	LINING CULVERT PIPE 24"	L F	82.00	\$26.65	\$325.00	1
2507	2507503/00036	LINING CULVERT PIPE 36"	L F	132.00	\$33.00	\$250.00	1
2507	2507503/00042	LINING CULVERT PIPE 42"	L F	549.00	\$181.25	\$330.15	3
2507	2507603/10008	LINING CULVERT PIPE (8") SPECIAL	L F	98.00	\$6.17	\$63.00	1
2507	2507603/10012	LINING CULVERT PIPE (12") SPECIAL	L F	525.00	\$25.73	\$49.00	1
2507	2507603/10015	LINING CULVERT PIPE (15") SPECIAL	L F	1,143.00	\$112.09	\$98.07	5
2507	2507603/10018	LINING CULVERT PIPE (18") SPECIAL	L F	2,591.00	\$224.38	\$86.60	7
2507	2507603/10024	LINING CULVERT PIPE (24") SPECIAL	L F	6,744.00	\$894.93	\$132.70	21

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
State Aid Projects Not Included
1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2507	2507603/10027	LINING CULVERT PIPE (27") SPECIAL	L F	181.00	\$31.68	\$175.00	1
2507	2507603/10030	LINING CULVERT PIPE (30") SPECIAL	L F	2,792.00	\$541.37	\$193.90	13
2507	2507603/10036	LINING CULVERT PIPE (36") SPECIAL	L F	3,035.00	\$750.77	\$247.37	15
2507	2507603/10042	LINING CULVERT PIPE (42") SPECIAL	L F	861.00	\$255.96	\$297.28	5
2507	2507603/10048	LINING CULVERT PIPE (48") SPECIAL	L F	1,248.00	\$462.67	\$370.73	6
2507	2507603/10060	LINING CULVERT PIPE (60") SPECIAL	L F	341.00	\$220.96	\$647.98	3
2507	2507603/10072	LINING CULVERT PIPE (72") SPECIAL	L F	391.00	\$166.18	\$425.00	1
2507	2507603/20021	LINING CULVERT PIPE (21" SPAN) SPECIAL	L F	41.00	\$7.59	\$185.00	1
2507	2507603/20028	LINING CULVERT PIPE (28" SPAN) SPECIAL	L F	182.00	\$35.49	\$195.00	1
2507	2507603/20044	LINING CULVERT PIPE (44" SPAN) SPECIAL	L F	78.00	\$24.26	\$311.00	1
2507	2507603/20057	LINING CULVERT PIPE (57" SPAN) SPECIAL	L F	209.00	\$58.52	\$280.00	1
2507	2507603/20058	LINING CULVERT PIPE (58" SPAN) SPECIAL	L F	122.00	\$56.12	\$460.00	1
2507	2507603/20065	LINING CULVERT PIPE (65" SPAN) SPECIAL	L F	174.00	\$62.64	\$360.00	1
2507	2507603/20073	LINING CULVERT PIPE (73" SPAN) SPECIAL	L F	85.00	\$72.25	\$850.00	1
2507	2507603/20088	LINING CULVERT PIPE (88" SPAN) SPECIAL	L F	222.00	\$151.18	\$681.00	1
					\$4,545.86		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2511	2511504/00011	GEOTEXTILE FILTER TYPE 1	S Y	3,437.00	\$8.59	\$2.50	1
2511	2511504/00013	GEOTEXTILE FILTER TYPE 3	S Y	12,995.00	\$45.87	\$3.53	19
2511	2511504/00014	GEOTEXTILE FILTER TYPE 4	S Y	21,345.30	\$76.63	\$3.59	41

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
State Aid Projects Not Included
1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2511	2511504/00015	GEOTEXTILE FILTER TYPE 5	S Y	76.00	\$1.75	\$23.00	1
2511	2511504/00017	GEOTEXTILE FILTER TYPE 7	S Y	7,937.00	\$45.16	\$5.69	12
2511	2511507/00012	RANDOM RIPRAP CLASS I	C Y	706.90	\$54.09	\$76.52	4
2511	2511507/00013	RANDOM RIPRAP CLASS II	C Y	11,791.10	\$790.95	\$67.08	21
2511	2511507/00014	RANDOM RIPRAP CLASS III	C Y	6,806.00	\$593.35	\$87.18	39
2511	2511507/00015	RANDOM RIPRAP CLASS IV	C Y	6,074.20	\$455.75	\$75.03	22
2511	2511507/00016	RANDOM RIPRAP CLASS V	C Y	2,919.00	\$192.13	\$65.82	5
2511	2511507/00021	GROUTED RIPRAP	C Y	310.00	\$31.00	\$100.00	1
2511	2511507/00022	GRANULAR FILTER	C Y	1,683.00	\$104.03	\$61.81	6
2511	2511509/00010	RANDOM RIPRAP CLASS SPECIAL	TON	3,218.00	\$128.72	\$40.00	1
2511	2511509/00013	RANDOM RIPRAP CLASS III	TON	35.00	\$3.43	\$98.00	1
2511	2511509/00014	RANDOM RIPRAP CLASS IV	TON	5,146.00	\$327.29	\$63.60	1
2511	2511509/00015	RANDOM RIPRAP CLASS V	TON	10,050.00	\$665.51	\$66.22	1
2511	2511509/00020	GRANULAR FILTER MATERIAL	TON	442.00	\$22.68	\$51.31	2
2511	2511602/00050	ROCK RIFFLE	EACH	4.00	\$9.60	\$2,400.00	1
2511	2511602/00100	LANDSCAPE BOULDERS	EACH	11.00	\$10.12	\$920.00	1
2511	2511602/00101	PLACE BOULDER	EACH	160.00	\$55.91	\$349.44	3
2511	2511603/00040	NATIVE REVETMENT	L F	406.00	\$36.54	\$90.00	1
2511	2511607/00030	RANDOM RIPRAP	C Y	2,571.00	\$77.13	\$30.00	1
2511	2511607/00031	RANDOM RIPRAP SPECIAL	C Y	258.00	\$9.03	\$35.00	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2511	2511607/00032	RANDOM RIPRAP (MATRIX)	C Y	423.00	\$105.75	\$250.00	1
2511	2511607/00120	INSTALL RANDOM RIPRAP	C Y	338.00	\$8.78	\$25.98	3
2511	2511607/00121	INSTALL RIPRAP SPECIAL	C Y	213.00	\$10.24	\$48.08	3
2511	2511609/00031	RANDOM RIPRAP SPECIAL	TON	2,040.00	\$91.80	\$45.00	1
2511	2511901/00010	RIPRAP	LS	1.00	\$102.83	\$102,830.75	1
					\$4,064.66		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2514	2514504/00010	CONCRETE SLOPE PAVING	S Y	2,002.00	\$464.82	\$232.18	4
2514	2514504/00020	STABILIZED AGGREGATE SLOPE PAVING	S Y	1,363.00	\$147.39	\$108.14	4
					\$612.21		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2515	2515504/00031	ARTICULATED BLOCK MAT CLOSED CELL TYPE B	S Y	330.00	\$42.90	\$130.00	1
					\$42.90		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2519	2519507/00010	CLSM LOW DENSITY	C Y	90.00	\$34.85	\$387.23	3
2519	2519507/00020	CLSM HIGH DENSITY	C Y	193.00	\$55.00	\$284.97	3
					\$89.85		

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
State Aid Projects Not Included
1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2520	2520507/00010	LEAN MIX BACKFILL	C Y	478.00	\$68.45	\$143.20	3
2520	2520607/00020	CEMENT GROUT	C Y	8.70	\$8.02	\$922.10	3
					\$76.47		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2521	2521518/00030	3" CONCRETE WALK	S F	20,307.00	\$94.43	\$4.65	3
2521	2521518/00040	4" CONCRETE WALK	S F	623,785.00	\$3,380.91	\$5.42	38
2521	2521518/00042	4" CONCRETE WALK SPECIAL	S F	10,876.00	\$127.03	\$11.68	3
2521	2521518/00045	4" COLORED CONCRETE WALK	S F	860.00	\$7.53	\$8.75	1
2521	2521518/00052	5" CONCRETE WALK-SPECIAL	S F	21,809.00	\$456.03	\$20.91	3
2521	2521518/00060	6" CONCRETE WALK	S F	223,973.00	\$2,318.12	\$10.35	47
2521	2521518/00062	6" CONCRETE WALK-REINFORCED	S F	400.00	\$8.20	\$20.50	1
2521	2521518/00063	6" CONCRETE WALK SPECIAL	S F	1,089.00	\$8.98	\$8.25	1
2521	2521518/00070	7" CONCRETE WALK	S F	45,545.00	\$403.53	\$8.86	5
2521	2521518/00073	7" CONCRETE WALK SPECIAL	S F	20,983.00	\$240.05	\$11.44	2
2521	2521518/00080	8" CONCRETE WALK	S F	3,870.00	\$24.96	\$6.45	1
2521	2521518/00130	3" BITUMINOUS WALK	S F	43,250.00	\$73.96	\$1.71	2
2521	2521518/00140	4" BITUMINOUS WALK	S F	312.00	\$3.12	\$10.00	1
2521	2521603/00040	SPECIAL WALK	L F	751.00	\$10.14	\$13.50	1
2521	2521618/00201	CONCRETE WALK	S F	116,365.00	\$1,233.47	\$10.60	12
2521	2521901/00010	WALKS	LS	1.00	\$120.67	\$120,673.45	1

\$8,511.13

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2531	2531503/02000	CONCRETE CURB AND GUTTER DESIGN SPECIAL	L F	2,901.00	\$146.62	\$50.54	9
2531	2531503/02001	CONCRETE CURB AND GUTTER DESIGN SPECIAL 1	L F	672.00	\$11.83	\$17.60	1
2531	2531503/02002	CONCRETE CURB AND GUTTER DESIGN SPECIAL 2	L F	684.00	\$14.41	\$21.07	1
2531	2531503/02060	CONCRETE CURB AND GUTTER DESIGN B412	L F	1,287.00	\$29.05	\$22.57	2
2531	2531503/02120	CONCRETE CURB AND GUTTER DESIGN B424	L F	78,032.00	\$1,803.32	\$23.11	34
2531	2531503/02121	CONCRETE CURB AND GUTTER DESIGN B424 (MODIFIED)	L F	3,427.00	\$81.60	\$23.81	4
2531	2531503/02140	CONCRETE CURB AND GUTTER DESIGN B448	L F	321.00	\$16.05	\$50.00	1
2531	2531503/02310	CONCRETE CURB AND GUTTER DESIGN B612	L F	5,465.00	\$124.88	\$22.85	8
2531	2531503/02311	CONCRETE CURB AND GUTTER DESIGN B612 (MODIFIED)	L F	1,601.00	\$38.42	\$24.00	1
2531	2531503/02315	CONCRETE CURB AND GUTTER DESIGN B618	L F	31,942.00	\$642.67	\$20.12	4
2531	2531503/02320	CONCRETE CURB AND GUTTER DESIGN B624	L F	46,101.00	\$1,129.94	\$24.51	39
2531	2531503/02321	CONCRETE CURB AND GUTTER DESIGN B624 (MODIFIED)	L F	1,273.00	\$37.86	\$29.74	4
2531	2531503/02350	CONCRETE CURB AND GUTTER DESIGN B660	L F	115.00	\$7.48	\$65.00	1
2531	2531503/04090	CONCRETE CURB AND GUTTER DESIGN D418	L F	987.00	\$19.25	\$19.50	1
2531	2531503/04110	CONCRETE CURB AND GUTTER DESIGN D412	L F	200.00	\$8.80	\$44.00	1
2531	2531503/04120	CONCRETE CURB AND GUTTER DESIGN D424	L F	28,429.00	\$707.31	\$24.88	13
2531	2531503/04130	CONCRETE CURB AND GUTTER DESIGN D436	L F	39.00	\$1.72	\$44.00	1
2531	2531503/04140	CONCRETE CURB AND GUTTER DESIGN D448	L F	26.00	\$1.30	\$50.00	1
2531	2531503/18120	CONCRETE CURB AND GUTTER DESIGN R424	L F	5,061.00	\$139.33	\$27.53	7
2531	2531503/19210	CONCRETE CURB AND GUTTER DESIGN S512	L F	10,002.00	\$147.93	\$14.79	2
2531	2531503/19211	CONCRETE CURB AND GUTTER DESIGN S512 (MOD)	L F	1,470.00	\$38.22	\$26.00	1
2531	2531503/19216	CONCRETE CURB AND GUTTER DESIGN S518 (MOD)	L F	756.00	\$21.17	\$28.00	1
2531	2531503/19220	CONCRETE CURB AND GUTTER DESIGN S524	L F	31,374.00	\$742.00	\$23.65	12

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2531	2531503/19221	CONCRETE CURB AND GUTTER DESIGN S524 (MOD)	L F	3,515.00	\$88.05	\$25.05	2
2531	2531503/22314	CONCRETE CURB AND GUTTER DESIGN V624	L F	63.00	\$2.21	\$35.00	1
2531	2531503/23200	CONCRETE CURB DESIGN SPECIAL	L F	60.00	\$2.96	\$49.28	1
2531	2531503/23201	CONCRETE CURB DESIGN B4	L F	235.00	\$14.57	\$62.00	1
2531	2531503/23203	CONCRETE CURB DESIGN B6	L F	57.00	\$2.05	\$36.04	2
2531	2531503/23704	CONCRETE CURB DESIGN V4	L F	137.00	\$5.03	\$36.71	2
2531	2531503/23706	CONCRETE CURB DESIGN V6	L F	144.00	\$7.40	\$51.40	5
2531	2531503/23926	CONCRETE CURB DESIGN DR4-10	L F	3,144.00	\$66.02	\$21.00	1
2531	2531504/00010	CONCRETE MEDIAN	S Y	6,970.00	\$324.31	\$46.53	6
2531	2531504/00060	6" CONCRETE DRIVEWAY PAVEMENT	S Y	4,609.00	\$307.84	\$66.79	17
2531	2531504/00070	7" CONCRETE DRIVEWAY PAVEMENT	S Y	115.00	\$9.12	\$79.30	1
2531	2531504/00080	8" CONCRETE DRIVEWAY PAVEMENT	S Y	8,394.00	\$702.58	\$83.70	21
2531	2531504/00090	9" CONCRETE DRIVEWAY PAVEMENT	S Y	199.00	\$27.86	\$140.00	1
2531	2531603/24070	CONCRETE CURB AND GUTTER	L F	18,813.00	\$735.96	\$39.12	13
2531	2531603/24110	INSTALL STONE CURB	L F	18.00	\$1.44	\$80.00	1
2531	2531603/24130	CONCRETE CURB DESIGN V	L F	574.00	\$27.90	\$48.61	6
2531	2531604/00208	8" CONCRETE VALLEY GUTTER	S Y	186.00	\$27.19	\$146.16	3
2531	2531618/00010	TRUNCATED DOMES	S F	19,242.00	\$1,016.36	\$52.82	50
2531	2531901/00010	CONCRETE CURBING	LS	1.00	\$191.14	\$191,142.76	1
					\$9,471.15		

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2533	2533503/00110	CONCRETE MEDIAN BARRIER DES 8308 TYPE A	L F	682.00	\$73.45	\$107.70	3
2533	2533503/00140	CONCRETE MEDIAN BARRIER DES 8308 TYPE AA	L F	24.00	\$7.29	\$303.82	1
2533	2533503/00160	CONCRETE MEDIAN BARRIER DES 8308 TYPE AA STEP	L F	30.00	\$7.50	\$250.00	1
2533	2533503/00170	CONCRETE MEDIAN BARRIER DES 8308 TYPE TRANS	L F	17.00	\$5.16	\$303.82	1
2533	2533503/01361	CONC MED BAR DES SINGLE SLOPE TYPE 36A	L F	370.00	\$85.85	\$232.03	2
2533	2533503/01364	CONC MED BAR DES SINGLE SLOPE TYPE 36AA	L F	4,660.00	\$482.64	\$103.57	2
2533	2533503/01365	CONC MED BAR DES SGL SLOPE TYPE 36A STEP	L F	6,038.00	\$1,660.45	\$275.00	1
2533	2533503/01366	CONC MED BAR DES SGL SLP TYPE 36AA STEP	L F	74.00	\$18.50	\$250.00	1
2533	2533503/01367	CONC MED BAR DES SGL SLOPE TYPE 36 TRANS	L F	157.00	\$47.17	\$300.44	3
2533	2533503/01421	CONC MED BAR DES SINGLE SLOPE TYPE 42A	L F	8,499.00	\$713.92	\$84.00	1
2533	2533503/01425	CONC MED BAR DES SGL SLOPE TYPE 42A STEP	L F	400.00	\$50.00	\$125.00	1
2533	2533503/01541	CONC MED BAR DES SINGLE SLOPE TYPE 54A	L F	9,200.00	\$978.88	\$106.40	2
2533	2533503/02120	CONC MED BAR & GL SCR DES 8309 TYPE AL	L F	60.00	\$19.20	\$320.00	1
2533	2533503/02160	CONC MED BAR & GL SCR D 8309 TYPE AA STP	L F	817.00	\$110.30	\$135.00	1
2533	2533503/02170	CONC MED BAR & GL SCR DES 8309 TYPE TRAN	L F	120.00	\$32.40	\$270.00	1
2533	2533503/03010	PORTABLE PRECAST CONCRETE BARRIER DESIGN 8337	L F	87,277.00	\$1,346.68	\$15.43	23
2533	2533503/03020	PORTABLE PRECAST CONCRETE BARRIER DESIGN 8337 - ANCHORED	L F	9,642.00	\$425.21	\$44.10	10
2533	2533503/03030	RELOCATE PORTABLE PRECAST CONCRETE BARRIER DESIGN 8337	L F	126,680.00	\$534.59	\$4.22	16
2533	2533503/03040	RELOCATE PORTABLE PRECAST CONCRETE BARRIER DES 8337-ANCHORED	L F	2,542.00	\$66.63	\$26.21	4

\$6,665.82

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2535	2535503/00010	BITUMINOUS CURB	L F	5,880.00	\$31.69	\$5.39	5
2535	2535503/00020	BITUMINOUS CURB (MODIFIED)	L F	285.00	\$2.85	\$10.00	1
					\$34.54		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2540	2540601/00009	STATIC SCALE SYSTEM	LS	1.00	\$169.70	\$169,700.00	1
2540	2540601/00010	WEIGH-IN-MOTION SCALE SYSTEM	LS	1.00	\$277.79	\$277,794.00	1
2540	2540601/00040	STAIRWAY RESTORATION	LS	1.00	\$9.40	\$9,400.00	1
2540	2540601/00140	STONE MONUMENT	LS	1.00	\$12.50	\$12,500.00	1
2540	2540602/00018	RELOCATE WASTE RECEPRACLE	EACH	9.00	\$2.34	\$260.00	1
2540	2540602/00055	PICNIC TABLE	EACH	2.00	\$3.42	\$1,710.00	1
2540	2540602/00056	PICNIC TABLE SPECIAL	EACH	3.00	\$7.00	\$2,331.67	2
2540	2540602/00118	REFURBISH HISTORIC PLAQUE	EACH	1.00	\$4.57	\$4,569.00	1
2540	2540602/00127	INTERPRETIVE SIGN	EACH	1.00	\$5.13	\$5,130.00	1
2540	2540602/00140	INSTALL MAIL BOX SUPPORT	EACH	2.00	\$1.25	\$625.00	2
2540	2540602/00150	MAIL BOX SUPPORT	EACH	626.00	\$121.88	\$194.69	34
2540	2540602/00155	RELOCATE MAIL BOX SUPPORT	EACH	173.00	\$25.07	\$144.94	10
2540	2540602/00158	RELOCATE MAIL BOX	EACH	14.00	\$0.67	\$48.00	2
2540	2540602/00300	METAL INFORMATION SIGN	EACH	2.00	\$0.80	\$400.00	1
2540	2540602/00301	METAL INFORMATION SIGN TYPE A	EACH	1.00	\$0.40	\$400.00	1
2540	2540602/00302	METAL INFORMATION SIGN TYPE B	EACH	2.00	\$0.91	\$456.00	1
2540	2540602/00330	METAL INFORMATION SIGN TYPE SPECIAL	EACH	1.00	\$0.40	\$399.00	1
2540	2540602/00370	INFORMATION SIGN SPECIAL	EACH	1.00	\$2.50	\$2,500.00	1
2540	2540602/00410	CHAIN ANCHORING POST	EACH	2.00	\$1.00	\$499.00	1
2540	2540602/00421	ENTRY MONUMENT TYPE A	EACH	1.00	\$112.00	\$112,000.00	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
State Aid Projects Not Included
1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2540	2540602/00450	STONE MONUMENT	EACH	21.00	\$189.00	\$9,000.00	1
2540	2540603/00010	METAL RAILING	L F	237.00	\$48.11	\$203.00	1
2540	2540603/00015	JOINT SEALANT	L F	171.00	\$4.10	\$24.00	1
2540	2540603/00340	STONE EDGER	L F	20.00	\$8.40	\$420.00	1
2540	2540618/00060	STONE RETAINING WALL	S F	493.00	\$43.80	\$88.84	1
2540	2540618/00090	CONCRETE PAVERS	S F	10,115.00	\$191.07	\$18.89	1
2540	2540618/00102	INSTALL BRICK PAVERS	S F	86.00	\$2.15	\$25.00	1
2540	2540618/00105	GRANITE PAVERS	S F	254.00	\$63.50	\$250.00	1
					\$1,308.86		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2541	2541602/00060	RESTORE HISTORIC FEATURE	EACH	1.00	\$1.11	\$1,105.00	1
2541	2541618/00035	REPOINT HISTORIC STRUCTURE	S F	321.00	\$34.67	\$108.00	1
2541	2541618/00040	CLEAN HISTORIC STRUCTURE	S F	1,612.00	\$4.84	\$3.00	1
2541	2541618/00100	INSTALL STONE	S F	1,117.00	\$118.40	\$106.00	1
2541	2541618/00105	STONE	S F	171.00	\$86.36	\$505.00	1
2541	2541618/00435	INSTALL STONE STEP	S F	17.00	\$4.64	\$273.00	1
2541	2541618/00535	STONE STEP	S F	6.00	\$3.44	\$573.00	1
					\$253.46		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2545	2545501/00100	LIGHTING SYSTEM	LS	12.00	\$1,904.87	\$158,739.22	12
2545	2545501/00101	LIGHTING SYSTEM "A"	LS	11.00	\$1,084.43	\$98,584.64	11
2545	2545501/00102	LIGHTING SYSTEM "B"	LS	10.00	\$1,221.42	\$122,142.00	10
2545	2545501/00103	LIGHTING SYSTEM "C"	LS	4.00	\$269.55	\$67,387.75	4
2545	2545501/00104	LIGHTING SYSTEM "D"	LS	4.00	\$317.58	\$79,394.00	4
2545	2545501/00105	LIGHTING SYSTEM "E"	LS	3.00	\$270.68	\$90,228.00	3
2545	2545501/00106	LIGHTING SYSTEM "F"	LS	3.00	\$279.57	\$93,191.00	3
2545	2545501/00107	LIGHTING SYSTEM "G"	LS	2.00	\$41.46	\$20,727.50	2
2545	2545501/00108	LIGHTING SYSTEM "H"	LS	1.00	\$15.90	\$15,900.00	1
2545	2545501/00109	LIGHTING SYSTEM "I"	LS	1.00	\$42.88	\$42,875.00	1
2545	2545501/00110	CONDUIT SYSTEM	LS	7.00	\$245.36	\$35,051.71	7
2545	2545501/00111	CONDUIT SYSTEM TYPE 1	LS	7.00	\$424.64	\$60,663.29	7
2545	2545501/00112	CONDUIT SYSTEM TYPE 2	LS	1.00	\$24.93	\$24,931.00	1
2545	2545501/00113	CONDUIT SYSTEM TYPE 3	LS	1.00	\$2.78	\$2,782.00	1
2545	2545502/00100	LIGHTING UNIT TYPE SPECIAL	EACH	67.00	\$355.81	\$5,310.60	2
2545	2545502/00101	LIGHTING UNIT TYPE SPECIAL 1	EACH	20.00	\$162.05	\$8,102.70	2
2545	2545502/00102	LIGHTING UNIT TYPE SPECIAL 2	EACH	13.00	\$96.71	\$7,439.00	2
2545	2545502/00103	LIGHTING UNIT TYPE SPECIAL 3	EACH	12.00	\$69.84	\$5,820.00	1
2545	2545502/01715	LIGHTING UNIT TYPE 1X-15	EACH	13.00	\$40.30	\$3,100.00	1
2545	2545502/06030	LIGHTING UNIT TYPE 6-30	EACH	12.00	\$36.85	\$3,071.00	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
State Aid Projects Not Included
1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2545	2545502/06240	LIGHTING UNIT TYPE 6B-40	EACH	2.00	\$10.02	\$5,010.00	1
2545	2545502/06249	LIGHTING UNIT TYPE 6B-49	EACH	1.00	\$5.36	\$5,360.00	1
2545	2545502/06349	LIGHTING UNIT TYPE 6BD-49	EACH	5.00	\$38.70	\$7,740.00	1
2545	2545502/09030	LIGHTING UNIT TYPE 9-30	EACH	42.00	\$94.50	\$2,250.00	1
2545	2545502/09040	LIGHTING UNIT TYPE 9-40	EACH	118.00	\$364.68	\$3,090.53	14
2545	2545502/09049	LIGHTING UNIT TYPE 9-49	EACH	2.00	\$10.24	\$5,120.00	1
2545	2545502/09430	LIGHTING UNIT TYPE 9D-30	EACH	2.00	\$7.20	\$3,600.00	1
2545	2545502/09440	LIGHTING UNIT TYPE 9D-40	EACH	6.00	\$27.02	\$4,502.59	4
2545	2545502/14010	LUMINAIRE	EACH	2.00	\$0.95	\$475.00	1
2545	2545502/14040	LUMINAIRE (LED) 40 FOOT	EACH	1.00	\$0.84	\$835.00	1
2545	2545502/14050	LUMINAIRE (LED)	EACH	132.00	\$67.31	\$509.95	2
2545	2545502/14080	LIGHT FOUNDATION DESIGN E	EACH	156.00	\$151.55	\$971.46	12
2545	2545502/14090	LIGHT FOUNDATION DESIGN E MODIFIED	EACH	101.00	\$115.56	\$1,144.12	14
2545	2545502/14100	LIGHT FOUNDATION DESIGN H	EACH	2.00	\$3.88	\$1,940.00	1
2545	2545502/14130	LIGHT FOUNDATION DESIGN P MOD	EACH	16.00	\$14.20	\$887.50	2
2545	2545502/15000	LIGHT FOUNDATION DESIGN SPECIAL	EACH	73.00	\$87.68	\$1,201.10	2
2545	2545502/17400	LIGHT FOUNDATION DESIGN R-40	EACH	1.00	\$2.60	\$2,600.00	1
2545	2545502/21100	SERVICE CABINET	EACH	1.00	\$10.01	\$10,010.00	1
2545	2545502/21102	SERVICE CABINET -TYPE B	EACH	2.00	\$7.24	\$3,620.00	1
2545	2545502/21201	SERVICE CABINET -TYPE L1	EACH	29.00	\$170.79	\$5,889.47	11

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2545	2545502/21202	SERVICE CABINET -TYPE L2	EACH	2.00	\$15.69	\$7,845.00	2
2545	2545502/21204	SERVICE CABINET -TYPE L2 (MOD)	EACH	2.00	\$13.65	\$6,824.70	2
2545	2545502/22500	UNDERGROUND CABLE SPLICE	EACH	14.00	\$3.22	\$229.71	2
2545	2545502/22510	SERVICE EQUIPMENT	EACH	5.00	\$7.92	\$1,583.20	3
2545	2545502/22520	EQUIPMENT PAD	EACH	4.00	\$6.14	\$1,535.25	3
2545	2545502/22521	EQUIPMENT PAD B	EACH	32.00	\$37.43	\$1,169.78	13
2545	2545502/22522	EQUIPMENT PAD B (MOD)	EACH	1.00	\$1.56	\$1,560.00	1
2545	2545502/23010	JUNCTION BOX	EACH	7.00	\$4.52	\$645.00	3
2545	2545502/23020	HANDHOLE	EACH	35.00	\$67.20	\$1,920.07	7
2545	2545502/23030	GROUNDING ELECTRODE	EACH	2.00	\$3.35	\$1,677.00	1
2545	2545503/00053	2" RIGID STEEL CONDUIT	L F	150.00	\$2.93	\$19.55	1
2545	2545503/01041	1.5" NON-METALLIC CONDUIT	L F	16,521.00	\$78.14	\$4.73	3
2545	2545503/01053	2" NON-METALLIC CONDUIT	L F	9,150.00	\$56.91	\$6.22	9
2545	2545503/01055	2" NON-METALLIC CONDUIT (DIRECTIONAL BORE)	L F	2,204.00	\$41.96	\$19.04	5
2545	2545503/01078	3" NON-METALLIC CONDUIT	L F	3,689.00	\$34.12	\$9.25	8
2545	2545503/01079	3" NON-METALLIC CONDUIT (DIRECTIONAL BORE)	L F	3,453.00	\$78.38	\$22.70	7
2545	2545503/01103	4" NON-METALLIC CONDUIT	L F	590.00	\$12.82	\$21.73	2
2545	2545503/03020	UNDERGROUND WIRE 1/C 2 AWG	L F	7,647.00	\$20.19	\$2.64	5
2545	2545503/03040	UNDERGROUND WIRE 1/C 4 AWG	L F	74,015.00	\$200.58	\$2.71	6
2545	2545503/03060	UNDERGROUND WIRE 1/C 6 AWG	L F	27,101.00	\$43.36	\$1.60	5

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
State Aid Projects Not Included
1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2545	2545503/03080	UNDERGROUND WIRE 1/C 8 AWG	L F	9,772.00	\$12.41	\$1.27	3
2545	2545503/03100	UNDERGROUND WIRE 1/C 10 AWG	L F	7,486.00	\$8.53	\$1.14	4
2545	2545503/03120	UNDERGROUND WIRE 1 COND 12 AWG	L F	2,340.00	\$1.40	\$0.60	1
2545	2545503/03312	UNDERGROUND WIRE 3/C 12 AWG	L F	285.00	\$0.43	\$1.52	1
2545	2545503/03404	UNDERGROUND WIRE 4/C 4 AWG	L F	250.00	\$1.60	\$6.40	1
2545	2545503/04404	DIRECT BURIED LIGHTING CABLE 4/C 4 AWG	L F	39,687.00	\$364.33	\$9.18	13
2545	2545601/00122	TEMPORARY LIGHTING SYSTEM	LS	7.00	\$90.98	\$12,996.61	7
2545	2545601/00140	CONDUIT SUPPORT SYSTEM	LS	1.00	\$121.31	\$121,305.00	1
2545	2545602/23070	ADJUST HANDHOLE	EACH	16.00	\$8.11	\$506.74	3
2545	2545602/23090	RELOCATE HANDHOLE	EACH	7.00	\$4.70	\$671.00	1
2545	2545602/23110	INSTALL JUNCTION BOX	EACH	1.00	\$0.95	\$950.00	1
2545	2545602/23130	INSTALL LIGHTING UNIT	EACH	44.00	\$30.61	\$695.59	9
2545	2545602/23200	INSTALL SERVICE CABINET	EACH	1.00	\$0.54	\$540.00	1
2545	2545602/23260	INSTALL STEEL LIGHT FOUNDATION	EACH	27.00	\$11.25	\$416.67	2
2545	2545602/23400	INSTALL LIGHT FOUNDATION	EACH	1.00	\$0.63	\$625.00	1
2545	2545901/00119	LIGHTING SYSTEM	LS	1.00	\$388.94	\$388,944.12	1
					\$9,874.73		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2550	2550502/00010	PEDESTAL FOUNDATION	EACH	1.00	\$0.93	\$930.00	1
2550	2550502/00020	CABINET FOUNDATION	EACH	23.00	\$47.25	\$2,054.51	7

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2550	2550502/00031	SERVICE FOUNDATION	EACH	54.00	\$63.43	\$1,174.54	10
2550	2550502/00032	CCTV FOUNDATION	EACH	26.00	\$92.70	\$3,565.43	7
2550	2550502/00036	TMS SHELTER CABINET FOUNDATION	EACH	1.00	\$13.03	\$13,032.00	1
2550	2550502/00037	RAMP CONTROL SIGNAL FOUNDATION	EACH	18.00	\$16.81	\$933.89	5
2550	2550502/00038	RAMP CONTROL SIGNAL FOUNDATION MODIFIED	EACH	2.00	\$2.56	\$1,282.00	1
2550	2550502/00160	FIBEROPTIC SPLICE VAULT	EACH	22.00	\$111.48	\$5,067.36	4
2550	2550502/00170	OUTDOOR FIBER SPLICE ENCLOSURE	EACH	46.00	\$57.28	\$1,245.30	6
2550	2550502/00180	BURIED CABLE SIGN	EACH	169.00	\$22.05	\$130.45	9
2550	2550502/00210	LOOP DETECTOR SPLICE	EACH	40.00	\$6.56	\$164.00	3
2550	2550502/00220	RAMP CONTROL SIGNAL DESIGN ONE-WAY	EACH	16.00	\$65.81	\$4,113.13	3
2550	2550502/00230	RAMP CONTROL SIGNAL DESIGN TWO-WAY	EACH	1.00	\$6.57	\$6,570.00	1
2550	2550502/00240	RAMP CONTROL SIGNAL DESIGN MODIFIED	EACH	1.00	\$2.55	\$2,550.00	1
2550	2550502/00250	FLASHER SIGNAL	EACH	5.00	\$33.00	\$6,600.00	2
2550	2550502/00251	FLASHER SIGNAL DESIGN MODIFIED	EACH	1.00	\$3.91	\$3,912.00	1
2550	2550502/00283	DYNAMIC MESSAGE SIGN, POST MOUNTED	EACH	1.00	\$7.25	\$7,250.00	1
2550	2550502/00320	TMS SHELTER CABINET	EACH	1.00	\$90.80	\$90,800.00	1
2550	2550502/00330	CCTV CABINET	EACH	51.00	\$193.95	\$3,802.86	8
2550	2550502/00340	INSTALL CABINET	EACH	20.00	\$12.42	\$620.84	6
2550	2550502/03421	SERVICE INSTALLATION TYPE A	EACH	2.00	\$0.41	\$204.00	1
2550	2550502/03450	SERVICE CABINET	EACH	42.00	\$128.04	\$3,048.69	11

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2550	2550503/00053	2" RIGID STEEL CONDUIT	L F	1,125.00	\$105.18	\$93.49	3
2550	2550503/00126	1" NON-METALLIC CONDUIT	L F	525.00	\$2.57	\$4.90	1
2550	2550503/00138	1.25" NON-METALLIC CONDUIT	L F	10,380.00	\$67.47	\$6.50	1
2550	2550503/00140	1.5" NON-METALLIC CONDUIT	L F	137,958.00	\$500.79	\$3.63	14
2550	2550503/00153	2" NON-METALLIC CONDUIT	L F	36,832.00	\$204.79	\$5.56	13
2550	2550503/00178	3" NON-METALLIC CONDUIT	L F	3,020.00	\$32.50	\$10.76	7
2550	2550503/00203	4" NON-METALLIC CONDUIT	L F	73.00	\$1.83	\$25.00	1
2550	2550503/00619	TELEPHONE CABLE 6 PR NO 19	L F	440.00	\$1.41	\$3.20	1
2550	2550503/01020	POWER CABLE 1 CONDUCTOR NO 2	L F	17,945.00	\$60.30	\$3.36	6
2550	2550503/01040	POWER CABLE 1 CONDUCTOR NO 4	L F	12,744.00	\$29.95	\$2.35	3
2550	2550503/01060	POWER CABLE 1 CONDUCTOR NO 6	L F	43,800.00	\$80.59	\$1.84	9
2550	2550503/02519	TELEPHONE CABLE 25 PR NO 19	L F	1,420.00	\$9.37	\$6.60	1
2550	2550503/03060	POWER CABLE 3 CONDUCTOR NO 6	L F	261.00	\$1.31	\$5.00	1
2550	2550503/03080	POWER CABLE 3 CONDUCTOR NO 8	L F	5,685.00	\$25.87	\$4.55	9
2550	2550503/03100	POWER CABLE 3 CONDUCTOR NO 10	L F	1,968.00	\$6.89	\$3.50	1
2550	2550503/03140	POWER CABLE 3 CONDUCTOR NO 14	L F	5,305.00	\$10.13	\$1.91	2
2550	2550503/10314	SIGNAL CONTROL CABLE 3 CONDUCTOR NO 14	L F	4,866.00	\$13.82	\$2.84	7
2550	2550503/10614	SIGNAL CONTROL CABLE 6 COND NO 14	L F	19,065.00	\$51.67	\$2.71	5
2550	2550503/40214	LEAD-IN CABLE 2 CONDUCTOR NO 14	L F	65,149.00	\$91.86	\$1.41	5
2550	2550503/50622	COMMUNICATIONS CABLE 6 CONDUCTOR NO 22 SHIELDED	L F	450.00	\$1.58	\$3.50	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2550	2550503/61206	CAT 6 CABLE	L F	140.00	\$0.32	\$2.25	1
2550	2550503/61480	COAX CABLE LMR 600	L F	450.00	\$2.93	\$6.50	1
2550	2550503/63218	FIBEROPTIC TRUNK CABLE 12MM-18SM	L F	440.00	\$1.41	\$3.20	1
2550	2550503/63248	FIBEROPTIC TRUNK CABLE 12MM-48SM	L F	860.00	\$3.70	\$4.30	1
2550	2550503/64036	FIBEROPTIC TRUNK CABLE 36SM	L F	1,420.00	\$2.70	\$1.90	1
2550	2550601/00280	TEMPORARY COMMUNICATION SYSTEM	LS	2.00	\$50.36	\$25,180.00	2
2550	2550601/00310	FIBER OPTIC CABLE TESTING	LS	14.00	\$144.33	\$10,309.32	14
2550	2550602/03463	MODIFY SERVICE EQUIPMENT	EACH	4.00	\$0.85	\$211.50	2
2550	2550602/03481	INSTALL SERVICE CABINET	EACH	1.00	\$0.65	\$650.00	1
2550	2550602/03484	INSTALL 334 SERIES CABINET	EACH	4.00	\$2.46	\$614.00	1
2550	2550602/03490	OUTDOOR FIBER SPLICE ENCLOSURE	EACH	5.00	\$6.54	\$1,308.00	2
2550	2550602/03500	FIBER DISTRIBUTION FRAME	EACH	1.00	\$3.26	\$3,256.00	1
2550	2550602/03585	CCTV HARDWARE	EACH	24.00	\$538.65	\$22,443.83	6
2550	2550602/03587	INSTALL CCTV HARDWARE	EACH	3.00	\$4.42	\$1,473.33	3
2550	2550602/03591	FIBER OPTIC SPLICE / PATCH PANEL	EACH	10.00	\$44.46	\$4,446.00	2
2550	2550602/03594	FIBER OPTIC PIGTAIL TERMINATION	EACH	153.00	\$178.69	\$1,167.89	12
2550	2550602/03596	FIBER OPTIC CABLE SPLICING	EACH	76.00	\$126.83	\$1,668.85	10
2550	2550602/03620	CORE DRILLED HOLE	EACH	8.00	\$5.44	\$680.25	3
2550	2550602/03720	ADJUST HANDHOLE	EACH	2.00	\$1.00	\$500.00	1
2550	2550602/03770	BURIED CABLE SIGN	EACH	515.00	\$40.01	\$77.68	5

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2550	2550602/03830	PULL VAULT	EACH	262.00	\$428.87	\$1,636.90	16
2550	2550602/03850	DETECTION SYSTEM	EACH	2.00	\$256.60	\$128,300.00	1
2550	2550602/03970	INSTALL DMS	EACH	5.00	\$43.32	\$8,664.00	2
2550	2550602/03975	INSTALL DMS POST MOUNTED	EACH	3.00	\$12.16	\$4,052.55	2
2550	2550602/04050	NON-INTRUSIVE DETECTION HARDWARE	EACH	22.00	\$181.75	\$8,261.36	5
2550	2550602/04070	SERVICE CABINET TYPE SPECIAL	EACH	28.00	\$85.38	\$3,049.46	6
2550	2550602/04080	BARRIER ARM GATE	EACH	2.00	\$27.09	\$13,543.00	1
2550	2550602/04170	INSTALL TOLL READER	EACH	3.00	\$5.49	\$1,830.00	1
2550	2550602/09980	LOOP DETECTOR DESIGN PREFORMED	EACH	15.00	\$26.67	\$1,778.00	3
2550	2550602/09990	LOOP DETECTOR DESIGN SAWCUT	EACH	66.00	\$83.99	\$1,272.55	7
2550	2550603/65015	REMOVE CONDUIT	L F	3,870.00	\$8.51	\$2.20	1
2550	2550603/65040	RELOCATE FIBER OPTIC CABLE	L F	100.00	\$0.50	\$5.01	1
2550	2550603/65066	ARMORED FIBER OPTIC PIGTAIL CABLE 6SM	L F	29,320.00	\$59.23	\$2.02	11
2550	2550603/65200	REROUTE CABLE	L F	3,360.00	\$13.27	\$3.95	8
2550	2550603/65606	ARMORED FIBER OPTIC PIGTAIL 6SM	L F	13,960.00	\$20.38	\$1.46	1
2550	2550603/65906	MICRO FIBER OPTIC PIGTAIL CABLE 6MM	L F	1,768.00	\$7.20	\$4.07	5
2550	2550603/66036	FIBER OPTIC TRUNK CABLE 36SM	L F	95,308.00	\$180.13	\$1.89	4
2550	2550603/66072	FIBER OPTIC TRUNK CABLE 72SM	L F	77,245.00	\$147.54	\$1.91	4
2550	2550603/68038	1.25" BORED CONDIUT	L F	1,420.00	\$19.17	\$13.50	1
2550	2550603/68040	1.5" BORED CONDUIT	L F	28,306.00	\$432.23	\$15.27	10

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2550	2550603/68053	2" BORED CONDUIT	L F	9,592.00	\$150.31	\$15.67	13
2550	2550603/68078	3" BORED CONDUIT	L F	4,480.00	\$83.15	\$18.56	3
2550	2550901/00010	TRAFFIC MANAGEMENT SYSTEM	LS	1.00	\$196.95	\$196,945.96	1
					\$5,907.57		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2554	2554502/00002	GUIDE POST TYPE B	EACH	1,727.00	\$135.47	\$78.44	37
2554	2554502/00006	ANCHORAGE ASSEMBLY - CABLE	EACH	10.00	\$20.30	\$2,030.00	4
2554	2554502/00007	ANCHORAGE ASSEMBLY - PLATE BEAM	EACH	25.00	\$27.23	\$1,089.00	8
2554	2554502/00009	ANCHORAGE ASSEMBLY - TYPE 31	EACH	144.00	\$205.15	\$1,424.66	18
2554	2554502/00010	ANCHORAGE ASSEMBLY - TENSION CABLE	EACH	154.00	\$857.27	\$5,566.69	10
2554	2554502/00024	END TREATMENT-TANGENT TERMINAL	EACH	478.00	\$1,434.23	\$3,000.48	48
2554	2554502/00025	END TREATMENT-FLARED TERMINAL	EACH	11.00	\$33.62	\$3,056.29	3
2554	2554503/00001	TRAFFIC BARRIER DESIGN SPECIAL	L F	2,350.00	\$251.92	\$107.20	16
2554	2554503/00040	TRAFFIC BARRIER DESIGN BULLNOSE	L F	2,375.00	\$288.73	\$121.57	9
2554	2554503/00050	TRAFFIC BARRIER DESIGN 8331	L F	3,478.00	\$36.73	\$10.56	4
2554	2554503/00131	TRAFFIC BARRIER DESIGN TYPE 31	L F	203,481.50	\$6,206.19	\$30.50	50
2554	2554503/00137	TRAFFIC BARRIER DESIGN TRANSITION TYPE 31	L F	2,900.00	\$417.48	\$143.96	18
2554	2554503/02007	TRAFFIC BARRIER DESIGN B8307	L F	1,564.00	\$49.63	\$31.73	8
2554	2554503/02038	TRAFFIC BARRIER DESIGN B8338	L F	375.50	\$14.54	\$38.73	2
2554	2554503/03131	INSTALL TRAFFIC BARRIER DESIGN TYPE 31	L F	200.00	\$2.06	\$10.32	2

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2554	2554503/05007	INSTALL TRAFFIC BARRIER DESIGN B8307	L F	66.00	\$2.31	\$35.00	1
2554	2554503/05038	INSTALL TRAFFIC BARRIER DESIGN B8338	L F	300.00	\$8.75	\$29.17	2
2554	2554602/00059	GUARDRAIL CONNECTION SPECIAL	EACH	2.00	\$2.00	\$1,000.00	1
2554	2554602/00064	POST IN CONCRETE	EACH	841.00	\$121.02	\$143.90	5
2554	2554602/00066	GUARDRAIL POST SEAT	EACH	28.00	\$22.34	\$797.86	3
2554	2554602/00068	T-BARRIER BRIDGE CONN DES 8318	EACH	18.00	\$3.26	\$180.87	5
2554	2554602/00069	T-BARRIER BRIDGE CONN DES 8350	EACH	2.00	\$0.45	\$225.00	1
2554	2554602/00072	GUARDRAIL TRANSITION CONNECTION	EACH	7.00	\$6.12	\$874.29	3
2554	2554602/00073	GUIDE POST TYPE SPECIAL	EACH	719.00	\$73.61	\$102.38	29
2554	2554602/00126	INSTALL ENERGY ABSORBING TERMINAL	EACH	4.00	\$3.67	\$917.06	2
2554	2554603/05551	GUARDRAIL TRANSITION CONNECTION	L F	66.00	\$4.29	\$65.00	1
2554	2554603/05572	INSTALL GUARDRAIL	L F	50.00	\$1.30	\$26.00	1
2554	2554603/05575	INSTALL 3-CABLE GUARDRAIL	L F	310.00	\$2.05	\$6.60	1
2554	2554603/05585	PLATE BEAM RAIL	L F	150.00	\$3.40	\$22.64	1
2554	2554603/05587	RUBRAIL	L F	1,280.00	\$264.96	\$207.00	1
2554	2554603/05630	TENSION CABLE GUARDRAIL	L F	190,288.00	\$5,805.69	\$30.51	9
2554	2554603/05635	TENSION CABLE GUARDRAIL (ROCK)	L F	18,679.00	\$525.44	\$28.13	2
2554	2554603/05640	INSTALL TENSION CABLE GUARDRAIL	L F	312.00	\$16.22	\$52.00	1
2554	2554615/00009	IMPACT ATTENUATOR	AMBY	45.00	\$1,652.57	\$36,723.68	12
2554	2554615/00010	IMPACT ATTENUATOR NO 1	AMBY	3.00	\$106.33	\$35,441.95	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2554	2554901/00100	TRAFFIC BARRIERS	LS	3.00	\$685.92	\$228,641.19	3
					\$19,292.25		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2557	2557502/00010	PEDESTRIAN GATE	EACH	5.00	\$18.60	\$3,720.00	2
2557	2557502/00011	PEDESTRIAN GATE DESIGN SPECIAL	EACH	1.00	\$7.30	\$7,300.00	1
2557	2557502/00020	VEHICULAR GATE-SINGLE	EACH	8.00	\$9.43	\$1,178.75	2
2557	2557502/00021	VEHICULAR GATE-DOUBLE	EACH	1.00	\$4.16	\$4,155.00	1
2557	2557502/00040	METAL BRACE ASSEMBLY	EACH	9.00	\$9.70	\$1,077.93	2
2557	2557502/00060	METAL BRACE ASSEMBLY-CHAIN LINK FENCE	EACH	144.00	\$50.52	\$350.86	4
2557	2557502/00070	ELECTRICAL GROUND	EACH	120.00	\$31.10	\$259.20	15
2557	2557503/00001	WIRE FENCE DESIGN SPECIAL	L F	3,783.00	\$189.15	\$50.00	1
2557	2557503/00010	WIRE FENCE DESIGN S-1	L F	153.00	\$20.66	\$135.00	1
2557	2557503/00100	WIRE FENCE DESIGN W-1	L F	75.00	\$6.38	\$85.00	1
2557	2557503/01223	WIRE FENCE DESIGN 48V-9322	L F	125.00	\$4.19	\$33.50	1
2557	2557503/01522	WIRE FENCE DESIGN 60-9322	L F	7,771.00	\$278.12	\$35.79	5
2557	2557503/01523	WIRE FENCE DESIGN 60V-9322	L F	1,651.00	\$73.47	\$44.50	2
2557	2557503/01822	WIRE FENCE DESIGN 72-9322	L F	11,470.00	\$249.36	\$21.74	3
2557	2557503/01823	WIRE FENCE DESIGN 72V-9322	L F	360.00	\$18.18	\$50.50	1
2557	2557603/11010	FENCE DESIGN SPECIAL	L F	226.00	\$23.73	\$105.00	1
2557	2557603/11015	TEMPORARY FENCE DESIGN SPECIAL	L F	5,220.00	\$36.54	\$7.00	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2557	2557603/11020	TEMPORARY GLARE SCREEN	L F	25,194.00	\$50.39	\$2.00	1
2557	2557603/11035	WOODEN FENCE	L F	33.00	\$3.97	\$120.33	1
2557	2557603/11040	SNOW FENCE	L F	37,045.00	\$3,602.26	\$97.24	7
2557	2557603/11041	WOVEN WIRE FENCE	L F	209.00	\$7.33	\$35.07	2
2557	2557603/11042	BARBED WIRE FENCE	L F	782.00	\$16.05	\$20.52	2
2557	2557603/11051	INSTALL CHAIN LINK FENCE	L F	34.00	\$0.97	\$28.53	2
2557	2557603/11054	INSTALL BARBED WIRE FENCE	L F	49.00	\$0.98	\$20.00	1
2557	2557603/11056	INSTALL WOOD RAIL FENCE	L F	28.00	\$1.26	\$45.00	1
2557	2557603/11090	ORNAMENTAL FENCE DESIGN SPECIAL	L F	1,300.00	\$180.61	\$138.93	2
2557	2557901/00010	FENCING	LS	1.00	\$1,117.31	\$1,117,306.71	1
					\$6,011.72		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2563	2563601/00001	TRAFFIC CONTROL SUPERVISOR	LS	16.00	\$201.43	\$12,589.44	16
2563	2563601/00010	TRAFFIC CONTROL	LS	133.00	\$6,706.26	\$50,423.02	133
2563	2563601/00100	ALTERNATE PEDESTRIAN ROUTE	LS	30.00	\$192.22	\$6,407.42	30
2563	2563601/00110	PORTABLE RUMBLE STRIPS	LS	1.00	\$1.20	\$1,200.00	1
2563	2563601/00200	DETOUR SIGNING	LS	7.00	\$53.05	\$7,578.57	7
2563	2563601/00201	DETOUR SIGNING AND STRIPING	LS	2.00	\$44.25	\$22,125.00	2
2563	2563601/01100	PORTABLE SIGNAL SYSTEM	LS	1.00	\$31.50	\$31,500.00	1
2563	2563602/00002	RAISED PAVEMENT MARKER TEMPORARY	EACH	41,839.00	\$68.20	\$1.63	17

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2563	2563602/00009	TEMPORARY RUMBLE STRIPS	EACH	3.00	\$1.50	\$500.00	1
2563	2563602/00028	PORTABLE CONCRETE BARRIER DELINEATOR	EACH	6,600.00	\$49.57	\$7.51	18
2563	2563602/00029	LINEAR DELINEATION PANEL	EACH	1,937.00	\$48.43	\$25.00	1
2563	2563602/00030	MEDIAN BARRIER DELINEATOR	EACH	2,164.00	\$18.20	\$8.41	5
2563	2563602/00031	REPLACE MEDIAN BARRIER DELINEATOR	EACH	230.00	\$1.90	\$8.25	1
2563	2563602/00098	SURFACE MOUNTED DELINEATOR	EACH	2,720.00	\$94.38	\$34.70	9
2563	2563602/00099	REPLACE SURFACE MOUNTED DELINEATOR	EACH	454.00	\$13.18	\$29.03	3
2563	2563602/00600	TEMPORARY PEDESTRIAN RAMP	EACH	25.00	\$20.68	\$827.20	4
2563	2563602/01000	DYNAMIC SPEED DISPLAY SIGN	EACH	9.00	\$43.31	\$4,812.22	4
2563	2563602/01100	PORTABLE CHANGEABLE MESSAGE SIGN	EACH	189.00	\$461.41	\$2,441.32	34
2563	2563603/00020	TEMPORARY TRUNCATED DOMES	L F	188.00	\$1.73	\$9.20	2
2563	2563603/00030	PEDESTRIAN CHANNELIZER	L F	11,807.00	\$91.39	\$7.74	7
2563	2563603/00100	PORTABLE STEEL BARRIER	L F	1,130.00	\$102.27	\$90.50	1
2563	2563603/00110	RELOCATE PORTABLE STEEL BARRIER	L F	5,650.00	\$158.20	\$28.00	1
2563	2563610/00011	FLAGGER	HOUR	40.00	\$3.60	\$90.00	1
2563	2563612/00010	INTELLIGENT WORK ZONE SYSTEM	WEEK	10.00	\$270.37	\$27,036.75	1
2563	2563613/00100	DYNAMIC MERGE SYSTEM	UDAY	28.00	\$8.40	\$300.00	1
2563	2563613/00605	TRAFFIC CONTROL SUPERVISOR	UDAY	131.00	\$87.78	\$670.08	7
2563	2563613/00612	WORKERS PRESENT SPEED LIMIT	UDAY	190.00	\$24.31	\$127.93	7
2563	2563613/00630	TRUCK MOUNTED IMPACT ATTENUATOR	UDAY	103.00	\$37.87	\$367.68	4

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2563	2563613/01100	PORTABLE CHANGEABLE MESSAGE SIGN	UDAY	2,201.00	\$219.33	\$99.65	24
2563	2563613/01150	AUDIBLE MESSAGE DEVICE	UDAY	2,051.00	\$5.48	\$2.67	4
2563	2563613/01160	AUDIBLE MESSAGE DEVICE W PUSHBUTTON & LOCATOR TONE	UDAY	2,163.00	\$13.80	\$6.38	9
2563	2563615/00010	TEMPORARY IMPACT ATTENUATOR	AMBY	171.00	\$511.60	\$2,991.83	26
2563	2563615/00020	RELOCATE TEMPORARY IMPACT ATTENUATOR	AMBY	185.00	\$103.76	\$560.88	17
2563	2563618/00011	CONSTRUCTION SIGN-SPECIAL	S F	6,517.00	\$103.36	\$15.86	4
2563	2563618/00100	TEMPORARY WALKWAY SURFACE	S F	11,908.00	\$66.33	\$5.57	4
2563	2563901/00010	TRAFFIC CONTROL	LS	3.00	\$1,292.23	\$430,744.28	3
					\$11,152.48		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2564	2564502/00050	INSTALL DELINEATOR	EACH	18.00	\$0.90	\$50.00	1
2564	2564502/00060	INSTALL MARKER	EACH	33.00	\$4.28	\$129.73	7
2564	2564502/00070	INSTALL REFERENCE LOCATION SIGN	EACH	52.00	\$8.19	\$157.54	4
2564	2564502/00110	INSTALL SIGN PANEL	EACH	4.00	\$2.10	\$525.00	1
2564	2564502/00113	INSTALL SIGN PANEL TYPE C	EACH	40.00	\$15.66	\$391.50	6
2564	2564502/00114	INSTALL SIGN PANEL TYPE D	EACH	28.00	\$13.21	\$471.79	5
2564	2564502/00140	INSTALL SIGN PANEL TYPE SPECIAL	EACH	39.00	\$9.90	\$253.97	5
2564	2564502/00200	INSTALL SIGN	EACH	15.00	\$9.85	\$656.67	3
2564	2564502/00213	INSTALL SIGN TYPE C	EACH	1,113.00	\$445.80	\$400.54	42

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2564	2564502/00214	INSTALL SIGN TYPE D	EACH	135.00	\$177.86	\$1,317.48	25
2564	2564502/00310	OVERHEAD SIGN IDENTIFICATION PLATE	EACH	11.00	\$2.32	\$210.91	4
2564	2564502/00746	DELINEATOR TYPE X4-6	EACH	17.00	\$12.38	\$728.24	3
2564	2564502/00753	DELINEATOR TYPE X4-13	EACH	6.00	\$1.20	\$200.00	1
2564	2564502/00755	DELINEATOR TYPE RECOVERABLE	EACH	21.00	\$4.20	\$200.00	1
2564	2564502/00757	BRIDGE NUMBER MARKER X4-12A	EACH	8.00	\$1.30	\$162.50	2
2564	2564502/00770	REFERENCE LOCATION SIGN	EACH	80.00	\$11.34	\$141.75	8
2564	2564502/00780	RIGHT OF WAY MARKER TYPE X3-1	EACH	856.00	\$147.69	\$172.54	2
2564	2564502/01402	OBJECT MARKER TYPE X4-2	EACH	10.00	\$1.75	\$174.90	2
2564	2564502/01403	OBJECT MARKER TYPE X4-3	EACH	112.00	\$17.85	\$159.38	3
2564	2564502/01404	OBJECT MARKER TYPE X4-4	EACH	10.00	\$2.36	\$235.50	3
2564	2564502/01405	OBJECT MARKER TYPE X4-5	EACH	8.00	\$0.80	\$99.50	1
2564	2564502/01411	OBJECT MARKER TYPE X4-11	EACH	6.00	\$0.66	\$110.00	1
2564	2564502/02240	INFILTRATION AREA MARKER X3-6A	EACH	122.00	\$21.56	\$176.69	7
2564	2564503/00014	SAW SIGN PANELS TYPE OH	L F	9.00	\$0.09	\$10.00	1
2564	2564507/00012	CONCRETE FOOTINGS (TYPE OH SHAFT)	C Y	34.20	\$69.42	\$2,029.82	2
2564	2564507/00013	CONCRETE FOOTINGS (TYPE OH SPREAD)	C Y	84.00	\$84.00	\$1,000.00	1
2564	2564508/00111	STRUCTURAL STEEL-POSTS FOR TYPE A SIGNS	LB	11,723.00	\$54.51	\$4.65	4
2564	2564508/00124	STRUCTURAL STEEL-POSTS FOR OH SIGNS (D)	LB	42,195.00	\$182.70	\$4.33	2
2564	2564508/00222	STRUCTURAL STEEL-TRUSSES FOR OH SIGNS (DESIGN B)	LB	2,645.00	\$13.23	\$5.00	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2564	2564508/00224	STRUCTURAL STEEL-TRUSSES FOR OH SIGNS (D)	LB	50,646.00	\$220.31	\$4.35	2
2564	2564508/00225	STRUCTURAL STEEL-TRUSSES FOR OH SIGNS BRIDGE MOUNTED	LB	3,050.00	\$19.22	\$6.30	1
2564	2564508/00322	STRUCTURAL STEEL-WALKWAY SUPPORTS FOR OH SIGNS (DESIGN B)	LB	4,852.00	\$33.96	\$7.00	1
2564	2564508/00422	STRUCTURAL STEEL-WALKWAY GRATING FOR OH SIGNS (DESIGN B)	LB	11,142.00	\$66.85	\$6.00	1
2564	2564508/00522	STR STEEL-PANEL MOUNTING POSTS FOR OH SIGNS (DESIGN B)	LB	9,825.00	\$49.13	\$5.00	1
2564	2564508/00524	STRUCTURAL STEEL-PANEL MOUNT PST FOR OH SIGNS	LB	4,206.00	\$21.96	\$5.22	3
2564	2564518/00110	SIGN PANELS TYPE A	S F	382.50	\$14.82	\$38.75	2
2564	2564518/00130	SIGN PANELS TYPE C	S F	30,995.98	\$1,921.13	\$61.98	50
2564	2564518/00140	SIGN PANELS TYPE D	S F	13,373.00	\$796.76	\$59.58	32
2564	2564518/00151	SIGN PANELS TYPE EA	S F	45.00	\$2.34	\$52.00	1
2564	2564518/00152	SIGN PANELS TYPE EO	S F	457.00	\$19.23	\$42.07	2
2564	2564518/00160	SIGN PANELS TYPE OH	S F	5,620.00	\$171.97	\$30.60	3
2564	2564518/00170	SIGN PANELS TYPE OVERLAY	S F	2,637.00	\$116.19	\$44.06	2
2564	2564518/00180	SIGN PANELS TYPE SPECIAL	S F	271.74	\$14.97	\$55.09	5
2564	2564518/00200	SIGN PANEL OVERLAY TYPE A	S F	1,315.00	\$24.38	\$18.54	2
2564	2564518/00220	SIGN PANEL OVERLAY TYPE EO	S F	63.00	\$1.95	\$31.00	1
2564	2564518/00230	SIGN PANEL OVERLAY TYPE OH	S F	332.00	\$10.29	\$31.00	1
2564	2564602/01505	SIGN COLLAR	EACH	6.00	\$1.54	\$257.00	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2564	2564602/01515	INSTALL SIGN	EACH	21.00	\$12.55	\$597.71	2
2564	2564602/01516	INSTALL SIGN SPECIAL	EACH	1.00	\$0.36	\$360.00	1
2564	2564602/01518	INSTALL STEEL POST	EACH	2.00	\$0.33	\$165.00	1
2564	2564602/01519	INSTALL SIGN PANEL SPECIAL	EACH	1.00	\$0.45	\$450.00	1
2564	2564602/01530	INSTALL DELINEATOR / MARKER	EACH	56.00	\$7.12	\$127.23	3
2564	2564602/01582	REPOSITION SIGN PANEL TYPE OH	EACH	1.00	\$2.00	\$2,000.00	1
2564	2564602/01820	INSTALL SIGN TYPE SPECIAL	EACH	317.00	\$90.88	\$286.69	27
2564	2564602/02340	DELINEATOR / MARKER	EACH	1,098.00	\$151.66	\$138.12	8
2564	2564602/02350	DELINEATOR / MARKER PANEL	EACH	470.00	\$35.33	\$75.16	25
2564	2564602/02360	DELINEATOR / MARKER SIGN	EACH	1,105.00	\$179.52	\$162.46	28
2564	2564602/08010	SUPPLEMENTAL DESCRIPTION	EACH	4.00	\$96.60	\$24,150.00	1
2564	2564607/00150	CONCRETE FOOTING (MONOTUBE)	C Y	5.00	\$12.50	\$2,500.00	1
2564	2564608/00080	STRUCTURAL STEEL - OVERHEAD WALKWAY	LB	1,310.00	\$12.59	\$9.61	1
2564	2564608/00150	STRUCTURAL STEEL - MONOTUBE SIGN	LB	7,200.00	\$37.44	\$5.20	1
2564	2564608/00160	STRUCTURAL STEEL - BRIDGE MOUNTED TRUSS	LB	10,160.00	\$101.30	\$9.97	2
2564	2564608/00170	STRUCTURAL STEEL - PANEL MOUNTING POST	LB	2,192.00	\$9.86	\$4.50	1
2564	2564618/00010	SIGN	S F	24,828.50	\$1,036.59	\$41.75	7
2564	2564618/00020	SIGN PANEL	S F	1,907.40	\$68.46	\$35.89	5
2564	2564618/00021	SIGN PANEL SPECIAL	S F	74.00	\$2.59	\$35.00	1
2564	2564618/00025	SIGN PANEL OVERLAY	S F	11,895.80	\$347.95	\$29.25	3

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2564	2564618/00100	EXTRUDED PANEL	S F	3,603.80	\$92.47	\$25.66	3
2564	2564618/00300	SIGN TYPE C	S F	212.00	\$14.47	\$68.26	3
2564	2564618/00310	SIGN TYPE D	S F	328.00	\$23.62	\$72.00	1
2564	2564618/00320	SIGN TYPE SPECIAL	S F	64.00	\$7.30	\$114.00	1
2564	2564901/00010	TRAFFIC SIGNS AND DEVICES	LS	1.00	\$607.28	\$607,276.48	1
					\$7,775.33		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2565	2565501/00040	EMERGENCY VEHICLE PREEMPTION SYSTEM	LS	3.00	\$23.80	\$7,933.33	3
2565	2565501/00041	EMERGENCY VEHICLE PREEMPTION SYSTEM A	LS	5.00	\$33.89	\$6,778.00	5
2565	2565501/00042	EMERGENCY VEHICLE PREEMPTION SYSTEM B	LS	6.00	\$36.95	\$6,158.54	6
2565	2565501/00043	EMERGENCY VEHICLE PREEMPTION SYSTEM C	LS	2.00	\$14.52	\$7,258.13	2
2565	2565501/00044	EMERGENCY VEHICLE PREEMPTION SYSTEM D	LS	1.00	\$8.50	\$8,500.00	1
2565	2565501/00110	TRAFFIC CONTROL INTERCONNECT	LS	5.00	\$113.71	\$22,741.58	5
2565	2565501/00111	TRAFFIC CONTROL INTERCONNECT SYSTEM A	LS	1.00	\$18.00	\$18,000.00	1
2565	2565501/00112	TRAFFIC CONTROL INTERCONNECT SYSTEM B	LS	1.00	\$21.00	\$21,000.00	1
2565	2565516/00010	TRAFFIC CONTROL SIGNAL SYSTEM	SYS	2.00	\$490.32	\$245,159.50	2
2565	2565516/00020	TRAFFIC CONTROL SIGNAL SYSTEM A	SYS	6.00	\$1,403.31	\$233,885.30	6
2565	2565516/00030	TRAFFIC CONTROL SIGNAL SYSTEM B	SYS	4.00	\$813.10	\$203,274.16	4
2565	2565516/00040	TRAFFIC CONTROL SIGNAL SYSTEM C	SYS	1.00	\$211.37	\$211,371.09	1
2565	2565601/00350	INSTALL FLASHER SYSTEM	LS	2.00	\$2.94	\$1,468.50	2

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2565	2565602/00026	PEDESTAL FOUNDATION	EACH	1.00	\$1.08	\$1,075.00	1
2565	2565602/00037	ADJUST HANDHOLE	EACH	29.00	\$11.60	\$400.00	1
2565	2565602/00041	SIGNAL SERVICE CABINET TYPE SSB	EACH	1.00	\$13.54	\$13,540.00	1
2565	2565602/00046	PEDESTAL POLE AND BASE	EACH	5.00	\$12.02	\$2,404.80	2
2565	2565602/00190	INSTALL FLASHER SYSTEM	EACH	2.00	\$1.55	\$774.00	1
2565	2565602/00205	PAINT SIGNAL SYSTEM	EACH	3.00	\$25.30	\$8,433.33	3
2565	2565602/00295	PEDESTRIAN SIGNAL HEAD	EACH	576.00	\$313.56	\$544.38	2
2565	2565602/51717	RIGID PVC LOOP DETECTOR 6'X6'	EACH	121.00	\$148.68	\$1,228.80	5
2565	2565602/61717	SAW CUT LOOP DETECTOR 6' X 6'	EACH	97.00	\$118.83	\$1,225.00	1
2565	2565603/05270	2/C 14 AWG LOOP LEAD-IN	L F	550.00	\$0.61	\$1.10	1
2565	2565616/00001	FLASHING BEACON SYSTEM	SYS	7.00	\$20.26	\$2,894.57	2
2565	2565616/00041	REVISE AUTOMATIC TRAFFIC RECORDER	SYS	1.00	\$8.68	\$8,683.00	1
2565	2565616/00060	PEDESTRIAN CROSSWALK FLASHER SYSTEM	SYS	6.00	\$299.08	\$49,846.00	6
2565	2565616/00061	PEDESTRIAN CROSSWALK FLASHER SYSTEM A	SYS	3.00	\$63.79	\$21,263.00	3
2565	2565616/00100	REVISE SIGNAL SYSTEM	SYS	2.00	\$20.00	\$10,000.00	2
2565	2565616/00101	REVISE SIGNAL SYSTEM A	SYS	6.00	\$116.53	\$19,421.37	6
2565	2565616/00102	REVISE SIGNAL SYSTEM B	SYS	6.00	\$141.52	\$23,586.13	6
2565	2565616/00103	REVISE SIGNAL SYSTEM C	SYS	5.00	\$168.33	\$33,666.45	5
2565	2565616/00104	REVISE SIGNAL SYSTEM D	SYS	5.00	\$153.29	\$30,658.28	5
2565	2565616/00105	REVISE SIGNAL SYSTEM E	SYS	5.00	\$110.95	\$22,190.68	5

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2565	2565616/00106	REVISE SIGNAL SYSTEM F	SYS	4.00	\$82.60	\$20,649.65	4
2565	2565616/00107	REVISE SIGNAL SYSTEM G	SYS	2.00	\$28.85	\$14,426.25	2
2565	2565616/00108	REVISE SIGNAL SYSTEM H	SYS	1.00	\$9.63	\$9,630.00	1
2565	2565616/00109	REVISE SIGNAL SYSTEM I	SYS	1.00	\$31.24	\$31,244.00	1
2565	2565616/00110	REVISE SIGNAL SYSTEM J	SYS	1.00	\$37.99	\$37,985.00	1
2565	2565616/00111	REVISE SIGNAL SYSTEM K	SYS	1.00	\$11.56	\$11,556.00	1
2565	2565616/00112	REVISE SIGNAL SYSTEM L	SYS	1.00	\$15.68	\$15,675.50	1
2565	2565616/00113	REVISE SIGNAL SYSTEM M	SYS	1.00	\$41.73	\$41,730.00	1
2565	2565616/00300	TEMPORARY SIGNAL SYSTEM	SYS	5.00	\$521.00	\$104,200.00	5
2565	2565616/00301	TEMPORARY SIGNAL SYSTEM A	SYS	2.00	\$128.10	\$64,050.00	2
2565	2565616/00302	TEMPORARY SIGNAL SYSTEM B	SYS	4.00	\$251.26	\$62,814.49	4
2565	2565616/00303	TEMPORARY SIGNAL SYSTEM C	SYS	1.00	\$66.00	\$66,000.00	1
					\$6,166.25		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2571	2571524/00112	CONIFEROUS TREE 12" HT SEEDLING	TREE	257.00	\$5.14	\$20.00	1
2571	2571524/03050	CONIFEROUS TREE 5' HT CONT	TREE	112.00	\$68.60	\$612.50	3
2571	2571524/05040	CONIFEROUS TREE 4' HT B&B	TREE	53.00	\$42.40	\$800.00	1
2571	2571524/05050	CONIFEROUS TREE 5' HT B&B	TREE	197.00	\$136.74	\$694.11	5
2571	2571524/05060	CONIFEROUS TREE 6' HT B&B	TREE	22.00	\$16.94	\$770.00	1
2571	2571524/05080	CONIFEROUS TREE 8' HT B&B	TREE	19.00	\$13.02	\$685.00	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2571	2571524/06118	DECIDUOUS TREE 18" HT SEEDLING	TREE	4,539.00	\$90.78	\$20.00	1
2571	2571524/08100	DECIDUOUS TREE 1" CAL BR	TREE	54.00	\$36.47	\$675.46	3
2571	2571524/09040	DECIDUOUS TREE 4' HT CONT	TREE	12.00	\$10.80	\$900.00	1
2571	2571524/09060	DECIDUOUS TREE 6' HT CONT	TREE	9.00	\$5.76	\$640.00	2
2571	2571524/10150	DECIDUOUS TREE 1.5" CAL CONT	TREE	350.00	\$266.92	\$762.63	6
2571	2571524/11080	DECIDUOUS TREE 8' HT B&B	TREE	3.00	\$2.57	\$855.00	1
2571	2571524/12200	DECIDUOUS TREE 2" CAL B&B	TREE	46.00	\$29.64	\$644.35	2
2571	2571524/12250	DECIDUOUS TREE 2.5" CAL B&B	TREE	130.00	\$112.70	\$866.92	3
2571	2571524/14050	ORNAMENTAL TREE 5' HT BR	TREE	46.00	\$24.61	\$535.00	1
2571	2571524/15020	ORNAMENTAL TREE .75" CAL BR	TREE	17.00	\$10.20	\$600.00	1
2571	2571524/16050	ORNAMENTAL TREE 5' HT CONT	TREE	214.00	\$171.21	\$800.07	3
2571	2571524/17100	ORNAMENTAL TREE 1" CAL CONT	TREE	20.00	\$16.63	\$831.25	2
2571	2571524/17150	ORNAMENTAL TREE 1.5" CAL CONT	TREE	67.00	\$49.47	\$738.43	3
2571	2571524/18060	ORNAMENTAL TREE 6' HT B&B	TREE	19.00	\$9.41	\$495.00	1
2571	2571524/19125	ORNAMENTAL TREE 1.25" CAL B&B	TREE	2.00	\$1.36	\$680.00	1
2571	2571525/03018	CONIFEROUS SHRUB 18" HT CONT	SHRB	89.00	\$8.72	\$98.00	1
2571	2571525/03025	CONIFEROUS SHRUB 2.5' HT CONT	SHRB	692.00	\$43.77	\$63.25	1
2571	2571525/04015	CONIFEROUS SHRUB 15" SPREAD CONT	SHRB	128.00	\$13.06	\$102.05	3
2571	2571525/08012	DECIDUOUS SHRUB 12" HT BR	SHRB	940.00	\$59.79	\$63.61	4
2571	2571525/08015	DECIDUOUS SHRUB 15" HT BR	SHRB	1,893.00	\$125.11	\$66.09	3

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2571	2571525/08018	DECIDUOUS SHRUB 18" HT BR	SHRB	2,047.00	\$152.34	\$74.42	4
2571	2571525/08020	DECIDUOUS SHRUB 2' HT BR	SHRB	648.00	\$43.42	\$67.00	1
2571	2571525/10001	DECIDUOUS SHRUB NO 1 CONT	SHRB	191.00	\$12.42	\$65.00	1
2571	2571525/10005	DECIDUOUS SHRUB NO 5 CONT	SHRB	619.00	\$63.47	\$102.53	3
2571	2571525/10020	DECIDUOUS SHRUB 2' HT CONT	SHRB	212.00	\$18.66	\$88.00	2
2571	2571525/10025	DECIDUOUS SHRUB 2.5' HT CONT	SHRB	345.00	\$10.87	\$31.50	1
2571	2571525/10030	DECIDUOUS SHRUB 3' HT CONT	SHRB	154.00	\$14.01	\$91.00	1
2571	2571525/10116	DECIDUOUS SHRUB 16" HT CONT GR1	SHRB	33.00	\$2.54	\$77.00	1
2571	2571526/00121	VINES 2 YR NO 1 BR	VINE	287.00	\$33.87	\$118.00	1
2571	2571526/00325	VINES 2 YR MED CONT	VINE	227.00	\$17.71	\$78.00	1
2571	2571527/00053	PERENNIAL PLUGS	PLT	7,987.00	\$111.82	\$14.00	1
2571	2571527/01100	PERENNIAL 4" CONT	PLT	74.00	\$1.92	\$26.00	1
2571	2571527/01140	PERENNIAL 4.5" CONT	PLT	315.00	\$11.66	\$37.00	1
2571	2571527/01310	PERENNIAL NO 1 CONT	PLT	4,708.00	\$160.45	\$34.08	6
2571	2571527/01320	PERENNIAL NO 2 CONT	PLT	2,200.00	\$99.00	\$45.00	1
2571	2571527/04010	ORNAMENTAL GRASS NO 1 CONT	PLT	1,474.00	\$56.19	\$38.12	3
2571	2571602/00020	INSTALL TREE GRATE	EACH	4.00	\$2.20	\$550.00	1
2571	2571602/00050	TREE PROTECTION	EACH	7.00	\$3.68	\$525.00	1
2571	2571604/00010	GEOTEXTILE WEED BARRIER FABRIC	S Y	3,704.00	\$26.78	\$7.23	2
					\$2,214.83		

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2572	2572503/00020	TEMPORARY FENCE	L F	55,444.00	\$159.12	\$2.87	29
2572	2572503/00030	CLEAN ROOT CUTTING	L F	12,667.00	\$64.60	\$5.10	12
2572	2572506/00020	WATER	GAL	4,400.00	\$4.36	\$0.99	2
2572	2572510/00010	PRUNE TREES	HOURL	135.00	\$18.97	\$140.55	7
					\$247.05		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2573	2573501/00020	STORM DRAIN INLET PROTECTION	LS	10.00	\$97.22	\$9,722.20	10
2573	2573501/00025	STABILIZED CONSTRUCTION EXIT	LS	56.00	\$155.65	\$2,779.48	56
2573	2573501/00030	EROSION CONTROL SUPERVISOR	LS	23.00	\$165.87	\$7,211.78	23
2573	2573501/00035	CULVERT END CONTROLS	LS	1.00	\$3.68	\$3,680.00	1
2573	2573502/00100	WATER TREATMENT TYPE ROCK WEEPER	EACH	5.00	\$3.50	\$700.00	1
2573	2573502/00102	WATER TREATMENT TYPE SKIMMER	EACH	28.00	\$124.00	\$4,428.57	3
2573	2573502/00103	WATER TREATMENT TYPE SEDIMENT TANK	EACH	2.00	\$40.50	\$20,250.00	2
2573	2573502/00110	STORM DRAIN INLET PROTECTION	EACH	2,669.00	\$433.77	\$162.52	66
2573	2573502/00140	CULVERT END CONTROLS	EACH	1,809.00	\$233.72	\$129.20	66
2573	2573503/00020	SILT FENCE, TYPE HI	L F	84,961.00	\$225.15	\$2.65	22
2573	2573503/00022	SILT FENCE, TYPE SD	L F	6,744.00	\$199.96	\$29.65	6
2573	2573503/00023	SILT FENCE, TYPE MS	L F	351,454.00	\$727.51	\$2.07	43
2573	2573503/00024	SILT FENCE, TYPE TB	L F	1,109.00	\$6.13	\$5.53	3
2573	2573503/00030	FLOTATION SILT CURTAIN TYPE STILL WATER	L F	3,816.00	\$43.50	\$11.40	3

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
State Aid Projects Not Included
1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2573	2573503/00031	FLOTATION SILT CURTAIN TYPE MOVING WATER	L F	5,767.00	\$113.49	\$19.68	8
2573	2573503/00050	FILTER BERM TYPE 1	L F	32.00	\$2.34	\$73.00	1
2573	2573503/00051	FILTER BERM TYPE 2	L F	20,721.00	\$113.97	\$5.50	1
2573	2573503/00052	FILTER BERM TYPE 3	L F	2,762.00	\$98.52	\$35.67	4
2573	2573503/00053	FILTER BERM TYPE 4	L F	433.00	\$2.17	\$5.00	1
2573	2573503/00054	FILTER BERM TYPE 5	L F	927.00	\$32.19	\$34.73	4
2573	2573503/00060	SEDIMENT CONTROL LOG TYPE STRAW	L F	16,025.00	\$37.66	\$2.35	5
2573	2573503/00061	SEDIMENT CONTROL LOG TYPE WOOD FIBER	L F	18,055.00	\$60.66	\$3.36	7
2573	2573503/00063	SEDIMENT CONTROL LOG TYPE WOOD CHIP	L F	128,450.00	\$372.51	\$2.90	13
2573	2573503/00064	SEDIMENT CONTROL LOG TYPE COMPOST	L F	473,030.00	\$1,319.75	\$2.79	60
2573	2573503/00065	SEDIMENT CONTROL LOG TYPE ROCK	L F	1,688.00	\$20.12	\$11.92	2
2573	2573510/00020	SEDIMENT REMOVAL BACKHOE	HOUR	220.00	\$52.80	\$240.00	1
2573	2573518/00010	SANDBAG BARRIER	S F	397.00	\$4.76	\$12.00	2
2573	2573601/08010	SUPPLEMENTAL DESCRIPTION	LS	1.00	\$250.00	\$250,000.00	1
2573	2573602/00180	ROCK DITCH CHECK	EACH	17.00	\$12.93	\$760.71	3
2573	2573602/00190	SEDIMENT CONTROL STRUCTURE	EACH	1.00	\$10.50	\$10,500.00	1
					\$4,964.53		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2574	2574505/00010	SUBSOILING	ACRE	677.79	\$60.34	\$89.03	29
2574	2574505/00020	SOIL BED PREPARATION	ACRE	1,685.72	\$267.66	\$158.78	62

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2574	2574505/00030	SOIL TRACKING	ACRE	0.80	\$2.00	\$2,500.00	1
2574	2574507/00100	COMMON TOPSOIL BORROW	C Y	3,993.00	\$63.41	\$15.88	9
2574	2574507/00101	ROOTING TOPSOIL BORROW	C Y	456.00	\$21.25	\$46.59	2
2574	2574507/00103	FILTER TOPSOIL BORROW	C Y	16,968.00	\$880.81	\$51.91	8
2574	2574507/00104	BOULEVARD TOPSOIL BORROW	C Y	2,535.00	\$107.59	\$42.44	5
2574	2574507/00105	LOAM TOPSOIL BORROW	C Y	2,111.00	\$65.72	\$31.13	3
2574	2574507/00106	ORGANIC TOPSOIL BORROW	C Y	2,739.00	\$232.82	\$85.00	1
2574	2574507/00110	COMPOST GRADE 2	C Y	8,806.00	\$264.18	\$30.00	1
2574	2574508/00011	FERTILIZER TYPE 1	LB	211,271.00	\$137.33	\$0.65	14
2574	2574508/00013	FERTILIZER TYPE 3	LB	324,604.10	\$243.45	\$0.75	56
2574	2574508/00014	FERTILIZER TYPE 4	LB	33,822.50	\$31.79	\$0.94	35
2574	2574508/00060	MYCORRHIZAL INOCULUM	LB	56.00	\$3.08	\$55.00	1
2574	2574509/00120	LIME	TON	141.45	\$25.13	\$177.67	5
					\$2,406.56		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2575	2575501/00020	TURF ESTABLISHMENT	LS	20.00	\$155.78	\$7,789.24	20
2575	2575504/00011	SODDING TYPE LAWN	S Y	30,605.00	\$309.11	\$10.10	11
2575	2575504/00012	SODDING TYPE SALT TOLERANT	S Y	12,592.00	\$126.30	\$10.03	4
2575	2575504/00030	TEMPORARY POLY COVERING	S Y	4,613.00	\$22.28	\$4.83	3
2575	2575504/00110	RAPID STABILIZATION METHOD 4	S Y	514,717.00	\$900.75	\$1.75	21

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2575	2575504/00200	TEMPORARY GEOTEXTILE COVERING	S Y	4,349.00	\$15.44	\$3.55	5
2575	2575505/00021	SEEDING	ACRE	2,018.34	\$345.18	\$171.02	70
2575	2575505/00025	DISK ANCHORING	ACRE	1,093.50	\$64.13	\$58.65	15
2575	2575505/00035	MOWING	ACRE	1,771.74	\$116.79	\$65.92	13
2575	2575505/00040	WEED SPRAYING	ACRE	856.13	\$106.68	\$124.61	39
2575	2575505/00056	RAPID STABILIZATION METHOD 2	ACRE	630.80	\$621.30	\$984.94	6
2575	2575506/00010	WEED SPRAY MIXTURE	GAL	541.37	\$44.77	\$82.70	39
2575	2575507/00050	MULCH MATERIAL TYPE 5	C Y	2,850.00	\$19.95	\$7.00	1
2575	2575507/00060	MULCH MATERIAL TYPE 6	C Y	423.00	\$29.98	\$70.88	4
2575	2575507/00090	MULCH MATERIAL TYPE 9	C Y	797.00	\$95.75	\$120.14	9
2575	2575508/21111	SEED MIXTURE 21-111	LB	88,417.00	\$87.53	\$0.99	11
2575	2575508/21112	SEED MIXTURE 21-112	LB	295.00	\$0.59	\$2.00	1
2575	2575508/22111	SEED MIXTURE 22-111	LB	1,076.00	\$4.84	\$4.50	5
2575	2575508/25121	SEED MIXTURE 25-121	LB	15,733.40	\$81.34	\$5.17	10
2575	2575508/25131	SEED MIXTURE 25-131	LB	6,630.70	\$25.79	\$3.89	9
2575	2575508/25141	SEED MIXTURE 25-141	LB	17,288.10	\$85.58	\$4.95	41
2575	2575508/25151	SEED MIXTURE 25-151	LB	2,938.00	\$14.57	\$4.96	9
2575	2575508/32241	SEED MIXTURE 32-241	LB	25.00	\$0.88	\$35.28	2
2575	2575508/33261	SEED MIXTURE 33-261	LB	4,459.60	\$118.49	\$26.57	25
2575	2575508/33361	SEED MIXTURE 33-361	LB	323.00	\$9.79	\$30.31	11

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2575	2575508/34261	SEED MIXTURE 34-261	LB	21.00	\$0.53	\$25.00	1
2575	2575508/34262	SEED MIXTURE 34-262	LB	10.90	\$0.61	\$55.77	2
2575	2575508/34361	SEED MIXTURE 34-361	LB	14.00	\$0.38	\$27.00	1
2575	2575508/35221	SEED MIXTURE 35-221	LB	7,578.30	\$154.37	\$20.37	9
2575	2575508/35241	SEED MIXTURE 35-241	LB	18,026.20	\$291.30	\$16.16	26
2575	2575508/35441	SEED MIXTURE 35-441	LB	859.00	\$33.50	\$39.00	1
2575	2575508/35521	SEED MIXTURE 35-521	LB	71.00	\$5.33	\$75.00	1
2575	2575508/35541	SEED MIXTURE 35-541	LB	7.70	\$0.19	\$25.25	1
2575	2575508/36211	SEED MIXTURE 36-211	LB	522.00	\$12.83	\$24.57	3
2575	2575508/36311	SEED MIXTURE 36-311	LB	394.00	\$15.78	\$40.06	8
2575	2575508/36711	SEED MIXTURE 36-711	LB	85.00	\$2.17	\$25.50	1
2575	2575508/40001	HYDRAULIC MULCH MATRIX	LB	67,142.00	\$42.97	\$0.64	2
2575	2575508/40002	HYDRAULIC BONDED FIBER MATRIX	LB	650,455.00	\$1,021.21	\$1.57	6
2575	2575508/40003	HYDRAULIC REINFORCED FIBER MATRIX	LB	314,267.00	\$377.12	\$1.20	14
2575	2575508/40005	HYDRAULIC COMPOST MATRIX	LB	4,130.00	\$4.54	\$1.10	1
2575	2575508/40006	HYDRAULIC STABILIZED FIBER MATRIX	LB	314,550.00	\$314.55	\$1.00	11
2575	2575509/00010	MULCH MATERIAL TYPE 1	TON	310.70	\$77.13	\$248.25	9
2575	2575509/00030	MULCH MATERIAL TYPE 3	TON	1,986.80	\$415.84	\$209.30	14
2575	2575509/00090	MULCH MATERIAL TYPE 9	TON	190.00	\$17.10	\$90.00	2
2575	2575509/00150	RAPID STABILIZATION METHOD 5	TON	49.00	\$3.53	\$72.00	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2575	2575523/00010	WATER	MGAL	2,261.00	\$28.44	\$12.58	3
2575	2575523/00020	RAPID STABILIZATION METHOD 3	MGAL	4,523.80	\$1,641.28	\$362.81	25
2575	2575601/08010	SUPPLEMENTAL DESCRIPTION	LS	1.00	\$1.65	\$1,650.00	1
2575	2575602/00700	SITE RESTORATION	EACH	85.00	\$97.40	\$1,145.86	5
2575	2575604/00165	COMPOST GROUTING	S Y	1,114.00	\$13.15	\$11.80	2
2575	2575604/01110	ROLLED EROSION PREVENTION CATEGORY 10	S Y	18,926.00	\$31.04	\$1.64	2
2575	2575604/01120	ROLLED EROSION PREVENTION CATEGORY 20	S Y	595,107.00	\$898.61	\$1.51	26
2575	2575604/01130	ROLLED EROSION PREVENTION CATEGORY 30	S Y	10,939.00	\$16.41	\$1.50	2
2575	2575604/01215	ROLLED EROSION PREVENTION CATEGORY 15	S Y	8,592.00	\$27.67	\$3.22	2
2575	2575604/01225	ROLLED EROSION PREVENTION CATEGORY 25	S Y	1,708,188.00	\$3,006.41	\$1.76	46
2575	2575604/01235	ROLLED EROSION PREVENTION CATEGORY 35	S Y	19,831.00	\$51.96	\$2.62	11
2575	2575604/01245	ROLLED EROSION PREVENTION CATEGORY 45	S Y	15,713.10	\$32.21	\$2.05	4
2575	2575604/01347	ROLLED EROSION PREVENTION CATEGORY 47	S Y	130.00	\$2.86	\$22.00	1
2575	2575604/01357	ROLLED EROSION PREVENTION CATEGORY 57	S Y	3,851.00	\$30.46	\$7.91	2
2575	2575604/01450	ROLLED EROSION PREVENTION CATEGORY 50	S Y	12,855.00	\$75.46	\$5.87	3
2575	2575604/01460	ROLLED EROSION PREVENTION CATEGORY 60	S Y	1,155.00	\$7.96	\$6.89	2
2575	2575604/01570	ROLLED EROSION PREVENTION CATEGORY 70	S Y	130.00	\$3.64	\$28.00	1
2575	2575604/01572	ROLLED EROSION PREVENTION CATEGORY 72	S Y	25,376.20	\$336.74	\$13.27	4
2575	2575604/01576	ROLLED EROSION PREVENTION CATEGORY 76	S Y	4,518.00	\$61.99	\$13.72	2
2575	2575604/01681	ROLLED EROSION PREVENTION CATEGORY 80A	S Y	622.00	\$44.60	\$71.71	2

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2575	2575605/00200	WEED SPRAYING SPECIAL	ACRE	3.80	\$2.28	\$600.00	1
2575	2575607/00110	MULCH MATERIAL TYPE SPECIAL	C Y	13.00	\$0.74	\$57.00	1
2575	2575607/00120	LANDSCAPE ROCK	C Y	30.20	\$5.45	\$180.36	2
2575	2575608/40000	SEED MIXTURE SPECIAL	LB	7,290.00	\$169.13	\$23.20	10
2575	2575608/40001	SEED MIXTURE SPECIAL 1	LB	597.00	\$19.42	\$32.53	3
2575	2575618/00010	SITE RESTORATION	S F	108,965.00	\$211.39	\$1.94	7
2575	2575901/00020	CONTROLLING EROSION AND ESTABLISHING VEGETATION	LS	1.00	\$1,673.40	\$1,673,397.68	1
					\$14,686.32		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2577	2577502/00020	LIVE STAKES	EACH	6,594.00	\$60.80	\$9.22	2
2577	2577502/00040	ROOT WAD	EACH	76.00	\$40.28	\$530.00	1
2577	2577503/00010	WATTLING	L F	1,814.00	\$47.16	\$26.00	1
2577	2577507/00030	ROOT RAP	C Y	137.00	\$15.00	\$109.49	2
2577	2577607/00020	GRANULAR CHANNEL LINER	C Y	203.00	\$20.91	\$103.00	1
					\$184.15		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2580	2580501/00010	INTERIM PAVEMENT MARKING	LS	42.00	\$574.15	\$13,670.14	42
2580	2580503/00010	INTERIM PAVEMENT MARKING	L F	2,905,227.00	\$668.20	\$0.23	22

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
State Aid Projects Not Included
1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2580	2580603/00100	PAVEMENT MARKING - LATE SEASON	L F	391,679.00	\$297.68	\$0.76	3
2580	2580618/00010	PAVEMENT MESSAGE - LATE SEASON	S F	613.00	\$10.42	\$17.00	1
					\$1,550.45		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2581	2581503/00010	REMOVABLE PREFORMED PAVEMENT MARKING TAPE	L F	679,345.00	\$808.42	\$1.19	39
2581	2581603/00020	REMOVABLE PREFORMED PLASTIC MASK (BLACK)	L F	113,593.00	\$216.96	\$1.91	26
2581	2581618/00010	REMOVABLE PREFORMED PAVEMENT MESSAGE TAPE	S F	220.00	\$10.33	\$46.94	2
					\$1,035.71		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2582	2582503/10104	4" SOLID LINE PAINT	L F	1,401,111.00	\$154.12	\$0.11	16
2582	2582503/10106	6" SOLID LINE PAINT	L F	315,881.00	\$41.06	\$0.13	7
2582	2582503/10112	12" SOLID LINE PAINT	L F	510.00	\$3.57	\$7.00	1
2582	2582503/10124	24" SOLID LINE PAINT	L F	643.00	\$4.08	\$6.35	3
2582	2582503/10204	4" BROKEN LINE PAINT	L F	151,046.00	\$15.10	\$0.10	7
2582	2582503/10304	4" DOTTED LINE PAINT	L F	8,103.00	\$2.19	\$0.27	2
2582	2582503/10308	8" DOTTED LINE PAINT	L F	546.00	\$0.57	\$1.05	2
2582	2582503/10404	4" DOUBLE SOLID LINE PAINT	L F	73,698.00	\$23.58	\$0.32	10
2582	2582503/14104	4" SOLID LINE PAINT (WR)	L F	1,069,505.00	\$235.29	\$0.22	16
2582	2582503/14106	6" SOLID LINE PAINT (WR)	L F	87,241.00	\$51.47	\$0.59	8

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2582	2582503/14108	8" SOLID LINE PAINT (WR)	L F	11,229.00	\$6.96	\$0.62	3
2582	2582503/14124	24" SOLID LINE PAINT (WR)	L F	1,156.00	\$10.88	\$9.41	3
2582	2582503/14204	4" BROKEN LINE PAINT (WR)	L F	70,458.00	\$14.09	\$0.20	9
2582	2582503/14304	4" DOTTED LINE PAINT (WR)	L F	2,469.00	\$1.41	\$0.57	6
2582	2582503/14308	8" DOTTED LINE PAINT (WR)	L F	720.00	\$0.49	\$0.68	3
2582	2582503/14404	4" DOUBLE SOLID LINE PAINT (WR)	L F	74,026.00	\$35.53	\$0.48	12
2582	2582503/14406	6" DOUBLE SOLID LINE PAINT (WR)	L F	350.00	\$0.40	\$1.13	1
2582	2582503/20104	4" SOLID LINE PAINT GROUND IN (WR)	L F	845,614.00	\$295.96	\$0.35	8
2582	2582503/20106	6" SOLID LINE PAINT GROUND IN (WR)	L F	1,252,163.00	\$525.91	\$0.42	3
2582	2582503/20108	8" SOLID LINE PAINT GROUND IN (WR)	L F	268.00	\$0.16	\$0.58	1
2582	2582503/20112	12" SOLID LINE PAINT GROUND IN (WR)	L F	152.00	\$3.49	\$22.99	1
2582	2582503/20124	24" SOLID LINE PAINT GROUND IN (WR)	L F	2,461.00	\$24.12	\$9.80	6
2582	2582503/20204	4" BROKEN LINE PAINT GROUND IN (WR)	L F	169,787.00	\$57.73	\$0.34	9
2582	2582503/20304	4" DOTTED LINE PAINT GROUND IN (WR)	L F	3,907.00	\$2.81	\$0.72	5
2582	2582503/20306	6" DOTTED LINE PAINT GROUND IN (WR)	L F	1,103.00	\$2.03	\$1.84	2
2582	2582503/20308	8" DOTTED LINE PAINT GROUND IN (WR)	L F	903.00	\$1.44	\$1.60	4
2582	2582503/20404	4" DOUBLE SOLID LINE PAINT GROUND IN (WR)	L F	79,462.00	\$50.86	\$0.64	7
2582	2582503/30104	4" SOLID LINE MULTI-COMPONENT	L F	30,980.00	\$24.47	\$0.79	6
2582	2582503/30106	6" SOLID LINE MULTI-COMPONENT	L F	18,138.00	\$17.23	\$0.95	3
2582	2582503/30124	24" SOLID LINE MULTI-COMPONENT	L F	35.00	\$0.54	\$15.50	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
State Aid Projects Not Included
1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2582	2582503/30204	4" BROKEN LINE MULTI-COMPONENT	L F	5,537.00	\$8.03	\$1.45	5
2582	2582503/30404	4" DOUBLE SOLID LINE MULTI-COMPONENT	L F	18,332.00	\$23.83	\$1.30	3
2582	2582503/34104	4" SOLID LINE MULTI-COMPONENT (WR)	L F	469,524.00	\$197.20	\$0.42	17
2582	2582503/34106	6" SOLID LINE MULTI-COMPONENT (WR)	L F	247,858.00	\$136.32	\$0.55	1
2582	2582503/34108	8" SOLID LINE MULTI-COMPONENT (WR)	L F	1,139.00	\$2.88	\$2.53	3
2582	2582503/34124	24" SOLID LINE MULTI-COMPONENT (WR)	L F	569.00	\$6.03	\$10.60	2
2582	2582503/34204	4" BROKEN LINE MULTI-COMPONENT (WR)	L F	272,844.00	\$114.59	\$0.42	16
2582	2582503/34304	4" DOTTED LINE MULTI-COMPONENT (WR)	L F	125.00	\$0.05	\$0.40	1
2582	2582503/34306	6" DOTTED LINE MULTI-COMPONENT (WR)	L F	307.00	\$0.17	\$0.55	1
2582	2582503/34308	8" DOTTED LINE MULTI-COMPONENT (WR)	L F	422.00	\$0.76	\$1.80	2
2582	2582503/34404	4" DOUBLE SOLID LINE MULTI-COMPONENT (WR)	L F	334,657.00	\$264.38	\$0.79	12
2582	2582503/40104	4" SOLID LINE MULTI-COMPONENT GROUND IN (WR)	L F	6,376,990.00	\$4,272.58	\$0.67	76
2582	2582503/40106	6" SOLID LINE MULTI-COMPONENT GROUND IN (WR)	L F	1,846,408.00	\$1,643.30	\$0.89	20
2582	2582503/40108	8" SOLID LINE MULTI-COMPONENT GROUND IN (WR)	L F	42,328.00	\$69.84	\$1.65	23
2582	2582503/40110	10" SOLID LINE MULTI-COMPONENT GROUND IN (WR)	L F	13,822.00	\$48.52	\$3.51	3
2582	2582503/40112	12" SOLID LINE MULTI-COMPONENT GROUND IN (WR)	L F	2,025.00	\$27.90	\$13.78	7
2582	2582503/40124	24" SOLID LINE MULTI-COMPONENT GROUND IN (WR)	L F	15,413.00	\$228.88	\$14.85	28
2582	2582503/40204	4" BROKEN LINE MULTI-COMPONENT GROUND IN (WR)	L F	435,258.00	\$295.98	\$0.68	53
2582	2582503/40206	6" BROKEN LINE MULTI-COMPONENT GROUND IN (WR)	L F	20,080.00	\$15.26	\$0.76	2
2582	2582503/40304	4" DOTTED LINE MULTI-COMPONENT GROUND IN (WR)	L F	49,431.00	\$59.81	\$1.21	41

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2582	2582503/40306	6" DOTTED LINE MULTI-COMPONENT GROUND IN (WR)	L F	7,649.00	\$13.31	\$1.74	6
2582	2582503/40308	8" DOTTED LINE MULTI-COMPONENT GROUND IN (WR)	L F	6,454.00	\$12.13	\$1.88	21
2582	2582503/40312	12" DOTTED LINE MULTI-COMPONENT GROUND IN (WR)	L F	295.00	\$5.93	\$20.09	3
2582	2582503/40404	4" DOUBLE SOLID LINE MULTI-COMPONENT GROUND IN (WR)	L F	386,068.00	\$548.22	\$1.42	52
2582	2582503/40406	6" DOUBLE SOLID LINE MULTI-COMPONENT GROUND IN (WR)	L F	8,158.00	\$17.29	\$2.12	2
2582	2582503/42104	4" SOLID LINE MULTI-COMPONENT GROUND IN (WR) CONTRAST	L F	193,086.00	\$175.71	\$0.91	2
2582	2582503/42106	6" SOLID LINE MULTI-COMPONENT GROUND IN (WR) CONTRAST	L F	20,911.00	\$57.51	\$2.75	2
2582	2582503/42108	8" SOLID LINE MULTI-COMPONENT GROUND IN (WR) CONTRAST	L F	415.00	\$1.66	\$4.00	1
2582	2582503/42204	4" BROKEN LINE MULTI-COMPONENT GROUND IN (WR) CONTRAST	L F	21,500.00	\$28.17	\$1.31	4
2582	2582503/42304	4" DOTTED LINE MULTI-COMPONENT GROUND IN (WR) CONTRAST	L F	320.00	\$0.86	\$2.69	2
2582	2582503/42306	6" DOTTED LINE MULTI-COMPONENT GROUND IN (WR) CONTRAST	L F	3,125.00	\$9.22	\$2.95	2
2582	2582503/42308	8" DOTTED LINE MULTI-COMPONENT GROUND IN (WR) CONTRAST	L F	477.00	\$1.87	\$3.91	2
2582	2582503/42310	10" DOTTED LINE MULTI-COMPONENT GROUND IN (WR) CONTRAST	L F	582.00	\$3.49	\$6.00	1
2582	2582503/42312	12" DOTTED LINE MULTI-COMPONENT GROUND IN (WR) CONTRAST	L F	395.00	\$9.48	\$24.00	1
2582	2582503/50106	6" SOLID LINE PREFORM TAPE	L F	26,138.00	\$31.37	\$1.20	1
2582	2582503/50108	8" SOLID LINE PREFORM TAPE	L F	1,425.00	\$3.56	\$2.50	1

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2582	2582503/50204	4" BROKEN LINE PREFORM TAPE	L F	120.00	\$0.26	\$2.20	1
2582	2582503/54304	4" DOTTED LINE PREFORM TAPE (WR)	L F	351.00	\$0.53	\$1.50	1
2582	2582503/56124	24" SOLID LINE PREFORM TAPE GROUND IN	L F	240.00	\$9.07	\$37.79	2
2582	2582503/56308	8" DOTTED LINE PREFORM TAPE GROUND IN	L F	80.00	\$0.86	\$10.70	1
2582	2582503/58108	8" SOLID LINE PREFORM TAPE GROUND IN CONTRAST	L F	11,800.00	\$120.36	\$10.20	1
2582	2582503/58204	4" BROKEN LINE PREFORM TAPE GROUND IN CONTRAST	L F	9,890.00	\$72.20	\$7.30	2
2582	2582503/58208	8" BROKEN LINE PREFORM TAPE GROUND IN CONTRAST	L F	4,920.00	\$50.18	\$10.20	1
2582	2582503/60104	4" SOLID LINE PREFORM TAPE GROUND IN (WR)	L F	17,932.00	\$68.86	\$3.84	4
2582	2582503/60108	8" SOLID LINE PREFORM TAPE GROUND IN (WR)	L F	5,521.00	\$52.28	\$9.47	5
2582	2582503/60110	10" SOLID LINE PREFORM TAPE GROUND IN (WR)	L F	6,823.00	\$97.09	\$14.23	2
2582	2582503/60124	24" SOLID LINE PREFORM TAPE GROUND IN (WR)	L F	41.00	\$1.15	\$28.00	1
2582	2582503/60204	4" BROKEN LINE PREFORM TAPE GROUND IN (WR)	L F	24,907.00	\$101.87	\$4.09	9
2582	2582503/60304	4" DOTTED LINE PREFORM TAPE GROUND IN (WR)	L F	183.00	\$0.72	\$3.91	1
2582	2582503/60306	6" DOTTED LINE PREFORM TAPE GROUND IN (WR)	L F	135.00	\$1.22	\$9.00	1
2582	2582503/60310	10" DOTTED LINE PREFORM TAPE GROUND IN (WR)	L F	425.00	\$6.38	\$15.00	1
2582	2582503/62104	4" SOLID LINE PREFORM TAPE GROUND IN (WR) CONTRAST	L F	7,295.00	\$50.70	\$6.95	4
2582	2582503/62108	8" SOLID LINE PREFORM TAPE GROUND IN (WR) CONTRAST	L F	23,992.00	\$298.46	\$12.44	2
2582	2582503/62110	10" SOLID LINE PREFORM TAPE GROUND IN (WR) CONTRAST	L F	12,328.00	\$151.14	\$12.26	3

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2582	2582503/62204	4" BROKEN LINE PREFORM TAPE GROUND IN (WR) CONTRAST	L F	81,510.00	\$608.06	\$7.46	9
2582	2582503/62304	4" DOTTED LINE PREFORM TAPE GROUND IN (WR) CONTRAST	L F	1,470.00	\$10.41	\$7.08	3
2582	2582503/62306	6" DOTTED LINE PREFORM TAPE GROUND IN (WR) CONTRAST	L F	54.00	\$0.53	\$9.90	1
2582	2582503/62308	8" DOTTED LINE PREFORM TAPE GROUND IN (WR) CONTRAST	L F	2,715.00	\$33.77	\$12.44	2
2582	2582503/62310	10" DOTTED LINE PREFORM TAPE GROUND IN (WR) CONTRAST	L F	930.00	\$11.84	\$12.73	2
2582	2582503/62404	4" DOUBLE SOLID LINE PREFORM TAPE GROUND IN (WR) CONTRAST	L F	425.00	\$6.80	\$16.00	1
2582	2582503/76112	12" SOLID LINE PREFORM THERMO GROUND IN	L F	1,370.00	\$16.81	\$12.27	3
2582	2582503/76124	24" SOLID LINE PREFORM THERMO GROUND IN	L F	10,490.00	\$240.22	\$22.90	22
2582	2582503/76304	4" DOTTED LINE PREFORM THERMO GROUND IN	L F	1,023.00	\$11.90	\$11.63	6
2582	2582503/76312	12" DOTTED LINE PREFORM THERMO GROUND IN	L F	247.00	\$3.86	\$15.63	2
2582	2582503/78312	12" DOTTED LINE PREFORM THERMO GROUND IN CONT	L F	170.00	\$4.25	\$25.00	1
2582	2582503/79124	24" SOLID LINE PREFORM THERMO GROUND IN ESR	L F	3,888.00	\$88.14	\$22.67	12
2582	2582503/79312	12" DOTTED LINE PREFORM THERMO GROUND IN ESR	L F	425.00	\$5.10	\$12.00	1
2582	2582518/01000	PAVEMENT MESSAGE PAINT	S F	2,609.00	\$24.47	\$9.38	4
2582	2582518/01020	PAVEMENT MESSAGE PAINT GROUND IN (WR)	S F	2,379.00	\$26.19	\$11.01	5
2582	2582518/02000	PAVEMENT MESSAGE MULTI-COMPONENT	S F	1,354.00	\$11.79	\$8.71	3
2582	2582518/02040	PAVEMENT MESSAGE MULTI-COMPONENT GROUND IN (WR)	S F	7,012.00	\$122.71	\$17.50	12

Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2582	2582518/02050	PAVEMENT MESSAGE MULTI-COMPONENT GROUND IN (WR) CONTRAST	S F	689.00	\$13.37	\$19.40	1
2582	2582518/03060	PAVEMENT MESSAGE PREFORM TAPE GROUND IN (WR)	S F	1,488.00	\$37.35	\$25.10	1
2582	2582518/04000	PAVEMENT MESSAGE PREFORM THERMOPLASTIC	S F	47.00	\$2.35	\$50.00	1
2582	2582518/04020	PAVEMENT MESSAGE PREFORM THERMOPLASTIC GROUND IN	S F	12,070.00	\$308.39	\$25.55	26
2582	2582518/04040	PAVEMENT MESSAGE PREFORM THERMOPLASTIC ENHANCED SKID RESISTANCE	S F	1,795.00	\$26.17	\$14.58	2
2582	2582518/04060	PAVEMENT MESSAGE PREFORM THERMOPLASTIC GROUND IN ENHANCED SKID RESISTANCE	S F	2,891.00	\$62.24	\$21.53	11
2582	2582518/04070	PAVEMENT MESSAGE PREFORM THERMOPLASTIC GROUND IN CONTRAST ENHANCED SKID RESISTANCE	S F	1,054.00	\$41.69	\$39.55	4
2582	2582518/05000	CROSSWALK PAINT	S F	2,041.00	\$11.96	\$5.86	3
2582	2582518/05020	CROSSWALK PAINT GROUND IN (WR)	S F	126.00	\$1.26	\$10.00	1
2582	2582518/06000	CROSSWALK MULTI-COMPONENT	S F	1,999.00	\$14.97	\$7.49	3
2582	2582518/06040	CROSSWALK MULTI-COMPONENT GROUND IN (WR)	S F	13,880.00	\$163.92	\$11.81	11
2582	2582518/07020	CROSSWALK PREFORM TAPE GROUND IN	S F	168.00	\$2.86	\$17.00	1
2582	2582518/07040	CROSSWALK PREFORM TAPE GROUND IN (WR)	S F	618.00	\$9.89	\$16.00	1
2582	2582518/08000	CROSSWALK PREFORM THERMOPLASTIC	S F	120.00	\$3.00	\$25.00	1
2582	2582518/08020	CROSSWALK PREFORM THERMOPLASTIC GROUND IN	S F	10,095.00	\$143.35	\$14.20	10
2582	2582518/08030	CROSSWALK PREFORM THERMOPLASTIC GROUND IN CONTRAST	S F	848.00	\$14.42	\$17.00	1
2582	2582518/08040	CROSSWALK PREFORM THERMOPLASTIC ENHANCED SKID RESISTANCE	S F	4,644.00	\$64.09	\$13.80	2

Average Bid Prices for Awarded Contracts
 State Aid Projects Not Included
 1/1/2021 to 12/31/2021

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2582	2582518/08060	CROSSWALK PREFORM THERMOPLASTIC GROUND IN ENHANCED SKID RESISTANCE	S F	37,405.00	\$481.78	\$12.88	20
2582	2582518/08070	CROSSWALK PREFORM THERMOPLASTIC GROUND IN CONTRAST ENHANCED SKID RESISTANCE	S F	5,493.00	\$83.60	\$15.22	3
2582	2582601/00010	WET RETROREFLECTOMETER MEASUREMENTS	LS	14.00	\$70.60	\$5,042.86	14
2582	2582603/79000	PAVEMENT MARKING SPECIAL	L F	532.00	\$12.47	\$23.44	2
2582	2582603/79010	MOBILE RETROREFLECTOMETER MEASUREMENTS	L F	12,717,799.00	\$127.18	\$0.01	49
2582	2582618/09000	PAVEMENT MARKING SPECIAL	S F	5,207,442.00	\$1,874.68	\$0.36	9
2582	2582901/00010	PERMANENT PAVEMENT MARKINGS	LS	1.00	\$859.01	\$859,010.78	1
					\$16,684.41		