


SPECIFIC NOTES:
 ① ALTERNATE SIGNING MAY BE NEEDED DURING STAGE 1 FOR CENTRAL POINT ROAD/LAKEHOUSE AND HUETTL'S LOCKER & DRESSING DEPENDING ON CONSTRUCTION STAGING OF STORM SEWER AT STATION 1069+00.

FILE: S:\KOV\Lake\141955\5-final-dsgn\51-drawings\40-TransHwy\Plansheets\CT790697_dtr1.dgn
 MOEDEL: dtr-4
 10/15/2019 5:02:09 AM

DESIGN TEAM			
DRAWN BY:	MRB		
DESIGNER:	CMJ		
CHECKED BY:	CMJ		
NO.	BY	DATE	REVISIONS

I hereby certify that this plan was prepared by me or under my direct supervision and that I am a duly Licensed Professional Engineer under the laws of the State of Minnesota.
 Certified By:  Lic. No. 55528
 Printed Name: CHAD M. JORGENSON Date: 10/15/2019



MINNESOTA DEPARTMENT OF TRANSPORTATION
 CITY OF LAKE CITY
TH 61 / MAIN ST
 S.P. NO. 7906-97 (TH 61), S.P. NO. 2513-96 (TH 61),
 S.A.P. 234-010-001, S.A.P. 234-105-001,
 S.A.P. 234-109-001

TRAFFIC CONTROL PLAN		FILE NO. LAKEC-141955	81
BUSINESS ACCESS SIGNING STAGE 1		TC12	288
		OF TC44	