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Date: March 8, 2010

RE: Elk Run Interchange Design-Build Project — Cancellation of current design-build
procurement

To: Design-Build Statement of Qualification (SOQ) Submitters

Mn/DOT is hereby canceling the current solicitation for bids (in accordance with Section
4.4 of the Request for Qualifications) for the Elk Run Interchange Design-Build Project that
began on October 30, 2009 with the issuance of the project’'s Request for Qualifications
(RFQ).

A new RFQ will be issued March 12, 2010 with a Request for Proposals (RFP) issuance
date scheduled for April 29, 2010.

Please direct any questions to Terry Ward, Mn/DOT’s Elk Run Interchange Design-Build
Project Manager, at 507-286-7688.

Sincerely,

ani Sahebjam, P. E.
Deputy Commissioner/Chief Engineer

cc:  Terry Ward, Elk Run Interchange Design-Build Project Manager
Nelrae Succio, District Engineer — District 6
Greg Paulson, Assistance District Engineer — District 6
Amber Blanchard, Design-Build Program Manager
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