Mn/DOT Design-Build Program

ITP - District 4 Sign Assessment and Replacement

ITP Form 14

S.P. 8824-65
Form 14
PROPOSAL PRICE
Proposer Name: gfn\éﬁf V) i%ﬂ 5
Item/Line No. Descr}pﬁon Unit Item Total
A PROJECT MANAGEMENT
1 Project Management Lump Sum $50.000
9 Bonds and Insurance (sum of 2a, 2b, Lump Sum $15.800
and 2c. 22,00
2a  Warranty Bond (years 0 thru 3) .$2.200
2b  Payment and Performance Bond $7.600
2¢  Insurance $6.000
Project Management Subtotal
3 (Sum of Lines 1 and 2) Lump Sum $65.800
ENGINEERING &
B CONSTRUCTION
- Mobilization (not to exceed 5% of the
4 Proposal Price, on Line ) Lump Sum $30.000
5 TH 28 Assessment and Design Lump Sum $15.000
6 TH 29 Assessment and Design Lump Sum $25 .000
7 TH 34 Assessment and Design Lump Sum $35.000
8 TH 113 Assessment and Design Lump Sum $20.000
9 TH 114 Assessment and Design Lump Sum $20.000
10 TH 28 Sign Installation and Inventory Lump Sum $92.145
11 TH 29 Sign Installation and Inventory. Lump Sum $189.900
12 TH 34 Sign Installation and Inventory Lump Sum $293.200
13 TH 113 Sign Installation and Inventory Lump Sum $172.700
14 TH 114 Sign Installation and Inventory ~ Lump Sum $54.345
Final Acceptance (equal to 5% of the
15 Proposal Price, on Line 17) Lump Sum $50.910
‘ Engineering and Construction
16 Subtotal Lump Sum $1.018.200
(Sum of Lines 4 through 15)
PROPOSAL PRICE
17 Lump Sum $1.084.000
(Sum of Lines 3 and 16)
- May 25, 2007 1of1




