
Mn/DOT Design-Build Program ITP - TH 10/32 Project
S.P. 1401-150

Item/Line
 No. Description Unit Item Total

A PROJECT MANAGEMENT 

1 Contract Management Lump Sum $205,000.00

2 Quality Management Lump Sum $267,000.00

3 Human Resources Management Lump Sum $62,000.00

4 Project Management Subtotal Lump Sum $534,000.00

(Sum of Lines 1 through 3)

B ENGINEERING & CONSTRUCTION

5 Mobilization (not to exceed 5% of the Proposal Price, on Line 24) Lump Sum $211,000.00

6 Bonds and Insurance (sum of 6a, 6b and 6c) Lump Sum $76,000.00

6a     Warranty Bond (years 0 thru 3) $27,000.00

6b     Payment and Performance Bond $39,000.00

6c     Insurance $10,000.00

7 Design Services Lump Sum $731,000.00

8 Utilities Lump Sum $1,000.00

9 R/W – Construction Easements Lump Sum $1.00

10 Environmental Management including erosion control Lump Sum $113,000.00

11 Geotechnical Lump Sum $17,000.00

12 Surveys Lump Sum $285,000.00

13 Concrete Pavement Lump Sum $1,313,000.00

14 Bituminous Pavement Lump Sum $703,000.00

15 Grading and Roadways Lump Sum $2,685,000.00

16 Drainage Lump Sum $174,000.00

17 Bridge Lump Sum $1,119,000.00

18 Vegetation Lump Sum $114,000.00

19 Signing, Striping, Lighting Lump Sum $142,000.00

20 Maintenance of Traffic Lump Sum $259,000.00

21 Maintenance During Construction Lump Sum $95,000.00

22 Park and Ride Lump Sum $60,000.00

23 Engineering and Construction Subtotal Lump Sum $8,098,001.00

(Sum of Lines 5 through 22)
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Item/Line
 No. Description Unit Item Total

24 PROPOSAL PRICE Lump Sum $8,632,001.00

(Sum of Lines 4 and 23)

25 On-the-Job Training Reimbursement Lump Sum $1,580.00

(1580 hours utilizing at least 2 trainees @ 
$_1.00__ per hour [up to $1.00/hour], not included in 
Proposal Price)
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