

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:39 Tuesday, April 28, 2015 1

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/14 AND 12/31/14
BY ITEM GROUP

231 CONTRACTS - AWARDED TOTAL: \$768,525,644

| ITEM GROUP | ITEM NUMBER | ITEM DESCRIPTION | UNITS | QUANTITY | DOLLARS (000S) | AVERAGE PRICE | CONTRACT OCCURR. |
|------------|----------------|-------------------------------|-------|----------|----------------|---------------|------------------|
| 2011 | 2011.601/00003 | CONSTRUCTION SURVEYING | LS | 41 | \$2,085 | \$50,859.58 | 41 |
| | 2011.601/00045 | DESIGN SERVICES | LS | 4 | \$10,648 | \$2661902.25 | 4 |
| | 2011.601/00060 | DESIGN SURVEYING | LS | 4 | \$1,191 | \$297,710.50 | 4 |
| | 2011.601/00100 | UTILITIES | LS | 1 | \$300 | \$300,000.00 | 1 |
| | 2011.601/01000 | AS BUILT | LS | 6 | \$70 | \$11,682.00 | 6 |
| | 2011.901/00003 | CONSTRUCTION SURVEYING | LS | 1 | \$250 | \$250,000.00 | 1 |
| | 2011.901/00045 | DESIGN SERVICES | LS | 1 | \$1,700 | \$1700000.00 | 1 |
| | 2011.901/00060 | DESIGN SURVEYING | LS | 1 | \$80 | \$80,000.00 | 1 |
| ----- | | | | | ----- | | |
| 2011 | | | | | \$16,324 | | |
| 2013 | 2013.601/00010 | SURVEY EQUIPMENT | LS | 3 | \$82 | \$27,166.67 | 3 |
| | 2013.601/00025 | ENVIRONMENTAL COMPLIANCE | LS | 4 | \$1,373 | \$343,260.00 | 4 |
| | 2013.601/00120 | GROUND WATER TREATMENT SYSTEM | LS | 1 | \$25 | \$25,000.00 | 1 |
| | 2013.601/00130 | GEOTECHNICAL INVESTIGATION | LS | 4 | \$1,535 | \$383,702.00 | 4 |
| | 2013.602/00022 | ROAD/WEATHER SENSOR AND CABLE | EACH | 4 | \$45 | \$11,265.00 | 4 |
| | 2013.602/00051 | TCLP TEST | EACH | 9 | \$4 | \$425.56 | 4 |
| | 2013.603/00100 | SAFETY CABLE | L F | 55 | \$2 | \$34.15 | 1 |
| | 2013.901/00025 | ENVIRONMENTAL COMPLIANCE | LS | 1 | \$50 | \$50,000.00 | 1 |
| | 2013.901/00130 | GEOTECHNICAL INVESTIGATION | LS | 1 | \$30 | \$30,000.00 | 1 |
| ----- | | | | | ----- | | |
| 2013 | | | | | \$3,145 | | |
| 2015 | 2015.601/00030 | BLAST MONITOR/SURVEY | LS | 1 | \$9 | \$8,500.00 | 1 |
| 2016 | 2016.601/00010 | CONTRACT MANAGEMENT | LS | 4 | \$1,829 | \$457,217.25 | 4 |
| | 2016.601/00050 | QUALITY MANAGEMENT | LS | 21 | \$4,791 | \$228,132.71 | 21 |
| | 2016.601/00051 | QUALITY MANAGEMENT SPECIAL | LS | 7 | \$320 | \$45,700.00 | 7 |
| | 2016.601/00060 | HUMAN RESOURCE MANAGEMENT | LS | 4 | \$779 | \$194,676.75 | 4 |
| | 2016.601/00070 | SAFETY MANAGEMENT | LS | 4 | \$351 | \$87,738.75 | 4 |
| | 2016.601/00080 | PUBLIC INFORMATION MANAGEMENT | LS | 6 | \$194 | \$32,356.83 | 6 |
| | 2016.601/00090 | PROJECT MAINTENANCE | LS | 3 | \$250 | \$83,333.33 | 3 |
| | 2016.601/00100 | CONTRACTOR TESTING | LS | 5 | \$368 | \$73,531.60 | 5 |
| | 2016.901/00010 | CONTRACT MANAGEMENT | LS | 1 | \$125 | \$125,000.00 | 1 |
| | 2016.901/00050 | QUALITY MANAGEMENT | LS | 1 | \$550 | \$550,000.00 | 1 |
| | 2016.901/00060 | HUMAN RESOURCE MANAGEMENT | LS | 1 | \$50 | \$50,000.00 | 1 |
| | 2016.901/00070 | SAFETY MANAGEMENT | LS | 1 | \$50 | \$50,000.00 | 1 |
| | 2016.901/00080 | PUBLIC INFORMATION MANAGEMENT | LS | 1 | \$50 | \$50,000.00 | 1 |
| ----- | | | | | ----- | | |
| 2016 | | | | | \$9,706 | | |
| 2021 | 2021.501/00010 | MOBILIZATION | LS | 199 | \$31,203 | \$156,799.19 | 199 |
| | 2021.601/00005 | MOBILIZATION DESIGN BUILD | LS | 4 | \$7,714 | \$1928624.50 | 4 |
| | 2021.601/00040 | INSURANCE | LS | 4 | \$920 | \$230,027.75 | 4 |

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:39 Tuesday, April 28, 2015 2

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/14 AND 12/31/14
BY ITEM GROUP

231 CONTRACTS - AWARDED TOTAL: \$768,525,644

| ITEM GROUP | ITEM NUMBER | ITEM DESCRIPTION | UNITS | QUANTITY | DOLLARS (000S) | AVERAGE PRICE | CONTRACT OCCURR. |
|------------|----------------|-------------------------------------|-------|----------|----------------|---------------|------------------|
| 2021 | 2021.601/00050 | RAILROAD PROTECTIVE SERVICES | LS | 1 | \$5 | \$5,000.00 | 1 |
| | 2021.901/00005 | MOBILIZATION DESIGN BUILD | LS | 1 | \$700 | \$700,000.00 | 1 |
| | 2021.901/00040 | INSURANCE | LS | 1 | \$100 | \$100,000.00 | 1 |
| ----- | | | | | | | |
| 2021 | | | | | \$40,643 | | |
| 2031 | 2031.501/00040 | FIELD OFFICE TYPE D | EACH | 33 | \$491 | \$14,893.65 | 33 |
| | 2031.501/00042 | FIELD OFFICE TYPE D-MODIFIED | EACH | 8 | \$226 | \$28,225.75 | 8 |
| | 2031.503/00040 | FIELD LABORATORY TYPE D | EACH | 24 | \$192 | \$7,979.27 | 24 |
| | 2031.503/00041 | FIELD LABORATORY TYPE DX | EACH | 8 | \$125 | \$15,569.71 | 8 |
| | 2031.503/00043 | FIELD LABORATORY TYPE DX-MODIFIED | EACH | 3 | \$56 | \$18,586.67 | 3 |
| | 2031.602/00010 | COMBINATION FIELD LABORATORY-OFFICE | EACH | 32 | \$360 | \$11,246.06 | 32 |
| ----- | | | | | | | |
| 2031 | | | | | \$1,449 | | |
| 2051 | 2051.501/00010 | MAINT & RESTORATION OF HAUL ROADS | LS | 103 | \$92 | \$888.54 | 103 |
| 2101 | 2101.501/00010 | CLEARING | ACRE | 79 | \$276 | \$3,492.86 | 30 |
| | 2101.502/00010 | CLEARING | TREE | 645 | \$125 | \$194.38 | 24 |
| | 2101.506/00010 | GRUBBING | ACRE | 75 | \$286 | \$3,806.96 | 26 |
| | 2101.507/00010 | GRUBBING | TREE | 582 | \$62 | \$105.93 | 22 |
| | 2101.511/00010 | CLEARING & GRUBBING | LS | 15 | \$154 | \$10,238.80 | 15 |
| ----- | | | | | | | |
| 2101 | | | | | \$902 | | |
| 2102 | 2102.501/00010 | PAVEMENT MARKING REMOVAL | S F | 19,111 | \$46 | \$2.43 | 14 |
| | 2102.502/00010 | PAVEMENT MARKING REMOVAL | L F | 302,230 | \$187 | \$0.62 | 34 |
| ----- | | | | | | | |
| 2102 | | | | | \$233 | | |
| 2103 | 2103.501/00010 | BUILDING REMOVAL | LS | 8 | \$149 | \$18,571.88 | 8 |
| | 2103.501/00011 | BUILDING REMOVAL A | LS | 3 | \$40 | \$13,166.67 | 3 |
| | 2103.501/00012 | BUILDING REMOVAL B | LS | 3 | \$38 | \$12,566.67 | 3 |
| | 2103.501/00013 | BUILDING REMOVAL C | LS | 1 | \$8 | \$8,000.00 | 1 |
| | 2103.505/00020 | DISCONNECT SEWER SERVICE | EACH | 8 | \$4 | \$523.13 | 4 |
| | 2103.507/00010 | DISCONNECT WATER SERVICE | EACH | 16 | \$8 | \$525.51 | 4 |
| | 2103.511/00010 | BASEMENT EXCAVATION FILL | C Y | 2,575 | \$22 | \$8.59 | 5 |
| ----- | | | | | | | |
| 2103 | | | | | \$268 | | |
| 2104 | 2104.501/00001 | REMOVE METAL FLUME | L F | 464 | \$4 | \$9.43 | 2 |
| | 2104.501/00003 | REMOVE PIPE DRAIN | L F | 29,108 | \$102 | \$3.50 | 8 |
| | 2104.501/00007 | REMOVE PERFORATED PIPE | L F | 11,208 | \$3 | \$0.25 | 1 |
| | 2104.501/00010 | REMOVE PIPE CULVERTS | L F | 43,327 | \$486 | \$11.22 | 46 |

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:39 Tuesday, April 28, 2015 3

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/14 AND 12/31/14
BY ITEM GROUP

231 CONTRACTS - AWARDED TOTAL: \$768,525,644

| ITEM GROUP | ITEM NUMBER | ITEM DESCRIPTION | UNITS | QUANTITY | DOLLARS (000S) | AVERAGE PRICE | CONTRACT OCCURR. |
|------------|----------------|---------------------------------------|-------|----------|----------------|---------------|------------------|
| 2104 | 2104.501/00011 | REMOVE CONCRETE CULVERT | L F | 4,014 | \$47 | \$11.73 | 9 |
| | 2104.501/00012 | REMOVE METAL CULVERT | L F | 3,515 | \$28 | \$8.06 | 9 |
| | 2104.501/00013 | REMOVE WATER MAIN | L F | 13,493 | \$57 | \$4.25 | 7 |
| | 2104.501/00014 | REMOVE MANHOLES OR CATCH BASINS | L F | 243 | \$19 | \$77.63 | 4 |
| | 2104.501/00015 | REMOVE CATCH BASINS | L F | 139 | \$11 | \$78.47 | 4 |
| | 2104.501/00016 | REMOVE SEWER PIPE (STORM) | L F | 26,931 | \$213 | \$7.90 | 28 |
| | 2104.501/00017 | REMOVE SEWER PIPE (SANITARY) | L F | 4,757 | \$26 | \$5.41 | 6 |
| | 2104.501/00018 | REMOVE PIPE SEWERS | L F | 24,195 | \$220 | \$9.10 | 11 |
| | 2104.501/00020 | REMOVE CURB | L F | 1,205 | \$5 | \$4.06 | 1 |
| | 2104.501/00021 | REMOVE INTEGRANT CURB | L F | 2,504 | \$15 | \$5.99 | 4 |
| | 2104.501/00022 | REMOVE CURB & GUTTER | L F | 158,672 | \$467 | \$2.94 | 50 |
| | 2104.501/00023 | REMOVE BITUMINOUS CURB | L F | 5,036 | \$14 | \$2.78 | 5 |
| | 2104.501/00024 | REMOVE CONCRETE CURB | L F | 333 | \$1 | \$3.26 | 2 |
| | 2104.501/00029 | REMOVE RETAINING WALL | L F | 1,067 | \$24 | \$22.56 | 4 |
| | 2104.501/00030 | REMOVE CONCRETE RETAINING WALL | L F | 52 | \$3 | \$66.50 | 1 |
| | 2104.501/00031 | REMOVE SHEET PILING RETAINING WALL | L F | 36 | \$3 | \$75.00 | 1 |
| | 2104.501/00035 | REMOVE FENCE | L F | 6,829 | \$23 | \$3.44 | 6 |
| | 2104.501/00036 | REMOVE WOVEN WIRE FENCE | L F | 514 | \$5 | \$8.82 | 2 |
| | 2104.501/00037 | REMOVE CHAIN LINK FENCE | L F | 6,910 | \$30 | \$4.34 | 12 |
| | 2104.501/00038 | REMOVE WOOD FENCE | L F | 16 | \$0 | \$10.00 | 1 |
| | 2104.501/00041 | REMOVE CABLE GUARDRAIL | L F | 39,878 | \$73 | \$1.84 | 19 |
| | 2104.501/00042 | REMOVE GUARDRAIL-PLATE BEAM | L F | 44,313 | \$142 | \$3.21 | 47 |
| | 2104.501/00045 | REMOVE METAL PIPE RAILING | L F | 36 | \$0 | \$5.00 | 1 |
| | 2104.501/00048 | REMOVE CONCRETE BARRIER | L F | 27 | \$3 | \$115.00 | 1 |
| | 2104.501/00049 | REMOVE CONCRETE MEDIAN BARRIER | L F | 6,316 | \$65 | \$10.32 | 6 |
| | 2104.501/00050 | REMOVE TEMP PRECAST CONCRETE BARRIER | L F | 5,566 | \$3 | \$0.46 | 2 |
| | 2104.501/00051 | REMOVE UNDERGROUND WIRE | L F | 5,900 | \$1 | \$0.20 | 1 |
| | 2104.501/00052 | REMOVE CABLES | L F | 2,830 | \$2 | \$0.65 | 2 |
| | 2104.501/00053 | REMOVE ARMORED CABLE | L F | 1,240 | \$2 | \$1.58 | 3 |
| | 2104.501/00054 | REMOVE OVERHEAD CABLE | L F | 372 | \$1 | \$1.50 | 1 |
| | 2104.501/00056 | REMOVE RIGID STEEL CONDUIT | L F | 390 | \$2 | \$4.34 | 3 |
| | 2104.501/00058 | REMOVE CONCRETE MED BARRIER TYPE SPEC | L F | 32 | \$0 | \$14.50 | 1 |
| | 2104.501/00066 | REMOVE TIMBER BARRIER RAIL | L F | 174 | \$2 | \$12.91 | 2 |
| | 2104.501/00067 | REMOVE NON-METALLIC CONDUIT | L F | 170 | \$1 | \$3.90 | 1 |
| | 2104.501/00069 | REMOVE STONE CURB | L F | 27 | \$0 | \$15.75 | 1 |
| | 2104.501/00079 | REMOVE METAL PIPE | L F | 135 | \$4 | \$30.00 | 1 |
| | 2104.501/00080 | REMOVE STEEL CASING | L F | 440 | \$4 | \$9.09 | 3 |
| | 2104.501/00085 | REMOVE WATER SERVICE PIPE | L F | 982 | \$10 | \$10.40 | 2 |
| | 2104.501/00088 | REMOVE BOX CULVERT | L F | 411 | \$31 | \$76.44 | 4 |
| | 2104.501/00090 | REMOVE CONCRETE BOX CULVERT | L F | 1,816 | \$82 | \$45.29 | 7 |
| | 2104.501/00095 | REMOVE CONCRETE & BRICK TUNNEL-STORM | L F | 154 | \$5 | \$29.80 | 1 |
| | 2104.501/00097 | REMOVE CATTLE PASS | L F | 110 | \$6 | \$58.64 | 2 |
| | 2104.501/00098 | REMOVE RC CATTLE PASS | L F | 60 | \$3 | \$50.00 | 1 |
| | 2104.501/00101 | REMOVE STREETCAR TRACKS | L F | 415 | \$13 | \$32.00 | 1 |
| | 2104.501/00200 | REMOVE CONDUIT SYSTEM | L F | 1,000 | \$1 | \$1.00 | 1 |
| | 2104.501/00250 | REMOVE SIGN WALKWAY | L F | 1,976 | \$51 | \$25.84 | 9 |

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:39 Tuesday, April 28, 2015 4

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/14 AND 12/31/14
BY ITEM GROUP

231 CONTRACTS - AWARDED TOTAL: \$768,525,644

| ITEM GROUP | ITEM NUMBER | ITEM DESCRIPTION | UNITS | QUANTITY | DOLLARS (000S) | AVERAGE PRICE | CONTRACT OCCURR. |
|------------|----------------|---|-------|-----------|----------------|---------------|------------------|
| 2104 | 2104.501/00305 | REMOVE TENSION CABLE GUARDRAIL | L F | 46,559 | \$172 | \$3.68 | 3 |
| | 2104.503/00006 | REMOVE RETAINING WALL | S F | 213 | \$2 | \$10.51 | 1 |
| | 2104.503/00007 | REMOVE CONCRETE NOISE WALL | S F | 2,335 | \$33 | \$14.00 | 1 |
| | 2104.503/00010 | REMOVE SIDEWALK | S F | 3,903 | \$3 | \$0.76 | 2 |
| | 2104.503/00015 | REMOVE BITUMINOUS WALK | S F | 44,081 | \$31 | \$0.70 | 9 |
| | 2104.503/00019 | REMOVE CONCRETE SLAB | S F | 160 | \$1 | \$5.75 | 1 |
| | 2104.503/00020 | REMOVE CONCRETE SIDEWALK | S F | 5,158 | \$14 | \$2.77 | 3 |
| | 2104.503/00021 | REMOVE CONCRETE WALK | S F | 290,751 | \$291 | \$1.00 | 34 |
| | 2104.503/00022 | REMOVE CONCRETE FLOOR | S F | 16 | \$1 | \$50.65 | 1 |
| | 2104.503/00024 | REMOVE CONCRETE DRIVEWAY PAVEMENT | S F | 33,652 | \$47 | \$1.40 | 4 |
| | 2104.503/00027 | REMOVE CONCRETE NOSE | S F | 1,333 | \$3 | \$2.51 | 4 |
| | 2104.503/00100 | REMOVE PAVEMENT | S F | 478,788 | \$465 | \$0.97 | 3 |
| | 2104.503/00110 | REMOVE CONCRETE PAVEMENT | S F | 38,317 | \$55 | \$1.42 | 2 |
| | 2104.503/00111 | REMOVE CONCRETE APPROACH PANEL | S F | 8,380 | \$22 | \$2.57 | 2 |
| | 2104.503/00115 | REMOVE CONCRETE MEDIAN | S F | 7,872 | \$6 | \$0.81 | 3 |
| | 2104.503/00120 | REMOVE BITUMINOUS SHOULDER PAVEMENT | S F | 97,178 | \$63 | \$0.65 | 1 |
| | 2104.503/00121 | REMOVE BITUMINOUS PAVEMENT | S F | 64,839 | \$98 | \$1.51 | 12 |
| | 2104.503/00122 | REMOVE BITUMINOUS MEDIAN | S F | 1,274 | \$1 | \$1.10 | 2 |
| | 2104.505/00013 | REMOVE CONCRETE MEDIAN | S Y | 3,070 | \$24 | \$7.73 | 9 |
| | 2104.505/00014 | REMOVE BITUMINOUS MEDIAN | S Y | 7,170 | \$16 | \$2.23 | 2 |
| | 2104.505/00020 | REMOVE SIDEWALK | S Y | 180 | \$1 | \$5.30 | 1 |
| | 2104.505/00021 | REMOVE CONCRETE WALK | S Y | 14,590 | \$70 | \$4.79 | 9 |
| | 2104.505/00025 | REMOVE SLOPE PAVING | S Y | 4,818 | \$123 | \$25.51 | 2 |
| | 2104.505/00100 | REMOVE PAVEMENT | S Y | 219,481 | \$1,252 | \$5.70 | 21 |
| | 2104.505/00108 | REMOVE CONCRETE DRIVEWAY PAVEMENT | S Y | 1,713 | \$14 | \$8.35 | 7 |
| | 2104.505/00110 | REMOVE CONCRETE PAVEMENT | S Y | 262,117 | \$1,118 | \$4.26 | 23 |
| | 2104.505/00111 | REMOVE CONCRETE APPROACH PANEL | S Y | 8,377 | \$142 | \$16.98 | 16 |
| | 2104.505/00119 | REMOVE BITUMINOUS DRIVEWAY PAVEMENT | S Y | 590 | \$3 | \$5.77 | 4 |
| | 2104.505/00120 | REMOVE BITUMINOUS PAVEMENT | S Y | 1,062,500 | \$3,516 | \$3.31 | 71 |
| | 2104.505/00121 | REMOVE BITUMINOUS SURFACING | S Y | 12,115 | \$25 | \$2.10 | 1 |
| | 2104.505/00122 | REMOVE BITUMINOUS SHOULDER PAVEMENT | S Y | 489,349 | \$894 | \$1.83 | 29 |
| | 2104.507/00030 | REMOVE RIPRAP | C Y | 60 | \$4 | \$66.00 | 1 |
| | 2104.507/00099 | REMOVE MASONRY & CONCRETE STRUCTURES | C Y | 22 | \$4 | \$167.91 | 2 |
| | 2104.507/00100 | REMOVE CONCRETE STRUCTURE | C Y | 31 | \$15 | \$500.00 | 1 |
| | 2104.507/00101 | REMOVE CONCRETE STEPS | C Y | 55 | \$1 | \$16.00 | 1 |
| | 2104.509/00001 | REMOVE PIEZOMETER | EACH | 12 | \$7 | \$582.50 | 2 |
| | 2104.509/00004 | REMOVE TEMPORARY CROSS-OVER | EACH | 19 | \$436 | \$22,953.68 | 5 |
| | 2104.509/00006 | REMOVE CONCRETE BOX CULVERT END SECTION | EACH | 8 | \$5 | \$652.22 | 2 |
| | 2104.509/00007 | REMOVE RC CATTLE PASS APRON | EACH | 10 | \$8 | \$785.00 | 3 |
| | 2104.509/00009 | REMOVE BOX CULVERT | EACH | 1 | \$9 | \$8,500.00 | 1 |
| | 2104.509/00010 | REMOVE BOX CULVERT END | EACH | 1 | \$1 | \$750.00 | 1 |
| | 2104.509/00011 | REMOVE CONCRETE APRON | EACH | 325 | \$63 | \$192.66 | 18 |
| | 2104.509/00012 | REMOVE METAL APRON | EACH | 200 | \$23 | \$117.42 | 17 |
| | 2104.509/00013 | REMOVE PIPE APRON | EACH | 993 | \$143 | \$143.79 | 33 |
| | 2104.509/00017 | REMOVE UNDERGROUND TANK | EACH | 4 | \$23 | \$5,790.00 | 1 |
| | 2104.509/00018 | REMOVE ABOVEGROUND TANK | EACH | 2 | \$10 | \$5,000.00 | 1 |

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:39 Tuesday, April 28, 2015 5

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/14 AND 12/31/14
BY ITEM GROUP

231 CONTRACTS - AWARDED TOTAL: \$768,525,644

| ITEM GROUP | ITEM NUMBER | ITEM DESCRIPTION | UNITS | QUANTITY | DOLLARS (000S) | AVERAGE PRICE | CONTRACT OCCURR. |
|------------|----------------|---|-------|----------|----------------|---------------|------------------|
| 2104 | 2104.509/00019 | REMOVE GAS PUMP | EACH | 8 | \$0 | \$1.00 | 1 |
| | 2104.509/00022 | REMOVE FLAP GATE | EACH | 8 | \$4 | \$450.74 | 3 |
| | 2104.509/00025 | REMOVE ANCHORAGE ASSEMBLY-TENSION CABLE | EACH | 21 | \$15 | \$699.76 | 4 |
| | 2104.509/00026 | REMOVE MISCELLANEOUS STRUCTURES | EACH | 10 | \$27 | \$2,670.26 | 4 |
| | 2104.509/00027 | REMOVE CONCRETE HEADWALL | EACH | 832 | \$63 | \$76.10 | 8 |
| | 2104.509/00035 | REMOVE HEADWALL | EACH | 61 | \$11 | \$180.10 | 3 |
| | 2104.509/00036 | REMOVE ANCHORAGE ASSEMBLY | EACH | 1 | \$0 | \$450.00 | 1 |
| | 2104.509/00037 | REMOVE ANCHORAGE ASSEMBLY-CABLE | EACH | 172 | \$32 | \$188.29 | 20 |
| | 2104.509/00038 | REMOVE ANCHORAGE ASSEMBLY-PLATE BEAM | EACH | 106 | \$18 | \$168.36 | 27 |
| | 2104.509/00040 | REMOVE RAILROAD TIES | EACH | 256 | \$5 | \$21.00 | 1 |
| | 2104.509/00042 | REMOVE CANOPY | EACH | 1 | \$0 | \$1.00 | 1 |
| | 2104.509/00044 | REMOVE BOLLARDS | EACH | 15 | \$1 | \$80.50 | 1 |
| | 2104.509/00045 | REMOVE POST | EACH | 14 | \$4 | \$283.50 | 1 |
| | 2104.509/00048 | REMOVE LIGHTING UNIT | EACH | 104 | \$24 | \$231.19 | 9 |
| | 2104.509/00049 | REMOVE LUMINAIRE | EACH | 57 | \$1 | \$19.67 | 4 |
| | 2104.509/00051 | REMOVE GUIDE POST | EACH | 341 | \$9 | \$27.20 | 8 |
| | 2104.509/00052 | REMOVE LIGHT STANDARD | EACH | 63 | \$14 | \$225.26 | 2 |
| | 2104.509/00055 | REMOVE TWISTED END TREATMENT | EACH | 38 | \$12 | \$302.78 | 8 |
| | 2104.509/00056 | REMOVE IMPACT ATTENUATOR | EACH | 4 | \$0 | \$100.00 | 1 |
| | 2104.509/00060 | REMOVE CONCRETE STRUCTURE | EACH | 2 | \$4 | \$1,950.00 | 2 |
| | 2104.509/00061 | REMOVE CONCRETE STEPS | EACH | 4 | \$1 | \$250.00 | 1 |
| | 2104.509/00090 | REMOVE PLANTER | EACH | 2 | \$1 | \$350.00 | 1 |
| | 2104.509/00094 | REMOVE FLAGPOLE | EACH | 2 | \$1 | \$267.49 | 1 |
| | 2104.509/00098 | REMOVE UTILITY VAULT | EACH | 16 | \$12 | \$760.94 | 3 |
| | 2104.509/00100 | REMOVE MANHOLE OR CATCH BASIN | EACH | 463 | \$100 | \$215.08 | 8 |
| | 2104.509/00101 | REMOVE MANHOLE | EACH | 1 | \$0 | \$250.00 | 1 |
| | 2104.509/00102 | REMOVE CATCH BASIN | EACH | 73 | \$22 | \$298.51 | 11 |
| | 2104.509/00103 | REMOVE DROP INLET | EACH | 19 | \$3 | \$154.90 | 4 |
| | 2104.509/00104 | REMOVE CURB BOX | EACH | 12 | \$4 | \$336.92 | 6 |
| | 2104.509/00105 | REMOVE CASTING | EACH | 318 | \$51 | \$161.20 | 27 |
| | 2104.509/00106 | REMOVE CATCH BASIN GRATE CASTING | EACH | 3 | \$1 | \$366.67 | 2 |
| | 2104.509/00107 | REMOVE GATE VALVE | EACH | 1 | \$1 | \$900.00 | 1 |
| | 2104.509/00108 | REMOVE GATE VALVE & BOX | EACH | 19 | \$4 | \$201.68 | 3 |
| | 2104.509/00111 | REMOVE HYDRANT | EACH | 24 | \$11 | \$449.25 | 3 |
| | 2104.509/00114 | REMOVE DRAINAGE STRUCTURE | EACH | 57 | \$21 | \$369.93 | 13 |
| | 2104.509/00120 | REMOVE TRAFFIC SIGNAL POLE | EACH | 1 | \$1 | \$500.00 | 1 |
| | 2104.509/00124 | REMOVE WOOD POLE | EACH | 7 | \$2 | \$275.29 | 4 |
| | 2104.509/00125 | REMOVE LIGHT POLE | EACH | 13 | \$1 | \$100.00 | 1 |
| | 2104.509/00126 | REMOVE CCTV POLES | EACH | 13 | \$10 | \$769.23 | 2 |
| | 2104.509/00130 | REMOVE PEDESTAL POLE & BASE | EACH | 87 | \$19 | \$220.83 | 1 |
| | 2104.509/00150 | REMOVE FOUNDATION | EACH | 22 | \$13 | \$574.39 | 4 |
| | 2104.509/00151 | REMOVE MAST ARM FOUNDATION | EACH | 1 | \$2 | \$2,000.00 | 1 |
| | 2104.509/00155 | REMOVE LIGHT FOUNDATION | EACH | 159 | \$41 | \$260.99 | 11 |
| | 2104.509/00157 | REMOVE CABINET FOUNDATION | EACH | 26 | \$12 | \$444.62 | 3 |
| | 2104.509/00159 | REMOVE BD-4 CABINET FOUNDATION | EACH | 8 | \$2 | \$188.75 | 2 |
| | 2104.509/00160 | REMOVE TMS SHELTER CABINET FOUNDATION | EACH | 3 | \$8 | \$2,600.00 | 1 |

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:39 Tuesday, April 28, 2015 6

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/14 AND 12/31/14
BY ITEM GROUP

231 CONTRACTS - AWARDED TOTAL: \$768,525,644

| ITEM GROUP | ITEM NUMBER | ITEM DESCRIPTION | UNITS | QUANTITY | DOLLARS (000S) | AVERAGE PRICE | CONTRACT OCCURR. |
|------------|----------------|--|-------|----------|----------------|---------------|------------------|
| 2104 | 2104.509/00161 | REMOVE RAMP CONTROL SIGNAL FOUNDATION | EACH | 13 | \$3 | \$222.09 | 3 |
| | 2104.509/00162 | REMOVE CCTV FOUNDATION | EACH | 14 | \$17 | \$1,190.71 | 3 |
| | 2104.509/00163 | REMOVE SERVICE FOUNDATION | EACH | 21 | \$11 | \$504.29 | 4 |
| | 2104.509/00164 | REMOVE FIBER OPTIC PATCH SHELTER FOUND | EACH | 1 | \$2 | \$2,200.00 | 1 |
| | 2104.509/00170 | REMOVE DELINEATOR | EACH | 1,059 | \$30 | \$28.56 | 22 |
| | 2104.509/00172 | REMOVE DELINEATOR / MARKER PANEL | EACH | 70 | \$0 | \$7.00 | 1 |
| | 2104.509/00174 | REMOVE DELINEATOR / MARKER SIGN | EACH | 913 | \$7 | \$7.81 | 2 |
| | 2104.509/00180 | REMOVE MARKER | EACH | 664 | \$17 | \$25.27 | 32 |
| | 2104.509/00199 | REMOVE SIGN | EACH | 4 | \$0 | \$40.63 | 3 |
| | 2104.509/00201 | REMOVE SIGN TYPE A | EACH | 11 | \$12 | \$1,112.73 | 5 |
| | 2104.509/00203 | REMOVE SIGN TYPE C | EACH | 5,001 | \$147 | \$29.45 | 41 |
| | 2104.509/00205 | REMOVE SIGN TYPE D | EACH | 808 | \$47 | \$58.51 | 28 |
| | 2104.509/00208 | REMOVE SIGN TYPE OH (BRIDGE MOUNTED) | EACH | 8 | \$10 | \$1,241.88 | 5 |
| | 2104.509/00209 | REMOVE SIGN TYPE OH | EACH | 39 | \$247 | \$6,338.91 | 7 |
| | 2104.509/00220 | REMOVE SIGN TYPE SPECIAL | EACH | 16 | \$0 | \$25.51 | 2 |
| | 2104.509/00260 | REMOVE BILLBOARD | EACH | 1 | \$3 | \$2,750.00 | 1 |
| | 2104.509/00290 | REMOVE SERVICE INSTALLATION | EACH | 12 | \$5 | \$412.08 | 4 |
| | 2104.509/00300 | REMOVE SERVICE EQUIPMENT | EACH | 48 | \$19 | \$389.69 | 5 |
| | 2104.509/00320 | REMOVE SIGNAL SYSTEM | EACH | 2 | \$16 | \$7,751.50 | 2 |
| | 2104.509/00321 | REMOVE SIGNAL SYSTEM A | EACH | 1 | \$6 | \$5,945.00 | 1 |
| | 2104.509/00322 | REMOVE SIGNAL SYSTEM B | EACH | 1 | \$6 | \$5,945.00 | 1 |
| | 2104.509/00350 | REMOVE SIGN LIGHTING SYSTEM | EACH | 1 | \$1 | \$555.70 | 1 |
| | 2104.509/00355 | REMOVE LIGHTING SYSTEM | EACH | 2 | \$7 | \$3,298.00 | 2 |
| | 2104.509/00365 | REMOVE DMS | EACH | 14 | \$31 | \$2,242.50 | 3 |
| | 2104.509/00366 | REMOVE DMS MODULE | EACH | 2 | \$1 | \$550.00 | 1 |
| | 2104.509/00380 | REMOVE FLASHER SIGNAL | EACH | 2 | \$0 | \$100.00 | 1 |
| | 2104.509/00397 | REMOVE TMS SHELTER CABINET | EACH | 4 | \$10 | \$2,575.00 | 2 |
| | 2104.509/00398 | REMOVE PULL BOX | EACH | 1 | \$0 | \$160.00 | 1 |
| | 2104.509/00399 | REMOVE HANDHOLE | EACH | 151 | \$16 | \$109.19 | 8 |
| | 2104.509/00402 | REMOVE LIGHT FOUNDATION | EACH | 24 | \$4 | \$182.46 | 3 |
| | 2104.509/00404 | REMOVE BD 4 | EACH | 12 | \$2 | \$188.33 | 3 |
| | 2104.509/00406 | REMOVE SERVICE CABINET | EACH | 7 | \$2 | \$323.57 | 3 |
| | 2104.509/00409 | REMOVE CABINET | EACH | 25 | \$9 | \$349.60 | 6 |
| | 2104.509/00495 | REMOVE SIGN PANEL TYPE A | EACH | 1 | \$0 | \$215.00 | 1 |
| | 2104.509/00497 | REMOVE SIGN PANEL TYPE C | EACH | 197 | \$4 | \$21.81 | 8 |
| | 2104.509/00498 | REMOVE SIGN PANEL TYPE D | EACH | 19 | \$2 | \$114.32 | 3 |
| | 2104.509/00500 | REMOVE SIGN PANEL TYPE OH | EACH | 28 | \$10 | \$340.39 | 5 |
| | 2104.509/00607 | REMOVE BD 7 | EACH | 1 | \$1 | \$500.00 | 1 |
| | 2104.509/00620 | REMOVE BENCH | EACH | 3 | \$0 | \$100.00 | 1 |
| | 2104.509/00630 | REMOVE WASTE RECEPTACLE | EACH | 2 | \$0 | \$100.00 | 1 |
| | 2104.509/00680 | REMOVE EMERGENCY PULLOUT | EACH | 14 | \$53 | \$3,800.00 | 2 |
| | 2104.509/00700 | REMOVE WOOD INFORMATION SIGN | EACH | 2 | \$0 | \$195.08 | 1 |
| | 2104.509/00740 | REMOVE ECCENTRIC LOADER BCT | EACH | 78 | \$26 | \$331.83 | 20 |
| | 2104.509/00745 | REMOVE ENERGY ABSORBING TERMINAL | EACH | 52 | \$17 | \$318.83 | 15 |
| | 2104.509/00760 | REMOVE SLOTTED RAIL TERMINAL | EACH | 6 | \$2 | \$266.67 | 3 |
| | 2104.509/00780 | REMOVE CAMERA | EACH | 1 | \$2 | \$1,800.00 | 1 |

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:39 Tuesday, April 28, 2015 7

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/14 AND 12/31/14
BY ITEM GROUP

231 CONTRACTS - AWARDED TOTAL: \$768,525,644

| ITEM GROUP | ITEM NUMBER | ITEM DESCRIPTION | UNITS | QUANTITY | DOLLARS (000S) | AVERAGE PRICE | CONTRACT OCCURR. |
|------------|----------------|---------------------------------------|-------|----------|----------------|---------------|------------------|
| 2104 | 2104.510/00010 | REMOVE FLASHER SYSTEM | LS | 1 | \$1 | \$660.00 | 1 |
| | 2104.511/00010 | SAWING CONCRETE PAVEMENT | L F | 318 | \$2 | \$4.83 | 2 |
| | 2104.511/00011 | SAWING CONCRETE PAVEMENT (FULL DEPTH) | L F | 66,388 | \$383 | \$5.76 | 47 |
| | 2104.513/00010 | SAWING BITUMINOUS PAVEMENT | L F | 2,106 | \$6 | \$2.63 | 4 |
| | 2104.513/00011 | SAWING BIT PAVEMENT (FULL DEPTH) | L F | 370,129 | \$581 | \$1.57 | 91 |
| | 2104.521/00040 | SALVAGE FENCE | L F | 160 | \$1 | \$4.30 | 1 |
| | 2104.521/00050 | SALVAGE CHAIN LINK FENCE | L F | 4,967 | \$22 | \$4.39 | 4 |
| | 2104.521/00065 | SALVAGE WOOD NOISE WALL | L F | 40 | \$52 | \$1,305.25 | 1 |
| | 2104.521/00070 | SALVAGE RETAINING WALL | L F | 120 | \$4 | \$34.34 | 2 |
| | 2104.521/00100 | SALVAGE PIPE CULVERT | L F | 1,490 | \$28 | \$18.49 | 10 |
| | 2104.521/00101 | SALVAGE CONCRETE PIPE CULVERT | L F | 146 | \$11 | \$73.36 | 4 |
| | 2104.521/00104 | SALVAGE RC CATTLE PASS | L F | 6 | \$1 | \$135.00 | 1 |
| | 2104.521/00110 | SALVAGE PIPE SEWER | L F | 18 | \$0 | \$14.00 | 1 |
| | 2104.521/00215 | SALVAGE TENSION CABLE GUARDRAIL | L F | 50 | \$0 | \$3.15 | 1 |
| | 2104.521/00218 | SALVAGE GUARDRAIL-CABLE | L F | 1,251 | \$6 | \$4.56 | 5 |
| | 2104.521/00219 | SALVAGE GUARDRAIL | L F | 5,071 | \$15 | \$3.00 | 7 |
| | 2104.521/00220 | SALVAGE GUARDRAIL-PLATE BEAM | L F | 26,888 | \$84 | \$3.13 | 29 |
| | 2104.521/00221 | SALVAGE GUARDRAIL-BULL NOSE | L F | 962 | \$5 | \$4.90 | 5 |
| | 2104.521/00223 | SALVAGE CONCRETE MEDIAN BARRIER | L F | 307 | \$5 | \$15.00 | 1 |
| | 2104.521/00230 | SALVAGE METAL RAILING | L F | 35 | \$0 | \$5.90 | 1 |
| | 2104.521/00255 | SALVAGE STONE CURB | L F | 152 | \$2 | \$15.00 | 1 |
| | 2104.521/00430 | SALVAGE CABLES & CONDUCTORS | L F | 960 | \$1 | \$0.60 | 1 |
| | 2104.523/00004 | SALVAGE CASTING | EACH | 235 | \$34 | \$144.31 | 9 |
| | 2104.523/00005 | SALVAGE CATCH BASIN | EACH | 1 | \$1 | \$1,000.00 | 1 |
| | 2104.523/00014 | SALVAGE GATE VALVE & BOX | EACH | 2 | \$1 | \$534.97 | 1 |
| | 2104.523/00017 | SALVAGE VALVE | EACH | 3 | \$1 | \$227.29 | 1 |
| | 2104.523/00020 | SALVAGE HYDRANT | EACH | 4 | \$3 | \$656.99 | 2 |
| | 2104.523/00023 | SALVAGE ANCHORAGE ASSEMBLY-PL BEAM | EACH | 19 | \$5 | \$240.53 | 4 |
| | 2104.523/00024 | SALVAGE ANCHORAGE ASSEMBLY-CABLE | EACH | 4 | \$2 | \$564.23 | 3 |
| | 2104.523/00030 | SALVAGE IMPACT ATTENUATOR | EACH | 1 | \$1 | \$577.25 | 1 |
| | 2104.523/00036 | SALVAGE SLOTTED RAIL TERMINAL | EACH | 3 | \$1 | \$375.00 | 3 |
| | 2104.523/00037 | SALVAGE ENERGY ABSORBING TERMINAL | EACH | 100 | \$29 | \$294.23 | 20 |
| | 2104.523/00038 | SALVAGE ECCENTRIC LOADER BCT | EACH | 30 | \$9 | \$307.43 | 4 |
| | 2104.523/00041 | SALVAGE VEHICULAR GATE | EACH | 10 | \$10 | \$980.00 | 2 |
| | 2104.523/00044 | SALVAGE TANGENT TERMINAL | EACH | 14 | \$5 | \$353.43 | 2 |
| | 2104.523/00046 | SALVAGE METAL BRACE ASSEMBLY | EACH | 2 | \$0 | \$25.00 | 1 |
| | 2104.523/00072 | SALVAGE MARKER | EACH | 101 | \$3 | \$32.17 | 16 |
| | 2104.523/00075 | SALVAGE DELINEATOR | EACH | 511 | \$15 | \$29.18 | 9 |
| | 2104.523/00080 | SALVAGE GUIDE POST TYPE B | EACH | 40 | \$1 | \$18.00 | 1 |
| | 2104.523/00095 | SALVAGE PIPE APRON | EACH | 204 | \$65 | \$316.63 | 13 |
| | 2104.523/00100 | SALVAGE CONCRETE APRON | EACH | 56 | \$21 | \$367.86 | 9 |
| | 2104.523/00104 | SALVAGE PRECAST CONCRETE HEADWALL | EACH | 257 | \$32 | \$126.03 | 7 |
| | 2104.523/00112 | SALVAGE FLAP GATE | EACH | 1 | \$1 | \$500.00 | 1 |
| | 2104.523/00114 | SALVAGE RC CATTLE PASS APRON | EACH | 5 | \$5 | \$974.00 | 3 |
| | 2104.523/00361 | SALVAGE HANDHOLE | EACH | 2 | \$0 | \$225.00 | 1 |
| | 2104.523/00380 | SALVAGE WOOD POLE | EACH | 1 | \$0 | \$400.00 | 1 |

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:39 Tuesday, April 28, 2015 8

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/14 AND 12/31/14
BY ITEM GROUP

231 CONTRACTS - AWARDED TOTAL: \$768,525,644

| ITEM GROUP | ITEM NUMBER | ITEM DESCRIPTION | UNITS | QUANTITY | DOLLARS (000S) | AVERAGE PRICE | CONTRACT OCCURR. |
|------------|----------------|---|-------|----------|----------------|---------------|------------------|
| 2104 | 2104.523/00406 | SALVAGE STEEL LIGHT FOUNDATION | EACH | 10 | \$3 | \$292.00 | 2 |
| | 2104.523/00407 | SALVAGE LIGHT FOUNDATION | EACH | 4 | \$2 | \$410.00 | 1 |
| | 2104.523/00415 | SALVAGE RAMP CONTROL SIGNAL | EACH | 12 | \$4 | \$354.17 | 3 |
| | 2104.523/00421 | SALVAGE LUMINAIRE | EACH | 62 | \$5 | \$88.33 | 1 |
| | 2104.523/00422 | SALVAGE LIGHTING UNIT | EACH | 122 | \$36 | \$295.76 | 15 |
| | 2104.523/00428 | SALVAGE FLASHER SYSTEM | EACH | 4 | \$1 | \$280.00 | 1 |
| | 2104.523/00429 | SALVAGE SIGNAL SYSTEM | EACH | 1 | \$3 | \$3,280.00 | 1 |
| | 2104.523/00431 | SALVAGE RAMP CONTROL FLASHER SIGNAL | EACH | 1 | \$0 | \$450.00 | 1 |
| | 2104.523/00460 | SALVAGE OUTDOOR FIBER SPLICE ENCLOSURE | EACH | 4 | \$1 | \$270.00 | 1 |
| | 2104.523/00470 | SALVAGE FIBER OPTIC VAULT | EACH | 1 | \$1 | \$1,239.00 | 1 |
| | 2104.523/00487 | SALVAGE CCTV HARDWARE | EACH | 2 | \$2 | \$805.00 | 1 |
| | 2104.523/00488 | SALVAGE CCTV ASSEMBLY | EACH | 2 | \$5 | \$2,585.00 | 2 |
| | 2104.523/00494 | SALVAGE SPLICE CABINET | EACH | 1 | \$0 | \$270.00 | 1 |
| | 2104.523/00495 | SALVAGE CABINET | EACH | 6 | \$3 | \$510.00 | 1 |
| | 2104.523/00496 | SALVAGE SERVICE CABINET | EACH | 8 | \$3 | \$398.75 | 5 |
| | 2104.523/00498 | SALVAGE CONTROLLER & CABINET | EACH | 1 | \$3 | \$2,517.00 | 1 |
| | 2104.523/00501 | SALVAGE SERVICE EQUIPMENT | EACH | 1 | \$0 | \$225.00 | 1 |
| | 2104.523/00536 | SALVAGE DMS | EACH | 5 | \$7 | \$1,330.00 | 1 |
| | 2104.523/00538 | SALVAGE COMMERCIAL SIGN | EACH | 1 | \$0 | \$320.98 | 1 |
| | 2104.523/00539 | SALVAGE SIGN | EACH | 6 | \$1 | \$95.83 | 3 |
| | 2104.523/00540 | SALVAGE SIGN TYPE A | EACH | 2 | \$2 | \$1,032.50 | 2 |
| | 2104.523/00543 | SALVAGE SIGN TYPE C | EACH | 1,164 | \$42 | \$36.29 | 48 |
| | 2104.523/00544 | SALVAGE SIGN TYPE D | EACH | 172 | \$15 | \$88.04 | 33 |
| | 2104.523/00550 | SALVAGE SIGN TYPE OH | EACH | 6 | \$27 | \$4,479.17 | 2 |
| | 2104.523/00560 | SALVAGE SIGN TYPE SPECIAL | EACH | 12 | \$2 | \$141.25 | 5 |
| | 2104.523/00601 | SALVAGE SIGN PANEL TYPE OH | EACH | 54 | \$15 | \$281.76 | 6 |
| | 2104.523/00606 | SALVAGE SIGN PANEL TYPE C | EACH | 88 | \$7 | \$77.58 | 5 |
| | 2104.523/00970 | SALVAGE MAIL BOX SUPPORT | EACH | 70 | \$3 | \$43.21 | 3 |
| | 2104.525/00011 | ABANDON & SEAL WELL SHAFT | EACH | 1 | \$1 | \$800.00 | 1 |
| | 2104.525/00035 | ABANDON HANDHOLE | EACH | 27 | \$7 | \$245.00 | 1 |
| | 2104.601/00060 | REMOVE CABLES | LS | 10 | \$111 | \$11,144.50 | 10 |
| | 2104.601/00085 | REMOVE MISCELLANEOUS STRUCTURES | LS | 1 | \$3 | \$2,600.00 | 1 |
| | 2104.601/00086 | REMOVE MISCELLANEOUS DEBRIS | LS | 2 | \$261 | \$130,300.00 | 2 |
| | 2104.601/00110 | SALVAGE MISCELLANEOUS STRUCTURES | LS | 1 | \$1 | \$1,480.00 | 1 |
| | 2104.601/00130 | SALVAGE FLASHER SYSTEM | LS | 1 | \$1 | \$760.00 | 1 |
| | 2104.601/00140 | SALVAGE LIGHTING SYSTEM | LS | 1 | \$1 | \$1,477.00 | 1 |
| | 2104.601/00210 | REMOVE REGULATED WASTE MATERIAL (BRIDGE) | LS | 21 | \$182 | \$8,650.95 | 21 |
| | 2104.601/00215 | REMOVE REGULATED WASTE MATERIAL (UTILITY) | LS | 2 | \$130 | \$65,175.00 | 2 |
| | 2104.601/00220 | REMOVE REGULATED WASTE MATERIAL | LS | 2 | \$4 | \$2,000.00 | 2 |
| | 2104.601/01011 | HAUL SALVAGED MATERIAL | LS | 31 | \$39 | \$1,244.27 | 31 |
| | 2104.601/01018 | HAUL STRUCTURAL STEEL | LS | 1 | \$1 | \$1,200.00 | 1 |
| | 2104.603/00034 | ABANDON PIPE SEWER | L F | 990 | \$2 | \$2.00 | 1 |
| | 2104.603/00040 | ABANDON WATER MAIN | L F | 2,665 | \$15 | \$5.71 | 5 |
| | 2104.603/00100 | REMOVE & REPLACE BITUMINOUS PAVEMENT | L F | 8,622 | \$219 | \$25.38 | 14 |
| | 2104.607/00022 | SALVAGE RANDOM RIPRAP | C Y | 35 | \$1 | \$18.00 | 1 |
| | 2104.607/00030 | CRUSH & STOCKPILE BITUMINOUS | C Y | 36,766 | \$126 | \$3.42 | 3 |

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:39 Tuesday, April 28, 2015 9

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/14 AND 12/31/14
BY ITEM GROUP

231 CONTRACTS - AWARDED TOTAL: \$768,525,644

| ITEM GROUP | ITEM NUMBER | ITEM DESCRIPTION | UNITS | QUANTITY | DOLLARS (000S) | AVERAGE PRICE | CONTRACT OCCURR. |
|------------|----------------|-------------------------------------|-------|-----------|----------------|---------------|------------------|
| 2104 | 2104.609/00050 | REMOVE DEBRIS | TON | 1,400 | \$140 | \$100.00 | 1 |
| | 2104.618/00012 | SALVAGE STONE RETAINING WALL | S F | 225 | \$1 | \$5.70 | 1 |
| | 2104.618/00020 | SALVAGE STONE | S F | 202 | \$9 | \$46.42 | 2 |
| | 2104.618/00028 | SALVAGE STONE PAVERS | S F | 120 | \$2 | \$19.00 | 1 |
| | 2104.618/00225 | REMOVE STONE | S F | 39 | \$1 | \$21.38 | 2 |
| | 2104.618/00228 | REMOVE STONE PAVERS | S F | 286 | \$5 | \$19.00 | 1 |
| ----- | | | | | ----- | | |
| 2104 | | | | | \$15,875 | | |
| 2105 | 2105.501/00010 | COMMON EXCAVATION | C Y | 276,151 | \$1,921 | \$6.96 | 28 |
| | 2105.503/00010 | ROCK EXCAVATION | C Y | 431 | \$9 | \$21.08 | 2 |
| | 2105.507/00010 | SUBGRADE EXCAVATION | C Y | 18,264 | \$119 | \$6.54 | 4 |
| | 2105.511/00010 | CHANNEL AND POND EXCAVATION | C Y | 321 | \$4 | \$12.00 | 1 |
| | 2105.521/00010 | GRANULAR BORROW (LV) | C Y | 30 | \$2 | \$51.50 | 1 |
| | 2105.522/00030 | SELECT GRANULAR BORROW (CV) | C Y | 75,547 | \$1,169 | \$15.47 | 16 |
| | 2105.522/00032 | SELECT GRANULAR BORROW MOD 5% (CV) | C Y | 1,558 | \$62 | \$39.52 | 1 |
| | 2105.522/00033 | SELECT GRANULAR BORROW MOD 7% (CV) | C Y | 7,552 | \$170 | \$22.46 | 2 |
| | 2105.522/00034 | SELECT GRANULAR BORROW MOD 10% (CV) | C Y | 12,003 | \$204 | \$17.01 | 6 |
| | 2105.523/00010 | COMMON BORROW (LV) | C Y | 7,938 | \$106 | \$13.38 | 4 |
| | 2105.523/00030 | COMMON BORROW (CV) | C Y | 34,976 | \$490 | \$14.00 | 11 |
| | 2105.535/00005 | SALVAGED TOPSOIL | C Y | 401 | \$3 | \$8.00 | 1 |
| | 2105.543/00010 | STABILIZING AGGREGATE | TON | 19,691 | \$377 | \$19.12 | 2 |
| | 2105.601/00010 | DEWATERING | LS | 16 | \$1,049 | \$65,587.94 | 16 |
| | 2105.601/00020 | CONSTRUCT ACCESS ROAD | LS | 2 | \$192 | \$95,875.00 | 2 |
| | 2105.601/00029 | GRADING | LS | 6 | \$18,986 | \$3164378.17 | 6 |
| | 2105.601/00030 | SITE GRADING | LS | 1 | \$42 | \$41,570.20 | 1 |
| | 2105.601/00045 | TEMPORARY STREAM DIVERSION SYSTEM | LS | 8 | \$210 | \$26,292.50 | 8 |
| | 2105.601/00061 | EXCAVATION SPECIAL 1 | LS | 1 | \$3 | \$2,590.00 | 1 |
| | 2105.602/00001 | PIEZOMETER | EACH | 4 | \$18 | \$4,412.50 | 1 |
| | 2105.602/00010 | SETTLEMENT PLATES | EACH | 16 | \$7 | \$450.00 | 1 |
| | 2105.602/00011 | EMBANKMENT MONITORING SYSTEM | EACH | 20 | \$102 | \$5,080.00 | 1 |
| | 2105.602/00013 | CONSTRUCT PERMANENT CROSSOVER | EACH | 3 | \$207 | \$69,000.00 | 1 |
| | 2105.602/00014 | CONSTRUCT TEMPORARY CROSSOVER | EACH | 3 | \$219 | \$73,146.67 | 2 |
| | 2105.602/00015 | CONSTRUCT TEMPORARY BYPASS | EACH | 4 | \$13 | \$3,162.50 | 2 |
| | 2105.602/00016 | CONSTRUCT EMERGENCY PULLOUTS | EACH | 8 | \$140 | \$17,437.50 | 2 |
| | 2105.602/00020 | CONSTRUCT TURN LANES | EACH | 28 | \$560 | \$20,002.07 | 2 |
| | 2105.602/00021 | CONSTRUCT ENTRANCE | EACH | 513 | \$316 | \$616.53 | 2 |
| | 2105.602/00022 | GRAVEL ENTRANCE RESTORATION | EACH | 71 | \$16 | \$231.48 | 2 |
| | 2105.602/00050 | DEWATERING | EACH | 31 | \$89 | \$2,868.89 | 6 |
| | 2105.602/00100 | WEEP TRENCH | EACH | 2 | \$20 | \$10,000.00 | 1 |
| | 2105.603/00010 | MINOR GRADING | L F | 382,703 | \$256 | \$0.67 | 13 |
| | 2105.603/00020 | WICK DRAIN | L F | 287 | \$23 | \$79.60 | 2 |
| | 2105.603/00030 | OBLITERATE OLD ROADWAY | L F | 750 | \$2 | \$3.00 | 1 |
| | 2105.603/00035 | SHOULDER EXCAVATION | L F | 1,253,420 | \$63 | \$0.05 | 1 |

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:39 Tuesday, April 28, 2015 10

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/14 AND 12/31/14
BY ITEM GROUP

231 CONTRACTS - AWARDED TOTAL: \$768,525,644

| ITEM GROUP | ITEM NUMBER | ITEM DESCRIPTION | UNITS | QUANTITY | DOLLARS (000S) | AVERAGE PRICE | CONTRACT OCCURR. |
|------------|----------------|--|-------|-----------|----------------|---------------|------------------|
| 2105 | 2105.603/00040 | SHOULDER TRENCHING | L F | 135,590 | \$10 | \$0.08 | 2 |
| | 2105.603/00050 | CONSTRUCT DRAINAGE DITCH | L F | 2,435 | \$15 | \$6.36 | 2 |
| | 2105.603/00060 | DITCH CLEANING | L F | 25,342 | \$125 | \$4.94 | 8 |
| | 2105.604/00006 | GEOMEMBRANE SYSTEM | S Y | 6,884 | \$138 | \$20.00 | 1 |
| | 2105.604/00014 | SOIL STABILIZATION GEOGRID | S Y | 212,872 | \$532 | \$2.50 | 5 |
| | 2105.604/00021 | GEOTEXTILE FABRIC SPECIAL | S Y | 386,622 | \$958 | \$2.48 | 3 |
| | 2105.604/00031 | GEOTEXTILE FABRIC TYPE I | S Y | 6,760 | \$20 | \$2.95 | 3 |
| | 2105.604/00033 | GEOTEXTILE FABRIC TYPE III | S Y | 1,050 | \$3 | \$2.75 | 2 |
| | 2105.604/00034 | GEOTEXTILE FABRIC TYPE IV | S Y | 30,827 | \$92 | \$3.00 | 2 |
| | 2105.604/00035 | GEOTEXTILE FABRIC TYPE V | S Y | 215,403 | \$461 | \$2.14 | 29 |
| | 2105.604/00036 | GEOTEXTILE FABRIC TYPE VI | S Y | 4,210 | \$18 | \$4.25 | 1 |
| | 2105.604/00060 | GEOGRID | S Y | 1,746 | \$9 | \$5.00 | 2 |
| | 2105.607/00025 | EXCAVATION SPECIAL | C Y | 12,714 | \$93 | \$7.33 | 8 |
| | 2105.607/00026 | EXCAVATION SPECIAL 1 | C Y | 14,911 | \$33 | \$2.20 | 2 |
| | 2105.607/00030 | HAUL & STOCKPILE EXCESS MATERIAL (LV) | C Y | 400 | \$8 | \$20.00 | 1 |
| | 2105.607/00053 | RAILROAD TRACK BALLAST (CV) | C Y | 113 | \$4 | \$30.99 | 2 |
| | 2105.607/00082 | COMMON BORROW SPECIAL (CV) | C Y | 24,861 | \$466 | \$18.73 | 5 |
| | 2105.607/00170 | GEOFOAM | C Y | 5,205 | \$172 | \$33.00 | 1 |
| | 2105.607/00250 | HAUL & DISPOSE OF CONTAMINATED MATERIAL | C Y | 18,511 | \$606 | \$32.73 | 8 |
| | 2105.609/00110 | HAUL & STOCKPILE BITUMINOUS MATERIAL | TON | 3,000 | \$13 | \$4.20 | 1 |
| | 2105.609/00120 | HAUL & DISPOSE OF CONTAMINATED MATERIAL | TON | 1,518 | \$70 | \$46.02 | 2 |
| | 2105.901/00029 | GRADING | LS | 1 | \$415 | \$415,000.00 | 1 |
| ----- | | | | | ----- | | |
| 2105 | | | | | \$31,427 | | |
| 2106 | 2106.607/00010 | EXCAVATION - COMMON | C Y | 2,774,814 | \$13,298 | \$4.79 | 79 |
| | 2106.607/00020 | EXCAVATION - SUBGRADE | C Y | 504,452 | \$3,352 | \$6.64 | 30 |
| | 2106.607/00030 | EXCAVATION - MUCK | C Y | 173,234 | \$1,003 | \$5.79 | 4 |
| | 2106.607/00060 | COMMON EMBANKMENT (CV) | C Y | 2,311,680 | \$7,398 | \$3.20 | 74 |
| | 2106.607/00070 | GRANULAR EMBANKMENT (CV) | C Y | 174,320 | \$673 | \$3.86 | 12 |
| | 2106.607/00080 | SELECT GRANULAR EMBANKMENT (CV) | C Y | 868,824 | \$11,638 | \$13.40 | 36 |
| | 2106.607/00107 | SELECT GRANULAR EMBANKMENT MOD 7% (CV) | C Y | 19,485 | \$241 | \$12.39 | 2 |
| | 2106.607/00110 | SELECT GRANULAR EMBANKMENT MOD 10% (CV) | C Y | 383,551 | \$6,746 | \$17.59 | 22 |
| | 2106.607/00130 | SELECT GRANULAR EMBANKMENT SUPER SAND CV | C Y | 10,959 | \$178 | \$16.28 | 2 |
| ----- | | | | | ----- | | |
| 2106 | | | | | \$44,526 | | |
| 2111 | 2111.501/00010 | TEST ROLLING | RDST | 403 | \$45 | \$111.97 | 2 |
| 2112 | 2112.501/00010 | SUBGRADE PREPARATION | RDST | 34 | \$6 | \$179.15 | 2 |
| | 2112.603/00010 | SHOULDER PREPARATION | L F | 167,921 | \$40 | \$0.24 | 3 |
| | 2112.603/00020 | SUBGRADE PREPARATION | L F | 630 | \$1 | \$2.00 | 1 |
| | 2112.619/00010 | SHOULDER PREPARATION | RDST | 31 | \$2 | \$80.00 | 1 |
| ----- | | | | | ----- | | |
| 2112 | | | | | \$50 | | |

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:39 Tuesday, April 28, 2015 11

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/14 AND 12/31/14
BY ITEM GROUP

231 CONTRACTS - AWARDED TOTAL: \$768,525,644

| ITEM GROUP | ITEM NUMBER | ITEM DESCRIPTION | UNITS | QUANTITY | DOLLARS (000S) | AVERAGE PRICE | CONTRACT OCCURR. |
|------------|----------------|--|-------|----------|----------------|---------------|------------------|
| 2118 | 2118.501/00010 | AGGREGATE SURFACING CLASS 1 | TON | 113,632 | \$1,659 | \$14.60 | 21 |
| | 2118.501/00011 | AGGREGATE SURFACING CLASS 1 MOD | TON | 64,679 | \$1,038 | \$16.04 | 7 |
| | 2118.501/00020 | AGGREGATE SURFACING CLASS 2 | TON | 61,909 | \$1,107 | \$17.89 | 16 |
| | 2118.501/00050 | AGGREGATE SURFACING CLASS 5 | TON | 21,841 | \$275 | \$12.61 | 6 |
| | 2118.501/00051 | AGGREGATE SURFACING CLASS 5 MOD | TON | 15,862 | \$167 | \$10.50 | 1 |
| | 2118.502/00010 | AGGREGATE SURFACING (LV), CLASS 1 | C Y | 26,738 | \$633 | \$23.67 | 4 |
| | 2118.502/00020 | AGGREGATE SURFACING (LV), CLASS 2 | C Y | 44 | \$2 | \$46.82 | 2 |
| | 2118.502/00050 | AGGREGATE SURFACING (LV), CLASS 5 | C Y | 7,794 | \$171 | \$21.99 | 3 |
| | 2118.603/00010 | AGGREGATE SURFACING CLASS 1 | L F | 538,419 | \$288 | \$0.53 | 2 |
| | 2118.607/00105 | AGGREGATE SURFACING (CV) CLASS SPECIAL | C Y | 1,674 | \$69 | \$41.39 | 3 |
| | 2118.607/00110 | AGGREGATE SURFACING (CV) CLASS 1 | C Y | 13,840 | \$492 | \$35.56 | 7 |
| | 2118.607/00111 | AGGREGATE SURFACING (CV) CLASS 1 MOD | C Y | 389 | \$15 | \$39.47 | 3 |
| | 2118.607/00120 | AGGREGATE SURFACING (CV) CLASS 2 | C Y | 11,484 | \$450 | \$39.20 | 12 |
| | 2118.607/00150 | AGGREGATE SURFACING (CV) CLASS 5 | C Y | 2,089 | \$67 | \$32.00 | 7 |
| | 2118.607/00160 | AGGREGATE SURFACING (CV) CLASS 6 | C Y | 566 | \$22 | \$39.60 | 1 |
| | 2118.609/00011 | AGGREGATE SURFACING SPECIAL | TON | 6,531 | \$134 | \$20.59 | 4 |
| ----- | | | | | ----- | | |
| 2118 | | | | | \$6,591 | | |
| 2123 | 2123.501/00010 | COMMON LABORERS | hour | 725 | \$45 | \$62.16 | 12 |
| | 2123.503/00010 | MOTOR GRADER | hour | 419 | \$69 | \$164.93 | 11 |
| | 2123.509/00010 | DOZER | hour | 784 | \$100 | \$127.29 | 19 |
| | 2123.510/00760 | 10 CU YD TRUCK | hour | 393 | \$24 | \$60.89 | 12 |
| | 2123.514/00057 | 0.75 CU YD FRONT END LOADER | hour | 100 | \$13 | \$125.50 | 4 |
| | 2123.602/00010 | PICKUP TRUCK | EACH | 1 | \$10 | \$10,000.00 | 1 |
| | 2123.610/00020 | TRACTOR MOUNTED BACKHOE | hour | 554 | \$59 | \$106.11 | 16 |
| | 2123.610/00021 | TRACTOR MOUNTED BACKHOE-LOADER | hour | 230 | \$26 | \$112.83 | 4 |
| | 2123.610/00022 | CRAWLER MOUNTED BACKHOE | hour | 876 | \$130 | \$148.34 | 19 |
| | 2123.610/00027 | SKID LOADER | hour | 60 | \$7 | \$110.00 | 2 |
| | 2123.610/00040 | TRUCK | hour | 20 | \$2 | \$100.00 | 1 |
| | 2123.610/00045 | STREET SWEEPER (WITH PICKUP BROOM) | hour | 120 | \$13 | \$110.00 | 1 |
| | 2123.612/00010 | PICKUP TRUCK | WEEK | 134 | \$79 | \$591.38 | 4 |
| | 2123.612/00030 | BARGE | WEEK | 6 | \$39 | \$6,500.00 | 1 |
| ----- | | | | | ----- | | |
| 2123 | | | | | \$615 | | |
| 2130 | 2130.501/00010 | WATER | MGAL | 515 | \$13 | \$25.57 | 4 |
| 2131 | 2131.502/00010 | CALCIUM CHLORIDE SOLUTION | GAL | 61,650 | \$78 | \$1.26 | 13 |
| 2200 | 2200.601/00010 | BASE CONSTRUCTION | LS | 4 | \$2,810 | \$702,588.25 | 4 |
| | 2200.901/00010 | BASE CONSTRUCTION | LS | 1 | \$1,010 | \$1010000.00 | 1 |
| ----- | | | | | ----- | | |
| 2200 | | | | | \$3,820 | | |

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:39 Tuesday, April 28, 2015 12

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/14 AND 12/31/14
BY ITEM GROUP

231 CONTRACTS - AWARDED TOTAL: \$768,525,644

| ITEM GROUP | ITEM NUMBER | ITEM DESCRIPTION | UNITS | QUANTITY | DOLLARS (000S) | AVERAGE PRICE | CONTRACT OCCURR. |
|------------|----------------|--|-------|-----------|----------------|---------------|------------------|
| 2211 | 2211.501/00050 | AGGREGATE BASE CLASS 5 | TON | 66,600 | \$1,117 | \$16.77 | 7 |
| | 2211.501/00060 | AGGREGATE BASE CLASS 6 | TON | 122,356 | \$1,953 | \$15.96 | 8 |
| | 2211.502/00050 | AGGREGATE BASE (LV) CLASS 5 | C Y | 6 | \$1 | \$100.00 | 1 |
| | 2211.503/00050 | AGGREGATE BASE (CV) CLASS 5 | C Y | 301,879 | \$7,432 | \$24.62 | 51 |
| | 2211.503/00060 | AGGREGATE BASE (CV) CLASS 6 | C Y | 389,812 | \$9,855 | \$25.28 | 40 |
| | 2211.607/00030 | AGGREGATE BASE SPECIAL (CV) | C Y | 4,615 | \$125 | \$27.00 | 1 |
| ----- | | | | | ----- | | |
| 2211 | | | | | \$20,482 | | |
| 2212 | 2212.501/00030 | DRAINABLE AGGREGATE BASE, TYPE OGAB (CV) | C Y | 13,560 | \$624 | \$46.00 | 1 |
| 2215 | 2215.501/00010 | FULL DEPTH RECLAMATION | S Y | 978,268 | \$1,097 | \$1.12 | 8 |
| 2221 | 2221.501/00020 | SHOULDER BASE AGGREGATE CLASS 2 | TON | 6,810 | \$112 | \$16.51 | 1 |
| | 2221.501/00050 | SHOULDER BASE AGGREGATE CLASS 5 | TON | 80 | \$4 | \$48.00 | 1 |
| | 2221.502/00060 | SHOULDER BASE AGGREGATE (LV) CLASS 6 | C Y | 78 | \$2 | \$28.00 | 1 |
| | 2221.503/00010 | SHOULDER BASE AGGREGATE (CV) CLASS 1 | C Y | 18,258 | \$529 | \$29.00 | 1 |
| | 2221.503/00030 | SHOULDER BASE AGGREGATE (CV) CLASS 3 | C Y | 4,384 | \$167 | \$38.13 | 3 |
| | 2221.503/00050 | SHOULDER BASE AGGREGATE (CV) CLASS 5 | C Y | 26,609 | \$699 | \$26.27 | 4 |
| | 2221.503/00060 | SHOULDER BASE AGGREGATE (CV) CLASS 6 | C Y | 1,601 | \$47 | \$29.51 | 2 |
| ----- | | | | | ----- | | |
| 2221 | | | | | \$1,561 | | |
| 2231 | 2231.501/00010 | BITUMINOUS PATCHING MIXTURE | TON | 11,216 | \$1,048 | \$93.44 | 52 |
| | 2231.501/00020 | BITUMINOUS PATCHING MIXTURE (SPECIAL) | TON | 12 | \$40 | \$3,300.00 | 1 |
| | 2231.603/00004 | PAVEMENT SEATING | L F | 66,915 | \$31 | \$0.46 | 2 |
| | 2231.603/00005 | PAVEMENT CLEANING | L F | 66,915 | \$42 | \$0.63 | 2 |
| | 2231.603/00010 | PAVEMENT CRACKING | L F | 66,915 | \$50 | \$0.74 | 2 |
| | 2231.604/00010 | BITUMINOUS PATCH SPECIAL | S Y | 2,024 | \$105 | \$52.11 | 3 |
| ----- | | | | | ----- | | |
| 2231 | | | | | \$1,316 | | |
| 2232 | 2232.501/00010 | MILL BITUMINOUS SURFACE | S Y | 12,395 | \$38 | \$3.06 | 4 |
| | 2232.501/00025 | MILL BITUMINOUS SURFACE (1.0") | S Y | 132,028 | \$88 | \$0.67 | 2 |
| | 2232.501/00040 | MILL BITUMINOUS SURFACE (1.5") | S Y | 2,108,358 | \$1,840 | \$0.87 | 33 |
| | 2232.501/00050 | MILL BITUMINOUS SURFACE (2.0") | S Y | 2,276,473 | \$2,107 | \$0.93 | 34 |
| | 2232.501/00055 | MILL BITUMINOUS SURFACE (2.25") | S Y | 18,095 | \$18 | \$0.98 | 2 |
| | 2232.501/00060 | MILL BITUMINOUS SURFACE (2.5") | S Y | 332,402 | \$356 | \$1.07 | 4 |
| | 2232.501/00080 | MILL BITUMINOUS SURFACE (3.0") | S Y | 2,225,010 | \$2,460 | \$1.11 | 24 |
| | 2232.501/00090 | MILL BITUMINOUS SURFACE (3.5") | S Y | 111,894 | \$161 | \$1.44 | 5 |
| | 2232.501/00100 | MILL BITUMINOUS SURFACE (4.0") | S Y | 300,244 | \$491 | \$1.63 | 5 |
| | 2232.501/00115 | MILL BITUMINOUS SURFACE (4.5") | S Y | 739 | \$2 | \$2.80 | 1 |
| | 2232.501/00130 | MILL BITUMINOUS SURFACE (5.0") | S Y | 518,610 | \$986 | \$1.90 | 3 |
| | 2232.501/00150 | MILL BITUMINOUS SURFACE (6.0") | S Y | 18,645 | \$30 | \$1.60 | 1 |

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:39 Tuesday, April 28, 2015 13

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/14 AND 12/31/14
BY ITEM GROUP

231 CONTRACTS - AWARDED TOTAL: \$768,525,644

| ITEM GROUP | ITEM NUMBER | ITEM DESCRIPTION | UNITS | QUANTITY | DOLLARS (000S) | AVERAGE PRICE | CONTRACT OCCURR. |
|------------|----------------|---|-------|-----------|----------------|---------------|------------------|
| 2232 | 2232.501/00200 | MILL BITUMINOUS SURFACE (8.0") | S Y | 158 | \$4 | \$23.00 | 1 |
| | 2232.502/00010 | MILL CONCRETE SURFACE | S Y | 560 | \$9 | \$16.00 | 1 |
| | 2232.502/00025 | MILL CONCRETE SURFACE (1.0") | S Y | 178 | \$1 | \$7.00 | 1 |
| | 2232.502/00040 | MILL CONCRETE SURFACE (1.5") | S Y | 6,892 | \$39 | \$5.69 | 9 |
| | 2232.502/00050 | MILL CONCRETE SURFACE (2.0") | S Y | 3,373 | \$13 | \$3.87 | 2 |
| | 2232.502/00055 | MILL CONCRETE SURFACE (2.25") | S Y | 623 | \$3 | \$5.30 | 1 |
| | 2232.502/00065 | MILL CONCRETE SURFACE (2.5") | S Y | 3,210 | \$23 | \$7.07 | 2 |
| | 2232.602/00010 | MILLED RUMBLE STRIPS | EACH | 60 | \$45 | \$742.25 | 9 |
| | 2232.603/00025 | MILLED RUMBLE STRIPS | L F | 1,116,791 | \$177 | \$0.16 | 16 |
| | 2232.603/00026 | MILLED RUMBLE STRIPS (CONCRETE) | L F | 743,085 | \$183 | \$0.25 | 11 |
| | 2232.603/00030 | MILLED RUMBLE STRIPS-INTERMITTENT | L F | 4,666,062 | \$638 | \$0.14 | 42 |
| | 2232.603/00031 | MILLED RUMBLE STRIPS (CONC) -INTERMITTENT | L F | 87,596 | \$19 | \$0.22 | 1 |
| | 2232.603/00035 | MILLED RUMBLE STRIPS-CENTERLINE | L F | 896,227 | \$127 | \$0.14 | 22 |
| | 2232.603/00050 | MILL CURB | L F | 160 | \$2 | \$12.10 | 1 |
| | 2232.603/00054 | MILL CONCRETE CURB | L F | 1,020 | \$4 | \$3.51 | 2 |
| | 2232.603/00100 | MILL & PATCH BITUMINOUS PAVEMENT | L F | 2,913 | \$35 | \$12.03 | 6 |
| | 2232.604/00010 | MILL BITUMINOUS PAVEMENT (SPECIAL) | S Y | 269,617 | \$244 | \$0.90 | 4 |
| ----- | | | | | ----- | | |
| 2232 | | | | | \$10,141 | | |
| 2301 | 2301.503/05284 | DOWELLED EXPANSION JOINTS, DESIGN E2H-D | L F | 164 | \$5 | \$30.00 | 1 |
| | 2301.504/00060 | CONCRETE PAVEMENT 6" | S Y | 2,677 | \$118 | \$44.00 | 1 |
| | 2301.504/00070 | CONCRETE PAVEMENT 7.0" | S Y | 6,507 | \$270 | \$41.48 | 2 |
| | 2301.504/00075 | CONCRETE PAVEMENT 7.5" | S Y | 362 | \$20 | \$55.00 | 1 |
| | 2301.504/00080 | CONCRETE PAVEMENT 8.0" | S Y | 94,879 | \$2,954 | \$31.13 | 6 |
| | 2301.504/00085 | CONCRETE PAVEMENT 8.5" | S Y | 46,101 | \$1,755 | \$38.07 | 5 |
| | 2301.504/00090 | CONCRETE PAVEMENT 9.0" | S Y | 107,652 | \$3,527 | \$32.76 | 5 |
| | 2301.504/00091 | CONCRETE PAVEMENT 9" HIGH-EARLY | S Y | 33,601 | \$1,341 | \$39.91 | 1 |
| | 2301.504/00105 | CONCRETE PAVEMENT 10.5" | S Y | 1,448 | \$140 | \$97.00 | 1 |
| | 2301.504/00110 | CONCRETE PAVEMENT 11.0" | S Y | 82,073 | \$2,864 | \$34.90 | 1 |
| | 2301.504/00130 | CONCRETE PAVEMENT 13.0" | S Y | 51 | \$6 | \$110.50 | 1 |
| | 2301.504/01040 | PLACE CONCRETE PAVEMENT 4" | S Y | 228,981 | \$756 | \$3.30 | 1 |
| | 2301.504/01050 | PLACE CONCRETE PAVEMENT 5" | S Y | 66,537 | \$369 | \$5.55 | 1 |
| | 2301.504/01060 | PLACE CONCRETE PAVEMENT 6" | S Y | 366,438 | \$1,822 | \$4.97 | 3 |
| | 2301.504/01065 | PLACE CONCRETE PAVEMENT 6.5" | S Y | 4,935 | \$146 | \$29.50 | 1 |
| | 2301.504/01070 | PLACE CONCRETE PAVEMENT 7" | S Y | 209,961 | \$1,436 | \$6.84 | 2 |
| | 2301.504/01080 | PLACE CONCRETE PAVEMENT 8" | S Y | 582,162 | \$3,410 | \$5.86 | 7 |
| | 2301.504/01085 | PLACE CONCRETE PAVEMENT 8.5" | S Y | 10,539 | \$70 | \$6.60 | 1 |
| | 2301.504/01090 | PLACE CONCRETE PAVEMENT 9" | S Y | 362,825 | \$2,665 | \$7.35 | 3 |
| | 2301.504/01095 | PLACE CONCRETE PAVEMENT 9.5" | S Y | 81,110 | \$587 | \$7.24 | 1 |
| | 2301.508/00010 | SUPPLEMENTAL PAVEMENT REINFORCEMENT | LB | 150,426 | \$263 | \$1.75 | 15 |
| | 2301.511/00010 | STRUCTURAL CONCRETE | C Y | 403,893 | \$32,186 | \$79.69 | 12 |
| | 2301.513/00010 | STRUCTURAL CONCRETE HIGH EARLY | C Y | 207 | \$17 | \$80.00 | 1 |
| | 2301.538/00010 | DOWEL BAR | EACH | 792,483 | \$4,898 | \$6.18 | 24 |

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:39 Tuesday, April 28, 2015 14

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/14 AND 12/31/14
BY ITEM GROUP

231 CONTRACTS - AWARDED TOTAL: \$768,525,644

| ITEM GROUP | ITEM NUMBER | ITEM DESCRIPTION | UNITS | QUANTITY | DOLLARS (000S) | AVERAGE PRICE | CONTRACT OCCURR. |
|------------|----------------|---|-------|----------|----------------|---------------|------------------|
| 2301 | 2301.541/00203 | INTEGRANT CURB DESIGN B3 | L F | 5 | \$0 | \$25.00 | 1 |
| | 2301.541/00706 | INTEGRANT CURB DESIGN V6 | L F | 252 | \$5 | \$18.00 | 1 |
| | 2301.601/00030 | CONCRETE PAVEMENT | LS | 2 | \$5,913 | \$2956500.00 | 2 |
| | 2301.601/01000 | ALTERNATE #2 CONCRETE PAVEMENT | LS | 1 | \$4,750 | \$4750000.00 | 1 |
| | 2301.602/00016 | DRILL & GROUT DOWEL BAR (EPOXY COATED) | EACH | 1,167 | \$16 | \$13.98 | 9 |
| | 2301.602/00020 | DRILL & GROUT REINFORCEMENT BAR | EACH | 581 | \$9 | \$15.00 | 1 |
| | 2301.602/00021 | DRILL & GROUT REINF BAR (EPOXY COATED) | EACH | 8,342 | \$72 | \$8.62 | 24 |
| | 2301.603/00011 | PERMANENT HEADER | L F | 920 | \$27 | \$29.72 | 4 |
| | 2301.603/00030 | JOINT SEALANT | L F | 880 | \$22 | \$24.81 | 3 |
| | 2301.604/00020 | SLAB JACKING | S Y | 160 | \$16 | \$100.00 | 1 |
| | 2301.604/00060 | CONCRETE RUMBLE STRIPS | S Y | 86 | \$6 | \$65.00 | 1 |
| | 2301.604/00110 | CONCRETE PAVEMENT (SPECIAL) | S Y | 693 | \$52 | \$74.41 | 1 |
| | 2301.608/00021 | DRILL & GROUT REINF BARS (EPOXY COATED) | LB | 524 | \$7 | \$12.45 | 2 |
| | 2301.608/00104 | SEAL CONCRETE PAVEMENT JOINTS (3725) | LB | 14,637 | \$51 | \$3.50 | 1 |
| | 2301.901/00030 | CONCRETE PAVEMENT | LS | 1 | \$7,027 | \$7027000.00 | 1 |
| ----- | | | | | | | |
| 2301 | | | | | \$79,596 | | |
| 2302 | 2302.603/11000 | JOINT REPAIR (TYPE A1) | L F | 14,117 | \$36 | \$2.55 | 4 |
| | 2302.603/12000 | JOINT REPAIR (TYPE A2) | L F | 48,360 | \$108 | \$2.24 | 2 |
| | 2302.603/23000 | JOINT & CRACK REPAIR (TYPE B3) | L F | 19,711 | \$395 | \$20.06 | 5 |
| | 2302.603/34010 | FULL DEPTH REPAIR (TYPE CD-LV) | L F | 50 | \$6 | \$126.89 | 1 |
| | 2302.603/34020 | FULL DEPTH REPAIR (TYPE CD-HV) | L F | 86,728 | \$5,210 | \$60.08 | 9 |
| | 2302.604/00080 | CONCRETE GRINDING | S Y | 428,218 | \$983 | \$2.30 | 6 |
| | 2302.604/00130 | PAVEMENT REPLACEMENT (TYPE CX) | S Y | 11,078 | \$1,034 | \$93.30 | 8 |
| | 2302.608/00210 | SUPPLEMENTAL REINF BARS (EPOXY COATED) | LB | 10,926 | \$34 | \$3.12 | 5 |
| | 2302.618/21000 | PARTIAL DEPTH REPAIR (TYPE BA) | S F | 9,625 | \$212 | \$22.05 | 6 |
| | 2302.618/25100 | PARTIAL DEPTH REPAIR SPECIAL (TYPE BE) | S F | 4,567 | \$92 | \$20.18 | 6 |
| | 2302.618/31010 | SPOT FULL DEPTH REPAIR (TYPE C1-LV) | S F | 558 | \$19 | \$34.27 | 2 |
| ----- | | | | | | | |
| 2302 | | | | | \$8,131 | | |
| 2331 | 2331.603/00070 | JOINT ADHESIVE | L F | 978,469 | \$400 | \$0.41 | 19 |
| | 2331.604/00100 | COLD IN-PLACE RECYCLE BIT MIXTURE | S Y | 184,997 | \$316 | \$1.71 | 1 |
| | 2331.609/00010 | BITUMINOUS MATERIAL FOR MIXTURE | TON | 640 | \$375 | \$585.57 | 1 |
| | 2331.619/00010 | CRACK REPAIR SPECIAL | RDST | 10,660 | \$906 | \$85.00 | 1 |
| | 2331.619/00020 | ROUT & SEAL BITUMINOUS PAVEMENT CRACKS | RDST | 13,628 | \$1,540 | \$113.00 | 1 |
| ----- | | | | | | | |
| 2331 | | | | | \$3,537 | | |
| 2353 | 2353.504/00010 | ULTRATHIN BONDED WEARING COURSE | S Y | 341,043 | \$1,733 | \$5.08 | 3 |
| 2354 | 2354.503/00010 | BITUMINOUS MATERIAL FOR MICRO-SURFACING | GAL | 239,701 | \$795 | \$3.31 | 3 |
| | 2354.504/00020 | MICRO-SURFACING SCRATCH COURSE | TON | 2,849 | \$218 | \$76.63 | 3 |

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:39 Tuesday, April 28, 2015 15

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/14 AND 12/31/14
BY ITEM GROUP

231 CONTRACTS - AWARDED TOTAL: \$768,525,644

| ITEM GROUP | ITEM NUMBER | ITEM DESCRIPTION | UNITS | QUANTITY | DOLLARS (000S) | AVERAGE PRICE | CONTRACT OCCURR. |
|------------|----------------|--|-------|-----------|----------------|---------------|------------------|
| 2354 | 2354.504/00030 | MICRO-SURFACING SURFACE COURSE | TON | 4,819 | \$355 | \$73.57 | 3 |
| ----- | 2354 | | | | ----- | | |
| | | | | | \$1,367 | | |
| 2355 | 2355.502/00010 | BITUMINOUS MATERIAL FOR FOG SEAL | GAL | 262,285 | \$536 | \$2.04 | 13 |
| | 2355.502/00011 | BITUMINOUS MATERIAL FOR FOG SEAL SPECIAL | GAL | 958 | \$21 | \$22.00 | 1 |
| ----- | 2355 | | | | ----- | | |
| | | | | | \$557 | | |
| 2356 | 2356.505/00010 | BITUMINOUS MATERIAL FOR SEAL COAT | GAL | 1,012,255 | \$1,559 | \$1.54 | 5 |
| | 2356.506/00010 | BITUMINOUS SEAL COAT | S Y | 3,022,873 | \$2,644 | \$0.87 | 5 |
| ----- | 2356 | | | | ----- | | |
| | | | | | \$4,202 | | |
| 2357 | 2357.606/00010 | BITUMINOUS MATERIAL FOR SHOULDER TACK | GAL | 101,333 | \$301 | \$2.97 | 25 |
| 2360 | 2360.501/12200 | TYPE SP 9.5 WEARING COURSE MIX (2,B) | TON | 2 | \$1 | \$500.00 | 1 |
| | 2360.501/13200 | TYPE SP 9.5 WEARING COURSE MIX (3,B) | TON | 57,917 | \$2,878 | \$49.69 | 7 |
| | 2360.501/13300 | TYPE SP 9.5 WEARING COURSE MIX (3,C) | TON | 56,253 | \$3,402 | \$60.48 | 5 |
| | 2360.501/13600 | TYPE SP 9.5 WEARING COURSE MIX (3,F) | TON | 7,135 | \$473 | \$66.23 | 1 |
| | 2360.501/14200 | TYPE SP 9.5 WEARING COURSE MIX (4,B) | TON | 12,023 | \$599 | \$49.84 | 1 |
| | 2360.501/14600 | TYPE SP 9.5 WEARING COURSE MIX (4,F) | TON | 17,302 | \$1,177 | \$68.00 | 1 |
| | 2360.501/15500 | TYPE SP 9.5 WEARING COURSE MIX (5,E) | TON | 53,031 | \$3,007 | \$56.71 | 2 |
| | 2360.501/22100 | TYPE SP 12.5 WEARING COURSE MIX (2,A) | TON | 12,488 | \$749 | \$59.97 | 2 |
| | 2360.501/22200 | TYPE SP 12.5 WEARING COURSE MIX (2,B) | TON | 127,569 | \$7,561 | \$59.27 | 16 |
| | 2360.501/22300 | TYPE SP 12.5 WEARING COURSE MIX (2,C) | TON | 14,081 | \$872 | \$61.91 | 3 |
| | 2360.501/23200 | TYPE SP 12.5 WEARING COURSE MIX (3,B) | TON | 438,712 | \$23,123 | \$52.71 | 45 |
| | 2360.501/23300 | TYPE SP 12.5 WEARING COURSE MIX (3,C) | TON | 255,197 | \$16,366 | \$64.13 | 21 |
| | 2360.501/23600 | TYPE SP 12.5 WEARING COURSE MIX (3,F) | TON | 10,021 | \$683 | \$68.20 | 1 |
| | 2360.501/24200 | TYPE SP 12.5 WEARING COURSE MIX (4,B) | TON | 107,716 | \$6,313 | \$58.61 | 10 |
| | 2360.501/24300 | TYPE SP 12.5 WEARING COURSE MIX (4,C) | TON | 181,952 | \$11,208 | \$61.60 | 6 |
| | 2360.501/24500 | TYPE SP 12.5 WEARING COURSE MIX (4,E) | TON | 273,043 | \$17,437 | \$63.86 | 17 |
| | 2360.501/24600 | TYPE SP 12.5 WEARING COURSE MIX (4,F) | TON | 92,638 | \$6,838 | \$73.81 | 13 |
| | 2360.501/24900 | TYPE SP 12.5 WEARING COURSE MIX (4,L) | TON | 8,206 | \$487 | \$59.40 | 1 |
| | 2360.501/25500 | TYPE SP 12.5 WEARING COURSE MIX (5,E) | TON | 98,886 | \$6,613 | \$66.87 | 3 |
| | 2360.501/25900 | TYPE SP 12.5 WEARING COURSE MIX (5,L) | TON | 2,862 | \$186 | \$65.00 | 1 |
| | 2360.502/23200 | TYPE SP 12.5 NON WEAR COURSE MIX (3,B) | TON | 26,682 | \$1,574 | \$59.01 | 7 |
| | 2360.502/23300 | TYPE SP 12.5 NON WEAR COURSE MIX (3,C) | TON | 1,500 | \$100 | \$66.93 | 2 |
| | 2360.502/24200 | TYPE SP 12.5 NON WEAR COURSE MIX (4,B) | TON | 83,822 | \$4,854 | \$57.91 | 12 |
| | 2360.502/25200 | TYPE SP 12.5 NON WEAR COURSE MIX (5,B) | TON | 9,795 | \$592 | \$60.48 | 1 |
| | 2360.503/13215 | TYPE SP 9.5 WEAR CRS MIX(3,B)1.5" THICK | S Y | 552,257 | \$2,474 | \$4.48 | 2 |
| | 2360.503/13315 | TYPE SP 9.5 WEAR CRS MIX(3,C) 1.5" THICK | S Y | 17,169 | \$130 | \$7.60 | 2 |
| | 2360.503/13320 | TYPE SP 9.5 WEAR CRS MIX(3,C)2.0" THICK | S Y | 183,077 | \$1,278 | \$6.98 | 3 |
| | 2360.503/22215 | TYPE SP 12.5 WEAR CRS MIX(2,B)1.5" THICK | S Y | 68,321 | \$342 | \$5.00 | 1 |

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:39 Tuesday, April 28, 2015 16

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/14 AND 12/31/14
BY ITEM GROUP

231 CONTRACTS - AWARDED TOTAL: \$768,525,644

| ITEM GROUP | ITEM NUMBER | ITEM DESCRIPTION | UNITS | QUANTITY | DOLLARS (000S) | AVERAGE PRICE | CONTRACT OCCURR. |
|------------|----------------|--|-------|-----------|----------------|---------------|------------------|
| 2360 | 2360.503/22220 | TYPE SP 12.5 WEAR CRS MIX(2,B)2.0" THICK | S Y | 236,116 | \$1,597 | \$6.77 | 3 |
| | 2360.503/23215 | TYPE SP 12.5 WEAR CRS MIX(3,B)1.5" THICK | S Y | 3,516,651 | \$13,611 | \$3.87 | 6 |
| | 2360.503/23220 | TYPE SP 12.5 WEAR CRS MIX(3,B)2.0" THICK | S Y | 583,017 | \$3,460 | \$5.93 | 4 |
| | 2360.503/23315 | TYPE SP 12.5 WEAR CRS MIX(3,C)1.5" THICK | S Y | 682,017 | \$2,939 | \$4.31 | 1 |
| | 2360.503/23320 | TYPE SP 12.5 WEAR CRS MIX(3,C)2.0" THICK | S Y | 453,468 | \$2,789 | \$6.15 | 2 |
| | 2360.503/24215 | TYPE SP 12.5 WEAR CRS MIX(4,B)1.5" THICK | S Y | 35,737 | \$213 | \$5.95 | 1 |
| | 2360.503/24620 | TYPE SP 12.5 WEAR CRS MIX(4,F)2.0" THICK | S Y | 51,100 | \$383 | \$7.50 | 1 |
| | 2360.503/53320 | TYPE SP 12.5 NON WR CRS MIX(3,C)2" THICK | S Y | 15,221 | \$153 | \$10.07 | 3 |
| | 2360.503/54220 | TYPE SP 12.5 NON WR CRS MIX(4,B)2" THICK | S Y | 51,120 | \$332 | \$6.50 | 1 |
| | 2360.505/00150 | TYPE SP 4.75 BIT MIX FOR TIGHT BLADE LEV | TON | 626 | \$54 | \$86.00 | 1 |
| | 2360.505/10100 | TYPE SP 9.5 BIT MIXTURE FOR PATCHING | TON | 250 | \$14 | \$56.00 | 1 |
| | 2360.505/10150 | TYPE SP 9.5 BIT MIX FOR TIGHT BLADE LEV | TON | 4,736 | \$337 | \$71.24 | 2 |
| | 2360.505/20100 | TYPE SP 12.5 BIT MIXTURE FOR PATCHING | TON | 748 | \$82 | \$109.63 | 7 |
| | 2360.601/00010 | BITUMINOUS PAVEMENT | LS | 3 | \$5,099 | \$1699666.67 | 3 |
| | 2360.901/00010 | BITUMINOUS PAVEMENT | LS | 1 | \$931 | \$931,000.00 | 1 |
| ----- | | | | | ----- | | |
| 2360 | | | | | \$153,314 | | |
| 2363 | 2363.509/00010 | BIT MIX FOR PERM ASP STAB STR REL CRSE | TON | 78,482 | \$3,100 | \$39.50 | 6 |
| | 2363.509/00020 | BIT MIX FOR PERM ASPHALT STABLIZED BASE | TON | 16,198 | \$553 | \$34.15 | 1 |
| | 2363.509/00030 | BITUMINOUS MATERIAL FOR MIXTURE | TON | 2,922 | \$1,854 | \$634.43 | 6 |
| ----- | | | | | ----- | | |
| 2363 | | | | | \$5,507 | | |
| 2400 | 2400.601/00110 | BRIDGE A | LS | 3 | \$2,724 | \$908,000.00 | 3 |
| | 2400.601/00120 | BRIDGE B | LS | 3 | \$2,692 | \$897,333.33 | 3 |
| | 2400.601/00130 | BRIDGE C | LS | 2 | \$8,199 | \$4099500.00 | 2 |
| | 2400.601/00140 | BRIDGE D | LS | 2 | \$7,152 | \$3576000.00 | 2 |
| | 2400.601/00150 | BRIDGE E | LS | 1 | \$2,000 | \$2000000.00 | 1 |
| | 2400.601/00160 | BRIDGE F | LS | 1 | \$2,500 | \$2500000.00 | 1 |
| | 2400.601/00170 | BRIDGE G | LS | 1 | \$750 | \$750,000.00 | 1 |
| | 2400.601/00180 | BRIDGE H | LS | 1 | \$750 | \$750,000.00 | 1 |
| | 2400.601/00190 | BRIDGE I | LS | 1 | \$4,625 | \$4625000.00 | 1 |
| ----- | | | | | ----- | | |
| 2400 | | | | | \$31,392 | | |
| 2401 | 2401.501/01143 | STRUCTURAL CONCRETE (1A43) | C Y | 4,942 | \$2,036 | \$412.01 | 13 |
| | 2401.501/01362 | STRUCTURAL CONCRETE (1C62) | C Y | 28 | \$6 | \$208.00 | 1 |
| | 2401.501/03636 | STRUCTURAL CONCRETE (3Y36) | C Y | 727 | \$206 | \$283.00 | 3 |
| | 2401.501/03643 | STRUCTURAL CONCRETE (3Y43) | C Y | 9,026 | \$5,790 | \$641.47 | 28 |
| | 2401.511/03633 | STRUCTURAL CONCRETE (3Y33) | S F | 7,497 | \$236 | \$31.50 | 1 |
| | 2401.512/03630 | BRIDGE SLAB CONCRETE (3Y33HP) | S F | 146,317 | \$3,142 | \$21.47 | 9 |
| | 2401.512/03631 | BRIDGE SLAB CONCRETE (3Y33LCHPC) | S F | 3,561 | \$89 | \$25.00 | 1 |
| | 2401.512/03633 | BRIDGE SLAB CONCRETE (3Y33) | S F | 6,936 | \$318 | \$45.90 | 2 |

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:39 Tuesday, April 28, 2015 17

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/14 AND 12/31/14
BY ITEM GROUP

231 CONTRACTS - AWARDED TOTAL: \$768,525,644

| ITEM GROUP | ITEM NUMBER | ITEM DESCRIPTION | UNITS | QUANTITY | DOLLARS (000S) | AVERAGE PRICE | CONTRACT OCCURR. |
|------------|----------------|---|-------|-----------|----------------|---------------|------------------|
| 2401 | 2401.512/03634 | BRIDGE SLAB CONCRETE (3Y33A) | S F | 3,452 | \$79 | \$23.00 | 1 |
| | 2401.512/03636 | BRIDGE SLAB CONCRETE (3Y36) | S F | 16,717 | \$310 | \$18.53 | 2 |
| | 2401.512/03639 | BRIDGE SLAB CONCRETE (3Y36LCHPC) | S F | 9,361 | \$272 | \$29.05 | 2 |
| | 2401.512/03640 | BRIDGE SLAB CONCRETE (3Y36HP) | S F | 48,591 | \$826 | \$17.00 | 2 |
| | 2401.513/00346 | TYPE CURB RAILING CONCRETE (3Y46) | L F | 552 | \$37 | \$67.65 | 2 |
| | 2401.513/01047 | TYPE F SPECIAL RAILING CONCRETE (3Y46A) | L F | 560 | \$53 | \$95.50 | 1 |
| | 2401.513/01146 | TYPE F (TL-4) RAILING CONCRETE (3Y46) | L F | 4,767 | \$348 | \$72.96 | 9 |
| | 2401.513/01147 | TYPE F (TL-4) RAILING CONCRETE (3Y46A) | L F | 197 | \$17 | \$85.00 | 1 |
| | 2401.513/01246 | TYPE MOD F (TL-4) RAILING CONCRETE(3Y46) | L F | 5,169 | \$377 | \$73.02 | 11 |
| | 2401.513/01247 | TYPE MOD F (TL-4)RAILING CONCRETE(3Y46A) | L F | 6,189 | \$425 | \$68.70 | 6 |
| | 2401.513/01746 | TYPE F (TL-5)W GLR SCR N RAIL CONC (3Y46) | L F | 477 | \$52 | \$110.00 | 1 |
| | 2401.513/07145 | TYPE P-1 (TL-2) RAILING CONCRETE (3Y46) | L F | 805 | \$71 | \$87.92 | 2 |
| | 2401.513/07146 | TYPE MOD P-1 (TL-2) RAILING CONC (3Y46) | L F | 1,375 | \$123 | \$89.75 | 4 |
| | 2401.513/07246 | TYPE P-2 (TL-4) RAILING CONCRETE (3Y46) | L F | 1,830 | \$186 | \$101.38 | 3 |
| | 2401.513/07247 | TYPE MOD P-2 (TL-4) RAILING CONC (3Y46) | L F | 1,250 | \$125 | \$100.00 | 1 |
| | 2401.514/03648 | GLARE SCREEN MEDIAN BARRIER CONC (3Y46) | L F | 262 | \$22 | \$83.80 | 1 |
| | 2401.514/06646 | SPLIT MEDIAN BARRIER CONC (3Y46) | L F | 3,016 | \$198 | \$65.52 | 2 |
| | 2401.514/08146 | TYPE S (TL-2) MEDIAN CONCRETE (3Y46) | L F | 459 | \$39 | \$84.90 | 1 |
| | 2401.515/03646 | SIDEWALK CONCRETE (3Y46) | S F | 8,424 | \$104 | \$12.38 | 3 |
| | 2401.516/03646 | RAISED MEDIAN CONCRETE (3Y46) | S F | 4,947 | \$54 | \$10.83 | 3 |
| | 2401.521/00025 | STRUCTURE EXCAVATION CLASS E | C Y | 2,936 | \$53 | \$18.00 | 1 |
| | 2401.541/00010 | REINFORCEMENT BARS | LB | 437,530 | \$499 | \$1.14 | 13 |
| | 2401.541/00011 | REINFORCEMENT BARS (EPOXY COATED) | LB | 4,140,314 | \$5,134 | \$1.24 | 39 |
| | 2401.541/00020 | REINFORCEMENT BARS (STAINLESS STEEL) | LB | 14,520 | \$98 | \$6.73 | 9 |
| | 2401.541/00026 | REINFORCEMENT BARS (STAINLESS-60KSI) | LB | 3,250 | \$16 | \$5.04 | 6 |
| | 2401.542/00010 | STEEL FABRIC | LB | 8,000 | \$21 | \$2.60 | 1 |
| | 2401.601/00010 | STRUCTURE EXCAVATION | LS | 22 | \$476 | \$21,642.32 | 22 |
| | 2401.601/00075 | FOUNDATION PREPARATION | LS | 2 | \$25 | \$12,500.00 | 2 |
| | 2401.601/00100 | FOUNDATION PREPARATION PIER | LS | 1 | \$16 | \$15,500.00 | 1 |
| | 2401.601/00110 | | | 1 | \$250 | \$250,000.00 | 1 |
| | 2401.601/00120 | | | 1 | \$200 | \$200,000.00 | 1 |
| | 2401.601/00300 | FOUNDATION PREP PILE BENT PIERS | LS | 2 | \$45 | \$22,500.00 | 2 |
| | 2401.602/00002 | DOWEL BAR ASSEMBLY (EPOXY COATED) | EACH | 20 | \$1 | \$25.00 | 1 |
| | 2401.602/00465 | CAST STONE CAP ASSEMBLY | EACH | 17 | \$11 | \$640.00 | 1 |
| | 2401.602/00478 | CONCRETE END POST | EACH | 24 | \$64 | \$2,683.33 | 3 |
| | 2401.603/08010 | SUPPLEMENTAL DESCRIPTION | L F | 83 | \$14 | \$168.00 | 1 |
| | 2401.607/03713 | STRUCTURAL CONCRETE (3JM) | C Y | 878 | \$411 | \$467.85 | 2 |
| | 2401.618/00002 | SPECIAL SURFACE FINISH (INPLACE) | S F | 49,160 | \$110 | \$2.24 | 13 |
| | 2401.618/00300 | BRIDGE DECK PLANING | S F | 331,285 | \$242 | \$0.73 | 13 |
| | 2401.618/03633 | STRUCTURAL CONCRETE (3Y33) SPECIAL | S F | 1,327 | \$30 | \$22.61 | 7 |
| | 2401.618/03634 | STRUCTURAL CONCRETE (3Y33A) SPECIAL | S F | 1,268 | \$6 | \$4.50 | 3 |
| | 2401.618/04001 | BRIDGE SLAB CONCRETE (3YHPC-M) | S F | 28,139 | \$708 | \$25.16 | 5 |
| | 2401.618/04002 | BRIDGE SLAB CONCRETE (3YHPC-S) | S F | 105,923 | \$3,252 | \$30.70 | 3 |
| | 2401.618/04003 | BRIDGE SLAB CONCRETE (3YLCHPC-M) | S F | 9,990 | \$290 | \$29.00 | 1 |
| ----- | | | | | ----- | | |
| 2401 | | | | | \$27,512 | | |

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:39 Tuesday, April 28, 2015 18

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/14 AND 12/31/14
BY ITEM GROUP

231 CONTRACTS - AWARDED TOTAL: \$768,525,644

| ITEM GROUP | ITEM NUMBER | ITEM DESCRIPTION | UNITS | QUANTITY | DOLLARS (000S) | AVERAGE PRICE | CONTRACT OCCURR. |
|------------|----------------|--|-------|-----------|----------------|---------------|------------------|
| 2402 | 2402.521/00006 | STRUCTURAL STEEL (3306) | LB | 100,610 | \$97 | \$0.97 | 2 |
| | 2402.521/00009 | STRUCTURAL STEEL (3309) | LB | 1,093,488 | \$2,447 | \$2.24 | 5 |
| | 2402.532/00009 | FURNISHING STRUCTURAL STEEL (3309) | LB | 28,860 | \$251 | \$8.71 | 1 |
| | 2402.533/00001 | ERECTING STRUCTURAL METALS | LB | 1,146,080 | \$298 | \$0.26 | 1 |
| | 2402.546/00010 | FLOOR DRAIN TYPE SPECIAL | EACH | 16 | \$48 | \$3,000.00 | 1 |
| | 2402.546/07020 | FLOOR DRAIN TYPE B702 | EACH | 4 | \$2 | \$500.00 | 1 |
| | 2402.583/00010 | ORNAMENTAL METAL RAILING | L F | 721 | \$101 | \$139.68 | 3 |
| | 2402.583/00020 | ORNAMENTAL METAL RAILING TYPE SPECIAL | L F | 1,432 | \$256 | \$179.09 | 8 |
| | 2402.583/00101 | ORNAMENTAL METAL RAILING TYPE SPECIAL 1 | L F | 818 | \$141 | \$172.06 | 3 |
| | 2402.583/00102 | ORNAMENTAL METAL RAILING TYPE SPECIAL 2 | L F | 248 | \$35 | \$143.00 | 1 |
| | 2402.583/00110 | ORNAMENTAL METAL RAILING TYPE MPLS | L F | 52 | \$18 | \$340.00 | 1 |
| | 2402.584/00010 | STRUCTURAL TUBE RAILING DESIGN WYOMING | L F | 366 | \$63 | \$172.54 | 2 |
| | 2402.584/00013 | STRUCTURAL TUBE RAILING DES WYOMING TL-3 | L F | 190 | \$35 | \$183.00 | 1 |
| | 2402.584/00101 | STRUCTURAL TUBE RAILING DESIGN T-1 | L F | 534 | \$58 | \$109.15 | 2 |
| | 2402.585/00010 | PIPE RAILING | L F | 415 | \$51 | \$123.98 | 4 |
| | 2402.590/02000 | ELASTOMERIC BEARING PAD | EACH | 4 | \$1 | \$240.00 | 1 |
| | 2402.590/02001 | ELASTOMERIC BEARING PAD TYPE 1 | EACH | 180 | \$31 | \$170.28 | 12 |
| | 2402.591/00400 | EXPANSION JOINT DEVICES TYPE 4 | L F | 2,573 | \$356 | \$138.23 | 15 |
| | 2402.591/00500 | EXPANSION JOINT DEVICES TYPE 5 | L F | 2,024 | \$281 | \$139.07 | 10 |
| | 2402.595/00010 | BEARING ASSEMBLY | EACH | 596 | \$865 | \$1,450.93 | 16 |
| | 2402.601/00035 | INSPECT COVER PLATE WELDS | LS | 1 | \$8 | \$7,500.00 | 1 |
| | 2402.601/00045 | ERECT STRUCTURAL METALS | LS | 1 | \$34 | \$34,000.00 | 1 |
| | 2402.601/00200 | REMOVE SUPPORT BRACKETS | LS | 1 | \$75 | \$75,000.00 | 1 |
| | 2402.601/00300 | REPAIR ORNAMENTAL METAL RAILING | LS | 1 | \$5 | \$4,500.00 | 1 |
| | 2402.602/00009 | INSTALL BEARING ASSEMBLIES | EACH | 16 | \$6 | \$396.88 | 2 |
| | 2402.602/00010 | INSTALL ELASTOMERIC BEARING PADS | EACH | 4 | \$1 | \$275.00 | 1 |
| | 2402.602/00011 | INSTALL POT-TYPE BEARING ASSEMBLIES | EACH | 16 | \$24 | \$1,500.00 | 1 |
| | 2402.602/00050 | WELD REPAIR | EACH | 2 | \$1 | \$500.00 | 1 |
| | 2402.602/00070 | TAPERED BEARING PLATE ASSEMBLY | EACH | 12 | \$11 | \$900.00 | 1 |
| | 2402.602/00100 | SHEAR STUDS | EACH | 39,106 | \$352 | \$9.01 | 5 |
| | 2402.602/00200 | ULTRASONIC IMPACT TREATMENT | EACH | 40 | \$25 | \$625.00 | 1 |
| | 2402.602/08010 | SUPPLEMENTAL DESCRIPTION | EACH | 55 | \$282 | \$5,118.18 | 5 |
| | 2402.603/00006 | INSTALL EXPANSION JOINT DEVICES | L F | 162 | \$49 | \$300.00 | 1 |
| | 2402.603/00200 | SALVAGE & INSTALL METAL RAILING | L F | 394 | \$39 | \$100.00 | 1 |
| | 2402.603/01060 | MODULAR BRIDGE JOINT SYSTEM TYPE 6 | L F | 52 | \$54 | \$1,041.85 | 1 |
| | 2402.603/01090 | MODULAR BRIDGE JOINT SYSTEM TYPE 9 | L F | 253 | \$398 | \$1,573.38 | 2 |
| | 2402.603/01120 | MODULAR BRIDGE JOINT SYSTEM TYPE 12 | L F | 63 | \$32 | \$500.00 | 1 |
| | 2402.603/08010 | SUPPLEMENTAL DESCRIPTION | L F | 3,674 | \$318 | \$86.63 | 2 |
| ----- | | | | | ----- | | |
| 2402 | | | | | \$7,148 | | |
| 2403 | 2403.501/00001 | UNTREATED TIMBER | MBM | 26 | \$87 | \$3,340.00 | 1 |
| 2404 | 2404.501/00200 | CONCRETE WEARING COURSE (3U17A) | S F | 192,626 | \$913 | \$4.74 | 11 |

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:39 Tuesday, April 28, 2015 19

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/14 AND 12/31/14
BY ITEM GROUP

231 CONTRACTS - AWARDED TOTAL: \$768,525,644

| ITEM GROUP | ITEM NUMBER | ITEM DESCRIPTION | UNITS | QUANTITY | DOLLARS (000S) | AVERAGE PRICE | CONTRACT OCCURR. |
|------------|----------------|---|-------|----------|----------------|---------------|------------------|
| 2404 | 2404.618/00100 | CHIP SEAL WEARING COURSE | S F | 103,704 | \$390 | \$3.76 | 3 |
| | 2404.618/00200 | CONCRETE WEARING COURSE (3U17A) | S F | 21,015 | \$152 | \$7.23 | 3 |
| | 2404.618/00250 | CONCRETE WEARING COURSE (3U17A) 2.0" | S F | 157,794 | \$582 | \$3.69 | 4 |
| | 2404.618/00255 | CONCRETE WEARING COURSE (3U17A) 2.5" | S F | 137,793 | \$758 | \$5.50 | 5 |
| | 2404.618/00262 | CONCRETE WEARING COURSE (3U17A) 3.0" | S F | 7,436 | \$65 | \$8.80 | 1 |
| ----- | | | | | ----- | | |
| 2404 | | | | | \$2,860 | | |
| 2405 | 2405.502/00686 | PRESTRESSED CONCRETE BEAMS 27M | L F | 3,091 | \$613 | \$198.42 | 3 |
| | 2405.502/00916 | PRESTRESSED CONCRETE BEAMS 36M | L F | 4,541 | \$995 | \$219.22 | 7 |
| | 2405.502/10022 | PRESTRESSED CONCRETE BEAMS 22RB | L F | 613 | \$138 | \$225.00 | 1 |
| | 2405.502/20045 | PRESTRESSED CONCRETE BEAMS MN45 | L F | 9,113 | \$1,819 | \$199.62 | 6 |
| | 2405.502/20054 | PRESTRESSED CONCRETE BEAMS MN54 | L F | 5,110 | \$1,107 | \$216.56 | 4 |
| | 2405.502/30082 | PRESTRESSED CONCRETE BEAMS 82 MW | L F | 1,865 | \$681 | \$365.00 | 1 |
| | 2405.502/40045 | PRESTRESSED CONCRETE BEAMS 45 SPECIAL | L F | 409 | \$161 | \$394.23 | 2 |
| | 2405.502/50036 | PRESTRESSED CONCRETE BEAMS 36" HISTORIC | L F | 305 | \$172 | \$565.00 | 1 |
| | 2405.511/00916 | DIAPHRAGMS FOR TYPE 36M PREST BEAMS | L F | 824 | \$52 | \$63.45 | 7 |
| | 2405.511/20045 | DIAPHRAGMS FOR TYPE MN45 PREST BEAMS | L F | 2,038 | \$93 | \$45.72 | 6 |
| | 2405.511/20054 | DIAPHRAGMS FOR TYPE MN54 PREST BEAMS | L F | 1,099 | \$74 | \$67.40 | 4 |
| | 2405.511/30082 | DIAPHRAGMS FOR TYPE 82 MW PREST BEAMS | L F | 374 | \$45 | \$120.00 | 1 |
| ----- | | | | | ----- | | |
| 2405 | | | | | \$5,951 | | |
| 2406 | 2406.531/00588 | EXPANSION JOINTS, DESIGN E8H | L F | 4,736 | \$392 | \$82.82 | 24 |
| | 2406.553/00010 | BRIDGE APPROACH PANELS | S Y | 15,946 | \$3,222 | \$202.08 | 32 |
| | 2406.603/00589 | EXPANSION JOINTS, DESIGN E8 SPECIAL | L F | 668 | \$105 | \$157.10 | 3 |
| ----- | | | | | ----- | | |
| 2406 | | | | | \$3,719 | | |
| 2411 | 2411.501/01143 | STRUCTURAL CONCRETE (1A43) | C Y | 1,695 | \$651 | \$384.15 | 4 |
| | 2411.501/01362 | STRUCTURAL CONCRETE (1C62) | C Y | 1,113 | \$304 | \$273.03 | 2 |
| | 2411.501/03141 | STRUCTURAL CONCRETE (3A41) | C Y | 3 | \$5 | \$1,500.00 | 1 |
| | 2411.501/03243 | STRUCTURAL CONCRETE (3Y43) | C Y | 2,443 | \$1,332 | \$545.15 | 7 |
| | 2411.501/03246 | STRUCTURAL CONCRETE (3Y46) | C Y | 1 | \$3 | \$3,311.00 | 1 |
| | 2411.501/03546 | STRUCTURAL CONCRETE (3B46) | C Y | 26 | \$71 | \$2,730.00 | 1 |
| | 2411.507/00008 | CONCRETE FOOTING | EACH | 20 | \$10 | \$508.22 | 1 |
| | 2411.507/00009 | CONCRETE FLUME | EACH | 1 | \$1 | \$500.00 | 1 |
| | 2411.507/00012 | CONCRETE SURGE BASIN | EACH | 1 | \$2 | \$2,250.00 | 1 |
| | 2411.507/00025 | CONCRETE DROP WALL | EACH | 1 | \$14 | \$14,000.00 | 1 |
| | 2411.507/00040 | CONCRETE WEIR | EACH | 4 | \$10 | \$2,600.00 | 1 |
| | 2411.507/00045 | CONCRETE STAIRWAY | EACH | 4 | \$10 | \$2,612.19 | 2 |
| | 2411.507/00060 | CONCRETE END POST | EACH | 2 | \$6 | \$3,000.00 | 1 |
| | 2411.507/00065 | CONCRETE INLET PAD | EACH | 55 | \$62 | \$1,119.20 | 4 |
| | 2411.511/00011 | STRUCTURE EXCAVATION CLASS E | C Y | 655 | \$25 | \$38.00 | 1 |

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:39 Tuesday, April 28, 2015 20

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/14 AND 12/31/14
BY ITEM GROUP

231 CONTRACTS - AWARDED TOTAL: \$768,525,644

| ITEM GROUP | ITEM NUMBER | ITEM DESCRIPTION | UNITS | QUANTITY | DOLLARS (000S) | AVERAGE PRICE | CONTRACT OCCURR. |
|------------|----------------|------------------------------------|-------|----------|----------------|---------------|------------------|
| 2411 | 2411.511/00013 | STRUCTURE EXCAVATION CLASS U | C Y | 18,513 | \$99 | \$5.33 | 5 |
| | 2411.521/00030 | GRANULAR BACKFILL (CV) | C Y | 2,113 | \$61 | \$28.99 | 3 |
| | 2411.541/00010 | REINFORCEMENT BARS | LB | 201,437 | \$197 | \$0.98 | 5 |
| | 2411.541/00011 | REINFORCEMENT BARS (EPOXY COATED) | LB | 337,516 | \$369 | \$1.09 | 7 |
| | 2411.601/00003 | MINOR STRUCTURES | LS | 2 | \$135 | \$67,500.50 | 2 |
| | 2411.601/00010 | DRAINAGE SYSTEM | LS | 2 | \$16 | \$8,000.00 | 2 |
| | 2411.601/00085 | RETAINING WALLS | LS | 3 | \$8,218 | \$2739170.67 | 3 |
| | 2411.602/00001 | PLUG & ABANDON CATTLE PASS | EACH | 10 | \$113 | \$11,268.97 | 5 |
| | 2411.602/00070 | PRECAST CONCRETE CAP | EACH | 10 | \$12 | \$1,200.00 | 2 |
| | 2411.602/00081 | TIEBACK TYPE 1 | EACH | 92 | \$121 | \$1,320.00 | 1 |
| | 2411.603/00005 | CONCRETE RETAINING WALL | L F | 52 | \$11 | \$206.00 | 1 |
| | 2411.603/00008 | CONCRETE PARAPET WALL | L F | 56 | \$8 | \$137.00 | 1 |
| | 2411.603/00100 | INSTALL RETAINING WALL | L F | 95 | \$8 | \$79.15 | 1 |
| | 2411.604/00002 | RECONSTRUCT STONE RETAINING WALL | S Y | 25 | \$3 | \$120.00 | 1 |
| | 2411.604/00003 | CONSTRUCT STONE WALL | S Y | 59 | \$39 | \$665.00 | 1 |
| | 2411.604/00010 | CONCRETE RETAINING WALL (SPECIAL) | S Y | 322 | \$778 | \$2,415.00 | 1 |
| | 2411.604/00012 | CONCRETE MASONRY WALL | S Y | 348 | \$64 | \$185.00 | 1 |
| | 2411.604/00014 | CONCRETE BLOCK RETAINING WALL | S Y | 307 | \$147 | \$480.00 | 1 |
| | 2411.604/00033 | REINFORCED SOIL SLOPE | S Y | 1,695 | \$119 | \$70.20 | 1 |
| | 2411.604/00060 | BOX CULVERT SPALL REPAIR | S Y | 4 | \$2 | \$525.00 | 1 |
| | 2411.604/00110 | MECHANICALLY STABILIZED EARTH WALL | S Y | 1,850 | \$488 | \$264.00 | 1 |
| | 2411.604/00184 | STONE MASONRY VENEER 4.0" THICK | S Y | 881 | \$229 | \$260.00 | 1 |
| | 2411.607/00010 | CONCRETE STEPS | C Y | 55 | \$47 | \$860.00 | 1 |
| | 2411.618/00005 | MODULAR BLOCK RETAINING WALL | S F | 2,615 | \$110 | \$42.06 | 3 |
| | 2411.618/00009 | SOLDIER PILE WALL | S F | 3,849 | \$828 | \$215.22 | 2 |
| | 2411.618/00220 | ANTI-GRAFFITI COATING | S F | 78,878 | \$88 | \$1.11 | 12 |
| | 2411.618/00310 | ARCH SURFACE FINISH (SINGLE COLOR) | S F | 15,458 | \$19 | \$1.23 | 4 |
| | 2411.618/00320 | ARCH SURFACE FINISH (MULTI COLOR) | S F | 56,257 | \$140 | \$2.49 | 10 |
| | 2411.618/00515 | ARCH CONC TEXTURE (FRACTURED FIN) | S F | 1,398 | \$63 | \$45.00 | 1 |
| | 2411.618/00517 | ARCH CONC TEXTURE (THIN BRICK) | S F | 146 | \$4 | \$27.50 | 1 |
| | 2411.618/00530 | ARCH CONC TEXTURE (ASHLAR STONE) | S F | 50,427 | \$340 | \$6.75 | 8 |
| | 2411.618/00532 | ARCH CONC TEXTURE (THIN BRICK) | S F | 1,431 | \$40 | \$28.00 | 1 |
| | 2411.618/00535 | ARCH CONC TEXTURE (CUT STONE) | S F | 8,421 | \$88 | \$10.45 | 2 |
| | 2411.618/00544 | ARCH CONC TEXTURE (RUBBLE STONE) | S F | 2,469 | \$37 | \$15.00 | 1 |
| ----- | | | | | ----- | | |
| 2411 | | | | | \$15,547 | | |
| 2412 | 2412.511/04060 | 4X6 PRECAST CONCRETE BOX CULVERT | L F | 72 | \$55 | \$766.17 | 1 |
| | 2412.511/06060 | 6X6 PRECAST CONCRETE BOX CULVERT | L F | 124 | \$67 | \$543.55 | 2 |
| | 2412.511/08040 | 8X4 PRECAST CONCRETE BOX CULVERT | L F | 325 | \$168 | \$516.06 | 2 |
| | 2412.511/08050 | 8X5 PRECAST CONCRETE BOX CULVERT | L F | 218 | \$115 | \$527.00 | 1 |
| | 2412.511/08060 | 8X6 PRECAST CONCRETE BOX CULVERT | L F | 48 | \$42 | \$875.00 | 1 |
| | 2412.511/08080 | 8X8 PRECAST CONCRETE BOX CULVERT | L F | 112 | \$78 | \$700.00 | 1 |
| | 2412.511/09050 | 9X5 PRECAST CONCRETE BOX CULVERT | L F | 62 | \$56 | \$900.00 | 1 |

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:39 Tuesday, April 28, 2015 21

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/14 AND 12/31/14
BY ITEM GROUP

231 CONTRACTS - AWARDED TOTAL: \$768,525,644

| ITEM GROUP | ITEM NUMBER | ITEM DESCRIPTION | UNITS | QUANTITY | DOLLARS (000S) | AVERAGE PRICE | CONTRACT OCCURR. |
|------------|----------------|--|-------|----------|----------------|---------------|------------------|
| 2412 | 2412.511/10050 | 10X5 PRECAST CONCRETE BOX CULVERT | L F | 52 | \$57 | \$1,100.00 | 1 |
| | 2412.511/10060 | 10X6 PRECAST CONCRETE BOX CULVERT | L F | 84 | \$57 | \$675.00 | 1 |
| | 2412.511/10080 | 10X8 PRECAST CONCRETE BOX CULVERT | L F | 86 | \$71 | \$830.00 | 1 |
| | 2412.511/12050 | 12X5 PRECAST CONCRETE BOX CULVERT | L F | 60 | \$69 | \$1,150.00 | 1 |
| | 2412.511/12060 | 12X6 PRECAST CONCRETE BOX CULVERT | L F | 70 | \$53 | \$750.00 | 1 |
| | 2412.511/12070 | 12X7 PRECAST CONCRETE BOX CULVERT | L F | 482 | \$337 | \$700.00 | 1 |
| | 2412.511/12100 | 12X10 PRECAST CONCRETE BOX CULVERT | L F | 241 | \$181 | \$750.00 | 1 |
| | 2412.511/14080 | 14X8 PRECAST CONCRETE BOX CULVERT | L F | 196 | \$171 | \$871.00 | 1 |
| | 2412.511/14100 | 14X10 PRECAST CONCRETE BOX CULVERT | L F | 128 | \$125 | \$975.00 | 1 |
| | 2412.511/16050 | 16X5 PRECAST CONCRETE BOX CULVERT | L F | 86 | \$82 | \$950.00 | 1 |
| | 2412.511/16100 | 16X10 PRECAST CONCRETE BOX CULVERT | L F | 80 | \$84 | \$1,050.00 | 1 |
| | 2412.512/04060 | 4X6 PRECAST CONCRETE BOX CULV END SECT | EACH | 2 | \$29 | \$14,728.12 | 1 |
| | 2412.512/06060 | 6X6 PRECAST CONCRETE BOX CULV END SECT | EACH | 3 | \$17 | \$5,700.00 | 2 |
| | 2412.512/08040 | 8X4 PRECAST CONCRETE BOX CULV END SECT | EACH | 4 | \$29 | \$7,217.50 | 2 |
| | 2412.512/08050 | 8X5 PRECAST CONCRETE BOX CULV END SECT | EACH | 2 | \$12 | \$5,966.00 | 1 |
| | 2412.512/08060 | 8X6 PRECAST CONCRETE BOX CULV END SECT | EACH | 2 | \$16 | \$7,750.00 | 1 |
| | 2412.512/08080 | 8X8 PRECAST CONCRETE BOX CULV END SECT | EACH | 2 | \$20 | \$10,000.00 | 1 |
| | 2412.512/09050 | 9X5 PRECAST CONCRETE BOX CULV END SECT | EACH | 2 | \$18 | \$8,750.00 | 1 |
| | 2412.512/10050 | 10X5 PRECAST CONCRETE BOX CULV END SECT | EACH | 2 | \$13 | \$6,500.00 | 1 |
| | 2412.512/10060 | 10X6 PRECAST CONCRETE BOX CULV END SECT | EACH | 2 | \$15 | \$7,500.00 | 1 |
| | 2412.512/10080 | 10X8 PRECAST CONCRETE BOX CULV END SECT | EACH | 2 | \$26 | \$12,800.00 | 1 |
| | 2412.512/12050 | 12X5 PRECAST CONCRETE BOX CULV END SECT | EACH | 1 | \$11 | \$10,500.00 | 1 |
| | 2412.512/12060 | 12X6 PRECAST CONCRETE BOX CULV END SECT | EACH | 2 | \$18 | \$9,000.00 | 1 |
| | 2412.512/12070 | 12X7 PRECAST CONCRETE BOX CULV END SECT | EACH | 8 | \$104 | \$13,000.00 | 1 |
| | 2412.512/12100 | 12X10 PRECAST CONCRETE BOX CULV END SECT | EACH | 4 | \$64 | \$16,000.00 | 1 |
| | 2412.512/14080 | 14X8 PRECAST CONCRETE BOX CULV END SECT | EACH | 2 | \$24 | \$11,950.00 | 1 |
| | 2412.512/14100 | 14X10 PRECAST CONCRETE BOX CULV END SECT | EACH | 4 | \$72 | \$18,000.00 | 1 |
| | 2412.512/16050 | 16X5 PRECAST CONCRETE BOX CULV END SEC | EACH | 2 | \$30 | \$15,000.00 | 1 |
| | 2412.512/16100 | 16X10 PRECAST CONCRETE BOX CULV END SEC | EACH | 2 | \$37 | \$18,500.00 | 1 |
| ----- | | | | | ----- | | |
| 2412 | | | | | \$2,421 | | |
| 2422 | 2422.601/00005 | NOISE WALLS | LS | 2 | \$2,320 | \$1160000.00 | 2 |
| | 2422.603/00090 | GLUE LAMINATED RUB RAIL | L F | 2,336 | \$231 | \$99.00 | 1 |
| | 2422.603/03606 | CONCRETE POSTS 12"X12" | L F | 2,133 | \$155 | \$72.50 | 1 |
| | 2422.603/03609 | CONCRETE POSTS 12"X18" | L F | 41,720 | \$2,222 | \$53.26 | 3 |
| | 2422.618/00010 | WOOD NOISE ATTENUATOR WALL | S F | 19,156 | \$211 | \$11.00 | 1 |
| | 2422.618/00040 | REPAIR WOOD NOISE WALL | S F | 34,010 | \$429 | \$12.61 | 1 |
| | 2422.618/00050 | WOOD NOISE BARRIER | S F | 210,173 | \$2,121 | \$10.09 | 2 |
| ----- | | | | | ----- | | |
| 2422 | | | | | \$7,688 | | |
| 2433 | 2433.502/00015 | REMOVE CONCRETE | C Y | 62 | \$46 | \$740.97 | 3 |
| | 2433.505/00001 | REMOVE CONCRETE BRIDGE DECK | S F | 3,572 | \$36 | \$10.00 | 1 |

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:39 Tuesday, April 28, 2015 22

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/14 AND 12/31/14
BY ITEM GROUP

231 CONTRACTS - AWARDED TOTAL: \$768,525,644

| ITEM GROUP | ITEM NUMBER | ITEM DESCRIPTION | UNITS | QUANTITY | DOLLARS (000S) | AVERAGE PRICE | CONTRACT OCCURR. |
|------------|----------------|--|-------|----------|----------------|---------------|------------------|
| 2433 | 2433.505/00004 | REMOVE CONCRETE SLAB, OVERLAY AND RAIL | S F | 146,784 | \$1,726 | \$11.76 | 5 |
| | 2433.505/00005 | REMOVE CONC SLAB, CURBS, OVERLAY, RAIL | S F | 30,466 | \$1,009 | \$33.14 | 3 |
| | 2433.505/00007 | REMOVE CONCRETE WEARING COURSE | S F | 229,793 | \$346 | \$1.51 | 5 |
| | 2433.505/00011 | REMOVE SLAB TYPE 1 | S F | 13,970 | \$267 | \$19.14 | 8 |
| | 2433.505/00013 | REMOVE SLAB TYPE 3 | S F | 2,595 | \$107 | \$41.27 | 10 |
| | 2433.505/00030 | REMOVE SLOPE PAVING | S F | 9,368 | \$64 | \$6.78 | 2 |
| | 2433.506/00025 | REMOVE CONCRETE MEDIAN | L F | 378 | \$31 | \$83.00 | 1 |
| | 2433.506/00026 | REMOVE CONCRETE CURB & RAIL | L F | 3,027 | \$158 | \$52.29 | 2 |
| | 2433.506/00027 | REMOVE BRIDGE SLAB & RAIL | L F | 83 | \$52 | \$625.00 | 1 |
| | 2433.506/00028 | REMOVE BRIDGE CURBS & RAIL | L F | 1,972 | \$118 | \$59.97 | 2 |
| | 2433.506/00050 | REMOVE BRIDGE RAIL | L F | 112 | \$6 | \$50.00 | 1 |
| | 2433.509/00020 | REMOVE CONCRETE BEAM | EACH | 22 | \$122 | \$5,565.91 | 4 |
| | 2433.509/00030 | REMOVE CONCRETE END POST | EACH | 24 | \$13 | \$545.83 | 2 |
| | 2433.516/00001 | ANCHORAGES TYPE 1 | EACH | 12 | \$1 | \$80.00 | 1 |
| | 2433.516/00002 | ANCHORAGES TYPE 2 | EACH | 80 | \$5 | \$64.00 | 1 |
| | 2433.516/00110 | ANCHORAGES TYPE REINF BARS | EACH | 13,674 | \$321 | \$23.45 | 17 |
| | 2433.601/00010 | REPAIR AGGREGATE SLOPE PAVING | LS | 1 | \$32 | \$31,850.00 | 1 |
| | 2433.601/00100 | REMOVE MISC STRUCTURES | LS | 1 | \$1 | \$500.00 | 1 |
| | 2433.601/00200 | RAISE BRIDGE | LS | 1 | \$31 | \$31,230.57 | 1 |
| | 2433.601/00301 | RECONSTRUCT FOUNDATION TYPE 1 | LS | 1 | \$165 | \$165,000.00 | 1 |
| | 2433.601/00500 | TEMPORARY STRUCTURAL SUPPORT | LS | 1 | \$250 | \$250,000.00 | 1 |
| | 2433.601/08010 | SUPPLEMENTAL DESCRIPTION | LS | 2 | \$363 | \$181,722.50 | 2 |
| | 2433.602/00020 | GREASE EXP BEARING ASSEMBLIES | EACH | 60 | \$36 | \$600.00 | 4 |
| | 2433.602/00050 | RECONSTRUCT EXPANSION BEARINGS | EACH | 175 | \$218 | \$1,243.99 | 5 |
| | 2433.602/00060 | RECONSTRUCT FIXED BEARINGS | EACH | 60 | \$82 | \$1,371.48 | 5 |
| | 2433.602/00100 | CONSTRUCT ACCESS OPENING | EACH | 2 | \$6 | \$3,000.00 | 1 |
| | 2433.602/00110 | RECONSTRUCT ABUTMENT PEDESTAL | EACH | 8 | \$60 | \$7,500.00 | 1 |
| | 2433.602/00120 | RECONSTRUCT CONCRETE END POST | EACH | 8 | \$11 | \$1,400.00 | 1 |
| | 2433.602/00121 | RECONSTRUCT CONCRETE END DIAPHRAGM | EACH | 15 | \$35 | \$2,300.00 | 1 |
| | 2433.602/00126 | RECONSTRUCT BEAM ENDS | EACH | 64 | \$145 | \$2,259.38 | 4 |
| | 2433.602/00130 | RECONSTRUCT CONCRETE DIAPHRAGM | EACH | 24 | \$48 | \$1,985.00 | 1 |
| | 2433.602/00131 | RECONSTRUCT CONCRETE INT DIAPHRAGM | EACH | 21 | \$48 | \$2,300.00 | 1 |
| | 2433.602/00140 | GROUTED REINFORCEMENT BARS | EACH | 2,608 | \$66 | \$25.41 | 6 |
| | 2433.602/00145 | GROUTED REINF BARS (STAINLESS STEEL) | EACH | 654 | \$65 | \$100.00 | 1 |
| | 2433.602/00160 | SEAL EXISTING CONCRETE BEAM END | EACH | 40 | \$8 | \$200.00 | 1 |
| | 2433.602/00170 | EMBEDDED GALVANIC ANODE | EACH | 928 | \$111 | \$119.74 | 4 |
| | 2433.602/00190 | RECONSTRUCT BRIDGE SEAT | EACH | 5 | \$17 | \$3,300.00 | 2 |
| | 2433.602/00220 | EXTEND FLOOR DRAIN TYPE 1 | EACH | 12 | \$15 | \$1,245.00 | 1 |
| | 2433.602/08010 | SUPPLEMENTAL DESCRIPTION | EACH | 55 | \$35 | \$630.91 | 3 |
| | 2433.603/00050 | RESEAL SLOPE PAVING JOINTS | L F | 950 | \$22 | \$22.85 | 4 |
| | 2433.603/00052 | RESEAL JOINT TYPE E8 | L F | 211 | \$7 | \$30.98 | 2 |
| | 2433.603/00060 | RECONSTRUCT PAVING BRACKET | L F | 955 | \$229 | \$240.18 | 9 |
| | 2433.603/00140 | RECONSTRUCT CONCRETE CURB | L F | 129 | \$9 | \$71.00 | 1 |
| | 2433.603/00204 | RECONSTRUCT CONCRETE BARRIER | L F | 603 | \$58 | \$95.36 | 2 |
| | 2433.603/00400 | CLEAN & SEAL DECK JOINTS | L F | 915 | \$16 | \$17.22 | 3 |
| | 2433.603/00440 | SEAL BRIDGE DECK CRACKS | L F | 82,158 | \$144 | \$1.75 | 1 |

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:39 Tuesday, April 28, 2015 23

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/14 AND 12/31/14
BY ITEM GROUP

231 CONTRACTS - AWARDED TOTAL: \$768,525,644

| ITEM GROUP | ITEM NUMBER | ITEM DESCRIPTION | UNITS | QUANTITY | DOLLARS (000S) | AVERAGE PRICE | CONTRACT OCCURR. |
|------------|----------------|--|-------|----------|----------------|---------------|------------------|
| 2433 | 2433.603/00450 | ROUT & SEAL CRACKS | L F | 400 | \$6 | \$15.91 | 2 |
| | 2433.603/01909 | RECONSTRUCT EXPANSION JOINT TYPE 9 | L F | 120 | \$122 | \$1,015.00 | 1 |
| | 2433.603/02010 | RECONSTRUCT EXPANSION JOINT TYPE A | L F | 1,612 | \$850 | \$527.17 | 9 |
| | 2433.603/02020 | RECONSTRUCT EXPANSION JOINT TYPE B | L F | 349 | \$169 | \$484.24 | 2 |
| | 2433.603/02040 | RECONSTRUCT EXPANSION JOINT TYPE D | L F | 781 | \$499 | \$638.50 | 3 |
| | 2433.603/02050 | RECONSTRUCT EXPANSION JOINT TYPE E | L F | 280 | \$137 | \$490.29 | 2 |
| | 2433.603/02060 | RECONSTRUCT EXPANSION JOINT TYPE F | L F | 157 | \$161 | \$1,025.00 | 1 |
| | 2433.603/02090 | RECONSTRUCT EXPANSION JOINT TYPE SPECIAL | L F | 444 | \$177 | \$398.56 | 3 |
| | 2433.603/03010 | RECONSTRUCT FIXED JOINT TYPE A | L F | 41 | \$21 | \$515.00 | 1 |
| | 2433.603/03090 | RECONSTRUCT FIXED JOINT TYPE SPECIAL | L F | 383 | \$167 | \$434.97 | 2 |
| | 2433.603/08010 | SUPPLEMENTAL DESCRIPTION | L F | 7,552 | \$189 | \$25.07 | 5 |
| | 2433.604/00010 | RESEAL PARAPETS | S Y | 4,300 | \$55 | \$12.69 | 1 |
| | 2433.604/00015 | EPOXY SEALER | S Y | 878 | \$20 | \$22.50 | 1 |
| | 2433.606/00020 | SEAL BRIDGE DECK CRACKS | GAL | 12 | \$10 | \$804.17 | 2 |
| | 2433.607/00001 | CEMENT GROUT | C Y | 7 | \$10 | \$1,492.50 | 2 |
| | 2433.618/00001 | SCARIFY BRIDGE DECK | S F | 71,539 | \$136 | \$1.89 | 5 |
| | 2433.618/00003 | SCARIFY CONCRETE APPROACHES | S F | 3,360 | \$6 | \$1.84 | 2 |
| | 2433.618/00025 | BRIDGE PENETRATING SEALER | S F | 48,416 | \$50 | \$1.04 | 7 |
| | 2433.618/00030 | BRIDGE DECK CRACK SEALER | S F | 173,550 | \$259 | \$1.49 | 4 |
| | 2433.618/00050 | MILL & PATCH CONCRETE SURFACE | S F | 2,036 | \$67 | \$32.79 | 3 |
| | 2433.618/00055 | REMOVE AND PATCH SLAB | S F | 1,225 | \$49 | \$40.00 | 1 |
| | 2433.618/00056 | REMOVE AND PATCH SLAB TYPE A | S F | 230 | \$13 | \$55.00 | 1 |
| | 2433.618/00057 | REMOVE AND PATCH SLAB TYPE B | S F | 230 | \$14 | \$61.00 | 1 |
| | 2433.618/00070 | SOUND AND REMOVE LOOSE CONCRETE | S F | 300 | \$19 | \$64.17 | 3 |
| | 2433.618/00075 | REMOVE SURFACE FINISH | S F | 13,770 | \$22 | \$1.60 | 4 |
| | 2433.618/00080 | CLEAN & PAINT REINFORCEMENT | S F | 860 | \$23 | \$26.74 | 3 |
| | 2433.618/00110 | CONCRETE SURFACE REPAIR | S F | 4,603 | \$481 | \$104.48 | 18 |
| | 2433.618/00111 | CONCRETE SURFACE REPAIR TYPE 1 | S F | 3,647 | \$1,167 | \$320.00 | 1 |
| | 2433.618/00112 | CONCRETE SURFACE REPAIR TYPE 2 | S F | 365 | \$113 | \$310.00 | 1 |
| | 2433.618/00210 | RECONSTRUCT CONCRETE SLOPE PAVING | S F | 108 | \$2 | \$14.25 | 1 |
| | 2433.618/00211 | RECONSTRUCT AGGREGATE SLOPE PAVING | S F | 9,368 | \$54 | \$5.76 | 2 |
| | 2433.618/00215 | RECONSTRUCT PIER CAP | S F | 448 | \$125 | \$280.00 | 1 |
| | 2433.618/00400 | SHOTCRETE SLOPE PAVING | S F | 1,735 | \$56 | \$32.00 | 1 |
| | 2433.618/00500 | PAINT CONCRETE BEAM | S F | 16 | \$3 | \$207.50 | 2 |
| ----- | | | | | ----- | | |
| 2433 | | | | | \$12,010 | | |
| 2442 | 2442.501/00010 | REMOVE EXISTING BRIDGE | LS | 21 | \$1,637 | \$77,938.10 | 21 |
| | 2442.501/00011 | REMOVE EXISTING BRIDGE A | LS | 2 | \$50 | \$25,000.00 | 2 |
| | 2442.502/00010 | SALVAGE & HAUL MATERIAL (BRIDGE) | LS | 3 | \$30 | \$10,024.00 | 3 |
| ----- | | | | | ----- | | |
| 2442 | | | | | \$1,717 | | |
| 2451 | 2451.501/00105 | STRUCTURE EXCAVATION CLASS E | C Y | 4,584 | \$48 | \$10.44 | 2 |

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:39 Tuesday, April 28, 2015 24

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/14 AND 12/31/14
BY ITEM GROUP

231 CONTRACTS - AWARDED TOTAL: \$768,525,644

| ITEM GROUP | ITEM NUMBER | ITEM DESCRIPTION | UNITS | QUANTITY | DOLLARS (000S) | AVERAGE PRICE | CONTRACT OCCURR. |
|------------|----------------|--------------------------------------|-------|----------|----------------|---------------|------------------|
| 2451 | 2451.501/00106 | STRUCTURE EXCAVATION CLASS R | C Y | 1,615 | \$46 | \$28.58 | 2 |
| | 2451.501/00107 | STRUCTURE EXCAVATION CLASS U | C Y | 1,146 | \$25 | \$21.53 | 3 |
| | 2451.503/00031 | GRANULAR BACKFILL (MOD) CV | C Y | 4,936 | \$148 | \$30.00 | 1 |
| | 2451.505/00030 | AGGREGATE BACKFILL (CV) | C Y | 349 | \$10 | \$29.80 | 3 |
| | 2451.507/00030 | GRANULAR BEDDING (CV) | C Y | 2,176 | \$16 | \$7.32 | 4 |
| | 2451.507/00031 | GRANULAR BEDDING (MOD) CV | C Y | 4,231 | \$59 | \$14.00 | 1 |
| | 2451.509/00030 | AGGREGATE BEDDING (CV) | C Y | 39,950 | \$1,175 | \$29.42 | 51 |
| | 2451.511/00030 | COARSE FILTER AGGREGATE (CV) | C Y | 2,658 | \$104 | \$39.26 | 7 |
| | 2451.513/00010 | FINE FILTER AGGREGATE (LV) | C Y | 2 | \$0 | \$100.00 | 1 |
| | 2451.513/00030 | FINE FILTER AGGREGATE (CV) | C Y | 1,667 | \$40 | \$23.76 | 7 |
| | 2451.607/00025 | ROCK BEDDING (CV) | C Y | 725 | \$31 | \$42.24 | 2 |
| | 2451.607/00030 | PLASTIC SOILS CAP (CV) | C Y | 35 | \$2 | \$65.00 | 1 |
| | 2451.607/00151 | STRUCTURAL BACKFILL (MOD) | C Y | 8,500 | \$99 | \$11.70 | 1 |
| | 2451.609/00020 | CRUSHED ROCK | TON | 30 | \$1 | \$26.40 | 1 |
| | 2451.609/00040 | GRANULAR FOUNDATION AND/OR BEDDING | TON | 3,033 | \$36 | \$12.00 | 1 |
| ----- | | | | | ----- | | |
| 2451 | | | | | \$1,841 | | |
| 2452 | 2452.507/02000 | C-I-P CONCRETE PILING DELIVERED 12" | L F | 38,310 | \$1,161 | \$30.31 | 10 |
| | 2452.507/04000 | C-I-P CONCRETE PILING DELIVERED 16" | L F | 9,045 | \$407 | \$44.98 | 5 |
| | 2452.508/02000 | C-I-P CONCRETE PILING DRIVEN 12" | L F | 38,310 | \$51 | \$1.32 | 10 |
| | 2452.508/04000 | C-I-P CONCRETE PILING DRIVEN 16" | L F | 9,045 | \$28 | \$3.07 | 5 |
| | 2452.510/01000 | STEEL H-PILING DRIVEN 10" | L F | 11,690 | \$13 | \$1.09 | 4 |
| | 2452.510/02000 | STEEL H-PILING DRIVEN 12" | L F | 2,875 | \$5 | \$1.57 | 4 |
| | 2452.510/04000 | STEEL H-PILING DRIVEN 16" | L F | 1,400 | \$1 | \$1.00 | 1 |
| | 2452.511/01000 | STEEL H-PILING DELIVERED 10" | L F | 11,690 | \$898 | \$76.80 | 4 |
| | 2452.511/02000 | STEEL H-PILING DELIVERED 12" | L F | 2,875 | \$110 | \$38.34 | 4 |
| | 2452.511/04000 | STEEL H-PILING DELIVERED 16" | L F | 1,400 | \$137 | \$98.00 | 1 |
| | 2452.519/02030 | C-I-P CONC TEST PILE 30 FT LONG 12" | EACH | 1 | \$3 | \$3,000.00 | 1 |
| | 2452.519/02035 | C-I-P CONC TEST PILE 35 FT LONG 12" | EACH | 1 | \$2 | \$1,900.00 | 1 |
| | 2452.519/02040 | C-I-P CONC TEST PILE 40 FT LONG 12" | EACH | 2 | \$6 | \$3,150.00 | 2 |
| | 2452.519/02050 | C-I-P CONC TEST PILE 50 FT LONG 12" | EACH | 2 | \$10 | \$5,000.00 | 1 |
| | 2452.519/02055 | C-I-P CONC TEST PILE 55 FT LONG 12" | EACH | 7 | \$56 | \$8,033.43 | 4 |
| | 2452.519/02060 | C-I-P CONC TEST PILE 60 FT LONG 12" | EACH | 6 | \$27 | \$4,575.00 | 2 |
| | 2452.519/02065 | C-I-P CONC TEST PILE 65 FT LONG 12" | EACH | 5 | \$33 | \$6,659.20 | 2 |
| | 2452.519/02070 | C-I-P CONC TEST PILE 70 FT LONG 12" | EACH | 15 | \$60 | \$4,010.00 | 2 |
| | 2452.519/02075 | C-I-P CONC TEST PILE 75 FT LONG 12" | EACH | 6 | \$51 | \$8,500.00 | 2 |
| | 2452.519/02085 | C-I-P CONC TEST PILE 85 FT LONG 12" | EACH | 4 | \$33 | \$8,250.00 | 3 |
| | 2452.519/02090 | C-I-P CONC TEST PILE 90 FT LONG 12" | EACH | 4 | \$36 | \$9,000.00 | 1 |
| | 2452.519/02105 | C-I-P CONC TEST PILE 105 FT LONG 12" | EACH | 1 | \$10 | \$9,500.00 | 1 |
| | 2452.519/02125 | C-I-P CONC TEST PILE 125 FT LONG 12" | EACH | 3 | \$30 | \$10,000.00 | 1 |
| | 2452.519/04050 | C-I-P CONC TEST PILE 50 FT LONG 16" | EACH | 4 | \$16 | \$3,937.50 | 2 |
| | 2452.519/04055 | C-I-P CONC TEST PILE 55 FT LONG 16" | EACH | 3 | \$12 | \$4,000.00 | 1 |
| | 2452.519/04060 | C-I-P CONC TEST PILE 60 FT LONG 16" | EACH | 3 | \$29 | \$9,666.67 | 2 |

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:39 Tuesday, April 28, 2015 25

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/14 AND 12/31/14
BY ITEM GROUP

231 CONTRACTS - AWARDED TOTAL: \$768,525,644

| ITEM GROUP | ITEM NUMBER | ITEM DESCRIPTION | UNITS | QUANTITY | DOLLARS (000S) | AVERAGE PRICE | CONTRACT OCCURR. |
|------------|----------------|---------------------------------------|-------|----------|----------------|---------------|------------------|
| 2452 | 2452.519/04065 | C-I-P CONC TEST PILE 65 FT LONG 16" | EACH | 2 | \$14 | \$7,000.00 | 1 |
| | 2452.519/04070 | C-I-P CONC TEST PILE 70 FT LONG 16" | EACH | 3 | \$36 | \$12,008.33 | 2 |
| | 2452.520/01030 | STEEL H-TEST PILE 30 FT LONG 10" | EACH | 2 | \$16 | \$8,000.00 | 1 |
| | 2452.520/01040 | STEEL H-TEST PILE 40 FT LONG 10" | EACH | 5 | \$16 | \$3,230.00 | 2 |
| | 2452.520/01060 | STEEL H-TEST PILE 60 FT LONG 10" | EACH | 2 | \$15 | \$7,500.00 | 1 |
| | 2452.520/01075 | STEEL H-TEST PILE 75 FT LONG 10" | EACH | 6 | \$18 | \$3,000.00 | 1 |
| | 2452.520/02030 | STEEL H-TEST PILE 30 FT LONG 12" | EACH | 1 | \$3 | \$3,000.00 | 1 |
| | 2452.520/02035 | STEEL H-TEST PILE 35 FT LONG 12" | EACH | 1 | \$4 | \$3,500.00 | 1 |
| | 2452.520/02040 | STEEL H-TEST PILE 40 FT LONG 12" | EACH | 1 | \$4 | \$4,000.00 | 1 |
| | 2452.520/02045 | STEEL H-TEST PILE 45 FT LONG 12" | EACH | 2 | \$10 | \$4,750.00 | 2 |
| | 2452.520/02050 | STEEL H-TEST PILE 50 FT LONG 12" | EACH | 2 | \$20 | \$10,000.00 | 1 |
| | 2452.520/02080 | STEEL H TEST PILE 80 FT LONG 12" | EACH | 1 | \$7 | \$7,000.00 | 1 |
| | 2452.520/02090 | STEEL H-TEST PILE 90 FT LONG 12" | EACH | 2 | \$15 | \$7,500.00 | 1 |
| | 2452.520/02095 | STEEL H-TEST PILE 95 FT LONG 12" | EACH | 2 | \$16 | \$8,000.00 | 1 |
| | 2452.520/04070 | STEEL H-TEST PILE 70 FT LONG 16" | EACH | 1 | \$12 | \$12,000.00 | 1 |
| | 2452.520/04090 | STEEL H-TEST PILE 90 FT LONG 16" | EACH | 1 | \$15 | \$15,000.00 | 1 |
| | 2452.527/00010 | PILE REDRIVING | EACH | 35 | \$22 | \$622.86 | 5 |
| | 2452.530/00010 | PILE TIP PROTECTION 10" | EACH | 180 | \$50 | \$278.72 | 3 |
| | 2452.530/00012 | PILE TIP PROTECTION 12" | EACH | 32 | \$4 | \$134.38 | 2 |
| | 2452.530/00016 | PILE TIP PROTECTION 16" | EACH | 22 | \$6 | \$250.00 | 1 |
| | 2452.601/00011 | STEEL SHEET PILING (TEMPORARY) | LS | 7 | \$753 | \$107,614.29 | 7 |
| | 2452.601/00012 | STEEL SHEET PILING (PERMANENT) | LS | 1 | \$158 | \$158,000.00 | 1 |
| | 2452.602/00400 | ROCK SOCKET | EACH | 31 | \$127 | \$4,100.00 | 1 |
| | 2452.603/00020 | PILE SLEEVES | L F | 213 | \$6 | \$26.50 | 1 |
| | 2452.603/00030 | PILE ADVANCEMENT | L F | 140 | \$11 | \$75.00 | 1 |
| | 2452.603/00112 | C-I-P CONCRETE PILING 12" INSTALLED | L F | 385 | \$18 | \$46.00 | 1 |
| | 2452.603/00510 | MICROPILE DELIVERED | L F | 4,454 | \$290 | \$65.00 | 1 |
| | 2452.603/00520 | MICROPILE DRILLED | L F | 4,454 | \$557 | \$125.00 | 1 |
| | 2452.603/03010 | STEEL H-PILING 10" INSTALLED | L F | 600 | \$18 | \$30.00 | 1 |
| | 2452.618/00011 | STEEL SHEET PILING (TEMPORARY) | S F | 2,940 | \$49 | \$16.75 | 1 |
| | 2452.618/00012 | STEEL SHEET PILING (PERMANENT) | S F | 11,323 | \$502 | \$44.33 | 3 |
| ----- | | | | | ----- | | |
| 2452 | | | | | \$6,015 | | |
| 2472 | 2472.525/00004 | COUPLERS (REINFORCEMENT BARS) T-4 | EACH | 37 | \$2 | \$50.00 | 1 |
| | 2472.525/00006 | COUPLERS (REINFORCEMENT BARS) T-6 | EACH | 36 | \$2 | \$50.00 | 1 |
| ----- | | | | | ----- | | |
| 2472 | | | | | \$4 | | |
| 2476 | 2476.601/00010 | LEAD SUBSTANCES COLLECTION & DISPOSAL | LS | 4 | \$874 | \$218,458.09 | 4 |
| | 2476.601/00050 | WASTE COLLECTION AND DISPOSAL | LS | 4 | \$3,797 | \$949,306.25 | 4 |
| ----- | | | | | ----- | | |
| 2476 | | | | | \$4,671 | | |

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:39 Tuesday, April 28, 2015 26

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/14 AND 12/31/14
BY ITEM GROUP

231 CONTRACTS - AWARDED TOTAL: \$768,525,644

| ITEM GROUP | ITEM NUMBER | ITEM DESCRIPTION | UNITS | QUANTITY | DOLLARS (000S) | AVERAGE PRICE | CONTRACT OCCURR. |
|------------|----------------|--|-------|----------|----------------|---------------|------------------|
| 2478 | 2478.506/00010 | ORGANIC ZINC-RICH PAINT SYSTEM (OLD) | S F | 582,966 | \$3,581 | \$6.14 | 7 |
| 2479 | 2479.502/00010 | INORGANIC ZINC-RICH PAINT SYSTEM (SHOP) | S F | 16,465 | \$0 | \$0.01 | 1 |
| | 2479.503/00010 | INORGANIC ZINC-RICH PAINT SYSTEM (FIELD) | S F | 47,835 | \$124 | \$2.60 | 2 |
| ----- | | | | | ----- | | |
| 2479 | | | | | \$124 | | |
| 2481 | 2481.618/00015 | ONE-PLY MEMBRANE WATERPROOFING | S F | 4,060 | \$76 | \$18.75 | 1 |
| | 2481.618/00040 | DAMPPROOFING | S F | 11,262 | \$52 | \$4.63 | 2 |
| | 2481.618/00060 | WATERPROOFING | S F | 5,557 | \$54 | \$9.75 | 2 |
| ----- | | | | | ----- | | |
| 2481 | | | | | \$182 | | |
| 2501 | 2501.501/00021 | CULVERT EXCAVATION CLASS U | C Y | 20,521 | \$157 | \$7.66 | 3 |
| | 2501.511/02120 | 12" CAS PIPE CULVERT | L F | 168 | \$6 | \$34.00 | 1 |
| | 2501.511/02150 | 15" CAS PIPE CULVERT | L F | 580 | \$12 | \$20.50 | 1 |
| | 2501.511/02180 | 18" CAS PIPE CULVERT | L F | 1,637 | \$73 | \$44.57 | 3 |
| | 2501.511/02240 | 24" CAS PIPE CULVERT | L F | 274 | \$10 | \$36.49 | 4 |
| | 2501.511/02300 | 30" CAS PIPE CULVERT | L F | 144 | \$13 | \$92.00 | 1 |
| | 2501.511/02480 | 48" CAS PIPE CULVERT | L F | 84 | \$15 | \$175.00 | 1 |
| | 2501.511/02780 | 78" CAS PIPE CULVERT | L F | 44 | \$11 | \$255.00 | 1 |
| | 2501.511/05121 | 12" CP PIPE CULVERT (SMOOTH) | L F | 100 | \$2 | \$19.50 | 1 |
| | 2501.511/05150 | 15" CP PIPE CULVERT | L F | 70 | \$2 | \$21.50 | 1 |
| | 2501.511/05181 | 18" CP PIPE CULVERT (SMOOTH) | L F | 283 | \$9 | \$31.94 | 2 |
| | 2501.511/05240 | 24" CP PIPE CULVERT | L F | 310 | \$13 | \$41.00 | 1 |
| | 2501.511/05241 | 24" CP PIPE CULVERT (SMOOTH) | L F | 250 | \$11 | \$44.09 | 3 |
| | 2501.511/05361 | 36" CP PIPE CULVERT (SMOOTH) | L F | 20 | \$4 | \$180.00 | 1 |
| | 2501.511/20120 | 12" CS PIPE CULVERT | L F | 160 | \$5 | \$30.63 | 2 |
| | 2501.511/20150 | 15" CS PIPE CULVERT | L F | 4,237 | \$125 | \$29.47 | 6 |
| | 2501.511/20180 | 18" CS PIPE CULVERT | L F | 5,027 | \$184 | \$36.64 | 19 |
| | 2501.511/20210 | 21" CS PIPE CULVERT | L F | 92 | \$3 | \$38.00 | 1 |
| | 2501.511/20240 | 24" CS PIPE CULVERT | L F | 1,351 | \$55 | \$40.47 | 9 |
| | 2501.511/20300 | 30" CS PIPE CULVERT | L F | 585 | \$33 | \$56.77 | 4 |
| | 2501.511/20360 | 36" CS PIPE CULVERT | L F | 308 | \$28 | \$91.24 | 4 |
| | 2501.511/20540 | 54" CS PIPE CULVERT | L F | 30 | \$3 | \$110.00 | 1 |
| | 2501.511/90122 | 12" RC PIPE CULVERT | L F | 14 | \$1 | \$100.00 | 1 |
| | 2501.511/90153 | 15" RC PIPE CULVERT CLASS III | L F | 83 | \$3 | \$33.00 | 1 |
| | 2501.511/90182 | 18" RC PIPE CULVERT | L F | 1,622 | \$101 | \$62.29 | 6 |
| | 2501.511/90183 | 18" RC PIPE CULVERT CLASS III | L F | 205 | \$9 | \$45.04 | 3 |
| | 2501.511/90189 | 18" RC PIPE CULVERT CLASS V-JACKED | L F | 70 | \$39 | \$550.00 | 1 |
| | 2501.511/90242 | 24" RC PIPE CULVERT | L F | 6,247 | \$317 | \$50.71 | 23 |
| | 2501.511/90243 | 24" RC PIPE CULVERT CLASS III | L F | 3,785 | \$240 | \$63.48 | 6 |
| | 2501.511/90244 | 24" RC PIPE CULVERT CLASS IV | L F | 137 | \$6 | \$45.00 | 1 |
| | 2501.511/90249 | 24" RC PIPE CULVERT CLASS V-JACKED | L F | 916 | \$513 | \$560.52 | 3 |

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:39 Tuesday, April 28, 2015 27

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/14 AND 12/31/14
BY ITEM GROUP

231 CONTRACTS - AWARDED TOTAL: \$768,525,644

| ITEM GROUP | ITEM NUMBER | ITEM DESCRIPTION | UNITS | QUANTITY | DOLLARS (000S) | AVERAGE PRICE | CONTRACT OCCURR. |
|------------|----------------|------------------------------------|-------|----------|----------------|---------------|------------------|
| 2501 | 2501.511/90272 | 27" RC PIPE CULVERT | L F | 220 | \$11 | \$48.56 | 2 |
| | 2501.511/90302 | 30" RC PIPE CULVERT | L F | 1,593 | \$115 | \$72.38 | 13 |
| | 2501.511/90304 | 30" RC PIPE CULVERT CLASS IV | L F | 135 | \$8 | \$60.00 | 1 |
| | 2501.511/90309 | 30" RC PIPE CULVERT CLASS V-JACKED | L F | 196 | \$166 | \$845.00 | 1 |
| | 2501.511/90362 | 36" RC PIPE CULVERT | L F | 2,905 | \$260 | \$89.55 | 15 |
| | 2501.511/90363 | 36" RC PIPE CULVERT CLASS III | L F | 878 | \$77 | \$87.74 | 5 |
| | 2501.511/90369 | 36" RC PIPE CULVERT CLASS V-JACKED | L F | 444 | \$346 | \$779.28 | 3 |
| | 2501.511/90422 | 42" RC PIPE CULVERT | L F | 384 | \$49 | \$127.31 | 6 |
| | 2501.511/90482 | 48" RC PIPE CULVERT | L F | 744 | \$102 | \$137.70 | 6 |
| | 2501.511/90483 | 48" RC PIPE CULVERT CLASS III | L F | 521 | \$73 | \$140.66 | 2 |
| | 2501.511/90602 | 60" RC PIPE CULVERT CLASS II | L F | 366 | \$59 | \$162.42 | 4 |
| | 2501.511/90603 | 60" RC PIPE CULVERT CLASS III | L F | 37 | \$6 | \$175.00 | 1 |
| | 2501.511/90722 | 72" RC PIPE CULVERT CLASS II | L F | 98 | \$26 | \$263.37 | 2 |
| | 2501.511/90725 | 72" RC PIPE CULVERT CLASS V | L F | 138 | \$86 | \$625.00 | 1 |
| | 2501.515/01912 | 12" CS PIPE APRON | EACH | 5 | \$1 | \$187.00 | 3 |
| | 2501.515/01915 | 15" CS PIPE APRON | EACH | 2 | \$1 | \$309.50 | 2 |
| | 2501.515/01918 | 18" CS PIPE APRON | EACH | 5 | \$2 | \$461.00 | 2 |
| | 2501.515/01924 | 24" CS PIPE APRON | EACH | 10 | \$4 | \$361.43 | 4 |
| | 2501.515/01936 | 36" CS PIPE APRON | EACH | 6 | \$4 | \$618.33 | 3 |
| | 2501.515/02120 | 12" CAS PIPE APRON | EACH | 4 | \$1 | \$282.00 | 2 |
| | 2501.515/02150 | 15" CAS PIPE APRON | EACH | 2 | \$0 | \$126.00 | 1 |
| | 2501.515/02180 | 18" CAS PIPE APRON | EACH | 26 | \$11 | \$433.96 | 5 |
| | 2501.515/02210 | 21" CAS PIPE APRON | EACH | 2 | \$0 | \$240.00 | 1 |
| | 2501.515/02240 | 24" CAS PIPE APRON | EACH | 16 | \$11 | \$704.31 | 7 |
| | 2501.515/02300 | 30" CAS PIPE APRON | EACH | 21 | \$16 | \$750.00 | 3 |
| | 2501.515/02360 | 36" CAS PIPE APRON | EACH | 5 | \$6 | \$1,180.00 | 2 |
| | 2501.515/02600 | 60" CAS PIPE APRON | EACH | 2 | \$7 | \$3,600.00 | 1 |
| | 2501.515/02720 | 72" CAS PIPE APRON | EACH | 2 | \$12 | \$5,900.00 | 1 |
| | 2501.515/06300 | 30" PC-CS PIPE APRON | EACH | 1 | \$1 | \$750.00 | 1 |
| | 2501.515/20120 | 12" GS PIPE APRON | EACH | 12 | \$4 | \$352.67 | 7 |
| | 2501.515/20150 | 15" GS PIPE APRON | EACH | 9 | \$3 | \$353.33 | 6 |
| | 2501.515/20180 | 18" GS PIPE APRON | EACH | 24 | \$12 | \$485.45 | 9 |
| | 2501.515/20210 | 21" GS PIPE APRON | EACH | 1 | \$0 | \$400.00 | 1 |
| | 2501.515/20240 | 24" GS PIPE APRON | EACH | 11 | \$5 | \$496.66 | 5 |
| | 2501.515/20300 | 30" GS PIPE APRON | EACH | 1 | \$0 | \$415.00 | 1 |
| | 2501.515/90120 | 12" RC PIPE APRON | EACH | 49 | \$27 | \$545.14 | 16 |
| | 2501.515/90150 | 15" RC PIPE APRON | EACH | 28 | \$15 | \$552.53 | 13 |
| | 2501.515/90180 | 18" RC PIPE APRON | EACH | 76 | \$66 | \$869.21 | 25 |
| | 2501.515/90210 | 21" RC PIPE APRON | EACH | 3 | \$3 | \$863.33 | 2 |
| | 2501.515/90240 | 24" RC PIPE APRON | EACH | 161 | \$155 | \$965.65 | 37 |
| | 2501.515/90270 | 27" RC PIPE APRON | EACH | 2 | \$2 | \$860.00 | 1 |
| | 2501.515/90300 | 30" RC PIPE APRON | EACH | 50 | \$45 | \$902.80 | 15 |
| | 2501.515/90360 | 36" RC PIPE APRON | EACH | 89 | \$103 | \$1,154.18 | 22 |
| | 2501.515/90420 | 42" RC PIPE APRON | EACH | 8 | \$14 | \$1,802.20 | 5 |
| | 2501.515/90480 | 48" RC PIPE APRON | EACH | 26 | \$46 | \$1,757.77 | 8 |
| | 2501.515/90540 | 54" RC PIPE APRON | EACH | 6 | \$12 | \$1,950.00 | 2 |

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:39 Tuesday, April 28, 2015 28

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/14 AND 12/31/14
BY ITEM GROUP

231 CONTRACTS - AWARDED TOTAL: \$768,525,644

| ITEM GROUP | ITEM NUMBER | ITEM DESCRIPTION | UNITS | QUANTITY | DOLLARS (000S) | AVERAGE PRICE | CONTRACT OCCURR. |
|------------|----------------|-------------------------------------|-------|----------|----------------|---------------|------------------|
| 2501 | 2501.515/90600 | 60" RC PIPE APRON | EACH | 5 | \$8 | \$1,537.00 | 3 |
| | 2501.515/90720 | 72" RC PIPE APRON | EACH | 4 | \$16 | \$3,925.00 | 2 |
| | 2501.517/02018 | A-S DIAPHRAGM FOR 18" METAL PIPE | EACH | 3 | \$3 | \$897.33 | 3 |
| | 2501.517/02030 | A-S DIAPHRAGM FOR 30" METAL PIPE | EACH | 2 | \$2 | \$1,085.00 | 2 |
| | 2501.519/01150 | FLAP GATE FOR 15" CS PIPE | EACH | 2 | \$1 | \$630.00 | 1 |
| | 2501.519/01240 | FLAP GATE FOR 24" CS PIPE | EACH | 2 | \$2 | \$750.00 | 1 |
| | 2501.519/09015 | FLAP GATE FOR 15" RC PIPE | EACH | 3 | \$8 | \$2,500.00 | 1 |
| | 2501.519/09024 | FLAP GATE FOR 24" RC PIPE | EACH | 3 | \$4 | \$1,250.00 | 2 |
| | 2501.519/09030 | FLAP GATE FOR 30" RC PIPE | EACH | 1 | \$1 | \$1,000.00 | 1 |
| | 2501.519/09036 | FLAP GATE FOR 36" RC PIPE | EACH | 4 | \$5 | \$1,277.95 | 2 |
| | 2501.521/00235 | 35" SPAN CAS PIPE-ARCH CULVERT | L F | 30 | \$3 | \$106.17 | 1 |
| | 2501.521/02170 | 17" SPAN CS PIPE-ARCH CULVERT | L F | 86 | \$4 | \$50.00 | 1 |
| | 2501.521/02210 | 21" SPAN CS PIPE-ARCH CULVERT | L F | 275 | \$9 | \$33.88 | 2 |
| | 2501.521/02280 | 28" SPAN CS PIPE-ARCH CULVERT | L F | 74 | \$5 | \$67.22 | 2 |
| | 2501.521/02350 | 35" SPAN CS PIPE-ARCH CULVERT | L F | 65 | \$4 | \$60.00 | 1 |
| | 2501.521/02570 | 57" SPAN CS PIPE-ARCH CULVERT | L F | 46 | \$4 | \$80.00 | 1 |
| | 2501.521/02710 | 71" SPAN CS PIPE-ARCH CULVERT | L F | 66 | \$10 | \$150.00 | 1 |
| | 2501.521/90222 | 22" SPAN RC PIPE-ARCH CULV CL IIA | L F | 765 | \$46 | \$60.36 | 7 |
| | 2501.521/90282 | 28" SPAN RC PIPE-ARCH CULV CL IIA | L F | 469 | \$45 | \$95.73 | 4 |
| | 2501.521/90362 | 36" SPAN RC PIPE-ARCH CULV CL IIA | L F | 202 | \$23 | \$113.14 | 3 |
| | 2501.521/90442 | 44" SPAN RC PIPE-ARCH CULV CL IIA | L F | 716 | \$110 | \$153.39 | 4 |
| | 2501.521/90512 | 51" SPAN RC PIPE-ARCH CULV CL IIA | L F | 594 | \$89 | \$149.37 | 5 |
| | 2501.521/90582 | 58" SPAN RC PIPE-ARCH CULV CL IIA | L F | 937 | \$178 | \$190.04 | 9 |
| | 2501.521/90652 | 65" SPAN RC PIPE-ARCH CULV CL IIA | L F | 114 | \$46 | \$400.00 | 1 |
| | 2501.521/90732 | 73" SPAN RC PIPE-ARCH CULV CL IIA | L F | 164 | \$47 | \$284.54 | 2 |
| | 2501.521/90882 | 88" SPAN RC PIPE-ARCH CULV CL IIA | L F | 660 | \$174 | \$264.36 | 5 |
| | 2501.521/91022 | 102" SPAN RC PIPE-ARCH CULV CL IIA | L F | 408 | \$207 | \$506.96 | 4 |
| | 2501.521/91023 | 102" SPAN RC PIPE-ARCH CULV CL IIIA | L F | 56 | \$41 | \$730.00 | 1 |
| | 2501.521/91222 | 122" SPAN RC PIPE-ARCH CULV CL IIA | L F | 78 | \$44 | \$570.00 | 1 |
| | 2501.521/91382 | 138" SPAN RC PIPE-ARCH CULV CL IIA | L F | 322 | \$175 | \$544.00 | 1 |
| | 2501.521/91383 | 138" SPAN RC PIPE-ARCH CULV CL IIIA | L F | 46 | \$41 | \$895.00 | 1 |
| | 2501.525/01280 | 28" SPAN CAS PIPE-ARCH APRON | EACH | 2 | \$1 | \$400.00 | 1 |
| | 2501.525/02170 | 17" SPAN GS PIPE-ARCH APRON | EACH | 1 | \$0 | \$350.00 | 1 |
| | 2501.525/02210 | 21" SPAN GS PIPE-ARCH APRON | EACH | 2 | \$1 | \$400.00 | 1 |
| | 2501.525/02280 | 28" SPAN GS PIPE-ARCH APRON | EACH | 4 | \$2 | \$486.00 | 1 |
| | 2501.525/02350 | 35" SPAN GS PIPE-ARCH APRON | EACH | 1 | \$1 | \$550.00 | 1 |
| | 2501.525/02710 | 71" SPAN GS PIPE-ARCH APRON | EACH | 2 | \$4 | \$2,000.00 | 1 |
| | 2501.525/90220 | 22" SPAN RC PIPE-ARCH APRON | EACH | 13 | \$7 | \$573.69 | 5 |
| | 2501.525/90280 | 28" SPAN RC PIPE-ARCH APRON | EACH | 10 | \$6 | \$589.00 | 4 |
| | 2501.525/90360 | 36" SPAN RC PIPE-ARCH APRON | EACH | 8 | \$9 | \$1,135.25 | 3 |
| | 2501.525/90440 | 44" SPAN RC PIPE-ARCH APRON | EACH | 26 | \$32 | \$1,213.62 | 6 |
| | 2501.525/90510 | 51" SPAN RC PIPE-ARCH APRON | EACH | 12 | \$15 | \$1,237.83 | 5 |
| | 2501.525/90580 | 58" SPAN RC PIPE-ARCH APRON | EACH | 23 | \$34 | \$1,477.26 | 8 |
| | 2501.525/90650 | 65" SPAN RC PIPE-ARCH APRON | EACH | 4 | \$9 | \$2,200.00 | 1 |
| | 2501.525/90730 | 73" SPAN RC PIPE-ARCH APRON | EACH | 5 | \$9 | \$1,853.20 | 3 |
| | 2501.525/90880 | 88" SPAN RC PIPE-ARCH APRON | EACH | 10 | \$26 | \$2,619.60 | 4 |

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:39 Tuesday, April 28, 2015 29

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/14 AND 12/31/14
BY ITEM GROUP

231 CONTRACTS - AWARDED TOTAL: \$768,525,644

| ITEM GROUP | ITEM NUMBER | ITEM DESCRIPTION | UNITS | QUANTITY | DOLLARS (000S) | AVERAGE PRICE | CONTRACT OCCURR. |
|------------|----------------|--|-------|----------|----------------|---------------|------------------|
| 2501 | 2501.525/91020 | 102" SPAN RC PIPE-ARCH APRON | EACH | 10 | \$47 | \$4,700.00 | 4 |
| | 2501.525/91220 | 122" SPAN RC PIPE-ARCH APRON | EACH | 2 | \$12 | \$6,000.00 | 1 |
| | 2501.525/91380 | 138" SPAN RC PIPE-ARCH APRON | EACH | 10 | \$77 | \$7,660.00 | 2 |
| | 2501.541/00072 | 72" HIGH RC CATTLE PASS CULVERT | L F | 80 | \$28 | \$355.00 | 1 |
| | 2501.545/00072 | 72" HIGH RC CATTLE PASS APRON | EACH | 2 | \$6 | \$3,200.00 | 1 |
| | 2501.561/90122 | 12" RC PIPE CULVERT DES 3006 | L F | 1,007 | \$31 | \$31.00 | 1 |
| | 2501.561/90123 | 12" RC PIPE CULVERT DES 3006 CL III | L F | 121 | \$4 | \$32.00 | 1 |
| | 2501.561/90152 | 15" RC PIPE CULVERT DES 3006 | L F | 84 | \$4 | \$48.66 | 3 |
| | 2501.561/90153 | 15" RC PIPE CULVERT DES 3006 CL III | L F | 98 | \$3 | \$34.00 | 1 |
| | 2501.561/90155 | 15" RC PIPE CULVERT DES 3006 CL V | L F | 1,471 | \$47 | \$31.73 | 2 |
| | 2501.561/90182 | 18" RC PIPE CULVERT DES 3006 | L F | 663 | \$27 | \$40.16 | 4 |
| | 2501.561/90183 | 18" RC PIPE CULVERT DES 3006 CL III | L F | 254 | \$10 | \$39.09 | 1 |
| | 2501.561/90185 | 18" RC PIPE CULVERT DES 3006 CL V | L F | 407 | \$15 | \$36.42 | 2 |
| | 2501.561/90189 | 18" RC PIPE CULV DES 3006 CL V JACKED | L F | 82 | \$62 | \$750.00 | 1 |
| | 2501.561/90242 | 24" RC PIPE CULVERT DES 3006 | L F | 1,509 | \$84 | \$55.39 | 10 |
| | 2501.561/90243 | 24" RC PIPE CULVERT DES 3006 CL III | L F | 385 | \$17 | \$43.85 | 3 |
| | 2501.561/90249 | 24" RC PIPE CULV DES 3006 CL V-JACKED | L F | 96 | \$65 | \$675.00 | 1 |
| | 2501.561/90302 | 30" RC PIPE CULVERT DES 3006 | L F | 429 | \$41 | \$96.38 | 5 |
| | 2501.561/90303 | 30" RC PIPE CULVERT DES 3006 CL III | L F | 101 | \$6 | \$54.50 | 1 |
| | 2501.561/90362 | 36" RC PIPE CULVERT DES 3006 | L F | 1,587 | \$171 | \$107.62 | 7 |
| | 2501.561/90363 | 36" RC PIPE CULVERT DES 3006 CL III | L F | 200 | \$23 | \$113.05 | 3 |
| | 2501.561/90369 | 36" RC PIPE CULV DES 3006 CL V-JACKED | L F | 126 | \$151 | \$1,200.00 | 1 |
| | 2501.561/90422 | 42" RC PIPE CULVERT DES 3006 | L F | 159 | \$19 | \$120.00 | 2 |
| | 2501.561/90482 | 48" RC PIPE CULVERT DES 3006 | L F | 188 | \$43 | \$228.19 | 2 |
| | 2501.561/90483 | 48" RC PIPE CULVERT DES 3006 CL III | L F | 162 | \$38 | \$233.44 | 2 |
| | 2501.561/90484 | 48" RC PIPE CULVERT DES 3006 CL IV | L F | 16 | \$2 | \$127.00 | 1 |
| | 2501.561/90489 | 48" RC PIPE CULVERT DES 3006 CL V-JACKED | L F | 64 | \$78 | \$1,220.00 | 1 |
| | 2501.561/90542 | 54" RC PIPE CULVERT DES 3006 | L F | 184 | \$44 | \$238.43 | 2 |
| | 2501.561/90543 | 54" RC PIPE CULVERT DES 3006 CL III | L F | 76 | \$19 | \$250.00 | 1 |
| | 2501.561/90544 | 54" RC PIPE CULVERT DES 3006 CL IV | L F | 70 | \$19 | \$275.00 | 1 |
| | 2501.561/90545 | 54" RC PIPE CULVERT DES 3006 CL V | L F | 52 | \$17 | \$325.00 | 1 |
| | 2501.567/00218 | 18" CAS SAFETY APRON & GRATE DES 3128 | EACH | 13 | \$12 | \$941.15 | 3 |
| | 2501.567/00224 | 24" CAS SAFETY APRON & GRATE DES 3128 | EACH | 1 | \$2 | \$2,200.00 | 1 |
| | 2501.567/00236 | 36" CAS SAFETY APRON & GRATE DES 3128 | EACH | 1 | \$2 | \$1,700.00 | 1 |
| | 2501.567/02120 | 12" CS SAFETY APR & GRATE DES 3128 | EACH | 5 | \$3 | \$667.60 | 4 |
| | 2501.567/02150 | 15" CS SAFETY APR & GRATE DES 3128 | EACH | 28 | \$17 | \$607.32 | 4 |
| | 2501.567/02180 | 18" CS SAFETY APR & GRATE DES 3128 | EACH | 27 | \$28 | \$1,022.91 | 6 |
| | 2501.567/02240 | 24" CS SAFETY APR & GRATE DES 3128 | EACH | 4 | \$4 | \$991.75 | 2 |
| | 2501.567/02300 | 30" CS SAFETY APR & GRATE DES 3128 | EACH | 13 | \$16 | \$1,229.23 | 4 |
| | 2501.567/02360 | 36" CS SAFETY APR & GRATE DES 3128 | EACH | 4 | \$7 | \$1,862.50 | 2 |
| | 2501.567/03210 | 21" SPAN CS SAFETY APR & GRATE DES 3128 | EACH | 2 | \$1 | \$514.30 | 1 |
| | 2501.567/03280 | 28" SPAN CS SAFETY APR & GRATE DES 3128 | EACH | 5 | \$5 | \$1,030.00 | 2 |
| | 2501.567/03350 | 35" SPAN CS SAFETY APR & GRATE DES 3128 | EACH | 2 | \$3 | \$1,617.29 | 2 |
| | 2501.567/03645 | 64" SPAN CS SAFETY APR & GRATE DES 3148 | EACH | 2 | \$12 | \$5,918.15 | 1 |
| | 2501.567/04300 | 30" GS SAFETY APRON & GRATE DES 3148 | EACH | 8 | \$18 | \$2,300.00 | 1 |
| | 2501.567/04360 | 36" GS SAFETY APRON & GRATE DES 3148 | EACH | 10 | \$30 | \$3,011.78 | 2 |

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:39 Tuesday, April 28, 2015 30

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/14 AND 12/31/14
BY ITEM GROUP

231 CONTRACTS - AWARDED TOTAL: \$768,525,644

| ITEM GROUP | ITEM NUMBER | ITEM DESCRIPTION | UNITS | QUANTITY | DOLLARS (000S) | AVERAGE PRICE | CONTRACT OCCURR. |
|------------|----------------|---|-------|----------|----------------|---------------|------------------|
| 2501 | 2501.567/04420 | 42" GS SAFETY APRON & GRATE DES 3148 | EACH | 2 | \$8 | \$3,800.00 | 1 |
| | 2501.567/04480 | 48" GS SAFETY APRON & GRATE DES 3148 | EACH | 8 | \$38 | \$4,800.00 | 2 |
| | 2501.567/04600 | 60" GS SAFETY APRON & GRATE DES 3148 | EACH | 1 | \$11 | \$10,655.00 | 1 |
| | 2501.567/05570 | 57" SPAN GS SAFETY APR & GRATE DES 3148 | EACH | 2 | \$9 | \$4,300.00 | 1 |
| | 2501.567/05640 | 64" SPAN GS SAFETY APR & GRATE DES 3148 | EACH | 2 | \$4 | \$2,100.00 | 1 |
| | 2501.567/08300 | 30" RC SAFETY APRON & GRATE DES 3128 | EACH | 4 | \$9 | \$2,185.00 | 1 |
| | 2501.567/08480 | 48" RC SAFETY APRON & GRATE DES 3128 | EACH | 6 | \$28 | \$4,665.00 | 1 |
| | 2501.567/09280 | 28" SPAN RC SAFETY APR & GRATE DES 3128 | EACH | 6 | \$6 | \$916.67 | 2 |
| | 2501.567/10420 | 42" RC SAFETY APRON & GRATE DES 3132 | EACH | 8 | \$22 | \$2,731.78 | 3 |
| | 2501.567/10480 | 48" RC SAFETY APRON & GRATE DES 3132 | EACH | 16 | \$52 | \$3,230.55 | 4 |
| | 2501.567/10600 | 60" RC SAFETY APRON & GRATE DES 3132 | EACH | 4 | \$19 | \$4,725.00 | 2 |
| | 2501.569/00915 | 15" GS SAFETY APRON | EACH | 1 | \$0 | \$450.00 | 1 |
| | 2501.569/00918 | 18" GS SAFETY APRON | EACH | 79 | \$35 | \$444.01 | 7 |
| | 2501.569/00924 | 24" GS SAFETY APRON | EACH | 40 | \$23 | \$565.50 | 7 |
| | 2501.569/00930 | 30" GS SAFETY APRON | EACH | 1 | \$1 | \$668.85 | 1 |
| | 2501.569/00936 | 36" GS SAFETY APRON | EACH | 6 | \$7 | \$1,132.35 | 2 |
| | 2501.569/01015 | 15" CS SAFETY APRON | EACH | 35 | \$9 | \$262.78 | 6 |
| | 2501.569/01018 | 18" CS SAFETY APRON | EACH | 87 | \$29 | \$335.60 | 9 |
| | 2501.569/01021 | 21" CS SAFETY APRON | EACH | 1 | \$1 | \$500.00 | 1 |
| | 2501.569/01024 | 24" CS SAFETY APRON | EACH | 33 | \$20 | \$612.55 | 7 |
| | 2501.569/01036 | 36" CS SAFETY APRON | EACH | 3 | \$2 | \$716.67 | 2 |
| | 2501.569/02017 | 17" SPAN CS SAFETY APRON | EACH | 1 | \$0 | \$400.00 | 1 |
| | 2501.569/02021 | 21" SPAN CS SAFETY APRON | EACH | 12 | \$5 | \$385.37 | 3 |
| | 2501.569/02418 | 18" CAS SAFETY APRON | EACH | 8 | \$6 | \$697.25 | 5 |
| | 2501.569/02424 | 24" CAS SAFETY APRON | EACH | 6 | \$3 | \$570.33 | 3 |
| | 2501.569/02430 | 30" CAS SAFETY APRON | EACH | 1 | \$2 | \$2,200.00 | 1 |
| | 2501.569/02436 | 36" CAS SAFETY APRON | EACH | 1 | \$3 | \$2,900.00 | 1 |
| | 2501.569/02521 | 21" SPAN CAS SAFETY APRON | EACH | 3 | \$4 | \$1,350.00 | 1 |
| | 2501.569/02828 | 28" SPAN RC SAFETY APRON | EACH | 1 | \$1 | \$800.00 | 1 |
| | 2501.569/02912 | 12" RC SAFETY APRON | EACH | 6 | \$6 | \$931.21 | 5 |
| | 2501.569/02915 | 15" RC SAFETY APRON | EACH | 45 | \$22 | \$495.36 | 10 |
| | 2501.569/02918 | 18" RC SAFETY APRON | EACH | 121 | \$96 | \$795.46 | 20 |
| | 2501.569/02924 | 24" RC SAFETY APRON | EACH | 376 | \$252 | \$671.37 | 35 |
| | 2501.569/02927 | 27" RC SAFETY APRON | EACH | 9 | \$8 | \$850.00 | 2 |
| | 2501.569/02930 | 30" RC SAFETY APRON | EACH | 50 | \$48 | \$965.00 | 16 |
| | 2501.569/02936 | 36" RC SAFETY APRON | EACH | 108 | \$137 | \$1,268.36 | 19 |
| | 2501.569/02948 | 48" RC SAFETY APRON | EACH | 2 | \$8 | \$3,975.00 | 1 |
| | 2501.571/00010 | INSTALL PIPE CULVERT | L F | 1,279 | \$39 | \$30.24 | 11 |
| | 2501.571/00012 | INSTALL CONCRETE CULVERT | L F | 138 | \$12 | \$85.51 | 3 |
| | 2501.571/00020 | INSTALL RC CATTLE PASS | L F | 6 | \$1 | \$185.00 | 1 |
| | 2501.573/00010 | INSTALL RC CATTLE PASS APRON | EACH | 5 | \$6 | \$1,230.00 | 3 |
| | 2501.573/00012 | INSTALL CONCRETE APRON | EACH | 19 | \$21 | \$1,105.79 | 8 |
| | 2501.573/00014 | INSTALL FLAP GATE | EACH | 1 | \$1 | \$500.00 | 1 |
| | 2501.573/00017 | INSTALL PIPE APRON | EACH | 200 | \$58 | \$292.18 | 13 |
| | 2501.575/90480 | 48" RC DISSIPATOR RING | EACH | 5 | \$5 | \$1,000.00 | 1 |
| | 2501.575/90540 | 54" RC DISSIPATOR RING | EACH | 10 | \$12 | \$1,200.00 | 1 |

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:39 Tuesday, April 28, 2015 31

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/14 AND 12/31/14
BY ITEM GROUP

231 CONTRACTS - AWARDED TOTAL: \$768,525,644

| ITEM GROUP | ITEM NUMBER | ITEM DESCRIPTION | UNITS | QUANTITY | DOLLARS (000S) | AVERAGE PRICE | CONTRACT OCCURR. |
|------------|----------------|--|-------|----------|----------------|---------------|------------------|
| 2501 | 2501.601/00010 | TEMPORARY CULVERT | LS | 1 | \$52 | \$51,800.00 | 1 |
| | 2501.601/00015 | PIPE CULVERTS | LS | 3 | \$1,316 | \$438,670.33 | 3 |
| | 2501.602/00005 | PIPE TIES | EACH | 188 | \$13 | \$66.94 | 5 |
| | 2501.602/00011 | PLUG & ABANDON PIPE CULVERT | EACH | 2 | \$3 | \$1,530.00 | 1 |
| | 2501.602/00013 | PLUG FILL & ABANDON PIPE CULVERT | EACH | 26 | \$87 | \$3,363.46 | 14 |
| | 2501.602/00016 | REPAIR CULVERT JOINT | EACH | 130 | \$233 | \$1,792.31 | 6 |
| | 2501.602/00017 | REPAIR CULVERT JOINT (SPECIAL) | EACH | 10 | \$11 | \$1,065.00 | 1 |
| | 2501.602/00049 | CLEAN PIPE CULVERT | EACH | 207 | \$172 | \$832.91 | 12 |
| | 2501.602/00055 | CLEAN INLET STRUCTURE | EACH | 224 | \$41 | \$183.55 | 8 |
| | 2501.602/00090 | VIDEO TAPE CULVERT | EACH | 4 | \$2 | \$600.00 | 1 |
| | 2501.602/00100 | INTERNAL PIPE JOINT SEALING SYSTEM | EACH | 4 | \$12 | \$3,000.00 | 1 |
| | 2501.602/00118 | 18" INTERNAL PIPE JOINT SEALING SYSTEM | EACH | 20 | \$24 | \$1,200.00 | 1 |
| | 2501.602/00124 | 24" INTERNAL PIPE JOINT SEALING SYSTEM | EACH | 17 | \$8 | \$441.18 | 2 |
| | 2501.602/00136 | 36" INTERNAL PIPE JOINT SEALING SYSTEM | EACH | 20 | \$12 | \$582.50 | 2 |
| | 2501.602/00148 | 48" INTERNAL PIPE JOINT SEALING SYSTEM | EACH | 2 | \$2 | \$870.00 | 1 |
| | 2501.602/00160 | 60" INTERNAL PIPE JOINT SEALING SYSTEM | EACH | 14 | \$11 | \$775.00 | 1 |
| | 2501.602/00412 | 12" PIPE APRON | EACH | 2 | \$0 | \$120.00 | 1 |
| | 2501.602/00415 | 15" PIPE APRON | EACH | 12 | \$1 | \$115.50 | 3 |
| | 2501.602/00418 | 18" PIPE APRON | EACH | 8 | \$1 | \$131.00 | 2 |
| | 2501.602/00424 | 24" PIPE APRON | EACH | 10 | \$2 | \$156.40 | 3 |
| | 2501.602/00430 | 30" PIPE APRON | EACH | 10 | \$2 | \$213.60 | 2 |
| | 2501.602/00436 | 36" PIPE APRON | EACH | 4 | \$1 | \$335.50 | 2 |
| | 2501.602/00442 | 42" PIPE APRON | EACH | 2 | \$1 | \$691.00 | 1 |
| | 2501.602/00472 | 72" PIPE APRON | EACH | 2 | \$3 | \$1,675.00 | 1 |
| | 2501.602/00512 | 12" SAFETY APRON | EACH | 4 | \$1 | \$189.22 | 2 |
| | 2501.602/00515 | 15" SAFETY APRON | EACH | 70 | \$46 | \$650.43 | 4 |
| | 2501.602/00518 | 18" SAFETY APRON | EACH | 307 | \$99 | \$321.53 | 14 |
| | 2501.602/00524 | 24" SAFETY APRON | EACH | 142 | \$45 | \$318.19 | 8 |
| | 2501.602/00530 | 30" SAFETY APRON | EACH | 2 | \$2 | \$1,014.00 | 1 |
| | 2501.602/00621 | 21" SPAN SAFETY APRON | EACH | 2 | \$1 | \$545.00 | 1 |
| | 2501.602/03036 | SAFETY GRATE FOR 36" GS APRON | EACH | 2 | \$3 | \$1,600.00 | 1 |
| | 2501.602/03048 | SAFETY GRATE FOR 48" GS APRON | EACH | 2 | \$4 | \$2,000.00 | 1 |
| | 2501.602/03072 | SAFETY GRATE FOR 72" GS APRON | EACH | 2 | \$11 | \$5,500.00 | 1 |
| | 2501.602/03518 | SAFETY GRATE FOR 18" CAS APRON | EACH | 15 | \$27 | \$1,800.00 | 1 |
| | 2501.602/03524 | SAFETY GRATE FOR 24" CAS APRON | EACH | 4 | \$3 | \$850.00 | 1 |
| | 2501.602/03530 | SAFETY GRATE FOR 30" CAS APRON | EACH | 15 | \$22 | \$1,456.67 | 2 |
| | 2501.602/03536 | SAFETY GRATE FOR 36" CAS APRON | EACH | 5 | \$10 | \$1,925.00 | 2 |
| | 2501.602/03560 | SAFETY GRATE FOR 60" CAS APRON | EACH | 2 | \$7 | \$3,300.00 | 1 |
| | 2501.602/04018 | SAFETY GRATE FOR 18" RC APRON | EACH | 20 | \$22 | \$1,108.50 | 3 |
| | 2501.602/04024 | SAFETY GRATE FOR 24" RC APRON | EACH | 17 | \$15 | \$887.06 | 3 |
| | 2501.602/04030 | SAFETY GRATE FOR 30" RC APRON | EACH | 26 | \$30 | \$1,144.58 | 4 |
| | 2501.602/04036 | SAFETY GRATE FOR 36" RC APRON | EACH | 46 | \$61 | \$1,320.53 | 8 |
| | 2501.602/04042 | SAFETY GRATE FOR 42" RC APRON | EACH | 5 | \$9 | \$1,710.00 | 3 |
| | 2501.602/04048 | SAFETY GRATE FOR 48" RC APRON | EACH | 16 | \$32 | \$1,979.32 | 6 |
| | 2501.602/04054 | SAFETY GRATE FOR 54" RC APRON | EACH | 4 | \$11 | \$2,837.50 | 2 |
| | 2501.602/04060 | SAFETY GRATE FOR 60" RC APRON | EACH | 2 | \$3 | \$1,430.00 | 1 |

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:39 Tuesday, April 28, 2015 32

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/14 AND 12/31/14
BY ITEM GROUP

231 CONTRACTS - AWARDED TOTAL: \$768,525,644

| ITEM GROUP | ITEM NUMBER | ITEM DESCRIPTION | UNITS | QUANTITY | DOLLARS (000S) | AVERAGE PRICE | CONTRACT OCCURR. |
|------------|----------------|-------------------------------------|-------|----------|----------------|---------------|------------------|
| 2501 | 2501.602/04072 | SAFETY GRATE FOR 72" RC APRON | EACH | 2 | \$6 | \$3,000.00 | 1 |
| | 2501.602/05022 | SAFETY GR FOR 22" SPAN RCP-A APR | EACH | 10 | \$6 | \$552.00 | 2 |
| | 2501.602/05028 | SAFETY GR FOR 28" SPAN RCP-A APR | EACH | 8 | \$8 | \$1,003.00 | 3 |
| | 2501.602/05036 | SAFETY GR FOR 36" SPAN RCP-A APR | EACH | 2 | \$2 | \$1,078.00 | 1 |
| | 2501.602/05044 | SAFETY GR FOR 44" SPAN RCP-A APR | EACH | 19 | \$33 | \$1,730.53 | 4 |
| | 2501.602/05051 | SAFETY GR FOR 51" SPAN RCP-A APR | EACH | 5 | \$12 | \$2,459.80 | 3 |
| | 2501.602/05058 | SAFETY GR FOR 58" SPAN RCP-A APR | EACH | 18 | \$34 | \$1,880.27 | 6 |
| | 2501.602/05073 | SAFETY GR FOR 73" SPAN RCP-A APR | EACH | 3 | \$4 | \$1,373.33 | 2 |
| | 2501.602/05088 | SAFETY GR FOR 88" SPAN RCP-A APR | EACH | 1 | \$2 | \$1,829.00 | 1 |
| | 2501.602/08012 | TRASH GUARD FOR 12" PIPE APRON | EACH | 2 | \$0 | \$177.50 | 2 |
| | 2501.602/08015 | TRASH GUARD FOR 15" PIPE APRON | EACH | 2 | \$0 | \$230.00 | 1 |
| | 2501.602/08018 | TRASH GUARD FOR 18" PIPE APRON | EACH | 5 | \$2 | \$356.00 | 4 |
| | 2501.602/08024 | TRASH GUARD FOR 24" PIPE APRON | EACH | 1 | \$0 | \$348.00 | 1 |
| | 2501.602/08030 | TRASH GUARD FOR 30" PIPE APRON | EACH | 2 | \$2 | \$897.00 | 1 |
| | 2501.602/08036 | TRASH GUARD FOR 36" PIPE APRON | EACH | 1 | \$2 | \$1,600.00 | 1 |
| | 2501.602/08054 | TRASH GUARD FOR 54" PIPE APRON | EACH | 2 | \$6 | \$2,750.00 | 1 |
| | 2501.602/09022 | TRASH GUARD FOR 22" SPAN PIPE APRON | EACH | 1 | \$0 | \$327.00 | 1 |
| | 2501.603/00010 | CLEAN PIPE CULVERT | L F | 3,267 | \$74 | \$22.80 | 13 |
| | 2501.603/00018 | REPAIR CULVERT | L F | 146 | \$38 | \$260.00 | 1 |
| | 2501.603/00020 | BOX CULVERT CRACK REPAIR | L F | 44 | \$2 | \$55.00 | 1 |
| | 2501.603/00025 | CLEAN OUT BOX CULVERT | L F | 110 | \$8 | \$76.82 | 2 |
| | 2501.603/00050 | CLEAN DRAINAGE DITCH | L F | 901 | \$7 | \$7.70 | 4 |
| | 2501.603/00612 | 12" PIPE CULVERT | L F | 138 | \$4 | \$31.69 | 3 |
| | 2501.603/00615 | 15" PIPE CULVERT | L F | 3,266 | \$91 | \$27.73 | 8 |
| | 2501.603/00618 | 18" PIPE CULVERT | L F | 8,709 | \$286 | \$32.87 | 16 |
| | 2501.603/00624 | 24" PIPE CULVERT | L F | 4,172 | \$158 | \$37.82 | 11 |
| | 2501.603/00630 | 30" PIPE CULVERT | L F | 710 | \$28 | \$39.84 | 5 |
| | 2501.603/00636 | 36" PIPE CULVERT | L F | 152 | \$7 | \$47.92 | 3 |
| | 2501.603/00642 | 42" PIPE CULVERT | L F | 158 | \$10 | \$65.00 | 2 |
| | 2501.603/00648 | 48" PIPE CULVERT | L F | 148 | \$15 | \$103.78 | 2 |
| | 2501.603/00660 | 60" PIPE CULVERT | L F | 20 | \$3 | \$150.00 | 1 |
| | 2501.603/00672 | 72" PIPE CULVERT | L F | 100 | \$13 | \$129.00 | 1 |
| | 2501.603/00721 | 21" SPAN PIPE-ARCH CULVERT | L F | 39 | \$2 | \$59.00 | 1 |
| | 2501.606/00010 | CHEMICAL GROUT | GAL | 2,705 | \$408 | \$150.99 | 3 |
| | 2501.618/00010 | REPAIR CULVERT | S F | 560 | \$19 | \$33.60 | 1 |
| | 2501.901/00015 | PIPE CULVERTS | LS | 1 | \$725 | \$725,000.00 | 1 |
| ----- | | | | | ----- | | |
| 2501 | | | | | \$12,437 | | |
| 2502 | 2502.501/00040 | 4" PRECAST CONCRETE HEADWALL | EACH | 2,101 | \$333 | \$158.56 | 33 |
| | 2502.501/00060 | 6" PRECAST CONCRETE HEADWALL | EACH | 9 | \$2 | \$255.00 | 1 |
| | 2502.501/00080 | 8" PRECAST CONCRETE HEADWALL | EACH | 2 | \$1 | \$291.00 | 1 |
| | 2502.502/00010 | DRAINAGE SYSTEM TYPE (B910) | LS | 19 | \$56 | \$2,936.84 | 19 |
| | 2502.521/01040 | 4" TP PIPE DRAIN | L F | 63,783 | \$230 | \$3.61 | 31 |

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:39 Tuesday, April 28, 2015 33

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/14 AND 12/31/14
BY ITEM GROUP

231 CONTRACTS - AWARDED TOTAL: \$768,525,644

| ITEM GROUP | ITEM NUMBER | ITEM DESCRIPTION | UNITS | QUANTITY | DOLLARS (000S) | AVERAGE PRICE | CONTRACT OCCURR. |
|------------|----------------|-----------------------------------|-------|----------|----------------|---------------|------------------|
| 2502 | 2502.521/01060 | 6" TP PIPE DRAIN | L F | 504 | \$4 | \$7.49 | 3 |
| | 2502.521/02125 | 12" RC PIPE DRAIN CLASS V | L F | 4,263 | \$204 | \$47.95 | 2 |
| | 2502.521/02185 | 18" RC PIPE DRAIN CLASS V | L F | 72 | \$4 | \$62.00 | 1 |
| | 2502.521/04080 | 8" CS PIPE DRAIN | L F | 52 | \$1 | \$27.00 | 1 |
| | 2502.521/04120 | 12" CS PIPE DRAIN | L F | 185 | \$6 | \$31.00 | 1 |
| | 2502.521/06040 | 4" PVC PIPE DRAIN | L F | 40 | \$2 | \$50.00 | 1 |
| | 2502.521/07040 | 4" PE PIPE DRAIN | L F | 5,080 | \$22 | \$4.31 | 2 |
| | 2502.521/07060 | 6" PE PIPE DRAIN | L F | 597 | \$10 | \$16.95 | 1 |
| | 2502.521/07080 | 8" PE PIPE DRAIN | L F | 130 | \$2 | \$13.93 | 2 |
| | 2502.521/07081 | 8" PE PIPE DRAIN (SMOOTH) | L F | 2,587 | \$39 | \$15.00 | 1 |
| | 2502.521/07120 | 12" PE PIPE DRAIN | L F | 613 | \$14 | \$23.20 | 3 |
| | 2502.521/07121 | 12" PE PIPE DRAIN (SMOOTH) | L F | 6,331 | \$133 | \$21.03 | 4 |
| | 2502.521/07150 | 15" PE PIPE DRAIN | L F | 434 | \$14 | \$32.40 | 1 |
| | 2502.521/07181 | 18" PE PIPE DRAIN (SMOOTH) | L F | 94 | \$3 | \$28.00 | 1 |
| | 2502.521/07240 | 24" PE PIPE DRAIN | L F | 48 | \$3 | \$60.40 | 1 |
| | 2502.541/01040 | 4" PERF TP PIPE DRAIN | L F | 101,427 | \$557 | \$5.49 | 20 |
| | 2502.541/01060 | 6" PERF TP PIPE DRAIN | L F | 631 | \$4 | \$6.55 | 1 |
| | 2502.541/06060 | 6" PERF PVC PIPE DRAIN | L F | 520 | \$6 | \$11.00 | 1 |
| | 2502.541/07030 | 3" PERF PE PIPE DRAIN | L F | 13,653 | \$100 | \$7.32 | 4 |
| | 2502.541/07040 | 4" PERF PE PIPE DRAIN | L F | 878,436 | \$3,670 | \$4.18 | 18 |
| | 2502.541/07050 | 5" PERF PE PIPE DRAIN | L F | 26,890 | \$106 | \$3.95 | 1 |
| | 2502.541/07060 | 6" PERF PE PIPE DRAIN | L F | 3,665 | \$36 | \$9.74 | 4 |
| | 2502.541/07080 | 8" PERF PE PIPE DRAIN | L F | 260 | \$10 | \$36.80 | 1 |
| | 2502.541/07120 | 12" PERF PE PIPE DRAIN | L F | 375 | \$5 | \$14.00 | 1 |
| | 2502.573/00010 | INSTALL PRECAST CONCRETE HEADWALL | EACH | 257 | \$48 | \$187.25 | 7 |
| | 2502.601/00035 | SUBSURFACE DRAINS | LS | 2 | \$1,050 | \$525,000.00 | 2 |
| | 2502.601/02800 | DRAINAGE SYSTEM (BRIDGE DECK) | LS | 1 | \$14 | \$13,500.00 | 1 |
| | 2502.601/02900 | DRAINAGE SYSTEM | LS | 5 | \$64 | \$12,704.00 | 5 |
| | 2502.601/03000 | IRRIGATION SYSTEM PROVISION | LS | 1 | \$16 | \$16,451.00 | 1 |
| | 2502.602/00020 | CONNECT TO EXISTING PIPE DRAIN | EACH | 119 | \$53 | \$442.44 | 4 |
| | 2502.602/00025 | CONSTRUCT INTERCEPTOR DRAIN | EACH | 7,911 | \$297 | \$37.55 | 2 |
| | 2502.602/00090 | PIPE DRAIN RISER | EACH | 35 | \$14 | \$395.71 | 4 |
| | 2502.602/00104 | 4" TP PIPE DRAIN CLEAN OUT | EACH | 180 | \$18 | \$100.00 | 1 |
| | 2502.602/00404 | 4" PVC PIPE DRAIN CLEANOUT | EACH | 1 | \$1 | \$500.00 | 1 |
| | 2502.602/00406 | 6" PVC PIPE DRAIN CLEANOUT | EACH | 2 | \$1 | \$600.00 | 1 |
| | 2502.602/03012 | 12" PE INSPECTION TEES | EACH | 118 | \$52 | \$441.53 | 4 |
| | 2502.602/03018 | 18" PE INSPECTION TEES | EACH | 1 | \$2 | \$1,500.00 | 1 |
| ----- | | | | | ----- | | |
| 2502 | | | | | \$7,205 | | |
| 2503 | 2503.511/01120 | 12" CP PIPE SEWER | L F | 54 | \$2 | \$29.00 | 1 |
| | 2503.511/01150 | 15" CP PIPE SEWER | L F | 144 | \$6 | \$40.75 | 1 |
| | 2503.511/01180 | 18" CP PIPE SEWER | L F | 68 | \$14 | \$200.00 | 1 |
| | 2503.511/02120 | 12" CS PIPE SEWER | L F | 1,866 | \$59 | \$31.73 | 7 |

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:39 Tuesday, April 28, 2015 34

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/14 AND 12/31/14
BY ITEM GROUP

231 CONTRACTS - AWARDED TOTAL: \$768,525,644

| ITEM GROUP | ITEM NUMBER | ITEM DESCRIPTION | UNITS | QUANTITY | DOLLARS (000S) | AVERAGE PRICE | CONTRACT OCCURR. |
|------------|----------------|-------------------------------------|-------|----------|----------------|---------------|------------------|
| 2503 | 2503.511/02150 | 15" CS PIPE SEWER | L F | 1,435 | \$44 | \$30.70 | 5 |
| | 2503.511/02180 | 18" CS PIPE SEWER | L F | 816 | \$29 | \$35.98 | 7 |
| | 2503.511/02240 | 24" CS PIPE SEWER | L F | 204 | \$10 | \$48.18 | 2 |
| | 2503.511/04080 | 8" TP PIPE SEWER | L F | 87 | \$3 | \$40.00 | 1 |
| | 2503.511/04100 | 10" TP PIPE SEWER | L F | 754 | \$34 | \$45.00 | 1 |
| | 2503.511/04120 | 12" TP PIPE SEWER | L F | 827 | \$42 | \$51.00 | 1 |
| | 2503.511/06121 | 12" CP PIPE SEWER (SMOOTH) | L F | 555 | \$20 | \$36.67 | 5 |
| | 2503.511/06151 | 15" CP PIPE SEWER (SMOOTH) | L F | 564 | \$26 | \$46.59 | 3 |
| | 2503.511/06181 | 18" CP PIPE SEWER (SMOOTH) | L F | 292 | \$18 | \$62.97 | 2 |
| | 2503.511/06241 | 24" CP PIPE SEWER (SMOOTH) | L F | 6 | \$2 | \$350.00 | 1 |
| | 2503.511/07300 | 30" PC-CS PIPE SEWER | L F | 254 | \$12 | \$46.70 | 1 |
| | 2503.511/08120 | 12" CAS PIPE SEWER | L F | 928 | \$20 | \$22.00 | 1 |
| | 2503.511/08150 | 15" CAS PIPE SEWER | L F | 105 | \$3 | \$24.00 | 1 |
| | 2503.511/08180 | 18" CAS PIPE SEWER | L F | 519 | \$42 | \$80.51 | 4 |
| | 2503.511/08240 | 24" CAS PIPE SEWER | L F | 197 | \$14 | \$71.36 | 2 |
| | 2503.511/13040 | 4" PVC PIPE SEWER | L F | 4,157 | \$31 | \$7.55 | 1 |
| | 2503.511/13060 | 6" PVC PIPE SEWER | L F | 184 | \$2 | \$12.83 | 2 |
| | 2503.511/13080 | 8" PVC PIPE SEWER | L F | 64 | \$2 | \$29.00 | 1 |
| | 2503.511/13100 | 10" PVC PIPE SEWER | L F | 505 | \$20 | \$40.00 | 1 |
| | 2503.511/13150 | 15" PVC PIPE SEWER | L F | 274 | \$19 | \$68.46 | 2 |
| | 2503.511/90122 | 12" RC PIPE SEWER | L F | 370 | \$17 | \$45.79 | 6 |
| | 2503.511/90125 | 12" RC PIPE SEWER CLASS V | L F | 755 | \$31 | \$40.97 | 2 |
| | 2503.511/90129 | 12" RC PIPE SEWER CLASS V-JACKED | L F | 192 | \$84 | \$440.00 | 1 |
| | 2503.511/90152 | 15" RC PIPE SEWER | L F | 609 | \$26 | \$43.07 | 5 |
| | 2503.511/90153 | 15" RC PIPE SEWER CLASS III | L F | 89 | \$4 | \$41.82 | 2 |
| | 2503.511/90155 | 15" RC PIPE SEWER CLASS V | L F | 71 | \$3 | \$36.38 | 1 |
| | 2503.511/90182 | 18" RC PIPE SEWER | L F | 724 | \$34 | \$46.35 | 5 |
| | 2503.511/90183 | 18" RC PIPE SEWER CLASS III | L F | 216 | \$13 | \$62.00 | 1 |
| | 2503.511/90242 | 24" RC PIPE SEWER | L F | 15 | \$0 | \$32.00 | 1 |
| | 2503.511/90243 | 24" RC PIPE SEWER CLASS III | L F | 303 | \$15 | \$50.96 | 3 |
| | 2503.511/90302 | 30" RC PIPE SEWER | L F | 288 | \$19 | \$67.44 | 2 |
| | 2503.511/90362 | 36" RC PIPE SEWER | L F | 63 | \$6 | \$95.00 | 1 |
| | 2503.511/90363 | 36" RC PIPE SEWER CLASS III | L F | 138 | \$10 | \$73.23 | 1 |
| | 2503.521/90222 | 22" SPAN RC PIPE-ARCH SEWER CL IIA | L F | 16 | \$1 | \$53.00 | 1 |
| | 2503.521/90282 | 28" SPAN RC PIPE-ARCH SEWER CL IIA | L F | 706 | \$51 | \$72.87 | 3 |
| | 2503.521/90362 | 36" SPAN RC PIPE-ARCH SEWER CL IIA | L F | 89 | \$7 | \$76.50 | 1 |
| | 2503.521/90442 | 44" SPAN RC PIPE-ARCH SEWER CL IIA | L F | 623 | \$74 | \$118.04 | 2 |
| | 2503.521/90443 | 44" SPAN RC PIPE-ARCH SEWER CL IIIA | L F | 127 | \$12 | \$93.00 | 1 |
| | 2503.521/90732 | 73" SPAN RC PIPE-ARCH SEWER CL IIA | L F | 55 | \$9 | \$170.00 | 1 |
| | 2503.521/91022 | 102" SPAN RC PIPE-ARCH SEWER CL IIA | L F | 371 | \$104 | \$280.00 | 1 |
| | 2503.541/90122 | 12" RC PIPE SEWER DES 3006 | L F | 12,017 | \$347 | \$28.84 | 13 |
| | 2503.541/90123 | 12" RC PIPE SEWER DES 3006 CL III | L F | 843 | \$31 | \$37.26 | 7 |
| | 2503.541/90124 | 12" RC PIPE SEWER DES 3006 CL IV | L F | 136 | \$3 | \$25.50 | 1 |
| | 2503.541/90125 | 12" RC PIPE SEWER DES 3006 CL V | L F | 3,772 | \$111 | \$29.38 | 7 |
| | 2503.541/90152 | 15" RC PIPE SEWER DES 3006 | L F | 10,607 | \$341 | \$32.18 | 15 |
| | 2503.541/90153 | 15" RC PIPE SEWER DES 3006 CL III | L F | 6,730 | \$244 | \$36.26 | 6 |

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:39 Tuesday, April 28, 2015 35

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/14 AND 12/31/14
BY ITEM GROUP

231 CONTRACTS - AWARDED TOTAL: \$768,525,644

| ITEM GROUP | ITEM NUMBER | ITEM DESCRIPTION | UNITS | QUANTITY | DOLLARS (000S) | AVERAGE PRICE | CONTRACT OCCURR. |
|------------|----------------|------------------------------------|-------|----------|----------------|---------------|------------------|
| 2503 | 2503.541/90154 | 15" RC PIPE SEWER DES 3006 CL IV | L F | 145 | \$6 | \$41.60 | 1 |
| | 2503.541/90155 | 15" RC PIPE SEWER DES 3006 CL V | L F | 5,391 | \$173 | \$32.10 | 7 |
| | 2503.541/90182 | 18" RC PIPE SEWER DES 3006 | L F | 8,723 | \$310 | \$35.52 | 13 |
| | 2503.541/90183 | 18" RC PIPE SEWER DES 3006 CL III | L F | 2,530 | \$95 | \$37.65 | 8 |
| | 2503.541/90184 | 18" RC PIPE SEWER DES 3006 CL IV | L F | 1,649 | \$58 | \$35.38 | 4 |
| | 2503.541/90185 | 18" RC PIPE SEWER DES 3006 CL V | L F | 97 | \$3 | \$34.29 | 2 |
| | 2503.541/90189 | 18" RCP SEWER DES 3006 CL V-JACKED | L F | 172 | \$84 | \$490.00 | 1 |
| | 2503.541/90212 | 21" RC PIPE SEWER DES 3006 | L F | 1,240 | \$49 | \$39.57 | 2 |
| | 2503.541/90213 | 21" RC PIPE SEWER DES 3006 CL III | L F | 295 | \$11 | \$36.04 | 2 |
| | 2503.541/90214 | 21" RC PIPE SEWER DES 3006 CL IV | L F | 353 | \$13 | \$37.55 | 2 |
| | 2503.541/90215 | 21" RC PIPE SEWER DES 3006 CL V | L F | 435 | \$28 | \$65.50 | 1 |
| | 2503.541/90242 | 24" RC PIPE SEWER DES 3006 | L F | 8,459 | \$338 | \$39.91 | 15 |
| | 2503.541/90243 | 24" RC PIPE SEWER DES 3006 CL III | L F | 2,364 | \$105 | \$44.60 | 5 |
| | 2503.541/90244 | 24" RC PIPE SEWER DES 3006 CL IV | L F | 841 | \$41 | \$48.33 | 3 |
| | 2503.541/90245 | 24" RC PIPE SEWER DES 3006 CL V | L F | 365 | \$26 | \$72.50 | 1 |
| | 2503.541/90249 | 24" RCP SEWER DES 3006 CL V-JACKED | L F | 128 | \$74 | \$579.38 | 2 |
| | 2503.541/90272 | 27" RC PIPE SEWER DES 3006 | L F | 1,302 | \$55 | \$42.50 | 1 |
| | 2503.541/90273 | 27" RC PIPE SEWER DES 3006 CL III | L F | 1,119 | \$56 | \$49.88 | 1 |
| | 2503.541/90275 | 27" RC PIPE SEWER DES 3006 CL V | L F | 72 | \$5 | \$62.50 | 1 |
| | 2503.541/90302 | 30" RC PIPE SEWER DES 3006 | L F | 4,823 | \$243 | \$50.43 | 5 |
| | 2503.541/90303 | 30" RC PIPE SEWER DES 3006 CL III | L F | 3,632 | \$238 | \$65.44 | 7 |
| | 2503.541/90304 | 30" RC PIPE SEWER DES 3006 CL IV | L F | 1,581 | \$142 | \$90.10 | 3 |
| | 2503.541/90305 | 30" RC PIPE SEWER DES 3006 CL V | L F | 132 | \$9 | \$65.90 | 1 |
| | 2503.541/90332 | 33" RC PIPE SEWER DES 3006 | L F | 110 | \$6 | \$54.50 | 1 |
| | 2503.541/90333 | 33" RC PIPE SEWER DES 3006 CL III | L F | 720 | \$39 | \$54.50 | 1 |
| | 2503.541/90362 | 36" RC PIPE SEWER DES 3006 | L F | 2,457 | \$164 | \$66.90 | 8 |
| | 2503.541/90363 | 36" RC PIPE SEWER DES 3006 CL III | L F | 2,306 | \$176 | \$76.54 | 6 |
| | 2503.541/90364 | 36" RC PIPE SEWER DES 3006 CL IV | L F | 683 | \$56 | \$82.25 | 3 |
| | 2503.541/90365 | 36" RC PIPE SEWER DES 3006 CL V | L F | 40 | \$4 | \$103.00 | 1 |
| | 2503.541/90369 | 36" RCP SEWER DES 3006 CL V-JACKED | L F | 68 | \$47 | \$695.00 | 1 |
| | 2503.541/90422 | 42" RC PIPE SEWER DES 3006 | L F | 664 | \$55 | \$82.50 | 1 |
| | 2503.541/90423 | 42" RC PIPE SEWER DES 3006 CL III | L F | 35 | \$4 | \$108.29 | 1 |
| | 2503.541/90482 | 48" RC PIPE SEWER DES 3006 | L F | 730 | \$69 | \$94.40 | 3 |
| | 2503.541/90483 | 48" RC PIPE SEWER DES 3006 CL III | L F | 150 | \$26 | \$175.00 | 1 |
| | 2503.541/90484 | 48" RC PIPE SEWER DES 3006 CL IV | L F | 82 | \$10 | \$120.00 | 1 |
| | 2503.541/90542 | 54" RC PIPE SEWER DES 3006 | L F | 983 | \$172 | \$175.00 | 1 |
| | 2503.541/90602 | 60" RC PIPE SEWER DES 3006 CL II | L F | 3,032 | \$441 | \$145.60 | 2 |
| | 2503.541/90603 | 60" RC PIPE SEWER DES 3006 CL III | L F | 1,414 | \$225 | \$159.02 | 2 |
| | 2503.541/90604 | 60" RC PIPE SEWER DES 3006 CL IV | L F | 220 | \$41 | \$185.00 | 1 |
| | 2503.541/90605 | 60" RC PIPE SEWER DES 3006 CL V | L F | 234 | \$53 | \$225.00 | 1 |
| | 2503.541/90843 | 84" RC PIPE SEWER DES 3006 CL III | L F | 39 | \$13 | \$345.00 | 1 |
| | 2503.571/00014 | INSTALL PIPE SEWER | L F | 18 | \$1 | \$45.00 | 1 |
| | 2503.573/00015 | INSTALL CONCRETE APRON | EACH | 4 | \$2 | \$475.00 | 1 |
| | 2503.601/00050 | MAINTENANCE OF SANITARY SEWERS | LS | 2 | \$46 | \$22,750.00 | 2 |
| | 2503.601/00060 | PIPE SEWERS | LS | 3 | \$2,385 | \$795,000.00 | 3 |
| | 2503.601/00100 | SANITARY SEWER SYSTEM | LS | 1 | \$250 | \$250,000.00 | 1 |

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:39 Tuesday, April 28, 2015 36

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/14 AND 12/31/14
BY ITEM GROUP

231 CONTRACTS - AWARDED TOTAL: \$768,525,644

| ITEM GROUP | ITEM NUMBER | ITEM DESCRIPTION | UNITS | QUANTITY | DOLLARS (000S) | AVERAGE PRICE | CONTRACT OCCURR. |
|------------|----------------|--|-------|----------|----------------|---------------|------------------|
| 2503 | 2503.602/00010 | LIFT STATION | EACH | 1 | \$75 | \$75,000.00 | 1 |
| | 2503.602/00020 | STANDARD VALVE MANHOLE | EACH | 5 | \$9 | \$1,700.00 | 1 |
| | 2503.602/00021 | AIR RELIEF MANHOLE | EACH | 1 | \$5 | \$5,250.00 | 1 |
| | 2503.602/00027 | RECONSTRUCT DRAINAGE OUTLET | EACH | 1 | \$2 | \$2,470.00 | 1 |
| | 2503.602/00030 | CONSTRUCTION JOINT | EACH | 4 | \$3 | \$771.00 | 1 |
| | 2503.602/00032 | CONSTRUCT BULKHEAD | EACH | 13 | \$3 | \$265.38 | 4 |
| | 2503.602/00040 | CONNECT TO EXISTING SANITARY SEWER | EACH | 18 | \$16 | \$903.33 | 3 |
| | 2503.602/00041 | CONNECT TO EXISTING MANHOLES (SAN) | EACH | 2 | \$4 | \$1,935.00 | 2 |
| | 2503.602/00042 | CONNECT TO EXISTING STORM SEWER | EACH | 144 | \$106 | \$735.66 | 26 |
| | 2503.602/00043 | CONNECT TO EXISTING FORCE MAIN | EACH | 2 | \$10 | \$4,850.00 | 1 |
| | 2503.602/00046 | CONNECT INTO EXISTING DRAINAGE STRUCTURE | EACH | 14 | \$19 | \$1,371.97 | 8 |
| | 2503.602/00047 | CONNECT TO EXISTING SANITARY SEWER SER | EACH | 49 | \$6 | \$120.00 | 1 |
| | 2503.602/00080 | REPAIR SEWER PIPE | EACH | 14 | \$10 | \$737.02 | 4 |
| | 2503.602/00085 | GROUT HOLE | EACH | 3,460 | \$865 | \$250.00 | 1 |
| | 2503.602/00090 | INSPECTION HOLE | EACH | 100 | \$20 | \$200.00 | 1 |
| | 2503.602/00100 | PLUG & ABANDON PIPE SEWER | EACH | 2 | \$2 | \$1,050.00 | 1 |
| | 2503.602/13000 | PVC WYE | EACH | 59 | \$19 | \$330.00 | 1 |
| | 2503.602/13402 | 8"X4" PVC WYE | EACH | 25 | \$6 | \$250.00 | 1 |
| | 2503.602/13403 | 8"X6" PVC WYE | EACH | 29 | \$8 | \$282.31 | 2 |
| | 2503.603/00002 | SANITARY SEWER SPOT REPAIR | L F | 15 | \$2 | \$160.49 | 1 |
| | 2503.603/00005 | CLEAN PIPE SEWER | L F | 5,317 | \$102 | \$19.23 | 9 |
| | 2503.603/00010 | FILL & ABANDON PIPE | L F | 1,225 | \$7 | \$6.00 | 1 |
| | 2503.603/00012 | 12" CS SLOTTED DRAIN | L F | 80 | \$11 | \$140.00 | 1 |
| | 2503.603/00015 | 15" CS SLOTTED DRAIN | L F | 20 | \$4 | \$175.00 | 1 |
| | 2503.603/00025 | REPAIR CRACKED PIPE SPECIAL | L F | 6,234 | \$623 | \$100.00 | 1 |
| | 2503.603/00045 | PLUG FILL & ABANDON PIPE SEWER | L F | 5,192 | \$74 | \$14.24 | 13 |
| | 2503.603/00046 | VIDEO TAPE PIPE SEWER | L F | 48,195 | \$78 | \$1.62 | 4 |
| | 2503.603/00047 | CLEAN & VIDEO TAPE PIPE SEWER | L F | 7,548 | \$43 | \$5.64 | 4 |
| | 2503.603/00070 | 8" OUTSIDE DROP | L F | 26 | \$8 | \$300.00 | 1 |
| | 2503.603/00086 | CONSTRUCT 6" INSIDE DROP | L F | 9 | \$2 | \$258.74 | 1 |
| | 2503.603/00090 | CONSTRUCT 8" INSIDE DROP | L F | 1 | \$1 | \$1,400.00 | 1 |
| | 2503.603/00108 | 8" PVC PIPE SEWER | L F | 4,691 | \$200 | \$42.59 | 2 |
| | 2503.603/00110 | 10" PVC PIPE SEWER | L F | 37 | \$2 | \$47.05 | 1 |
| | 2503.603/00215 | 15" PVC SLOTTED DRAIN | L F | 90 | \$48 | \$535.00 | 2 |
| | 2503.603/00704 | 4" PVC SANITARY SERVICE PIPE | L F | 875 | \$25 | \$29.00 | 1 |
| | 2503.603/00706 | 6" PVC SANITARY SERVICE PIPE | L F | 995 | \$26 | \$26.47 | 2 |
| | 2503.603/01312 | LINING SEWER PIPE 12" | L F | 825 | \$64 | \$77.05 | 4 |
| | 2503.603/01315 | LINING SEWER PIPE 15" | L F | 1,294 | \$99 | \$76.59 | 3 |
| | 2503.603/01318 | LINING SEWER PIPE 18" | L F | 2,704 | \$227 | \$83.86 | 8 |
| | 2503.603/01324 | LINING SEWER PIPE 24" | L F | 3,923 | \$427 | \$108.88 | 5 |
| | 2503.603/01327 | LINING SEWER PIPE 27" | L F | 68 | \$17 | \$251.00 | 1 |
| | 2503.603/01330 | LINING SEWER PIPE 30" | L F | 1,660 | \$242 | \$145.77 | 3 |
| | 2503.603/01336 | LINING SEWER PIPE 36" | L F | 1,684 | \$417 | \$247.69 | 4 |
| | 2503.603/01342 | LINING SEWER PIPE 42" | L F | 364 | \$75 | \$205.00 | 1 |
| | 2503.603/01348 | LINING SEWER PIPE 48" | L F | 318 | \$180 | \$564.58 | 2 |
| | 2503.603/01354 | LINING SEWER PIPE 54" | L F | 1,441 | \$487 | \$337.70 | 2 |

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:39 Tuesday, April 28, 2015 37

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/14 AND 12/31/14
BY ITEM GROUP

231 CONTRACTS - AWARDED TOTAL: \$768,525,644

| ITEM GROUP | ITEM NUMBER | ITEM DESCRIPTION | UNITS | QUANTITY | DOLLARS (000S) | AVERAGE PRICE | CONTRACT OCCURR. |
|------------|----------------|---|-------|----------|----------------|---------------|------------------|
| 2503 | 2503.603/01360 | LINING SEWER PIPE 60" | L F | 1,029 | \$365 | \$355.00 | 1 |
| | 2503.603/01372 | LINING SEWER PIPE 72" | L F | 1,048 | \$445 | \$425.00 | 1 |
| | 2503.603/02330 | 33" SPLIT STEEL CASING PIPE | L F | 45 | \$18 | \$390.00 | 1 |
| | 2503.603/02420 | 42" SPLIT STEEL CASING PIPE | L F | 113 | \$29 | \$255.00 | 1 |
| | 2503.603/02480 | 48" SPLIT STEEL CASING PIPE | L F | 132 | \$47 | \$353.00 | 1 |
| | 2503.603/02780 | 78" SPLIT STEEL CASING PIPE | L F | 70 | \$48 | \$687.00 | 1 |
| | 2503.603/03125 | 12" STEEL CASING PIPE (JACKED) | L F | 79 | \$29 | \$365.00 | 1 |
| | 2503.603/03200 | 20" STEEL CASING PIPE | L F | 172 | \$14 | \$84.04 | 1 |
| | 2503.603/03300 | 30" STEEL CASING PIPE | L F | 175 | \$31 | \$175.00 | 1 |
| | 2503.603/03485 | 48" STEEL CASING PIPE (JACKED) | L F | 63 | \$34 | \$545.00 | 1 |
| | 2503.603/04112 | 12" PIPE SEWER | L F | 2,340 | \$31 | \$13.30 | 1 |
| | 2503.603/06040 | 4" HDPE PIPE SEWER | L F | 175 | \$4 | \$25.00 | 1 |
| | 2503.603/06100 | 10" HDPE PIPE SEWER | L F | 671 | \$24 | \$36.50 | 1 |
| | 2503.603/06101 | 10" HDPE PIPE SEWER-DIRECTIONAL DRILLED | L F | 67 | \$8 | \$126.53 | 1 |
| | 2503.603/06120 | 12" HDPE PIPE SEWER | L F | 302 | \$7 | \$24.00 | 1 |
| | 2503.603/06180 | 18" HDPE PIPE SEWER | L F | 4,030 | \$97 | \$24.00 | 1 |
| | 2503.603/06181 | 18" HDPE PIPE SEWER-DIRECTIONAL DRILLED | L F | 322 | \$60 | \$185.00 | 1 |
| | 2503.603/06240 | 24" HDPE PIPE SEWER | L F | 570 | \$71 | \$125.00 | 1 |
| | 2503.603/06241 | 24" HDPE PIPE SEWER-DIRECTIONAL DRILLED | L F | 165 | \$37 | \$225.00 | 1 |
| | 2503.603/06321 | 32" HDPE PIPE SEWER-DIRECTIONAL DRILLED | L F | 379 | \$165 | \$435.00 | 1 |
| | 2503.604/00004 | 4" INSULATION | S Y | 14 | \$0 | \$32.00 | 1 |
| | 2503.606/00010 | CRACK SEALANT | GAL | 468 | \$24 | \$50.97 | 1 |
| | 2503.609/00020 | GROUT SPECIAL | TON | 4,400 | \$528 | \$120.00 | 1 |
| | 2503.611/00010 | PUMPING | DAY | 3 | \$5 | \$1,632.00 | 1 |
| | 2503.623/00010 | PUMPING | MGAL | 400,000 | \$40 | \$0.10 | 1 |
| ----- | | | | | ----- | | |
| 2503 | | | | | \$15,367 | | |
| 2504 | 2504.601/00001 | IRRIGATION SYSTEM | LS | 1 | \$16 | \$15,985.00 | 1 |
| | 2504.601/00040 | TEMPORARY WATER SERVICE | LS | 4 | \$110 | \$27,457.70 | 4 |
| | 2504.601/00401 | WATER MAIN CONSTRUCTION A | LS | 1 | \$650 | \$650,000.00 | 1 |
| | 2504.602/00007 | RECONNECT WATER SERVICE | EACH | 9 | \$4 | \$454.72 | 1 |
| | 2504.602/00010 | CONNECT TO EXISTING WATER MAIN | EACH | 70 | \$90 | \$1,281.24 | 8 |
| | 2504.602/00014 | CONNECT TO EXISTING WATER SERVICE | EACH | 87 | \$26 | \$296.78 | 2 |
| | 2504.602/00020 | HYDRANT | EACH | 30 | \$114 | \$3,800.84 | 3 |
| | 2504.602/00023 | INSTALL HYDRANT | EACH | 1 | \$1 | \$1,069.93 | 1 |
| | 2504.602/00025 | ADJUST HYDRANT | EACH | 2 | \$3 | \$1,295.00 | 2 |
| | 2504.602/00029 | INSTALL GATE VALVE & BOX | EACH | 2 | \$1 | \$534.97 | 1 |
| | 2504.602/00032 | ADJUST GATE VALVE & BOX | EACH | 15 | \$4 | \$280.40 | 2 |
| | 2504.602/00033 | ADJUST GATE VALVE | EACH | 28 | \$15 | \$539.50 | 2 |
| | 2504.602/00034 | ADJUST VALVE BOX | EACH | 55 | \$9 | \$160.47 | 5 |
| | 2504.602/00035 | ADJUST VALVE BOX-WATER | EACH | 15 | \$12 | \$784.27 | 3 |
| | 2504.602/00410 | 1" CORPORATION STOP | EACH | 123 | \$41 | \$336.69 | 4 |
| | 2504.602/00420 | 2" CORPORATION STOP | EACH | 31 | \$23 | \$744.96 | 2 |

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:39 Tuesday, April 28, 2015 38

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/14 AND 12/31/14
BY ITEM GROUP

231 CONTRACTS - AWARDED TOTAL: \$768,525,644

| ITEM GROUP | ITEM NUMBER | ITEM DESCRIPTION | UNITS | QUANTITY | DOLLARS (000S) | AVERAGE PRICE | CONTRACT OCCURR. |
|------------|----------------|--|-------|----------|----------------|---------------|------------------|
| 2504 | 2504.602/00712 | 12" BUTTERFLY VALVE & BOX | EACH | 2 | \$4 | \$2,158.00 | 1 |
| | 2504.602/00806 | 6" GATE VALVE & BOX | EACH | 59 | \$93 | \$1,573.36 | 5 |
| | 2504.602/00808 | 8" GATE VALVE & BOX | EACH | 19 | \$38 | \$2,006.80 | 4 |
| | 2504.602/00810 | 10" GATE VALVE & BOX | EACH | 20 | \$57 | \$2,865.44 | 3 |
| | 2504.602/00812 | 12" GATE VALVE & BOX | EACH | 10 | \$28 | \$2,835.00 | 2 |
| | 2504.602/00860 | 10" GATE VALVE | EACH | 2 | \$11 | \$5,500.00 | 1 |
| | 2504.602/03005 | ADJUST CURB STOP | EACH | 13 | \$2 | \$120.00 | 1 |
| | 2504.602/03100 | 1" CURB STOP & BOX | EACH | 123 | \$43 | \$353.39 | 4 |
| | 2504.602/03200 | 2" CURB STOP & BOX | EACH | 31 | \$20 | \$638.49 | 2 |
| | 2504.603/00710 | 1" TYPE K COPPER PIPE | L F | 3,059 | \$78 | \$25.40 | 4 |
| | 2504.603/00720 | 2" TYPE K COPPER PIPE | L F | 1,188 | \$42 | \$35.11 | 2 |
| | 2504.603/00810 | 1" TYPE PE PIPE | L F | 921 | \$12 | \$13.22 | 1 |
| | 2504.603/00820 | 2" TYPE PE PIPE | L F | 20 | \$1 | \$30.64 | 1 |
| | 2504.603/01062 | 6" WATERMAIN DUCTILE IRON CL 52 | L F | 1,947 | \$66 | \$33.94 | 3 |
| | 2504.603/01082 | 8" WATERMAIN DUCTILE IRON CL 52 | L F | 440 | \$24 | \$54.88 | 3 |
| | 2504.603/01102 | 10" WATERMAIN DUCTILE IRON CL 52 | L F | 1,576 | \$68 | \$43.00 | 2 |
| | 2504.603/01122 | 12" WATERMAIN DUCTILE IRON CL 52 | L F | 2,593 | \$155 | \$59.87 | 2 |
| | 2504.603/01910 | 10" WATERMAIN HDPE | L F | 218 | \$20 | \$90.25 | 2 |
| | 2504.603/01912 | 12" WATERMAIN HDPE | L F | 466 | \$21 | \$45.00 | 1 |
| | 2504.603/01919 | 18" WATERMAIN HDPE (DIRECTIONAL DRILLED) | L F | 267 | \$49 | \$185.00 | 1 |
| | 2504.603/02006 | 6" PVC WATERMAIN | L F | 549 | \$16 | \$29.26 | 2 |
| | 2504.603/02008 | 8" PVC WATERMAIN | L F | 970 | \$30 | \$31.00 | 1 |
| | 2504.603/02009 | 8" PVC WATERMAIN (DIRECTIONAL DRILLED) | L F | 720 | \$50 | \$69.55 | 1 |
| | 2504.603/02010 | 10" PVC WATERMAIN | L F | 5,109 | \$164 | \$32.03 | 2 |
| | 2504.603/02012 | 12" PVC WATERMAIN | L F | 1,850 | \$70 | \$38.00 | 1 |
| | 2504.603/04160 | 16" STEEL CASING PIPE | L F | 90 | \$15 | \$163.64 | 1 |
| | 2504.603/04240 | 24" STEEL CASING PIPE | L F | 700 | \$74 | \$105.00 | 1 |
| | 2504.603/04241 | 24" STEEL CASING PIPE (JACKED) | L F | 225 | \$111 | \$493.33 | 2 |
| | 2504.604/00010 | WATERMAIN INSULATION | S Y | 20 | \$1 | \$45.41 | 2 |
| | 2504.604/00050 | 2" INSULATION | S Y | 450 | \$4 | \$9.00 | 1 |
| | 2504.604/00100 | 4" INSULATION | S Y | 11 | \$0 | \$30.00 | 1 |
| | 2504.604/01075 | 3" POLYSTYRENE INSULATION | S Y | 14 | \$1 | \$36.00 | 1 |
| | 2504.608/00015 | WATERMAIN FITTINGS | LB | 3,826 | \$34 | \$8.81 | 2 |
| | 2504.608/00020 | DUCTILE IRON FITTINGS | LB | 22,929 | \$158 | \$6.89 | 4 |
| ----- | | | | | ----- | | |
| 2504 | | | | | \$2,678 | | |
| 2506 | 2506.501/00010 | CONST DRAINAGE STRUCTURE DESIGN A | L F | 99 | \$33 | \$335.00 | 1 |
| | 2506.501/00012 | CONST DRAINAGE STRUCTURE DESIGN A OR F | L F | 258 | \$98 | \$381.98 | 10 |
| | 2506.501/00030 | CONST DRAINAGE STRUCTURE DESIGN C | L F | 72 | \$35 | \$480.00 | 1 |
| | 2506.501/00032 | CONST DRAINAGE STRUCTURE DESIGN C OR G | L F | 460 | \$166 | \$361.40 | 14 |
| | 2506.501/00033 | CONST DRAINAGE STRUCTURE DES C G OR H | L F | 82 | \$42 | \$512.24 | 4 |
| | 2506.501/00060 | CONST DRAINAGE STRUCTURE DESIGN F | L F | 1,130 | \$292 | \$258.72 | 16 |
| | 2506.501/00070 | CONST DRAINAGE STRUCTURE DESIGN G | L F | 900 | \$303 | \$336.44 | 21 |

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:39 Tuesday, April 28, 2015 39

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/14 AND 12/31/14
BY ITEM GROUP

231 CONTRACTS - AWARDED TOTAL: \$768,525,644

| ITEM GROUP | ITEM NUMBER | ITEM DESCRIPTION | UNITS | QUANTITY | DOLLARS (000S) | AVERAGE PRICE | CONTRACT OCCURR. |
|------------|----------------|---|-------|----------|----------------|---------------|------------------|
| 2506 | 2506.501/00072 | CONST DRAINAGE STRUCTURE DESIGN G OR H | L F | 124 | \$39 | \$313.78 | 2 |
| | 2506.501/00080 | CONST DRAINAGE STRUCTURE DESIGN H | L F | 785 | \$182 | \$231.74 | 20 |
| | 2506.501/00100 | CONST DRAINAGE STRUCTURE DESIGN J | L F | 38 | \$33 | \$860.00 | 1 |
| | 2506.501/00140 | CONST DRAINAGE STRUCTURE DESIGN N | L F | 43 | \$11 | \$244.36 | 3 |
| | 2506.501/00190 | CONST DRAINAGE STRUCTURE DESIGN SD-48 | L F | 570 | \$202 | \$353.43 | 19 |
| | 2506.501/00193 | CONST DRAINAGE STRUCTURE DESIGN SD-60 | L F | 27 | \$14 | \$542.81 | 5 |
| | 2506.501/00196 | CONST DRAINAGE STRUCTURE DESIGN SD-72 | L F | 4 | \$3 | \$700.00 | 1 |
| | 2506.501/00201 | CONST DRAINAGE STRUCTURE DESIGN SD-96 | L F | 3 | \$11 | \$3,580.00 | 1 |
| | 2506.501/00300 | CONST DRAINAGE STRUCTURE DESIGN SPECIAL | L F | 294 | \$70 | \$239.06 | 4 |
| | 2506.501/00301 | CONST DRAINAGE STRUCTURE DESIGN SPEC 1 | L F | 142 | \$1,031 | \$7,287.47 | 3 |
| | 2506.501/00302 | CONST DRAINAGE STRUCTURE DESIGN SPEC 2 | L F | 50 | \$13 | \$265.20 | 3 |
| | 2506.501/00518 | CONST DRAINAGE STRUCTURE DESIGN PC-18" | L F | 26 | \$8 | \$330.00 | 1 |
| | 2506.501/00524 | CONST DRAINAGE STRUCTURE DESIGN PC-24" | L F | 37 | \$3 | \$93.00 | 1 |
| | 2506.501/00568 | CONST DRAINAGE STRUCTURE DESIGN PM-18 | L F | 10 | \$3 | \$330.00 | 1 |
| | 2506.501/02007 | CONST DRAINAGE STRUCTURE DESIGN 4007 | L F | 173 | \$56 | \$323.50 | 3 |
| | 2506.501/02021 | CONST DRAINAGE STRUCTURE DESIGN 4021 | L F | 30 | \$19 | \$620.00 | 1 |
| | 2506.501/02420 | CONST DRAINAGE STRUCTURE DES 48-4020 | L F | 1,342 | \$328 | \$244.72 | 17 |
| | 2506.501/02720 | CONST DRAINAGE STRUCTURE DES 54-4020 | L F | 273 | \$96 | \$351.81 | 10 |
| | 2506.501/03020 | CONST DRAINAGE STRUCTURE DES 60-4020 | L F | 871 | \$351 | \$402.86 | 19 |
| | 2506.501/03320 | CONST DRAINAGE STRUCTURE DES 66-4020 | L F | 119 | \$47 | \$391.25 | 4 |
| | 2506.501/03620 | CONST DRAINAGE STRUCTURE DES 72-4020 | L F | 164 | \$80 | \$490.21 | 11 |
| | 2506.501/03920 | CONST DRAINAGE STRUCTURE DES 78-4020 | L F | 20 | \$10 | \$499.00 | 1 |
| | 2506.501/04220 | CONST DRAINAGE STRUCTURE DES 84-4020 | L F | 93 | \$72 | \$770.74 | 5 |
| | 2506.501/04520 | CONST DRAINAGE STRUCTURE DES 90-4020 | L F | 5 | \$5 | \$970.00 | 1 |
| | 2506.501/04820 | CONST DRAINAGE STRUCTURE DES 96-4020 | L F | 162 | \$141 | \$871.44 | 3 |
| | 2506.501/06020 | CONST DRAINAGE STRUCTURE DES 120-4020 | L F | 62 | \$69 | \$1,106.40 | 3 |
| | 2506.501/07220 | CONST DRAINAGE STRUCTURE DES 144-4020 | L F | 15 | \$27 | \$1,830.00 | 1 |
| | 2506.502/00012 | CONST DRAINAGE STRUCTURE DESIGN A OR F | EACH | 3 | \$7 | \$2,200.00 | 1 |
| | 2506.502/00033 | CONST DRAINAGE STRUCTURE DES C G OR H | EACH | 10 | \$13 | \$1,250.00 | 1 |
| | 2506.502/00060 | CONST DRAINAGE STRUCTURE DESIGN F | EACH | 3 | \$9 | \$2,882.42 | 2 |
| | 2506.502/00070 | CONST DRAINAGE STRUCTURE DESIGN G | EACH | 1 | \$2 | \$2,350.00 | 1 |
| | 2506.502/00300 | CONST DRAINAGE STRUCTURE DESIGN SPECIAL | EACH | 30 | \$2,177 | \$72,570.37 | 27 |
| | 2506.502/00301 | CONST DRAINAGE STRUCTURE DESIGN SPEC 1 | EACH | 6 | \$315 | \$52,483.09 | 6 |
| | 2506.502/00302 | CONST DRAINAGE STRUCTURE DESIGN SPEC 2 | EACH | 16 | \$468 | \$29,266.94 | 3 |
| | 2506.502/00303 | CONST DRAINAGE STRUCTURE DESIGN SPEC 3 | EACH | 3 | \$198 | \$66,003.12 | 3 |
| | 2506.502/00490 | CONST DRAINAGE STRUCT DESIGN DROP INLET | EACH | 1 | \$1 | \$1,200.00 | 1 |
| | 2506.502/00824 | CONST DRAIN STRUCTURE DES DI TP 24" | EACH | 2 | \$5 | \$2,299.68 | 1 |
| | 2506.502/02420 | CONST DRAINAGE STRUCTURE DES 48-4020 | EACH | 1 | \$3 | \$2,500.00 | 1 |
| | 2506.503/00010 | RECONSTRUCT DRAINAGE STRUCTURE | L F | 155 | \$70 | \$454.48 | 9 |
| | 2506.516/00010 | CASTING ASSEMBLY | EACH | 1,733 | \$1,091 | \$629.36 | 65 |
| | 2506.521/00010 | INSTALL CASTING | EACH | 60 | \$20 | \$330.24 | 9 |
| | 2506.522/00011 | ADJUST FRAME & RING CASTING | EACH | 216 | \$108 | \$501.58 | 29 |
| | 2506.601/00100 | DRAINAGE STRUCTURES | LS | 3 | \$1,090 | \$363,333.33 | 3 |
| | 2506.602/00002 | RECONSTRUCT DRAINAGE STRUCTURE | EACH | 13 | \$163 | \$12,508.46 | 6 |
| | 2506.602/00005 | INSTALL CATCH BASIN | EACH | 4 | \$5 | \$1,250.00 | 1 |
| | 2506.602/00009 | ADJUST FRAME & RING CASTING | EACH | 14 | \$12 | \$870.00 | 1 |

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:39 Tuesday, April 28, 2015 40

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/14 AND 12/31/14
BY ITEM GROUP

231 CONTRACTS - AWARDED TOTAL: \$768,525,644

| ITEM GROUP | ITEM NUMBER | ITEM DESCRIPTION | UNITS | QUANTITY | DOLLARS (000S) | AVERAGE PRICE | CONTRACT OCCURR. |
|----------------|---------------------------|--|-------|----------|----------------|---------------|------------------|
| 2506 | 2506.602/00010 | CLEAN OUT CATCH BASIN | EACH | 27 | \$16 | \$600.74 | 4 |
| | 2506.602/00012 | PRECAST CONCRETE MANHOLE COVER | EACH | 1 | \$1 | \$500.00 | 1 |
| | 2506.602/00014 | PLUG & ABANDON DRAINAGE STRUCTURE | EACH | 2 | \$5 | \$2,500.00 | 1 |
| | 2506.602/00017 | INSTALL STRUCTURE | EACH | 2 | \$3 | \$1,250.00 | 1 |
| | 2506.602/00019 | CONNECT INTO EXISTING DRAINAGE STRUCTURE | EACH | 41 | \$34 | \$833.85 | 13 |
| | 2506.602/00020 | CONNECT INTO EXISTING STORM SEWER | EACH | 62 | \$254 | \$4,095.55 | 6 |
| | 2506.602/00023 | CONNECT TO EXISTING STRUCTURE | EACH | 8 | \$4 | \$531.25 | 2 |
| | 2506.602/00024 | CONNECT INTO EXISTING CATCH BASIN | EACH | 2 | \$2 | \$900.00 | 1 |
| | 2506.602/00036 | GRATE CASTING SPECIAL | EACH | 5 | \$4 | \$713.00 | 3 |
| | 2506.602/00080 | CONST DRAINAGE STRUCTURE DESIGN SPECIAL | EACH | 14 | \$266 | \$19,009.29 | 2 |
| | 2506.602/00100 | CASTING ASSEMBLY SPECIAL | EACH | 27 | \$4 | \$166.10 | 1 |
| 2506.602/00120 | REPAIR DRAINAGE STRUCTURE | EACH | 50 | \$60 | \$1,206.34 | 3 | |
| ----- | | | | | ----- | | |
| 2506 | | | | | \$10,302 | | |
| 2507 | 2507.501/00015 | LINING CULVERT PIPE 15" | L F | 69 | \$5 | \$75.00 | 1 |
| | 2507.501/00018 | LINING CULVERT PIPE 18" | L F | 2,050 | \$185 | \$90.07 | 3 |
| | 2507.501/00024 | LINING CULVERT PIPE 24" | L F | 13,595 | \$1,141 | \$83.93 | 11 |
| | 2507.501/00030 | LINING CULVERT PIPE 30" | L F | 1,077 | \$135 | \$125.27 | 5 |
| | 2507.501/00036 | LINING CULVERT PIPE 36" | L F | 1,608 | \$266 | \$165.41 | 9 |
| | 2507.501/00042 | LINING CULVERT PIPE 42" | L F | 189 | \$34 | \$177.71 | 2 |
| | 2507.501/00048 | LINING CULVERT PIPE 48" | L F | 450 | \$151 | \$334.88 | 2 |
| | 2507.603/10015 | LINING CULVERT PIPE (15") SPECIAL | L F | 712 | \$61 | \$86.12 | 2 |
| | 2507.603/10018 | LINING CULVERT PIPE (18") SPECIAL | L F | 3,630 | \$384 | \$105.67 | 5 |
| | 2507.603/10024 | LINING CULVERT PIPE (24") SPECIAL | L F | 8,970 | \$1,127 | \$125.66 | 14 |
| | 2507.603/10030 | LINING CULVERT PIPE (30") SPECIAL | L F | 1,622 | \$451 | \$278.08 | 7 |
| | 2507.603/10036 | LINING CULVERT PIPE (36") SPECIAL | L F | 2,355 | \$600 | \$254.98 | 9 |
| | 2507.603/10042 | LINING CULVERT PIPE (42") SPECIAL | L F | 240 | \$59 | \$245.00 | 1 |
| | 2507.603/10048 | LINING CULVERT PIPE (48") SPECIAL | L F | 1,056 | \$478 | \$452.88 | 4 |
| | 2507.603/20021 | LINING CULVERT PIPE (21" SPAN) SPECIAL | L F | 133 | \$23 | \$175.00 | 1 |
| | ----- | | | | | ----- | |
| 2507 | | | | | \$5,100 | | |
| 2511 | 2511.501/00010 | RANDOM RIPRAP CLASS SPECIAL | C Y | 1,532 | \$142 | \$92.78 | 4 |
| | 2511.501/00011 | RANDOM RIPRAP CLASS I | C Y | 421 | \$32 | \$74.97 | 3 |
| | 2511.501/00012 | RANDOM RIPRAP CLASS II | C Y | 2,541 | \$183 | \$72.02 | 27 |
| | 2511.501/00013 | RANDOM RIPRAP CLASS III | C Y | 10,872 | \$666 | \$61.27 | 52 |
| | 2511.501/00014 | RANDOM RIPRAP CLASS IV | C Y | 5,900 | \$456 | \$77.26 | 27 |
| | 2511.501/00015 | RANDOM RIPRAP CLASS V | C Y | 105 | \$11 | \$100.00 | 1 |
| | 2511.502/00010 | RANDOM RIPRAP CLASS SPECIAL | TON | 113 | \$6 | \$56.60 | 1 |
| | 2511.502/00011 | RANDOM RIPRAP CLASS I | TON | 400 | \$32 | \$80.00 | 1 |
| | 2511.502/00012 | RANDOM RIPRAP CLASS II | TON | 483 | \$30 | \$61.17 | 5 |
| | 2511.502/00013 | RANDOM RIPRAP CLASS III | TON | 811 | \$56 | \$69.51 | 5 |
| | 2511.502/00014 | RANDOM RIPRAP CLASS IV | TON | 260 | \$13 | \$50.00 | 1 |

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:39 Tuesday, April 28, 2015 41

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/14 AND 12/31/14
BY ITEM GROUP

231 CONTRACTS - AWARDED TOTAL: \$768,525,644

| ITEM GROUP | ITEM NUMBER | ITEM DESCRIPTION | UNITS | QUANTITY | DOLLARS (000S) | AVERAGE PRICE | CONTRACT OCCURR. |
|------------|----------------|--|-------|----------|----------------|---------------|------------------|
| 2511 | 2511.507/00010 | GROUTED RIPRAP | C Y | 344 | \$107 | \$310.20 | 2 |
| | 2511.511/00010 | GRANULAR FILTER | C Y | 447 | \$12 | \$26.41 | 4 |
| | 2511.515/00012 | GEOTEXTILE FILTER TYPE II | S Y | 13 | \$0 | \$3.40 | 1 |
| | 2511.515/00013 | GEOTEXTILE FILTER TYPE III | S Y | 4,982 | \$20 | \$3.94 | 21 |
| | 2511.515/00014 | GEOTEXTILE FILTER TYPE IV | S Y | 23,860 | \$71 | \$2.96 | 41 |
| | 2511.515/00015 | GEOTEXTILE FILTER TYPE V | S Y | 2,330 | \$7 | \$3.01 | 4 |
| | 2511.515/00017 | GEOTEXTILE FILTER TYPE VII | S Y | 13,113 | \$44 | \$3.37 | 15 |
| | 2511.601/00010 | RIPRAP | LS | 2 | \$183 | \$91,413.50 | 2 |
| | 2511.602/00101 | PLACE BOULDER | EACH | 15 | \$7 | \$475.00 | 1 |
| | 2511.604/00200 | ARTICULAR CONCRETE RIP-RAP | S Y | 48 | \$5 | \$111.00 | 1 |
| | 2511.607/00100 | RANDOM RIPRAP SPECIAL | C Y | 2,449 | \$254 | \$103.66 | 3 |
| | 2511.607/00120 | INSTALL RANDOM RIPRAP | C Y | 35 | \$1 | \$16.00 | 1 |
| ----- | | | | | ----- | | |
| 2511 | | | | | \$2,336 | | |
| 2514 | 2514.501/00010 | CONCRETE SLOPE PAVING | S Y | 5,723 | \$772 | \$134.91 | 8 |
| | 2514.503/00020 | STABILIZED AGGREGATE SLOPE PAVING | S Y | 3,800 | \$165 | \$43.45 | 4 |
| ----- | | | | | ----- | | |
| 2514 | | | | | \$937 | | |
| 2515 | 2515.501/00013 | ARTICULATED BLOCK MAT OPEN CELL TYPE C | S Y | 58 | \$6 | \$98.49 | 1 |
| 2519 | 2519.501/00010 | CLSM LOW DENSITY | C Y | 524 | \$167 | \$318.52 | 8 |
| | 2519.502/00020 | CLSM HIGH DENSITY | C Y | 222 | \$91 | \$407.08 | 10 |
| ----- | | | | | ----- | | |
| 2519 | | | | | \$257 | | |
| 2520 | 2520.501/00010 | LEAN MIX BACKFILL | C Y | 5,148 | \$507 | \$98.42 | 3 |
| | 2520.607/00010 | CEMENT GROUT | C Y | 151 | \$44 | \$294.44 | 2 |
| ----- | | | | | ----- | | |
| 2520 | | | | | \$551 | | |
| 2521 | 2521.501/00030 | 3" CONCRETE WALK | S F | 17,541 | \$80 | \$4.57 | 6 |
| | 2521.501/00040 | 4" CONCRETE WALK | S F | 358,691 | \$1,427 | \$3.98 | 25 |
| | 2521.501/00042 | 4" CONCRETE WALK SPECIAL | S F | 15,901 | \$112 | \$7.03 | 4 |
| | 2521.501/00050 | 5" CONCRETE WALK | S F | 13,429 | \$62 | \$4.60 | 1 |
| | 2521.501/00051 | 5" CONCRETE WALK-EXPOSED AGGREGATE | S F | 812 | \$8 | \$9.34 | 1 |
| | 2521.501/00060 | 6" CONCRETE WALK | S F | 328,097 | \$1,626 | \$4.96 | 26 |
| | 2521.501/00061 | 6" CONCRETE WALK MODIFIED | S F | 212 | \$3 | \$15.75 | 1 |
| | 2521.501/00063 | 6" CONCRETE WALK SPECIAL | S F | 4,898 | \$43 | \$8.72 | 2 |
| | 2521.501/00080 | 8" CONCRETE WALK | S F | 476 | \$14 | \$30.00 | 1 |
| | 2521.511/00030 | 3" BITUMINOUS WALK | S F | 73,747 | \$131 | \$1.77 | 2 |
| | 2521.601/00010 | WALKS | LS | 2 | \$355 | \$177,500.00 | 2 |
| | 2521.618/00005 | CONCRETE WALK | S F | 68,365 | \$544 | \$7.96 | 22 |

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:39 Tuesday, April 28, 2015 42

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/14 AND 12/31/14
BY ITEM GROUP

231 CONTRACTS - AWARDED TOTAL: \$768,525,644

| ITEM GROUP | ITEM NUMBER | ITEM DESCRIPTION | UNITS | QUANTITY | DOLLARS (000S) | AVERAGE PRICE | CONTRACT OCCURR. |
|------------|----------------|--|-------|----------|----------------|---------------|------------------|
| 2521 | 2521.618/00100 | CONCRETE WALK SPECIAL DESIGN 1 | S F | 15,921 | \$219 | \$13.75 | 1 |
| | 2521.618/00140 | 4" CONCRETE WALK SPECIAL | S F | 2,498 | \$16 | \$6.37 | 1 |
| | 2521.618/00150 | 5" CONCRETE WALK SPECIAL | S F | 20,608 | \$150 | \$7.28 | 1 |
| | 2521.618/00160 | 6" CONCRETE WALK SPECIAL | S F | 1,096 | \$15 | \$13.72 | 2 |
| ----- | | | | | ----- | | |
| 2521 | | | | | \$4,805 | | |
| 2531 | 2531.501/01360 | CONCRETE CURB & GUTTER DESIGN BR6-12 | L F | 721 | \$16 | \$22.50 | 1 |
| | 2531.501/02000 | CONCRETE CURB & GUTTER DESIGN SPECIAL | L F | 4,684 | \$102 | \$21.79 | 4 |
| | 2531.501/02001 | CONCRETE CURB & GUTTER DESIGN SPECIAL 1 | L F | 322 | \$39 | \$120.00 | 1 |
| | 2531.501/02080 | CONCRETE CURB & GUTTER DESIGN B418 | L F | 3,008 | \$40 | \$13.15 | 2 |
| | 2531.501/02120 | CONCRETE CURB & GUTTER DESIGN B424 | L F | 81,904 | \$1,287 | \$15.71 | 40 |
| | 2531.501/02121 | CONCRETE CURB & GUTTER DESIGN B424 (MOD) | L F | 50 | \$2 | \$31.20 | 1 |
| | 2531.501/02160 | CONCRETE CURB & GUTTER DESIGN B472 | L F | 714 | \$28 | \$39.00 | 1 |
| | 2531.501/02300 | CONCRETE CURB & GUTTER DES B6 SPEC | L F | 37 | \$1 | \$29.35 | 1 |
| | 2531.501/02310 | CONCRETE CURB & GUTTER DESIGN B612 | L F | 171 | \$5 | \$29.61 | 2 |
| | 2531.501/02315 | CONCRETE CURB & GUTTER DESIGN B618 | L F | 12,807 | \$201 | \$15.69 | 10 |
| | 2531.501/02316 | CONCRETE CURB & GUTTER DESIGN B618 (MOD) | L F | 1,686 | \$56 | \$33.35 | 1 |
| | 2531.501/02320 | CONCRETE CURB & GUTTER DESIGN B624 | L F | 59,766 | \$902 | \$15.10 | 23 |
| | 2531.501/02321 | CONCRETE CURB & GUTTER DESIGN B624 (MOD) | L F | 2,526 | \$80 | \$31.84 | 2 |
| | 2531.501/02510 | CONCRETE CURB & GUTTER DESIGN B812 | L F | 14,655 | \$155 | \$10.59 | 1 |
| | 2531.501/04110 | CONCRETE CURB & GUTTER DESIGN D412 | L F | 12 | \$1 | \$45.00 | 1 |
| | 2531.501/04120 | CONCRETE CURB & GUTTER DESIGN D424 | L F | 33,693 | \$524 | \$15.54 | 8 |
| | 2531.501/04121 | CONCRETE CURB & GUTTER DESIGN D424 (MOD) | L F | 240 | \$7 | \$29.25 | 1 |
| | 2531.501/19121 | CONCRETE CURB & GUTTER DESIGN S424 (MOD) | L F | 694 | \$11 | \$15.56 | 1 |
| | 2531.501/19210 | CONCRETE CURB & GUTTER DESIGN S512 | L F | 8,266 | \$110 | \$13.29 | 1 |
| | 2531.501/19220 | CONCRETE CURB & GUTTER DESIGN S524 | L F | 5,785 | \$95 | \$16.51 | 3 |
| | 2531.502/00201 | CONCRETE CURB DESIGN B4 | L F | 15 | \$0 | \$16.82 | 1 |
| | 2531.502/00203 | CONCRETE CURB DESIGN B6 | L F | 495 | \$9 | \$18.75 | 2 |
| | 2531.502/00204 | CONCRETE CURB DESIGN B8 | L F | 135 | \$4 | \$27.65 | 1 |
| | 2531.502/00249 | CONCRETE CURB DESIGN D8 SPECIAL | L F | 860 | \$16 | \$19.00 | 1 |
| | 2531.502/00704 | CONCRETE CURB DESIGN V4 | L F | 91 | \$4 | \$46.00 | 1 |
| | 2531.502/00706 | CONCRETE CURB DESIGN V6 | L F | 25 | \$1 | \$23.00 | 1 |
| | 2531.502/00923 | CONCRETE CURB DESIGN DR4-7 | L F | 344 | \$7 | \$20.50 | 1 |
| | 2531.502/00924 | CONCRETE CURB DESIGN DR4-8 | L F | 4,728 | \$99 | \$21.00 | 1 |
| | 2531.503/00010 | CONCRETE MEDIAN | S Y | 1,498 | \$85 | \$56.54 | 7 |
| | 2531.503/00014 | CONCRETE MEDIAN (DESIGN SPECIAL) | S Y | 133 | \$15 | \$110.00 | 1 |
| | 2531.507/00060 | 6" CONCRETE DRIVEWAY PAVEMENT | S Y | 2,465 | \$127 | \$51.57 | 6 |
| | 2531.507/00070 | 7" CONCRETE DRIVEWAY PAVEMENT | S Y | 34 | \$2 | \$46.00 | 1 |
| | 2531.507/00080 | 8" CONCRETE DRIVEWAY PAVEMENT | S Y | 4,946 | \$283 | \$57.22 | 13 |
| | 2531.601/00010 | CONCRETE CURBING | LS | 3 | \$830 | \$276,667.00 | 3 |
| | 2531.603/00001 | CONCRETE GUTTER DESIGN SPECIAL | L F | 1,342 | \$20 | \$15.00 | 1 |
| | 2531.603/00005 | CONCRETE SILL | L F | 14,655 | \$31 | \$2.14 | 1 |
| | 2531.603/00050 | CONCRETE CURB & GUTTER | L F | 10,719 | \$292 | \$27.20 | 23 |

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:39 Tuesday, April 28, 2015 43

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/14 AND 12/31/14
BY ITEM GROUP

231 CONTRACTS - AWARDED TOTAL: \$768,525,644

| ITEM GROUP | ITEM NUMBER | ITEM DESCRIPTION | UNITS | QUANTITY | DOLLARS (000S) | AVERAGE PRICE | CONTRACT OCCURR. |
|------------|----------------|--|-------|----------|----------------|---------------|------------------|
| 2531 | 2531.603/00300 | INSTALL STONE CURB | L F | 152 | \$5 | \$33.60 | 1 |
| | 2531.603/00310 | STONE CURB | L F | 27 | \$3 | \$105.00 | 1 |
| | 2531.603/00700 | CONCRETE CURB DESIGN V | L F | 872 | \$18 | \$20.89 | 8 |
| | 2531.604/00108 | 8" CONCRETE VALLEY GUTTER | S Y | 375 | \$28 | \$73.76 | 3 |
| | 2531.618/00010 | TRUNCATED DOMES | S F | 16,503 | \$684 | \$41.46 | 40 |
| ----- | | | | | ----- | | |
| 2531 | | | | | \$6,224 | | |
| 2533 | 2533.501/00110 | CONC MED BARRIER DES 8308 TYPE A | L F | 1,408 | \$76 | \$53.69 | 3 |
| | 2533.501/00120 | CONC MED BARRIER DES 8308 TYPE AL | L F | 40 | \$8 | \$190.00 | 1 |
| | 2533.501/00140 | CONC MED BARRIER DES 8308 TYPE AA | L F | 174 | \$25 | \$141.38 | 2 |
| | 2533.501/00150 | CONC MED BARRIER DES 8308 TYPE A STEP | L F | 4,126 | \$291 | \$70.60 | 2 |
| | 2533.501/00160 | CONC MED BARRIER DES 8308 TYPE AA STEP | L F | 126 | \$19 | \$150.00 | 1 |
| | 2533.501/00170 | CONC MED BARRIER DES 8308 TYPE TRANS | L F | 98 | \$18 | \$185.15 | 3 |
| | 2533.506/00110 | CONC MED BAR & GL SCR DES 8309 TYPE A | L F | 6,642 | \$349 | \$52.58 | 2 |
| | 2533.506/00120 | CONC MED BAR & GL SCR DES 8309 TYPE AL | L F | 580 | \$116 | \$200.00 | 1 |
| | 2533.506/00140 | CONC MED BAR & GL SCR DES 8309 TYPE AA | L F | 1,343 | \$175 | \$130.61 | 3 |
| | 2533.506/00150 | CONC MED BAR & GL SCR D 8309 TYPE A STEP | L F | 2,162 | \$222 | \$102.85 | 2 |
| | 2533.506/00170 | CONC MED BAR & GL SCR DES 8309 TYPE TRAN | L F | 383 | \$96 | \$250.00 | 2 |
| | 2533.507/00010 | PORTABLE PRECAST CONC BARRIER DES 8337 | L F | 108,986 | \$1,657 | \$15.20 | 32 |
| | 2533.507/00030 | PORTABLE PREC CONC BAR DES 8337-ANCHORED | L F | 4,355 | \$150 | \$34.50 | 6 |
| | 2533.508/00010 | RELOCATE PORT PRECAST CONC BAR DES 8337 | L F | 66,572 | \$228 | \$3.42 | 16 |
| | 2533.601/00010 | CONCRETE MEDIAN BARRIERS | LS | 3 | \$1,832 | \$610,666.67 | 3 |
| | 2533.603/00030 | INSTALL CONCRETE MEDIAN BARRIER | L F | 307 | \$2 | \$5.00 | 1 |
| | 2533.603/00110 | CONCRETE MEDIAN BARRIER SPECIAL | L F | 88 | \$27 | \$311.17 | 2 |
| ----- | | | | | ----- | | |
| 2533 | | | | | \$5,291 | | |
| 2535 | 2535.501/00010 | BITUMINOUS CURB | L F | 4,596 | \$20 | \$4.28 | 5 |
| 2540 | 2540.601/00009 | STATIC SCALE SYSTEM | LS | 1 | \$350 | \$350,000.00 | 1 |
| | 2540.601/00010 | WEIGH-IN-MOTION SCALE SYSTEM | LS | 1 | \$450 | \$450,000.00 | 1 |
| | 2540.601/00040 | STAIRWAY RESTORATION | LS | 1 | \$11 | \$11,000.00 | 1 |
| | 2540.601/00300 | WEIGH-IN-MOTION SYSTEM | LS | 1 | \$211 | \$211,230.00 | 1 |
| | 2540.602/00013 | BICYCLE RACK | EACH | 8 | \$3 | \$425.00 | 1 |
| | 2540.602/00016 | WASTE RECEPTACLE | EACH | 6 | \$13 | \$2,100.00 | 1 |
| | 2540.602/00018 | RELOCATE WASTE RECEPTACLE | EACH | 3 | \$1 | \$250.00 | 1 |
| | 2540.602/00040 | PLANTER | EACH | 13 | \$488 | \$37,500.00 | 1 |
| | 2540.602/00046 | BOLLARD | EACH | 10 | \$2 | \$200.00 | 1 |
| | 2540.602/00059 | RELOCATE PICNIC TABLE | EACH | 2 | \$6 | \$2,889.95 | 1 |
| | 2540.602/00070 | BENCH | EACH | 9 | \$24 | \$2,640.00 | 1 |
| | 2540.602/00107 | CONSTRUCT SURVEY MONUMENT | EACH | 1 | \$0 | \$400.00 | 1 |
| | 2540.602/00140 | INSTALL MAIL BOX SUPPORT | EACH | 70 | \$7 | \$101.56 | 3 |
| | 2540.602/00150 | MAIL BOX SUPPORT | EACH | 359 | \$46 | \$128.98 | 26 |

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:39 Tuesday, April 28, 2015 44

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/14 AND 12/31/14
BY ITEM GROUP

231 CONTRACTS - AWARDED TOTAL: \$768,525,644

| ITEM GROUP | ITEM NUMBER | ITEM DESCRIPTION | UNITS | QUANTITY | DOLLARS (000S) | AVERAGE PRICE | CONTRACT OCCURR. |
|------------|----------------|---|-------|----------|----------------|---------------|------------------|
| 2540 | 2540.602/00155 | RELOCATE MAIL BOX SUPPORT | EACH | 98 | \$10 | \$104.54 | 10 |
| | 2540.602/00158 | RELOCATE MAIL BOX | EACH | 59 | \$2 | \$35.08 | 2 |
| | 2540.602/00300 | METAL INFORMATION SIGN | EACH | 6 | \$9 | \$1,578.15 | 1 |
| | 2540.602/00301 | METAL INFORMATION SIGN TYPE A | EACH | 2 | \$20 | \$9,900.00 | 1 |
| | 2540.602/00302 | METAL INFORMATION SIGN TYPE B | EACH | 10 | \$71 | \$7,100.00 | 1 |
| | 2540.602/00303 | METAL INFORMATION SIGN TYPE C | EACH | 4 | \$54 | \$13,600.00 | 1 |
| | 2540.602/00350 | INFORMATION SIGN | EACH | 7 | \$19 | \$2,707.72 | 2 |
| | 2540.602/00351 | INFORMATION SIGN TYPE A | EACH | 14 | \$32 | \$2,300.00 | 1 |
| | 2540.602/00352 | INFORMATION SIGN TYPE B | EACH | 28 | \$64 | \$2,300.00 | 1 |
| | 2540.602/00430 | EXIT MONUMENT | EACH | 1 | \$105 | \$105,000.00 | 1 |
| | 2540.602/00440 | COMMUNITY ENTRANCE MONUMENT | EACH | 2 | \$128 | \$64,222.57 | 1 |
| | 2540.602/00445 | ENTRANCE MONUMENT | EACH | 1 | \$160 | \$160,000.00 | 1 |
| | 2540.602/00450 | STONE MONUMENT | EACH | 1 | \$15 | \$14,791.79 | 1 |
| | 2540.602/00460 | PRECAST CONCRETE MONUMENT | EACH | 4 | \$44 | \$10,900.00 | 1 |
| | 2540.603/00004 | STONE CAP | L F | 42 | \$6 | \$139.00 | 1 |
| | 2540.603/00005 | CAST STONE CAP | L F | 142 | \$18 | \$130.00 | 1 |
| | 2540.603/00011 | INSTALL METAL RAILING | L F | 35 | \$2 | \$43.50 | 1 |
| | 2540.618/00095 | BRICK | S F | 180 | \$6 | \$32.00 | 1 |
| | 2540.618/00110 | STONE | S F | 644 | \$44 | \$67.58 | 2 |
| | 2540.618/00111 | STONE SPECIAL | S F | 14 | \$2 | \$171.00 | 1 |
| | 2540.618/00114 | INSTALL STONE PAVERS | S F | 80 | \$10 | \$126.00 | 1 |
| | 2540.618/00115 | STONE PAVERS | S F | 460 | \$46 | \$101.00 | 1 |
| ----- | | | | | ----- | | |
| 2540 | | | | | \$2,480 | | |
| 2541 | 2541.618/00015 | RESTORE HISTORIC PAVERS | S F | 545 | \$34 | \$62.00 | 1 |
| | 2541.618/00035 | REPOINT HISTORIC STRUCTURE | S F | 8,786 | \$183 | \$20.86 | 4 |
| | 2541.618/00040 | CLEAN HISTORIC STRUCTURE | S F | 1,135 | \$3 | \$2.36 | 1 |
| | 2541.618/00100 | INSTALL STONE | S F | 202 | \$18 | \$91.34 | 2 |
| | 2541.618/00105 | STONE | S F | 69 | \$13 | \$184.57 | 2 |
| | 2541.618/00110 | RECONSTRUCT STONE HISTORIC STRUCTURE | S F | 1,141 | \$73 | \$64.00 | 1 |
| ----- | | | | | ----- | | |
| 2541 | | | | | \$324 | | |
| 2545 | 2545.501/00001 | ELECTRIC LIGHT SYSTEM | LS | 19 | \$4,598 | \$242,012.79 | 19 |
| | 2545.501/00101 | ELECTRIC LIGHT SYSTEM "A" | LS | 1 | \$79 | \$79,250.00 | 1 |
| | 2545.501/00102 | ELECTRIC LIGHT SYSTEM "B" | LS | 1 | \$92 | \$91,551.00 | 1 |
| | 2545.501/00103 | ELECTRIC LIGHT SYSTEM "C" | LS | 1 | \$87 | \$86,778.00 | 1 |
| | 2545.501/00104 | ELECTRIC LIGHT SYSTEM "D" | LS | 1 | \$28 | \$27,753.00 | 1 |
| | 2545.505/00011 | SIGN LIGHTING SYSTEM - 1 LUMINAIRES | SYS | 1 | \$10 | \$10,000.00 | 1 |
| | 2545.505/00012 | SIGN LIGHTING SYSTEM - 2 LUMINAIRES | SYS | 1 | \$11 | \$11,000.00 | 1 |
| | 2545.509/00010 | CONDUIT SYSTEM (BR NAVIGATION LANTERNS) | LS | 1 | \$126 | \$125,500.00 | 1 |
| | 2545.509/00011 | CONDUIT SYSTEM (LIGHTING) | LS | 16 | \$157 | \$9,842.13 | 16 |
| | 2545.509/00022 | CONDUIT SYSTEM (SIGNALS) | LS | 6 | \$62 | \$10,282.50 | 6 |

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:39 Tuesday, April 28, 2015 45

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/14 AND 12/31/14
BY ITEM GROUP

231 CONTRACTS - AWARDED TOTAL: \$768,525,644

| ITEM GROUP | ITEM NUMBER | ITEM DESCRIPTION | UNITS | QUANTITY | DOLLARS (000S) | AVERAGE PRICE | CONTRACT OCCURR. |
|------------|----------------|--|-------|----------|----------------|---------------|------------------|
| 2545 | 2545.509/00025 | CONDUIT SYSTEM (LOOP DETECTOR) | LS | 2 | \$9 | \$4,508.00 | 2 |
| | 2545.509/00035 | CONDUIT SYSTEM (TELEPHONE) | LS | 2 | \$42 | \$21,000.00 | 2 |
| | 2545.511/00100 | LIGHTING UNIT TYPE SPECIAL | EACH | 47 | \$239 | \$5,088.37 | 5 |
| | 2545.511/00101 | LIGHTING UNIT TYPE SPECIAL 1 | EACH | 48 | \$204 | \$4,245.16 | 3 |
| | 2545.511/00102 | LIGHTING UNIT TYPE SPECIAL 2 | EACH | 28 | \$107 | \$3,813.96 | 2 |
| | 2545.511/06030 | LIGHTING UNIT TYPE 6-30 | EACH | 43 | \$58 | \$1,351.05 | 1 |
| | 2545.511/06440 | LIGHTING UNIT TYPE 6D-40 | EACH | 1 | \$2 | \$1,558.00 | 1 |
| | 2545.511/09030 | LIGHTING UNIT TYPE 9-30 | EACH | 44 | \$83 | \$1,895.15 | 2 |
| | 2545.511/09040 | LIGHTING UNIT TYPE 9-40 | EACH | 102 | \$250 | \$2,450.80 | 11 |
| | 2545.513/00010 | LUMINAIRE | EACH | 7 | \$6 | \$792.86 | 2 |
| | 2545.513/00040 | LUMINAIRE (LED) 40 FOOT | EACH | 2,095 | \$1,019 | \$486.31 | 2 |
| | 2545.513/00049 | LUMINAIRE (LED) 49 FOOT | EACH | 1,023 | \$612 | \$598.00 | 1 |
| | 2545.513/00050 | LUMINAIRE (LED) | EACH | 57 | \$36 | \$630.00 | 1 |
| | 2545.514/00050 | UNDERPASS LUMINAIRES TYPE LED | EACH | 167 | \$165 | \$990.00 | 1 |
| | 2545.515/00005 | LIGHT FOUNDATION DESIGN E | EACH | 106 | \$73 | \$690.37 | 13 |
| | 2545.515/00006 | LIGHT FOUNDATION DESIGN E MODIFIED | EACH | 144 | \$99 | \$690.76 | 10 |
| | 2545.515/00009 | LIGHT FOUNDATION DESIGN H | EACH | 28 | \$28 | \$999.00 | 1 |
| | 2545.515/00010 | LIGHT FOUNDATION DESIGN H MODIFIED | EACH | 4 | \$3 | \$825.00 | 1 |
| | 2545.515/00026 | LIGHT FOUNDATION DESIGN P | EACH | 1 | \$1 | \$900.00 | 1 |
| | 2545.515/00100 | LIGHT FOUNDATION DESIGN SPECIAL | EACH | 7 | \$3 | \$430.00 | 1 |
| | 2545.515/00205 | LIGHT FOUNDATION DESIGN STEEL E | EACH | 44 | \$33 | \$752.14 | 3 |
| | 2545.521/00041 | 1.5" RIGID STEEL CONDUIT | L F | 100 | \$1 | \$12.50 | 1 |
| | 2545.521/00053 | 2" RIGID STEEL CONDUIT | L F | 839 | \$15 | \$17.41 | 7 |
| | 2545.521/00080 | 3.0" RIGID STEEL COND (DIRECTIONAL BORE) | L F | 155 | \$3 | \$18.19 | 1 |
| | 2545.523/00027 | 1" NON-METALLIC CONDUIT | L F | 20 | \$0 | \$2.50 | 1 |
| | 2545.523/00041 | 1.5" NON-METALLIC CONDUIT | L F | 250 | \$1 | \$3.10 | 1 |
| | 2545.523/00053 | 2" NON-METALLIC CONDUIT | L F | 21,740 | \$92 | \$4.22 | 10 |
| | 2545.523/00055 | 2" NON-METALLIC COND (DIRECTIONAL BORE) | L F | 1,272 | \$21 | \$16.47 | 4 |
| | 2545.523/00063 | 2.5" NON-METALLIC CONDUIT | L F | 50 | \$0 | \$4.90 | 1 |
| | 2545.523/00078 | 3" NON-METALLIC CONDUIT | L F | 3,162 | \$22 | \$6.83 | 8 |
| | 2545.523/00079 | 3" NON-METALLIC COND (DIRECTIONAL BORE) | L F | 4,218 | \$80 | \$18.85 | 9 |
| | 2545.523/00103 | 4" NON-METALLIC CONDUIT | L F | 272 | \$10 | \$36.00 | 1 |
| | 2545.523/00104 | 4" NON-METALLIC COND (DIRECTIONAL BORE) | L F | 1,660 | \$27 | \$16.05 | 1 |
| | 2545.523/00127 | 5" NON METALLIC CONDUIT | L F | 248 | \$4 | \$15.00 | 1 |
| | 2545.531/01000 | UNDERGROUND WIRE 1 COND NO 0 | L F | 3,510 | \$11 | \$3.12 | 1 |
| | 2545.531/01020 | UNDERGROUND WIRE 1 COND NO 2 | L F | 6,440 | \$15 | \$2.26 | 11 |
| | 2545.531/01021 | UNDERGROUND WIRE 1 COND NO 2/0 | L F | 3,410 | \$13 | \$3.74 | 1 |
| | 2545.531/01040 | UNDERGROUND WIRE 1 COND NO 4 | L F | 53,742 | \$82 | \$1.53 | 5 |
| | 2545.531/01060 | UNDERGROUND WIRE 1 COND NO 6 | L F | 46,647 | \$53 | \$1.13 | 4 |
| | 2545.531/01080 | UNDERGROUND WIRE 1 COND NO 8 | L F | 16,898 | \$19 | \$1.14 | 5 |
| | 2545.531/01100 | UNDERGROUND WIRE 1 COND NO 10 | L F | 25,738 | \$22 | \$0.86 | 5 |
| | 2545.531/01120 | UNDERGROUND WIRE 1 COND NO 12 | L F | 9,848 | \$2 | \$0.25 | 2 |
| | 2545.531/01404 | UNDERGROUND WIRE 4 COND NO 4 | L F | 7,179 | \$32 | \$4.43 | 4 |
| | 2545.533/00404 | DIRECT BURIED LIGHTING CABLE 4 COND NO 4 | L F | 39,682 | \$292 | \$7.35 | 15 |
| | 2545.537/10404 | OVERHEAD LIGHT CABLE 4 COND NO 4 | L F | 372 | \$1 | \$3.10 | 1 |
| | 2545.541/00020 | SERVICE CABINET | EACH | 2 | \$13 | \$6,700.00 | 2 |

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:39 Tuesday, April 28, 2015 46

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/14 AND 12/31/14
BY ITEM GROUP

231 CONTRACTS - AWARDED TOTAL: \$768,525,644

| ITEM GROUP | ITEM NUMBER | ITEM DESCRIPTION | UNITS | QUANTITY | DOLLARS (000S) | AVERAGE PRICE | CONTRACT OCCURR. |
|------------|----------------|--|-------|----------|----------------|---------------|------------------|
| 2545 | 2545.541/01102 | SERVICE CABINET -TYPE B | EACH | 2 | \$5 | \$2,620.23 | 2 |
| | 2545.541/01201 | SERVICE CABINET -TYPE L1 | EACH | 7 | \$33 | \$4,716.32 | 6 |
| | 2545.541/01202 | SERVICE CABINET -TYPE L2 | EACH | 6 | \$33 | \$5,559.36 | 1 |
| | 2545.541/01300 | SERVICE CABINET -TYPE RLF | EACH | 2 | \$10 | \$5,000.00 | 2 |
| | 2545.543/00010 | UNDERGROUND CABLE SPLICE | EACH | 4 | \$2 | \$423.69 | 1 |
| | 2545.544/00010 | SERVICE EQUIPMENT | EACH | 4 | \$1 | \$317.74 | 4 |
| | 2545.545/00010 | EQUIPMENT PAD | EACH | 5 | \$5 | \$1,007.95 | 5 |
| | 2545.545/00012 | EQUIPMENT PAD B | EACH | 11 | \$7 | \$649.30 | 5 |
| | 2545.545/00032 | EQUIPMENT PAD B (MOD) | EACH | 1 | \$1 | \$1,135.00 | 1 |
| | 2545.553/00010 | HANDHOLE | EACH | 73 | \$111 | \$1,524.66 | 6 |
| | 2545.601/00002 | TEMPORARY LIGHTING SYSTEM | LS | 2 | \$122 | \$61,134.50 | 2 |
| | 2545.602/00021 | ADJUST HANDHOLE | EACH | 42 | \$10 | \$230.83 | 2 |
| | 2545.602/00050 | INSTALL LUMINAIRE | EACH | 62 | \$5 | \$88.33 | 1 |
| | 2545.602/00053 | INSTALL LIGHTING UNIT | EACH | 95 | \$40 | \$425.34 | 14 |
| | 2545.602/00059 | INSTALL LIGHTING SERVICE CABINET | EACH | 1 | \$2 | \$1,500.00 | 1 |
| | 2545.602/00068 | INSTALL SERVICE CABINET | EACH | 2 | \$1 | \$425.00 | 1 |
| | 2545.602/00078 | INSTALL STEEL LIGHT FOUNDATION | EACH | 10 | \$3 | \$270.00 | 2 |
| | 2545.602/00083 | VM TENON ADAPTOR | EACH | 203 | \$40 | \$195.00 | 1 |
| | 2545.602/00084 | MODIFY FEED POINT | EACH | 1 | \$1 | \$604.00 | 1 |
| | 2545.602/00108 | LABELING AND NUMBERING | EACH | 17 | \$1 | \$74.64 | 1 |
| | 2545.602/00157 | WIRING HARNESS | EACH | 348 | \$37 | \$105.00 | 1 |
| | 2545.602/00170 | GFCI RECEPTACLE | EACH | 13 | \$7 | \$539.24 | 1 |
| | 2545.602/00280 | INSTALL LIGHT FOUNDATION | EACH | 4 | \$2 | \$415.00 | 1 |
| | 2545.602/01150 | 50' WOOD POLE | EACH | 1 | \$1 | \$983.00 | 1 |
| | 2545.603/00068 | 0.75" LIQUIDTIGHT FLEXIBLE CONDUIT | L F | 1,002 | \$16 | \$16.00 | 1 |
| ----- | | | | | ----- | | |
| 2545 | | | | | \$9,646 | | |
| 2550 | 2550.501/00040 | SIGN CONTROL SYSTEM | LS | 1 | \$110 | \$110,000.00 | 1 |
| | 2550.501/00060 | TRAFFIC MANAGEMENT SYSTEM | LS | 3 | \$1,291 | \$430,333.33 | 3 |
| | 2550.511/00011 | CABINET FOUNDATION 334Z | EACH | 5 | \$11 | \$2,100.00 | 1 |
| | 2550.511/00020 | CABINET FOUNDATION | EACH | 33 | \$37 | \$1,114.55 | 7 |
| | 2550.511/00031 | SERVICE FOUNDATION | EACH | 53 | \$30 | \$564.75 | 7 |
| | 2550.511/00032 | CCTV FOUNDATION | EACH | 18 | \$46 | \$2,533.06 | 4 |
| | 2550.511/00033 | SPLICE CABINET FOUNDATION | EACH | 3 | \$2 | \$533.33 | 2 |
| | 2550.511/00036 | TMS SHELTER CABINET FOUNDATION | EACH | 7 | \$43 | \$6,141.71 | 3 |
| | 2550.511/00037 | RAMP CONTROL SIGNAL FOUNDATION | EACH | 13 | \$6 | \$472.31 | 3 |
| | 2550.511/00060 | COMMON FOUNDATION | EACH | 1 | \$2 | \$2,220.00 | 1 |
| | 2550.512/00016 | HANDHOLE TYPE PVC LIGHT DUTY METAL COVER | EACH | 9 | \$9 | \$1,000.00 | 2 |
| | 2550.512/00041 | HANDHOLE TYPE PVC METAL COVER | EACH | 31 | \$26 | \$832.42 | 2 |
| | 2550.513/00010 | JUNCTION BOX | EACH | 1 | \$1 | \$800.00 | 1 |
| | 2550.514/00010 | FIBEROPTIC SPLICE VAULT | EACH | 42 | \$149 | \$3,553.55 | 7 |
| | 2550.515/00010 | OUTDOOR FIBER SPLICE ENCLOSURE | EACH | 74 | \$115 | \$1,548.05 | 8 |
| | 2550.516/00010 | BURIED CABLE SIGN | EACH | 1,066 | \$94 | \$88.26 | 12 |

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:39 Tuesday, April 28, 2015 47

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/14 AND 12/31/14
BY ITEM GROUP

231 CONTRACTS - AWARDED TOTAL: \$768,525,644

| ITEM GROUP | ITEM NUMBER | ITEM DESCRIPTION | UNITS | QUANTITY | DOLLARS (000S) | AVERAGE PRICE | CONTRACT OCCURR. |
|------------|----------------|------------------------------------|-------|----------|----------------|---------------|------------------|
| 2550 | 2550.521/00038 | 1.25" RIGID STEEL CONDUIT | L F | 160 | \$4 | \$24.50 | 1 |
| | 2550.521/00053 | 2" RIGID STEEL CONDUIT | L F | 570 | \$14 | \$24.59 | 4 |
| | 2550.521/00078 | 3" RIGID STEEL CONDUIT | L F | 50 | \$2 | \$37.00 | 1 |
| | 2550.523/00038 | 1.25" NON-METALLIC CONDUIT | L F | 1,650 | \$5 | \$3.20 | 1 |
| | 2550.523/00040 | 1.5" NON-METALLIC CONDUIT | L F | 244,701 | \$783 | \$3.20 | 15 |
| | 2550.523/00053 | 2" NON-METALLIC CONDUIT | L F | 33,833 | \$123 | \$3.64 | 12 |
| | 2550.523/00078 | 3" NON-METALLIC CONDUIT | L F | 3,991 | \$27 | \$6.82 | 9 |
| | 2550.523/00103 | 4" NON-METALLIC CONDUIT | L F | 314 | \$5 | \$15.00 | 2 |
| | 2550.531/11219 | TELEPHONE CABLE 12 PR NO 19 | L F | 150 | \$1 | \$5.00 | 1 |
| | 2550.532/11020 | POWER CABLE 1 CONDUCTOR NO 2 | L F | 14,827 | \$39 | \$2.64 | 5 |
| | 2550.532/11040 | POWER CABLE 1 CONDUCTOR NO 4 | L F | 12,160 | \$19 | \$1.54 | 4 |
| | 2550.532/11060 | POWER CABLE 1 CONDUCTOR NO 6 | L F | 50,489 | \$64 | \$1.26 | 8 |
| | 2550.532/11080 | POWER CABLE 1 CONDUCTOR NO 8 | L F | 14,400 | \$15 | \$1.07 | 1 |
| | 2550.532/11100 | POWER CABLE 1 CONDUCTOR NO 10 | L F | 1,980 | \$2 | \$1.07 | 3 |
| | 2550.532/11140 | POWER CABLE 1 CONDUCTOR NO 14 | L F | 2,110 | \$2 | \$0.95 | 1 |
| | 2550.532/13080 | POWER CABLE 3 CONDUCTOR NO 8 | L F | 18,472 | \$52 | \$2.79 | 8 |
| | 2550.532/20312 | SIGNAL CONTROL CABLE 3 COND NO 12 | L F | 9,600 | \$19 | \$1.96 | 4 |
| | 2550.532/20314 | SIGNAL CONTROL CABLE 3 COND NO 14 | L F | 6,192 | \$11 | \$1.85 | 2 |
| | 2550.532/20614 | SIGNAL CONTROL CABLE 6 COND NO 14 | L F | 44,034 | \$112 | \$2.55 | 5 |
| | 2550.532/50214 | LEAD-IN CABLE 2 CONDUCTOR NO 14 | L F | 75,338 | \$97 | \$1.28 | 7 |
| | 2550.534/01218 | FIBEROPTIC TRUNK CABLE 12MM-18SM | L F | 350 | \$2 | \$5.00 | 1 |
| | 2550.534/01236 | FIBEROPTIC TRUNK CABLE 12MM-36SM | L F | 865 | \$2 | \$2.20 | 1 |
| | 2550.542/00010 | LOOP DETECTOR SPLICE | EACH | 77 | \$13 | \$164.48 | 4 |
| | 2550.551/00010 | RAMP CONTROL SIGNAL DESIGN ONE-WAY | EACH | 8 | \$15 | \$1,820.00 | 1 |
| | 2550.571/00010 | SPLICE CABINET | EACH | 1 | \$1 | \$650.00 | 1 |
| | 2550.571/00030 | TMS SHELTER CABINET | EACH | 7 | \$504 | \$72,029.86 | 3 |
| | 2550.571/00040 | CCTV CABINET | EACH | 70 | \$220 | \$3,144.57 | 5 |
| | 2550.571/00070 | INSTALL CABINET | EACH | 49 | \$29 | \$585.10 | 8 |
| | 2550.571/00104 | BD4 CABINET | EACH | 2 | \$1 | \$645.00 | 1 |
| | 2550.572/00006 | SERVICE EQUIPMENT TYPE A | EACH | 1 | \$2 | \$2,300.00 | 1 |
| | 2550.572/00021 | SERVICE INSTALLATION TYPE A | EACH | 18 | \$22 | \$1,209.44 | 5 |
| | 2550.572/00100 | SERVICE CABINET | EACH | 62 | \$130 | \$2,101.69 | 10 |
| | 2550.601/00020 | REMOVE CABLES | LS | 1 | \$1 | \$1,000.00 | 1 |
| | 2550.601/00080 | TEMPORARY COMMUNICATION SYSTEM | LS | 1 | \$2 | \$1,965.00 | 1 |
| | 2550.601/00110 | FIBER OPTIC CABLE TESTING | LS | 12 | \$147 | \$12,238.23 | 12 |
| | 2550.602/00021 | INSTALL SERVICE CABINET | EACH | 2 | \$1 | \$667.50 | 2 |
| | 2550.602/00040 | FIBER DISTRIBUTION FRAME | EACH | 10 | \$19 | \$1,904.00 | 3 |
| | 2550.602/00090 | WOOD POLE | EACH | 8 | \$5 | \$600.00 | 2 |
| | 2550.602/00100 | INSTALL WOOD POLE | EACH | 1 | \$1 | \$505.00 | 1 |
| | 2550.602/00110 | ROAD/WEATHER SENSOR & CABLE | EACH | 3 | \$65 | \$21,570.00 | 1 |
| | 2550.602/00125 | CCTV HARDWARE | EACH | 24 | \$391 | \$16,298.96 | 4 |
| | 2550.602/00131 | FIBER OPTIC SPLICE / PATCH PANEL | EACH | 53 | \$220 | \$4,144.43 | 6 |
| | 2550.602/00134 | FIBER OPTIC PIGTAIL TERMINATION | EACH | 145 | \$98 | \$674.05 | 7 |
| | 2550.602/00136 | FIBER OPTIC CABLE SPLICING | EACH | 136 | \$200 | \$1,467.25 | 12 |
| | 2550.602/00260 | ADJUST HANDHOLE | EACH | 32 | \$7 | \$213.13 | 2 |
| | 2550.602/00350 | INSTALL RAMP CONTROL SIGNAL | EACH | 4 | \$2 | \$375.00 | 2 |

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:39 Tuesday, April 28, 2015 48

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/14 AND 12/31/14
BY ITEM GROUP

231 CONTRACTS - AWARDED TOTAL: \$768,525,644

| ITEM GROUP | ITEM NUMBER | ITEM DESCRIPTION | UNITS | QUANTITY | DOLLARS (000S) | AVERAGE PRICE | CONTRACT OCCURR. |
|------------|----------------|--|-------|----------|----------------|---------------|------------------|
| 2550 | 2550.602/00351 | INSTALL RAMP CONTROL FLASHER SIGNAL | EACH | 1 | \$1 | \$550.00 | 1 |
| | 2550.602/00370 | PULL VAULT | EACH | 197 | \$224 | \$1,136.95 | 10 |
| | 2550.602/00390 | DETECTION SYSTEM | EACH | 1 | \$32 | \$32,000.00 | 1 |
| | 2550.602/00495 | INSTALL CCTV ASSEMBLY | EACH | 50 | \$41 | \$818.22 | 2 |
| | 2550.602/00510 | INSTALL DMS | EACH | 8 | \$39 | \$4,919.38 | 3 |
| | 2550.602/00511 | INSTALL DMS MODULE | EACH | 3 | \$4 | \$1,200.00 | 1 |
| | 2550.602/00515 | INSTALL DMS POST MOUNTED | EACH | 16 | \$38 | \$2,387.00 | 3 |
| | 2550.602/00580 | INSTALL FIBER OPTIC VAULT | EACH | 1 | \$2 | \$2,246.00 | 1 |
| | 2550.602/00590 | NON-INTRUSIVE DETECTION HARDWARE | EACH | 35 | \$138 | \$3,944.86 | 6 |
| | 2550.602/00610 | SERVICE CABINET TYPE SPECIAL | EACH | 23 | \$45 | \$1,950.65 | 6 |
| | 2550.602/00625 | GENERATOR | EACH | 1 | \$19 | \$18,769.00 | 1 |
| | 2550.602/09980 | LOOP DETECTOR DESIGN PREFORMED | EACH | 74 | \$53 | \$714.32 | 4 |
| | 2550.602/09990 | LOOP DETECTOR DESIGN SAWCUT | EACH | 35 | \$32 | \$915.14 | 3 |
| | 2550.603/00066 | ARMORED FIBER OPTIC PIGTAIL CABLE 6SM | L F | 72,025 | \$102 | \$1.42 | 7 |
| | 2550.603/00069 | ARMORED FIBER OPTIC PIGTAIL CABLE 12SM | L F | 4,850 | \$7 | \$1.48 | 3 |
| | 2550.603/00080 | INSTALL CABLE | L F | 3,909 | \$12 | \$3.02 | 6 |
| | 2550.603/00106 | PRE-TERM/ARMOR FIBER OPTIC PIGTAIL 6SM | L F | 10,323 | \$33 | \$3.16 | 6 |
| | 2550.603/00200 | REROUTE CABLE | L F | 4,602 | \$20 | \$4.38 | 8 |
| | 2550.603/00205 | REROUTE FIBER OPTIC CABLE | L F | 95 | \$1 | \$9.00 | 1 |
| | 2550.603/00606 | ARMORED FIBER OPTIC PIGTAIL 6SM | L F | 15,535 | \$23 | \$1.48 | 1 |
| | 2550.603/01036 | FIBER OPTIC TRUNK CABLE 36SM | L F | 38,705 | \$61 | \$1.58 | 3 |
| | 2550.603/01048 | FIBER OPTIC TRUNK CABLE 48SM | L F | 3,000 | \$5 | \$1.65 | 1 |
| | 2550.603/01072 | FIBER OPTIC TRUNK CABLE 72SM | L F | 126,796 | \$211 | \$1.67 | 5 |
| | 2550.603/01096 | FIBER OPTIC TRUNK CABLE 96SM | L F | 23,387 | \$61 | \$2.60 | 1 |
| | 2550.603/01144 | FIBER OPTIC TRUNK CABLE 144SM | L F | 34,716 | \$76 | \$2.18 | 1 |
| | 2550.603/03040 | 1.5" BORED CONDUIT | L F | 42,640 | \$394 | \$9.24 | 11 |
| | 2550.603/03053 | 2" BORED CONDUIT | L F | 8,065 | \$80 | \$9.92 | 7 |
| | 2550.603/03078 | 3" BORED CONDUIT | L F | 2,900 | \$40 | \$13.70 | 5 |
| ----- | | | | | ----- | | |
| 2550 | | | | | \$7,256 | | |
| 2554 | 2554.501/00001 | TRAFFIC BARRIER DESIGN SPECIAL | L F | 5,750 | \$370 | \$64.34 | 48 |
| | 2554.501/00040 | TRAFFIC BARRIER DESIGN BULLNOSE | L F | 7,714 | \$522 | \$67.68 | 15 |
| | 2554.501/00050 | TRAFFIC BARRIER DESIGN 8331 | L F | 18,254 | \$170 | \$9.30 | 9 |
| | 2554.501/02007 | TRAFFIC BARRIER DESIGN B8307 | L F | 527 | \$11 | \$21.38 | 3 |
| | 2554.501/02038 | TRAFFIC BARRIER DESIGN B8338 | L F | 81,084 | \$1,510 | \$18.62 | 56 |
| | 2554.505/00010 | PERMANENT BARRICADES | L F | 80 | \$5 | \$60.95 | 2 |
| | 2554.509/00020 | GUIDE POST TYPE B | EACH | 1,767 | \$89 | \$50.21 | 62 |
| | 2554.511/00221 | INSTALL TRAFFIC BARRIER DESIGN BULL NOSE | L F | 868 | \$21 | \$23.88 | 5 |
| | 2554.511/00331 | INSTALL TRAFFIC BARRIER DESIGN 8331 | L F | 744 | \$5 | \$6.49 | 3 |
| | 2554.511/02007 | INSTALL TRAFFIC BARRIER DESIGN B8307 | L F | 1,190 | \$8 | \$6.50 | 1 |
| | 2554.511/02038 | INSTALL TRAFFIC BARRIER DESIGN B8338 | L F | 5,769 | \$56 | \$9.75 | 15 |
| | 2554.515/00020 | INSTALL GUIDE POST TYPE B | EACH | 40 | \$1 | \$31.20 | 1 |
| | 2554.521/00010 | ANCHORAGE ASSEMBLY - CABLE | EACH | 79 | \$120 | \$1,523.22 | 10 |

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:39 Tuesday, April 28, 2015 49

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/14 AND 12/31/14
BY ITEM GROUP

231 CONTRACTS - AWARDED TOTAL: \$768,525,644

| ITEM GROUP | ITEM NUMBER | ITEM DESCRIPTION | UNITS | QUANTITY | DOLLARS (000S) | AVERAGE PRICE | CONTRACT OCCURR. |
|------------|----------------|---|-------|----------|----------------|---------------|------------------|
| 2554 | 2554.521/00020 | ANCHORAGE ASSEMBLY - PLATE BEAM | EACH | 111 | \$63 | \$571.34 | 32 |
| | 2554.521/00040 | ANCHORAGE ASSEMBLY - TENSION CABLE | EACH | 251 | \$969 | \$3,860.31 | 11 |
| | 2554.523/00025 | END TREATMENT-ENERGY ABSORBING TERMINAL | EACH | 58 | \$116 | \$1,998.84 | 9 |
| | 2554.523/00028 | END TREATMENT-TANGENT TERMINAL | EACH | 251 | \$577 | \$2,299.09 | 42 |
| | 2554.523/00029 | END TREATMENT-FLARED TERMINAL | EACH | 32 | \$65 | \$2,031.03 | 4 |
| | 2554.601/00010 | GUARDRAIL MODIFICATIONS | LS | 1 | \$19 | \$19,125.00 | 1 |
| | 2554.601/00100 | TRAFFIC BARRIERS | LS | 2 | \$635 | \$317,500.00 | 2 |
| | 2554.602/00005 | IMPACT ATTENUATOR BARRELS | EACH | 779 | \$123 | \$157.82 | 10 |
| | 2554.602/00006 | RELOCATE IMPACT ATTENUATOR BARRELS | EACH | 178 | \$7 | \$40.67 | 3 |
| | 2554.602/00008 | INSTALL IMPACT ATTENUATOR | EACH | 1 | \$3 | \$2,510.59 | 1 |
| | 2554.602/00023 | POST IN CONCRETE | EACH | 26 | \$3 | \$120.00 | 1 |
| | 2554.602/00025 | GUARDRAIL POST SEAT | EACH | 19 | \$3 | \$144.47 | 2 |
| | 2554.602/00040 | T-BARRIER BRIDGE CONN DES 8318 | EACH | 39 | \$8 | \$196.58 | 16 |
| | 2554.602/00071 | GUIDE POST TYPE SPECIAL | EACH | 412 | \$33 | \$80.60 | 17 |
| | 2554.602/00120 | INSTALL ANCHOR ASSEMBLY-3 CABLE | EACH | 2 | \$2 | \$1,023.09 | 2 |
| | 2554.602/00121 | INSTALL ANCHOR ASSEMBLY-PLATE BEAM | EACH | 17 | \$9 | \$547.06 | 2 |
| | 2554.602/00126 | INSTALL ENERGY ABSORBING TERMINAL | EACH | 27 | \$17 | \$618.86 | 8 |
| | 2554.602/00128 | INSTALL TANGENT TERMINAL | EACH | 13 | \$10 | \$752.92 | 2 |
| | 2554.602/00131 | INSTALL SLOTTED RAIL TERMINAL | EACH | 2 | \$1 | \$730.00 | 2 |
| | 2554.603/00011 | RECONSTRUCT PLATE BEAM GUARDRAIL | L F | 1,458 | \$12 | \$8.47 | 2 |
| | 2554.603/00022 | INSTALL GUARDRAIL | L F | 2,384 | \$35 | \$14.49 | 7 |
| | 2554.603/00025 | INSTALL 3-CABLE GUARDRAIL | L F | 300 | \$10 | \$33.50 | 1 |
| | 2554.603/00040 | TIMBER BARRIER | L F | 174 | \$11 | \$63.88 | 2 |
| | 2554.603/00080 | TENSION CABLE GUARDRAIL | L F | 384,308 | \$6,528 | \$16.99 | 11 |
| | 2554.603/00090 | INSTALL TENSION CABLE GUARDRAIL | L F | 50 | \$1 | \$15.00 | 1 |
| | 2554.615/00009 | IMPACT ATTENUATOR | AMBY | 153 | \$418 | \$2,733.40 | 28 |
| | 2554.615/00010 | IMPACT ATTENUATOR NO 1 | AMBY | 14 | \$235 | \$16,786.71 | 6 |
| | 2554.615/00012 | IMPACT ATTENUATOR NO 2 | AMBY | 1 | \$20 | \$20,000.00 | 1 |
| | 2554.615/00019 | RELOCATE IMPACT ATTENUATOR | AMBY | 119 | \$60 | \$501.19 | 12 |
| ----- | | | | | ----- | | |
| 2554 | | | | | \$12,880 | | |
| 2557 | 2557.501/00010 | WIRE FENCE DESIGN S-1 | L F | 393 | \$12 | \$30.00 | 1 |
| | 2557.501/00020 | WIRE FENCE DESIGN S-2 | L F | 51 | \$5 | \$100.00 | 1 |
| | 2557.501/01222 | WIRE FENCE DESIGN 48-9322 | L F | 276 | \$7 | \$25.00 | 1 |
| | 2557.501/01522 | WIRE FENCE DESIGN 60-9322 | L F | 30,190 | \$340 | \$11.26 | 12 |
| | 2557.501/01523 | WIRE FENCE DESIGN 60V-9322 | L F | 122 | \$10 | \$81.50 | 1 |
| | 2557.501/01822 | WIRE FENCE DESIGN 72-9322 | L F | 68 | \$2 | \$35.00 | 1 |
| | 2557.501/01823 | WIRE FENCE DESIGN 72V-9322 | L F | 75 | \$2 | \$27.00 | 1 |
| | 2557.501/02422 | WIRE FENCE DESIGN 96V-9322 | L F | 2,580 | \$53 | \$20.50 | 1 |
| | 2557.516/00005 | PEDESTRIAN GATE | EACH | 20 | \$38 | \$1,880.00 | 3 |
| | 2557.517/00011 | VEHICULAR GATE-SINGLE | EACH | 2 | \$2 | \$1,000.00 | 1 |
| | 2557.517/00012 | VEHICULAR GATE-DOUBLE | EACH | 4 | \$12 | \$3,088.43 | 3 |
| | 2557.517/00014 | VEHICULAR GATE-SPECIAL | EACH | 2 | \$7 | \$3,500.00 | 1 |

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:39 Tuesday, April 28, 2015 50

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/14 AND 12/31/14
BY ITEM GROUP

231 CONTRACTS - AWARDED TOTAL: \$768,525,644

| ITEM GROUP | ITEM NUMBER | ITEM DESCRIPTION | UNITS | QUANTITY | DOLLARS (000S) | AVERAGE PRICE | CONTRACT OCCURR. |
|------------|----------------|---------------------------------------|-------|----------|----------------|---------------|------------------|
| 2557 | 2557.522/00032 | METAL BRACE ASSEMBLY | EACH | 77 | \$15 | \$190.26 | 3 |
| | 2557.523/00010 | METAL BRACE ASSEMBLY-CHAIN LINK FENCE | EACH | 144 | \$20 | \$141.01 | 7 |
| | 2557.527/00020 | ELECTRICAL GROUND | EACH | 105 | \$14 | \$130.62 | 12 |
| | 2557.601/00010 | FENCING | LS | 1 | \$25 | \$25,000.00 | 1 |
| | 2557.602/00016 | INSTALL METAL BRACE ASSEMBLIES | EACH | 2 | \$0 | \$30.00 | 1 |
| | 2557.603/00010 | FENCE DESIGN SPECIAL | L F | 36 | \$5 | \$135.00 | 1 |
| | 2557.603/00015 | TEMPORARY FENCE DESIGN SPECIAL | L F | 2,450 | \$25 | \$10.12 | 2 |
| | 2557.603/00020 | TEMPORARY GLARE SCREEN | L F | 8,647 | \$63 | \$7.25 | 2 |
| | 2557.603/00032 | RECONSTRUCT WIRE FENCE | L F | 150 | \$3 | \$20.00 | 1 |
| | 2557.603/00035 | WOODEN FENCE | L F | 224 | \$7 | \$30.00 | 1 |
| | 2557.603/00041 | WOVEN WIRE FENCE | L F | 70 | \$1 | \$20.00 | 1 |
| | 2557.603/00047 | RELOCATE TEMPORARY GLARE SCREEN | L F | 13,410 | \$46 | \$3.40 | 1 |
| | 2557.603/00049 | INSTALL SALVAGED FENCE | L F | 2,060 | \$18 | \$8.70 | 1 |
| | 2557.603/00051 | INSTALL CHAIN LINK FENCE | L F | 487 | \$4 | \$8.11 | 3 |
| | 2557.604/00010 | FENCING SPECIAL | S Y | 2,329 | \$142 | \$61.00 | 1 |
| ----- | | | | | | | |
| 2557 | | | | | \$877 | | |
| 2563 | 2563.601/00001 | TRAFFIC CONTROL SUPERVISOR | LS | 17 | \$641 | \$37,684.48 | 17 |
| | 2563.601/00005 | INTELLIGENT WORK ZONE SYSTEM | LS | 4 | \$464 | \$116,000.00 | 4 |
| | 2563.601/00010 | TRAFFIC CONTROL | LS | 191 | \$6,941 | \$36,340.15 | 191 |
| | 2563.601/00100 | TEMPORARY PEDESTRIAN ACCESS CONTROL | LS | 13 | \$159 | \$12,244.16 | 13 |
| | 2563.601/00200 | DETOUR SIGNING | LS | 11 | \$121 | \$11,022.43 | 11 |
| | 2563.602/00001 | RAISED PAVEMENT MARKER | EACH | 7,192 | \$11 | \$1.55 | 1 |
| | 2563.602/00002 | RAISED PAVEMENT MARKER TEMPORARY | EACH | 108,469 | \$165 | \$1.52 | 28 |
| | 2563.602/00011 | FLEXIBLE DELINEATOR TYPE A | EACH | 77 | \$7 | \$88.50 | 1 |
| | 2563.602/00028 | PORTABLE CONCRETE BARRIER DELINEATOR | EACH | 264 | \$3 | \$11.54 | 6 |
| | 2563.602/00029 | LINEAR DELINEATION PANEL | EACH | 160 | \$4 | \$25.50 | 1 |
| | 2563.602/00030 | MEDIAN BARRIER DELINEATOR | EACH | 4,102 | \$32 | \$7.85 | 14 |
| | 2563.602/00032 | MED BARRIER DELINEATOR ONE-WAY TEMP | EACH | 41 | \$0 | \$8.25 | 1 |
| | 2563.602/00098 | TUBE DELINEATOR | EACH | 7,898 | \$245 | \$31.04 | 15 |
| | 2563.602/00099 | REPLACE TUBE DELINEATOR | EACH | 370 | \$10 | \$28.30 | 2 |
| | 2563.602/00100 | YELLOW TUBE DELINEATOR | EACH | 225 | \$7 | \$30.00 | 1 |
| | 2563.602/00101 | REPLACE YELLOW TUBE DELINEATOR (NEW) | EACH | 50 | \$2 | \$30.00 | 1 |
| | 2563.602/01000 | DYNAMIC SPEED DISPLAY SIGN | EACH | 13 | \$22 | \$1,678.81 | 7 |
| | 2563.602/01100 | PORTABLE CHANGEABLE MESSAGE SIGN | EACH | 44 | \$173 | \$3,920.62 | 15 |
| | 2563.613/00610 | WORK ZONE SPEED LIMIT | UDAY | 741 | \$67 | \$91.08 | 12 |
| | 2563.613/00630 | TRUCK MOUNTED IMPACT ATTENUATOR | UDAY | 130 | \$101 | \$776.92 | 2 |
| | 2563.613/01100 | PORTABLE CHANGEABLE MESSAGE SIGN | UDAY | 1,341 | \$128 | \$95.80 | 19 |
| | 2563.613/01110 | PORTABLE SIGNAL SYSTEM | UDAY | 335 | \$75 | \$223.96 | 4 |
| | 2563.618/00011 | CONSTRUCTION SIGN-SPECIAL | S F | 540 | \$8 | \$15.00 | 1 |
| | 2563.901/00010 | TRAFFIC CONTROL | LS | 1 | \$220 | \$220,000.00 | 1 |
| ----- | | | | | | | |
| 2563 | | | | | \$9,607 | | |

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:39 Tuesday, April 28, 2015 51

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/14 AND 12/31/14
BY ITEM GROUP

231 CONTRACTS - AWARDED TOTAL: \$768,525,644

| ITEM GROUP | ITEM NUMBER | ITEM DESCRIPTION | UNITS | QUANTITY | DOLLARS (000S) | AVERAGE PRICE | CONTRACT OCCURR. |
|------------|----------------|---|-------|----------|----------------|---------------|------------------|
| 2564 | 2564.511/00010 | CONCRETE FOOTINGS (TYPE OH SPREAD) | C Y | 136 | \$99 | \$724.80 | 3 |
| | 2564.511/00012 | CONCRETE FOOTINGS (TYPE OH SHAFT) | C Y | 418 | \$569 | \$1,360.04 | 5 |
| | 2564.513/00020 | MEDIAN BARRIER FOOTING | EACH | 4 | \$59 | \$14,856.25 | 2 |
| | 2564.522/00111 | STRUCT STEEL-POSTS FOR TYPE A SIGNS | LB | 60,076 | \$236 | \$3.94 | 9 |
| | 2564.522/00121 | STRUCT STEEL-POSTS FOR OH SIGNS (A) | LB | 7,899 | \$22 | \$2.81 | 1 |
| | 2564.522/00122 | STRUCT STEEL-POSTS FOR OH SIGNS (B) | LB | 246,020 | \$639 | \$2.60 | 6 |
| | 2564.522/00221 | STRUCT STEEL-TRUSSES FOR OH SIGNS (A) | LB | 13,838 | \$39 | \$2.81 | 1 |
| | 2564.522/00222 | STRUCT STEEL-TRUSSES FOR OH SIGNS (B) | LB | 241,253 | \$629 | \$2.61 | 6 |
| | 2564.522/00225 | STR STEEL-TRUSSES FOR OH SIGNS BR MTD | LB | 12,440 | \$67 | \$5.40 | 4 |
| | 2564.522/00322 | STR STEEL-WLKWY SPRT FOR OH SIGNS (B) | LB | 1,804 | \$5 | \$2.77 | 2 |
| | 2564.522/00422 | STR STEEL-WLKWY GRNG FOR OH SIGNS (B) | LB | 4,559 | \$13 | \$2.75 | 2 |
| | 2564.522/00521 | STR STEEL-PANEL MT PST FOR OH SIGNS (A) | LB | 2,164 | \$6 | \$2.81 | 1 |
| | 2564.522/00522 | STR STEEL-PANEL MT PST FOR OH SIGNS (B) | LB | 19,519 | \$53 | \$2.72 | 7 |
| | 2564.524/00010 | MODIFY POST | EACH | 17 | \$3 | \$185.40 | 1 |
| | 2564.531/00105 | SIGN PANELS TYPE SPECIAL | S F | 144 | \$5 | \$37.47 | 3 |
| | 2564.531/00110 | SIGN PANELS TYPE A | S F | 2,007 | \$57 | \$28.25 | 4 |
| | 2564.531/00130 | SIGN PANELS TYPE C | S F | 53,428 | \$1,706 | \$31.92 | 48 |
| | 2564.531/00140 | SIGN PANELS TYPE D | S F | 20,916 | \$671 | \$32.09 | 27 |
| | 2564.531/00158 | SIGN PANELS TYPE EO | S F | 498 | \$13 | \$26.08 | 4 |
| | 2564.531/00189 | SIGN PANELS TYPE OVERLAY | S F | 4,300 | \$48 | \$11.09 | 19 |
| | 2564.531/00190 | SIGN PANELS TYPE OH | S F | 9,564 | \$238 | \$24.84 | 11 |
| | 2564.533/00130 | FURNISH SIGN PANELS TYPE C | S F | 352 | \$9 | \$26.50 | 1 |
| | 2564.533/00140 | FURNISH SIGN PANELS TYPE D | S F | 92 | \$3 | \$28.90 | 1 |
| | 2564.534/00016 | SAW SIGN PANELS TYPE OH | L F | 56 | \$1 | \$10.80 | 1 |
| | 2564.535/00010 | SIGN PANEL OVERLAY TYPE A | S F | 3,541 | \$70 | \$19.68 | 4 |
| | 2564.535/00100 | SIGN PANEL OVERLAY TYPE OH | S F | 18,854 | \$337 | \$17.86 | 8 |
| | 2564.536/00011 | INSTALL SIGN PANEL TYPE A | EACH | 2 | \$3 | \$1,253.50 | 2 |
| | 2564.536/00013 | INSTALL SIGN PANEL TYPE C | EACH | 151 | \$14 | \$90.41 | 5 |
| | 2564.536/00014 | INSTALL SIGN PANEL TYPE D | EACH | 4 | \$1 | \$290.47 | 1 |
| | 2564.536/00020 | INSTALL SIGN PANEL TYPE OH | EACH | 26 | \$12 | \$447.17 | 7 |
| | 2564.537/00010 | INSTALL SIGN TYPE A | EACH | 2 | \$2 | \$1,240.25 | 2 |
| | 2564.537/00013 | INSTALL SIGN TYPE C | EACH | 1,791 | \$271 | \$151.07 | 48 |
| | 2564.537/00014 | INSTALL SIGN TYPE D | EACH | 194 | \$66 | \$338.54 | 32 |
| | 2564.537/00020 | INSTALL SIGN TYPE OH | EACH | 6 | \$18 | \$2,927.92 | 2 |
| | 2564.537/00030 | INSTALL SIGN TYPE SPECIAL | EACH | 23 | \$14 | \$613.29 | 6 |
| | 2564.539/00010 | OVERHEAD SIGN IDENTIFICATION PLATE | EACH | 103 | \$6 | \$54.97 | 7 |
| | 2564.550/00010 | DELINEATOR | EACH | 391 | \$23 | \$60.04 | 5 |
| | 2564.550/00050 | DELINEATOR TYPE RECOVERABLE | EACH | 52 | \$8 | \$158.29 | 5 |
| | 2564.550/00061 | DELINEATOR TYPE X3-1 | EACH | 2,774 | \$130 | \$46.89 | 7 |
| | 2564.550/00106 | DELINEATOR TYPE X4-6 | EACH | 489 | \$37 | \$75.26 | 12 |
| | 2564.550/00108 | DELINEATOR TYPE X4-8 | EACH | 15 | \$1 | \$45.00 | 1 |
| | 2564.550/00113 | DELINEATOR TYPE X4-13 | EACH | 237 | \$18 | \$75.49 | 11 |
| | 2564.551/00010 | REFERENCE POST MARKER | EACH | 260 | \$18 | \$70.17 | 19 |
| | 2564.552/00010 | HAZARD MARKER X4-2 | EACH | 204 | \$17 | \$83.95 | 22 |
| | 2564.553/00010 | CLEARANCE MARKER X4-4 | EACH | 179 | \$22 | \$122.10 | 13 |
| | 2564.554/00010 | SNOW PLOW MARKER X4-5 | EACH | 189 | \$8 | \$40.52 | 3 |

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:39 Tuesday, April 28, 2015 52

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/14 AND 12/31/14
BY ITEM GROUP

231 CONTRACTS - AWARDED TOTAL: \$768,525,644

| ITEM GROUP | ITEM NUMBER | ITEM DESCRIPTION | UNITS | QUANTITY | DOLLARS (000S) | AVERAGE PRICE | CONTRACT OCCURR. |
|------------|----------------|--|-------|----------|----------------|---------------|------------------|
| 2564 | 2564.555/00010 | END OF ROADWAY MARKER X4-11 | EACH | 10 | \$1 | \$90.04 | 3 |
| | 2564.601/00010 | TRAFFIC SIGNS AND DEVICES | LS | 4 | \$1,944 | \$485,921.50 | 4 |
| | 2564.602/00010 | INSTALL DELINEATOR | EACH | 513 | \$27 | \$52.15 | 10 |
| | 2564.602/00015 | INSTALL SIGN | EACH | 4 | \$1 | \$168.75 | 2 |
| | 2564.602/00031 | FOUNDATION SPECIAL OH | EACH | 3 | \$22 | \$7,357.00 | 1 |
| | 2564.602/00049 | FURNISH & INSTALL TRAFFIC WARNING SIGN | EACH | 10 | \$36 | \$3,634.70 | 3 |
| | 2564.602/00082 | REPOSITION SIGN PANEL TYPE OH | EACH | 1 | \$1 | \$577.25 | 1 |
| | 2564.602/00115 | MODIFY SIGN TYPE OH (BR MTD) | EACH | 2 | \$13 | \$6,273.50 | 2 |
| | 2564.602/00300 | RELOCATE SIGN | EACH | 2 | \$0 | \$95.00 | 1 |
| | 2564.602/00320 | INSTALL SIGN TYPE SPECIAL | EACH | 1 | \$0 | \$236.00 | 1 |
| | 2564.602/00403 | FURNISH TYPE C SIGN | EACH | 95 | \$24 | \$247.71 | 2 |
| | 2564.602/00555 | PLAQUE TYPE X4-12 | EACH | 40 | \$3 | \$74.07 | 7 |
| | 2564.602/00720 | INSTALL MARKER | EACH | 123 | \$9 | \$69.60 | 17 |
| | 2564.602/00740 | INFILTRATION AREA MARKER X3-6A | EACH | 3 | \$0 | \$103.90 | 1 |
| | 2564.602/00825 | END OF ROADWAY MARKER X4-11 | EACH | 2 | \$0 | \$98.70 | 1 |
| | 2564.602/00830 | ONE TENTH MILE MARKER X4-8 | EACH | 121 | \$11 | \$89.30 | 2 |
| | 2564.602/00850 | DELINEATOR / MARKER PANEL | EACH | 70 | \$3 | \$42.00 | 1 |
| | 2564.602/00860 | DELINEATOR / MARKER SIGN | EACH | 839 | \$35 | \$42.06 | 2 |
| | 2564.901/00010 | TRAFFIC SIGNS AND DEVICES | LS | 1 | \$170 | \$170,000.00 | 1 |
| ----- | | | | | ----- | | |
| 2564 | | | | | \$8,582 | | |
| 2565 | 2565.511/00010 | TRAFFIC CONTROL SIGNAL SYSTEM | SIGS | 8 | \$1,323 | \$165,431.37 | 8 |
| | 2565.511/00011 | TRAFFIC CONTROL SIGNAL SYSTEM A | SIGS | 4 | \$576 | \$143,988.75 | 4 |
| | 2565.511/00012 | TRAFFIC CONTROL SIGNAL SYSTEM B | SIGS | 4 | \$649 | \$162,196.00 | 4 |
| | 2565.511/00013 | TRAFFIC CONTROL SIGNAL SYSTEM C | SIGS | 2 | \$393 | \$196,395.50 | 2 |
| | 2565.511/00014 | TRAFFIC CONTROL SIGNAL SYSTEM D | SIGS | 3 | \$598 | \$199,207.15 | 3 |
| | 2565.601/00025 | TRAFFIC CONTROL SIGNALS | LS | 4 | \$618 | \$154,500.00 | 4 |
| | 2565.601/00040 | EMERGENCY VEHICLE PREEMPTION SYSTEM | LS | 6 | \$34 | \$5,731.76 | 6 |
| | 2565.601/00041 | EMERGENCY VEHICLE PREEMPTION SYS A | LS | 5 | \$21 | \$4,299.60 | 5 |
| | 2565.601/00042 | EMERGENCY VEHICLE PREEMPTION SYS B | LS | 5 | \$22 | \$4,319.60 | 5 |
| | 2565.601/00043 | EMERGENCY VEHICLE PREEMPTION SYS C | LS | 2 | \$11 | \$5,441.50 | 2 |
| | 2565.601/00044 | EMERGENCY VEHICLE PREEMPTION SYS D | LS | 3 | \$15 | \$5,064.19 | 3 |
| | 2565.601/00110 | TRAFFIC CONTROL INTERCONNECTION | LS | 4 | \$53 | \$13,295.00 | 4 |
| | 2565.601/00600 | SIGNAL OPTIMIZATION & TIMING | LS | 2 | \$58 | \$29,075.00 | 2 |
| | 2565.602/00003 | HANDHOLE | EACH | 9 | \$14 | \$1,562.56 | 2 |
| | 2565.602/00004 | SPECIAL HANDHOLE | EACH | 6 | \$8 | \$1,380.00 | 1 |
| | 2565.602/00014 | PEDESTAL FOUNDATION | EACH | 3 | \$2 | \$763.00 | 2 |
| | 2565.602/00031 | ADJUST HANDHOLE | EACH | 38 | \$18 | \$467.47 | 8 |
| | 2565.602/00050 | PEDESTAL POLE & BASE | EACH | 90 | \$103 | \$1,147.49 | 3 |
| | 2565.602/00056 | MAST ARM POLE & FOUNDATION | EACH | 6 | \$72 | \$11,985.00 | 1 |
| | 2565.602/00205 | PAINT SIGNAL SYSTEM | EACH | 4 | \$22 | \$5,390.77 | 2 |
| | 2565.602/00270 | FURNISH APS CONTROL UNIT | EACH | 10 | \$32 | \$3,205.00 | 1 |
| | 2565.602/00290 | PEDESTRIAN SIGNAL INDICATION | EACH | 28 | \$7 | \$260.00 | 1 |

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:39 Tuesday, April 28, 2015 53

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/14 AND 12/31/14
BY ITEM GROUP

231 CONTRACTS - AWARDED TOTAL: \$768,525,644

| ITEM GROUP | ITEM NUMBER | ITEM DESCRIPTION | UNITS | QUANTITY | DOLLARS (000S) | AVERAGE PRICE | CONTRACT OCCURR. |
|------------|----------------|-------------------------------------|-------|----------|----------------|---------------|------------------|
| 2565 | 2565.602/00295 | PEDESTRIAN SIGNAL HEAD | EACH | 4 | \$2 | \$530.00 | 1 |
| | 2565.602/00296 | APS PEDESTRIAN PUSH BUTTON & SIGN | EACH | 32 | \$22 | \$690.00 | 1 |
| | 2565.602/00298 | APS PEDESTRIAN PUSH BUTTON STATION | EACH | 24 | \$23 | \$950.00 | 1 |
| | 2565.602/51717 | RIGID PVC LOOP DETECTOR 6'X6' | EACH | 120 | \$122 | \$1,017.79 | 12 |
| | 2565.602/51730 | RIGID PVC LOOP DETECTOR 6'X10' | EACH | 1 | \$1 | \$1,350.00 | 1 |
| | 2565.602/61717 | SAW CUT LOOP DETECTOR 6' X 6' | EACH | 18 | \$16 | \$872.28 | 3 |
| | 2565.603/00020 | FIBER OPTIC INTERCONNECT | L F | 1,150 | \$3 | \$2.40 | 1 |
| | 2565.603/00110 | 1.0" NON-METALLIC CONDUIT | L F | 929 | \$4 | \$3.90 | 1 |
| | 2565.603/00115 | 1.5" NON-METALLIC CONDUIT | L F | 1,250 | \$6 | \$4.50 | 1 |
| | 2565.603/00140 | 4" NON-METALLIC CONDUIT | L F | 500 | \$4 | \$7.28 | 1 |
| | 2565.603/02034 | 3" RIGID STEEL CONDUIT INTERCONNECT | L F | 900 | \$23 | \$25.50 | 1 |
| | 2565.603/05172 | 1/C#14 INTERCONNECT | L F | 1,150 | \$1 | \$0.55 | 1 |
| | 2565.603/05270 | 2/C#14 LOOP LEAD-IN | L F | 4,705 | \$6 | \$1.30 | 1 |
| | 2565.603/05407 | 4/C#14 | L F | 1,570 | \$2 | \$1.42 | 1 |
| | 2565.603/05909 | 6 PR #19 INTERCONNECT | L F | 150 | \$1 | \$6.30 | 1 |
| | 2565.616/00001 | FLASHING BEACON SYSTEM | SYS | 9 | \$59 | \$6,608.89 | 2 |
| | 2565.616/00041 | REVISE AUTOMATIC TRAFFIC RECORDER | SYS | 2 | \$37 | \$18,592.60 | 2 |
| | 2565.616/00060 | PEDESTRIAN CROSSWALK FLASHER SYSTEM | SYS | 4 | \$35 | \$8,674.99 | 2 |
| | 2565.616/00080 | REVISE FLASHER SYSTEM | SYS | 1 | \$4 | \$3,690.00 | 1 |
| | 2565.616/00100 | REVISE SIGNAL SYSTEM | SYS | 20 | \$455 | \$22,752.91 | 20 |
| | 2565.616/00101 | REVISE SIGNAL SYSTEM A | SYS | 13 | \$364 | \$27,980.25 | 13 |
| | 2565.616/00102 | REVISE SIGNAL SYSTEM B | SYS | 12 | \$260 | \$21,645.81 | 12 |
| | 2565.616/00103 | REVISE SIGNAL SYSTEM C | SYS | 8 | \$192 | \$23,984.94 | 8 |
| | 2565.616/00104 | REVISE SIGNAL SYSTEM D | SYS | 6 | \$136 | \$22,731.83 | 6 |
| | 2565.616/00105 | REVISE SIGNAL SYSTEM E | SYS | 5 | \$117 | \$23,314.56 | 5 |
| | 2565.616/00106 | REVISE SIGNAL SYSTEM F | SYS | 4 | \$135 | \$33,646.25 | 4 |
| | 2565.616/00107 | REVISE SIGNAL SYSTEM G | SYS | 4 | \$69 | \$17,360.50 | 4 |
| | 2565.616/00108 | REVISE SIGNAL SYSTEM H | SYS | 3 | \$60 | \$19,972.67 | 3 |
| | 2565.616/00109 | REVISE SIGNAL SYSTEM I | SYS | 3 | \$48 | \$16,124.00 | 3 |
| | 2565.616/00110 | REVISE SIGNAL SYSTEM J | SYS | 2 | \$30 | \$14,883.50 | 2 |
| | 2565.616/00111 | REVISE SIGNAL SYSTEM K | SYS | 2 | \$26 | \$13,171.50 | 2 |
| | 2565.616/00112 | REVISE SIGNAL SYSTEM L | SYS | 2 | \$26 | \$13,202.00 | 2 |
| | 2565.616/00113 | REVISE SIGNAL SYSTEM M | SYS | 2 | \$15 | \$7,278.50 | 2 |
| | 2565.616/00114 | REVISE SIGNAL SYSTEM N | SYS | 2 | \$24 | \$11,805.00 | 2 |
| | 2565.616/00115 | REVISE SIGNAL SYSTEM O | SYS | 1 | \$34 | \$34,056.00 | 1 |
| | 2565.616/00300 | TEMPORARY SIGNAL SYSTEM | SYS | 5 | \$163 | \$32,592.07 | 5 |
| | 2565.616/00301 | TEMPORARY SIGNAL SYSTEM A | SYS | 4 | \$192 | \$48,115.27 | 4 |
| | 2565.616/00302 | TEMPORARY SIGNAL SYSTEM B | SYS | 4 | \$145 | \$36,301.76 | 4 |
| | 2565.616/00303 | TEMPORARY SIGNAL SYSTEM C | SYS | 2 | \$69 | \$34,522.58 | 2 |
| ----- | | | | | ----- | | |
| 2565 | | | | | \$7,580 | | |
| 2571 | 2571.501/00112 | CONIFEROUS TREE 12" HT SEEDLING | TREE | 105 | \$8 | \$78.24 | 2 |
| | 2571.501/03035 | CONIFEROUS TREE 3.5' HT CONT | TREE | 50 | \$23 | \$450.00 | 1 |

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:39 Tuesday, April 28, 2015 54

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/14 AND 12/31/14
BY ITEM GROUP

231 CONTRACTS - AWARDED TOTAL: \$768,525,644

| ITEM GROUP | ITEM NUMBER | ITEM DESCRIPTION | UNITS | QUANTITY | DOLLARS (000S) | AVERAGE PRICE | CONTRACT OCCURR. |
|------------|----------------|-----------------------------------|-------|----------|----------------|---------------|------------------|
| 2571 | 2571.501/03040 | CONIFEROUS TREE 4' HT CONT | TREE | 134 | \$47 | \$349.48 | 3 |
| | 2571.501/05040 | CONIFEROUS TREE 4' HT B&B | TREE | 380 | \$128 | \$338.14 | 2 |
| | 2571.501/05050 | CONIFEROUS TREE 5' HT B&B | TREE | 290 | \$116 | \$400.76 | 3 |
| | 2571.501/05060 | CONIFEROUS TREE 6' HT B&B | TREE | 608 | \$246 | \$403.96 | 9 |
| | 2571.501/05080 | CONIFEROUS TREE 8' HT B&B | TREE | 34 | \$22 | \$642.05 | 2 |
| | 2571.502/00112 | DECIDUOUS TREE 12" HT SEEDLING | TREE | 275 | \$21 | \$77.00 | 1 |
| | 2571.502/00120 | DECIDUOUS TREE 24" HT SEEDLING | TREE | 116 | \$9 | \$80.00 | 1 |
| | 2571.502/01060 | DECIDUOUS TREE 6' HT BR | TREE | 108 | \$37 | \$339.40 | 3 |
| | 2571.502/02100 | DECIDUOUS TREE 1" CAL BR | TREE | 211 | \$74 | \$352.88 | 6 |
| | 2571.502/02125 | DECIDUOUS TREE 1.25" CAL BR | TREE | 54 | \$20 | \$366.67 | 3 |
| | 2571.502/02150 | DECIDUOUS TREE 1.5" CAL BR | TREE | 557 | \$198 | \$354.75 | 6 |
| | 2571.502/03050 | DECIDUOUS TREE 5' HT CONT | TREE | 11 | \$5 | \$420.00 | 1 |
| | 2571.502/04100 | DECIDUOUS TREE 1" CAL CONT | TREE | 15 | \$7 | \$466.00 | 1 |
| | 2571.502/04140 | DECIDUOUS TREE 1.5" CAL CONT | TREE | 569 | \$247 | \$434.11 | 10 |
| | 2571.502/06125 | DECIDUOUS TREE 1.25" CAL B&B | TREE | 36 | \$13 | \$365.00 | 1 |
| | 2571.502/06150 | DECIDUOUS TREE 1.5" CAL B&B | TREE | 109 | \$39 | \$358.39 | 2 |
| | 2571.502/06250 | DECIDUOUS TREE 2.5" CAL B&B | TREE | 26 | \$12 | \$462.83 | 2 |
| | 2571.503/00118 | ORNAMENTAL TREE 18" HT SEEDLING | TREE | 51 | \$4 | \$79.24 | 2 |
| | 2571.503/01050 | ORNAMENTAL TREE 5' HT BR | TREE | 320 | \$99 | \$309.97 | 2 |
| | 2571.503/01060 | ORNAMENTAL TREE 6' HT BR | TREE | 143 | \$53 | \$373.08 | 3 |
| | 2571.503/02030 | ORNAMENTAL TREE 1.25" CAL BR | TREE | 57 | \$23 | \$400.00 | 1 |
| | 2571.503/02050 | ORNAMENTAL TREE 1.5" CAL BR | TREE | 59 | \$20 | \$344.41 | 2 |
| | 2571.503/04100 | ORNAMENTAL TREE 1" CAL CONT | TREE | 166 | \$50 | \$300.00 | 1 |
| | 2571.503/04125 | ORNAMENTAL TREE 1.25" CAL CONT | TREE | 21 | \$8 | \$400.00 | 1 |
| | 2571.503/04150 | ORNAMENTAL TREE 1.5" CAL CONT | TREE | 74 | \$30 | \$412.00 | 1 |
| | 2571.503/05080 | ORNAMENTAL TREE 8' HT B&B | TREE | 26 | \$13 | \$481.47 | 1 |
| | 2571.503/06150 | ORNAMENTAL TREE 1.5" CAL B&B | TREE | 80 | \$27 | \$340.31 | 3 |
| | 2571.503/06200 | ORNAMENTAL TREE 2" CAL B&B | TREE | 55 | \$24 | \$433.18 | 2 |
| | 2571.504/03015 | CONIFEROUS SHRUB 15" HT CONT | SHRB | 70 | \$6 | \$80.00 | 1 |
| | 2571.504/03018 | CONIFEROUS SHRUB 18" HT CONT | SHRB | 14 | \$1 | \$43.00 | 1 |
| | 2571.504/03020 | CONIFEROUS SHRUB 2' HT CONT | SHRB | 62 | \$6 | \$92.74 | 2 |
| | 2571.504/03030 | CONIFEROUS SHRUB 3' HT CONT | SHRB | 46 | \$4 | \$90.00 | 1 |
| | 2571.504/04015 | CONIFEROUS SHRUB 15" SPREAD CONT | SHRB | 19 | \$2 | \$125.00 | 1 |
| | 2571.504/04020 | CONIFEROUS SHRUB 2' SPREAD CONT | SHRB | 264 | \$34 | \$129.46 | 1 |
| | 2571.504/04025 | CONIFEROUS SHRUB 2.5' SPREAD CONT | SHRB | 461 | \$28 | \$60.00 | 1 |
| | 2571.505/01012 | DECIDUOUS SHRUB 12" HT BR | SHRB | 1,448 | \$85 | \$58.88 | 2 |
| | 2571.505/01015 | DECIDUOUS SHRUB 15" HT BR | SHRB | 4,128 | \$208 | \$50.50 | 4 |
| | 2571.505/01018 | DECIDUOUS SHRUB 18" HT BR | SHRB | 4,045 | \$251 | \$61.98 | 5 |
| | 2571.505/01020 | DECIDUOUS SHRUB 2' HT BR | SHRB | 3,830 | \$168 | \$43.97 | 5 |
| | 2571.505/01515 | DECIDUOUS SHRUB 15" HT BR GR 1.5 | SHRB | 38 | \$2 | \$54.00 | 1 |
| | 2571.505/03002 | DECIDUOUS SHRUB NO 2 CONT | SHRB | 383 | \$12 | \$31.93 | 3 |
| | 2571.505/03005 | DECIDUOUS SHRUB NO 5 CONT | SHRB | 161 | \$15 | \$90.94 | 1 |
| | 2571.505/03018 | DECIDUOUS SHRUB 18" HT CONT | SHRB | 1,383 | \$94 | \$67.84 | 2 |
| | 2571.505/03020 | DECIDUOUS SHRUB 2' HT CONT | SHRB | 428 | \$26 | \$60.00 | 1 |
| | 2571.506/00112 | VINES 1 YR NO 1 CONT | VINE | 126 | \$8 | \$61.90 | 2 |
| | 2571.506/00121 | VINES 2 YR NO 1 BR | VINE | 93 | \$8 | \$85.00 | 1 |

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:39 Tuesday, April 28, 2015 55

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/14 AND 12/31/14
BY ITEM GROUP

231 CONTRACTS - AWARDED TOTAL: \$768,525,644

| ITEM GROUP | ITEM NUMBER | ITEM DESCRIPTION | UNITS | QUANTITY | DOLLARS (000S) | AVERAGE PRICE | CONTRACT OCCURR. |
|------------|----------------|--|-------|----------|----------------|---------------|------------------|
| 2571 | 2571.506/00125 | VINES 2 YR MED BR | VINE | 342 | \$21 | \$60.00 | 1 |
| | 2571.507/01055 | PERENNIAL 2.25" CONT | PLT | 1,732 | \$12 | \$6.90 | 1 |
| | 2571.507/01310 | PERENNIAL NO 1 CONT | PLT | 4,876 | \$106 | \$21.72 | 4 |
| | 2571.507/04010 | ORNAMENTAL GRASS NO 1 CONT | PLT | 1,418 | \$31 | \$21.62 | 4 |
| | 2571.601/00010 | PLANT INSTALLATION | LS | 2 | \$530 | \$265,000.00 | 2 |
| | 2571.602/00014 | TREE GRATE | EACH | 13 | \$24 | \$1,850.00 | 1 |
| | 2571.602/00050 | TREE PROTECTION | EACH | 8 | \$1 | \$91.00 | 1 |
| | 2571.604/00010 | GEOTEXTILE WEED BARRIER FABRIC | S Y | 8,100 | \$43 | \$5.32 | 4 |
| ----- | | | | | ----- | | |
| 2571 | | | | | \$3,348 | | |
| 2572 | 2572.501/00010 | TEMPORARY FENCE | L F | 25,471 | \$49 | \$1.93 | 16 |
| | 2572.502/00010 | CLEAN ROOT CUTTING | L F | 2,614 | \$13 | \$4.93 | 4 |
| | 2572.505/00010 | PRUNE TREES | HOURL | 11 | \$1 | \$95.55 | 2 |
| | 2572.602/00001 | TREE PRUNING | EACH | 12 | \$6 | \$500.00 | 1 |
| | 2572.901/00020 | PROTECTION & RESTORATION OF VEGETATION | LS | 1 | \$180 | \$180,000.00 | 1 |
| ----- | | | | | ----- | | |
| 2572 | | | | | \$249 | | |
| 2573 | 2573.501/00010 | BALE BARRIER | L F | 839 | \$4 | \$4.97 | 3 |
| | 2573.502/00010 | SILT FENCE, TYPE HI | L F | 43,230 | \$112 | \$2.58 | 33 |
| | 2573.502/00020 | SILT FENCE, TYPE PA | L F | 240 | \$2 | \$7.00 | 1 |
| | 2573.502/00030 | SILT FENCE, TYPE SD | L F | 5,189 | \$103 | \$19.87 | 5 |
| | 2573.502/00040 | SILT FENCE, TYPE MS | L F | 349,993 | \$695 | \$1.99 | 55 |
| | 2573.502/00050 | SILT FENCE, TYPE TB | L F | 2,557 | \$26 | \$10.24 | 7 |
| | 2573.504/00010 | SANDBAG BARRIER | S F | 852 | \$9 | \$10.55 | 2 |
| | 2573.505/00010 | FLOTATION SILT CURTAIN TYPE STILL WATER | L F | 1,640 | \$25 | \$14.99 | 6 |
| | 2573.505/00020 | FLOTATION SILT CURTAIN TYPE MOVING WATER | L F | 2,939 | \$116 | \$39.57 | 11 |
| | 2573.506/00010 | SEDIMENT TRAP EXCAVATION | C Y | 60 | \$1 | \$10.00 | 1 |
| | 2573.507/00010 | TEMPORARY SLOPE DRAIN | L F | 527 | \$8 | \$15.18 | 2 |
| | 2573.511/00011 | WATER TREATMENT TYPE ROCK WEEPER | EACH | 11 | \$4 | \$363.64 | 2 |
| | 2573.511/00013 | WATER TREATMENT TYPE SKIMMER | EACH | 9 | \$18 | \$2,000.00 | 1 |
| | 2573.515/00013 | FILTER BERM TYPE 3 | L F | 2,515 | \$137 | \$54.49 | 9 |
| | 2573.515/00015 | FILTER BERM TYPE 5 | L F | 1,783 | \$41 | \$22.95 | 11 |
| | 2573.520/00010 | SEDIMENT REMOVAL BACKHOE | HOURL | 11 | \$2 | \$180.53 | 2 |
| | 2573.521/00010 | SEDIMENT REMOVAL VAC TRUCK | HOURL | 10 | \$3 | \$340.00 | 2 |
| | 2573.530/00010 | STORM DRAIN INLET PROTECTION | EACH | 2,479 | \$434 | \$175.21 | 95 |
| | 2573.531/00010 | STORM DRAIN INLET PROTECTION | LS | 1 | \$1 | \$500.00 | 1 |
| | 2573.533/00011 | SEDIMENT CONTROL LOG TYPE STRAW | L F | 70,577 | \$205 | \$2.90 | 21 |
| | 2573.533/00012 | SEDIMENT CONTROL LOG TYPE WOOD FIBER | L F | 23,229 | \$100 | \$4.29 | 16 |
| | 2573.533/00013 | SEDIMENT CONTROL LOG TYPE COIR | L F | 1,649 | \$22 | \$13.25 | 1 |
| | 2573.533/00015 | SEDIMENT CONTROL LOG TYPE COMPOST | L F | 241,939 | \$625 | \$2.58 | 57 |
| | 2573.533/00016 | SEDIMENT CONTROL LOG TYPE ROCK | L F | 510 | \$3 | \$5.00 | 1 |
| | 2573.533/00017 | SEDIMENT CONTROL LOG TYPE BLANKET SYSTEM | L F | 20,087 | \$51 | \$2.52 | 7 |

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:39 Tuesday, April 28, 2015 56

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/14 AND 12/31/14
BY ITEM GROUP

231 CONTRACTS - AWARDED TOTAL: \$768,525,644

| ITEM GROUP | ITEM NUMBER | ITEM DESCRIPTION | UNITS | QUANTITY | DOLLARS (000S) | AVERAGE PRICE | CONTRACT OCCURR. |
|------------|----------------|--------------------------------|-------|----------|----------------|---------------|------------------|
| 2573 | 2573.535/00010 | STABILIZED CONSTRUCTION EXIT | LS | 30 | \$173 | \$5,763.08 | 30 |
| | 2573.542/00010 | FLOCCULANT SOCK | EACH | 3 | \$2 | \$525.64 | 1 |
| | 2573.550/00010 | EROSION CONTROL SUPERVISOR | LS | 22 | \$297 | \$13,500.09 | 22 |
| | 2573.560/00010 | CULVERT END CONTROLS | EACH | 1,435 | \$279 | \$194.30 | 53 |
| | 2573.601/00005 | STORM WATER MANAGEMENT | LS | 3 | \$1,145 | \$381,666.67 | 3 |
| | 2573.601/00070 | TEMPORARY EROSION CONTROL | LS | 1 | \$455 | \$455,000.00 | 1 |
| | 2573.602/00010 | TEMPORARY SEDIMENT TRAP | EACH | 4 | \$2 | \$550.00 | 2 |
| | 2573.602/00015 | ROCK DITCH CHECK | EACH | 5 | \$7 | \$1,305.98 | 2 |
| ----- | | | | | ----- | | |
| 2573 | | | | | \$5,104 | | |
| 2574 | 2574.508/00011 | FERTILIZER TYPE 1 | LB | 286,851 | \$162 | \$0.57 | 42 |
| | 2574.508/00012 | FERTILIZER TYPE 2 | LB | 44,375 | \$37 | \$0.83 | 11 |
| | 2574.508/00013 | FERTILIZER TYPE 3 | LB | 159,915 | \$108 | \$0.68 | 54 |
| | 2574.508/00014 | FERTILIZER TYPE 4 | LB | 77,508 | \$61 | \$0.78 | 23 |
| | 2574.525/00010 | COMMON TOPSOIL BORROW | C Y | 47,289 | \$864 | \$18.26 | 22 |
| | 2574.525/00020 | ROOTING TOPSOIL BORROW | C Y | 729 | \$31 | \$41.95 | 2 |
| | 2574.525/00030 | SANDY CLAY LOAM TOPSOIL BORROW | C Y | 1,544 | \$52 | \$33.84 | 2 |
| | 2574.525/00040 | FILTER TOPSOIL BORROW | C Y | 2,724 | \$101 | \$37.02 | 4 |
| | 2574.525/00050 | BOULEVARD TOPSOIL BORROW | C Y | 2,189 | \$92 | \$41.93 | 3 |
| | 2574.525/00060 | LOAM TOPSOIL BORROW | C Y | 210 | \$7 | \$34.56 | 3 |
| | 2574.525/00070 | ORGANIC TOPSOIL BORROW | C Y | 146 | \$9 | \$65.00 | 1 |
| | 2574.575/00010 | SUBSOILING | ACRE | 113 | \$51 | \$450.33 | 15 |
| | 2574.576/00010 | LIME | LB | 271,399 | \$13 | \$0.05 | 4 |
| | 2574.578/00010 | SOIL BED PREPARATION | ACRE | 225 | \$29 | \$129.28 | 10 |
| ----- | | | | | ----- | | |
| 2574 | | | | | \$1,616 | | |
| 2575 | 2575.501/00010 | SEEDING | ACRE | 1,937 | \$369 | \$190.70 | 100 |
| | 2575.502/21111 | SEED MIXTURE 21-111 | LB | 22,282 | \$35 | \$1.57 | 7 |
| | 2575.502/21112 | SEED MIXTURE 21-112 | LB | 6,412 | \$12 | \$1.89 | 1 |
| | 2575.502/21113 | SEED MIXTURE 21-113 | LB | 14,542 | \$49 | \$3.37 | 4 |
| | 2575.502/22111 | SEED MIXTURE 22-111 | LB | 12,887 | \$30 | \$2.34 | 18 |
| | 2575.502/25121 | SEED MIXTURE 25-121 | LB | 12,899 | \$54 | \$4.20 | 11 |
| | 2575.502/25131 | SEED MIXTURE 25-131 | LB | 5,392 | \$14 | \$2.62 | 11 |
| | 2575.502/25141 | SEED MIXTURE 25-141 | LB | 45,621 | \$187 | \$4.10 | 60 |
| | 2575.502/25142 | SEED MIXTURE 25-142 | LB | 1,108 | \$7 | \$5.94 | 2 |
| | 2575.502/25151 | SEED MIXTURE 25-151 | LB | 2,007 | \$7 | \$3.52 | 6 |
| | 2575.502/33261 | SEED MIXTURE 33-261 | LB | 873 | \$24 | \$27.53 | 13 |
| | 2575.502/33262 | SEED MIXTURE 33-262 | LB | 160 | \$2 | \$14.01 | 5 |
| | 2575.502/34261 | SEED MIXTURE 34-261 | LB | 15 | \$1 | \$35.53 | 1 |
| | 2575.502/35221 | SEED MIXTURE 35-221 | LB | 531 | \$14 | \$25.85 | 12 |
| | 2575.502/35241 | SEED MIXTURE 35-241 | LB | 14,886 | \$227 | \$15.28 | 18 |
| | 2575.502/36211 | SEED MIXTURE 36-211 | LB | 241 | \$6 | \$22.92 | 3 |

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:39 Tuesday, April 28, 2015 57

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/14 AND 12/31/14
BY ITEM GROUP

231 CONTRACTS - AWARDED TOTAL: \$768,525,644

| ITEM GROUP | ITEM NUMBER | ITEM DESCRIPTION | UNITS | QUANTITY | DOLLARS (000S) | AVERAGE PRICE | CONTRACT OCCURR. |
|------------|----------------|--|-------|-----------|----------------|---------------|------------------|
| 2575 | 2575.502/36311 | SEED MIXTURE 36-311 | LB | 3,904 | \$112 | \$28.58 | 4 |
| | 2575.505/00030 | SODDING TYPE LAWN | S Y | 7,532 | \$48 | \$6.31 | 8 |
| | 2575.505/00050 | SODDING TYPE SALT TOLERANT | S Y | 37,975 | \$342 | \$9.02 | 8 |
| | 2575.511/00010 | MULCH MATERIAL TYPE 1 | TON | 1,925 | \$344 | \$178.58 | 33 |
| | 2575.511/00030 | MULCH MATERIAL TYPE 3 | TON | 1,608 | \$662 | \$411.45 | 17 |
| | 2575.513/00050 | MULCH MATERIAL TYPE 5 | C Y | 720 | \$10 | \$13.63 | 2 |
| | 2575.513/00060 | MULCH MATERIAL TYPE 6 | C Y | 132 | \$9 | \$65.27 | 4 |
| | 2575.513/00090 | MULCH MATERIAL TYPE 9 | C Y | 1,246 | \$81 | \$64.92 | 6 |
| | 2575.518/00010 | TEMPORARY POLY COVERING | S Y | 3,166 | \$4 | \$1.30 | 1 |
| | 2575.519/00010 | DISK ANCHORING | ACRE | 1,490 | \$141 | \$94.65 | 38 |
| | 2575.523/00009 | EROSION CONTROL BLANKETS CATEGORY 0 | S Y | 2,088 | \$5 | \$2.39 | 3 |
| | 2575.523/00011 | EROSION CONTROL BLANKETS CATEGORY 1 | S Y | 159,890 | \$209 | \$1.31 | 6 |
| | 2575.523/00012 | EROSION CONTROL BLANKETS CATEGORY 2 | S Y | 31,460 | \$32 | \$1.02 | 2 |
| | 2575.523/00013 | EROSION CONTROL BLANKETS CATEGORY 3 | S Y | 1,465,729 | \$2,203 | \$1.50 | 90 |
| | 2575.523/00014 | EROSION CONTROL BLANKETS CATEGORY 4 | S Y | 20,401 | \$36 | \$1.75 | 8 |
| | 2575.523/00015 | EROSION CONTROL BLANKETS CATEGORY 5 | S Y | 5,415 | \$9 | \$1.65 | 1 |
| | 2575.523/00016 | EROSION CONTROL BLANKETS CATEGORY 6 | S Y | 854 | \$2 | \$2.90 | 2 |
| | 2575.525/00020 | TURF REINFORCEMENT MAT CATEGORY 2 | S Y | 393 | \$6 | \$15.91 | 6 |
| | 2575.525/00030 | TURF REINFORCEMENT MAT CATEGORY 3 | S Y | 14,465 | \$48 | \$3.34 | 2 |
| | 2575.525/00040 | TURF REINFORCEMENT MAT CATEGORY 4 | S Y | 2,403 | \$33 | \$13.59 | 3 |
| | 2575.535/00010 | WATER | MGAL | 253 | \$10 | \$38.34 | 3 |
| | 2575.541/00010 | MOWING | ACRE | 162 | \$36 | \$224.32 | 6 |
| | 2575.545/00010 | WEED SPRAYING | ACRE | 179 | \$5 | \$29.24 | 3 |
| | 2575.547/00010 | WEED SPRAY MIXTURE | GAL | 180 | \$4 | \$22.17 | 3 |
| | 2575.555/00010 | TURF ESTABLISHMENT | LS | 32 | \$257 | \$8,037.82 | 32 |
| | 2575.561/00010 | HYDRAULIC TACKIFIER TYPE NATURAL | S Y | 29,140 | \$11 | \$0.39 | 3 |
| | 2575.562/00020 | HYDRAULIC MATRIX TYPE MULCH | LB | 701,860 | \$459 | \$0.65 | 25 |
| | 2575.562/00030 | HYDRAULIC MATRIX TYPE BONDED FIBER | LB | 126 | \$1 | \$11.00 | 1 |
| | 2575.562/00040 | HYDRAULIC MATRIX TYPE FIBER REINFORCED | LB | 262,282 | \$382 | \$1.46 | 13 |
| | 2575.570/00010 | RAPID STABILIZATION METHOD 1 | ACRE | 8 | \$5 | \$628.29 | 3 |
| | 2575.570/00020 | RAPID STABILIZATION METHOD 2 | ACRE | 34 | \$32 | \$937.21 | 2 |
| | 2575.571/00010 | RAPID STABILIZATION METHOD 3 | MGAL | 958 | \$375 | \$391.80 | 19 |
| | 2575.572/00010 | RAPID STABILIZATION METHOD 4 | S Y | 109,920 | \$171 | \$1.56 | 12 |
| | 2575.601/00010 | EROSION CONTROL | LS | 2 | \$65 | \$32,500.00 | 2 |
| | 2575.601/00020 | CONTROL EROSION & ESTABLISH VEGETATION | LS | 4 | \$683 | \$170,861.50 | 4 |
| | 2575.602/00700 | SITE RESTORATION | EACH | 386 | \$195 | \$505.70 | 28 |
| | 2575.605/00010 | TURF ESTABLISHMENT | ACRE | 1 | \$13 | \$15,730.00 | 1 |
| | 2575.605/00550 | SEEDING | ACRE | 0 | \$1 | \$3,798.27 | 1 |
| | 2575.605/00551 | SEEDING SPECIAL | ACRE | 0 | \$3 | \$11,442.50 | 1 |
| | 2575.608/00011 | SEED MIXTURE SPECIAL | LB | 371 | \$17 | \$45.16 | 4 |
| ----- | | | | | ----- | | |
| 2575 | | | | | \$8,101 | | |
| 2577 | 2577.504/00010 | GRANULAR CHANNEL LINER | C Y | 100 | \$9 | \$92.00 | 1 |

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:39 Tuesday, April 28, 2015 58

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/14 AND 12/31/14
BY ITEM GROUP

231 CONTRACTS - AWARDED TOTAL: \$768,525,644

| ITEM GROUP | ITEM NUMBER | ITEM DESCRIPTION | UNITS | QUANTITY | DOLLARS (000S) | AVERAGE PRICE | CONTRACT OCCURR. |
|------------|----------------|--|-------|----------|----------------|---------------|------------------|
| 2580 | 2580.601/00010 | INTERIM PAVEMENT MARKING | LS | 40 | \$549 | \$13,716.20 | 40 |
| | 2580.603/00010 | INTERIM PAVEMENT MARKING | L F | 865,257 | \$192 | \$0.22 | 19 |
| | 2580.603/00100 | PAVEMENT MARKING - LATE SEASON | L F | 135,417 | \$81 | \$0.60 | 3 |
| | 2580.618/00010 | PAVEMENT MESSAGE - LATE SEASON | S F | 3,304 | \$9 | \$2.60 | 1 |
| ----- | | | | | ----- | | |
| 2580 | | | | | \$830 | | |
| 2581 | 2581.501/00010 | REMOVABLE PREFORM PAVEMENT MARKING TAPE | L F | 496,956 | \$636 | \$1.28 | 39 |
| | 2581.602/00020 | PAVT MSSG (LT ARROW) REM POLY PREF | EACH | 4 | \$1 | \$281.08 | 2 |
| | 2581.602/00021 | PAVT MSSG (RT ARROW) REM POLY PREF | EACH | 3 | \$1 | \$287.39 | 2 |
| | 2581.602/00023 | PAVT MSSG (THRU ARROW) REM POLY PREF | EACH | 2 | \$1 | \$300.00 | 1 |
| | 2581.603/00020 | REMOVABLE PREFORMED PLASTIC MASK (BLACK) | L F | 61,460 | \$140 | \$2.28 | 30 |
| ----- | | | | | ----- | | |
| 2581 | | | | | \$779 | | |
| 2582 | 2582.501/01001 | PAVT MSSG (LT ARROW) PAINT | EACH | 77 | \$4 | \$49.59 | 6 |
| | 2582.501/01002 | PAVT MSSG (RT ARROW) PAINT | EACH | 33 | \$2 | \$49.35 | 5 |
| | 2582.501/01003 | PAVT MSSG (ONLY) PAINT | EACH | 1 | \$0 | \$90.00 | 1 |
| | 2582.501/01005 | PAVT MSSG (STOP AHEAD) PAINT | EACH | 20 | \$4 | \$186.00 | 4 |
| | 2582.501/01006 | PAVT MSSG (RR XING) PAINT | EACH | 9 | \$3 | \$351.11 | 3 |
| | 2582.501/01007 | PAVT MSSG (RT-THRU ARROW) PAINT | EACH | 9 | \$1 | \$86.67 | 2 |
| | 2582.501/01008 | PAVT MSSG (L T-THRU ARROW) PAINT | EACH | 4 | \$0 | \$75.00 | 1 |
| | 2582.501/01009 | PAVT MSSG (THRU ARROW) PAINT | EACH | 10 | \$0 | \$45.00 | 1 |
| | 2582.501/01011 | PAVT MSSG (STOP) PAINT | EACH | 9 | \$1 | \$85.00 | 1 |
| | 2582.501/01015 | PAVT MSSG (SCHOOL XING) PAINT | EACH | 4 | \$1 | \$185.00 | 2 |
| | 2582.501/01016 | PAVT MSSG (PED XING) PAINT | EACH | 2 | \$0 | \$235.00 | 1 |
| | 2582.501/02001 | PAVT MSSG (LT ARROW) POLY PREF | EACH | 68 | \$24 | \$348.21 | 8 |
| | 2582.501/02002 | PAVT MSSG (RT ARROW) POLY PREF | EACH | 48 | \$16 | \$341.20 | 8 |
| | 2582.501/02006 | PAVT MSSG (LT-THRU ARROW) POLY PREF | EACH | 2 | \$2 | \$895.00 | 1 |
| | 2582.501/02008 | PAVT MSSG (RT-THRU-LT ARROW) POLY PREF | EACH | 3 | \$1 | \$471.35 | 2 |
| | 2582.501/02011 | PAVT MSSG (HOV DIAMOND) POLY PREF | EACH | 2 | \$1 | \$310.00 | 1 |
| | 2582.501/02018 | PAVT MSSG (PED XING) POLY PREF | EACH | 8 | \$9 | \$1,123.43 | 1 |
| | 2582.501/02101 | PAVT MSSG (LT ARROW) POLY PREF-GR IN | EACH | 249 | \$94 | \$376.64 | 17 |
| | 2582.501/02102 | PAVT MSSG (RT ARROW) POLY PREF-GR IN | EACH | 255 | \$97 | \$381.13 | 17 |
| | 2582.501/02103 | PAVT MSSG (THRU ARROW) POLY PREF-GR IN | EACH | 35 | \$15 | \$420.97 | 5 |
| | 2582.501/02105 | PAVT MSSG (STOP AHEAD) POLY PREF-GR IN | EACH | 29 | \$40 | \$1,393.93 | 5 |
| | 2582.501/02106 | PAVT MSSG (LT-THRU ARROW) POLY PREF-GR IN | EACH | 24 | \$22 | \$918.33 | 2 |
| | 2582.501/02107 | PAVT MSSG (RT-THRU ARROW) POLY PREF-GR IN | EACH | 4 | \$2 | \$570.00 | 1 |
| | 2582.501/02108 | PAVT MSSG (RT-THRU-LT ARROW) PY PR-GR IN | EACH | 2 | \$3 | \$1,500.00 | 1 |
| | 2582.501/02110 | PAVT MSSG (HANDICAPPED SYMBOL) PY PR-GR IN | EACH | 5 | \$6 | \$1,207.00 | 1 |
| | 2582.501/02111 | PAVT MSSG (HOV DIAMOND) POLY PREF-GR IN | EACH | 2 | \$1 | \$530.00 | 1 |
| | 2582.501/02112 | PAVT MSSG (SIGNAL AHEAD) POLY PREF-GR IN | EACH | 2 | \$2 | \$1,120.00 | 1 |
| | 2582.501/02114 | PAVT MSSG (RR XING) POLY PREF-GR IN | EACH | 15 | \$22 | \$1,460.00 | 3 |
| | 2582.501/02118 | PAVT MSSG (PED XING) POLY PREF-GR IN | EACH | 1 | \$2 | \$1,500.00 | 1 |

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:39 Tuesday, April 28, 2015 59

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/14 AND 12/31/14
BY ITEM GROUP

231 CONTRACTS - AWARDED TOTAL: \$768,525,644

| ITEM GROUP | ITEM NUMBER | ITEM DESCRIPTION | UNITS | QUANTITY | DOLLARS (000S) | AVERAGE PRICE | CONTRACT OCCURR. |
|------------|----------------|---|-------|-----------|----------------|---------------|------------------|
| 2582 | 2582.501/02119 | PAVT MSSG (ONLY) POLY PREF-GR IN | EACH | 20 | \$11 | \$559.50 | 4 |
| | 2582.501/02121 | PAVT MSSG (TRAN ARROW) POLY PREF-GR IN | EACH | 16 | \$18 | \$1,133.73 | 1 |
| | 2582.501/03001 | PAVT MSSG (LT ARROW) EPOXY | EACH | 80 | \$10 | \$128.14 | 7 |
| | 2582.501/03002 | PAVT MSSG (RT ARROW) EPOXY | EACH | 39 | \$4 | \$101.02 | 6 |
| | 2582.501/03005 | PAVT MSSG (LT-THRU ARROW) EPOXY | EACH | 3 | \$2 | \$553.00 | 2 |
| | 2582.501/03007 | PAVT MSSG (RR XING) EPOXY | EACH | 5 | \$3 | \$542.00 | 3 |
| | 2582.501/03008 | PAVT MSSG (STOP AHEAD) EPOXY | EACH | 3 | \$1 | \$300.00 | 2 |
| | 2582.501/03009 | PAVT MSSG (SCHOOL XING) EPOXY | EACH | 2 | \$1 | \$475.00 | 1 |
| | 2582.501/03010 | PAVT MSSG (SIGNAL AHEAD) EPOXY | EACH | 1 | \$0 | \$475.00 | 1 |
| | 2582.501/04001 | PAVEMENT MESSAGE (LT ARROW) EPOXY-GR IN | EACH | 3 | \$1 | \$300.00 | 1 |
| | 2582.501/04002 | PAVEMENT MESSAGE (RT ARROW) EPOXY-GR IN | EACH | 5 | \$2 | \$300.00 | 1 |
| | 2582.501/04007 | PAVT MSSG (RR XING) EPOXY - GR IN | EACH | 2 | \$2 | \$800.00 | 1 |
| | 2582.501/04008 | PAVT MSSG (STOP AHEAD) EPOXY-GR IN | EACH | 2 | \$1 | \$350.00 | 1 |
| | 2582.502/11104 | 4" SOLID LINE WHITE-PAINT | L F | 3,184,525 | \$264 | \$0.08 | 37 |
| | 2582.502/11106 | 6" SOLID LINE WHITE-PAINT | L F | 588,483 | \$66 | \$0.11 | 2 |
| | 2582.502/11108 | 8" SOLID LINE WHITE-PAINT | L F | 5,509 | \$3 | \$0.50 | 6 |
| | 2582.502/11112 | 12" SOLID LINE WHITE-PAINT | L F | 2,408 | \$5 | \$1.91 | 3 |
| | 2582.502/11124 | 24" SOLID LINE WHITE-PAINT | L F | 642 | \$2 | \$3.85 | 7 |
| | 2582.502/11204 | 4" BROKEN LINE WHITE-PAINT | L F | 34,290 | \$4 | \$0.12 | 9 |
| | 2582.502/11304 | 4" DOTTED LINE WHITE-PAINT | L F | 156 | \$0 | \$0.16 | 1 |
| | 2582.502/11308 | 8" DOTTED LINE WHITE-PAINT | L F | 1,248 | \$1 | \$0.60 | 5 |
| | 2582.502/11524 | 24" STOP LINE WHITE-PAINT | L F | 563 | \$2 | \$3.67 | 6 |
| | 2582.502/12104 | 4" SOLID LINE YELLOW-PAINT | L F | 705,294 | \$68 | \$0.10 | 31 |
| | 2582.502/12106 | 6" SOLID LINE YELLOW-PAINT | L F | 1,250 | \$4 | \$3.15 | 1 |
| | 2582.502/12112 | 12" SOLID LINE YELLOW-PAINT | L F | 1,000 | \$2 | \$1.50 | 1 |
| | 2582.502/12124 | 24" SOLID LINE YELLOW-PAINT | L F | 1,170 | \$4 | \$3.14 | 4 |
| | 2582.502/12204 | 4" BROKEN LINE YELLOW-PAINT | L F | 301,334 | \$26 | \$0.09 | 23 |
| | 2582.502/12404 | 4" DOUBLE SOLID LINE YELLOW-PAINT | L F | 179,066 | \$33 | \$0.18 | 20 |
| | 2582.502/21104 | 4" SOLID LINE WHITE-POLY PREF | L F | 13,803 | \$37 | \$2.69 | 6 |
| | 2582.502/21108 | 8" SOLID LINE WHITE-POLY PREF | L F | 12,216 | \$74 | \$6.03 | 6 |
| | 2582.502/21124 | 24" SOLID LINE WHITE-POLY PREF | L F | 286 | \$5 | \$18.26 | 4 |
| | 2582.502/21204 | 4" BROKEN LINE WHITE-POLY PREF | L F | 16,210 | \$44 | \$2.74 | 5 |
| | 2582.502/21208 | 8" BROKEN LINE WHITE-POLY PREF | L F | 40 | \$0 | \$6.20 | 1 |
| | 2582.502/21304 | 4" DOTTED LINE WHITE-POLY PREF | L F | 294 | \$1 | \$2.77 | 3 |
| | 2582.502/21308 | 8" DOTTED LINE WHITE-POLY PREF | L F | 3,711 | \$22 | \$5.92 | 4 |
| | 2582.502/22404 | 4" DOUBLE SOLID LINE YELLOW-POLY PREF | L F | 192 | \$1 | \$5.60 | 1 |
| | 2582.502/31104 | 4" SOLID LINE WHITE-POLY PREF-GR IN | L F | 50,414 | \$165 | \$3.27 | 9 |
| | 2582.502/31106 | 6" SOLID LINE WHITE-POLY PREF-GR IN | L F | 2,158 | \$12 | \$5.50 | 1 |
| | 2582.502/31107 | 7" SOLID LINE WHITE-POLY PREF-GR IN | L F | 15,338 | \$106 | \$6.93 | 4 |
| | 2582.502/31108 | 8" SOLID LINE WHITE-POLY PREF-GR IN | L F | 50,861 | \$325 | \$6.40 | 13 |
| | 2582.502/31111 | 11" SOLID LINE WHITE-POLY PREF-GR IN | L F | 7,651 | \$77 | \$10.09 | 6 |
| | 2582.502/31124 | 24" SOLID LINE WHITE-POLY PREF-GR IN | L F | 1,509 | \$34 | \$22.74 | 8 |
| | 2582.502/31204 | 4" BROKEN LINE WHITE-POLY PREF-GR IN | L F | 82,987 | \$288 | \$3.47 | 17 |
| | 2582.502/31207 | 7" BROKEN LINE WHITE-POLY PREF-GR IN | L F | 131,063 | \$762 | \$5.81 | 20 |
| | 2582.502/31304 | 4" DOTTED LINE WHITE-POLY PREF-GR IN | L F | 734 | \$4 | \$5.94 | 4 |
| | 2582.502/31307 | 7" DOTTED LINE WHITE-POLY PREF-GR IN | L F | 643 | \$4 | \$6.26 | 2 |

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:39 Tuesday, April 28, 2015 60

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/14 AND 12/31/14
BY ITEM GROUP

231 CONTRACTS - AWARDED TOTAL: \$768,525,644

| ITEM GROUP | ITEM NUMBER | ITEM DESCRIPTION | UNITS | QUANTITY | DOLLARS (000S) | AVERAGE PRICE | CONTRACT OCCURR. |
|------------|----------------|---|-------|-----------|----------------|---------------|------------------|
| 2582 | 2582.502/31308 | 8" DOTTED LINE WHITE-POLY PREF-GR IN | L F | 1,770 | \$14 | \$8.15 | 4 |
| | 2582.502/31311 | 11" DOTTED LINE WHITE-POLY PREF-GR IN | L F | 2,019 | \$21 | \$10.23 | 8 |
| | 2582.502/31524 | 24" STOP LINE WHITE-POLY PREF-GR IN | L F | 2,246 | \$51 | \$22.79 | 8 |
| | 2582.502/32104 | 4" SOLID LINE YELLOW-POLY PREF-GR IN | L F | 5,914 | \$17 | \$2.95 | 1 |
| | 2582.502/32124 | 24" SOLID LINE YELLOW-POLY PREF-GR IN | L F | 791 | \$15 | \$19.40 | 2 |
| | 2582.502/32204 | 4" BROKEN LINE YELLOW-POLY PREF-GR IN | L F | 42 | \$0 | \$2.95 | 1 |
| | 2582.502/32404 | 4" DB SOLID LINE YELLOW-POLY PREF-GR IN | L F | 3,170 | \$20 | \$6.38 | 2 |
| | 2582.502/41104 | 4" SOLID LINE WHITE-EPOXY | L F | 942,534 | \$272 | \$0.29 | 47 |
| | 2582.502/41106 | 6" SOLID LINE WHITE-EPOXY | L F | 1,750 | \$5 | \$2.73 | 1 |
| | 2582.502/41108 | 8" SOLID LINE WHITE-EPOXY | L F | 10,548 | \$14 | \$1.36 | 6 |
| | 2582.502/41112 | 12" SOLID LINE WHITE-EPOXY | L F | 500 | \$1 | \$2.80 | 1 |
| | 2582.502/41124 | 24" SOLID LINE WHITE-EPOXY | L F | 1,360 | \$9 | \$6.77 | 8 |
| | 2582.502/41204 | 4" BROKEN LINE WHITE-EPOXY | L F | 18,624 | \$7 | \$0.38 | 11 |
| | 2582.502/41208 | 8" BROKEN LINE WHITE-EPOXY | L F | 350 | \$0 | \$1.00 | 1 |
| | 2582.502/41304 | 4" DOTTED LINE WHITE-EPOXY | L F | 102 | \$0 | \$3.06 | 3 |
| | 2582.502/41308 | 8" DOTTED LINE WHITE-EPOXY | L F | 1,464 | \$3 | \$2.05 | 5 |
| | 2582.502/41524 | 24" STOP LINE WHITE-EPOXY | L F | 195 | \$2 | \$9.92 | 3 |
| | 2582.502/42104 | 4" SOLID LINE YELLOW-EPOXY | L F | 600,230 | \$190 | \$0.32 | 35 |
| | 2582.502/42112 | 12" SOLID LINE YELLOW-EPOXY | L F | 3,707 | \$17 | \$4.47 | 3 |
| | 2582.502/42124 | 24" SOLID LINE YELLOW-EPOXY | L F | 2,436 | \$17 | \$6.93 | 8 |
| | 2582.502/42204 | 4" BROKEN LINE YELLOW-EPOXY | L F | 10,770 | \$4 | \$0.41 | 14 |
| | 2582.502/42404 | 4" DOUBLE SOLID LINE YELLOW-EPOXY | L F | 18,960 | \$14 | \$0.73 | 13 |
| | 2582.502/51104 | 4" SOLID LINE WHITE-EPOXY-GR IN | L F | 136,658 | \$76 | \$0.56 | 11 |
| | 2582.502/51108 | 8" SOLID LINE WHITE-EPOXY-GR IN | L F | 405 | \$0 | \$0.84 | 1 |
| | 2582.502/51124 | 24" SOLID LINE WHITE-EPOXY-GR IN | L F | 832 | \$13 | \$15.22 | 3 |
| | 2582.502/51204 | 4" BROKEN LINE WHITE-EPOXY-GR IN | L F | 1,400 | \$1 | \$0.47 | 2 |
| | 2582.502/51207 | 7" BROKEN LINE WHITE-EPOXY-GR IN | L F | 1,580 | \$2 | \$1.36 | 1 |
| | 2582.502/51308 | 8" DOTTED LINE WHITE-EPOXY-GR IN | L F | 28 | \$0 | \$10.20 | 1 |
| | 2582.502/51311 | 11" DOTTED LINE WHITE-EPOXY-GR IN | L F | 1,083 | \$3 | \$2.34 | 1 |
| | 2582.502/52104 | 4" SOLID LINE YELLOW-EPOXY-GR IN | L F | 141,729 | \$74 | \$0.52 | 13 |
| | 2582.502/52112 | 12" SOLID LINE YELLOW-EPOXY-GR IN | L F | 175 | \$1 | \$4.75 | 1 |
| | 2582.502/52124 | 24" SOLID LINE YELLOW-EPOXY-GR IN | L F | 166 | \$2 | \$15.00 | 1 |
| | 2582.502/52204 | 4" BROKEN LINE YELLOW-EPOXY-GR IN | L F | 68,644 | \$27 | \$0.39 | 8 |
| | 2582.502/52404 | 4" DBLE SOLID LINE YELLOW-EPOXY-GR IN | L F | 25,298 | \$20 | \$0.81 | 6 |
| | 2582.503/00110 | CROSSWALK MARKING-PAINT | S F | 11,338 | \$17 | \$1.51 | 3 |
| | 2582.503/00120 | CROSSWALK MARKING-POLY PREFORM | S F | 8,343 | \$76 | \$9.12 | 5 |
| | 2582.503/00130 | CROSSWALK MARKING-POLY PREFORM-GR IN | S F | 30,726 | \$406 | \$13.23 | 17 |
| | 2582.503/00140 | CROSSWALK MARKING-EPOXY | S F | 16,862 | \$72 | \$4.26 | 7 |
| | 2582.503/00150 | CROSSWALK MARKING-EPOXY-GR IN | S F | 378 | \$4 | \$9.60 | 2 |
| | 2582.601/00010 | PERMANENT PAVEMENT MARKINGS | LS | 3 | \$590 | \$196,666.67 | 3 |
| | 2582.602/03001 | PAVT MSSG (LT ARROW) EPOXY (WR) | EACH | 83 | \$18 | \$222.64 | 8 |
| | 2582.602/03002 | PAVT MSSG (RT ARROW) EPOXY (WR) | EACH | 49 | \$10 | \$195.51 | 4 |
| | 2582.602/03007 | PAVT MSSG (RR XING) EPOXY (WR) | EACH | 7 | \$7 | \$1,035.71 | 4 |
| | 2582.602/03008 | PAVT MSSG (STOP AHEAD) EPOXY (WR) | EACH | 10 | \$7 | \$659.20 | 3 |
| | 2582.603/00010 | PAVEMENT MARKING SPECIAL | L F | 357 | \$6 | \$18.16 | 2 |
| | 2582.603/00020 | MOBILE RETROREFLECTOMETER MEASUREMENTS | L F | 7,079,776 | \$65 | \$0.01 | 23 |

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:39 Tuesday, April 28, 2015 61

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/14 AND 12/31/14
BY ITEM GROUP

231 CONTRACTS - AWARDED TOTAL: \$768,525,644

| ITEM GROUP | ITEM NUMBER | ITEM DESCRIPTION | UNITS | QUANTITY | DOLLARS (000S) | AVERAGE PRICE | CONTRACT OCCURR. |
|------------|----------------|--|-------|-----------|----------------|---------------|------------------|
| 2582 | 2582.603/11104 | 4" SOLID LINE WHITE-PAINT SPECIAL | L F | 894 | \$10 | \$10.95 | 3 |
| | 2582.603/11105 | 4" SOLID LINE WHITE-PAINT (WR) | L F | 856,597 | \$378 | \$0.44 | 7 |
| | 2582.603/11106 | 6" SOLID LINE WHITE-PAINT (WR) | L F | 1,458,504 | \$691 | \$0.47 | 7 |
| | 2582.603/11108 | 8" SOLID LINE WHITE-PAINT (WR) | L F | 2,290 | \$4 | \$1.64 | 3 |
| | 2582.603/11204 | 4" BROKEN LINE WHITE-PAINT (WR) | L F | 11,710 | \$5 | \$0.39 | 3 |
| | 2582.603/11304 | 4" DOTTED LINE WHITE-PAINT (WR) | L F | 369 | \$0 | \$0.62 | 3 |
| | 2582.603/11308 | 8" DOTTED LINE WHITE-PAINT (WR) | L F | 1,670 | \$3 | \$1.95 | 6 |
| | 2582.603/12104 | 4" SOLID LINE YELLOW-PAINT (WR) | L F | 296,153 | \$107 | \$0.36 | 13 |
| | 2582.603/12112 | 12" SOLID LINE YELLOW-PAINT (WR) | L F | 1,300 | \$5 | \$4.14 | 1 |
| | 2582.603/12124 | 24" SOLID LINE YELLOW-PAINT (WR) | L F | 2,600 | \$18 | \$6.99 | 1 |
| | 2582.603/12204 | 4" BROKEN LINE YELLOW-PAINT (WR) | L F | 164,209 | \$61 | \$0.37 | 11 |
| | 2582.603/12404 | 4" DOUBLE SOLID LINE YELLOW-PAINT (WR) | L F | 68,696 | \$53 | \$0.77 | 2 |
| | 2582.603/41104 | 4" SOLID LINE WHITE-EPOXY SPECIAL | L F | 448 | \$5 | \$12.00 | 1 |
| | 2582.603/61104 | 4" SOLID LINE WHITE-EPOXY (WR) | L F | 4,249,717 | \$2,404 | \$0.57 | 44 |
| | 2582.603/61106 | 6" SOLID LINE WHITE-EPOXY (WR) | L F | 1,161,470 | \$847 | \$0.73 | 8 |
| | 2582.603/61108 | 8" SOLID LINE WHITE-EPOXY (WR) | L F | 16,146 | \$24 | \$1.49 | 6 |
| | 2582.603/61112 | 12" SOLID LINE WHITE-EPOXY (WR) | L F | 35 | \$0 | \$10.00 | 1 |
| | 2582.603/61124 | 24" SOLID LINE WHITE-EPOXY (WR) | L F | 1,253 | \$15 | \$11.80 | 9 |
| | 2582.603/61204 | 4" BROKEN LINE WHITE-EPOXY (WR) | L F | 82,818 | \$54 | \$0.66 | 11 |
| | 2582.603/61207 | 7" BROKEN LINE WHITE-EPOXY (WR) | L F | 14,160 | \$19 | \$1.35 | 1 |
| | 2582.603/61304 | 4" DOTTED LINE WHITE-EPOXY (WR) | L F | 1,674 | \$2 | \$1.36 | 9 |
| | 2582.603/61308 | 8" DOTTED LINE WHITE-EPOXY (WR) | L F | 7,141 | \$15 | \$2.08 | 14 |
| | 2582.603/61524 | 24" STOP LINE WHITE-EPOXY (WR) | L F | 823 | \$13 | \$15.73 | 13 |
| | 2582.603/62104 | 4" SOLID LINE YELLOW-EPOXY (WR) | L F | 1,643,742 | \$1,020 | \$0.62 | 44 |
| | 2582.603/62124 | 24" SOLID LINE YELLOW-EPOXY (WR) | L F | 17,031 | \$126 | \$7.40 | 14 |
| | 2582.603/62204 | 4" BROKEN LINE YELLOW-EPOXY (WR) | L F | 351,904 | \$198 | \$0.56 | 27 |
| | 2582.603/62404 | 4" DOUBLE SOLID LINE YELLOW-EPOXY (WR) | L F | 189,322 | \$224 | \$1.18 | 18 |
| | 2582.618/00010 | PAVEMENT MARKING SPECIAL | S F | 23,007 | \$329 | \$14.30 | 18 |
| | 2582.618/00140 | CROSSWALK MARKING-EPOXY (WR) | S F | 5,498 | \$38 | \$6.85 | 10 |
| | 2582.901/00010 | PERMANENT PAVEMENT MARKINGS | LS | 1 | \$255 | \$255,000.00 | 1 |
| ----- | | | | | ----- | | |
| 2582 | | | | | \$11,992 | | |
| | | | | | ===== | | |
| | | | | | \$768,526 | | |