

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 00

14:37 Wednesday, February 2, 2005 1

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/04 AND 12/31/04
 BY ITEM GROUP

201 CONTRACTS - AWARDED TOTAL: \$340,971,276

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2011	2011.601/00003	CONSTRUCTION SURVEYING	LS	17	\$920	\$54,140.65	17
	2011.601/00040	DESIGN	LS	1	\$4	\$3,500.00	1
-----					-----		
2011					\$924		
2013	2013.601/00010	SURVEY EQUIPMENT	LS	3	\$66	\$22,000.00	3
	2013.602/00022	ROAD/WEATHER SENSOR AND CABLE	EACH	3	\$26	\$8,507.33	3
	2013.602/00025	CELLULAR MOBILE TELEPHONE	EACH	5	\$2	\$420.00	3
	2013.602/00051	TCLP TEST	EACH	18	\$7	\$375.92	8
	2013.603/00100	SAFETY CABLE	L F	349	\$2	\$4.39	2
-----					-----		
2013					\$102		
2016	2016.601/00030	LANE RENTAL	LS	1	\$10	\$9,800.00	1
2021	2021.501/00010	MOBILIZATION	LS	183	\$13,935	\$76,146.88	183
	2021.602/00010	WELL SURVEY	EACH	2	\$5	\$2,571.90	1
-----					-----		
2021					\$13,940		
2031	2031.501/00020	FIELD OFFICE TYPE B	EACH	3	\$6	\$2,000.00	3
	2031.501/00040	FIELD OFFICE TYPE D	EACH	32	\$333	\$10,409.37	32
	2031.501/00042	FIELD OFFICE TYPE D-MODIFIED	EACH	4	\$56	\$14,074.50	4
	2031.503/00040	FIELD LABORATORY TYPE D	EACH	21	\$150	\$7,142.86	20
	2031.503/00041	FIELD LABORATORY TYPE DX	EACH	4	\$75	\$18,675.00	4
	2031.602/00010	COMBINATION FIELD LABORATORY-OFFICE	EACH	32	\$142	\$4,447.38	32
-----					-----		
2031					\$762		
2041	2041.610/00010	TRAINEES	HOOR	42,640	\$31	\$0.73	19
2051	2051.501/00010	MAINT & RESTORATION OF HAUL ROADS	LS	102	\$17	\$168.04	102
2100	2100.601/00016	PEDESTRIAN BRIDGE (SUPERSTRUCTURE)	LS	1	\$171	\$170,685.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 00

14:37 Wednesday, February 2, 2005 2

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/04 AND 12/31/04
 BY ITEM GROUP

201 CONTRACTS - AWARDED TOTAL: \$340,971,276

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2100	2100.601/00040	BUILDING RESTORATION	LS	1	\$37	\$37,000.00	1
	2100.601/08010	SUPPLEMENTAL DESCRIPTION	LS	1	\$52	\$52,000.00	1
	2100.614/00010	REST AREA BUILDING	STR	1	\$290	\$289,618.01	1

2100					\$549		
2101	2101.501/00010	CLEARING	ACRE	167	\$252	\$1,506.09	30
	2101.502/00010	CLEARING	TREE	1,282	\$138	\$107.53	26
	2101.506/00010	GRUBBING	ACRE	168	\$292	\$1,734.92	30
	2101.507/00010	GRUBBING	TREE	1,297	\$125	\$96.59	26
	2101.511/00010	CLEARING AND GRUBBING	LS	8	\$12	\$1,519.14	8

2101					\$820		
2102	2102.501/00010	PAVEMENT MARKING REMOVAL	S F	9,623	\$12	\$1.25	6
	2102.501/00020	PAVEMENT MARKING REMOVAL-PERMANENT	S F	13,455	\$19	\$1.39	1
	2102.502/00010	PAVEMENT MARKING REMOVAL	L F	772,109	\$277	\$0.36	17
	2102.502/00015	PAVEMENT MARKING REMOVAL-TEMPORARY	L F	45,275	\$10	\$0.21	2
	2102.502/00020	PAVEMENT MARKING REMOVAL-PERMANENT	L F	1,659,811	\$427	\$0.26	18

2102					\$745		
2103	2103.501/00010	BUILDING REMOVAL	LS	11	\$357	\$32,437.00	11
	2103.501/00011	BUILDING REMOVAL A	LS	5	\$73	\$14,548.18	5
	2103.501/00012	BUILDING REMOVAL B	LS	4	\$40	\$10,112.72	4
	2103.501/00013	BUILDING REMOVAL C	LS	3	\$36	\$12,056.67	3
	2103.501/00014	BUILDING REMOVAL D	LS	1	\$6	\$6,300.00	1
	2103.501/00015	BUILDING REMOVAL E	LS	1	\$5	\$5,000.00	1
	2103.505/00020	DISCONNECT SEWER SERVICE	EACH	26	\$11	\$435.00	9
	2103.507/00010	DISCONNECT WATER SERVICE	EACH	24	\$10	\$397.92	8
	2103.511/00010	BASEMENT FILL	C Y	4,725	\$22	\$4.59	6

2103					\$560		

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

14:37 Wednesday, February 2, 2005 3

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/04 AND 12/31/04
BY ITEM GROUP

201 CONTRACTS - AWARDED TOTAL: \$340,971,276

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2104	2104.501/00001	REMOVE METAL FLUME	L F	32	\$0	\$6.88	2
	2104.501/00003	REMOVE PIPE DRAIN	L F	20,151	\$11	\$0.57	5
	2104.501/00005	REMOVE SEALANT MATERIALS	L F	18,928	\$18	\$0.93	2
	2104.501/00009	REMOVE CONCRETE FLUME	L F	155	\$5	\$31.17	2
	2104.501/00010	REMOVE PIPE CULVERTS	L F	33,982	\$211	\$6.20	45
	2104.501/00011	REMOVE CONCRETE CULVERT	L F	3,665	\$25	\$6.89	10
	2104.501/00012	REMOVE METAL CULVERT	L F	9,699	\$48	\$4.92	16
	2104.501/00013	REMOVE WATER MAIN	L F	5,299	\$45	\$8.52	8
	2104.501/00014	REMOVE MANHOLES OR CATCH BASINS	L F	408	\$2	\$6.00	1
	2104.501/00016	REMOVE SEWER PIPE (STORM)	L F	42,772	\$403	\$9.43	14
	2104.501/00017	REMOVE SEWER PIPE (SANITARY)	L F	7,986	\$71	\$8.84	6
	2104.501/00018	REMOVE PIPE SEWERS	L F	1,686	\$17	\$10.02	3
	2104.501/00019	REMOVE GAS SUPPLY PIPE	L F	230	\$0	\$1.00	1
	2104.501/00020	REMOVE CURB	L F	2,766	\$6	\$2.11	3
	2104.501/00021	REMOVE INTEGRANT CURB	L F	1,973	\$9	\$4.66	3
	2104.501/00022	REMOVE CURB AND GUTTER	L F	131,014	\$233	\$1.78	36
	2104.501/00023	REMOVE BITUMINOUS CURB	L F	16,471	\$22	\$1.36	3
	2104.501/00024	REMOVE CONCRETE CURB	L F	1,941	\$3	\$1.50	1
	2104.501/00029	REMOVE RETAINING WALL	L F	822	\$6	\$7.24	4
	2104.501/00030	REMOVE CONCRETE RETAINING WALL	L F	556	\$5	\$9.08	3
	2104.501/00032	REMOVE WOOD RETAINING WALL	L F	503	\$2	\$3.25	1
	2104.501/00033	REMOVE STONE RETAINING WALL	L F	236	\$0	\$1.99	2
	2104.501/00035	REMOVE FENCE	L F	30,952	\$22	\$0.72	9
	2104.501/00037	REMOVE CHAIN LINK FENCE	L F	7,370	\$23	\$3.15	12
	2104.501/00038	REMOVE WOOD FENCE	L F	1,123	\$5	\$4.03	3
	2104.501/00039	REMOVE RUB RAIL	L F	1,000	\$2	\$2.44	1
	2104.501/00041	REMOVE CABLE GUARD RAIL	L F	62,373	\$65	\$1.03	23
	2104.501/00042	REMOVE GUARD RAIL-PLATE BEAM	L F	66,892	\$118	\$1.77	59
	2104.501/00045	REMOVE METAL PIPE RAILING	L F	86	\$1	\$9.58	2
	2104.501/00048	REMOVE CONCRETE BARRIER	L F	54	\$1	\$15.00	1
	2104.501/00049	REMOVE CONCRETE MEDIAN BARRIER	L F	1,830	\$33	\$18.17	2
	2104.501/00051	REMOVE UNDERGROUND WIRE	L F	540	\$1	\$1.50	1
	2104.501/00052	REMOVE CABLES	L F	40,685	\$8	\$0.19	2
	2104.501/00053	REMOVE ARMORED CABLE	L F	105	\$0	\$3.00	1
	2104.501/00054	REMOVE OVERHEAD CABLE	L F	17,269	\$7	\$0.43	3
	2104.501/00056	REMOVE RIGID STEEL CONDUIT	L F	2,280	\$6	\$2.42	2

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

14:37 Wednesday, February 2, 2005 4

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/04 AND 12/31/04
BY ITEM GROUP

201 CONTRACTS - AWARDED TOTAL: \$340,971,276

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2104	2104.501/00060	REMOVE FOOTING	L F	60	\$1	\$15.86	1
	2104.501/00067	REMOVE NON-METALLIC CONDUIT	L F	170	\$1	\$7.60	1
	2104.501/00071	REMOVE BARBED WIRE FENCE	L F	619	\$1	\$1.36	2
	2104.501/00075	REMOVE CONCRETE BLOCK WALL	L F	136	\$1	\$9.00	1
	2104.501/00082	REMOVE SANITARY SERVICE PIPE	L F	2,102	\$3	\$1.66	2
	2104.501/00085	REMOVE WATER SERVICE PIPE	L F	275	\$2	\$6.88	2
	2104.501/00086	REMOVE FORCE MAIN	L F	80	\$0	\$5.00	1
	2104.501/00087	REMOVE GAS MAIN	L F	830	\$10	\$12.00	1
	2104.501/00088	REMOVE BOX CULVERT	L F	84	\$1	\$15.00	1
	2104.501/00090	REMOVE CONCRETE BOX CULVERT	L F	154	\$7	\$45.00	1
	2104.501/00097	REMOVE CATTLE PASS	L F	124	\$4	\$30.00	1
	2104.501/00100	REMOVE RAILROAD TRACK	L F	266	\$3	\$11.94	2
	2104.501/00135	REMOVE ASBESTOS-BONDED PIPE	L F	138	\$4	\$30.00	1
	2104.501/00150	REMOVE WOOD EDGER	L F	209	\$0	\$0.50	1
	2104.501/00250	REMOVE SIGN WALKWAY	L F	478	\$16	\$34.34	3
	2104.501/00260	REMOVE PORTABLE CURB	L F	65	\$0	\$3.00	1
	2104.501/00290	REMOVE PLATE BEAM RAIL	L F	45,305	\$47	\$1.03	2
	2104.503/00003	REMOVE WOOD RETAINING WALL	S F	150	\$0	\$1.50	1
	2104.503/00004	REMOVE WOOD NOISE WALL	S F	8,630	\$26	\$3.00	1
	2104.503/00006	REMOVE RETAINING WALL	S F	7,448	\$16	\$2.10	2
	2104.503/00010	REMOVE SIDEWALK	S F	172	\$0	\$2.90	2
	2104.503/00012	REMOVE BRICK SIDEWALK	S F	206	\$0	\$0.50	1
	2104.503/00015	REMOVE BITUMINOUS WALK	S F	5,386	\$3	\$0.58	5
	2104.503/00018	REMOVE CONCRETE SLOPE PAVING	S F	1,320	\$15	\$11.50	1
	2104.503/00019	REMOVE CONCRETE SLAB	S F	3,181	\$8	\$2.42	3
	2104.503/00020	REMOVE CONCRETE SIDEWALK	S F	73,534	\$40	\$0.54	6
	2104.503/00021	REMOVE CONCRETE WALK	S F	58,089	\$36	\$0.62	16
	2104.503/00024	REMOVE CONCRETE DRIVEWAY PAVEMENT	S F	248	\$0	\$0.93	1
	2104.503/00026	REMOVE CONCRETE ISLAND	S F	455	\$3	\$7.00	1
	2104.503/00027	REMOVE CONCRETE NOSE	S F	90	\$1	\$8.00	1
	2104.503/00100	REMOVE PAVEMENT	S F	426,662	\$256	\$0.60	1
	2104.503/00110	REMOVE CONCRETE PAVEMENT	S F	214,175	\$54	\$0.25	3
	2104.503/00111	REMOVE CONCRETE APPROACH PANEL	S F	2,756	\$2	\$0.76	1
	2104.503/00120	REMOVE BITUMINOUS SHOULDER PAVEMENT	S F	3,345	\$2	\$0.50	1
	2104.503/00121	REMOVE BITUMINOUS PAVEMENT	S F	704,334	\$96	\$0.14	2
	2104.505/00013	REMOVE CONCRETE MEDIAN	S Y	991	\$4	\$4.28	3

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

14:37 Wednesday, February 2, 2005 5

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/04 AND 12/31/04
BY ITEM GROUP

201 CONTRACTS - AWARDED TOTAL: \$340,971,276

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2104	2104.505/00014	REMOVE BITUMINOUS MEDIAN	S Y	3,443	\$5	\$1.50	1
	2104.505/00019	REMOVE CONCRETE SLAB	S Y	871	\$4	\$4.34	5
	2104.505/00020	REMOVE SIDEWALK	S Y	1,030	\$3	\$3.00	1
	2104.505/00021	REMOVE CONCRETE WALK	S Y	12,039	\$50	\$4.13	10
	2104.505/00025	REMOVE SLOPE PAVING	S Y	775	\$9	\$11.65	2
	2104.505/00100	REMOVE PAVEMENT	S Y	203,608	\$741	\$3.64	13
	2104.505/00108	REMOVE CONCRETE DRIVEWAY PAVEMENT	S Y	9,219	\$50	\$5.45	10
	2104.505/00110	REMOVE CONCRETE PAVEMENT	S Y	345,222	\$1,048	\$3.04	18
	2104.505/00111	REMOVE CONCRETE APPROACH PANEL	S Y	4,180	\$39	\$9.24	7
	2104.505/00119	REMOVE BITUMINOUS DRIVEWAY PAVEMENT	S Y	45,815	\$92	\$2.00	8
	2104.505/00120	REMOVE BITUMINOUS PAVEMENT	S Y	992,046	\$1,596	\$1.61	53
	2104.505/00121	REMOVE BITUMINOUS SURFACING	S Y	12,340	\$19	\$1.50	1
	2104.505/00122	REMOVE BITUMINOUS SHOULDER PAVEMENT	S Y	470,918	\$512	\$1.09	21
	2104.507/00027	REMOVE CULVERT HEADWALL	C Y	7	\$1	\$100.00	1
	2104.507/00031	REMOVE GROUTED RIPRAP	C Y	39	\$1	\$13.28	2
	2104.507/00099	REMOVE MASONRY & CONC STRUCTURES	C Y	4	\$0	\$25.00	1
	2104.507/00101	REMOVE CONCRETE STEPS	C Y	3	\$0	\$76.46	1
	2104.509/00002	REMOVE CISTERN	EACH	1	\$0	\$250.00	1
	2104.509/00004	REMOVE TEMPORARY CROSS-OVER	EACH	11	\$130	\$11,782.55	4
	2104.509/00009	REMOVE BOX CULVERT	EACH	2	\$6	\$2,974.16	2
	2104.509/00011	REMOVE CONCRETE APRON	EACH	96	\$17	\$176.78	13
	2104.509/00012	REMOVE METAL APRON	EACH	102	\$9	\$92.66	13
	2104.509/00013	REMOVE PIPE APRON	EACH	82	\$10	\$116.31	10
	2104.509/00017	REMOVE UNDERGROUND TANK	EACH	6	\$14	\$2,375.00	2
	2104.509/00018	REMOVE ABOVEGROUND TANK	EACH	1	\$2	\$2,000.00	1
	2104.509/00024	REMOVE GUARDRAIL POST	EACH	311	\$4	\$12.41	2
	2104.509/00026	REMOVE MISCELLANEOUS STRUCTURES	EACH	9	\$3	\$377.78	4
	2104.509/00027	REMOVE CONCRETE HEADWALL	EACH	464	\$23	\$49.74	4
	2104.509/00028	REMOVE CONCRETE ANCHOR BLOCK	EACH	8	\$1	\$75.00	2
	2104.509/00029	REMOVE CONCRETE NOSE	EACH	6	\$1	\$208.33	2
	2104.509/00030	REMOVE SEPTIC TANK	EACH	30	\$18	\$584.67	9
	2104.509/00035	REMOVE HEADWALL	EACH	23	\$2	\$104.35	2
	2104.509/00036	REMOVE ANCHORAGE ASSEMBLY	EACH	7	\$0	\$63.43	2
	2104.509/00037	REMOVE ANCHORAGE ASSEMBLY-CABLE	EACH	274	\$16	\$56.96	18
	2104.509/00038	REMOVE ANCHORAGE ASSEMBLY-PLATE BEAM	EACH	37	\$4	\$100.19	8
	2104.509/00039	REMOVE BREAKAWAY CABLE TERMINAL	EACH	15	\$2	\$160.83	4

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 00

14:37 Wednesday, February 2, 2005 6

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/04 AND 12/31/04
 BY ITEM GROUP

201 CONTRACTS - AWARDED TOTAL: \$340,971,276

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2104	2104.509/00040	REMOVE RAILROAD TIES	EACH	8	\$0	\$20.00	1
	2104.509/00041	REMOVE RAILROAD CROSSING	EACH	3	\$5	\$1,766.67	3
	2104.509/00044	REMOVE BOLLARDS	EACH	6	\$0	\$63.63	2
	2104.509/00045	REMOVE POST	EACH	6	\$0	\$32.33	2
	2104.509/00047	REMOVE WOOD POST	EACH	22	\$1	\$29.26	3
	2104.509/00048	REMOVE LIGHTING UNIT	EACH	110	\$15	\$139.70	5
	2104.509/00049	REMOVE LUMINAIRE	EACH	154	\$7	\$45.14	3
	2104.509/00050	REMOVE GUARD POST	EACH	17	\$0	\$9.35	2
	2104.509/00051	REMOVE GUIDE POST	EACH	66	\$1	\$19.00	7
	2104.509/00054	REMOVE LIGHT STANDARD & LUMINAIRE	EACH	2	\$0	\$145.00	1
	2104.509/00055	REMOVE TWISTED END TREATMENT	EACH	617	\$93	\$151.13	47
	2104.509/00056	REMOVE IMPACT ATTENUATOR	EACH	2	\$1	\$255.00	2
	2104.509/00057	REMOVE LIGHT FIXTURE	EACH	17	\$2	\$147.00	1
	2104.509/00061	REMOVE CONCRETE STEPS	EACH	64	\$9	\$140.00	1
	2104.509/00062	REMOVE STAIRS	EACH	1	\$1	\$630.00	1
	2104.509/00068	REMOVE FOOTING	EACH	8	\$0	\$10.00	1
	2104.509/00085	REMOVE TRUCK SCALE	EACH	1	\$2	\$1,800.00	1
	2104.509/00090	REMOVE PLANTER	EACH	6	\$1	\$175.00	3
	2104.509/00100	REMOVE MANHOLE OR CATCH BASIN	EACH	471	\$127	\$269.08	12
	2104.509/00101	REMOVE MANHOLE	EACH	31	\$7	\$217.74	3
	2104.509/00102	REMOVE CATCH BASIN	EACH	71	\$13	\$185.21	6
	2104.509/00103	REMOVE DROP INLET	EACH	5	\$1	\$150.00	1
	2104.509/00105	REMOVE CASTING	EACH	84	\$8	\$93.87	12
	2104.509/00106	REMOVE CATCH BASIN GRATE CASTING	EACH	1	\$0	\$206.18	1
	2104.509/00107	REMOVE GATE VALVE	EACH	29	\$5	\$157.24	3
	2104.509/00108	REMOVE GATE VALVE & BOX	EACH	8	\$2	\$187.50	2
	2104.509/00109	REMOVE CURB STOP & BOX	EACH	93	\$34	\$361.29	2
	2104.509/00110	REMOVE VALVE BOX	EACH	23	\$2	\$100.00	1
	2104.509/00111	REMOVE HYDRANT	EACH	47	\$10	\$220.96	6
	2104.509/00114	REMOVE DRAINAGE STRUCTURE	EACH	61	\$16	\$258.13	15
	2104.509/00116	REMOVE BITUMINOUS FLUME	EACH	7	\$1	\$171.43	3
	2104.509/00124	REMOVE WOOD POLE	EACH	15	\$3	\$198.00	3
	2104.509/00125	REMOVE LIGHT POLE	EACH	11	\$2	\$145.45	4
	2104.509/00145	REMOVE GROUT - SIGN FOOTING	EACH	14	\$1	\$96.07	3
	2104.509/00150	REMOVE FOUNDATION	EACH	8	\$7	\$835.00	2
	2104.509/00155	REMOVE LIGHT BASE FOUNDATION	EACH	49	\$6	\$132.14	2

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

14:37 Wednesday, February 2, 2005 7

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/04 AND 12/31/04
BY ITEM GROUP

201 CONTRACTS - AWARDED TOTAL: \$340,971,276

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2104	2104.509/00170	REMOVE DELINEATOR	EACH	592	\$8	\$13.57	10
	2104.509/00180	REMOVE MARKER	EACH	410	\$6	\$14.80	14
	2104.509/00199	REMOVE SIGN	EACH	63	\$9	\$135.19	5
	2104.509/00201	REMOVE SIGN TYPE A	EACH	9	\$11	\$1,172.22	3
	2104.509/00203	REMOVE SIGN TYPE C	EACH	2,259	\$71	\$31.62	24
	2104.509/00205	REMOVE SIGN TYPE D	EACH	491	\$28	\$57.27	15
	2104.509/00209	REMOVE SIGN TYPE OH	EACH	2	\$10	\$5,000.00	1
	2104.509/00220	REMOVE SIGN TYPE SPECIAL	EACH	4	\$0	\$50.00	1
	2104.509/00320	REMOVE SIGNAL SYSTEM	EACH	1	\$4	\$3,500.00	1
	2104.509/00321	REMOVE SIGNAL SYSTEM A	EACH	1	\$2	\$2,077.00	1
	2104.509/00322	REMOVE SIGNAL SYSTEM B	EACH	1	\$2	\$2,077.00	1
	2104.509/00323	REMOVE SIGNAL SYSTEM C	EACH	1	\$2	\$2,077.00	1
	2104.509/00324	REMOVE SIGNAL SYSTEM D	EACH	1	\$2	\$2,077.00	1
	2104.509/00325	REMOVE SIGNAL SYSTEM E	EACH	1	\$2	\$2,077.00	1
	2104.509/00350	REMOVE SIGN LIGHTING SYSTEM	EACH	6	\$6	\$1,049.17	2
	2104.509/00390	REMOVE EQUIPMENT PAD	EACH	9	\$2	\$272.22	3
	2104.509/00399	REMOVE HANDHOLE	EACH	36	\$5	\$128.51	5
	2104.509/00400	REMOVE LIGHT STANDARD BASE	EACH	481	\$132	\$275.02	13
	2104.509/00402	REMOVE LIGHT BASE	EACH	5	\$0	\$50.00	1
	2104.509/00406	REMOVE SERVICE CABINET	EACH	3	\$1	\$316.67	2
	2104.509/00410	REMOVE SIGN BASE	EACH	10	\$1	\$50.00	1
	2104.509/00497	REMOVE SIGN PANEL TYPE C	EACH	670	\$6	\$9.10	2
	2104.509/00498	REMOVE SIGN PANEL TYPE D	EACH	32	\$1	\$30.00	1
	2104.509/00500	REMOVE SIGN PANEL TYPE OH	EACH	10	\$2	\$230.00	3
	2104.509/00610	REMOVE PICNIC TABLE	EACH	6	\$0	\$40.00	1
	2104.509/00730	REMOVE LIFT STATION	EACH	1	\$3	\$2,590.00	1
	2104.509/00740	REMOVE ECCENTRIC LOADER BCT	EACH	52	\$8	\$155.81	9
	2104.509/00770	REMOVE MAIL BOX SUPPORT	EACH	2	\$0	\$50.00	2
	2104.511/00010	SAWING CONCRETE PAVEMENT	L F	161	\$0	\$3.00	1
	2104.511/00011	SAWING CONCRETE PAVEMENT (FULL DEPTH)	L F	14,029	\$78	\$5.58	29
	2104.513/00010	SAWING BITUMINOUS PAVEMENT	L F	1,196	\$4	\$3.57	4
	2104.513/00011	SAWING BIT PAVEMENT (FULL DEPTH)	L F	145,750	\$305	\$2.10	65
	2104.521/00010	SALVAGE SPRINKLER SYSTEM	L F	4,500	\$9	\$2.00	1
	2104.521/00040	SALVAGE FENCE	L F	3,210	\$5	\$1.63	1
	2104.521/00050	SALVAGE CHAIN LINK FENCE	L F	5,672	\$14	\$2.53	6
	2104.521/00053	SALVAGE BARBED WIRE FENCE	L F	40	\$0	\$1.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

14:37 Wednesday, February 2, 2005 8

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/04 AND 12/31/04
BY ITEM GROUP

201 CONTRACTS - AWARDED TOTAL: \$340,971,276

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2104	2104.521/00055	SALVAGE WOODEN FENCE	L F	170	\$1	\$6.47	2
	2104.521/00100	SALVAGE PIPE CULVERT	L F	3,183	\$31	\$9.68	8
	2104.521/00101	SALVAGE CONC PIPE CULVERT	L F	281	\$4	\$12.78	4
	2104.521/00105	SALVAGE WATER MAIN	L F	6	\$0	\$60.00	1
	2104.521/00110	SALVAGE PIPE SEWER	L F	48	\$1	\$11.00	1
	2104.521/00111	SALVAGE CONCRETE PIPE STORM SEWER	L F	46	\$0	\$10.00	2
	2104.521/00210	SALVAGE TRAFFIC BARRIER	L F	388	\$1	\$1.50	1
	2104.521/00219	SALVAGE GUARD RAIL	L F	2,773	\$5	\$1.92	2
	2104.521/00220	SALVAGE GUARD RAIL-PLATE BEAM	L F	20,089	\$40	\$1.98	13
	2104.521/00999	SALVAGE 12PR#19	L F	50	\$0	\$2.70	1
	2104.523/00004	SALVAGE CASTING	EACH	185	\$31	\$169.30	4
	2104.523/00013	SALVAGE GATE VALVE	EACH	1	\$1	\$800.00	1
	2104.523/00014	SALVAGE GATE VALVE & BOX	EACH	4	\$1	\$282.50	2
	2104.523/00016	SALVAGE VALVE BOX	EACH	3	\$1	\$210.00	1
	2104.523/00019	SALVAGE HYDRANT & VALVE	EACH	2	\$2	\$800.00	1
	2104.523/00020	SALVAGE HYDRANT	EACH	5	\$3	\$518.00	3
	2104.523/00028	SALVAGE ATTENUATOR BARREL	EACH	39	\$2	\$40.00	1
	2104.523/00030	SALVAGE IMPACT ATTENUATOR	EACH	5	\$1	\$180.00	2
	2104.523/00037	SALVAGE ENERGY ABSORBING TERMINAL	EACH	69	\$12	\$169.24	7
	2104.523/00038	SALVAGE ECCENTRIC LOADER BCT	EACH	1	\$0	\$250.00	1
	2104.523/00060	SALVAGE TREE GRATE	EACH	7	\$0	\$40.00	1
	2104.523/00072	SALVAGE MARKER	EACH	10	\$0	\$22.90	3
	2104.523/00075	SALVAGE DELINEATOR	EACH	100	\$2	\$18.00	1
	2104.523/00080	SALVAGE GUIDE POST TYPE B	EACH	34	\$7	\$191.76	2
	2104.523/00095	SALVAGE PIPE APRON	EACH	32	\$3	\$103.75	5
	2104.523/00100	SALVAGE CONCRETE APRON	EACH	59	\$12	\$198.37	11
	2104.523/00104	SALVAGE PRECAST CONCRETE HEADWALL	EACH	214	\$11	\$49.75	3
	2104.523/00105	SALVAGE PC CONC BOX CULV END SECTION	EACH	1	\$1	\$500.00	1
	2104.523/00110	SALVAGE METAL APRON	EACH	6	\$1	\$128.33	4
	2104.523/00112	SALVAGE FLAP GATE	EACH	1	\$0	\$100.00	1
	2104.523/00120	SALVAGE CULVERT MARKER	EACH	8	\$0	\$25.00	1
	2104.523/00361	SALVAGE HANDHOLE	EACH	4	\$1	\$290.00	1
	2104.523/00406	SALVAGE STEEL LIGHT BASE	EACH	34	\$6	\$162.06	2
	2104.523/00420	SALVAGE LIGHT STANDARD	EACH	85	\$13	\$153.39	2
	2104.523/00422	SALVAGE LIGHTING UNIT	EACH	397	\$68	\$172.18	13
	2104.523/00487	SALVAGE CCTV HARDWARE	EACH	2	\$1	\$420.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 00

14:37 Wednesday, February 2, 2005 9

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/04 AND 12/31/04
 BY ITEM GROUP

201 CONTRACTS - AWARDED TOTAL: \$340,971,276

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2104	2104.523/00495	SALVAGE CABINET	EACH	5	\$1	\$260.00	2
	2104.523/00496	SALVAGE SERVICE CABINET	EACH	28	\$6	\$209.93	7
	2104.523/00535	SALVAGE CHANGEABLE MESSAGE SIGN	EACH	1	\$1	\$1,470.00	1
	2104.523/00539	SALVAGE SIGN	EACH	4	\$1	\$360.00	1
	2104.523/00540	SALVAGE SIGN TYPE A	EACH	2	\$1	\$720.00	1
	2104.523/00543	SALVAGE SIGN TYPE C	EACH	232	\$9	\$39.35	15
	2104.523/00544	SALVAGE SIGN TYPE D	EACH	84	\$7	\$89.19	18
	2104.523/00550	SALVAGE SIGN TYPE OH	EACH	3	\$8	\$2,766.67	2
	2104.523/00560	SALVAGE SIGN TYPE SPECIAL	EACH	22	\$1	\$46.82	5
	2104.523/00601	SALVAGE SIGN PANEL TYPE OH	EACH	1	\$1	\$720.00	1
	2104.523/00608	SALVAGE SIGN PANEL TYPE D	EACH	2	\$0	\$36.00	1
	2104.523/00950	SALVAGE PICNIC TABLE	EACH	1	\$1	\$500.00	1
	2104.523/00970	SALVAGE MAIL BOX SUPPORT	EACH	11	\$1	\$95.91	2
	2104.523/08010	SUPPLEMENTAL DESCRIPTION	EACH	3	\$1	\$233.33	2
	2104.525/00005	ABANDON SEPTIC TANK	EACH	1	\$1	\$500.00	1
	2104.525/00011	ABANDON & SEAL WELL SHAFT	EACH	30	\$24	\$796.67	10
	2104.525/00012	ABANDON MANHOLE	EACH	3	\$1	\$300.00	1
	2104.525/00013	ABANDON CATCH BASIN	EACH	2	\$0	\$240.00	1
	2104.525/00014	ABANDON CULVERT	EACH	1	\$1	\$1,000.00	1
	2104.525/00017	ABANDON PIPE SEWER	EACH	2	\$1	\$675.00	1
	2104.525/00020	ABANDON WATER MAIN	EACH	1	\$1	\$750.00	1
	2104.601/00060	REMOVE CABLES	LS	1	\$4	\$4,328.00	1
	2104.601/00070	REMOVE ASBESTOS MATERIAL	LS	1	\$1	\$965.00	1
	2104.601/00085	REMOVE MISCELLANEOUS STRUCTURES	LS	3	\$108	\$35,883.33	3
	2104.601/00095	REMOVE FLASHER SYSTEM	LS	1	\$1	\$1,400.00	1
	2104.601/00130	SALVAGE FLASHER SYSTEM	LS	1	\$1	\$520.00	1
	2104.601/00140	SALVAGE LIGHTING SYSTEM	LS	1	\$2	\$2,145.00	1
	2104.601/00170	ASBESTOS EVALUATION	LS	1	\$1	\$1,000.00	1
	2104.601/00220	REMOVE REGULATED WASTE MATERIAL	LS	1	\$135	\$135,318.00	1
	2104.601/00401	REMOVE TEMPORARY SIGNAL SYSTEM A	LS	1	\$5	\$5,000.00	1
	2104.601/00402	REMOVE TEMPORARY SIGNAL SYSTEM B	LS	1	\$3	\$3,000.00	1
	2104.601/00500	SALVAGE SIGNAL SYSTEM	LS	1	\$7	\$7,000.00	1
	2104.601/00600	REMOVE STAIRWAY STRINGERS AND BRACING	LS	1	\$4	\$3,900.00	1
	2104.601/01011	HAUL SALVAGED MATERIAL	LS	25	\$43	\$1,734.79	25
	2104.601/01018	HAUL STRUCTURAL STEEL	LS	2	\$19	\$9,260.00	2
	2104.601/08010	SUPPLEMENTAL DESCRIPTION	LS	2	\$18	\$8,950.00	2

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 00

14:37 Wednesday, February 2, 2005 10

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/04 AND 12/31/04
 BY ITEM GROUP

201 CONTRACTS - AWARDED TOTAL: \$340,971,276

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2104	2104.602/00200	REMOVE MISCELLANEOUS STRUCTURES	EACH	5	\$1	\$275.69	1
	2104.603/00034	ABANDON PIPE SEWER	L F	11,430	\$68	\$5.95	2
	2104.603/00040	ABANDON WATER MAIN	L F	9,660	\$51	\$5.29	2
	2104.603/00050	SAWING CONCRETE WALK	L F	9	\$0	\$11.20	1
	2104.603/08010	SUPPLEMENTAL DESCRIPTION	L F	710	\$2	\$3.21	1
	2104.604/00060	SALVAGE LANDSCAPE ROCK	S Y	78	\$0	\$3.00	1
	2104.607/00030	CRUSH AND STOCKPILE BITUMINOUS	C Y	10,362	\$102	\$9.81	2
	2104.618/00025	SALVAGE BRICK PAVERS	S F	1,174	\$1	\$0.50	1
	2104.619/00010	REMOVE SEALANT MATERIAL	RDST	785	\$56	\$71.90	3
-----					-----		
2104					\$8,619		
2105	2105.501/00010	COMMON EXCAVATION	C Y	3,344,430	\$10,031	\$3.00	79
	2105.503/00010	ROCK EXCAVATION	C Y	87,802	\$613	\$6.98	3
	2105.505/00010	MUCK EXCAVATION	C Y	539,278	\$1,573	\$2.92	9
	2105.505/00020	MUCK EXCAVATION (LV)	C Y	201,876	\$747	\$3.70	1
	2105.507/00010	SUBGRADE EXCAVATION	C Y	725,238	\$2,598	\$3.58	40
	2105.511/00010	COMMON CHANNEL EXCAVATION	C Y	20,459	\$150	\$7.33	8
	2105.521/00010	GRANULAR BORROW (LV)	C Y	42,969	\$22	\$0.51	4
	2105.521/00020	GRANULAR BORROW (EV)	C Y	263,204	\$883	\$3.35	2
	2105.521/00030	GRANULAR BORROW (CV)	C Y	570,896	\$3,167	\$5.55	14
	2105.522/00010	SELECT GRANULAR BORROW (LV)	C Y	35,406	\$256	\$7.24	2
	2105.522/00014	SELECT GRANULAR BORROW MOD 10% (LV)	C Y	213,557	\$1,281	\$6.00	1
	2105.522/00020	SELECT GRANULAR BORROW (EV)	C Y	364,746	\$1,593	\$4.37	4
	2105.522/00023	SELECT GRANULAR BORROW MOD 10% (EV)	C Y	1,038	\$6	\$5.76	2
	2105.522/00030	SELECT GRANULAR BORROW (CV)	C Y	730,674	\$5,393	\$7.38	48
	2105.522/00031	SELECT GRANULAR BORROW MOD (CV)	C Y	21,278	\$180	\$8.46	2
	2105.522/00032	SELECT GRANULAR BORROW MOD 5% (CV)	C Y	50,197	\$380	\$7.58	2
	2105.522/00033	SELECT GRANULAR BORROW MOD 7% (CV)	C Y	75,068	\$502	\$6.69	4
	2105.522/00034	SELECT GRANULAR BORROW MOD 10% (CV)	C Y	53,211	\$299	\$5.62	10
	2105.523/00010	COMMON BORROW (LV)	C Y	50,489	\$38	\$0.75	8
	2105.523/00020	COMMON BORROW (EV)	C Y	332,179	\$877	\$2.64	4
	2105.523/00030	COMMON BORROW (CV)	C Y	167,661	\$825	\$4.92	16
	2105.525/00010	TOPSOIL BORROW (LV)	C Y	32,905	\$280	\$8.51	30

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 00

14:37 Wednesday, February 2, 2005 11

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/04 AND 12/31/04
 BY ITEM GROUP

201 CONTRACTS - AWARDED TOTAL: \$340,971,276

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2105	2105.525/00030	TOPSOIL BORROW (CV)	C Y	18,976	\$42	\$2.20	7
	2105.526/00010	SELECT TOPSOIL BORROW (LV)	C Y	1,760	\$49	\$27.90	3
	2105.535/00002	SALVAGED TOPSOIL (EV)	C Y	2,856	\$23	\$8.00	1
	2105.535/00010	SALVAGED TOPSOIL FROM STOCKPILE	C Y	7,291	\$11	\$1.53	1
	2105.541/00010	STABILIZING AGGREGATE	C Y	1,220	\$12	\$9.69	2
	2105.543/00010	STABILIZING AGGREGATE	TON	491	\$3	\$7.06	1
	2105.550/00010	SUBSOILING	ACRE	501	\$31	\$62.72	5
	2105.601/00010	DEWATERING	LS	3	\$103	\$34,333.33	3
	2105.601/00020	CONSTRUCT ACCESS ROAD	LS	1	\$67	\$67,440.00	1
	2105.601/00030	SITE GRADING	LS	1	\$29	\$29,000.00	1
	2105.601/00060	COMMON CHANNEL EXCAVATION	LS	1	\$7	\$6,705.76	1
	2105.601/00061	EXCAVATION SPECIAL 1	LS	1	\$139	\$138,955.00	1
	2105.601/00100	TEMPORARY ROAD	LS	1	\$13	\$12,500.00	1
	2105.601/02000	TWO LANE BYPASS	LS	1	\$23	\$23,000.00	1
	2105.602/00010	SETTLEMENT PLATES	EACH	47	\$14	\$302.13	5
	2105.602/00016	CONSTRUCT EMERGENCY PULLOUTS	EACH	4	\$12	\$3,000.00	1
	2105.602/00020	CONSTRUCT TURN LANES	EACH	22	\$248	\$11,275.00	2
	2105.602/00022	GRAVEL ENTRANCE RESTORATION	EACH	403	\$30	\$73.28	5
	2105.603/00010	MINOR GRADING	L F	28,080	\$72	\$2.56	6
	2105.603/00020	WICK DRAIN	L F	436,462	\$161	\$0.37	1
	2105.603/00030	OBLITERATE OLD ROADWAY	L F	4,300	\$4	\$1.00	1
	2105.603/00040	SHOULDER TRENCHING	L F	551,800	\$103	\$0.19	4
	2105.603/00060	DITCH CLEANING	L F	60,904	\$166	\$2.72	4
	2105.603/00070	PRE-AUGURING	L F	45,000	\$34	\$0.75	1
	2105.604/00006	GEOMEMBRANE SYSTEM	S Y	2,098	\$11	\$5.42	2
	2105.604/00025	GEOTEXTILE FABRIC SPECIAL TYPE V	S Y	23,302	\$38	\$1.61	2
	2105.604/00033	GEOTEXTILE FABRIC TYPE III	S Y	292	\$1	\$4.31	2
	2105.604/00034	GEOTEXTILE FABRIC TYPE IV	S Y	3,127	\$5	\$1.60	1
	2105.604/00035	GEOTEXTILE FABRIC TYPE V	S Y	501,280	\$464	\$0.93	20
	2105.604/00036	GEOTEXTILE FABRIC TYPE VI	S Y	66,493	\$65	\$0.98	4
	2105.604/00060	GEOGRID	S Y	99,918	\$264	\$2.64	3
	2105.607/00025	EXCAVATION SPECIAL	C Y	2,915,096	\$5,274	\$1.81	11
	2105.607/00026	EXCAVATION SPECIAL 1	C Y	185,769	\$353	\$1.90	1
	2105.607/00031	HAUL & STOCKPILE EXCESS MATERIAL	C Y	14,000	\$30	\$2.11	1
	2105.607/00036	HAUL & STOCKPILE BIT MATERIAL (SV)	C Y	2,000	\$18	\$9.00	2
	2105.607/00037	HAUL & STOCKPILE BIT MATERIAL (LV)	C Y	6,572	\$16	\$2.50	2

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 00

14:37 Wednesday, February 2, 2005 12

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/04 AND 12/31/04
 BY ITEM GROUP

201 CONTRACTS - AWARDED TOTAL: \$340,971,276

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2105	2105.607/00041	TOPSOIL BORROW SPECIAL 1 (CV)	C Y	4,983	\$67	\$13.38	1
	2105.607/00100	EMBANKMENT	C Y	2,938,726	\$4,092	\$1.39	6
	2105.607/00101	EMBANKMENT SPECIAL	C Y	556,950	\$541	\$0.97	2
	2105.607/00120	CRUSHED ROCK	C Y	25	\$1	\$30.00	1
	2105.607/00125	CRUSH BITUMINOUS MATERIAL	C Y	2,143	\$6	\$2.65	1
	2105.607/00170	GEOFOAM	C Y	4,815	\$233	\$48.32	2
	2105.607/00260	HAUL & STOCKPILE CONTAMINATED SOIL	C Y	2,566	\$38	\$15.00	1
	2105.609/00120	HAUL & DISPOSE OF CONTAMINATED MATERIAL	TON	12,099	\$84	\$6.97	3
	2105.609/00130	EXCAVATION SPECIAL	TON	3,000	\$189	\$63.00	1
	2105.619/00020	MINOR GRADING	RDST	1,312	\$14	\$11.05	2

2105					\$44,895		
2111	2111.501/00010	TEST ROLLING	RDST	238	\$2	\$10.00	1
2112	2112.501/00010	SUBGRADE PREPARATION	RDST	545	\$87	\$158.94	6
	2112.501/00020	SUBGRADE PREPARATION 6"-12"	RDST	89	\$18	\$200.00	1
	2112.603/00010	SHOULDER PREPARATION	L F	430,553	\$81	\$0.19	5
	2112.603/00020	SUBGRADE PREPARATION	L F	8,545	\$19	\$2.19	3
	2112.603/00030	SUBGRADE PREPARATION 6"-12"	L F	3,568	\$11	\$3.00	1
	2112.604/00010	SUBGRADE PREPARATION	S Y	20,111	\$13	\$0.67	1
	2112.619/00010	SHOULDER PREPARATION	RDST	2,131	\$34	\$15.98	3

2112					\$262		
2118	2118.501/00010	AGGREGATE SURFACING CLASS 1	TON	2,067	\$17	\$8.35	1
	2118.501/00020	AGGREGATE SURFACING CLASS 2	TON	585	\$9	\$15.55	2
	2118.501/00050	AGGREGATE SURFACING CLASS 5	TON	630	\$9	\$13.60	1
	2118.502/00020	AGGREGATE SURFACING CLASS 2	C Y	647	\$16	\$24.00	1
	2118.502/00050	AGGREGATE SURFACING CLASS 5	C Y	9	\$1	\$64.10	1
	2118.607/00110	AGGREGATE SURFACING (CV) CLASS 1	C Y	557	\$10	\$18.55	1
	2118.607/00120	AGGREGATE SURFACING (CV) CLASS 2	C Y	83	\$3	\$38.18	2
	2118.607/00150	AGGREGATE SURFACING (CV) CLASS 5	C Y	5,633	\$86	\$15.22	3
	2118.607/00160	AGGREGATE SURFACING (CV) CLASS 6	C Y	160	\$4	\$26.50	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 00

14:37 Wednesday, February 2, 2005 13

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/04 AND 12/31/04
 BY ITEM GROUP

201 CONTRACTS - AWARDED TOTAL: \$340,971,276

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
----- 2118					----- \$155		
2123	2123.501/00010	COMMON LABORERS	HOURL	795	\$38	\$47.60	3
	2123.503/00010	MOTOR GRADER	HOURL	791	\$78	\$98.76	15
	2123.507/00075	1.0 CU YD SHOVEL	HOURL	5	\$1	\$125.00	1
	2123.507/00150	2.0 CU YD SHOVEL	HOURL	70	\$6	\$90.00	1
	2123.509/00010	DOZER	HOURL	350	\$39	\$110.24	10
	2123.510/00760	10 CU YD TRUCK	HOURL	400	\$26	\$65.29	9
	2123.510/00920	12 CU YD TRUCK	HOURL	60	\$4	\$74.18	2
	2123.514/00057	0.75 CU YD FRONT END LOADER	HOURL	404	\$30	\$75.00	2
	2123.514/00190	2.5 CU YD FRONT END LOADER	HOURL	20	\$1	\$67.00	1
	2123.514/00230	3.0 CU YD FRONT END LOADER	HOURL	5	\$1	\$100.00	1
	2123.602/00010	PICKUP TRUCK	EACH	4	\$58	\$14,500.00	1
	2123.610/00001	DOZER	HOURL	43	\$6	\$137.44	2
	2123.610/00020	TRACTOR MOUNTED BACKHOE	HOURL	35	\$4	\$105.71	2
	2123.610/00021	TRACTOR MOUNTED BACKHOE-LOADER	HOURL	160	\$19	\$119.38	2
	2123.610/00022	CRAWLER MOUNTED BACKHOE	HOURL	551	\$73	\$132.36	16
	2123.610/00028	DISK HARROW	HOURL	50	\$4	\$85.00	1
	2123.610/00045	STREET SWEEPER (WITH PICKUP BROOM)	HOURL	316	\$29	\$91.65	2
	2123.610/00110	1.5 CU YD BACKHOE	HOURL	65	\$8	\$115.38	2
	2123.612/00010	PICKUP TRUCK	WEEK	72	\$39	\$537.50	3
----- 2123					----- \$463		
2130	2130.501/00010	WATER	MGAL	885	\$19	\$21.99	11
2131	2131.502/00010	CALCIUM CHLORIDE SOLUTION	GAL	18,000	\$8	\$0.45	3
	2131.606/00010	MAGNESIUM CHLORIDE SOLUTION	GAL	18,825	\$12	\$0.65	1
----- 2131					----- \$20		
2211	2211.501/00030	AGGREGATE BASE CLASS 3	TON	11,066	\$66	\$6.00	1
	2211.501/00050	AGGREGATE BASE CLASS 5	TON	240,005	\$1,801	\$7.50	8

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 00

14:37 Wednesday, February 2, 2005 14

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/04 AND 12/31/04
 BY ITEM GROUP

201 CONTRACTS - AWARDED TOTAL: \$340,971,276

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2211	2211.501/00060	AGGREGATE BASE CLASS 6	TON	24,437	\$192	\$7.85	6
	2211.502/00050	AGGREGATE BASE (LV) CLASS 5	C Y	1,535	\$20	\$13.04	2
	2211.502/00060	AGGREGATE BASE (LV) CLASS 6	C Y	630	\$10	\$15.78	1
	2211.503/00030	AGGREGATE BASE (CV) CLASS 3	C Y	19,134	\$171	\$8.96	5
	2211.503/00050	AGGREGATE BASE (CV) CLASS 5	C Y	366,810	\$4,642	\$12.65	46
	2211.503/00060	AGGREGATE BASE (CV) CLASS 6	C Y	159,461	\$2,293	\$14.38	24
	2211.507/00010	STOCKPILE AGGREGATE (SV) CLASS 1	C Y	10,000	\$155	\$15.45	1
	2211.607/00025	PERMEABLE AGGREGATE BASE (CV)	C Y	50,947	\$1,141	\$22.40	1
-----					-----		
2211					\$10,490		
2221	2221.501/00010	AGGREGATE SHOULDERING CLASS 1	TON	131,404	\$1,222	\$9.30	28
	2221.501/00011	AGGREGATE SHOULDERING CLASS 1 MOD	TON	42,228	\$413	\$9.77	10
	2221.501/00020	AGGREGATE SHOULDERING CLASS 2	TON	28,656	\$325	\$11.34	12
	2221.501/00021	AGGREGATE SHOULDERING CLASS 2 MOD	TON	4,410	\$38	\$8.61	2
	2221.501/00030	AGGREGATE SHOULDERING CLASS 3	TON	107,869	\$757	\$7.01	3
	2221.501/00050	AGGREGATE SHOULDERING CLASS 5	TON	38,831	\$312	\$8.02	4
	2221.501/00060	AGGREGATE SHOULDERING CLASS 6	TON	315	\$5	\$15.00	1
	2221.502/00010	AGGREGATE SHOULDERING (LV) CLASS 1	C Y	7,104	\$72	\$10.13	5
	2221.502/00011	AGGREGATE SHOULDERING (LV) CLASS 1 MOD	C Y	2,544	\$50	\$19.50	1
	2221.502/00020	AGGREGATE SHOULDERING (LV) CLASS 2	C Y	79	\$2	\$25.00	1
	2221.502/00050	AGGREGATE SHOULDERING (LV) CLASS 5	C Y	4,654	\$56	\$12.06	2
	2221.502/00051	AGGREGATE SHOULDERING (LV) CLASS 5 MOD	C Y	5,767	\$125	\$21.69	1
	2221.503/00010	AGGREGATE SHOULDERING (CV) CLASS 1	C Y	13,419	\$216	\$16.07	8
	2221.503/00011	AGGREGATE SHOULDERING (CV) CLASS 1 MOD	C Y	12	\$1	\$70.00	1
	2221.503/00020	AGGREGATE SHOULDERING (CV) CLASS 2	C Y	1,273	\$37	\$28.84	5
	2221.503/00030	AGGREGATE SHOULDERING (CV) CLASS 3	C Y	10,188	\$161	\$15.77	3
	2221.503/00050	AGGREGATE SHOULDERING (CV) CLASS 5	C Y	33,240	\$410	\$12.32	9
	2221.503/00060	AGGREGATE SHOULDERING (CV) CLASS 6	C Y	9,809	\$164	\$16.72	3
	2221.603/00010	AGGREGATE SHOULDERING CLASS 1	L F	141,751	\$47	\$0.33	1
	2221.603/00011	AGGREGATE SHOULDERING CLASS 1 MOD	L F	569,985	\$102	\$0.18	2
	2221.603/00050	AGGREGATE SHOULDERING CLASS 5	L F	55,546	\$29	\$0.52	1
	2221.607/00020	RECYCLED SHOULDER MIXTURE (LV)	C Y	1,504	\$24	\$16.00	1
	2221.607/00030	RECYCLED SHOULDER MIXTURE (CV)	C Y	1,771	\$38	\$21.50	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

14:37 Wednesday, February 2, 2005 15

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/04 AND 12/31/04
BY ITEM GROUP

201 CONTRACTS - AWARDED TOTAL: \$340,971,276

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2221	2221.609/00011	AGGREGATE SHOULDERING SPECIAL	TON	2,538	\$17	\$6.77	2
-----					-----		
2221					\$4,620		
2231	2231.501/00010	BITUMINOUS PATCHING MIXTURE	TON	9,213	\$644	\$69.93	53
	2231.501/00011	BITUMINOUS PATCHING MIXTURE (MOD)	TON	600	\$20	\$33.00	1
	2231.505/00010	MIXTURE FOR JOINTS & CRACKS	LB	60,000	\$51	\$0.85	1
	2231.603/00001	PAVEMENT CRACKING	L F	113,811	\$41	\$0.36	2
	2231.603/00002	PAVEMENT BREAKING	L F	1,360	\$3	\$2.50	1
	2231.603/00004	PAVEMENT SEATING	L F	113,811	\$13	\$0.12	2
	2231.603/00005	PAVEMENT CLEANING	L F	63,601	\$17	\$0.27	2
	2231.604/00010	BITUMINOUS PATCH SPECIAL	S Y	4,108	\$53	\$12.95	1
	2231.619/00020	PAVEMENT SEATING	RDST	398	\$8	\$20.00	1
-----					-----		
2231					\$851		
2232	2232.501/00010	MILL BITUMINOUS SURFACE	S Y	9,591	\$20	\$2.13	6
	2232.501/00040	MILL BITUMINOUS SURFACE (1.5")	S Y	2,074,572	\$1,181	\$0.57	39
	2232.501/00045	MILL BITUMINOUS SURFACE (1.75")	S Y	98,623	\$56	\$0.57	2
	2232.501/00050	MILL BITUMINOUS SURFACE (2.0")	S Y	2,731,960	\$1,668	\$0.61	38
	2232.501/00055	MILL BITUMINOUS SURFACE (2.25")	S Y	5,473	\$7	\$1.25	1
	2232.501/00060	MILL BITUMINOUS SURFACE (2.5")	S Y	10,999	\$9	\$0.84	2
	2232.501/00080	MILL BITUMINOUS SURFACE (3.0")	S Y	1,085,086	\$1,033	\$0.95	24
	2232.501/00090	MILL BITUMINOUS SURFACE (3.5")	S Y	93,430	\$113	\$1.21	3
	2232.501/00100	MILL BITUMINOUS SURFACE (4.0")	S Y	392,438	\$449	\$1.14	12
	2232.501/00115	MILL BITUMINOUS SURFACE (4.5")	S Y	217,241	\$194	\$0.89	4
	2232.501/00130	MILL BITUMINOUS SURFACE (5.0")	S Y	140,411	\$278	\$1.98	3
	2232.501/00140	MILL BITUMINOUS SURFACE (5.5")	S Y	195,307	\$274	\$1.40	2
	2232.501/00150	MILL BITUMINOUS SURFACE (6.0")	S Y	166,236	\$213	\$1.28	3
	2232.501/00165	MILL BITUMINOUS SURFACE (6.5")	S Y	18,837	\$24	\$1.25	1
	2232.501/00230	MILL BITUMINOUS SURFACE (9.0")	S Y	12,338	\$23	\$1.90	1
	2232.502/00010	MILL CONCRETE PAVEMENT SURFACE	S Y	5,782	\$20	\$3.51	4
	2232.502/00040	MILL CONCRETE PAVEMENT SURFACE (1.5")	S Y	3,012	\$25	\$8.19	4
	2232.502/00050	MILL CONCRETE PAVEMENT SURFACE (2.0")	S Y	20,342	\$78	\$3.82	6

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

14:37 Wednesday, February 2, 2005 16

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/04 AND 12/31/04
BY ITEM GROUP

201 CONTRACTS - AWARDED TOTAL: \$340,971,276

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2232	2232.502/00080	MILL CONCRETE PAVEMENT SURFACE (3.0")	S Y	1,598	\$8	\$5.00	1
	2232.502/00100	MILL CONCRETE PAVEMENT SURFACE (4.0")	S Y	800	\$5	\$6.00	1
	2232.602/00010	MILLED RUMBLE STRIPS	EACH	20	\$14	\$683.50	4
	2232.603/00020	MILL BIT PAVEMENT FOR CRACK REPAIR	L F	13,148	\$70	\$5.33	3
	2232.603/00025	MILLED RUMBLE STRIPS	L F	223,687	\$38	\$0.17	9
	2232.603/00030	MILLED RUMBLE STRIPS-INTERMITTENT	L F	1,324,938	\$217	\$0.16	24
	2232.603/00035	MILLED RUMBLE STRIPS-CENTERLINE	L F	57,407	\$8	\$0.14	1
	2232.603/00054	MILL CONCRETE CURB	L F	3,008	\$30	\$9.92	4
	2232.604/00030	MILL CONCRETE NOSE	S Y	44	\$0	\$7.00	1
-----					-----		
2232					\$6,056		
2301	2301.501/00010	CONCRETE PAVEMENT	S Y	1,381	\$49	\$35.43	5
	2301.501/00030	CONCRETE PAVEMENT TYPE CX	S Y	951	\$73	\$76.89	5
	2301.501/00042	CONCRETE PAVEMENT TYPE D-1	S Y	3,211	\$200	\$62.37	5
	2301.501/00043	CONCRETE PAVEMENT TYPE D-2	S Y	3,356	\$229	\$68.33	5
	2301.502/00100	CONCRETE PAVEMENT STANDARD WIDTH 4"	S Y	1,198	\$29	\$24.50	1
	2301.502/00130	CONCRETE PAVEMENT STANDARD WIDTH 5"	S Y	1,200	\$29	\$24.50	1
	2301.502/00180	CONCRETE PAVEMENT STANDARD WIDTH 7.0"	S Y	1,030	\$11	\$10.50	1
	2301.502/00205	CONCRETE PAVEMENT STANDARD WIDTH 8.0"	S Y	66,315	\$235	\$3.55	3
	2301.502/00210	CONCRETE PAVEMENT STANDARD WIDTH 8.5"	S Y	431,647	\$2,206	\$5.11	3
	2301.502/00230	CONCRETE PAVEMENT STANDARD WIDTH 9.0"	S Y	142,329	\$498	\$3.50	1
	2301.502/00240	CONCRETE PAVEMENT STANDARD WIDTH 9.5"	S Y	72,128	\$252	\$3.50	1
	2301.502/00250	CONCRETE PAVEMENT STANDARD WIDTH 10.0"	S Y	121,366	\$467	\$3.85	1
	2301.502/00265	CONCRETE PAVEMENT STANDARD WIDTH 10.5"	S Y	116,256	\$462	\$3.97	2
	2301.502/00280	CONCRETE PAVEMENT STANDARD WIDTH 11.0"	S Y	75,238	\$345	\$4.58	2
	2301.502/00305	CONCRETE PAVEMENT STANDARD WIDTH 12.0"	S Y	61,333	\$341	\$5.56	3
	2301.503/00180	CONCRETE PAVEMENT IRREGULAR WIDTH 7.0"	S Y	1,085	\$17	\$15.50	1
	2301.503/00205	CONCRETE PAVEMENT IRREGULAR WIDTH 8.0"	S Y	23,177	\$171	\$7.39	2
	2301.503/00215	CONCRETE PAVEMENT IRREGULAR WIDTH 8.5"	S Y	35,980	\$428	\$11.90	3
	2301.503/00230	CONCRETE PAVEMENT IRREGULAR WIDTH 9.0"	S Y	18,938	\$126	\$6.64	1
	2301.503/00240	CONCRETE PAVEMENT IRREGULAR WIDTH 9.5"	S Y	15,657	\$156	\$9.97	2
	2301.503/00250	CONCRETE PAVEMENT IRREGULAR WIDTH 10.0"	S Y	9,420	\$69	\$7.34	1
	2301.503/00265	CONCRETE PAVEMENT IRREGULAR WIDTH 10.5"	S Y	8,352	\$81	\$9.65	2

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

14:37 Wednesday, February 2, 2005 17

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/04 AND 12/31/04
BY ITEM GROUP

201 CONTRACTS - AWARDED TOTAL: \$340,971,276

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2301	2301.503/00280	CONCRETE PAVEMENT IRREGULAR WIDTH 11.0"	S Y	19,200	\$258	\$13.43	2
	2301.503/00305	CONCRETE PAVEMENT IRREGULAR WIDTH 12.0"	S Y	9,424	\$131	\$13.85	1
	2301.511/00010	STRUCTURAL CONCRETE	C Y	334,131	\$19,740	\$59.08	16
	2301.513/00010	STRUCTURAL CONCRETE HE	C Y	2,348	\$214	\$91.35	4
	2301.521/03000	PAVEMENT REINFORCEMENT	S Y	400	\$3	\$8.50	1
	2301.529/00010	REINFORCEMENT BARS	LB	1,267	\$2	\$1.94	2
	2301.529/00011	REINFORCEMENT BARS (EPOXY COATED)	LB	648,029	\$435	\$0.67	14
	2301.531/00500	EXPANSION JOINTS DESIGN E1-1	L F	15,007	\$40	\$2.64	6
	2301.531/00508	EXPANSION JOINTS DESIGN E8S	L F	1,735	\$87	\$50.27	7
	2301.531/00513	EXPANSION JOINTS DESIGN E8 (MOD)	L F	48	\$2	\$35.00	1
	2301.538/00010	DOWEL BAR	EACH	632,726	\$3,074	\$4.86	13
	2301.541/00204	INTEGRANT CURB DESIGN B4	L F	1,864	\$4	\$2.12	2
	2301.541/00206	INTEGRANT CURB DESIGN B6	L F	105	\$2	\$15.87	1
	2301.541/00404	INTEGRANT CURB DESIGN D4	L F	1,001	\$4	\$4.27	1
	2301.545/00010	CONCRETE CORING	EACH	947	\$54	\$56.94	10
	2301.551/00010	BRIDGE APPROACH PANEL	EACH	2	\$24	\$12,000.00	1
	2301.553/00010	BRIDGE APPROACH PANELS	S Y	12,040	\$1,253	\$104.05	20
	2301.602/00001	DOWEL BARS	EACH	11,215	\$172	\$15.30	2
	2301.602/00003	1" DOWEL BAR	EACH	110	\$1	\$6.00	1
	2301.602/00006	1.5" DOWEL BAR (EPOXY COATED)	EACH	10,068	\$72	\$7.20	1
	2301.602/00010	DOWEL BAR RETROFIT	EACH	90,305	\$2,357	\$26.10	2
	2301.602/00016	DRILL & GROUT DOWEL BAR (EPOXY COATED)	EACH	56	\$1	\$25.00	1
	2301.602/00021	DRILL & GROUT REINF BAR (EPOXY COATED)	EACH	635	\$7	\$10.49	6
	2301.602/00114	NO 13 REINF TIE BAR (EPOXY COATED)	EACH	72	\$1	\$7.91	1
	2301.602/00239	1.5" DOWEL BAR (STAINLESS STEEL CLAD)	EACH	20,852	\$292	\$14.00	1
	2301.603/00011	PERMANENT HEADER	L F	135	\$4	\$27.43	1
	2301.603/00013	PERMANENT TERMINAL HEADERS	L F	1,780	\$49	\$27.25	7
	2301.603/00014	TEMPORARY TERMINAL HEADERS	L F	431	\$5	\$10.88	2
	2301.603/00404	CLEAN CONC PAVEMENT JOINTS & CRACKS	L F	6,702	\$9	\$1.32	1
	2301.603/00451	JOINT REPAIR (TYPE A-1H) VAR	L F	7,777	\$9	\$1.19	1
	2301.603/00453	JOINT REPAIR (TYPE A-1H) 3/8"	L F	8,302	\$15	\$1.75	1
	2301.603/00473	JOINT REPAIR (TYPE A-1S) 3/8"	L F	4,296	\$2	\$0.50	1
	2301.603/00474	JOINT REPAIR (TYPE A-1S) 1/2"	L F	96	\$1	\$6.15	1
	2301.603/00475	JOINT REPAIR (TYPE A-1S) 5/8"	L F	3,180	\$7	\$2.05	1
	2301.603/00477	JOINT REPAIR (TYPE A-1S) 7/8"	L F	148,585	\$98	\$0.66	2
	2301.603/00490	JOINT REPAIR (TYPE B-3)	L F	1,785	\$35	\$19.69	4

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

14:37 Wednesday, February 2, 2005 18

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/04 AND 12/31/04
BY ITEM GROUP

201 CONTRACTS - AWARDED TOTAL: \$340,971,276

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2301	2301.603/00520	CRACK REPAIR (TYPE B-1)	L F	11,258	\$254	\$22.53	5
	2301.603/00534	CRACK REPAIR (TYPE A-3S)	L F	12,340	\$13	\$1.02	3
	2301.603/00537	CRACK REPAIR (TYPE A-3H)	L F	134,041	\$234	\$1.74	2
	2301.603/00546	CRACK REPAIR (TYPE A-4S)	L F	3,490	\$3	\$0.95	2
	2301.603/00548	CRACK REPAIR (TYPE A-4H)	L F	21,287	\$36	\$1.71	2
	2301.603/00610	JOINT REPAIR (TYPE E8S)	L F	687	\$28	\$41.08	3
	2301.603/00660	LONGITUDINAL REPAIR SPECIAL (TYPE B-2D)	L F	82	\$3	\$40.00	1
	2301.603/00673	LONGIT JOINT REPAIR (TYPE A-5H) VAR	L F	10,000	\$12	\$1.24	1
	2301.603/00676	LONGIT JOINT REPAIR (TYPE A-5H) 1/2"	L F	6,260	\$11	\$1.75	1
	2301.603/00678	LONGIT JOINT REPAIR (TYPE A-5H) 3/4"	L F	15,600	\$9	\$0.60	1
	2301.603/00734	CONTRACTION JOINT REPAIR (TYPE C-3A)	L F	24	\$1	\$50.00	1
	2301.603/00739	CONTRACTION JOINT (SPEC) (TYPE C-3AS)	L F	120	\$12	\$99.00	2
	2301.603/00745	CONTRACTION JOINT REPAIR (TYPE C-3D)	L F	8,060	\$430	\$53.33	6
	2301.603/00810	CRCP REPAIR (TYPE CRCP-2)	L F	282	\$34	\$120.00	1
	2301.603/01025	EDGE REPAIR (TYPE B-2C)	L F	637	\$14	\$21.44	3
	2301.603/02332	EXPANSION JOINT REPAIR (TYPE C-3B)	L F	64	\$5	\$75.00	1
	2301.604/00020	SLAB JACKING	S Y	5	\$1	\$112.00	1
	2301.604/00045	CONCRETE PLANING	S Y	571,830	\$1,566	\$2.74	4
	2301.606/00009	SEAL CONC PAVEMENT JOINTS (SILICONE)	GAL	213	\$12	\$54.25	3
	2301.608/00009	SEAL CONCRETE PAVT JOINTS (SILICONE)	LB	59,096	\$295	\$5.00	1
	2301.608/00021	DRILL & GROUT REINF BARS (EPOXY COATED)	LB	1,185	\$7	\$6.15	4
	2301.608/00102	SEAL CONCRETE PAVT JTS & CRKS (3723)	LB	72,500	\$54	\$0.75	1
	2301.608/00104	SEAL CONCRETE PAVEMENT JOINT (3725)	LB	12,059	\$21	\$1.78	2
	2301.618/00221	SPOT SURFACE REPAIR (TYPE B-2A)	S F	33,269	\$695	\$20.90	6
	2301.618/00331	SPOT FULL DEP JT REPAIR (TYPE C-1)	S F	203	\$8	\$39.90	3
	2301.618/00422	SURFACE REPAIR (TYPE B-2B)	S F	405	\$10	\$24.54	2
	2301.618/00527	REPAIR SPECIAL (TYPE B-2E)	S F	946	\$27	\$28.13	5
-----					-----		
2301					\$38,734		
2331	2331.603/00025	ROUT & SEAL BITUMINOUS PAVEMENT CRACKS	L F	119,615	\$112	\$0.94	1
	2331.603/00030	CRACK REPAIR SPECIAL	L F	419,342	\$224	\$0.54	1
	2331.603/00031	CRACK REPAIR SPECIAL 1	L F	246,939	\$96	\$0.39	1
	2331.603/00055	SAW BITUMINOUS JOINT	L F	1,265	\$1	\$1.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

14:37 Wednesday, February 2, 2005 19

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/04 AND 12/31/04
BY ITEM GROUP

201 CONTRACTS - AWARDED TOTAL: \$340,971,276

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2331	2331.603/00070	JOINT ADHESIVE	L F	354,746	\$60	\$0.17	4
	2331.604/00060	BITUMINOUS PAVEMENT RECLAMATION	S Y	453,880	\$310	\$0.68	5
	2331.608/00020	ROUT & SEAL BITUMINOUS PAVEMENT CRACKS	LB	107,353	\$165	\$1.54	2
	2331.609/00048	BIT MIX FOR PERM ASPH STAB ST RE COURSE	TON	11,605	\$232	\$20.00	1
	2331.619/00020	ROUT & SEAL BITUMINOUS PAVEMENT CRACKS	RDST	8,507	\$1,089	\$127.97	5
-----					-----		
2331					\$2,289		
2350	2350.501/23200	TYPE MV 3 WEARING COURSE MIXTURE (B)	TON	19,481	\$488	\$25.03	4
	2350.501/23300	TYPE MV 3 WEARING COURSE MIXTURE (C)	TON	6,192	\$250	\$40.43	3
	2350.501/23500	TYPE MV 3 WEARING COURSE MIXTURE (E)	TON	3,691	\$142	\$38.59	1
	2350.501/23600	TYPE MV 3 WEARING COURSE MIXTURE (F)	TON	423	\$16	\$37.00	1
	2350.501/24200	TYPE MV 4 WEARING COURSE MIXTURE (B)	TON	4,200	\$156	\$37.03	1
	2350.501/33200	TYPE LV 3 WEARING COURSE MIXTURE (B)	TON	2,310	\$100	\$43.25	4
	2350.502/22200	TYPE MV 2 NON WEARING COURSE MIXTURE (B)	TON	19	\$1	\$55.00	1
	2350.502/23200	TYPE MV 3 NON WEARING COURSE MIXTURE (B)	TON	4,732	\$167	\$35.34	2
	2350.502/23300	TYPE MV 3 NON WEARING COURSE MIXTURE (C)	TON	7,900	\$293	\$37.10	2
	2350.502/23600	TYPE MV 3 NON WEARING COURSE MIXTURE (F)	TON	559	\$21	\$37.00	1
	2350.502/33200	TYPE LV 3 NON WEARING COURSE MIXTURE (B)	TON	2,384	\$84	\$35.14	2
	2350.503/23220	TYPE MV 3 WEAR CRS MIX (B) 2.0" THICK	S Y	4,310	\$37	\$8.70	1
	2350.503/23225	TYPE MV 3 WEAR CRS MIX (B) 2.5" THICK	S Y	3,658	\$40	\$10.90	1
	2350.503/24215	TYPE MV 4 WEAR CRS MIX (B) 1.5" THICK	S Y	10,110	\$43	\$4.28	1
	2350.503/33225	TYPE LV 3 WEAR CRS MIX (B) 2.5" THICK	S Y	8,112	\$47	\$5.80	1
	2350.505/35100	TYPE LV 5 BIT MIXTURE FOR PATCHING	TON	864	\$56	\$64.52	4
	2350.609/00010	BIT MIX FOR PERM ASPH STAB ST RE COURSE	TON	29,731	\$735	\$24.74	2
	2350.609/00020	ASPHALT CEMENT FOR MIXTURE	TON	1,248	\$219	\$175.37	3
-----					-----		
2350					\$2,895		
2355	2355.502/00010	BITUMINOUS MATERIAL FOR FOG SEAL	GAL	458,816	\$525	\$1.14	10
2356	2356.505/00010	BITUMINOUS MATERIAL FOR SEAL COAT	GAL	2,082,428	\$2,447	\$1.18	10
	2356.507/00020	SEAL COAT AGGREGATE (FA-2)	TON	6,955	\$202	\$29.00	1
	2356.604/00010	BITUMINOUS SEAL COAT	S Y	5,972,379	\$961	\$0.16	9

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

14:37 Wednesday, February 2, 2005 20

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/04 AND 12/31/04
BY ITEM GROUP

201 CONTRACTS - AWARDED TOTAL: \$340,971,276

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2356	2356.604/00050	ULTRATHIN BONDED WEAR COURSE	S Y	310,438	\$1,258	\$4.05	2
	2356.606/00010	BITUMINOUS MATERIAL FOR MICRO-SURFACING	GAL	314,537	\$409	\$1.30	2
	2356.609/00120	MICRO-SURFACING SCRATCH COURSE	TON	1,057	\$113	\$106.50	1
	2356.609/00140	MICRO-SURFACING SURFACE COURSE	TON	8,825	\$851	\$96.46	2
-----					-----		
2356					\$6,240		
2357	2357.502/00010	BITUMINOUS MATERIAL FOR TACK COAT	GAL	1,343,283	\$1,033	\$0.77	117
	2357.606/00010	BITUMINOUS MATERIAL FOR SHOULDER TACK	GAL	176,696	\$230	\$1.30	38
	2357.608/00010	BITUMINOUS MATERIAL FOR SHOULDER TACK	LB	39	\$0	\$4.25	1
-----					-----		
2357					\$1,264		
2360	2360.501/12500	TYPE SP 9.5 WEARING COURSE MIX (2,E)	TON	3,184	\$120	\$37.56	1
	2360.501/13200	TYPE SP 9.5 WEARING COURSE MIX (3,B)	TON	83,633	\$1,833	\$21.92	3
	2360.501/14600	TYPE SP 9.5 WEARING COURSE MIX (4,F)	TON	7,094	\$291	\$41.00	1
	2360.501/22200	TYPE SP 12.5 WEARING COURSE MIX (2,B)	TON	288,300	\$7,542	\$26.16	26
	2360.501/22300	TYPE SP 12.5 WEARING COURSE MIX (2,C)	TON	105,028	\$2,443	\$23.26	4
	2360.501/22500	TYPE SP 12.5 WEARING COURSE MIX (2,E)	TON	5,639	\$183	\$32.46	1
	2360.501/22600	TYPE SP 12.5 WEARING COURSE MIX (2,F)	TON	9,688	\$395	\$40.82	2
	2360.501/23200	TYPE SP 12.5 WEARING COURSE MIX (3,B)	TON	723,642	\$17,256	\$23.85	33
	2360.501/23300	TYPE SP 12.5 WEARING COURSE MIX (3,C)	TON	90,204	\$2,656	\$29.44	6
	2360.501/23500	TYPE SP 12.5 WEARING COURSE MIX (3,E)	TON	24,258	\$769	\$31.70	6
	2360.501/23600	TYPE SP 12.5 WEARING COURSE MIX (3,F)	TON	49,070	\$1,780	\$36.28	5
	2360.501/23900	TYPE SP 12.5 WEARING COURSE MIX (3,L)	TON	2,938	\$109	\$37.25	1
	2360.501/23910	TYPE SP 12.5 WEARING COURSE MIX (3,L) / W	TON	61,358	\$1,830	\$29.82	1
	2360.501/24200	TYPE SP 12.5 WEARING COURSE MIX (4,B)	TON	61,931	\$1,612	\$26.03	5
	2360.501/24300	TYPE SP 12.5 WEARING COURSE MIX (4,C)	TON	11,380	\$444	\$39.00	1
	2360.501/24500	TYPE SP 12.5 WEARING COURSE MIX (4,E)	TON	193,319	\$6,106	\$31.58	12
	2360.501/24600	TYPE SP 12.5 WEARING COURSE MIX (4,F)	TON	65,408	\$2,379	\$36.38	6
	2360.501/24900	TYPE SP 12.5 WEARING COURSE MIX (4,L)	TON	120	\$10	\$81.00	1
	2360.501/25500	TYPE SP 12.5 WEARING COURSE MIX (5,E)	TON	107,737	\$3,842	\$35.66	3
	2360.501/25600	TYPE SP 12.5 WEARING COURSE MIX (5,F)	TON	26,676	\$1,108	\$41.55	3
	2360.501/25800	TYPE SP 12.5 WEARING COURSE MIX (5,H)	TON	67,230	\$2,140	\$31.83	6

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 00

14:37 Wednesday, February 2, 2005 21

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/04 AND 12/31/04
 BY ITEM GROUP

201 CONTRACTS - AWARDED TOTAL: \$340,971,276

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2360	2360.502/22200	TYPE SP 12.5 NON WEAR COURSE MIX (2,B)	TON	43,004	\$1,246	\$28.96	8
	2360.502/22500	TYPE SP 12.5 NON WEAR COURSE MIX (2,E)	TON	2,510	\$98	\$39.00	1
	2360.502/23200	TYPE SP 12.5 NON WEAR COURSE MIX (3,B)	TON	47,940	\$1,434	\$29.92	13
	2360.502/23500	TYPE SP 12.5 NON WEAR COURSE MIX (3,E)	TON	4,472	\$138	\$30.94	2
	2360.502/24200	TYPE SP 12.5 NON WEAR COURSE MIX (4,B)	TON	78,706	\$2,376	\$30.19	7
	2360.502/24500	TYPE SP 12.5 NON WEAR COURSE MIX (4,E)	TON	577	\$27	\$47.10	1
	2360.502/25200	TYPE SP 12.5 NON WEAR COURSE MIX (5,B)	TON	17,744	\$604	\$34.03	3
	2360.502/25800	TYPE SP 12.5 NON WEAR COURSE MIX (5,H)	TON	472	\$20	\$41.80	1
	2360.503/22215	TYPE SP 12.5 WEAR CRS MIX(2,B)1.5" THICK	S Y	301,617	\$609	\$2.02	4
	2360.503/22220	TYPE SP 12.5 WEAR CRS MIX(2,B)2.0" THICK	S Y	443,926	\$1,035	\$2.33	3
	2360.503/22315	TYPE SP 12.5 WEAR CRS MIX(2,C)1.5" THICK	S Y	176,881	\$378	\$2.14	2
	2360.503/22320	TYPE SP 12.5 WEAR CRS MIX(2,C)2.0" THICK	S Y	73,133	\$222	\$3.03	2
	2360.503/23215	TYPE SP 12.5 WEAR CRS MIX(3,B)1.5" THICK	S Y	632,641	\$1,270	\$2.01	3
	2360.503/23220	TYPE SP 12.5 WEAR CRS MIX(3,B)2.0" THICK	S Y	17,451	\$113	\$6.50	1
	2360.503/23225	TYPE SP 12.5 WEAR CRS MIX(3,B)2.5" THICK	S Y	12,980	\$106	\$8.20	1
	2360.503/23320	TYPE SP 12.5 WEAR CRS MIX(3,C)2" THICK	S Y	78,274	\$235	\$3.00	1
	2360.503/23325	TYPE SP 12.5 WEAR CRS MIX(3,C)2.5" THICK	S Y	7,021	\$33	\$4.70	1
	2360.503/23330	TYPE SP 12.5 WEAR CRS MIX(3,C)3.0" THICK	S Y	194,922	\$833	\$4.27	2
	2360.503/24220	TYPE SP 12.5 WEAR CRS MIX(4,B)2.0" THICK	S Y	491,038	\$1,090	\$2.22	1
	2360.503/24320	TYPE SP 12.5 WEAR CRS MIX(4,C)2.0" THICK	S Y	4,796	\$23	\$4.80	1
	2360.503/24325	TYPE SP 12.5 WEAR CRS MIX(4,C)2.5" THICK	S Y	3,200	\$19	\$5.92	1
	2360.503/24515	TYPE SP 12.5 WEAR CRS MIX(4,E)1.5" THICK	S Y	1,051,890	\$2,703	\$2.57	3
	2360.503/24520	TYPE SP 12.5 WEAR CRS MIX(4,E)2.0" THICK	S Y	224,584	\$741	\$3.30	1
	2360.503/24525	TYPE SP 12.5 WEAR CRS MIX(4,E)2.5" THICK	S Y	1,257	\$8	\$6.25	1
	2360.503/24620	TYPE SP 12.5 WEAR CRS MIX(4,F)2.0" THICK	S Y	504,790	\$1,388	\$2.75	1
	2360.503/32220	TYPE SP 19.0 WEAR CRS MIX (2,B) 2" THICK	S Y	1,399	\$8	\$6.00	1
	2360.503/54215	TYPE SP 12.5 NON WR CRS M(4,B)1.5" THICK	S Y	437,830	\$788	\$1.80	1
	2360.503/54220	TYPE SP 12.5 NON WR CRS MIX(4,B)2" THICK	S Y	3,628	\$18	\$5.05	1
	2360.503/54225	TYPE SP 12.5 NON WR CRS M(4,B)2.5" THICK	S Y	9,763	\$39	\$3.95	1
	2360.504/25800	TYPE SP 12.5 WEARING COURSE MIX (5,H)	SYIN	154,881	\$390	\$2.52	1
	2360.505/10150	TYPE SP 9.5 BIT MIX FOR TIGHT BLADE LEV	TON	6,445	\$210	\$32.65	3
	2360.505/20100	TYPE SP 12.5 BIT MIXTURE FOR PATCHING	TON	3,379	\$180	\$53.15	10
----- 2360					----- \$73,230		

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

14:37 Wednesday, February 2, 2005 22

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/04 AND 12/31/04
BY ITEM GROUP

201 CONTRACTS - AWARDED TOTAL: \$340,971,276

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2401	2401.501/01143	STRUCTURAL CONCRETE (1A43)	C Y	6,090	\$1,483	\$243.51	20
	2401.501/03562	STRUCTURAL CONCRETE (1X62)	C Y	370	\$72	\$195.57	2
	2401.501/03643	STRUCTURAL CONCRETE (3Y43)	C Y	10,566	\$3,591	\$339.82	27
	2401.511/03633	STRUCTURAL CONCRETE (3Y33)	S F	803	\$4	\$5.50	2
	2401.512/03635	BRIDGE SLAB CONCRETE (3Y33HF)	S F	71,398	\$1,153	\$16.15	5
	2401.512/03636	BRIDGE SLAB CONCRETE (3Y36)	S F	141,850	\$1,176	\$8.29	10
	2401.512/03637	BRIDGE SLAB CONCRETE (3Y36A)	S F	66,431	\$631	\$9.49	6
	2401.512/03645	BRIDGE SLAB CONCRETE (3Y43MS)	S Y	3,386	\$363	\$107.35	2
	2401.513/01146	TYPE F RAILING CONCRETE (3Y46)	L F	2,341	\$105	\$44.89	7
	2401.513/01147	TYPE F RAILING CONCRETE (3Y46A)	L F	1,170	\$63	\$53.63	4
	2401.513/01246	TYPE MOD F RAILING CONCRETE (3Y46)	L F	6,290	\$284	\$45.10	6
	2401.513/01247	TYPE MOD F RAILING CONCRETE (3Y46A)	L F	4,741	\$214	\$45.10	5
	2401.513/01746	TYPE F WITH GLR SCR N RAIL CONC (3Y46)	L F	314	\$25	\$80.00	1
	2401.513/04045	PARAPET RAIL CONCRETE (3Y46)	L F	1,721	\$84	\$48.61	2
	2401.513/07146	TYPE MOD P-1 RAILING CONCRETE (3Y46)	L F	4,229	\$309	\$73.18	10
	2401.513/07147	TYPE MOD P-1 RAILING CONC (3Y46A)	L F	220	\$11	\$50.00	1
	2401.513/07245	TYPE P-2 RAILING CONCRETE (3Y46A)	L F	272	\$16	\$58.98	1
	2401.513/07448	TYPE MOD P-4 RAILING CONCRETE (3Y46A)	L F	342	\$39	\$112.98	3
	2401.513/09246	TYPE SPECIAL RAILING CONCRETE (3Y46)	L F	11	\$9	\$850.00	1
	2401.513/09247	TYPE SPECIAL RAILING CONCRETE (3Y46A)	L F	299	\$4	\$14.17	1
	2401.514/07646	SPL MED BARR WITH GLARE SCR N CONC(3Y46)	L F	168	\$27	\$160.00	1
	2401.515/03646	SIDEWALK CONCRETE (3Y46)	S F	19,394	\$122	\$6.30	6
	2401.515/03647	SIDEWALK CONCRETE (3Y46A)	S F	1,373	\$11	\$8.00	1
	2401.516/03646	RAISED MEDIAN CONCRETE (3Y46)	S Y	4,302	\$58	\$13.58	4
	2401.516/03647	RAISED MEDIAN CONCRETE (3Y46A)	S Y	1,659	\$16	\$9.69	2
	2401.521/00030	STRUCTURE EXCAVATION CLASS R	C Y	259	\$7	\$27.31	3
	2401.541/00010	REINFORCEMENT BARS	LB	492,514	\$375	\$0.76	22
	2401.541/00011	REINFORCEMENT BARS (EPOXY COATED)	LB	3,188,890	\$2,790	\$0.87	32
	2401.542/00010	STEEL FABRIC	LB	271	\$3	\$12.00	1
	2401.543/00021	SPIRAL REINFORCEMENT (EPOXY COATED)	LB	3,854	\$8	\$2.06	4
	2401.601/00010	STRUCTURE EXCAVATION	LS	26	\$564	\$21,678.59	26
	2401.601/00075	FOUNDATION PREPARATION	LS	2	\$168	\$84,000.00	2
	2401.601/00110	FOUNDATION PREPARATION PIER 1	LS	1	\$207	\$207,000.00	1
	2401.601/00120	FOUNDATION PREPARATION PIER 2	LS	1	\$207	\$207,000.00	1
	2401.601/00300	FOUNDATION PREP PILE BENT PIERS	LS	1	\$10	\$10,000.00	1
	2401.602/00465	CAST STONE CAP ASSEMBLY	EACH	8	\$10	\$1,275.00	2

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

14:37 Wednesday, February 2, 2005 23

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/04 AND 12/31/04
BY ITEM GROUP

201 CONTRACTS - AWARDED TOTAL: \$340,971,276

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2401	2401.602/00478	CONCRETE END POST	EACH	10	\$28	\$2,820.00	3
	2401.602/00479	CONCRETE END POST TYPE 1	EACH	3	\$3	\$1,000.00	1
	2401.602/00480	CONCRETE END POST TYPE 2	EACH	1	\$1	\$1,000.00	1
	2401.604/00300	BRIDGE DECK PLANING	S Y	2,478	\$10	\$4.16	2
	2401.618/00001	SPECIAL SURFACE FINISH	S F	21,439	\$54	\$2.50	1
	2401.618/00002	SPECIAL SURFACE FINISH (INPLACE)	S F	12,178	\$20	\$1.64	6
	2401.618/00081	PAINTED SURFACE FINISH (INPLACE)	S F	10,935	\$20	\$1.79	3
	2401.618/00300	BRIDGE DECK PLANING	S F	180,485	\$88	\$0.49	6
	2401.618/08010	SUPPLEMENTAL DESCRIPTION	S F	11	\$0	\$0.01	1
-----					-----		
2401					\$14,444		
2402	2402.521/00006	STRUCTURAL STEEL (3306)	LB	2,300	\$10	\$4.15	1
	2402.521/00009	STRUCTURAL STEEL (3309)	LB	1,425,527	\$1,936	\$1.36	4
	2402.532/00009	FURNISHING STRUCTURAL STEEL (3309)	LB	460,530	\$274	\$0.60	2
	2402.533/00001	ERECTING STRUCTURAL METALS	LB	460,180	\$138	\$0.30	2
	2402.546/07020	FLOOR DRAIN TYPE B702	EACH	8	\$2	\$300.00	1
	2402.546/07021	FLOOR DRAIN TYPE B702 MODIFIED	EACH	98	\$25	\$250.00	1
	2402.583/00010	ORNAMENTAL METAL RAILING	L F	635	\$64	\$100.00	3
	2402.583/00020	ORNAMENTAL METAL RAILING TYPE SPECIAL	L F	2,398	\$283	\$118.21	9
	2402.583/00061	STRUCTURAL TUBE RAILING DESIGN T-1	L F	260	\$23	\$88.15	1
	2402.583/00110	ORNAMENTAL METAL RAILING TYPE MPLS	L F	651	\$98	\$150.00	1
	2402.585/00010	PIPE RAILING	L F	184	\$7	\$40.00	1
	2402.590/02001	ELASTOMERIC BEARING PAD TYPE 1	EACH	176	\$14	\$80.60	7
	2402.591/00199	EXPANSION JOINT DEVICES TYPE SPECIAL	L F	46	\$8	\$175.00	1
	2402.591/00400	EXPANSION JOINT DEVICES TYPE 4.5"	L F	3,938	\$359	\$91.27	22
	2402.591/00500	EXPANSION JOINT DEVICES TYPE 5	L F	893	\$90	\$100.95	4
	2402.595/00010	BEARING ASSEMBLY	EACH	533	\$314	\$588.89	17
	2402.601/00025	DRAINAGE SYSTEM	LS	1	\$4	\$4,000.00	1
	2402.601/08010	SUPPLEMENTAL DESCRIPTION	LS	1	\$25	\$25,000.00	1
	2402.602/00009	INSTALL BEARING ASSEMBLIES	EACH	70	\$6	\$80.00	2
	2402.602/00060	BEARING ASSEMBLIES	EACH	20	\$23	\$1,172.00	1
	2402.602/00100	SHEAR STUDS	EACH	394	\$3	\$7.69	1
-----					-----		
2402					\$3,706		

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

14:37 Wednesday, February 2, 2005 24

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/04 AND 12/31/04
BY ITEM GROUP

201 CONTRACTS - AWARDED TOTAL: \$340,971,276

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2404	2404.501/00200	CONCRETE WEARING COURSE (3U17A)	S Y	190,942	\$646	\$3.38	16
	2404.604/00011	BLASTING (SPECIAL)	S Y	1,760	\$5	\$2.93	1
	2404.618/00011	BLASTING (SPECIAL)	S F	293,421	\$87	\$0.30	4
	2404.618/00250	CONCRETE WEARING COURSE (3U17A) 2.0"	S F	27,151	\$109	\$4.00	2
	2404.618/00255	CONCRETE WEARING COURSE (3U17A) 2.5"	S F	141,321	\$415	\$2.94	3
	2404.618/00300	CONCRETE WEARING COURSE (3U17A) SPECIAL	S F	157,649	\$452	\$2.87	1

2404					\$1,713		
2405	2405.502/00686	PRESTRESSED CONCRETE BEAMS 27M	L F	1,388	\$194	\$140.00	1
	2405.502/00916	PRESTRESSED CONCRETE BEAMS 36M	L F	1,974	\$273	\$138.39	2
	2405.502/01145	PRESTRESSED CONCRETE BEAMS 45"	L F	3,110	\$401	\$129.04	3
	2405.502/01146	PRESTRESSED CONCRETE BEAMS 45M	L F	1,137	\$182	\$160.00	1
	2405.502/01371	PRESTRESSED CONCRETE BEAMS 54M	L F	5,323	\$655	\$123.06	2
	2405.502/01601	PRESTRESSED CONCRETE BEAMS 63M	L F	2,678	\$402	\$150.00	1
	2405.502/01831	PRESTRESSED CONCRETE BEAMS 72M	L F	4,074	\$611	\$150.00	2
	2405.502/02060	PRESTRESSED CONCRETE BEAMS 81"	L F	2,329	\$327	\$140.21	1
	2405.502/02061	PRESTRESSED CONCRETE BEAMS 81M	L F	708	\$129	\$181.78	1
	2405.502/10022	PRESTRESSED CONCRETE BEAMS 22RB	L F	737	\$109	\$148.06	2
	2405.511/00916	DIAPHRAGMS FOR TYPE 36M PREST BEAMS	L F	361	\$16	\$44.70	2
	2405.511/01145	DIAPHRAGMS FOR TYPE 45" PREST BEAMS	L F	515	\$29	\$55.53	3
	2405.511/01146	DIAPHRAGMS FOR TYPE 45M PREST BEAMS	L F	230	\$10	\$45.00	1
	2405.511/01371	DIAPHRAGMS FOR TYPE 54M PREST BEAMS	L F	1,113	\$74	\$66.40	2
	2405.511/01601	DIAPHRAGMS FOR TYPE 63M PREST BEAMS	L F	519	\$49	\$95.00	1
	2405.511/01831	DIAPHRAGMS FOR TYPE 72M PREST BEAMS	L F	486	\$41	\$85.00	2
	2405.511/02060	DIAPHRAGMS FOR TYPE 81" PREST BEAMS	L F	567	\$63	\$110.55	2

2405					\$3,565		
2411	2411.501/01143	STRUCTURAL CONCRETE (1A43)	C Y	5,251	\$1,100	\$209.52	8
	2411.501/01362	STRUCTURAL CONCRETE (1C62)	C Y	102	\$20	\$200.00	2
	2411.501/03243	STRUCTURAL CONCRETE (3Y43)	C Y	9,971	\$2,460	\$246.72	10
	2411.501/03546	STRUCTURAL CONCRETE (3B46)	C Y	205	\$54	\$264.60	2
	2411.507/00009	CONCRETE FLUME	EACH	1	\$11	\$10,695.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

14:37 Wednesday, February 2, 2005 25

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/04 AND 12/31/04
BY ITEM GROUP

201 CONTRACTS - AWARDED TOTAL: \$340,971,276

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2411	2411.507/00046	CONCRETE STAIRWAY 1	EACH	1	\$0	\$450.00	1
	2411.507/00047	CONCRETE STAIRWAY 2	EACH	1	\$0	\$340.00	1
	2411.507/00048	CONCRETE STAIRWAY 3	EACH	1	\$0	\$450.00	1
	2411.507/00060	CONCRETE END POST	EACH	62	\$142	\$2,290.41	9
	2411.507/00065	CONCRETE INLET PAD	EACH	223	\$124	\$555.06	3
	2411.511/00011	STRUCTURE EXCAVATION CLASS E	C Y	2,380	\$15	\$6.20	1
	2411.511/00012	STRUCTURE EXCAVATION CLASS R	C Y	215	\$11	\$49.00	1
	2411.511/00013	STRUCTURE EXCAVATION CLASS U	C Y	2,791	\$14	\$5.18	2
	2411.541/00010	REINFORCEMENT BARS	LB	429,743	\$339	\$0.79	6
	2411.541/00011	REINFORCEMENT BARS (EPOXY COATED)	LB	1,039,187	\$966	\$0.93	8
	2411.601/00005	STRUCTURE EXCAVATION	LS	1	\$4	\$3,500.00	1
	2411.601/00010	DRAINAGE SYSTEM	LS	1	\$3	\$2,500.00	1
	2411.601/00250	CONCRETE FOOTING - 3SS	LS	2	\$30	\$15,000.00	2
	2411.601/00260	CONCRETE FOOTING - 3SS (WINGWALLS)	LS	2	\$20	\$10,000.00	2
	2411.601/08010	SUPPLEMENTAL DISCRPTION	LS	1	\$5	\$5,000.00	1
	2411.603/00006	CONCRETE BARRIER WALL	L F	32	\$6	\$175.00	1
	2411.603/00051	CONC BARRIER WALL-DESIGN SPECIAL	L F	468	\$42	\$90.16	2
	2411.603/00052	CONC BARRIER WALL-DESIGN SPECIAL 1	L F	184	\$19	\$103.63	1
	2411.603/00053	CONC BARRIER WALL-DESIGN SPECIAL 2	L F	2,024	\$185	\$91.44	1
	2411.603/08010	SUPPLEMENTAL DESCRIPTION	L F	80	\$10	\$130.00	2
	2411.604/00005	MODULAR BLOCK RETAINING WALL	S Y	981	\$160	\$162.63	3
	2411.604/00006	MODULAR BLOCK RETAINING WALL SPECIAL	S Y	10	\$3	\$270.00	1
	2411.604/00007	RECONSTRUCT RETAINING WALL	S Y	150	\$5	\$30.00	1
	2411.604/00008	MODULAR BLOCK RETAINING WALL SEALANT	S Y	611	\$5	\$8.52	2
	2411.604/00033	REINFORCED SOIL SLOPE	S Y	628	\$66	\$105.54	2
	2411.604/00100	REVERSE BATTEN SURFACE TREATMENT	S Y	33	\$1	\$40.00	1
	2411.604/00521	ARCHITECTURAL SURFACE TREATMENT TYPE 1	S Y	1,090	\$35	\$31.98	3
	2411.604/00522	ARCHITECTURAL SURFACE TREATMENT TYPE 2	S Y	2,616	\$152	\$58.24	3
	2411.604/00551	ARCHITECTURAL COLOR SYSTEM TYPE 1	S Y	5,866	\$60	\$10.24	3
	2411.604/00552	ARCHITECTURAL COLOR SYSTEM TYPE 2	S Y	2,616	\$17	\$6.69	3
	2411.604/00553	ARCHITECTURAL COLOR SYSTEM TYPE 3	S Y	35	\$1	\$27.01	2
	2411.618/00005	MODULAR BLOCK RETAINING WALL	S F	5,857	\$101	\$17.17	2
	2411.618/00220	ANTI-GRAFFITI COATING	S F	34,020	\$26	\$0.76	7
	2411.618/00310	ARCH SURFACE FINISH (SINGLE COLOR)	S F	10,583	\$24	\$2.27	8
	2411.618/00320	ARCH SURFACE FINISH (MULTI COLOR)	S F	84,162	\$217	\$2.58	10
	2411.618/00510	ARCH CONC TEXTURE (RANDOM BATTEN)	S F	6,857	\$9	\$1.34	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 00

14:37 Wednesday, February 2, 2005 26

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/04 AND 12/31/04
 BY ITEM GROUP

201 CONTRACTS - AWARDED TOTAL: \$340,971,276

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2411	2411.618/00515	ARCH CONC TEXTURE (FRACTURED FINISH)	S F	4,143	\$33	\$8.00	3
	2411.618/00520	ARCH CONC TEXTURE (FIELDSTONE)	S F	1,413	\$13	\$8.90	1
	2411.618/00525	ARCH CONC TEXTURE (FRACTURED GRANITE)	S F	1,464	\$7	\$4.64	1
	2411.618/00535	ARCH CONC TEXTURE (CUT STONE)	S F	64,789	\$248	\$3.82	6
	2411.618/00540	ARCH CONC TEXTURE (ROCK FACE)	S F	506	\$8	\$15.00	1
	2411.618/00545	ARCH CONC TEXTURE (SPLIT STONE)	S F	1,498	\$19	\$12.71	3
	2411.618/08010	SUPPLEMENTAL DESCRIPTION	S F	1,670	\$24	\$14.53	2
-----					-----		
2411					\$6,813		
2412	2412.511/08050	8X5 PRECAST CONCRETE BOX CULVERT	L F	14	\$7	\$493.00	1
	2412.511/08080	8X8 PRECAST CONCRETE BOX CULVERT	L F	174	\$66	\$380.00	1
	2412.511/10070	10X7 PRECAST CONCRETE BOX CULVERT	L F	184	\$73	\$395.00	1
	2412.511/10080	10X8 PRECAST CONCRETE BOX CULVERT	L F	530	\$211	\$398.98	2
	2412.511/10100	10X10 PRECAST CONCRETE BOX CULVERT	L F	205	\$94	\$459.00	1
	2412.511/12060	12X6 PRECAST CONCRETE BOX CULVERT	L F	292	\$155	\$530.62	2
	2412.511/12080	12X8 PRECAST CONCRETE BOX CULVERT	L F	188	\$100	\$530.00	1
	2412.511/12100	12X10 PRECAST CONCRETE BOX CULVERT	L F	80	\$45	\$560.00	1
	2412.511/14080	14X8 PRECAST CONCRETE BOX CULVERT	L F	288	\$253	\$878.13	2
	2412.512/08080	8X8 PRECAST CONCRETE BOX CULV END SECT	EACH	4	\$29	\$7,200.00	1
	2412.512/10070	10X7 PRECAST CONCRETE BOX CULV END SECT	EACH	4	\$30	\$7,500.00	1
	2412.512/10080	10X8 PRECAST CONCRETE BOX CULV END SECT	EACH	6	\$43	\$7,183.33	2
	2412.512/10100	10X10 PRECAST CONCRETE BOX CULV END SECT	EACH	2	\$19	\$9,300.00	1
	2412.512/12060	12X6 PRECAST CONCRETE BOX CULV END SECT	EACH	8	\$64	\$8,008.65	2
	2412.512/12080	12X8 PRECAST CONCRETE BOX CULV END SECT	EACH	4	\$42	\$10,500.00	1
	2412.512/12100	12X10 PRECAST CONCRETE BOX CULV END SECT	EACH	2	\$26	\$13,030.00	1
	2412.512/14080	14X8 PRECAST CONCRETE BOX CULV END SECT	EACH	2	\$44	\$22,000.00	1
	2412.601/00010	PRECAST CONCRETE WINGWALLS	LS	2	\$80	\$40,000.00	2
	2412.603/33210	PRECAST CONCRETE - 3SS (32X10)	L F	136	\$313	\$2,300.00	2
-----					-----		
2412					\$1,693		
2422	2422.603/00406	TIMBER POSTS 4"X6"	L F	81	\$1	\$15.00	1
	2422.618/00005	PAINT NOISE WALL	S F	23,014	\$16	\$0.70	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

14:37 Wednesday, February 2, 2005 27

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/04 AND 12/31/04
BY ITEM GROUP

201 CONTRACTS - AWARDED TOTAL: \$340,971,276

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2422	2422.618/00010	WOOD NOISE ATTENUATOR WALL	S F	32,870	\$625	\$19.00	1
	2422.618/00040	REPAIR WOOD NOISE WALL	S F	2,430	\$22	\$8.90	1
	2422.618/00050	WOOD NOISE BARRIER	S F	17,349	\$382	\$22.04	2
	2422.618/00200	PRECAST CONCRETE PANEL	S F	5,020	\$50	\$10.00	1
-----					-----		
2422					\$1,096		
2433	2433.502/00015	REMOVE CONCRETE	C Y	122	\$57	\$468.85	4
	2433.505/00001	REMOVE CONCRETE BRIDGE DECK	S F	49,036	\$539	\$11.00	3
	2433.505/00003	REMOVE SUPERSTRUCTURE	S F	6,296	\$25	\$4.00	1
	2433.505/00005	REMOVE CONC SLAB, CURBS, OVERLAY, RAIL	S F	24,155	\$266	\$11.00	2
	2433.505/00007	REMOVE CONCRETE WEARING COURSE	S F	102,527	\$231	\$2.25	1
	2433.505/00011	REMOVE SLAB TYPE 1	S F	2,016	\$28	\$14.06	3
	2433.505/00012	REMOVE SLAB TYPE 2	S F	1,610	\$20	\$12.50	1
	2433.505/00013	REMOVE SLAB TYPE 3	S F	814	\$21	\$25.48	3
	2433.505/00030	REMOVE SLOPE PAVING	S F	27,314	\$23	\$0.85	3
	2433.505/00210	REMOVE CONCRETE WEARING COURSE	S F	23,152	\$21	\$0.90	1
	2433.506/00026	REMOVE CONCRETE CURB AND RAIL	L F	1,162	\$58	\$50.00	1
	2433.506/00040	REMOVE CONCRETE BRIDGE RAILING	L F	2,550	\$87	\$34.00	1
	2433.506/00050	REMOVE BRIDGE RAIL	L F	580	\$30	\$51.00	1
	2433.516/00001	ANCHORAGES TYPE 1	EACH	2,618	\$33	\$12.47	4
	2433.516/00004	ANCHORAGES TYPE 4	EACH	8	\$0	\$15.00	1
	2433.516/00005	ANCHORAGES TYPE 5	EACH	107	\$3	\$25.00	1
	2433.516/00010	ANCHORAGES TYPE 10	EACH	24	\$1	\$45.00	1
	2433.516/00100	ANCHORAGES TYPE SPECIAL	EACH	8	\$2	\$240.00	1
	2433.516/00110	ANCHORAGES TYPE REINF BARS	EACH	7,009	\$87	\$12.37	8
	2433.601/08011	SUPPLEMENTAL DESCRIPTION	LS	1	\$54	\$54,000.00	1
	2433.601/08012	SUPPLEMENTAL DESCRIPTION	LS	1	\$52	\$52,000.00	1
	2433.601/08013	SUPPLEMENTAL DESCRIPTION	LS	1	\$135	\$135,000.00	1
	2433.601/08014	SUPPLEMENTAL DESCRIPTION	LS	1	\$100	\$100,000.00	1
	2433.601/08015	SUPPLEMENTAL DESCRIPTION	LS	1	\$1,166	\$1166000.00	1
	2433.601/08017	SUPPLEMENTAL DESCRIPTION	LS	1	\$35	\$35,000.00	1
	2433.602/00010	REMOVE BEARING ASSEMBLY	EACH	34	\$14	\$400.00	2
	2433.602/00020	GREASE EXP BEARING ASSEMBLIES	EACH	88	\$64	\$722.84	5

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

14:37 Wednesday, February 2, 2005 28

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/04 AND 12/31/04
BY ITEM GROUP

201 CONTRACTS - AWARDED TOTAL: \$340,971,276

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2433	2433.602/00050	RECONSTRUCT EXPANSION BEARINGS	EACH	28	\$26	\$919.00	1
	2433.602/00067	GREASE EXP BEARINGS ASSEMBLIES	EACH	40	\$23	\$570.00	1
	2433.602/00080	REPOSITION BEARING	EACH	2	\$1	\$719.00	1
	2433.602/00120	RECONSTRUCT CONCRETE END POST	EACH	4	\$10	\$2,600.00	1
	2433.602/03180	REPLACE SNOWPLOW FINGERS	EACH	8	\$1	\$100.00	1
	2433.602/08010	SUPPLEMENTAL DESCRIPTION	EACH	83	\$63	\$757.35	2
	2433.602/08011	SUPPLEMENTAL DESCRIPTION	EACH	56	\$168	\$3,000.00	1
	2433.602/08012	SUPPLEMENTAL DESCRIPTION	EACH	100	\$41	\$407.20	2
	2433.602/08013	SUPPLEMENTAL DESCRIPTION	EACH	9	\$50	\$5,500.00	1
	2433.602/08014	SUPPLEMENTAL DESCRIPTION	EACH	1	\$6	\$5,500.00	1
	2433.602/08015	SUPPLEMENTAL DESCRIPTION	EACH	4	\$22	\$5,500.00	1
	2433.602/08016	SUPPLEMENTAL DESCRIPTION	EACH	100	\$3	\$25.00	1
	2433.603/00036	REPAIR STRUCTURAL CRACKS	L F	156	\$6	\$40.00	1
	2433.603/00050	RESEAL SLOPE PAVING JOINTS	L F	626	\$17	\$26.42	2
	2433.603/00052	RESEAL JOINT TYPE E8	L F	1,048	\$7	\$7.00	1
	2433.603/00060	RECONSTRUCT PAVING BRACKET	L F	549	\$75	\$136.19	3
	2433.603/00170	RECONSTRUCT END OF DECK	L F	19	\$2	\$80.00	1
	2433.603/00200	RECONSTRUCT CONC RAILING	L F	1,001	\$82	\$82.14	3
	2433.603/00280	REPLACE ORNAMENTAL METAL RAILING	L F	1,011	\$268	\$265.00	1
	2433.603/00290	REPLACE WATERPROOF GLAND TYPE SPECIAL	L F	120	\$29	\$238.05	1
	2433.603/00300	REPLACE WATERPROOF GLAND	L F	810	\$95	\$117.76	4
	2433.603/00415	CLEAN & SEAL MEDIAN JOINT	L F	163	\$3	\$17.00	1
	2433.603/02010	RECONSTRUCT EXPANSION JOINT TYPE A	L F	1,555	\$404	\$259.83	4
	2433.603/02030	RECONSTRUCT EXPANSION JOINT TYPE C	L F	154	\$41	\$269.00	1
	2433.603/02050	RECONSTRUCT EXPANSION JOINT TYPE E	L F	128	\$30	\$234.00	1
	2433.603/03090	RECONSTRUCT FIXED JOINT TYPE SPECIAL	L F	25	\$6	\$250.00	1
	2433.603/08010	SUPPLEMENTAL DESCRIPTION	L F	1,020	\$52	\$51.34	3
	2433.606/00010	SEAL OVERLAY CRACKS	GAL	14	\$11	\$750.00	2
	2433.606/00020	SEAL BRIDGE DECK CRACKS	GAL	60	\$35	\$583.33	2
	2433.608/08010	SUPPLEMENTAL DESCRIPTION	LB	17,500	\$219	\$12.50	1
	2433.618/00001	SCARIFY BRIDGE DECK	S F	180,380	\$157	\$0.87	3
	2433.618/00003	SCARIFY CONCRETE APPROACHES	S F	9,172	\$7	\$0.75	1
	2433.618/00050	MILL AND PATCH CONCRETE SURFACE	S F	4,458	\$90	\$20.20	2
	2433.618/00110	CONCRETE SURFACE REPAIR	S F	4,571	\$284	\$62.14	7
	2433.618/00120	CONCRETE MORTAR PATCH	S F	10	\$0	\$40.00	1
	2433.618/00140	MILL AND PATCH CONCRETE SURFACE	S F	250	\$7	\$29.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

14:37 Wednesday, February 2, 2005 29

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/04 AND 12/31/04
BY ITEM GROUP

201 CONTRACTS - AWARDED TOTAL: \$340,971,276

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2433	2433.618/00207	RECONSTRUCT APPROACH PANEL	S F	17,700	\$325	\$18.35	1
	2433.618/08010	SUPPLEMENTAL DESCRIPTION	S F	177	\$6	\$35.00	1

2433					\$5,821		
2442	2442.501/00010	REMOVE OLD BRIDGE	LS	17	\$519	\$30,533.25	17
	2442.501/00011	REMOVE OLD BRIDGE A	LS	1	\$4	\$3,500.00	1

2442					\$523		
2451	2451.501/00105	STRUCTURE EXCAVATION CLASS E	C Y	2	\$1	\$350.00	1
	2451.501/00106	STRUCTURE EXCAVATION CLASS R	C Y	454	\$27	\$58.94	3
	2451.501/00107	STRUCTURE EXCAVATION CLASS U	C Y	10,723	\$56	\$5.22	3
	2451.503/00030	GRANULAR BACKFILL (CV)	C Y	2,449	\$21	\$8.56	2
	2451.505/00030	AGGREGATE BACKFILL (CV)	C Y	1,401	\$23	\$16.47	4
	2451.507/00030	GRANULAR BEDDING (CV)	C Y	4,791	\$50	\$10.36	8
	2451.509/00030	AGGREGATE BEDDING (CV)	C Y	40,218	\$414	\$10.28	35
	2451.509/00031	AGGREGATE BEDDING (MOD) CV	C Y	82	\$1	\$18.00	1
	2451.511/00030	COARSE FILTER AGGREGATE (CV)	C Y	1,047	\$38	\$35.97	7
	2451.513/00030	FINE FILTER AGGREGATE (CV)	C Y	402	\$11	\$27.00	1
	2451.603/00010	TRENCH EXCAVATION	L F	12,400	\$8	\$0.61	2
	2451.607/00036	TRENCH STABILIZATION MATERIAL (CV)	C Y	100	\$4	\$37.50	1
	2451.607/00080	ROCK EXCAVATION IN TRENCH	C Y	5,967	\$146	\$24.47	1
	2451.609/00060	AGGREGATE FOUNDATION	TON	1,275	\$31	\$24.00	1

2451					\$829		
2452	2452.507/02000	C-I-P CONCRETE PILING DELIVERED 12"	L F	47,684	\$1,078	\$22.61	13
	2452.507/03100	C-I-P CONCRETE PILING DELIVERED 12"	L F	15,374	\$408	\$26.52	1
	2452.507/04000	C-I-P CONCRETE PILING DELIVERED 16"	L F	990	\$30	\$30.00	1
	2452.508/02000	C-I-P CONCRETE PILING DRIVEN 12"	L F	47,684	\$56	\$1.18	13
	2452.508/03100	C-I-P CONCRETE PILING DRIVEN 12"	L F	15,374	\$5	\$0.30	1
	2452.508/04000	C-I-P CONCRETE PILING DRIVEN 16"	L F	990	\$2	\$2.00	1
	2452.510/01000	STEEL H-PILING DRIVEN 10"	L F	1,505	\$2	\$1.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

14:37 Wednesday, February 2, 2005 30

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/04 AND 12/31/04
BY ITEM GROUP

201 CONTRACTS - AWARDED TOTAL: \$340,971,276

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2452	2452.510/02000	STEEL H-PILING DRIVEN 12"	L F	4,030	\$8	\$2.11	5
	2452.510/03000	STEEL H-PILING DRIVEN 14"	L F	1,144	\$1	\$1.00	1
	2452.511/01000	STEEL H-PILING DELIVERED 10"	L F	1,505	\$30	\$20.00	1
	2452.511/02000	STEEL H-PILING DELIVERED 12"	L F	4,030	\$67	\$16.52	5
	2452.511/03000	STEEL H-PILING DELIVERED 14"	L F	1,144	\$57	\$50.00	1
	2452.519/01360	C-I-P CONC TEST PILE 118' LONG 12"	EACH	4	\$37	\$9,315.00	1
	2452.519/01380	C-I-P CONC TEST PILE 125' LONG 12"	EACH	6	\$59	\$9,830.00	1
	2452.519/02040	C-I-P CONC TEST PILE 40 FT LONG 12"	EACH	7	\$43	\$6,071.43	2
	2452.519/02045	C-I-P CONC TEST PILE 45 FT LONG 12"	EACH	2	\$18	\$9,000.00	1
	2452.519/02050	C-I-P CONC TEST PILE 50 FT LONG 12"	EACH	5	\$43	\$8,500.00	3
	2452.519/02055	C-I-P CONC TEST PILE 55 FT LONG 12"	EACH	1	\$4	\$3,500.00	1
	2452.519/02060	C-I-P CONC TEST PILE 60 FT LONG 12"	EACH	11	\$50	\$4,500.00	4
	2452.519/02065	C-I-P CONC TEST PILE 65 FT LONG 12"	EACH	12	\$64	\$5,324.74	4
	2452.519/02070	C-I-P CONC TEST PILE 70 FT LONG 12"	EACH	15	\$69	\$4,566.67	5
	2452.519/02075	C-I-P CONC TEST PILE 75 FT LONG 12"	EACH	6	\$36	\$6,000.00	2
	2452.519/02080	C-I-P CONC TEST PILE 80 FT LONG 12"	EACH	7	\$39	\$5,514.29	3
	2452.519/02090	C-I-P CONC TEST PILE 90 FT LONG 12"	EACH	2	\$17	\$8,500.00	1
	2452.519/02095	C-I-P CONC TEST PILE 95 FT LONG 12"	EACH	4	\$34	\$8,450.00	1
	2452.519/04065	C-I-P CONC TEST PILE 65 FT LONG 16"	EACH	4	\$24	\$6,000.00	1
	2452.519/04080	C-I-P CONC TEST PILE 80 FT LONG 16"	EACH	1	\$8	\$7,600.00	1
	2452.520/01040	STEEL H-TEST PILE 40 FT LONG 10"	EACH	2	\$7	\$3,500.00	1
	2452.520/01065	STEEL H-TEST PILE 65 FT LONG 10"	EACH	2	\$10	\$5,000.00	1
	2452.520/02030	STEEL H-TEST PILE 30 FT LONG 12"	EACH	4	\$10	\$2,500.00	1
	2452.520/02035	STEEL H-TEST PILE 35 FT LONG 12"	EACH	4	\$16	\$4,026.80	1
	2452.520/02050	STEEL H-TEST PILE 50 FT LONG 12"	EACH	8	\$38	\$4,797.16	2
	2452.601/00011	STEEL SHEET PILING (TEMPORARY)	LS	3	\$48	\$15,950.00	3
	2452.602/00050	TIEBACK ANCHOR	EACH	40	\$60	\$1,500.00	1
	2452.602/00301	PILE ANALYSIS	EACH	3	\$10	\$3,400.00	1
	2452.602/00350	PILE REDRIVING	EACH	59	\$27	\$450.34	6
	2452.602/02250	PILE TIP PROTECTION 10"	EACH	40	\$4	\$100.00	1
	2452.602/02310	PILE TIP PROTECTION 12"	EACH	137	\$14	\$99.65	5
	2452.602/05280	C-I-P CONC TEST PILE 80 FT LONG FLTD 14"	EACH	1	\$14	\$13,600.00	1
	2452.602/08010	SUPPLEMENTAL DESCRIPTION	EACH	87	\$10	\$120.00	1
	2452.604/00010	STEEL SHEET PILING	S Y	215	\$49	\$229.10	1
	2452.618/00005	SHEET PILING	S F	780	\$16	\$20.00	1
	2452.618/00010	STEEL SHEET PILING	S F	960	\$16	\$17.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 00

14:37 Wednesday, February 2, 2005 31

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/04 AND 12/31/04
 BY ITEM GROUP

201 CONTRACTS - AWARDED TOTAL: \$340,971,276

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2452	2452.618/00011	STEEL SHEET PILING (TEMPORARY)	S F	4,900	\$0	\$0.01	1
	2452.618/00012	STEEL SHEET PILING (PERMANENT)	S F	500	\$17	\$33.00	1
-----					-----		
2452					\$2,651		
2453	2453.603/00296	96" DIA CASING	L F	80	\$87	\$1,089.00	1
2472	2472.602/00013	COUPLERS (REINFORCEMENT BARS) T-13	EACH	1,139	\$23	\$20.00	2
	2472.602/00016	COUPLERS (REINFORCEMENT BARS) T-16	EACH	987	\$29	\$29.05	3
	2472.602/00019	COUPLERS (REINFORCEMENT BARS) T-19	EACH	160	\$6	\$40.50	3
-----					-----		
2472					\$58		
2476	2476.601/00010	LEAD SUBSTANCES COLLECTION & DISPOSAL	LS	9	\$885	\$98,376.10	9
	2476.601/00050	WASTE COLLECTION AND DISPOSAL	LS	3	\$58	\$19,212.50	3
-----					-----		
2476					\$943		
2478	2478.502/00010	EPOXY ZINC-RICH PAINT SYSTEM (SHOP)	S Y	493	\$6	\$11.29	1
	2478.503/00010	EPOXY ZINC-RICH PAINT SYSTEM (FIELD)	LS	1	\$6	\$5,900.00	1
	2478.506/00010	EPOXY ZINC-RICH PAINT SYSTEM (OLD)	S F	254,149	\$940	\$3.70	5
	2478.601/00005	PAINT WARRANTY	LS	1	\$5	\$5,000.00	1
	2478.601/00200	EPOXY MASTIC PAINT SYSTEM	LS	1	\$59	\$59,400.00	1
	2478.603/08010	SUPPLEMENTAL DESCRIPTION	L F	800	\$21	\$26.00	1
-----					-----		
2478					\$1,036		
2479	2479.618/00020	INORGANIC ZINC-RICH PAINT SYSTEM (FIELD)	S F	40,120	\$68	\$1.70	1
2480	2480.618/00010	TWO-COAT PAINT SYSTEM (FIELD)	S F	7,820	\$32	\$4.13	1
2501	2501.501/00021	CULVERT EXCAVATION CLASS U	C Y	51,503	\$146	\$2.83	5
	2501.511/02180	18" CAS PIPE CULVERT	L F	56	\$2	\$36.96	1
	2501.511/02240	24" CAS PIPE CULVERT	L F	76	\$4	\$47.52	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 00

14:37 Wednesday, February 2, 2005 32

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/04 AND 12/31/04
 BY ITEM GROUP

201 CONTRACTS - AWARDED TOTAL: \$340,971,276

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2501	2501.511/02420	42" CAS PIPE CULVERT	L F	60	\$9	\$146.80	1
	2501.511/05120	12" CP PIPE CULVERT	L F	168	\$5	\$28.33	2
	2501.511/05121	12" CP PIPE CULVERT (SMOOTH)	L F	902	\$16	\$18.15	4
	2501.511/05150	15" CP PIPE CULVERT	L F	125	\$2	\$15.50	1
	2501.511/05151	15" CP PIPE CULVERT (SMOOTH)	L F	709	\$12	\$16.50	1
	2501.511/05181	18" CP PIPE CULVERT (SMOOTH)	L F	1,838	\$37	\$20.07	5
	2501.511/05241	24" CP PIPE CULVERT (SMOOTH)	L F	1,323	\$44	\$33.60	5
	2501.511/05361	36" CP PIPE CULVERT (SMOOTH)	L F	124	\$5	\$39.00	1
	2501.511/20080	8" CS PIPE CULVERT	L F	20	\$0	\$16.00	1
	2501.511/20120	12" CS PIPE CULVERT	L F	895	\$26	\$28.78	7
	2501.511/20150	15" CS PIPE CULVERT	L F	947	\$24	\$24.81	8
	2501.511/20180	18" CS PIPE CULVERT	L F	3,562	\$71	\$19.88	16
	2501.511/20240	24" CS PIPE CULVERT	L F	884	\$28	\$31.56	10
	2501.511/20300	30" CS PIPE CULVERT	L F	101	\$4	\$38.46	3
	2501.511/20360	36" CS PIPE CULVERT	L F	24	\$2	\$76.67	2
	2501.511/20420	42" CS PIPE CULVERT	L F	74	\$4	\$59.70	2
	2501.511/20480	48" CS PIPE CULVERT	L F	169	\$20	\$116.63	2
	2501.511/90122	12" RC PIPE CULVERT	L F	54	\$2	\$30.68	2
	2501.511/90123	12" RC PIPE CULVERT CLASS III	L F	24	\$1	\$25.00	1
	2501.511/90124	12" RC PIPE CULVERT CLASS IV	L F	46	\$2	\$45.86	1
	2501.511/90153	15" RC PIPE CULVERT CLASS III	L F	3,879	\$88	\$22.64	2
	2501.511/90155	15" RC PIPE CULVERT CLASS V	L F	64	\$1	\$22.00	1
	2501.511/90182	18" RC PIPE CULVERT	L F	1,748	\$60	\$34.45	6
	2501.511/90183	18" RC PIPE CULVERT CLASS III	L F	880	\$27	\$30.99	3
	2501.511/90184	18" RC PIPE CULVERT CLASS IV	L F	230	\$6	\$25.00	1
	2501.511/90242	24" RC PIPE CULVERT	L F	3,029	\$116	\$38.19	19
	2501.511/90243	24" RC PIPE CULVERT CLASS III	L F	7,726	\$239	\$31.00	11
	2501.511/90244	24" RC PIPE CULVERT CLASS IV	L F	612	\$21	\$34.37	3
	2501.511/90245	24" RC PIPE CULVERT CLASS V	L F	142	\$5	\$34.00	1
	2501.511/90249	24" RC PIPE CULVERT CLASS V-JACKED	L F	96	\$34	\$355.00	1
	2501.511/90302	30" RC PIPE CULVERT	L F	318	\$17	\$52.73	3
	2501.511/90303	30" RC PIPE CULVERT CLASS III	L F	1,496	\$67	\$44.53	4
	2501.511/90304	30" RC PIPE CULVERT CLASS IV	L F	684	\$45	\$65.21	4
	2501.511/90309	30" RC PIPE CULVERT CLASS V-JACKED	L F	70	\$17	\$240.00	1
	2501.511/90362	36" RC PIPE CULVERT	L F	418	\$27	\$65.01	5
	2501.511/90363	36" RC PIPE CULVERT CLASS III	L F	2,398	\$146	\$60.73	6

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

14:37 Wednesday, February 2, 2005 33

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/04 AND 12/31/04
BY ITEM GROUP

201 CONTRACTS - AWARDED TOTAL: \$340,971,276

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2501	2501.511/90369	36" RC PIPE CULVERT CLASS V-JACKED	L F	108	\$52	\$480.00	1
	2501.511/90422	42" RC PIPE CULVERT	L F	200	\$18	\$90.56	4
	2501.511/90423	42" RC PIPE CULVERT CLASS III	L F	160	\$13	\$81.37	3
	2501.511/90424	42" RC PIPE CULVERT CLASS IV	L F	230	\$18	\$80.00	1
	2501.511/90429	42" RC PIPE CULVERT CLASS V-JACKED	L F	87	\$41	\$470.00	1
	2501.511/90482	48" RC PIPE CULVERT	L F	248	\$26	\$102.99	3
	2501.511/90483	48" RC PIPE CULVERT CLASS III	L F	168	\$16	\$94.91	2
	2501.511/90485	48" RC PIPE CULVERT CLASS V	L F	50	\$7	\$144.00	1
	2501.511/90489	48" RC PIPE CULVERT CLASS V-JACKED	L F	110	\$56	\$510.00	1
	2501.511/90542	54" RC PIPE CULVERT	L F	64	\$7	\$116.10	1
	2501.511/90543	54" RC PIPE CULVERT CLASS III	L F	208	\$23	\$112.00	1
	2501.511/90603	60" RC PIPE CULVERT CLASS III	L F	104	\$14	\$135.00	1
	2501.511/90663	66" RC PIPE CULVERT CLASS III	L F	326	\$72	\$219.70	1
	2501.511/90723	72" RC PIPE CULVERT CLASS III	L F	288	\$50	\$175.00	1
	2501.511/90843	84" RC PIPE CULVERT CLASS III	L F	18	\$36	\$1,973.00	1
	2501.515/01915	15" CS PIPE APRON	EACH	2	\$0	\$195.00	1
	2501.515/01924	24" CS PIPE APRON	EACH	1	\$0	\$170.00	1
	2501.515/06120	12" PC-CS PIPE APRON	EACH	2	\$0	\$137.28	1
	2501.515/06240	24" PC-CS PIPE APRON	EACH	1	\$0	\$158.40	1
	2501.515/20120	12" GS PIPE APRON	EACH	15	\$2	\$131.00	5
	2501.515/20150	15" GS PIPE APRON	EACH	19	\$4	\$186.84	7
	2501.515/20180	18" GS PIPE APRON	EACH	12	\$2	\$131.67	5
	2501.515/20240	24" GS PIPE APRON	EACH	18	\$4	\$194.44	6
	2501.515/20300	30" GS PIPE APRON	EACH	4	\$1	\$312.50	2
	2501.515/20360	36" GS PIPE APRON	EACH	1	\$0	\$400.00	1
	2501.515/20420	42" GS PIPE APRON	EACH	3	\$2	\$819.00	2
	2501.515/20480	48" GS PIPE APRON	EACH	2	\$2	\$780.00	1
	2501.515/90120	12" RC PIPE APRON	EACH	27	\$9	\$349.56	11
	2501.515/90150	15" RC PIPE APRON	EACH	61	\$21	\$343.93	13
	2501.515/90180	18" RC PIPE APRON	EACH	136	\$60	\$437.79	21
	2501.515/90210	21" RC PIPE APRON	EACH	14	\$7	\$510.43	6
	2501.515/90240	24" RC PIPE APRON	EACH	189	\$96	\$508.79	31
	2501.515/90270	27" RC PIPE APRON	EACH	4	\$2	\$560.75	4
	2501.515/90300	30" RC PIPE APRON	EACH	50	\$31	\$623.32	17
	2501.515/90360	36" RC PIPE APRON	EACH	55	\$45	\$815.97	17
	2501.515/90420	42" RC PIPE APRON	EACH	18	\$18	\$1,008.78	10

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 00

14:37 Wednesday, February 2, 2005 34

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/04 AND 12/31/04
 BY ITEM GROUP

201 CONTRACTS - AWARDED TOTAL: \$340,971,276

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2501	2501.515/90480	48" RC PIPE APRON	EACH	24	\$32	\$1,323.56	12
	2501.515/90540	54" RC PIPE APRON	EACH	5	\$7	\$1,443.40	3
	2501.515/90600	60" RC PIPE APRON	EACH	1	\$2	\$1,500.00	1
	2501.515/90660	66" RC PIPE APRON	EACH	7	\$14	\$2,006.07	2
	2501.515/90720	72" RC PIPE APRON	EACH	3	\$5	\$1,682.67	2
	2501.515/90840	84" RC PIPE APRON	EACH	4	\$20	\$4,962.50	2
	2501.517/02042	A-S DIAPHRAGM FOR 42" METAL PIPE	EACH	2	\$1	\$719.25	1
	2501.521/02170	17" SPAN CS PIPE-ARCH CULVERT	L F	112	\$2	\$18.00	1
	2501.521/02210	21" SPAN CS PIPE-ARCH CULVERT	L F	292	\$6	\$19.35	2
	2501.521/02240	24" SPAN CS PIPE-ARCH CULVERT	L F	50	\$1	\$29.00	1
	2501.521/02350	35" SPAN CS PIPE-ARCH CULVERT	L F	42	\$4	\$100.00	1
	2501.521/02570	57" SPAN CS PIPE-ARCH CULVERT	L F	128	\$12	\$95.49	1
	2501.521/02650	64" SPAN CS PIPE-ARCH CULVERT	L F	16	\$3	\$190.00	1
	2501.521/90222	22" SPAN RC PIPE-ARCH CULV CL IIA	L F	74	\$3	\$46.00	1
	2501.521/90282	28" SPAN RC PIPE-ARCH CULV CL IIA	L F	678	\$42	\$61.85	4
	2501.521/90283	28" SPAN RC PIPE-ARCH CULV CL IIIA	L F	98	\$9	\$94.49	2
	2501.521/90284	28" SPAN RC PIPE-ARCH CULV CL IVA	L F	198	\$13	\$67.00	1
	2501.521/90362	36" SPAN RC PIPE-ARCH CULV CL IIA	L F	64	\$6	\$90.00	1
	2501.521/90363	36" SPAN RC PIPE-ARCH CULV CL IIIA	L F	34	\$5	\$160.00	1
	2501.521/90442	44" SPAN RC PIPE-ARCH CULV CL IIA	L F	138	\$13	\$90.75	2
	2501.521/90443	44" SPAN RC PIPE-ARCH CULV CL IIIA	L F	56	\$10	\$175.25	1
	2501.521/90582	58" SPAN RC PIPE-ARCH CULV CL IIA	L F	64	\$8	\$130.92	2
	2501.521/90583	58" SPAN RC PIPE-ARCH CULV CL IIIA	L F	420	\$61	\$145.91	3
	2501.521/90652	65" SPAN RC PIPE-ARCH CULV CL IIA	L F	74	\$11	\$145.00	1
	2501.521/90732	73" SPAN RC PIPE-ARCH CULV CL IIA	L F	284	\$50	\$176.62	2
	2501.521/90883	88" SPAN RC PIPE-ARCH CULV CL IIIA	L F	524	\$159	\$303.00	1
	2501.521/91024	102" SPAN RC PIPE-ARCH CULV CL IVA	L F	230	\$97	\$423.00	1
	2501.521/91382	138" SPAN RC PIPE-ARCH CULV CL IIA	L F	132	\$53	\$400.00	1
	2501.521/91542	154" SPAN RC PIPE-ARCH CULV CL IIA	L F	258	\$114	\$440.00	1
	2501.525/02170	17" SPAN GS PIPE-ARCH APRON	EACH	4	\$0	\$95.00	1
	2501.525/02240	24" SPAN GS PIPE-ARCH APRON	EACH	2	\$0	\$125.00	1
	2501.525/02420	42" SPAN GS PIPE-ARCH APRON	EACH	1	\$1	\$500.00	1
	2501.525/02570	57" SPAN GS PIPE-ARCH APRON	EACH	2	\$2	\$1,020.00	1
	2501.525/90220	22" SPAN RC PIPE-ARCH APRON	EACH	4	\$1	\$337.00	1
	2501.525/90280	28" SPAN RC PIPE-ARCH APRON	EACH	22	\$12	\$524.72	9
	2501.525/90360	36" SPAN RC PIPE-ARCH APRON	EACH	4	\$3	\$850.00	2

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

14:37 Wednesday, February 2, 2005 35

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/04 AND 12/31/04
BY ITEM GROUP

201 CONTRACTS - AWARDED TOTAL: \$340,971,276

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2501	2501.525/90440	44" SPAN RC PIPE-ARCH APRON	EACH	7	\$5	\$672.80	3
	2501.525/90580	58" SPAN RC PIPE-ARCH APRON	EACH	10	\$12	\$1,240.55	5
	2501.525/90650	65" SPAN RC PIPE-ARCH APRON	EACH	2	\$3	\$1,600.00	1
	2501.525/90730	73" SPAN RC PIPE-ARCH APRON	EACH	5	\$8	\$1,670.00	2
	2501.525/90880	88" SPAN RC PIPE-ARCH APRON	EACH	4	\$12	\$2,908.00	1
	2501.525/91020	102" SPAN RC PIPE-ARCH APRON	EACH	3	\$10	\$3,300.00	2
	2501.525/91380	138" SPAN RC PIPE-ARCH APRON	EACH	1	\$6	\$6,000.00	1
	2501.525/91540	154" SPAN RC PIPE-ARCH APRON	EACH	2	\$13	\$6,612.00	1
	2501.561/90152	15" RC PIPE CULVERT DES 3006	L F	173	\$5	\$27.09	2
	2501.561/90155	15" RC PIPE CULVERT DES 3006 CL V	L F	16	\$1	\$38.00	1
	2501.561/90183	18" RC PIPE CULVERT DES 3006 CL III	L F	225	\$9	\$40.78	2
	2501.561/90212	21" RC PIPE CULVERT DES 3006	L F	80	\$3	\$40.00	1
	2501.561/90242	24" RC PIPE CULVERT DES 3006	L F	202	\$10	\$47.03	3
	2501.561/90243	24" RC PIPE CULVERT DES 3006 CL III	L F	256	\$10	\$38.00	1
	2501.561/90244	24" RC PIPE CULVERT DES 3006 CL IV	L F	734	\$40	\$54.87	2
	2501.561/90245	24" RC PIPE CULVERT DES 3006 CL V	L F	20	\$1	\$62.00	1
	2501.561/90249	24" RC PIPE CULV DES 3006 CL V-JACKED	L F	73	\$35	\$475.00	1
	2501.561/90303	30" RC PIPE CULVERT DES 3006 CL III	L F	253	\$14	\$54.01	2
	2501.561/90304	30" RC PIPE CULVERT DES 3006 CL IV	L F	197	\$13	\$65.00	1
	2501.561/90309	30" RC PIPE CULV DES 3006 CL V-JACKED	L F	95	\$48	\$500.00	1
	2501.561/90362	36" RC PIPE CULVERT DES 3006	L F	181	\$12	\$65.76	3
	2501.561/90363	36" RC PIPE CULVERT DES 3006 CL III	L F	76	\$6	\$75.00	1
	2501.561/90369	36" RC PIPE CULV DES 3006 CL V-JACKED	L F	102	\$34	\$330.71	2
	2501.561/90482	48" RC PIPE CULVERT DES 3006	L F	501	\$103	\$204.51	2
	2501.561/90483	48" RC PIPE CULVERT DES 3006 CL III	L F	152	\$27	\$175.25	1
	2501.567/00218	18" CAS SAFETY APRON & GRATE DES 3128	EACH	6	\$3	\$516.80	2
	2501.567/00224	24" CAS SAFETY APRON & GRATE DES 3128	EACH	3	\$2	\$527.99	1
	2501.567/02150	15" CS SAFETY APR & GR DES 3128	EACH	3	\$1	\$458.24	2
	2501.567/02180	18" CS SAFETY APR & GR DES 3128	EACH	4	\$4	\$975.00	2
	2501.567/02240	24" CS SAFETY APR & GR DES 3128	EACH	4	\$3	\$700.00	1
	2501.567/02485	48" CS SAFETY APR & GR DES 3148	EACH	12	\$38	\$3,149.17	3
	2501.567/03350	35" SPAN CS SAFETY APR & GR DES 3128	EACH	2	\$3	\$1,400.00	1
	2501.567/04420	42" GS SAFETY APRON & GRATE DES 3148	EACH	2	\$3	\$1,400.00	1
	2501.567/04480	48" GS SAFETY APRON & GRATE DES 3148	EACH	2	\$5	\$2,250.00	1
	2501.567/05280	28" SPAN GS SAFETY APR & GR DES 3148	EACH	1	\$1	\$760.00	1
	2501.567/05490	49" SPAN GS SAFETY APR & GR DES 3148	EACH	2	\$4	\$2,000.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

14:37 Wednesday, February 2, 2005 36

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/04 AND 12/31/04
BY ITEM GROUP

201 CONTRACTS - AWARDED TOTAL: \$340,971,276

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2501	2501.567/05640	64" SPAN GS SAFETY APR & GR DES 3148	EACH	1	\$3	\$3,280.00	1
	2501.567/08180	18" RC SAFETY APRON & GRATE DES 3128	EACH	3	\$3	\$1,100.00	1
	2501.567/08240	24" RC SAFETY APRON & GRATE DES 3128	EACH	5	\$4	\$898.40	2
	2501.567/08420	42" RC SAFETY APRON & GRATE DES 3128	EACH	2	\$4	\$2,000.00	1
	2501.567/10420	42" RC SAFETY APRON & GRATE DES 3132	EACH	3	\$5	\$1,653.33	2
	2501.567/10480	48" RC SAFETY APRON & GRATE DES 3132	EACH	8	\$16	\$1,942.62	2
	2501.567/10600	60" RC SAFETY APRON & GRATE DES 3132	EACH	2	\$5	\$2,700.00	1
	2501.569/01012	12" CS SAFETY APRON	EACH	1	\$0	\$450.00	1
	2501.569/01015	15" CS SAFETY APRON	EACH	2	\$3	\$1,250.00	1
	2501.569/01018	18" CS SAFETY APRON	EACH	153	\$32	\$207.72	10
	2501.569/01024	24" CS SAFETY APRON	EACH	18	\$6	\$330.82	6
	2501.569/01030	30" CS SAFETY APRON	EACH	4	\$2	\$568.20	2
	2501.569/01036	36" CS SAFETY APRON	EACH	5	\$4	\$767.00	2
	2501.569/02021	21" SPAN CS SAFETY APRON	EACH	6	\$3	\$420.00	1
	2501.569/02028	28" SPAN CS SAFETY APRON	EACH	8	\$3	\$425.00	1
	2501.569/02912	12" RC SAFETY APRON	EACH	2	\$1	\$558.56	2
	2501.569/02915	15" RC SAFETY APRON	EACH	20	\$8	\$385.50	3
	2501.569/02918	18" RC SAFETY APRON	EACH	15	\$9	\$568.20	7
	2501.569/02924	24" RC SAFETY APRON	EACH	171	\$94	\$548.37	22
	2501.569/02930	30" RC SAFETY APRON	EACH	21	\$13	\$640.67	6
	2501.569/02936	36" RC SAFETY APRON	EACH	30	\$24	\$812.36	8
	2501.571/00010	INSTALL PIPE CULVERT	L F	331	\$8	\$23.25	4
	2501.571/00011	INSTALL METAL CULVERT	L F	5	\$1	\$100.00	1
	2501.571/00012	INSTALL CONCRETE CULVERT	L F	441	\$19	\$43.31	7
	2501.573/00011	INSTALL METAL APRON	EACH	6	\$1	\$203.33	4
	2501.573/00012	INSTALL CONCRETE APRON	EACH	55	\$9	\$167.39	10
	2501.573/00014	INSTALL FLAP GATE	EACH	1	\$0	\$150.00	1
	2501.573/00017	INSTALL PIPE APRON	EACH	14	\$4	\$263.90	5
	2501.573/00020	INSTALL CULVERT MARKER	EACH	8	\$0	\$25.00	1
	2501.573/00025	INSTALL PC CONC BOX CULV END SECTION	EACH	1	\$1	\$900.00	1
	2501.575/90420	42" RC DISSIPATOR RING	EACH	5	\$3	\$550.00	1
	2501.602/00013	PLUG FILL & ABANDON PIPE CULVERT	EACH	8	\$9	\$1,108.24	5
	2501.602/00016	REPAIR CULVERT JOINT	EACH	30	\$9	\$295.37	3
	2501.602/00049	CLEAN PIPE CULVERT	EACH	12	\$5	\$416.67	2
	2501.602/00412	12" PIPE APRON	EACH	2	\$0	\$120.00	1
	2501.602/00418	18" PIPE APRON	EACH	21	\$2	\$107.70	5

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

14:37 Wednesday, February 2, 2005 37

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/04 AND 12/31/04
BY ITEM GROUP

201 CONTRACTS - AWARDED TOTAL: \$340,971,276

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2501	2501.602/00424	24" PIPE APRON	EACH	48	\$6	\$116.00	1
	2501.602/00512	12" SAFETY APRON	EACH	2	\$0	\$200.00	1
	2501.602/00515	15" SAFETY APRON	EACH	6	\$3	\$457.42	3
	2501.602/00518	18" SAFETY APRON	EACH	445	\$79	\$176.47	11
	2501.602/00524	24" SAFETY APRON	EACH	20	\$7	\$345.00	5
	2501.602/00717	17" SPAN PIPE-ARCH APRON	EACH	4	\$1	\$130.00	1
	2501.602/00721	21" SPAN PIPE-ARCH APRON	EACH	4	\$1	\$150.00	1
	2501.602/00724	24" SPAN PIPE-ARCH APRON	EACH	4	\$1	\$170.00	1
	2501.602/00728	28" SPAN PIPE-ARCH APRON	EACH	4	\$1	\$210.00	1
	2501.602/00735	35" SPAN PIPE-ARCH APRON	EACH	2	\$1	\$290.00	1
	2501.602/03024	SAFETY GRATE FOR 24" GS APRON	EACH	2	\$1	\$403.25	1
	2501.602/04018	SAFETY GRATE FOR 18" RC APRON	EACH	85	\$47	\$554.71	2
	2501.602/04024	SAFETY GRATE FOR 24" RC APRON	EACH	87	\$59	\$673.31	6
	2501.602/04030	SAFETY GRATE FOR 30" RC APRON	EACH	16	\$10	\$648.75	2
	2501.602/04036	SAFETY GRATE FOR 36" RC APRON	EACH	13	\$10	\$753.23	4
	2501.602/04042	SAFETY GRATE FOR 42" RC APRON	EACH	7	\$5	\$747.86	2
	2501.602/04048	SAFETY GRATE FOR 48" RC APRON	EACH	7	\$6	\$790.46	3
	2501.602/04054	SAFETY GRATE FOR 54" RC APRON	EACH	2	\$2	\$1,145.00	1
	2501.602/04066	SAFETY GRATE FOR 66" RC APRON	EACH	6	\$6	\$939.00	1
	2501.602/04084	SAFETY GRATE FOR 84" RC APRON	EACH	2	\$3	\$1,257.75	1
	2501.602/05028	SAFETY GR FOR 28" SPAN RCP-A APR	EACH	14	\$6	\$448.14	3
	2501.602/05036	SAFETY GR FOR 36" SPAN RCP-A APR	EACH	4	\$3	\$645.00	2
	2501.602/05044	SAFETY GR FOR 44" SPAN RCP-A APR	EACH	3	\$2	\$772.68	2
	2501.602/05058	SAFETY GR FOR 58" SPAN RCP-A APR	EACH	4	\$6	\$1,381.42	2
	2501.602/05073	SAFETY GR FOR 73" SPAN RCP-A APR	EACH	3	\$3	\$1,000.00	1
	2501.602/08012	TRASH GUARD FOR 12" PIPE APRON	EACH	3	\$1	\$194.00	1
	2501.602/08015	TRASH GUARD FOR 15" PIPE APRON	EACH	7	\$2	\$229.29	2
	2501.602/08018	TRASH GUARD FOR 18" PIPE APRON	EACH	6	\$2	\$368.33	3
	2501.602/08021	TRASH GUARD FOR 21" PIPE APRON	EACH	3	\$2	\$750.00	1
	2501.602/08024	TRASH GUARD FOR 24" PIPE APRON	EACH	14	\$6	\$438.93	5
	2501.602/08030	TRASH GUARD FOR 30" PIPE APRON	EACH	2	\$1	\$493.00	1
	2501.602/08036	TRASH GUARD FOR 36" PIPE APRON	EACH	3	\$2	\$660.00	2
	2501.602/08042	TRASH GUARD FOR 42" PIPE APRON	EACH	3	\$2	\$681.67	3
	2501.602/09028	TRASH GUARD FOR 28" SPAN PIPE APRON	EACH	2	\$1	\$482.00	2
	2501.602/09044	TRASH GUARD FOR 44" SPAN PIPE APRON	EACH	2	\$1	\$695.00	1
	2501.602/09058	TRASH GUARD FOR 58" SPAN PIPE APRON	EACH	2	\$3	\$1,300.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 00

14:37 Wednesday, February 2, 2005 38

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/04 AND 12/31/04
 BY ITEM GROUP

201 CONTRACTS - AWARDED TOTAL: \$340,971,276

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2501	2501.603/00010	CLEAN PIPE CULVERT	L F	5,167	\$66	\$12.79	13
	2501.603/00015	SEAL PIPE JOINT	L F	32	\$1	\$41.00	1
	2501.603/00018	REPAIR CULVERT	L F	156	\$5	\$32.00	1
	2501.603/00115	LINING CULVERT PIPE (15")	L F	149	\$9	\$57.85	2
	2501.603/00118	LINING CULVERT PIPE (18")	L F	658	\$38	\$57.23	3
	2501.603/00119	LINING CULVERT PIPE (18") SPECIAL	L F	778	\$89	\$115.00	1
	2501.603/00124	LINING CULVERT PIPE (24")	L F	2,981	\$155	\$51.95	10
	2501.603/00125	LINING CULVERT PIPE (24") SPECIAL	L F	470	\$71	\$150.00	1
	2501.603/00130	LINING CULVERT PIPE (30")	L F	370	\$35	\$93.71	4
	2501.603/00136	LINING CULVERT PIPE (36")	L F	306	\$31	\$101.70	3
	2501.603/00148	LINING CULVERT PIPE (48")	L F	268	\$56	\$207.64	3
	2501.603/00612	12" PIPE CULVERT	L F	92	\$2	\$21.50	2
	2501.603/00615	15" PIPE CULVERT	L F	149	\$4	\$28.41	3
	2501.603/00618	18" PIPE CULVERT	L F	14,225	\$204	\$14.32	13
	2501.603/00624	24" PIPE CULVERT	L F	680	\$15	\$22.44	5
	2501.603/00642	42" PIPE CULVERT	L F	74	\$4	\$58.00	1
	2501.603/00648	48" PIPE CULVERT	L F	71	\$3	\$40.00	1
	2501.603/00717	17" SPAN PIPE-ARCH CULVERT	L F	72	\$2	\$21.00	1
	2501.603/00721	21" SPAN PIPE-ARCH CULVERT	L F	130	\$3	\$23.00	1
	2501.603/00724	24" SPAN PIPE-ARCH CULVERT	L F	60	\$2	\$25.00	1
	2501.603/00728	28" SPAN PIPE-ARCH CULVERT	L F	62	\$2	\$27.00	1
	2501.603/00735	35" SPAN PIPE-ARCH CULVERT	L F	32	\$1	\$38.00	1
	2501.603/00749	49" SPAN PIPE-ARCH CULVERT	L F	44	\$3	\$62.00	1
	2501.603/32410	PRECAST CONC - 3SS (24'X10')	L F	137	\$151	\$1,100.00	1
-----					-----		
2501					\$4,971		
2502	2502.501/00040	4" PRECAST CONCRETE HEADWALL	EACH	2,064	\$139	\$67.52	17
	2502.501/00060	6" PRECAST CONCRETE HEADWALL	EACH	5	\$1	\$196.17	3
	2502.521/01040	4" TP PIPE DRAIN	L F	47,237	\$134	\$2.83	20
	2502.521/01060	6" TP PIPE DRAIN	L F	70	\$1	\$8.69	2
	2502.521/01120	12" TP PIPE DRAIN	L F	33	\$0	\$11.58	1
	2502.521/02120	12" RC PIPE DRAIN	L F	4,014	\$76	\$19.00	1
	2502.521/02150	15" RC PIPE DRAIN	L F	1,184	\$25	\$21.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

14:37 Wednesday, February 2, 2005 39

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/04 AND 12/31/04
BY ITEM GROUP

201 CONTRACTS - AWARDED TOTAL: \$340,971,276

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2502	2502.521/02180	18" RC PIPE DRAIN	L F	436	\$10	\$23.50	1
	2502.521/02244	24" RC PIPE DRAIN CLASS IV	L F	484	\$15	\$30.00	1
	2502.521/06040	4" PVC PIPE DRAIN	L F	260	\$1	\$4.40	2
	2502.521/07040	4" PE PIPE DRAIN	L F	186	\$0	\$2.50	1
	2502.521/07081	8" PE PIPE DRAIN (SMOOTH)	L F	68	\$1	\$14.00	1
	2502.521/07120	12" PE PIPE DRAIN	L F	11,450	\$80	\$6.95	1
	2502.521/07180	18" PE PIPE DRAIN	L F	20	\$0	\$20.00	1
	2502.541/01040	4" PERF TP PIPE DRAIN	L F	103,160	\$467	\$4.52	15
	2502.541/01060	6" PERF TP PIPE DRAIN	L F	1,348	\$11	\$7.98	3
	2502.541/01080	8" PERF TP PIPE DRAIN	L F	100	\$1	\$7.95	1
	2502.541/07030	3" PERF PE PIPE DRAIN	L F	83,976	\$103	\$1.23	3
	2502.541/07040	4" PERF PE PIPE DRAIN	L F	663,879	\$1,130	\$1.70	11
	2502.541/07050	5" PERF PE PIPE DRAIN	L F	138	\$1	\$4.10	1
	2502.541/07060	6" PERF PE PIPE DRAIN	L F	15,203	\$76	\$4.98	3
	2502.541/07080	8" PERF PE PIPE DRAIN	L F	10,180	\$40	\$3.95	1
	2502.541/07100	10" PERF PE PIPE DRAIN	L F	2,680	\$16	\$5.95	1
	2502.541/07120	12" PERF PE PIPE DRAIN	L F	5,327	\$37	\$6.95	1
	2502.541/07150	15" PERF PE PIPE DRAIN	L F	5,810	\$57	\$9.80	1
	2502.541/07180	18" PERF PE PIPE DRAIN	L F	1,360	\$19	\$13.95	1
	2502.541/07241	24" PERF PE PIPE DRAIN (SMOOTH)	L F	200	\$5	\$25.00	1
	2502.573/00010	INSTALL PRECAST CONCRETE HEADWALL	EACH	214	\$11	\$51.62	3
	2502.601/02909	DRAINAGE SYSTEM TYPE (B910)	LS	10	\$16	\$1,593.77	10
	2502.601/02910	DRAINAGE SYSTEM TYPE (B910M)	LS	3	\$10	\$3,426.82	3
	2502.602/00020	CONNECT TO EXISTING PIPE DRAIN	EACH	1	\$1	\$1,000.00	1
	2502.602/00025	CONSTRUCT INTERCEPTOR DRAIN	EACH	7,842	\$24	\$3.11	2
	2502.602/00070	VIDEO TAPE CULVERT	EACH	1	\$1	\$890.00	1
	2502.602/00080	CONNECT INTO DRAINAGE STRUCTURE	EACH	65	\$7	\$105.00	1
	2502.602/00090	PIPE DRAIN RISER	EACH	50	\$11	\$221.50	2
	2502.602/02012	12" RC INSPECTION TEES	EACH	4	\$2	\$394.00	1
	2502.602/03012	12"PE INSPECTION TEES	EACH	38	\$6	\$160.00	1
	2502.603/00212	12" CS SLOTTED PIPE DRAIN	L F	20	\$2	\$115.00	1

2502					-----	\$2,537	

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

14:37 Wednesday, February 2, 2005 40

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/04 AND 12/31/04
BY ITEM GROUP

201 CONTRACTS - AWARDED TOTAL: \$340,971,276

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2503	2503.511/01120	12" CP PIPE SEWER	L F	25	\$1	\$22.00	1
	2503.511/02120	12" CS PIPE SEWER	L F	108	\$2	\$18.90	1
	2503.511/02150	15" CS PIPE SEWER	L F	998	\$23	\$22.89	2
	2503.511/02180	18" CS PIPE SEWER	L F	25	\$1	\$53.20	2
	2503.511/02240	24" CS PIPE SEWER	L F	45	\$2	\$45.09	2
	2503.511/02420	42" CS PIPE SEWER	L F	27	\$2	\$74.00	1
	2503.511/06061	6" CP PIPE SEWER (SMOOTH)	L F	30	\$0	\$15.00	1
	2503.511/06121	12" CP PIPE SEWER (SMOOTH)	L F	32	\$1	\$30.00	1
	2503.511/06151	15" CP PIPE SEWER (SMOOTH)	L F	110	\$4	\$33.50	1
	2503.511/06181	18" CP PIPE SEWER (SMOOTH)	L F	200	\$4	\$22.00	1
	2503.511/06241	24" CP PIPE SEWER (SMOOTH)	L F	460	\$12	\$27.00	1
	2503.511/06301	30" CP PIPE SEWER (SMOOTH)	L F	210	\$8	\$38.00	1
	2503.511/13040	4" PVC PIPE SEWER	L F	597	\$10	\$17.00	1
	2503.511/13060	6" PVC PIPE SEWER	L F	575	\$16	\$27.20	2
	2503.511/13080	8" PVC PIPE SEWER	L F	1,137	\$34	\$30.05	3
	2503.511/13100	10" PVC PIPE SEWER	L F	2,027	\$25	\$12.43	2
	2503.511/13120	12" PVC PIPE SEWER	L F	126	\$7	\$56.50	1
	2503.511/13160	16" PVC PIPE SEWER	L F	250	\$24	\$95.00	1
	2503.511/13180	18" PVC PIPE SEWER	L F	209	\$10	\$46.01	2
	2503.511/13240	24" PVC PIPE SEWER	L F	2,950	\$159	\$54.04	2
	2503.511/14143	14" DUCTILE IRON PIPE SEWER CL 52	L F	10	\$2	\$185.00	1
	2503.511/14163	16" DUCTILE IRON PIPE SEWER CL 52	L F	825	\$62	\$75.00	1
	2503.511/90122	12" RC PIPE SEWER	L F	4,866	\$140	\$28.78	5
	2503.511/90123	12" RC PIPE SEWER CLASS III	L F	1,063	\$24	\$22.51	3
	2503.511/90152	15" RC PIPE SEWER	L F	4,553	\$126	\$27.59	3
	2503.511/90153	15" RC PIPE SEWER CLASS III	L F	2,478	\$60	\$24.14	4
	2503.511/90159	15" RC PIPE SEWER CLASS V-JACKED	L F	139	\$28	\$200.00	1
	2503.511/90182	18" RC PIPE SEWER	L F	2,510	\$78	\$31.09	7
	2503.511/90183	18" RC PIPE SEWER CLASS III	L F	1,796	\$49	\$27.54	5
	2503.511/90184	18" RC PIPE SEWER CLASS IV	L F	269	\$10	\$37.80	1
	2503.511/90189	18" RC PIPE SEWER CLASS V-JACKED	L F	64	\$10	\$150.00	1
	2503.511/90212	21" RC PIPE SEWER	L F	249	\$11	\$42.67	1
	2503.511/90242	24" RC PIPE SEWER	L F	1,805	\$65	\$36.24	8
	2503.511/90243	24" RC PIPE SEWER CLASS III	L F	2,365	\$68	\$28.57	4
	2503.511/90244	24" RC PIPE SEWER CLASS IV	L F	142	\$6	\$42.00	1
	2503.511/90249	24" RC PIPE SEWER CLASS V-JACKED	L F	156	\$47	\$300.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

14:37 Wednesday, February 2, 2005 41

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/04 AND 12/31/04
BY ITEM GROUP

201 CONTRACTS - AWARDED TOTAL: \$340,971,276

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2503	2503.511/90273	27" RC PIPE SEWER CLASS III	L F	537	\$15	\$28.18	1
	2503.511/90302	30" RC PIPE SEWER	L F	1,879	\$88	\$46.57	3
	2503.511/90303	30" RC PIPE SEWER CLASS III	L F	837	\$33	\$39.72	2
	2503.511/90304	30" RC PIPE SEWER CLASS IV	L F	223	\$15	\$66.45	1
	2503.511/90332	33" RC PIPE SEWER	L F	83	\$5	\$60.00	1
	2503.511/90362	36" RC PIPE SEWER	L F	583	\$35	\$60.86	4
	2503.511/90422	42" RC PIPE SEWER	L F	236	\$16	\$68.00	1
	2503.511/90482	48" RC PIPE SEWER	L F	603	\$47	\$77.86	2
	2503.511/90722	72" RC PIPE SEWER CLASS II	L F	96	\$17	\$180.00	1
	2503.521/90282	28" SPAN RC PIPE-ARCH SEWER CL IIA	L F	130	\$8	\$60.19	2
	2503.521/90442	44" SPAN RC PIPE-ARCH SEWER CL IIA	L F	108	\$10	\$91.00	1
	2503.521/90732	73" SPAN RC PIPE-ARCH SEWER CL IIA	L F	56	\$13	\$235.00	1
	2503.521/91023	102" SPAN RC PIPE-ARCH SEWER CL IIIA	L F	322	\$111	\$345.00	1
	2503.541/90122	12" RC PIPE SEWER DES 3006	L F	9,607	\$246	\$25.65	9
	2503.541/90123	12" RC PIPE SEWER DES 3006 CL III	L F	8,236	\$213	\$25.82	4
	2503.541/90124	12" RC PIPE SEWER DES 3006 CL IV	L F	5,744	\$92	\$16.08	2
	2503.541/90125	12" RC PIPE SEWER DES 3006 CL V	L F	4,446	\$86	\$19.40	4
	2503.541/90129	12" RCP SEWER DES 3006 CL V-JACKED	L F	56	\$13	\$225.00	1
	2503.541/90152	15" RC PIPE SEWER DES 3006	L F	18,373	\$432	\$23.49	8
	2503.541/90153	15" RC PIPE SEWER DES 3006 CL III	L F	6,563	\$172	\$26.26	8
	2503.541/90154	15" RC PIPE SEWER DES 3006 CL IV	L F	3,513	\$70	\$20.05	3
	2503.541/90155	15" RC PIPE SEWER DES 3006 CL V	L F	3,425	\$69	\$20.07	6
	2503.541/90159	15" RCP SEWER DES 3006 CL V-JACKED	L F	489	\$119	\$243.91	2
	2503.541/90182	18" RC PIPE SEWER DES 3006	L F	7,554	\$205	\$27.16	9
	2503.541/90183	18" RC PIPE SEWER DES 3006 CL III	L F	3,850	\$116	\$30.20	6
	2503.541/90184	18" RC PIPE SEWER DES 3006 CL IV	L F	2,858	\$61	\$21.23	4
	2503.541/90185	18" RC PIPE SEWER DES 3006 CL V	L F	1,502	\$42	\$28.18	4
	2503.541/90189	18" RCP SEWER DES 3006 CL V-JACKED	L F	208	\$66	\$317.88	2
	2503.541/90212	21" RC PIPE SEWER DES 3006	L F	3,615	\$110	\$30.29	6
	2503.541/90213	21" RC PIPE SEWER DES 3006 CL III	L F	828	\$27	\$32.89	5
	2503.541/90214	21" RC PIPE SEWER DES 3006 CL IV	L F	1,766	\$61	\$34.52	3
	2503.541/90215	21" RC PIPE SEWER DES 3006 CL V	L F	454	\$15	\$33.62	2
	2503.541/90242	24" RC PIPE SEWER DES 3006	L F	2,360	\$74	\$31.43	7
	2503.541/90243	24" RC PIPE SEWER DES 3006 CL III	L F	4,832	\$131	\$27.11	6
	2503.541/90244	24" RC PIPE SEWER DES 3006 CL IV	L F	1,855	\$59	\$31.71	4
	2503.541/90245	24" RC PIPE SEWER DES 3006 CL V	L F	1,699	\$64	\$37.92	4

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

14:37 Wednesday, February 2, 2005 42

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/04 AND 12/31/04
BY ITEM GROUP

201 CONTRACTS - AWARDED TOTAL: \$340,971,276

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2503	2503.541/90249	24" RCP SEWER DES 3006 CL V-JACKED	L F	868	\$279	\$321.73	3
	2503.541/90272	27" RC PIPE SEWER DES 3006	L F	1,721	\$66	\$38.44	5
	2503.541/90273	27" RC PIPE SEWER DES 3006 CL III	L F	603	\$24	\$39.54	2
	2503.541/90274	27" RC PIPE SEWER DES 3006 CL IV	L F	1,514	\$65	\$42.78	3
	2503.541/90279	27" RCP SEWER DES 3006 CL V-JACKED	L F	83	\$46	\$550.00	1
	2503.541/90302	30" RC PIPE SEWER DES 3006	L F	3,054	\$125	\$41.05	6
	2503.541/90303	30" RC PIPE SEWER DES 3006 CL III	L F	1,476	\$68	\$46.33	5
	2503.541/90304	30" RC PIPE SEWER DES 3006 CL IV	L F	784	\$37	\$46.60	2
	2503.541/90305	30" RC PIPE SEWER DES 3006 CL V	L F	460	\$29	\$63.40	2
	2503.541/90309	30" RCP SEWER DES 3006 CL V-JACKED	L F	129	\$71	\$550.00	1
	2503.541/90332	33" RC PIPE SEWER DES 3006	L F	10	\$1	\$50.00	1
	2503.541/90333	33" RC PIPE SEWER DES 3006 CL III	L F	74	\$4	\$56.00	1
	2503.541/90334	33" RC PIPE SEWER DES 3006 CL IV	L F	96	\$6	\$62.00	1
	2503.541/90339	33" RCP SEWER DES 3006 CL V-JACKED	L F	65	\$21	\$320.00	1
	2503.541/90362	36" RC PIPE SEWER DES 3006	L F	7,025	\$385	\$54.76	6
	2503.541/90363	36" RC PIPE SEWER DES 3006 CL III	L F	2,874	\$171	\$59.44	6
	2503.541/90364	36" RC PIPE SEWER DES 3006 CL IV	L F	823	\$55	\$67.27	3
	2503.541/90365	36" RC PIPE SEWER DES 3006 CL V	L F	353	\$26	\$75.00	1
	2503.541/90369	36" RCP SEWER DES 3006 CL V-JACKED	L F	527	\$229	\$434.56	3
	2503.541/90422	42" RC PIPE SEWER DES 3006	L F	1,561	\$112	\$71.64	5
	2503.541/90423	42" RC PIPE SEWER DES 3006 CL III	L F	1,115	\$83	\$74.83	3
	2503.541/90424	42" RC PIPE SEWER DES 3006 CL IV	L F	3,293	\$280	\$85.05	5
	2503.541/90425	42" RC PIPE SEWER DES 3006 CL V	L F	725	\$73	\$101.00	1
	2503.541/90482	48" RC PIPE SEWER DES 3006	L F	42	\$3	\$82.00	1
	2503.541/90483	48" RC PIPE SEWER DES 3006 CL III	L F	396	\$36	\$91.37	2
	2503.541/90485	48" RC PIPE SEWER DES 3006 CL V	L F	81	\$12	\$152.00	1
	2503.541/90489	48" RCP SEWER DES 3006 CL V-JACKED	L F	87	\$61	\$700.00	1
	2503.541/90543	54" RC PIPE SEWER DES 3006 CL III	L F	169	\$22	\$133.00	1
	2503.541/90545	54" RC PIPE SEWER DES 3006 CL V	L F	222	\$37	\$167.00	1
	2503.541/90602	60" RC PIPE SEWER DES 3006 CL II	L F	45	\$6	\$141.45	2
	2503.541/90605	60" RC PIPE SEWER DES 3006 CL V	L F	210	\$36	\$170.69	1
	2503.541/90662	66" RC PIPE SEWER DES 3006 CL II	L F	43	\$6	\$137.16	1
	2503.541/90664	66" RC PIPE SEWER DES 3006 CL IV	L F	755	\$140	\$185.93	1
	2503.541/90665	66" RC PIPE SEWER DES 3006 CL V	L F	266	\$52	\$195.07	1
	2503.571/00012	INSTALL CONCRETE SEWER	L F	30	\$0	\$15.00	1
	2503.571/00014	INSTALL PIPE SEWER	L F	48	\$1	\$30.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

14:37 Wednesday, February 2, 2005 43

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/04 AND 12/31/04
BY ITEM GROUP

201 CONTRACTS - AWARDED TOTAL: \$340,971,276

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2503	2503.573/00005	INSTALL MASONRY STRUCTURE	EACH	1	\$1	\$500.00	1
	2503.573/00015	INSTALL CONCRETE APRON	EACH	3	\$3	\$1,032.97	1
	2503.601/00005	SEWER MAIN PROVISIONS	LS	1	\$3	\$2,500.00	1
	2503.601/00006	FORCE SEWER MAIN PROVISIONS	LS	1	\$4	\$3,500.00	1
	2503.601/00050	MAINTENANCE OF SAN SEWER SERVICE	LS	1	\$30	\$30,000.00	1
	2503.601/00100	SANITARY SEWER SYSTEM	LS	1	\$5	\$5,052.53	1
	2503.601/00115	LOWER FORCEMAIN	LS	1	\$3	\$3,100.00	1
	2503.602/00003	DROP BOX	EACH	8	\$2	\$200.00	1
	2503.602/00012	SEPTIC TANK	EACH	2	\$11	\$5,500.00	1
	2503.602/00021	AIR RELIEF MANHOLE	EACH	2	\$12	\$5,950.00	2
	2503.602/00040	CONNECT TO EXISTING SANITARY SEWER	EACH	19	\$7	\$372.63	4
	2503.602/00041	CONNECT TO EXISTING MANHOLES (SAN)	EACH	10	\$11	\$1,117.50	4
	2503.602/00042	CONNECT TO EXISTING STORM SEWER	EACH	108	\$73	\$677.31	15
	2503.602/00043	CONNECT TO EXISTING FORCE MAIN	EACH	2	\$1	\$700.00	1
	2503.602/00044	CONNECT TO EXISTING MANHOLES	EACH	6	\$2	\$300.00	1
	2503.602/00046	CONNECT INTO EXISTING DRAINAGE STRUCTURE	EACH	10	\$4	\$385.00	2
	2503.602/00047	CONNECT TO EXISTING SANITARY SEWER SER	EACH	1	\$0	\$430.00	1
	2503.602/00060	4" CLEAN-OUT ASSEMBLY	EACH	4	\$1	\$200.00	1
	2503.602/00061	6" CLEAN-OUT ASSEMBLY	EACH	27	\$6	\$232.22	2
	2503.602/00062	8" CLEAN-OUT ASSEMBLY	EACH	1	\$0	\$370.00	1
	2503.602/00100	PLUG & ABANDON PIPE SEWER	EACH	45	\$31	\$678.89	5
	2503.602/00104	4" PIPE PLUG	EACH	2	\$0	\$75.00	1
	2503.602/00107	6" PIPE PLUG	EACH	3	\$0	\$55.00	1
	2503.602/00110	10" PIPE PLUG	EACH	1	\$0	\$75.00	1
	2503.602/13402	8"X4" PVC WYE	EACH	11	\$1	\$90.09	3
	2503.602/13403	8"X6" PVC WYE	EACH	41	\$5	\$111.17	4
	2503.602/13502	10"X4" PVC WYE	EACH	22	\$3	\$134.09	2
	2503.602/13503	10"X6" PVC WYE	EACH	28	\$5	\$174.25	4
	2503.602/13603	12"X6" PVC WYE	EACH	2	\$0	\$140.00	1
	2503.602/13702	15"V4" PVC WYE	EACH	2	\$0	\$240.00	1
	2503.602/13703	15"X6" PVC WYE	EACH	11	\$1	\$112.00	1
	2503.602/13903	18"X6" PVC WYE	EACH	4	\$2	\$400.00	1
	2503.603/00005	CLEAN PIPE SEWER	L F	792	\$3	\$3.17	2
	2503.603/00012	12" CS SLOTTED DRAIN	L F	301	\$21	\$69.52	2
	2503.603/00015	15" CS SLOTTED DRAIN	L F	35	\$5	\$155.00	1
	2503.603/00030	TRENCH DRAIN	L F	33	\$6	\$167.64	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

14:37 Wednesday, February 2, 2005 44

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/04 AND 12/31/04
BY ITEM GROUP

201 CONTRACTS - AWARDED TOTAL: \$340,971,276

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2503	2503.603/00050	TRENCH EXCAVATION	L F	1,668	\$23	\$14.00	1
	2503.603/00070	8" OUTSIDE DROP	L F	11	\$3	\$280.00	1
	2503.603/00071	10" OUTSIDE DROP	L F	11	\$3	\$300.00	1
	2503.603/00073	14" OUTSIDE DROP	L F	5	\$3	\$630.00	1
	2503.603/00075	18" OUTSIDE DROP	L F	23	\$7	\$320.00	1
	2503.603/00104	4" PVC PIPE SEWER	L F	400	\$9	\$22.18	2
	2503.603/00106	6" PVC PIPE SEWER	L F	2,181	\$70	\$32.22	3
	2503.603/00108	8" PVC PIPE SEWER	L F	7,042	\$185	\$26.23	4
	2503.603/00110	10" PVC PIPE SEWER	L F	3,781	\$109	\$28.91	4
	2503.603/00112	12" PVC PIPE SEWER	L F	172	\$5	\$27.00	1
	2503.603/00115	15" PVC PIPE SEWER	L F	6,759	\$284	\$42.00	1
	2503.603/00118	18" PVC PIPE SEWER	L F	396	\$15	\$38.00	1
	2503.603/00124	24" PVC PIPE SEWER	L F	35	\$2	\$54.00	1
	2503.603/00215	15" PVC SLOTTED DRAIN	L F	33	\$18	\$550.00	1
	2503.603/00310	10" FORCEMAIN HDPE PIPE SEWER	L F	1,975	\$97	\$49.00	1
	2503.603/00320	20" FORCEMAIN HDPE PIPE SEW SDR 11	L F	1,493	\$149	\$100.00	1
	2503.603/00704	4" PVC SANITARY SERVICE PIPE	L F	1,080	\$23	\$21.73	2
	2503.603/00706	6" PVC SANITARY SERVICE PIPE	L F	3,488	\$77	\$22.20	3
	2503.603/00708	8" PVC SANITARY SERVICE PIPE	L F	1,399	\$15	\$10.76	1
	2503.603/00804	4" PVC FORCE MAIN	L F	150	\$4	\$25.00	1
	2503.603/00806	6" PVC FORCE MAIN	L F	225	\$6	\$27.20	1
	2503.603/00810	10" PVC FORCE MAIN	L F	460	\$11	\$23.00	1
	2503.603/00812	12" PVC FORCE MAIN	L F	225	\$8	\$35.20	1
	2503.603/01065	6" DUCTILE IRON PIPE SEWER CL 50	L F	60	\$2	\$37.00	1
	2503.603/01085	8" DUCTILE IRON PIPE SEWER CL 50	L F	80	\$3	\$40.00	1
	2503.603/01086	8" DUCTILE IRON PIPE SEWER CL 52	L F	20	\$1	\$32.00	1
	2503.603/01106	10" DUCTILE IRON PIPE SEWER CL 52	L F	20	\$1	\$36.00	1
	2503.603/01146	14" DUCTILE IRON PIPE SEWER CL 52	L F	25	\$1	\$49.00	1
	2503.603/01312	LINING SEWER PIPE 12"	L F	437	\$29	\$67.50	1
	2503.603/01318	LINING SEWER PIPE 18"	L F	33	\$7	\$215.00	1
	2503.603/01321	LINING SEWER PIPE 21"	L F	72	\$7	\$91.00	1
	2503.603/01342	LINING SEWER PIPE 42"	L F	125	\$16	\$124.00	1
	2503.603/02100	10" SPLIT STEEL CASING PIPE	L F	68	\$9	\$130.00	2
	2503.603/03080	8" STEEL CASING PIPE	L F	75	\$4	\$50.00	1
	2503.603/03120	12" STEEL CASING PIPE	L F	62	\$7	\$120.00	1
	2503.603/03160	16" STEEL CASING PIPE	L F	20	\$3	\$150.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

14:37 Wednesday, February 2, 2005 45

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/04 AND 12/31/04
BY ITEM GROUP

201 CONTRACTS - AWARDED TOTAL: \$340,971,276

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2503	2503.603/03185	18" STEEL CASING PIPE (JACKED)	L F	1,064	\$192	\$180.00	1
	2503.603/03205	20" STEEL CASING PIPE (JACKED)	L F	335	\$60	\$179.85	2
	2503.603/03300	30" STEEL CASING PIPE	L F	530	\$50	\$93.58	2
	2503.603/03305	30" STEEL CASING PIPE (JACKED)	L F	484	\$92	\$189.85	2
	2503.603/03420	42" STEEL CASING PIPE	L F	17	\$3	\$180.00	1
	2503.603/06100	10" HDPE PIPE SEWER (DIRECTIONALY DRILL)	L F	952	\$49	\$51.00	1
	2503.603/08010	SUPPLEMENTAL DESCRIPTION	L F	1,516	\$60	\$39.66	2
	2503.604/00001	2" INSULATION	S Y	70	\$1	\$16.00	1
	2503.604/00004	4" INSULATION	S Y	32	\$1	\$20.00	1
	2503.608/00011	DUCTILE IRON FITTINGS	LB	170	\$1	\$7.50	1
	2503.610/00010	PUMPING	HOURL	150	\$8	\$50.00	1
-----					-----		
2503					\$8,753		
2504	2504.601/00001	IRRIGATION SYSTEM	LS	1	\$13	\$13,300.00	1
	2504.601/00006	WATER SUPPLY SYSTEM	LS	1	\$7	\$6,888.52	1
	2504.601/00040	TEMPORARY WATER SERVICE	LS	5	\$54	\$10,760.00	5
	2504.602/00009	WATERMAIN OFFSET	EACH	1	\$3	\$3,000.00	1
	2504.602/00010	CONNECT TO EXISTING WATER MAIN	EACH	77	\$70	\$908.31	10
	2504.602/00014	CONNECT TO EXISTING WATER SERVICE	EACH	38	\$5	\$132.89	4
	2504.602/00020	HYDRANT	EACH	67	\$150	\$2,234.63	9
	2504.602/00021	RELOCATE HYDRANT	EACH	4	\$14	\$3,427.64	2
	2504.602/00022	RELOCATE HYDRANT & VALVE	EACH	4	\$6	\$1,375.00	2
	2504.602/00023	INSTALL HYDRANT	EACH	22	\$12	\$531.82	3
	2504.602/00025	ADJUST HYDRANT	EACH	2	\$1	\$445.00	2
	2504.602/00026	ADJUST HYDRANT AND GATE VALVE	EACH	3	\$2	\$750.00	1
	2504.602/00028	INSTALL GATE VALVE	EACH	1	\$1	\$545.00	1
	2504.602/00029	INSTALL GATE VALVE AND BOX	EACH	3	\$1	\$368.33	3
	2504.602/00032	ADJUST GATE VALVE & BOX	EACH	2	\$0	\$190.00	1
	2504.602/00033	ADJUST GATE VALVE	EACH	26	\$6	\$233.65	2
	2504.602/00034	ADJUST VALVE BOX	EACH	65	\$10	\$156.00	4
	2504.602/00035	ADJUST VALVE BOX-WATER	EACH	53	\$10	\$192.26	6
	2504.602/00037	CASING SPACERS	EACH	12	\$1	\$80.00	1
	2504.602/00050	6"X3" REDUCER	EACH	1	\$0	\$170.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

14:37 Wednesday, February 2, 2005 46

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/04 AND 12/31/04
BY ITEM GROUP

201 CONTRACTS - AWARDED TOTAL: \$340,971,276

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2504	2504.602/00052	8"X4" REDUCER	EACH	4	\$0	\$90.00	1
	2504.602/00053	8"X6" REDUCER	EACH	1	\$0	\$100.00	1
	2504.602/00063	12"X6" REDUCER	EACH	3	\$0	\$140.00	1
	2504.602/00064	12"X8" REDUCER	EACH	1	\$0	\$155.00	1
	2504.602/00086	16"X12" REDUCER	EACH	1	\$0	\$435.00	1
	2504.602/00106	6" PIPE PLUG	EACH	33	\$2	\$59.27	4
	2504.602/00108	8" PIPE PLUG	EACH	6	\$1	\$113.33	5
	2504.602/00112	12" PIPE PLUG	EACH	3	\$0	\$138.33	3
	2504.602/00116	16" PIPE PLUG	EACH	1	\$0	\$335.00	1
	2504.602/00124	24" PIPE PLUG	EACH	2	\$1	\$300.00	1
	2504.602/00203	6" SLEEVE	EACH	5	\$1	\$175.00	1
	2504.602/00206	12" SLEEVE	EACH	2	\$1	\$300.00	1
	2504.602/00208	16" SLEEVE	EACH	3	\$2	\$550.00	1
	2504.602/00322	4" PIPE BEND 45 DEGREE	EACH	2	\$0	\$65.00	1
	2504.602/00332	6" PIPE BEND 45 DEGREE	EACH	6	\$1	\$129.17	3
	2504.602/00340	8" PIPE BEND 11.25 DEGREE	EACH	4	\$1	\$238.75	2
	2504.602/00341	8" PIPE BEND 22.5 DEGREE	EACH	2	\$1	\$285.00	1
	2504.602/00342	8" PIPE BEND 45 DEGREE	EACH	4	\$1	\$207.50	2
	2504.602/00362	12" PIPE BEND 45 DEGREE	EACH	7	\$2	\$222.86	2
	2504.602/00364	12" PIPE BEND 22.5 DEGREE	EACH	1	\$1	\$1,000.00	1
	2504.602/00380	16" PIPE BEND 11.25 DEGREE	EACH	2	\$2	\$750.00	1
	2504.602/00381	16" PIPE BEND 22.5 DEGREE	EACH	2	\$2	\$750.00	1
	2504.602/00382	16" PIPE BEND 45 DEGREE	EACH	1	\$1	\$700.00	1
	2504.602/00408	0.75" CORPORATION STOP	EACH	5	\$1	\$100.00	1
	2504.602/00410	1" CORPORATION STOP	EACH	162	\$25	\$154.23	7
	2504.602/00415	1.5" CORPORATION STOP	EACH	10	\$3	\$287.50	2
	2504.602/00420	2" CORPORATION STOP	EACH	6	\$2	\$307.50	3
	2504.602/00533	6"X6" TEE FITTING	EACH	24	\$5	\$188.33	3
	2504.602/00543	8"X6" TEE FITTING	EACH	8	\$3	\$393.75	3
	2504.602/00544	8"X8" TEE FITTING	EACH	1	\$0	\$175.00	1
	2504.602/00563	12"X6" TEE FITTING	EACH	19	\$5	\$283.68	2
	2504.602/00564	12"X8" TEE FITTING	EACH	6	\$2	\$265.00	1
	2504.602/00566	12"X12" TEE FITTING	EACH	3	\$1	\$350.00	1
	2504.602/00633	6"X6" CROSS	EACH	5	\$1	\$250.00	1
	2504.602/00643	8"X6" CROSS	EACH	2	\$0	\$220.00	1
	2504.602/00663	12"X6" CROSS	EACH	2	\$1	\$565.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

14:37 Wednesday, February 2, 2005 47

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/04 AND 12/31/04
BY ITEM GROUP

201 CONTRACTS - AWARDED TOTAL: \$340,971,276

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2504	2504.602/00666	12"X12" CROSS	EACH	1	\$0	\$425.00	1
	2504.602/00683	16"X6" CROSS	EACH	1	\$1	\$1,300.00	1
	2504.602/00688	16"X16" CROSS	EACH	1	\$2	\$1,600.00	1
	2504.602/00712	12" BUTTERFLY VALVE AND BOX	EACH	3	\$1	\$400.00	1
	2504.602/00716	16" BUTTERFLY VALVE AND BOX	EACH	3	\$1	\$400.00	1
	2504.602/00806	6" GATE VALVE AND BOX	EACH	170	\$84	\$494.32	11
	2504.602/00808	8" GATE VALVE AND BOX	EACH	42	\$40	\$949.52	8
	2504.602/00810	10" GATE VALVE AND BOX	EACH	7	\$9	\$1,300.00	1
	2504.602/00812	12" GATE VALVE AND BOX	EACH	65	\$98	\$1,502.62	8
	2504.602/01143	8"X6" WET TAP	EACH	1	\$1	\$1,150.00	1
	2504.602/01144	8"X8" WET TAP	EACH	1	\$2	\$1,900.00	1
	2504.602/01163	12"X6" WET TAP	EACH	1	\$1	\$1,185.00	1
	2504.602/01166	12"X12" WET TAP	EACH	2	\$5	\$2,382.50	2
	2504.602/03008	ADJUST CURB BOX	EACH	36	\$3	\$75.00	2
	2504.602/03010	CURB STOP & BOX	EACH	188	\$46	\$243.48	2
	2504.602/03075	0.75" CURB STOP & BOX	EACH	5	\$1	\$120.00	1
	2504.602/03100	1" CURB STOP & BOX	EACH	52	\$7	\$143.85	6
	2504.602/03150	1.5" CURB STOP & BOX	EACH	7	\$2	\$240.00	1
	2504.602/03200	2" CURB STOP & BOX	EACH	4	\$1	\$270.00	2
	2504.602/80010	SUPPLEMENTAL DESCRIPTION	EACH	45	\$2	\$55.00	1
	2504.602/80011	SUPPLEMENTAL DESCRIPTION	EACH	3	\$0	\$80.00	1
	2504.602/80012	SUPPLEMENTAL DESCRIPTION	EACH	15	\$2	\$115.00	1
	2504.602/80013	SUPPLEMENTAL DESCRIPTION	EACH	5	\$1	\$245.00	1
	2504.603/00025	INSTALL SPRINKER SYSTEM	L F	4,500	\$5	\$1.00	1
	2504.603/00080	TRENCH EXCAVATION	L F	12,358	\$154	\$12.50	1
	2504.603/00708	3/4" TYPE K COPPER PIPE	L F	100	\$2	\$20.00	1
	2504.603/00710	1" TYPE K COPPER PIPE	L F	4,651	\$91	\$19.56	8
	2504.603/00715	1.5" TYPE K COPPER PIPE	L F	238	\$6	\$25.79	2
	2504.603/00720	2" TYPE K COPPER PIPE	L F	201	\$7	\$34.02	4
	2504.603/01042	4" WATERMAIN DUCTILE IRON CL 52	L F	10	\$0	\$19.00	1
	2504.603/01060	6" WATERMAIN DUCTILE IRON CL 50	L F	60	\$2	\$28.00	1
	2504.603/01062	6" WATERMAIN DUCTILE IRON CL 52	L F	12,432	\$137	\$11.01	8
	2504.603/01065	6" WATERMAIN DUCTILE IRON CL 55	L F	34	\$2	\$56.18	2
	2504.603/01080	8" WATERMAIN DUCTILE IRON CL 50	L F	120	\$6	\$49.00	1
	2504.603/01082	8" WATERMAIN DUCTILE IRON CL 52	L F	3,713	\$111	\$29.85	6
	2504.603/01084	8" WATERMAIN DUCTILE IRON CL 54	L F	10	\$1	\$90.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 00

14:37 Wednesday, February 2, 2005 48

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/04 AND 12/31/04
 BY ITEM GROUP

201 CONTRACTS - AWARDED TOTAL: \$340,971,276

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2504	2504.603/01102	10" WATERMAIN DUCTILE IRON CL 52	L F	2,354	\$61	\$26.09	2
	2504.603/01122	12" WATERMAIN DUCTILE IRON CL 52	L F	10,691	\$333	\$31.15	6
	2504.603/01123	12" WATERMAIN DUCTILE IRON CL 53	L F	686	\$40	\$58.05	2
	2504.603/01160	16" WATERMAIN DUCTILE IRON CL 50	L F	10	\$1	\$68.27	1
	2504.603/01162	16" WATERMAIN DUCTILE IRON CL 52	L F	514	\$17	\$34.00	1
	2504.603/01240	24" WATERMAIN DUCTILE IRON CL 50	L F	3,367	\$154	\$45.72	1
	2504.603/01913	12" WATERMAIN HDPE (DIRECTIONALY DRILLED)	L F	1,638	\$52	\$32.00	1
	2504.603/02004	4" PVC WATERMAIN	L F	6	\$0	\$22.00	1
	2504.603/02006	6" PVC WATERMAIN	L F	2,076	\$49	\$23.58	3
	2504.603/02008	8" PVC WATERMAIN	L F	2,923	\$111	\$37.85	4
	2504.603/02012	12" PVC WATERMAIN	L F	4,535	\$141	\$31.06	2
	2504.603/04120	12" STEEL CASING PIPE	L F	475	\$19	\$39.50	1
	2504.603/04140	14" STEEL CASING PIPE	L F	75	\$5	\$70.00	1
	2504.603/04180	18" STEEL CASING PIPE	L F	66	\$7	\$99.02	2
	2504.603/04181	18" STEEL CASING PIPE (JACKED)	L F	376	\$64	\$170.00	1
	2504.603/04200	20" STEEL CASING PIPE	L F	665	\$72	\$107.89	2
	2504.603/04240	24" STEEL CASING PIPE	L F	196	\$29	\$150.41	3
	2504.603/04241	24" STEEL CASING PIPE (JACKED)	L F	825	\$140	\$170.00	1
	2504.603/04300	30" STEEL CASING PIPE	L F	30	\$4	\$126.00	1
	2504.604/00050	2" INSULATION	S Y	62	\$1	\$12.32	2
	2504.604/01050	2" POLYSTYRENE INSULATION	S Y	100	\$2	\$24.00	1
	2504.604/01075	3" POLYSTYRENE INSULATION	S Y	50	\$1	\$20.00	1
	2504.604/01100	4" POLYSTYRENE INSULATION	S Y	6	\$0	\$35.00	1
	2504.607/00010	SAND COVER (LV)	C Y	3,777	\$19	\$5.00	1
	2504.608/00015	WATERMAIN FITTINGS	LB	33,910	\$61	\$1.81	3
	2504.608/00020	DUCTILE IRON FITTINGS	LB	33,283	\$84	\$2.53	4
-----	2504				-----	\$2,734	
2505	2505.602/00005	GAS MAIN CUTOFFS	EACH	2	\$1	\$500.00	1
2506	2506.501/00012	CONST DRAINAGE STRUCTURE DESIGN A OR F	L F	2,463	\$502	\$203.72	20
	2506.501/00030	CONST DRAINAGE STRUCTURE DESIGN C	L F	26	\$4	\$148.12	1
	2506.501/00032	CONST DRAINAGE STRUCTURE DESIGN C OR G	L F	2,114	\$489	\$231.16	21

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

14:37 Wednesday, February 2, 2005 49

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/04 AND 12/31/04
BY ITEM GROUP

201 CONTRACTS - AWARDED TOTAL: \$340,971,276

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2506	2506.501/00033	CONST DRAINAGE STRUCTURE DES C G OR H	L F	1,406	\$305	\$217.23	15
	2506.501/00060	CONST DRAINAGE STRUCTURE DESIGN F	L F	504	\$111	\$220.20	10
	2506.501/00070	CONST DRAINAGE STRUCTURE DESIGN G	L F	614	\$135	\$219.33	10
	2506.501/00072	CONST DRAINAGE STRUCTURE DESIGN G OR H	L F	13	\$3	\$250.00	1
	2506.501/00080	CONST DRAINAGE STRUCTURE DESIGN H	L F	214	\$42	\$196.67	12
	2506.501/00090	CONST DRAINAGE STRUCTURE DESIGN I	L F	116	\$28	\$238.55	5
	2506.501/00100	CONST DRAINAGE STRUCTURE DESIGN J	L F	13	\$2	\$168.00	1
	2506.501/00140	CONST DRAINAGE STRUCTURE DESIGN N	L F	108	\$18	\$163.25	2
	2506.501/00190	CONST DRAINAGE STRUCTURE DESIGN SD	L F	25	\$10	\$401.87	4
	2506.501/00300	CONST DRAINAGE STRUCTURE DESIGN SPECIAL	L F	72	\$30	\$415.32	4
	2506.501/00301	CONST DRAINAGE STRUCTURE DESIGN SPEC 1	L F	225	\$58	\$256.89	4
	2506.501/00302	CONST DRAINAGE STRUCTURE DESIGN SPEC 2	L F	22	\$13	\$610.00	1
	2506.501/00307	CONST DRAINAGE STRUCTURE DESIGN SPEC 7	L F	31	\$7	\$210.00	1
	2506.501/00308	CONST DRAINAGE STRUCTURE DESIGN SPEC 8	L F	18	\$4	\$210.00	1
	2506.501/00524	CONST DRAINAGE STRUCTURE DESIGN PC-24"	L F	17	\$3	\$172.00	2
	2506.501/02007	CONST DRAINAGE STRUCTURE DESIGN 4007	L F	675	\$92	\$136.80	3
	2506.501/02420	CONST DRAINAGE STRUCTURE DES 48-4020	L F	282	\$67	\$235.74	8
	2506.501/02720	CONST DRAINAGE STRUCTURE DES 54-4020	L F	454	\$129	\$284.38	12
	2506.501/03020	CONST DRAINAGE STRUCTURE DES 60-4020	L F	990	\$317	\$319.69	17
	2506.501/03320	CONST DRAINAGE STRUCTURE DES 66-4020	L F	533	\$199	\$373.68	11
	2506.501/03620	CONST DRAINAGE STRUCTURE DES 72-4020	L F	234	\$101	\$429.63	12
	2506.501/03920	CONST DRAINAGE STRUCTURE DES 78-4020	L F	183	\$92	\$504.39	10
	2506.501/04220	CONST DRAINAGE STRUCTURE DES 84-4020	L F	82	\$57	\$687.74	7
	2506.501/04520	CONST DRAINAGE STRUCTURE DES 90-4020	L F	79	\$49	\$617.60	4
	2506.501/04820	CONST DRAINAGE STRUCTURE DES 96-4020	L F	90	\$83	\$919.16	7
	2506.501/05120	CONST DRAINAGE STRUCTURE DES 102-4020	L F	35	\$29	\$818.49	3
	2506.501/05420	CONST DRAINAGE STRUCTURE DES 108-4020	L F	53	\$50	\$954.16	4
	2506.501/06020	CONST DRAINAGE STRUCTURE DES 120-4020	L F	49	\$54	\$1,086.24	3
	2506.502/00012	CONST DRAINAGE STRUCTURE DESIGN A OR F	EACH	1	\$1	\$1,360.00	1
	2506.502/00032	CONST DRAINAGE STRUCTURE DESIGN C OR G	EACH	17	\$37	\$2,160.00	1
	2506.502/00300	CONST DRAINAGE STRUCTURE DESIGN SPECIAL	EACH	16	\$180	\$11,271.88	8
	2506.502/00301	CONST DRAINAGE STRUCTURE DESIGN SPEC 1	EACH	3	\$9	\$3,066.67	3
	2506.502/00302	CONST DRAINAGE STRUCTURE DESIGN SPEC 2	EACH	1	\$5	\$5,050.00	1
	2506.502/00303	CONST DRAINAGE STRUCTURE DESIGN SPEC 3	EACH	1	\$5	\$5,060.93	1
	2506.502/00304	CONST DRAINAGE STRUCTURE DESIGN SPEC 4	EACH	1	\$5	\$5,200.00	1
	2506.502/00305	CONST DRAINAGE STRUCTURE DESIGN SPEC 5	EACH	1	\$5	\$4,500.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

14:37 Wednesday, February 2, 2005 50

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/04 AND 12/31/04
BY ITEM GROUP

201 CONTRACTS - AWARDED TOTAL: \$340,971,276

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2506	2506.502/00306	CONST DRAINAGE STRUCTURE DESIGN SPEC 6	EACH	4	\$4	\$1,000.00	1
	2506.502/00606	CONST DRAIN STRUCTURE DES DI CONC 6"	EACH	1	\$1	\$700.00	1
	2506.502/00612	CONST DRAIN STRUCTURE DES DI CONC 12"	EACH	17	\$7	\$410.00	1
	2506.502/00618	CONST DRAIN STRUCTURE DES DI CONC 18"	EACH	4	\$2	\$480.00	1
	2506.503/00010	RECONSTRUCT DRAINAGE STRUCTURE	L F	150	\$40	\$265.23	9
	2506.516/00010	CASTING ASSEMBLY	EACH	2,117	\$926	\$437.41	50
	2506.521/00010	INSTALL CASTING	EACH	7	\$1	\$132.86	2
	2506.522/00011	ADJUST FRAME & RING CASTING	EACH	389	\$143	\$366.90	23
	2506.601/00001	CONTROL STRUCTURE	LS	1	\$2	\$1,500.00	1
	2506.602/00002	RECONSTRUCT DRAINAGE STRUCTURE	EACH	47	\$44	\$941.49	2
	2506.602/00007	RECONSTRUCT DRAINAGE STRUCTURE SPECIAL	EACH	6	\$7	\$1,245.83	2
	2506.602/00008	ADJUST DRAINAGE STRUCTURE	EACH	29	\$19	\$639.31	3
	2506.602/00010	CLEAN OUT CATCH BASIN	EACH	15	\$3	\$191.00	2
	2506.602/00014	PLUG AND ABANDON DRAINAGE STRUCTURE	EACH	1	\$1	\$1,200.00	1
	2506.602/00018	MODIFY DRAINAGE STRUCTURE	EACH	2	\$5	\$2,340.00	2
	2506.602/00019	CONNECT INTO EXISTING DRAINAGE STRUCTURE	EACH	39	\$16	\$401.54	10
	2506.602/00020	CONNECT INTO EXISTING STORM SEWER	EACH	39	\$12	\$307.69	2
	2506.602/00023	CONNECT TO EXISTING STRUCTURE	EACH	14	\$11	\$770.50	2
	2506.602/00050	CONSTRUCT CONTROL STRUCTURE	EACH	7	\$12	\$1,671.43	2
	2506.602/00051	CONSTRUCT CONTROL STRUCTURE A	EACH	1	\$2	\$2,000.00	1
	2506.602/00080	CONST DRAINAGE STRUCTURE DESIGN SPECIAL	EACH	2	\$12	\$5,827.50	2
	2506.602/00081	CONST DRAINAGE STRUCTURE DESIGN SPEC 1	EACH	3	\$12	\$3,869.67	2
	2506.602/00082	CONST DRAINAGE STRUCTURE DESIGN SPEC 2	EACH	2	\$51	\$25,642.50	2
	2506.602/00085	CONST DRAINAGE STRUCTURE DESIGN SPEC 5	EACH	1	\$28	\$27,800.00	1
	2506.602/00086	CONST DRAINAGE STRUCTURE DESIGN SPEC 6	EACH	1	\$45	\$44,500.00	1
	2506.602/00087	CONST DRAINAGE STRUCTURE DESIGN SPEC 7	EACH	1	\$63	\$63,300.00	1
	2506.602/00100	CASTING ASSEMBLY SPECIAL	EACH	67	\$24	\$363.73	4
	2506.602/00101	CASTING ASSEMBLY SPECIAL 1	EACH	3	\$2	\$660.00	1
	2506.602/00110	ADJUST FRAME & RING CASTING (SPECIAL)	EACH	18	\$18	\$995.00	1
	2506.602/00120	REPAIR DRAINAGE STRUCTURE	EACH	36	\$32	\$882.56	4
	2506.602/08010	SUPPLEMENTAL DESCRIPTION	EACH	4	\$3	\$845.00	1
	2506.602/08011	SUPPLEMENTAL DESCRIPTION	EACH	2	\$2	\$1,150.00	1
	2506.602/08012	SUPPLEMENTAL DESCRIPTION	EACH	1	\$2	\$1,750.00	1
	2506.603/00301	CONSTRUCT DRAINAGE STRUCTURE DES SPEC 1	L F	156	\$31	\$198.00	1
	2506.603/00302	CONSTRUCT DRAINAGE STRUCTURE DES SPEC 2	L F	32	\$7	\$217.00	1
	2506.603/00303	CONSTRUCT DRAINAGE STRUCTURE DES SPEC 3	L F	15	\$4	\$240.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 00

14:37 Wednesday, February 2, 2005 51

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/04 AND 12/31/04
 BY ITEM GROUP

201 CONTRACTS - AWARDED TOTAL: \$340,971,276

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2506	2506.603/00304	CONSTRUCT DRAINAGE STRUCTURE DES SPEC 4	L F	22	\$6	\$277.00	1
-----	2506				-----		
					\$4,924		
2511	2511.501/00010	RANDOM RIPRAP CLASS SPECIAL	C Y	42	\$2	\$46.67	2
	2511.501/00011	RANDOM RIPRAP CLASS I	C Y	1,607	\$78	\$48.25	8
	2511.501/00012	RANDOM RIPRAP CLASS II	C Y	2,016	\$113	\$56.04	33
	2511.501/00013	RANDOM RIPRAP CLASS III	C Y	8,740	\$344	\$39.31	39
	2511.501/00014	RANDOM RIPRAP CLASS IV	C Y	5,713	\$230	\$40.24	22
	2511.501/00015	RANDOM RIPRAP CLASS V	C Y	10,085	\$413	\$40.97	5
	2511.502/00011	RANDOM RIPRAP CLASS I	TON	219	\$14	\$65.00	1
	2511.502/00012	RANDOM RIPRAP CLASS II	TON	27	\$2	\$65.00	1
	2511.502/00013	RANDOM RIPRAP CLASS III	TON	1,926	\$94	\$48.94	4
	2511.502/00014	RANDOM RIPRAP CLASS IV	TON	297	\$19	\$65.00	1
	2511.502/00015	RANDOM RIPRAP CLASS V	TON	146	\$9	\$65.00	1
	2511.505/00010	HAND-PLACED RIPRAP	C Y	4	\$0	\$99.39	1
	2511.507/00010	GROUTED RIPRAP	C Y	638	\$54	\$84.13	4
	2511.511/00010	GRANULAR FILTER	C Y	2,274	\$34	\$14.88	15
	2511.515/00012	GEOTEXTILE FILTER TYPE II	S Y	72	\$0	\$5.00	1
	2511.515/00013	GEOTEXTILE FILTER TYPE III	S Y	7,001	\$14	\$1.99	14
	2511.515/00014	GEOTEXTILE FILTER TYPE IV	S Y	4,922	\$12	\$2.42	19
	2511.515/00016	GEOTEXTILE FILTER TYPE VI	S Y	1,039	\$2	\$2.09	2
	2511.602/00101	PLACE BOULDER	EACH	80	\$4	\$50.00	1
	2511.602/00124	BOULDER PLACEMENT 24"DIA	EACH	36	\$2	\$50.00	1
	2511.604/00010	FILTER FABRIC	S Y	57	\$0	\$3.00	1
	2511.604/00200	ARTICULAR CONCRETE RIP-RAP	S Y	2,830	\$168	\$59.32	2
	2511.607/00100	RANDOM RIPRAP SPECIAL	C Y	15	\$1	\$40.00	1
-----	2511				-----		
					\$1,609		
2514	2514.501/00010	CONCRETE SLOPE PAVING	S Y	7,653	\$430	\$56.22	15
	2514.503/00020	AGGREGATE SLOPE PAVING	S Y	2,417	\$51	\$21.22	2
-----	2514				-----		
					\$481		

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 00

14:37 Wednesday, February 2, 2005 52

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/04 AND 12/31/04
 BY ITEM GROUP

201 CONTRACTS - AWARDED TOTAL: \$340,971,276

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2520	2520.501/00010	LEAN MIX BACKFILL	C Y	35	\$7	\$197.17	2
	2520.607/00010	CEMENT GROUT	C Y	186	\$59	\$315.93	15
-----					-----		
2520					\$66		
2521	2521.501/00030	3" CONCRETE WALK	S F	48,128	\$99	\$2.05	4
	2521.501/00040	4" CONCRETE WALK	S F	521,438	\$1,371	\$2.63	32
	2521.501/00041	4" CONCRETE WALK-EXPOSED AGGREGATE	S F	2,556	\$10	\$4.00	1
	2521.501/00042	4" CONCRETE WALK SPECIAL	S F	40,888	\$286	\$6.99	4
	2521.501/00043	4" CONCRETE WALK SPECIAL 1	S F	20,136	\$157	\$7.79	1
	2521.501/00060	6" CONCRETE WALK	S F	10,889	\$48	\$4.41	13
	2521.511/00020	2" BITUMINOUS WALK	S F	3,768	\$3	\$0.87	1
	2521.511/00030	3" BITUMINOUS WALK	S F	88,823	\$81	\$0.91	2
	2521.511/00035	3.5" BITUMINOUS WALK	S F	63,248	\$44	\$0.70	1
	2521.511/00040	4" BITUMINOUS WALK	S F	3,305	\$8	\$2.32	1
	2521.603/00010	SAWING CONCRETE WALK	L F	275	\$1	\$2.73	2
-----					-----		
2521					\$2,107		
2531	2531.501/02000	CONCRETE CURB & GUTTER DESIGN SPECIAL	L F	2,322	\$156	\$67.30	8
	2531.501/02001	CONCRETE CURB & GUTTER DESIGN SPECIAL 1	L F	918	\$67	\$73.09	4
	2531.501/02080	CONCRETE CURB & GUTTER DESIGN B418	L F	840	\$11	\$13.69	1
	2531.501/02120	CONCRETE CURB & GUTTER DESIGN B424	L F	105,493	\$965	\$9.15	16
	2531.501/02121	CONCRETE CURB & GUTTER DESIGN B424 (MOD)	L F	738	\$15	\$20.88	2
	2531.501/02140	CONCRETE CURB & GUTTER DESIGN B448	L F	1,036	\$19	\$18.00	1
	2531.501/02310	CONCRETE CURB & GUTTER DESIGN B612	L F	519	\$6	\$12.20	2
	2531.501/02315	CONCRETE CURB & GUTTER DESIGN B618	L F	24,004	\$230	\$9.60	12
	2531.501/02320	CONCRETE CURB & GUTTER DESIGN B624	L F	134,686	\$1,484	\$11.02	28
	2531.501/02321	CONCRETE CURB & GUTTER DESIGN B624 (MOD)	L F	15,386	\$193	\$12.56	3
	2531.501/02350	CONCRETE CURB & GUTTER DESIGN B660	L F	3,531	\$63	\$17.80	1
	2531.501/02351	CONCRETE CURB & GUTTER DESIGN B660 (MOD)	L F	692	\$15	\$21.70	1
	2531.501/02520	CONCRETE CURB & GUTTER DESIGN B824	L F	50	\$2	\$34.50	1
	2531.501/04110	CONCRETE CURB & GUTTER DESIGN D412	L F	840	\$9	\$10.60	1
	2531.501/04120	CONCRETE CURB & GUTTER DESIGN D424	L F	29,195	\$287	\$9.83	10

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 00

14:37 Wednesday, February 2, 2005 53

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/04 AND 12/31/04
 BY ITEM GROUP

201 CONTRACTS - AWARDED TOTAL: \$340,971,276

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2531	2531.501/04121	CONCRETE CURB & GUTTER DESIGN D424 (MOD)	L F	8,026	\$109	\$13.55	2
	2531.501/04180	CONCRETE CURB & GUTTER DESIGN D418	L F	2,081	\$19	\$9.30	1
	2531.502/00200	CONCRETE CURB DESIGN SPECIAL	L F	508	\$7	\$13.83	2
	2531.502/00203	CONCRETE CURB DESIGN B6	L F	3,860	\$24	\$6.17	2
	2531.502/00210	CONCRETE CURB DESIGN B10	L F	252	\$2	\$9.80	1
	2531.502/00505	CONCRETE CURB DESIGN S5	L F	302	\$6	\$19.00	1
	2531.502/00706	CONCRETE CURB DESIGN V6	L F	323	\$6	\$18.00	1
	2531.503/00010	CONCRETE MEDIAN	S Y	4,896	\$126	\$25.71	6
	2531.503/00011	CONCRETE MEDIAN (MOUNTABLE)	S Y	2,770	\$101	\$36.56	2
	2531.507/00060	6" CONCRETE DRIVEWAY PAVEMENT	S Y	2,646	\$89	\$33.69	12
	2531.507/00070	7" CONCRETE DRIVEWAY PAVEMENT	S Y	420	\$16	\$38.00	1
	2531.507/00080	8" CONCRETE DRIVEWAY PAVEMENT	S Y	8,468	\$306	\$36.09	12
	2531.602/00050	RECONSTRUCT PEDESTRIAN CURB RAMP	EACH	188	\$123	\$654.01	7
	2531.618/00010	TRUNCATED DOMES	S F	1,096	\$49	\$44.76	6
-----					-----		
2531					\$4,506		
2533	2533.501/00010	CONCRETE MEDIAN BARRIER DES 8334 TYPE A	L F	1,328	\$59	\$44.74	3
	2533.502/00010	CONCRETE MEDIAN BARRIER DES 8334 TYPE AA	L F	644	\$30	\$46.53	1
	2533.503/00010	CONCRETE MEDIAN BARRIER DES 8334 TYPE AL	L F	140	\$18	\$126.97	2
	2533.504/00010	CONCRETE MEDIAN BARRIER DESIGN 8337	L F	78,060	\$643	\$8.24	26
	2533.505/00010	CONC MEDIAN BARRIER DES 8334 TYPE TRANS	L F	72	\$10	\$133.00	2
	2533.505/00020	CONC MEDIAN BARRIER DES 8334 TYPE A STEP	L F	570	\$38	\$66.00	1
	2533.506/00040	CONC MED BAR & GL SCR DES 8336 TYPE AA	L F	15	\$2	\$115.00	1
	2533.506/00050	CONC MED BAR & GL SCR D 8336 TYPE A STEP	L F	6,679	\$350	\$52.40	1
	2533.506/00070	CONC MED BAR & GL SCR DES 8336 TYPE TRAN	L F	193	\$22	\$115.00	1
	2533.603/00040	RELOCATE CONCRETE MEDIAN BARRIER	L F	87,762	\$249	\$2.84	18
-----					-----		
2533					\$1,421		
2535	2535.501/00010	BITUMINOUS CURB	L F	10,369	\$51	\$4.89	5
2540	2540.601/00001	WOOD ENTRANCE SIGN	LS	1	\$40	\$39,786.00	1
	2540.601/00018	VIEWING STAND	LS	1	\$12	\$11,900.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

14:37 Wednesday, February 2, 2005 54

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/04 AND 12/31/04
BY ITEM GROUP

201 CONTRACTS - AWARDED TOTAL: \$340,971,276

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2540	2540.601/00055	STONE WALL RESTORATION	LS	1	\$123	\$122,619.00	1
	2540.601/00300	WEIGH-IN-MOTION SYSTEM	LS	1	\$275	\$274,840.00	1
	2540.602/00002	PROPANE TANK	EACH	2	\$6	\$3,000.00	1
	2540.602/00006	DUMPSTER ENCLOSURE	EACH	1	\$8	\$8,000.00	1
	2540.602/00008	FLAGPOLE	EACH	2	\$4	\$2,000.00	1
	2540.602/00015	DRINKING FOUNTAIN	EACH	1	\$4	\$3,800.00	1
	2540.602/00016	WASTE RECEPTACLE	EACH	14	\$13	\$913.32	2
	2540.602/00034	RECYCLING UNIT	EACH	6	\$7	\$1,163.88	2
	2540.602/00046	BOLLARD	EACH	4	\$3	\$690.00	2
	2540.602/00051	TETHERING POST	EACH	11	\$2	\$148.18	2
	2540.602/00055	PICNIC TABLE	EACH	18	\$21	\$1,160.00	2
	2540.602/00056	PICNIC TABLE SPECIAL	EACH	4	\$4	\$920.00	2
	2540.602/00070	BENCH	EACH	4	\$3	\$873.89	2
	2540.602/00125	INTERPRETIVE MARKER	EACH	163	\$11	\$70.40	2
	2540.602/00127	INTERPRETIVE SIGN	EACH	8	\$10	\$1,233.50	2
	2540.602/00140	INSTALL MAIL BOX SUPPORT	EACH	10	\$1	\$125.00	1
	2540.602/00150	MAIL BOX SUPPORT	EACH	338	\$39	\$116.47	28
	2540.602/00151	MAIL BOX SUPPORT (DOUBLE)	EACH	2	\$0	\$210.00	1
	2540.602/00152	MAIL BOX SUPPORT (MULTIPLE)	EACH	4	\$1	\$225.00	1
	2540.602/00155	RELOCATE MAIL BOX SUPPORT	EACH	10	\$1	\$120.50	4
	2540.602/00158	RELOCATE MAIL BOX	EACH	87	\$3	\$31.49	3
	2540.602/00308	METAL INFORMATION SIGN TYPE H	EACH	6	\$2	\$326.67	2
	2540.602/00330	METAL INFORMATION SIGN TYPE SPECIAL	EACH	12	\$3	\$225.00	1
	2540.602/00350	INFORMATION SIGN	EACH	3	\$7	\$2,200.00	1
	2540.602/00351	INFORMATION SIGN TYPE A	EACH	3	\$2	\$720.00	1
	2540.602/00353	INFORMATION SIGN TYPE C	EACH	6	\$6	\$995.00	1
	2540.602/00370	INFORMATION SIGN (SPECIAL)	EACH	3	\$13	\$4,353.33	2
	2540.602/00460	PRECAST CONCRETE MONUMENT	EACH	2	\$50	\$25,000.00	1
	2540.602/08010	SUPPLEMENTAL DESCRIPTION	EACH	10	\$51	\$5,090.00	3
	2540.603/00090	WOOD RUBRAIL	L F	296	\$12	\$40.50	1
	2540.603/00330	LANDSCAPE EDGER	L F	505	\$3	\$5.95	1
	2540.604/00010	INSTALL LANDSCAPE ROCK	S Y	78	\$0	\$5.00	1
	2540.604/00080	PRECAST PAVERS	S Y	2	\$0	\$200.00	1
	2540.618/00090	CONCRETE PAVERS	S F	2,508	\$19	\$7.40	1
	2540.618/00100	BRICK PAVERS	S F	283	\$1	\$5.00	1
	2540.618/00102	INSTALL BRICK PAVERS	S F	1,057	\$3	\$3.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

14:37 Wednesday, February 2, 2005 55

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/04 AND 12/31/04
BY ITEM GROUP

201 CONTRACTS - AWARDED TOTAL: \$340,971,276

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
----- 2540					----- \$763		
2541	2541.602/00010	RESTORE HISTORIC MARKER	EACH	1	\$12	\$12,351.00	1
	2541.618/00010	RESTORE HISTORIC SIDEWALK	S F	123	\$3	\$25.00	1
	2541.618/00030	TUCKPOINT HISTORIC STRUCTURE	S F	525	\$9	\$18.00	1
----- 2541					----- \$25		
2545	2545.501/00001	ELECTRIC LIGHT SYSTEM	LS	3	\$181	\$60,373.67	3
	2545.501/00101	ELECTRIC LIGHT SYSTEM "A"	LS	1	\$57	\$57,480.00	1
	2545.501/00102	ELECTRIC LIGHT SYSTEM "B"	LS	1	\$7	\$6,650.00	1
	2545.501/00103	ELECTRIC LIGHT SYSTEM "C"	LS	1	\$7	\$7,200.00	1
	2545.501/00104	ELECTRIC LIGHT SYSTEM "D"	LS	1	\$7	\$7,050.00	1
	2545.505/00014	SIGN LIGHTING SYSTEM - 4 FIXTURES	SYS	3	\$12	\$3,855.00	1
	2545.505/00016	SIGN LIGHTING SYSTEM - 6 FIXTURES	SYS	1	\$5	\$5,411.00	1
	2545.506/00012	SIGN LIGHTING SYSTEM BR MTD - 2 FIXTURES	SYS	2	\$7	\$3,337.00	1
	2545.506/00014	SIGN LIGHTING SYSTEM BR MTD - 4 FIXTURES	SYS	1	\$4	\$4,135.00	1
	2545.509/00005	CONDUIT SYSTEM	LS	1	\$1	\$1,000.00	1
	2545.509/00011	CONDUIT SYSTEM (LIGHTING)	LS	3	\$6	\$2,000.00	3
	2545.509/00012	CONDUIT SYSTEM (LIGHTING) TYPE 1	LS	2	\$12	\$6,102.50	2
	2545.509/00013	CONDUIT SYSTEM (LIGHTING) TYPE 2	LS	3	\$12	\$4,031.67	3
	2545.509/00015	CONDUIT SYSTEM (SIGN LIGHTING)	LS	1	\$1	\$800.00	1
	2545.509/00022	CONDUIT SYSTEM (SIGNALS)	LS	4	\$59	\$14,645.25	4
	2545.511/00016	LIGHTING UNIT TYPE GS	EACH	55	\$132	\$2,404.45	2
	2545.511/00026	LIGHTING UNIT TYPE PT	EACH	21	\$56	\$2,668.43	2
	2545.511/00100	LIGHTING UNIT TYPE SPECIAL	EACH	40	\$87	\$2,174.00	1
	2545.511/00101	LIGHTING UNIT TYPE SPECIAL 1	EACH	1	\$2	\$2,324.00	1
	2545.511/01430	LIGHTING UNIT TYPE 1DX-30	EACH	1	\$4	\$4,130.00	1
	2545.511/01730	LIGHTING UNIT TYPE 1X-30	EACH	15	\$40	\$2,678.00	2
	2545.511/02312	LIGHTING UNIT TYPE 2B-12	EACH	6	\$10	\$1,595.00	1
	2545.511/02412	LIGHTING UNIT TYPE 2BD-12	EACH	17	\$37	\$2,160.00	1
	2545.511/02912	LIGHTING UNIT TYPE 2X-12	EACH	15	\$25	\$1,667.00	1
	2545.511/03012	LIGHTING UNIT TYPE 3-12	EACH	26	\$38	\$1,480.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

14:37 Wednesday, February 2, 2005 56

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/04 AND 12/31/04
BY ITEM GROUP

201 CONTRACTS - AWARDED TOTAL: \$340,971,276

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2545	2545.511/06035	LIGHTING UNIT TYPE 6-35	EACH	2	\$4	\$1,850.00	1
	2545.511/06240	LIGHTING UNIT TYPE 6B-40	EACH	12	\$19	\$1,600.00	1
	2545.511/06249	LIGHTING UNIT TYPE 6B-49	EACH	2	\$4	\$1,942.00	1
	2545.511/06349	LIGHTING UNIT TYPE 6BD-49	EACH	1	\$2	\$1,975.00	1
	2545.511/06440	LIGHTING UNIT TYPE 6D-40	EACH	2	\$4	\$1,770.00	1
	2545.511/06530	LIGHTING UNIT TYPE 6DX-30	EACH	1	\$2	\$2,057.00	1
	2545.511/06540	LIGHTING UNIT TYPE 6DX-40	EACH	6	\$15	\$2,468.00	1
	2545.511/06930	LIGHTING UNIT TYPE 6X-30	EACH	2	\$4	\$2,057.00	1
	2545.511/06940	LIGHTING UNIT TYPE 6X-40	EACH	10	\$18	\$1,838.00	1
	2545.511/09040	LIGHTING UNIT TYPE 9-40	EACH	229	\$320	\$1,399.28	9
	2545.511/09049	LIGHTING UNIT TYPE 9-49	EACH	100	\$165	\$1,652.45	4
	2545.511/09349	LIGHTING UNIT TYPE 9BD-49	EACH	42	\$86	\$2,054.40	3
	2545.511/09449	LIGHTING UNIT TYPE 9D-49	EACH	2	\$4	\$1,800.00	1
	2545.511/09840	LIGHTING UNIT TYPE 9P-40	EACH	40	\$58	\$1,450.00	1
	2545.511/09940	LIGHTING UNIT TYPE 9S-40	EACH	4	\$5	\$1,295.00	1
	2545.511/12040	LIGHTING UNIT TYPE 12-40	EACH	17	\$24	\$1,420.00	3
	2545.511/12049	LIGHTING UNIT TYPE 12-49	EACH	52	\$82	\$1,572.50	2
	2545.511/12714	LIGHTING UNIT TYPE VM-40	EACH	22	\$33	\$1,495.00	1
	2545.511/12740	LIGHTING UNIT TYPE VMB-40	EACH	2	\$4	\$2,062.00	1
	2545.511/12745	LIGHTING UNIT TYPE VM-45	EACH	29	\$51	\$1,761.17	3
	2545.511/12749	LIGHTING UNIT TYPE VM-49	EACH	1	\$2	\$1,665.00	1
	2545.511/12750	LIGHTING UNIT TYPE VMD-40	EACH	3	\$6	\$1,960.00	1
	2545.511/12755	LIGHTING UNIT TYPE VMD-45	EACH	12	\$24	\$2,032.92	3
	2545.511/12759	LIGHTING UNIT TYPE VMD-49	EACH	3	\$7	\$2,250.00	1
	2545.513/00010	LUMINAIRE	EACH	214	\$54	\$250.00	2
	2545.513/00250	LUMINAIRE (250 WATT HPS)	EACH	80	\$18	\$225.05	2
	2545.513/00400	LUMINAIRE (400 WATT HPS)	EACH	59	\$13	\$220.00	1
	2545.514/00040	UNDERPASS LIGHTING FIXTURE TYPE L	EACH	43	\$25	\$583.49	5
	2545.515/00002	LIGHT BASE DESIGN B	EACH	2	\$0	\$147.00	1
	2545.515/00005	LIGHT BASE DESIGN E	EACH	514	\$234	\$455.98	17
	2545.515/00006	LIGHT BASE DESIGN E MODIFIED	EACH	65	\$24	\$371.95	4
	2545.515/00009	LIGHT BASE DESIGN H	EACH	219	\$120	\$546.48	6
	2545.515/00026	LIGHT BASE DESIGN P	EACH	21	\$6	\$269.86	2
	2545.515/00100	LIGHT BASE DESIGN SPECIAL	EACH	7	\$5	\$680.00	1
	2545.515/00205	LIGHT BASE DESIGN STEEL E	EACH	21	\$11	\$525.71	3
	2545.515/00209	LIGHT BASE DESIGN STEEL H	EACH	12	\$8	\$680.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

14:37 Wednesday, February 2, 2005 57

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/04 AND 12/31/04
BY ITEM GROUP

201 CONTRACTS - AWARDED TOTAL: \$340,971,276

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2545	2545.521/00021	0.75" RIGID STEEL CONDUIT	L F	1,100	\$7	\$6.56	4
	2545.521/00027	1" RIGID STEEL CONDUIT	L F	2,918	\$22	\$7.67	6
	2545.521/00041	1.5" RIGID STEEL CONDUIT	L F	3,204	\$30	\$9.21	2
	2545.521/00053	2" RIGID STEEL CONDUIT	L F	2,976	\$27	\$9.11	9
	2545.521/00078	3" RIGID STEEL CONDUIT	L F	80	\$2	\$28.90	1
	2545.523/00027	1" NON-METALLIC CONDUIT	L F	800	\$2	\$2.21	1
	2545.523/00038	1.25" NON-METALLIC CONDUIT	L F	304	\$1	\$2.80	1
	2545.523/00041	1.5" NON-METALLIC CONDUIT	L F	2,684	\$9	\$3.18	4
	2545.523/00053	2" NON-METALLIC CONDUIT	L F	35,881	\$98	\$2.74	7
	2545.523/00055	2" NON-METALLIC COND (DIRECTIONAL BORE)	L F	800	\$9	\$11.50	2
	2545.523/00078	3" NON-METALLIC CONDUIT	L F	11,648	\$47	\$4.01	10
	2545.523/00079	3" NON-METALLIC COND (DIRECTIONAL BORE)	L F	6,215	\$89	\$14.37	8
	2545.523/00103	4" NON-METALLIC CONDUIT	L F	110	\$1	\$6.00	1
	2545.523/00127	5" NON METALLIC CONDUIT	L F	3,900	\$23	\$5.97	1
	2545.523/00152	6" NON METALLIC CONDUIT	L F	1,800	\$11	\$6.37	1
	2545.531/01020	UNDERGROUND WIRE 1 COND NO 2	L F	4,885	\$8	\$1.55	6
	2545.531/01040	UNDERGROUND WIRE 1 COND NO 4	L F	147,113	\$143	\$0.97	10
	2545.531/01060	UNDERGROUND WIRE 1 COND NO 6	L F	93,013	\$54	\$0.58	8
	2545.531/01080	UNDERGROUND WIRE 1 COND NO 8	L F	15,690	\$8	\$0.51	2
	2545.531/01081	UNDERGROUND WIRE 1 COND NO 8 (BARE)	L F	1,050	\$1	\$0.85	1
	2545.531/01100	UNDERGROUND WIRE 1 COND NO 10	L F	14,177	\$7	\$0.52	6
	2545.533/00304	ARMORED CABLE 3 COND NO 4	L F	22,060	\$83	\$3.76	4
	2545.533/00404	ARMORED CABLE 4 COND NO 4	L F	131,515	\$548	\$4.16	12
	2545.537/10404	OVERHEAD LIGHT CABLE 4 COND NO 4	L F	15,740	\$26	\$1.67	4
	2545.541/00010	SERVICE EQUIPMENT	EACH	1	\$0	\$400.00	1
	2545.541/01102	SERVICE CABINET SECONDARY TYPE B	EACH	12	\$29	\$2,404.75	7
	2545.541/01201	SERVICE CABINET SECONDARY TYPE L1	EACH	21	\$87	\$4,137.86	9
	2545.541/01203	SERVICE CABINET SECONDARY TYPE L1 (MOD)	EACH	6	\$25	\$4,115.83	2
	2545.545/00010	EQUIPMENT PAD	EACH	4	\$8	\$2,000.00	1
	2545.545/00011	EQUIPMENT PAD A	EACH	1	\$1	\$670.00	1
	2545.545/00012	EQUIPMENT PAD B	EACH	22	\$15	\$704.32	8
	2545.545/00032	EQUIPMENT PAD B (MOD)	EACH	4	\$4	\$997.50	3
	2545.551/00010	JUNCTION BOX	EACH	51	\$22	\$438.73	5
	2545.601/00050	CONDUIT SUPPORT SYSTEM	LS	1	\$15	\$15,020.00	1
	2545.601/08010	SUPPLEMENTAL DESCRIPTION	LS	1	\$670	\$670,000.00	1
	2545.602/00002	SERVICE EQUIPMENT	EACH	4	\$3	\$750.00	2

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 00

14:37 Wednesday, February 2, 2005 58

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/04 AND 12/31/04
 BY ITEM GROUP

201 CONTRACTS - AWARDED TOTAL: \$340,971,276

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2545	2545.602/00009	UNDERGROUND CABLE SPLICE	EACH	2	\$1	\$400.00	2
	2545.602/00020	HANDHOLE	EACH	81	\$51	\$635.19	13
	2545.602/00053	INSTALL LIGHTING UNIT	EACH	157	\$36	\$226.53	7
	2545.602/00054	INSTALL LIGHT STANDARD	EACH	67	\$12	\$180.00	1
	2545.602/00055	INSTALL SALVAGED LIGHT STANDARD	EACH	17	\$5	\$305.00	1
	2545.602/00059	INSTALL SERVICE CABINET	EACH	8	\$5	\$628.75	2
	2545.602/00108	LIGHT STANDARD NUMBERING	EACH	367	\$29	\$78.38	2
	2545.602/00123	ELECTRICAL SERVICE	EACH	9	\$42	\$4,718.34	3
	2545.602/00130	SERVICE EQUIPMENT	EACH	2	\$2	\$946.25	2
	2545.602/00190	RELAMP	EACH	3,519	\$176	\$50.00	1
	2545.602/01130	30' WOOD POLE	EACH	8	\$6	\$736.88	4
	2545.602/01140	40' WOOD POLE	EACH	12	\$5	\$400.00	2
	2545.602/08011	SUPPLEMENTAL DESCRIPTION	EACH	1	\$5	\$4,767.00	1
	2545.603/00070	1" LIQUIDTIGHT FLEXIBLE CONDUIT	L F	20	\$0	\$20.00	1
	2545.603/08010	SUPPLEMENTAL DESCRIPTION	L F	8,200	\$26	\$3.21	1
	2545.603/10051	WIRE TYPE 1	L F	12,268	\$20	\$1.60	1
	2545.603/10052	WIRE TYPE 2	L F	201	\$1	\$3.10	1
-----					-----		
2545					\$4,827		
2550	2550.511/00020	CABINET FOUNDATION	EACH	16	\$29	\$1,841.63	3
	2550.511/00031	SERVICE FOUNDATION	EACH	6	\$6	\$935.00	2
	2550.511/00032	CCTV FOUNDATION	EACH	15	\$31	\$2,066.53	3
	2550.511/00037	RAMP CONTROL SIGNAL FOUNDATION	EACH	8	\$4	\$450.00	1
	2550.511/00048	SHELTER FOUNDATION	EACH	1	\$7	\$6,950.00	1
	2550.512/00041	HANDHOLE TYPE-PVC METAL COVER	EACH	101	\$67	\$661.78	3
	2550.514/00010	FIBEROPTIC SPLICE VAULT	EACH	28	\$84	\$2,985.61	5
	2550.515/00010	OUTDOOR FIBER SPLICE ENCLOSURE	EACH	25	\$19	\$759.20	3
	2550.516/00010	BURIED CABLE SIGN	EACH	297	\$23	\$78.48	5
	2550.521/00053	2" RIGID STEEL CONDUIT	L F	190	\$2	\$8.50	2
	2550.521/00078	3" RIGID STEEL CONDUIT	L F	800	\$20	\$25.00	1
	2550.521/00103	4" RIGID STEEL CONDUIT	L F	205	\$8	\$40.00	1
	2550.523/00038	1.25" NON-METALLIC CONDUIT	L F	4,350	\$13	\$3.00	1
	2550.523/00041	1.5" NON-METALLIC CONDUIT	L F	86,845	\$200	\$2.31	4

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

14:37 Wednesday, February 2, 2005 59

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/04 AND 12/31/04
BY ITEM GROUP

201 CONTRACTS - AWARDED TOTAL: \$340,971,276

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2550	2550.523/00053	2" NON-METALLIC CONDUIT	L F	12,295	\$37	\$3.05	4
	2550.523/00078	3" NON-METALLIC CONDUIT	L F	7,620	\$30	\$3.94	3
	2550.523/00103	4" NON-METALLIC CONDUIT	L F	250	\$2	\$6.00	1
	2550.532/11020	POWER CABLE 1 CONDUCTOR NO 2	L F	1,300	\$2	\$1.18	1
	2550.532/11040	POWER CABLE 1 CONDUCTOR NO 4	L F	1,700	\$2	\$0.98	1
	2550.532/11060	POWER CABLE 1 CONDUCTOR NO 6	L F	8,270	\$6	\$0.76	3
	2550.532/13040	POWER CABLE 3 CONDUCTOR NO 4	L F	1,800	\$3	\$1.49	1
	2550.532/13080	POWER CABLE 3 CONDUCTOR NO 8	L F	2,820	\$5	\$1.86	2
	2550.532/20512	SIGNAL CONTROL CABLE 5 COND NO 12	L F	6,340	\$8	\$1.25	1
	2550.532/50214	LEAD-IN CABLE 2 CONDUCTOR NO 14	L F	69,935	\$44	\$0.63	4
	2550.532/70824	CMS CONTROL CABLE 7.5 PAIR COND NO24	L F	950	\$2	\$1.58	2
	2550.534/01218	FIBEROPTIC TRUNK CABLE 12MM-18SM	L F	4,950	\$8	\$1.70	1
	2550.534/01236	FIBEROPTIC TRUNK CABLE 12MM-36SM	L F	3,450	\$7	\$2.00	1
	2550.541/41717	6'X6' LOOP DETECTOR DESIGN NMC	EACH	4	\$5	\$1,200.00	1
	2550.542/00010	LOOP DETECTOR SPLICE	EACH	20	\$5	\$253.08	3
	2550.551/00010	RAMP CONTROL SIGNAL DESIGN ONE-WAY	EACH	8	\$12	\$1,550.00	1
	2550.571/00030	TMS SHELTER CABINET	EACH	1	\$26	\$25,900.00	1
	2550.571/00040	CCTV CABINET	EACH	2	\$6	\$3,146.00	1
	2550.571/00070	INSTALL CABINET	EACH	11	\$6	\$558.00	1
	2550.572/00006	SERVICE EQUIPMENT TYPE A	EACH	8	\$8	\$1,061.88	2
	2550.572/00007	SERVICE EQUIPMENT TYPE B	EACH	9	\$11	\$1,253.33	2
	2550.572/00008	SERVICE EQUIPMENT TYPE C	EACH	5	\$8	\$1,540.80	2
	2550.572/00021	SERVICE INSTALLATION TYPE A	EACH	6	\$2	\$251.00	1
	2550.601/00020	REMOVE CABLES	LS	3	\$16	\$5,212.67	3
	2550.601/00110	FIBER OPTIC CABLE TESTING	LS	5	\$56	\$11,147.40	5
	2550.602/00001	MODIFY SPLICE VAULT	EACH	3	\$7	\$2,246.00	2
	2550.602/00003	MODIFY SERVICE INSTALLATION	EACH	1	\$1	\$800.00	1
	2550.602/00019	INSTALL CABINET	EACH	7	\$5	\$671.43	2
	2550.602/00030	OUTDOOR FIBER SPLICE ENCLOSURE	EACH	4	\$7	\$1,700.00	1
	2550.602/00040	FIBER DISTRIBUTION FRAME	EACH	1	\$2	\$1,898.00	1
	2550.602/00090	WOOD POLE	EACH	2	\$2	\$876.00	1
	2550.602/00125	CCTV HARDWARE	EACH	14	\$222	\$15,841.14	2
	2550.602/00127	INSTALL CCTV HARDWARE	EACH	2	\$2	\$1,200.00	1
	2550.602/00131	FIBER OPTIC SPLICE PANEL	EACH	2	\$1	\$435.00	1
	2550.602/00132	FIBER OPTIC PATCH PANEL	EACH	5	\$22	\$4,334.00	3
	2550.602/00134	FIBER OPTIC PIGTAIL TERMINATION	EACH	37	\$25	\$666.03	3

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

14:37 Wednesday, February 2, 2005 60

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/04 AND 12/31/04
BY ITEM GROUP

201 CONTRACTS - AWARDED TOTAL: \$340,971,276

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2550	2550.602/00136	FIBER OPTIC CABLE SPLICING	EACH	38	\$64	\$1,686.29	5
	2550.602/00150	19" E.I.A. RACK	EACH	2	\$3	\$1,269.00	1
	2550.602/00283	ADJUST HANDHOLE	EACH	1	\$1	\$550.00	1
	2550.602/00285	RELOCATE HANDHOLE	EACH	4	\$2	\$600.00	1
	2550.602/00370	PULL VAULT	EACH	5	\$6	\$1,174.80	3
	2550.602/00510	INSTALL CHANGEABLE MESSAGE SIGN	EACH	5	\$24	\$4,775.80	3
	2550.602/09980	LOOP DETECTOR DESIGN PREFORMED	EACH	127	\$157	\$1,237.34	3
	2550.602/09990	LOOP DETECTOR DESIGN SAWCUT	EACH	92	\$99	\$1,074.91	4
	2550.603/00040	RELOCATE FIBER OPTIC CABLE	L F	230	\$2	\$10.00	1
	2550.603/00066	ARMORED FIBER OPTIC PIGTAIL CABLE 6SM	L F	9,080	\$12	\$1.35	3
	2550.603/00069	ARMORED FIBER OPTIC PIGRAIL CABLE 12SM	L F	3,100	\$4	\$1.35	1
	2550.603/01036	FIBER OPTIC TRUNK CABLE 36SM	L F	74,590	\$115	\$1.54	3
	2550.603/01096	FIBER OPTIC TRUNK CABLE 96SM	L F	5,575	\$11	\$2.00	1
	2550.603/01144	FIBER OPTIC TRUNK CABLE 144SM	L F	9,150	\$25	\$2.70	1
	2550.603/03038	1.25" BORED CONDUIT	L F	100	\$1	\$7.50	1
	2550.603/03041	1.5" BORED CONDUIT	L F	8,240	\$71	\$8.63	4
	2550.603/03053	2" BORED CONDUIT	L F	1,050	\$10	\$9.42	2
	2550.603/03078	3" BORED CONDUIT	L F	1,900	\$18	\$9.25	1
-----					-----		
2550					\$1,746		
2554	2554.501/00001	TRAFFIC BARRIER DESIGN SPECIAL	L F	6,248	\$295	\$47.21	39
	2554.501/00002	TRAFFIC BARRIER DESIGN SPECIAL A	L F	4,638	\$150	\$32.38	10
	2554.501/00005	TRAFFIC BARRIER DESIGN THRIE BEAM	L F	300	\$11	\$36.00	1
	2554.501/00030	TRAFFIC BARRIER DESIGN 8330	L F	3,018	\$24	\$7.80	1
	2554.501/00040	TRAFFIC BARRIER DESIGN BULLNOSE	L F	8,773	\$377	\$43.00	15
	2554.501/00050	TRAFFIC BARRIER DESIGN 8331	L F	57,723	\$420	\$7.28	12
	2554.501/00060	TRAFFIC BARRIER DESIGN BOX BEAM	L F	525	\$21	\$40.75	1
	2554.501/02007	TRAFFIC BARRIER DESIGN B8307	L F	1,880	\$25	\$13.56	9
	2554.501/02008	TRAFFIC BARRIER DESIGN B8307 (SPECIAL)	L F	275	\$5	\$17.50	1
	2554.501/02038	TRAFFIC BARRIER DESIGN B8338	L F	65,512	\$887	\$13.54	57
	2554.505/00010	PERMANENT BARRICADES	L F	232	\$8	\$35.21	4
	2554.509/00020	GUIDE POST TYPE B	EACH	883	\$33	\$37.83	46
	2554.511/02007	INSTALL TRAFFIC BARRIER DESIGN B8307	L F	4,509	\$20	\$4.46	7

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

14:37 Wednesday, February 2, 2005 61

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/04 AND 12/31/04
BY ITEM GROUP

201 CONTRACTS - AWARDED TOTAL: \$340,971,276

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2554	2554.511/02038	INSTALL TRAFFIC BARRIER DESIGN B8338	L F	15,741	\$112	\$7.14	4
	2554.515/00020	INSTALL GUIDE POST TYPE B	EACH	22	\$2	\$100.00	1
	2554.521/00010	ANCHORAGE ASSEMBLY-CABLE	EACH	272	\$328	\$1,207.69	13
	2554.521/00020	ANCHORAGE ASSEMBLY-PLATE BEAM	EACH	42	\$9	\$219.61	15
	2554.523/00020	END TREATMENT-ECCENTRIC LOADER BCT	EACH	15	\$20	\$1,335.67	2
	2554.523/00025	END TREATMENT-ENERGY ABSORBING TERMINAL	EACH	3	\$6	\$1,878.33	2
	2554.523/00026	END TREATMENT-SLOTTED RAIL TERMINAL	EACH	2	\$3	\$1,450.00	1
	2554.523/00028	END TREATMENT-TANGENT TERMINAL	EACH	617	\$1,091	\$1,768.96	52
	2554.523/00029	END TREATMENT-FLARED TERMINAL	EACH	110	\$169	\$1,531.90	6
	2554.601/00010	GUARDRAIL MODIFICATIONS	LS	7	\$52	\$7,411.07	7
	2554.602/00005	IMPACT ATTENUATOR BARRELS	EACH	1,358	\$305	\$224.90	27
	2554.602/00006	RELOCATE IMPACT ATTENUATOR BARRELS	EACH	1,028	\$44	\$43.09	16
	2554.602/00014	POST ASSEMBLY-PLATE BEAM	EACH	260	\$12	\$46.06	5
	2554.602/00021	GUARDRAIL POST	EACH	846	\$46	\$54.84	5
	2554.602/00023	POST IN CONCRETE	EACH	20	\$2	\$102.80	1
	2554.602/00024	POST HOLE IN ROCK	EACH	30	\$3	\$84.96	1
	2554.602/00025	GUARDRAIL POST SEAT	EACH	36	\$6	\$155.83	2
	2554.602/00040	T-BARRIER BRIDGE CONN DES 8318	EACH	32	\$4	\$116.50	9
	2554.602/00055	GUARDRAIL TRANSITION CONNECTION	EACH	2	\$1	\$710.80	1
	2554.602/00071	GUIDE POST TYPE SPECIAL	EACH	488	\$27	\$55.38	8
	2554.602/00126	INSTALL ENERGY ABSORBING TERMINAL	EACH	51	\$20	\$396.41	6
	2554.602/00127	INSTALL ECCENTRIC LOADER BCT	EACH	1	\$1	\$900.00	1
	2554.602/08010	SUPPLEMENTAL DESCRIPTION	EACH	28	\$0	\$3.75	1
	2554.603/00001	GUARDRAIL TRANSITION CONNECTION	L F	233	\$17	\$72.54	1
	2554.603/00011	RECONSTRUCT PLATE BEAM GUARDRAIL	L F	4,640	\$17	\$3.64	3
	2554.603/00020	RECONSTRUCT 3-CABLE GUARDRAIL	L F	1,380	\$4	\$2.95	2
	2554.603/00022	INSTALL GUARDRAIL	L F	2,260	\$25	\$11.07	2
	2554.603/00029	RAISE GUARD RAIL	L F	2,710	\$9	\$3.25	1
	2554.603/00035	PLATE BEAM RAIL	L F	49,613	\$334	\$6.74	10
	2554.603/00037	RUBRAIL	L F	1,000	\$10	\$10.09	1
	2554.603/00040	TIMBER BARRIER	L F	102	\$2	\$24.00	1
	2554.603/00050	WATER FILLED BARRIER	L F	2,605	\$43	\$16.55	2
	2554.603/00055	RELOCATE WATER FILLED BARRIER	L F	2,060	\$11	\$5.45	1
	2554.603/00080	TENSION CABLE GUARDRAIL	L F	40,346	\$511	\$12.66	2
	2554.615/00009	IMPACT ATTENUATOR	AMBY	22	\$123	\$5,587.92	9
	2554.615/00010	IMPACT ATTENUATOR NO 1	AMBY	2	\$27	\$13,375.00	2

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

14:37 Wednesday, February 2, 2005 62

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/04 AND 12/31/04
BY ITEM GROUP

201 CONTRACTS - AWARDED TOTAL: \$340,971,276

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2554	2554.615/00019	RELOCATE IMPACT ATTENUATOR	AMBY	7	\$5	\$714.29	2
-----					-----		
2554					\$5,680		
2557	2557.501/00001	WIRE FENCE DESIGN SPECIAL	L F	459	\$10	\$21.64	1
	2557.501/00100	WIRE FENCE DESIGN W-1	L F	578	\$14	\$25.00	1
	2557.501/00823	WIRE FENCE DESIGN 32V-9322	L F	5,217	\$92	\$17.63	2
	2557.501/01522	WIRE FENCE DESIGN 60-9322	L F	2,014	\$23	\$11.48	4
	2557.501/01523	WIRE FENCE DESIGN 60V-9322	L F	17,378	\$206	\$11.87	5
	2557.516/00005	PEDESTRIAN GATE	EACH	2	\$2	\$1,175.00	1
	2557.517/00011	VEHICULAR GATE-SINGLE	EACH	1	\$1	\$600.00	1
	2557.517/00012	VEHICULAR GATE-DOUBLE	EACH	5	\$6	\$1,160.00	2
	2557.522/00032	METAL BRACE ASSEMBLY	EACH	204	\$20	\$99.06	5
	2557.523/00010	METAL BRACE ASSEMBLY(CH LINK FE)	EACH	23	\$2	\$86.48	3
	2557.527/00020	ELECTRICAL GROUND	EACH	102	\$7	\$63.99	10
	2557.603/00001	FLEXIBLE PLASTIC GLARE SCREEN	L F	6,726	\$40	\$5.94	1
	2557.603/00010	FENCE DESIGN SPECIAL	L F	96	\$6	\$57.30	1
	2557.603/00020	TEMPORARY GLARE SCREEN	L F	8,400	\$34	\$4.00	1
	2557.603/00042	BARBED WIRE FENCE	L F	282	\$2	\$5.32	1
	2557.603/00048	RELOCATE TEMPORARY FENCE	L F	1,200	\$3	\$2.50	2
	2557.603/00049	INSTALL SALVAGED FENCE	L F	120	\$0	\$3.00	1
	2557.603/00050	INSTALL FENCE	L F	228	\$7	\$29.80	1
	2557.603/00051	INSTALL CHAIN LINK FENCE	L F	5,722	\$41	\$7.18	7
	2557.603/00054	INSTALL BARBED WIRE FENCE	L F	40	\$0	\$3.00	1
	2557.603/00055	INSTALL WOODEN FENCE	L F	50	\$1	\$25.00	1
	2557.603/00080	ORNAMENTAL IRON FENCE	L F	1,130	\$162	\$143.04	1
-----					-----		
2557					\$678		
2563	2563.601/00001	TRAFFIC CONTROL SUPERVISOR	LS	3	\$73	\$24,167.00	3
	2563.601/00010	TRAFFIC CONTROL	LS	168	\$4,490	\$26,723.26	168
	2563.601/00200	DETOUR SIGNING	LS	8	\$136	\$16,979.75	8
	2563.602/00002	RAISED PAVEMENT MARKER TEMPORARY	EACH	88,292	\$129	\$1.46	33
	2563.602/00028	PORTABLE CONCRETE BARRIER DELINEATOR	EACH	306	\$2	\$5.71	3

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 00

14:37 Wednesday, February 2, 2005 63

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/04 AND 12/31/04
 BY ITEM GROUP

201 CONTRACTS - AWARDED TOTAL: \$340,971,276

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2563	2563.602/00029	LINEAR DELINEATION PANEL	EACH	190	\$4	\$21.76	2
	2563.602/00030	MEDIAN BARRIER DELINEATOR	EACH	3,267	\$15	\$4.62	18
	2563.602/00098	TUBE DELINEATOR	EACH	5,957	\$179	\$30.12	13
	2563.602/00099	REPLACE TUBE DELINEATOR	EACH	574	\$10	\$17.95	2
	2563.602/00106	REPLACEMENT TUBE DELINEATOR	EACH	42	\$1	\$25.00	1
	2563.602/01100	PORTABLE CHANGEABLE MESSAGE SIGN	EACH	26	\$143	\$5,505.77	12
	2563.610/00020	POLICE OFFICER	HOURL	770	\$68	\$88.64	10
	2563.613/00605	TRAFFIC CONTROL SUPERVISOR	UDAY	70	\$27	\$385.71	2
	2563.613/00610	WORK ZONE SPEED LIMIT	UDAY	144	\$13	\$92.37	7
	2563.613/00630	TRUCK MOUNTED IMPACT ATTENUATOR	UDAY	56	\$12	\$210.00	1
	2563.613/01100	PORTABLE CHANGEABLE MESSAGE SIGN	UDAY	2,052	\$188	\$91.54	34
-----					-----		
2563					\$5,490		
2564	2564.511/00010	CONCRETE FOOTINGS (TYPE OH SPREAD)	C Y	268	\$140	\$521.17	4
	2564.511/00011	CONCRETE FOOTINGS (TYPE A SIGNS)	C Y	1	\$1	\$665.16	1
	2564.511/00012	CONCRETE FOOTINGS (TYPE OH SHAFT)	C Y	14	\$11	\$770.00	1
	2564.513/00020	MEDIAN BARRIER FOOTING	EACH	1	\$6	\$6,435.00	1
	2564.515/00010	SIGN SUPPORT	EACH	2	\$24	\$12,010.00	1
	2564.518/00010	OVERHEAD SIGN STRUCTURE REPAIR	HOURL	17	\$1	\$50.00	1
	2564.522/00111	STRUCT STEEL-POSTS FOR TYPE A SIGNS	LB	43,902	\$76	\$1.73	6
	2564.522/00122	STRUCT STEEL-POSTS FOR OH SIGNS (B)	LB	81,931	\$126	\$1.53	4
	2564.522/00221	STRUCT STEEL-TRUSSES FOR OH SIGNS (A)	LB	560	\$1	\$1.53	1
	2564.522/00222	STRUCT STEEL-TRUSSES FOR OH SIGNS (B)	LB	101,551	\$154	\$1.51	4
	2564.522/00225	STR STEEL-TRUSSES FOR OH SIGNS BR MTD	LB	2,458	\$9	\$3.46	1
	2564.522/00322	STR STEEL-WLKWY SPRT FOR OH SIGNS (B)	LB	2,405	\$5	\$1.98	3
	2564.522/00422	STR STEEL-WLKWY GRNG FOR OH SIGNS (B)	LB	4,560	\$9	\$1.99	3
	2564.522/00522	STR STEEL-PANEL MT PST FOR OH SIGNS (B)	LB	5,295	\$8	\$1.57	3
	2564.531/00105	SIGN PANELS TYPE SPECIAL	S F	250	\$23	\$90.20	2
	2564.531/00110	SIGN PANELS TYPE A	S F	3,434	\$61	\$17.89	5
	2564.531/00130	SIGN PANELS TYPE C	S F	35,442	\$693	\$19.56	33
	2564.531/00140	SIGN PANELS TYPE D	S F	19,871	\$404	\$20.33	22
	2564.531/00141	SIGN PANELS TYPE D-SIGNALS	S F	140	\$3	\$22.15	1
	2564.531/00158	SIGN PANELS TYPE EO	S F	169	\$3	\$19.65	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 00

14:37 Wednesday, February 2, 2005 64

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/04 AND 12/31/04
 BY ITEM GROUP

201 CONTRACTS - AWARDED TOTAL: \$340,971,276

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2564	2564.531/00189	SIGN PANELS TYPE OVERLAY	S F	2,331	\$20	\$8.44	12
	2564.531/00190	SIGN PANELS TYPE OH	S F	3,242	\$59	\$18.07	6
	2564.533/00130	FURNISH SIGN PANELS TYPE C	S F	15,446	\$140	\$9.03	2
	2564.533/00140	FURNISH SIGN PANELS TYPE D	S F	8,443	\$104	\$12.33	2
	2564.533/00195	FURNISH SIGN PANELS TYPE OH	S F	78	\$2	\$22.60	1
	2564.535/00010	SIGN PANEL OVERLAY TYPE A	S F	6,615	\$94	\$14.17	6
	2564.535/00100	SIGN PANEL OVERLAY TYPE OH	S F	2,796	\$42	\$14.95	4
	2564.535/00110	SIGN PANEL OVERLAY TYPE EO	S F	184	\$3	\$15.42	2
	2564.535/00120	SIGN PANEL OVERLAY TYPE EA	S F	206	\$3	\$15.26	2
	2564.536/00011	INSTALL SIGN PANEL TYPE A	EACH	1	\$0	\$305.00	1
	2564.536/00013	INSTALL SIGN PANEL TYPE C	EACH	2,169	\$42	\$19.45	1
	2564.536/00014	INSTALL SIGN PANEL TYPE D	EACH	310	\$12	\$39.03	2
	2564.536/00020	INSTALL SIGN PANEL TYPE OH	EACH	3	\$1	\$293.33	2
	2564.537/00010	INSTALL SIGN TYPE A	EACH	2	\$1	\$540.00	1
	2564.537/00013	INSTALL SIGN TYPE C	EACH	182	\$25	\$135.95	15
	2564.537/00014	INSTALL SIGN TYPE D	EACH	80	\$18	\$229.00	17
	2564.537/00020	INSTALL SIGN TYPE OH	EACH	4	\$8	\$2,047.50	3
	2564.537/00030	INSTALL SIGN TYPE SPECIAL	EACH	9	\$1	\$127.78	4
	2564.539/00010	OVERHEAD SIGN IDENTIFICATION PLATE	EACH	7	\$0	\$35.60	1
	2564.541/00010	FRICTION FUSE	EACH	48	\$3	\$59.13	2
	2564.550/00010	DELINEATOR	EACH	110	\$3	\$30.75	1
	2564.550/00020	DELINEATOR TYPE ONE TENTH MILE	EACH	200	\$6	\$31.79	2
	2564.550/00030	DELINEATOR TYPE CYLINDER STYLE	EACH	286	\$8	\$27.85	6
	2564.550/00040	DELINEATOR TYPE ALIGNMENT	EACH	6	\$0	\$37.20	1
	2564.550/00111	DELINEATOR TYPE X4-6	EACH	611	\$29	\$47.23	8
	2564.551/00010	REFERENCE POST MARKER	EACH	172	\$12	\$69.61	12
	2564.552/00010	HAZARD MARKER X4-2	EACH	129	\$7	\$50.90	13
	2564.553/00010	CLEARANCE MARKER X4-4	EACH	82	\$6	\$76.04	8
	2564.554/00010	SNOW PLOW MARKER X4-5	EACH	33	\$1	\$34.14	3
	2564.555/00010	END OF ROADWAY MARKER X4-11	EACH	4	\$0	\$56.55	2
	2564.602/00010	INSTALL DELINEATOR	EACH	100	\$2	\$20.00	1
	2564.602/00015	INSTALL SIGN	EACH	4	\$2	\$395.00	1
	2564.602/00370	FURNISH DELINEATOR	EACH	374	\$4	\$11.75	1
	2564.602/00395	FURNISH MARKER	EACH	427	\$6	\$14.28	2
	2564.602/00490	FURNISH SIGN PANEL (RR CROSSBUCK)	EACH	2	\$0	\$210.00	1
	2564.602/00493	FURNISH SIGN PANEL (STOP SIGN)	EACH	2	\$0	\$100.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

14:37 Wednesday, February 2, 2005 65

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/04 AND 12/31/04
BY ITEM GROUP

201 CONTRACTS - AWARDED TOTAL: \$340,971,276

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2564	2564.602/00516	F&I WOOD POST 4"X6"X16'	EACH	2	\$0	\$105.00	1
	2564.602/00555	PLAQUE TYPE X4-12	EACH	2	\$0	\$27.00	1
	2564.602/00704	INTERNALLY LIT SIGN TYPE D	EACH	4	\$9	\$2,355.00	1
	2564.602/00720	INSTALL MARKER	EACH	10	\$1	\$92.70	3
	2564.602/04101	PAVEMENT MESSAGE (LEFT ARROW) EPOXY	EACH	725	\$60	\$83.01	35
	2564.602/04102	PAVEMENT MESSAGE (RIGHT ARROW) EPOXY	EACH	434	\$41	\$94.20	35
	2564.602/04104	PAVEMENT MESSAGE (ONLY) EPOXY	EACH	4	\$1	\$127.50	2
	2564.602/04105	PAVT MESSAGE (LEFT-THRU ARROW) EPOXY	EACH	11	\$2	\$212.97	4
	2564.602/04106	PAVEMENT MESSAGE (RR CROSSING) EPOXY	EACH	26	\$14	\$545.43	11
	2564.602/04107	PAVT MESSAGE (RIGHT-THRU ARROW) EPOXY	EACH	17	\$3	\$189.71	7
	2564.602/04108	PAVEMENT MESSAGE (STOP AHEAD) EPOXY	EACH	42	\$11	\$253.95	15
	2564.602/04109	PAVEMENT MESSAGE (SCHOOL XING) EPOXY	EACH	16	\$4	\$253.13	6
	2564.602/04110	PAVEMENT MESSAGE (SIGNAL AHEAD) EPOXY	EACH	16	\$5	\$308.75	3
	2564.602/04112	PAVT MSSG (LEFT-RIGHT-THRU ARROW) EPOXY	EACH	2	\$1	\$300.00	1
	2564.602/04115	PAVT MSSG (HANDICAPPED SYMBOL) EPOXY	EACH	12	\$1	\$108.23	3
	2564.602/04116	PAVEMENT MESSAGE (THRU ARROW) EPOXY	EACH	35	\$3	\$81.14	2
	2564.602/04117	PAVEMENT MESSAGE (HOV DIAMOND) EPOXY	EACH	23	\$4	\$155.22	2
	2564.602/04118	PAVEMENT MESSAGE (BIKE SYMBOL) EPOXY	EACH	33	\$3	\$80.00	1
	2564.602/04120	PAVEMENT MESSAGE (PED CROSSING) EPOXY	EACH	7	\$2	\$224.29	3
	2564.602/04201	PAVEMENT MESSAGE (LEFT ARROW) PAINT	EACH	79	\$4	\$44.65	5
	2564.602/04202	PAVEMENT MESSAGE (RIGHT ARROW) PAINT	EACH	12	\$0	\$39.16	3
	2564.602/04203	PAVEMENT MESSAGE (ONLY) PAINT	EACH	1	\$0	\$35.00	1
	2564.602/04205	PAVEMENT MESSAGE (STOP AHEAD) PAINT	EACH	14	\$2	\$162.14	4
	2564.602/04206	PAVEMENT MESSAGE (RR CROSSING) PAINT	EACH	10	\$2	\$150.00	1
	2564.602/05097	PAVEMENT MESSAGE (SCHOOL XING) PAINT	EACH	4	\$1	\$135.00	1
	2564.602/05101	PAVEMENT MESSAGE (LT ARROW) POLY PREFORM	EACH	210	\$63	\$298.96	13
	2564.602/05102	PAVEMENT MESSAGE (RT ARROW) POLY PREFORM	EACH	221	\$61	\$278.18	14
	2564.602/05103	PAVT MESSAGE (THRU ARROW) POLY PREF	EACH	6	\$1	\$248.67	2
	2564.602/05105	PAVT MESSAGE (STOP AHEAD) POLY PREF	EACH	1	\$1	\$709.00	1
	2564.602/05106	PAVT MESSAGE (LT-THRU ARROW) POLY PREF	EACH	22	\$9	\$422.73	4
	2564.602/05107	PAVT MESSAGE (RT-THRU ARROW) POLY PREF	EACH	2	\$1	\$379.00	1
	2564.602/05110	PAVT MSSG (HANDICAPPED SYMBOL) POLY PREF	EACH	2	\$1	\$275.00	1
	2564.602/05111	PAVT MESSAGE (HOV DIAMOND) POLY PREFORM	EACH	125	\$20	\$162.30	1
	2564.602/05114	PAVT MESSAGE (RR XING) POLY PREFORM	EACH	6	\$7	\$1,249.17	3
	2564.602/05200	PAVT MESSAGE (ONLY) POLY PREF-GR IN	EACH	13	\$5	\$350.00	1
	2564.602/05201	PAVT MSSG (LT ARROW) POLY PREF-GROUND IN	EACH	104	\$28	\$271.60	5

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

14:37 Wednesday, February 2, 2005 66

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/04 AND 12/31/04
BY ITEM GROUP

201 CONTRACTS - AWARDED TOTAL: \$340,971,276

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2564	2564.602/05202	PAVT MSSG (RT ARROW) POLY PREF-GROUND IN	EACH	67	\$16	\$237.80	5
	2564.602/05203	PAVT MSSG (THRU ARROW) POLY PREF-GROUND IN	EACH	19	\$4	\$203.16	4
	2564.602/05204	PAVT MSSG (SCHOOL XING) POLY PREF-GR IN	EACH	8	\$8	\$995.00	2
	2564.602/05207	PAVT MSSG (LT-THRU ARROW) POLY PREF-GR IN	EACH	29	\$12	\$402.00	1
	2564.602/05208	PAVT MSSG (RT-THRU ARROW) POLY PREF-GR IN	EACH	7	\$3	\$447.00	2
	2564.602/05209	PAVT MSSG (HOV DIAMOND) POLY PREF-GR IN	EACH	60	\$7	\$112.00	1
	2564.602/08010	SUPPLEMENTAL DESCRIPTION	EACH	207	\$10	\$47.90	3
	2564.602/08011	SUPPLEMENTAL DESCRIPTION	EACH	30	\$2	\$50.00	1
	2564.603/11100	4" SOLID LINE WHITE-PAINT	L F	5,958,942	\$299	\$0.05	41
	2564.603/11101	4" DOTTED LINE WHITE-PAINT	L F	360	\$0	\$0.67	2
	2564.603/11110	4" SOLID LINE WHITE-PAINT SPECIAL	L F	2,155	\$8	\$3.73	4
	2564.603/11200	8" SOLID LINE WHITE-PAINT	L F	13,501	\$5	\$0.39	6
	2564.603/11300	12" SOLID LINE WHITE-PAINT	L F	23	\$0	\$4.00	1
	2564.603/11600	24" SOLID LINE WHITE-PAINT	L F	1,237	\$3	\$2.31	3
	2564.603/11610	24" STOP LINE WHITE PAINT	L F	652	\$1	\$1.85	5
	2564.603/11700	6" CROSSWALK LINE WHITE-PAINT	L F	3,040	\$1	\$0.26	1
	2564.603/12100	4" BROKEN LINE WHITE-PAINT	L F	62,683	\$7	\$0.12	17
	2564.603/12200	8" BROKEN LINE WHITE-PAINT	L F	14,336	\$2	\$0.12	2
	2564.603/12210	8" DOTTED LINE WHITE-PAINT	L F	330	\$1	\$2.09	2
	2564.603/13100	4" SOLID LINE YELLOW-PAINT	L F	1,518,440	\$107	\$0.07	36
	2564.603/13108	4" DOUBLE SOLID LINE YELLOW-PAINT	L F	260,652	\$33	\$0.13	18
	2564.603/13600	24" SOLID LINE YELLOW-PAINT	L F	1,256	\$3	\$2.32	4
	2564.603/14100	4" BROKEN LINE YELLOW-PAINT	L F	458,871	\$25	\$0.05	27
	2564.603/21100	4" SOLID LINE WHITE-POLY PREFORMED	L F	89,796	\$222	\$2.47	12
	2564.603/21110	4" SOLID LINE WHITE-POLY PREF-GR IN	L F	28,091	\$85	\$3.04	7
	2564.603/21127	7" BROKEN LINE WHITE-POLY PREF-GROUND IN	L F	2,800	\$17	\$6.09	1
	2564.603/21200	8" SOLID LINE WHITE-POLY PREFORMED	L F	60,610	\$256	\$4.22	7
	2564.603/21210	8" SOLID LINE WHITE-POLY PREF-GR IN	L F	38,889	\$232	\$5.95	10
	2564.603/21300	12" SOLID LINE WHITE-POLY PREFORMED	L F	162	\$1	\$6.28	1
	2564.603/21305	12" SOLID LINE WHITE-POLY PREF-GR IN	L F	70	\$1	\$8.00	1
	2564.603/21600	24" SOLID LINE WHITE-POLY PREFORMED	L F	2,750	\$45	\$16.23	8
	2564.603/21605	24" SOLID LINE WHITE-POLY PREF-GR IN	L F	471	\$9	\$20.10	3
	2564.603/21610	24" STOP LINE WHITE-POLY PREFORMED	L F	422	\$7	\$15.75	3
	2564.603/21611	24" STOP LINE WHITE-POLY PREFORM-GR IN	L F	148	\$2	\$14.00	1
	2564.603/21900	36" SOLID LINE WHITE-POLY PREFORMED	L F	66	\$2	\$32.00	1
	2564.603/22100	4" BROKEN LINE WHITE-POLY PREFORMED	L F	142,929	\$348	\$2.44	15

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 00

14:37 Wednesday, February 2, 2005 67

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/04 AND 12/31/04
 BY ITEM GROUP

201 CONTRACTS - AWARDED TOTAL: \$340,971,276

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2564	2564.603/22110	4" DOTTED LINE WHITE-POLY PREFORMED	L F	135	\$0	\$3.46	1
	2564.603/22120	4" BROKEN LINE WHITE-POLY PREF-GR IN	L F	252,486	\$735	\$2.91	20
	2564.603/22210	8" DOTTED LINE WHITE-POLY PREFORMED	L F	4,136	\$22	\$5.29	4
	2564.603/22220	8" DOTTED LINE WHITE-POLY PREF-GR IN	L F	9,954	\$58	\$5.81	4
	2564.603/22230	8" BROKEN LINE WHITE-POLY PREFORMED	L F	6,355	\$29	\$4.51	2
	2564.603/23100	4" SOLID LINE YELLOW-POLY PREFORMED	L F	40,185	\$91	\$2.26	10
	2564.603/23101	4" SOLID LINE YELLOW-POLY PREF-GR IN	L F	3,180	\$7	\$2.33	1
	2564.603/23108	4" DBLE SOLID LINE YELLOW-POLY PREF	L F	21,604	\$94	\$4.37	8
	2564.603/23110	4" DB SOLID LINE YELLOW-POLY PREF GR IN	L F	300	\$3	\$8.68	1
	2564.603/23300	12" SOLID LINE YELLOW-POLY PREFORMED	L F	100	\$2	\$22.00	1
	2564.603/23600	24" SOLID LINE YELLOW-POLY PREFORMED	L F	1,826	\$28	\$15.32	5
	2564.603/24100	4" BROKEN LINE YELLOW-POLY PREFORMED	L F	14,311	\$31	\$2.14	7
	2564.603/24110	4" BROKEN LINE YELLOW-POLY PREF-GR IN	L F	7,030	\$16	\$2.33	1
	2564.603/31100	4" SOLID LINE WHITE-EPOXY	L F	8,684,716	\$1,513	\$0.17	100
	2564.603/31101	4" DOTTED LINE WHITE-EPOXY	L F	200	\$0	\$0.37	1
	2564.603/31110	4" SOLID LINE WHITE-EPOXY (GROUND IN)	L F	11,626	\$3	\$0.30	1
	2564.603/31150	6" CROSSWALK LINE WHITE-EPOXY	L F	5,014	\$2	\$0.46	5
	2564.603/31155	6" SOLID LINE WHITE-EPOXY	L F	1,674	\$4	\$2.58	2
	2564.603/31200	8" SOLID LINE WHITE-EPOXY	L F	125,829	\$50	\$0.40	17
	2564.603/31201	8" DOTTED LINE WHITE-EPOXY	L F	5,081	\$2	\$0.39	4
	2564.603/31202	8" DOTTED LINE WHITE-EPOXY (GROUND-IN)	L F	8,000	\$7	\$0.92	1
	2564.603/31210	8" SOLID LINE WHITE-EPOXY (GROUND IN)	L F	290	\$0	\$0.60	1
	2564.603/31300	12" SOLID LINE WHITE-EPOXY	L F	158	\$0	\$1.58	2
	2564.603/31301	12" SOLID LINE WHITE-EPOXY (GROUND IN)	L F	4,798	\$24	\$5.00	1
	2564.603/31310	12" STOP LINE WHITE-EPOXY	L F	256	\$0	\$1.07	2
	2564.603/31501	18" SOLID LINE WHITE-EPOXY (GROUND IN)	L F	630	\$3	\$5.50	1
	2564.603/31600	24" SOLID LINE WHITE-EPOXY	L F	4,330	\$38	\$8.85	26
	2564.603/31610	24" STOP LINE WHITE-EPOXY	L F	2,441	\$17	\$6.98	25
	2564.603/31900	36" SOLID LINE WHITE-EPOXY	L F	1,570	\$8	\$4.89	3
	2564.603/32100	4" BROKEN LINE WHITE-EPOXY	L F	163,167	\$48	\$0.29	55
	2564.603/32102	4" BROKEN LINE WHITE-EPOXY (GROUND-IN)	L F	1,046	\$0	\$0.38	2
	2564.603/32200	8" BROKEN LINE WHITE-EPOXY	L F	4,569	\$2	\$0.45	4
	2564.603/33100	4" SOLID LINE YELLOW-EPOXY	L F	3,955,116	\$820	\$0.21	92
	2564.603/33102	4" DOUBLE SOLID LINE YELLOW-EPOXY	L F	197,936	\$85	\$0.43	38
	2564.603/33103	4" DBLE SOLID LINE YELLOW-EPOXY (GR IN)	L F	5,619	\$3	\$0.60	1
	2564.603/33110	4" SOLID LINE YELLOW-EPOXY (GROUND IN)	L F	7,380	\$2	\$0.30	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 00

14:37 Wednesday, February 2, 2005 68

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/04 AND 12/31/04
 BY ITEM GROUP

201 CONTRACTS - AWARDED TOTAL: \$340,971,276

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2564	2564.603/33200	8" SOLID LINE YELLOW-EPOXY	L F	3,670	\$4	\$1.13	2
	2564.603/33300	12" SOLID LINE YELLOW-EPOXY	L F	571	\$2	\$2.92	4
	2564.603/33301	12" SOLID LINE YELLOW-EPOXY (GROUND IN)	L F	345	\$2	\$5.00	1
	2564.603/33600	24" SOLID LINE YELLOW-EPOXY	L F	20,289	\$93	\$4.58	25
	2564.603/33603	24" SOLID LINE YELLOW-EPOXY (GROUND IN)	L F	545	\$5	\$10.00	1
	2564.603/34100	4" BROKEN LINE YELLOW-EPOXY	L F	476,997	\$87	\$0.18	59
	2564.603/34110	4" BROKEN LINE YELLOW-EPOXY (GROUND IN)	L F	1,158	\$0	\$0.30	1
	2564.604/00054	ZEBRA CROSSWALK WHITE-EPOXY	S Y	77	\$1	\$17.54	2
	2564.608/00020	FURNISH STRUCTURAL STEEL 2.5# U-POST	LB	22,000	\$13	\$0.57	1
	2564.608/00022	FURNISH STRUCTURAL STEEL 3# U-POST	LB	26,400	\$15	\$0.56	1
	2564.618/00052	ZEBRA CROSSWALK-WHITE POLY PREFORM	S F	13,924	\$98	\$7.06	8
	2564.618/00054	ZEBRA CROSSWALK WHITE-EPOXY	S F	26,017	\$95	\$3.64	21
	2564.618/00055	ZEBRA CROSSWALK WHITE-PAINT	S F	1,704	\$5	\$3.12	3
	2564.618/00072	ZEBRA CROSSWALK WHITE-POLY PREFORM-GR IN	S F	1,788	\$18	\$9.81	3
-----					-----		
2564					\$8,763		
2565	2565.511/00010	FULL T ACT T CONTROL SIGNAL SYSTEM	SIGS	9	\$1,558	\$173,111.22	9
	2565.511/00011	FULL T ACT T CONTROL SIGNAL SYSTEM A	SIGS	9	\$1,575	\$175,043.70	9
	2565.511/00012	FULL T ACT T CONTROL SIGNAL SYSTEM B	SIGS	9	\$1,211	\$134,545.11	9
	2565.511/00013	FULL T ACT T CONTROL SIGNAL SYSTEM C	SIGS	2	\$324	\$162,208.50	2
	2565.511/00014	FULL T ACT T CONTROL SIGNAL SYSTEM D	SIGS	2	\$275	\$137,377.50	2
	2565.511/00015	FULL T ACT T CONTROL SIGNAL SYSTEM E	SIGS	1	\$109	\$108,835.00	1
	2565.601/00040	EMERGENCY VEHICLE PREEMPTION SYSTEM	LS	1	\$4	\$4,000.00	1
	2565.601/00110	TRAFFIC CONTROL INTERCONNECTION	LS	6	\$118	\$19,646.67	6
	2565.601/00111	TRAFFIC CONTROL INTERCONNECTION A	LS	1	\$7	\$6,500.00	1
	2565.601/00112	TRAFFIC CONTROL INTERCONNECTION B	LS	1	\$20	\$20,000.00	1
	2565.601/00150	INSTALL FLASHER SYSTEM	LS	1	\$7	\$7,436.00	1
	2565.601/00351	SALVAGE SIGNAL SYSTEM A	LS	1	\$5	\$5,410.00	1
	2565.601/00352	SALVAGE SIGNAL SYSTEM B	LS	1	\$6	\$6,260.00	1
	2565.601/00353	SALVAGE SIGNAL SYSTEM C	LS	1	\$10	\$10,000.00	1
	2565.602/00003	PVC HANDHOLE	EACH	6	\$6	\$940.00	2
	2565.602/00014	PEDESTAL FOUNDATION	EACH	1	\$1	\$670.00	1
	2565.602/00031	ADJUST HANDHOLE	EACH	67	\$33	\$497.55	3

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 00

14:37 Wednesday, February 2, 2005 69

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/04 AND 12/31/04
 BY ITEM GROUP

201 CONTRACTS - AWARDED TOTAL: \$340,971,276

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2565	2565.602/00032	INSTALL HANDHOLE	EACH	4	\$5	\$1,200.00	1
	2565.602/00043	INSTALL CABINET	EACH	32	\$32	\$1,000.00	1
	2565.602/00094	SPLICE CABINET	EACH	1	\$2	\$1,500.00	1
	2565.602/00100	UNDERGROUND SPLICE	EACH	1	\$1	\$1,050.00	1
	2565.602/00205	PAINT SIGNAL SYSTEM	EACH	1	\$5	\$5,000.00	1
	2565.602/00900	RED LED INDICATION	EACH	23	\$1	\$60.40	1
	2565.602/00920	GREEN LED INDICATION	EACH	23	\$3	\$117.70	1
	2565.602/00940	YELLOW LED INDICATION	EACH	23	\$2	\$67.25	1
	2565.602/41717	LOOP DETECTOR 6'X6'	EACH	53	\$21	\$404.72	2
	2565.602/51717	NMC LOOP DETECTOR 6'X6'	EACH	518	\$496	\$957.59	15
	2565.602/51724	NMC LOOP DETECTOR 6'X8'	EACH	3	\$3	\$1,090.00	1
	2565.602/51746	NMC LOOP DETECTOR 6'X15'	EACH	6	\$6	\$950.00	2
	2565.602/61717	SAW CUT LOOP DETECTOR 6' X 6'	EACH	4	\$6	\$1,401.00	2
	2565.603/00120	2" NON-METALLIC CONDUIT	L F	370	\$2	\$4.50	1
	2565.603/00130	3" NON-METALLIC CONDUIT	L F	185	\$1	\$8.00	1
	2565.603/02014	1.25" RIGID STEEL CONDUIT	L F	90	\$1	\$13.30	1
	2565.603/05913	12/PR #19	L F	100	\$0	\$4.70	1
	2565.603/06002	INSTALL 25 PR #19	L F	50	\$0	\$6.60	1
	2565.616/00009	REVISE SIGNAL SYSTEM	SYS	7	\$124	\$17,670.71	7
	2565.616/00101	REVISE SIGNAL SYSTEM A	SYS	7	\$271	\$38,760.71	7
	2565.616/00102	REVISE SIGNAL SYSTEM B	SYS	7	\$149	\$21,334.29	7
	2565.616/00103	REVISE SIGNAL SYSTEM C	SYS	3	\$22	\$7,456.67	3
	2565.616/00104	REVISE SIGNAL SYSTEM D	SYS	2	\$23	\$11,672.50	2
	2565.616/00105	REVISE SIGNAL SYSTEM E	SYS	2	\$24	\$11,837.50	2
	2565.616/00106	REVISE SIGNAL SYSTEM F	SYS	2	\$29	\$14,632.50	2
	2565.616/00107	REVISE SIGNAL SYSTEM G	SYS	1	\$4	\$3,715.00	1
	2565.616/00108	REVISE SIGNAL SYSTEM H	SYS	1	\$12	\$12,390.00	1
	2565.616/00201	REVISE TEMPORARY SIGNAL SYSTEM A	SYS	1	\$1	\$1,320.00	1
	2565.616/00202	REVISE TEMPORARY SIGNAL SYSTEM B	SYS	1	\$1	\$1,320.00	1
	2565.616/00300	TEMPORARY SIGNAL SYSTEM	SYS	2	\$128	\$64,101.00	2
	2565.616/00301	TEMPORARY SIGNAL SYSTEM A	SYS	3	\$128	\$42,569.00	3
	2565.616/00302	TEMPORARY SIGNAL SYSTEM B	SYS	3	\$80	\$26,597.00	3
	2565.616/00304	TEMPORARY SIGNAL SYSTEM D	SYS	1	\$35	\$34,842.50	1
-----					-----		
2565					\$6,889		

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

14:37 Wednesday, February 2, 2005 70

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/04 AND 12/31/04
BY ITEM GROUP

201 CONTRACTS - AWARDED TOTAL: \$340,971,276

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2571	2571.501/03040	CONIFEROUS TREE 4' HT CONT	TREE	8	\$1	\$175.00	1
	2571.501/03050	CONIFEROUS TREE 5' HT CONT	TREE	8	\$2	\$200.00	1
	2571.501/05040	CONIFEROUS TREE 4' HT B&B	TREE	71	\$23	\$319.95	1
	2571.501/05050	CONIFEROUS TREE 5' HT B&B	TREE	179	\$40	\$225.00	1
	2571.501/05060	CONIFEROUS TREE 6' HT B&B	TREE	167	\$43	\$259.59	4
	2571.501/05070	CONIFEROUS TREE 7' HT B&B	TREE	45	\$15	\$325.00	1
	2571.501/05080	CONIFEROUS TREE 8' HT B&B	TREE	5	\$2	\$425.00	1
	2571.502/01060	DECIDUOUS TREE 6' HT BR	TREE	51	\$9	\$175.00	1
	2571.502/02100	DECIDUOUS TREE 1" CAL BR	TREE	287	\$57	\$197.65	2
	2571.502/02125	DECIDUOUS TREE 1.25" CAL BR	TREE	63	\$11	\$177.34	1
	2571.502/02150	DECIDUOUS TREE 1.5" CAL BR	TREE	53	\$11	\$200.00	1
	2571.502/02175	DECIDUOUS TREE 1.75" CAL BR	TREE	31	\$6	\$183.37	1
	2571.502/03050	DECIDUOUS TREE 5' HT CONT	TREE	20	\$4	\$222.72	1
	2571.502/03060	DECIDUOUS TREE 6' HT CONT	TREE	23	\$6	\$250.00	1
	2571.502/04100	DECIDUOUS TREE 1" CAL CONT	TREE	2	\$1	\$349.95	1
	2571.502/04140	DECIDUOUS TREE 1.5" CAL CONT	TREE	70	\$16	\$231.37	3
	2571.502/04200	DECIDUOUS TREE 2" CAL CONT	TREE	25	\$13	\$519.95	1
	2571.502/05040	DECIDUOUS TREE 4' HT B&B	TREE	7	\$2	\$319.95	1
	2571.502/06200	DECIDUOUS TREE 2" CAL B&B	TREE	152	\$58	\$381.14	3
	2571.502/06300	DECIDUOUS TREE 3" CAL B&B	TREE	7	\$4	\$500.00	1
	2571.503/02025	ORNAMENTAL TREE 1" CAL BR	TREE	38	\$7	\$175.00	2
	2571.503/02030	ORNAMENTAL TREE 1.25" CAL BR	TREE	103	\$21	\$200.00	1
	2571.503/02050	ORNAMENTAL TREE 1.5" CAL BR	TREE	48	\$10	\$200.00	1
	2571.503/03050	ORNAMENTAL TREE 5' HT CONT	TREE	7	\$1	\$204.00	1
	2571.503/04100	ORNAMENTAL TREE 1" CAL CONT	TREE	51	\$11	\$222.72	1
	2571.503/06150	ORNAMENTAL TREE 1.5" CAL B&B	TREE	13	\$5	\$388.42	2
	2571.504/04018	CONIFEROUS SHRUB 18" SPREAD CONT	SHRB	12	\$1	\$69.95	1
	2571.504/04020	CONIFEROUS SHRUB 2' SPREAD CONT	SHRB	81	\$5	\$60.00	1
	2571.505/01018	DECIDUOUS SHRUB 18" HT BR	SHRB	3,650	\$127	\$34.88	2
	2571.505/01020	DECIDUOUS SHRUB 2' HT BR	SHRB	1,514	\$57	\$37.75	3
	2571.505/01025	DECIDUOUS SHRUB 2.5' HT BR	SHRB	38	\$2	\$43.95	1
	2571.505/01030	DECIDUOUS SHRUB 3' HT BR	SHRB	1,402	\$68	\$48.27	2
	2571.505/03001	DECIDUOUS SHRUB NO 1 CONT	SHRB	100	\$3	\$30.00	1
	2571.505/03002	DECIDUOUS SHRUB NO 2 CONT	SHRB	961	\$34	\$35.00	1
	2571.505/03012	DECIDUOUS SHRUB 12" HT CONT	SHRB	587	\$19	\$32.10	2
	2571.505/03018	DECIDUOUS SHRUB 18" HT CONT	SHRB	267	\$10	\$36.63	2

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 00

14:37 Wednesday, February 2, 2005 71

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/04 AND 12/31/04
 BY ITEM GROUP

201 CONTRACTS - AWARDED TOTAL: \$340,971,276

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2571	2571.505/03040	DECIDUOUS SHRUB 4' HT CONT	SHRB	1,450	\$109	\$75.00	1
	2571.507/00050	PERENNIAL	PLT	1,000	\$9	\$9.00	1
	2571.507/01100	PERENNIAL 4" CONT	PLT	398	\$4	\$9.95	1
	2571.507/02100	PERENNIAL 1 GAL CONT	PLT	268	\$5	\$18.00	1
	2571.541/00042	TRANSPLANT TREE (SPADE SIZE 42")	TREE	9	\$3	\$366.67	2
	2571.541/00060	TRANSPLANT TREE (SPADE SIZE 60")	TREE	22	\$9	\$406.82	2
	2571.541/00078	TRANSPLANT TREE (SPADE SIZE 78")	TREE	29	\$15	\$520.69	2
	2571.602/00020	INSTALL TREE GRATE	EACH	7	\$0	\$55.00	1
	2571.606/00010	WATER	GAL	21,000	\$8	\$0.40	1
	2571.607/00010	WATER	C Y	4	\$0	\$38.23	1
	2571.610/00010	TREE PRUNING	HOURL	22	\$1	\$43.64	2
-----					-----		
2571					\$866		
2572	2572.501/00010	TEMPORARY FENCE	L F	38,415	\$74	\$1.92	22
	2572.502/00010	CLEAN ROOT CUTTING	L F	551	\$3	\$6.00	1
	2572.504/00010	SANDY LOAM FILL	C Y	710	\$5	\$7.55	1
	2572.505/00010	TREE PRUNING	HOURL	117	\$9	\$75.62	2
-----					-----		
2572					\$91		
2573	2573.501/00010	BALE CHECK	EACH	452	\$3	\$6.30	5
	2573.502/00010	SILT FENCE, TYPE HEAVY DUTY	L F	19,614	\$50	\$2.54	23
	2573.502/00011	SILT FENCE, TYPE HEAVY DUTY MAINTAINED	L F	315	\$2	\$4.93	2
	2573.502/00020	SILT FENCE, TYPE PREASSEMBLED	L F	1,270	\$2	\$1.75	2
	2573.502/00040	SILT FENCE, TYPE MACHINE SLICED	L F	339,744	\$554	\$1.63	60
	2573.504/00010	SANDBAG BARRIER	S F	302	\$1	\$4.54	3
	2573.505/00010	FLOTATION SILT CURTAIN TYPE STILL WATER	L F	4,329	\$39	\$9.09	4
	2573.505/00020	FLOTATION SILT CURTAIN TYPE MOVING WATER	L F	2,295	\$39	\$17.02	15
	2573.505/00030	FLOTATION SILT CURTAIN TYPE WORK AREA	L F	185	\$2	\$13.00	1
	2573.506/00010	SEDIMENT TRAP EXCAVATION	C Y	2,683	\$23	\$8.48	4
	2573.507/00010	TEMPORARY PIPE DOWNDRAIN	L F	658	\$9	\$13.16	3
	2573.508/00010	BITUMINOUS LINED FLUME	S Y	298	\$9	\$29.00	3
	2573.509/00010	DIVERSION MOUND	C Y	25	\$0	\$10.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 00

14:37 Wednesday, February 2, 2005 72

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/04 AND 12/31/04
 BY ITEM GROUP

201 CONTRACTS - AWARDED TOTAL: \$340,971,276

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2573	2573.510/00010	RISER STANDPIPE	EACH	4	\$3	\$650.00	1
	2573.511/00010	SEDIMENT MAT	S F	720	\$4	\$4.95	1
	2573.512/00011	TEMPORARY DITCH CHECK TYPE 1	L F	2,259	\$7	\$2.92	10
	2573.512/00013	TEMPORARY DITCH CHECK TYPE 3	L F	31,774	\$125	\$3.92	25
	2573.512/00016	TEMPORARY DITCH CHECK TYPE 6	L F	280	\$1	\$5.00	1
	2573.512/00017	TEMPORARY DITCH CHECK TYPE 7	L F	416	\$12	\$29.01	5
	2573.513/00017	TEMPORARY DITCH CHECK TYPE 7	C Y	1,288	\$56	\$43.70	11
	2573.520/00010	SEDIMENT REMOVAL BACKHOE	HOUR	427	\$53	\$125.16	14
	2573.530/00011	INLET PROTECTION TYPE A	EACH	641	\$60	\$94.01	28
	2573.530/00012	INLET PROTECTION TYPE B	EACH	8	\$0	\$61.88	2
	2573.530/00013	INLET PROTECTION TYPE C	EACH	575	\$57	\$99.55	15
	2573.530/00014	INLET PROTECTION TYPE D	EACH	138	\$48	\$350.98	10
	2573.540/00010	FIBER LOG	L F	60	\$1	\$9.50	1
	2573.601/00010	STREAM DIVERSION DIKE	LS	1	\$7	\$6,716.32	1
	2573.601/00020	EROSION CONTROL SUPERVISOR	LS	6	\$42	\$7,000.00	6
	2573.601/00030	INLET PROTECTION	LS	1	\$5	\$5,000.00	1
	2573.602/00010	TEMPORARY SEDIMENT TRAP	EACH	6	\$5	\$878.50	3
	2573.602/00015	ROCK DITCH CHECK	EACH	14	\$22	\$1,559.04	1
	2573.602/00020	TEMPORARY ROCK CONSTRUCTION ENTRANCE	EACH	4	\$3	\$850.00	2
	2573.602/00040	SEDIMENT BAG TYPE HIGH FLOW	EACH	4	\$1	\$185.00	1
	2573.602/00050	INLET PROTECTION	EACH	193	\$37	\$193.11	7
	2573.602/00070	SEDIMENT CONTROL BARRIER	EACH	24	\$6	\$269.17	3
	2573.602/00080	DRAIN TUBE	EACH	21	\$7	\$350.00	5
	2573.603/00050	BIOROLL	L F	23,916	\$95	\$3.97	24
	2573.603/00060	ROCK LOG	L F	1,346	\$10	\$7.42	7
	2573.603/00070	COMPOST LOG	L F	6,620	\$11	\$1.70	1
	2573.604/00024	RAPID STABILIZATION METHOD 4	S Y	275,660	\$255	\$0.93	6
	2573.605/00011	RAPID STABILIZATION METHOD 1	ACRE	31	\$16	\$511.13	8
	2573.605/00012	RAPID STABILIZATION METHOD 2	ACRE	10	\$13	\$1,262.02	6
	2573.609/00015	RAPID STABILIZATION METHOD 5	TON	1,484	\$59	\$39.92	3
	2573.623/00013	RAPID STABILIZATION METHOD 3	MGAL	90	\$31	\$341.14	9

2573						\$1,788	

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

14:37 Wednesday, February 2, 2005 73

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/04 AND 12/31/04
BY ITEM GROUP

201 CONTRACTS - AWARDED TOTAL: \$340,971,276

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2575	2575.501/00010	SEEDING	ACRE	2,356	\$188	\$79.98	73
	2575.502/00251	SEED MIXTURE 25B	LB	63	\$2	\$24.60	2
	2575.502/00281	SEED MIXTURE 28B	LB	1,214	\$5	\$4.35	6
	2575.502/00501	SEED MIXTURE 50B	LB	155	\$1	\$3.28	4
	2575.502/00601	SEED MIXTURE 60B	LB	634	\$1	\$2.09	2
	2575.502/01001	SEED MIXTURE 100B	LB	33,953	\$15	\$0.45	7
	2575.502/01101	SEED MIXTURE 110B	LB	203	\$0	\$0.19	1
	2575.502/01301	SEED MIXTURE 130B	LB	100	\$0	\$1.50	1
	2575.502/01500	SEED MIXTURE SPECIAL	LB	3,412	\$157	\$46.10	6
	2575.502/01510	SEED MIXTURE SPECIAL 1	LB	4,270	\$43	\$10.04	4
	2575.502/01520	SEED MIXTURE SPECIAL 2	LB	232	\$7	\$29.77	2
	2575.505/00020	SODDING TYPE EROSION	S Y	21,403	\$59	\$2.75	13
	2575.505/00030	SODDING TYPE LAWN	S Y	64,275	\$164	\$2.55	10
	2575.505/00050	SODDING TYPE SALT RESISTANT	S Y	86,420	\$185	\$2.14	6
	2575.505/00060	SODDING TYPE MINERAL	S Y	14,720	\$34	\$2.33	2
	2575.511/00010	MULCH MATERIAL TYPE 1	TON	2,617	\$265	\$101.27	43
	2575.511/00030	MULCH MATERIAL TYPE 3	TON	1,349	\$177	\$131.50	23
	2575.511/00040	MULCH MATERIAL TYPE 4	TON	9	\$5	\$500.00	1
	2575.513/00010	MULCH MATERIAL TYPE SPECIAL	C Y	106	\$5	\$50.30	2
	2575.513/00090	MULCH MATERIAL TYPE 9	C Y	798	\$69	\$86.95	7
	2575.519/00010	DISK ANCHORING	ACRE	1,581	\$98	\$61.98	57
	2575.523/00011	EROSION CONTROL BLANKETS CATEGORY 1	S Y	171,975	\$187	\$1.09	17
	2575.523/00012	EROSION CONTROL BLANKETS CATEGORY 2	S Y	126,320	\$142	\$1.12	12
	2575.523/00013	EROSION CONTROL BLANKETS CATEGORY 3	S Y	284,354	\$334	\$1.17	45
	2575.523/00014	EROSION CONTROL BLANKETS CATEGORY 4	S Y	116,421	\$175	\$1.50	16
	2575.523/00015	EROSION CONTROL BLANKETS CATEGORY 5	S Y	5,536	\$8	\$1.46	4
	2575.525/00030	EROSION STABILIZATION MAT CLASS 3	S Y	491	\$4	\$7.50	1
	2575.525/00040	EROSION STABILIZATION MAT CLASS 4	S Y	576	\$3	\$5.52	1
	2575.531/05055	COMMERCIAL FERT ANALYSIS 10-10-20	TON	102	\$20	\$200.00	1
	2575.531/11523	COMMERCIAL FERT ANALYSIS 23-0-23	TON	20	\$5	\$270.00	1
	2575.531/12123	COMMERCIAL FERT ANALYSIS 24-12-24	TON	466	\$14	\$30.57	4
	2575.532/05052	COMMERCIAL FERT ANALYSIS 10-10-10	LB	42,272	\$8	\$0.19	6
	2575.532/05055	COMMERCIAL FERT ANALYSIS 10-10-20	LB	22,802	\$6	\$0.26	11
	2575.532/08059	COMMERCIAL FERT ANALYSIS 17-10-30	LB	1,926	\$1	\$0.30	2
	2575.532/09014	COMMERCIAL FERT ANALYSIS 18-1-8	LB	1,521	\$1	\$0.65	3
	2575.532/10052	COMMERCIAL FERT ANALYSIS 20-10-10	LB	200	\$0	\$0.75	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 00

14:37 Wednesday, February 2, 2005 74

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/04 AND 12/31/04
 BY ITEM GROUP

201 CONTRACTS - AWARDED TOTAL: \$340,971,276

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2575	2575.532/11055	COMMERCIAL FERT ANALYSIS 22-5-10	LB	125,161	\$34	\$0.27	33
	2575.532/11515	COMMERCIAL FERT ANALYSIS 23-0-30	LB	11,844	\$3	\$0.27	10
	2575.532/12055	COMMERCIAL FERT ANALYSIS 25-5-10	LB	1,766	\$1	\$0.36	1
	2575.532/12123	COMMERCIAL FERT ANALYSIS 24-12-24	LB	58,632	\$14	\$0.24	16
	2575.533/00010	AGRICULTURAL LIME	TON	528	\$11	\$21.24	7
	2575.535/00010	WATER	MGAL	26	\$1	\$32.82	2
	2575.541/00010	MOWING	ACRE	664	\$21	\$31.18	6
	2575.545/00010	WEED SPRAYING	ACRE	177	\$7	\$38.33	3
	2575.547/00010	WEED SPRAY MIXTURE	GAL	112	\$6	\$51.87	3
	2575.550/00020	COMPOST, GRADE 2	C Y	2,253	\$45	\$19.97	3
	2575.551/00010	COMPOST, GRADE 1	TON	20	\$4	\$206.18	1
	2575.555/00010	TURF ESTABLISHMENT	LS	26	\$89	\$3,418.55	26
	2575.602/00020	SEDIMENTATION CONTROL STRUCTURE	EACH	9	\$7	\$725.00	1
	2575.604/00070	COMPOST GROUTING	S Y	60	\$0	\$3.50	1
	2575.604/00221	COMPOST GRADE 2 (SPECIAL)	S Y	9,400	\$31	\$3.35	1
	2575.605/00005	PRESCRIBED BURN	ACRE	157	\$12	\$78.04	2
	2575.605/00211	WEED SPRAYING SPECIAL	ACRE	40	\$2	\$52.00	1
	2575.607/00010	MULCH MATERIAL TYPE SPECIAL	C Y	60	\$3	\$45.00	1
	2575.608/00011	HYDRAULIC SOIL STABILIZER TYPE 1	LB	136	\$1	\$5.51	1
	2575.608/00015	HYDRAULIC SOIL STABILIZER TYPE 5	LB	30,816	\$21	\$0.69	4
	2575.608/00016	HYDRAULIC SOIL STABILIZER TYPE 6	LB	19,774	\$20	\$1.02	4
	2575.608/03150	SEED MIXTURE 150	LB	4,213	\$6	\$1.31	13
	2575.608/03190	SEED MIXTURE 190	LB	360	\$1	\$2.25	1
	2575.608/03240	SEED MIXTURE 240	LB	16,086	\$32	\$1.96	6
	2575.608/03250	SEED MIXTURE 250	LB	42,251	\$68	\$1.62	40
	2575.608/03260	SEED MIXTURE 260	LB	4,556	\$8	\$1.79	11
	2575.608/03270	SEED MIXTURE 270	LB	349	\$1	\$3.44	4
	2575.608/03280	SEED MIXTURE 280	LB	3,268	\$5	\$1.56	4
	2575.608/03310	SEED MIXTURE 310	LB	9,922	\$67	\$6.79	9
	2575.608/03340	SEED MIXTURE 340	LB	434	\$1	\$3.06	2
	2575.608/03350	SEED MIXTURE 350	LB	30,022	\$57	\$1.89	7
	2575.608/03600	SEED MIXTURE SPECIAL	LB	2	\$0	\$41.00	1
	2575.609/00105	HYDRAULIC SOIL STABILIZER TYPE 5	TON	12	\$11	\$883.11	4
-----					-----		
2575					\$2,979		

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 00

14:37 Wednesday, February 2, 2005 75

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/04 AND 12/31/04
 BY ITEM GROUP

201 CONTRACTS - AWARDED TOTAL: \$340,971,276

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2580	2580.603/00010	INTERIM PAVEMENT MARKING	L F	6,500,792	\$750	\$0.12	89
2581	2581.501/00010	REMOVABLE PREFORMED PLASTIC MARKING	L F	214,257	\$231	\$1.08	34
	2581.602/00020	PAVT MSSG (LT ARROW) REM POLY PREF	EACH	2	\$1	\$250.00	1
	2581.602/00021	PAVT MSSG (RT ARROW) REM POLY PREF	EACH	4	\$1	\$225.00	2
	2581.603/00020	REMOVABLE PREFORMED PLASTIC MASK (BLACK)	L F	23,936	\$47	\$1.95	18
	2581.603/00040	REMOVABLE MASKING	L F	37,308	\$26	\$0.71	2
----- 2581					----- \$305 =====		
					\$340,971		