

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 00

13:34 Wednesday, January 18, 2006 1

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/05 AND 12/31/05
 BY ITEM GROUP

187 CONTRACTS - AWARDED TOTAL: \$452,519,649

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2011	2011.601/00002	TUNNEL CONSTRUCTION LAYOUT STAKING	LS	1	\$67	\$67,000.00	1
	2011.601/00003	CONSTRUCTION SURVEYING	LS	18	\$708	\$39,347.45	18
-----					-----		
2011					\$775		
2013	2013.601/00010	SURVEY EQUIPMENT	LS	2	\$22	\$11,000.00	2
	2013.601/00020	AIR AND WATER POLLUTION CONTROL	LS	1	\$15	\$15,000.00	1
	2013.602/00022	ROAD/WEATHER SENSOR AND CABLE	EACH	2	\$20	\$10,062.00	2
	2013.602/00023	ROAD/WEATHER INFORMATION STATION	EACH	2	\$88	\$44,032.50	2
	2013.602/00051	TCLP TEST	EACH	10	\$4	\$380.00	2
	2013.602/00060	REFLECTIVE COVERALL	EACH	3	\$0	\$125.00	1
	2013.603/00100	SAFETY CABLE	L F	209	\$5	\$25.56	2
-----					-----		
2013					\$155		
2015	2015.601/00030	BLAST MONITOR/SURVEY	LS	2	\$53	\$26,500.00	2
2021	2021.501/00010	MOBILIZATION	LS	170	\$17,501	\$102,947.35	170
	2021.601/00020	RR PROTECTIVE LIABILITY INSURANCE	LS	1	\$23	\$23,000.00	1
	2021.601/00040	INSURANCE	LS	1	\$80	\$80,000.00	1
-----					-----		
2021					\$17,604		
2031	2031.501/00020	FIELD OFFICE TYPE B	EACH	3	\$17	\$5,800.00	3
	2031.501/00040	FIELD OFFICE TYPE D	EACH	29	\$294	\$10,138.79	28
	2031.501/00042	FIELD OFFICE TYPE D-MODIFIED	EACH	3	\$32	\$10,500.00	3
	2031.503/00040	FIELD LABORATORY TYPE D	EACH	15	\$120	\$7,971.51	15
	2031.503/00041	FIELD LABORATORY TYPE DX	EACH	8	\$57	\$7,175.00	8
	2031.602/00010	COMBINATION FIELD LABORATORY-OFFICE	EACH	32	\$151	\$4,710.94	32
-----					-----		
2031					\$671		
2041	2041.610/00010	TRAINEES	HOUR	66,155	\$42	\$0.63	17

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

13:34 Wednesday, January 18, 2006 2

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/05 AND 12/31/05
BY ITEM GROUP

187 CONTRACTS - AWARDED TOTAL: \$452,519,649

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2051	2051.501/00010	MAINT & RESTORATION OF HAUL ROADS	LS	93	\$48	\$514.96	93
2100	2100.603/08010	SUPPLEMENTAL DESCRIPTION	L F	450	\$9	\$19.95	1
2101	2101.501/00010	CLEARING	ACRE	228	\$445	\$1,949.61	28
	2101.502/00010	CLEARING	TREE	1,792	\$231	\$128.82	28
	2101.506/00010	GRUBBING	ACRE	224	\$404	\$1,803.84	27
	2101.507/00010	GRUBBING	TREE	1,806	\$220	\$121.85	27
	2101.511/00010	CLEARING AND GRUBBING	LS	4	\$15	\$3,750.00	4
-----					-----		
2101					\$1,315		
2102	2102.501/00010	PAVEMENT MARKING REMOVAL	S F	5,231	\$11	\$2.06	6
	2102.501/00020	PAVEMENT MARKING REMOVAL-PERMANENT	S F	10,765	\$22	\$2.02	4
	2102.502/00010	PAVEMENT MARKING REMOVAL	L F	315,833	\$136	\$0.43	24
	2102.502/00015	PAVEMENT MARKING REMOVAL-TEMPORARY	L F	141,870	\$43	\$0.30	1
	2102.502/00020	PAVEMENT MARKING REMOVAL-PERMANENT	L F	1,024,784	\$210	\$0.20	8
	2102.602/00011	PAVEMENT MARKING REMOVAL-SPECIAL	EACH	14	\$2	\$150.00	1
-----					-----		
2102					\$423		
2103	2103.501/00010	BUILDING REMOVAL	LS	14	\$533	\$38,046.14	14
	2103.501/00011	BUILDING REMOVAL A	LS	4	\$52	\$12,971.50	4
	2103.501/00012	BUILDING REMOVAL B	LS	3	\$16	\$5,447.33	3
	2103.501/00013	BUILDING REMOVAL C	LS	1	\$4	\$4,421.00	1
	2103.501/00014	BUILDING REMOVAL D	LS	1	\$5	\$5,263.00	1
	2103.501/00015	BUILDING REMOVAL E	LS	1	\$4	\$4,210.00	1
	2103.501/00016	BUILDING REMOVAL F	LS	1	\$4	\$3,789.00	1
	2103.501/00017	BUILDING REMOVAL G	LS	1	\$4	\$4,450.00	1
	2103.501/00018	BUILDING REMOVAL H	LS	1	\$4	\$4,210.00	1
	2103.501/00019	BUILDING REMOVAL I	LS	1	\$4	\$4,105.00	1
	2103.501/00020	BUILDING REMOVAL J	LS	1	\$4	\$3,989.00	1
	2103.501/00021	BUILDING REMOVAL K	LS	1	\$5	\$4,892.00	1
	2103.501/00022	BUILDING REMOVAL L	LS	1	\$4	\$3,890.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 00

13:34 Wednesday, January 18, 2006 3

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/05 AND 12/31/05
 BY ITEM GROUP

187 CONTRACTS - AWARDED TOTAL: \$452,519,649

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2103	2103.501/00023	BUILDING REMOVAL M	LS	1	\$4	\$4,000.00	1
	2103.501/00024	BUILDING REMOVAL N	LS	1	\$5	\$4,631.00	1
	2103.501/00025	BUILDING REMOVAL O	LS	1	\$4	\$4,316.00	1
	2103.501/00026	BUILDING REMOVAL P	LS	1	\$4	\$4,100.00	1
	2103.501/00027	BUILDING REMOVAL Q	LS	1	\$3	\$3,263.00	1
	2103.501/00028	BUILDING REMOVAL R	LS	1	\$5	\$4,681.00	1
	2103.501/00029	BUILDING REMOVAL S	LS	1	\$5	\$4,862.00	1
	2103.501/00030	BUILDING REMOVAL T	LS	1	\$4	\$4,396.00	1
	2103.501/00031	BUILDING REMOVAL U	LS	1	\$3	\$2,736.00	1
	2103.501/00032	BUILDING REMOVAL V	LS	1	\$3	\$3,390.00	1
	2103.505/00020	DISCONNECT SEWER SERVICE	EACH	49	\$20	\$409.69	12
	2103.507/00010	DISCONNECT WATER SERVICE	EACH	45	\$27	\$589.27	11
	2103.511/00010	BASEMENT FILL	C Y	6,291	\$38	\$6.02	5
-----					-----		
2103					\$769		
2104	2104.501/00003	REMOVE PIPE DRAIN	L F	12,222	\$63	\$5.12	4
	2104.501/00007	REMOVE PERFORATED PIPE	L F	1,588	\$1	\$0.65	1
	2104.501/00009	REMOVE CONCRETE FLUME	L F	896	\$4	\$5.00	1
	2104.501/00010	REMOVE PIPE CULVERTS	L F	53,785	\$367	\$6.82	35
	2104.501/00011	REMOVE CONCRETE CULVERT	L F	5,548	\$41	\$7.38	8
	2104.501/00012	REMOVE METAL CULVERT	L F	5,924	\$49	\$8.34	13
	2104.501/00013	REMOVE WATER MAIN	L F	12,077	\$109	\$9.01	10
	2104.501/00014	REMOVE MANHOLES OR CATCH BASINS	L F	109	\$55	\$500.00	1
	2104.501/00016	REMOVE SEWER PIPE (STORM)	L F	31,594	\$266	\$8.41	16
	2104.501/00017	REMOVE SEWER PIPE (SANITARY)	L F	4,545	\$41	\$9.12	9
	2104.501/00018	REMOVE PIPE SEWERS	L F	5,561	\$64	\$11.56	10
	2104.501/00020	REMOVE CURB	L F	3,294	\$12	\$3.53	2
	2104.501/00021	REMOVE INTEGRANT CURB	L F	612	\$2	\$3.97	4
	2104.501/00022	REMOVE CURB AND GUTTER	L F	66,624	\$179	\$2.69	36
	2104.501/00023	REMOVE BITUMINOUS CURB	L F	2,922	\$6	\$1.91	8
	2104.501/00024	REMOVE CONCRETE CURB	L F	3,892	\$12	\$3.07	8
	2104.501/00027	REMOVE CONCRETE PARKING STOPS	L F	266	\$0	\$1.00	1
	2104.501/00029	REMOVE RETAINING WALL	L F	228	\$1	\$4.27	2

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

13:34 Wednesday, January 18, 2006 4

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/05 AND 12/31/05
BY ITEM GROUP

187 CONTRACTS - AWARDED TOTAL: \$452,519,649

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2104	2104.501/00030	REMOVE CONCRETE RETAINING WALL	L F	123	\$1	\$9.00	1
	2104.501/00031	REMOVE SHEET PILING RETAINING WALL	L F	160	\$3	\$20.00	1
	2104.501/00032	REMOVE WOOD RETAINING WALL	L F	23	\$0	\$5.00	1
	2104.501/00033	REMOVE STONE RETAINING WALL	L F	50	\$0	\$4.65	1
	2104.501/00035	REMOVE FENCE	L F	37,617	\$65	\$1.72	8
	2104.501/00036	REMOVE WOVEN WIRE FENCE	L F	1,763	\$2	\$0.99	2
	2104.501/00037	REMOVE CHAIN LINK FENCE	L F	48,520	\$145	\$3.00	11
	2104.501/00038	REMOVE WOOD FENCE	L F	2,920	\$9	\$3.18	7
	2104.501/00040	REMOVE GUARD RAIL	L F	5,113	\$6	\$1.09	4
	2104.501/00041	REMOVE CABLE GUARD RAIL	L F	30,402	\$33	\$1.10	21
	2104.501/00042	REMOVE GUARD RAIL-PLATE BEAM	L F	109,876	\$170	\$1.54	47
	2104.501/00045	REMOVE METAL PIPE RAILING	L F	402	\$1	\$2.00	1
	2104.501/00049	REMOVE CONCRETE MEDIAN BARRIER	L F	10,457	\$135	\$12.95	2
	2104.501/00052	REMOVE CABLES	L F	17,219	\$14	\$0.83	5
	2104.501/00054	REMOVE OVERHEAD CABLE	L F	76,500	\$37	\$0.48	2
	2104.501/00062	REMOVE CONCRETE GUTTER	L F	165	\$0	\$3.00	1
	2104.501/00071	REMOVE BARBED WIRE FENCE	L F	49,011	\$30	\$0.60	5
	2104.501/00078	REMOVE SILT FENCE	L F	4,044	\$4	\$1.00	2
	2104.501/00080	REMOVE STEEL CASING	L F	599	\$6	\$9.64	2
	2104.501/00081	REMOVE CONCRETE CASING	L F	187	\$21	\$110.00	1
	2104.501/00086	REMOVE FORCE MAIN	L F	228	\$3	\$15.00	1
	2104.501/00088	REMOVE BOX CULVERT	L F	1,614	\$72	\$44.31	5
	2104.501/00090	REMOVE CONCRETE BOX CULVERT	L F	930	\$26	\$27.53	2
	2104.501/00097	REMOVE CATTLE PASS	L F	163	\$3	\$17.33	2
	2104.501/00098	REMOVE RC CATTLE PASS	L F	12	\$1	\$50.00	1
	2104.501/00100	REMOVE RAILROAD TRACK	L F	362	\$6	\$15.97	2
	2104.501/00135	REMOVE ASBESTOS-BONDED PIPE	L F	123	\$11	\$93.23	2
	2104.501/00250	REMOVE SIGN WALKWAY	L F	1,452	\$32	\$22.04	3
	2104.503/00004	REMOVE WOOD NOISE WALL	S F	15,600	\$17	\$1.09	2
	2104.503/00015	REMOVE BITUMINOUS WALK	S F	16,374	\$5	\$0.30	5
	2104.503/00019	REMOVE CONCRETE SLAB	S F	37,320	\$34	\$0.91	7
	2104.503/00020	REMOVE CONCRETE SIDEWALK	S F	22,484	\$12	\$0.55	5
	2104.503/00021	REMOVE CONCRETE WALK	S F	25,939	\$25	\$0.98	11
	2104.503/00022	REMOVE CONCRETE FLOOR	S F	210	\$2	\$10.00	1
	2104.503/00024	REMOVE CONCRETE DRIVEWAY PAVEMENT	S F	17,912	\$16	\$0.92	3
	2104.503/00026	REMOVE CONCRETE ISLAND	S F	1,501	\$3	\$2.05	3

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

13:34 Wednesday, January 18, 2006 5

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/05 AND 12/31/05
BY ITEM GROUP

187 CONTRACTS - AWARDED TOTAL: \$452,519,649

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2104	2104.503/00110	REMOVE CONCRETE PAVEMENT	S F	11,050	\$17	\$1.58	3
	2104.503/00115	REMOVE CONCRETE MEDIAN	S F	1,965	\$4	\$1.84	2
	2104.503/00120	REMOVE BITUMINOUS SHOULDER PAVEMENT	S F	13,321	\$7	\$0.50	1
	2104.503/00121	REMOVE BITUMINOUS PAVEMENT	S F	146,627	\$47	\$0.32	5
	2104.503/00125	REMOVE BITUMINOUS ISLAND	S F	315	\$0	\$1.00	1
	2104.505/00013	REMOVE CONCRETE MEDIAN	S Y	1,629	\$15	\$9.27	4
	2104.505/00019	REMOVE CONCRETE SLAB	S Y	2,442	\$13	\$5.35	6
	2104.505/00020	REMOVE SIDEWALK	S Y	704	\$3	\$3.96	1
	2104.505/00021	REMOVE CONCRETE WALK	S Y	9,052	\$45	\$5.02	14
	2104.505/00025	REMOVE SLOPE PAVING	S Y	2,757	\$10	\$3.58	2
	2104.505/00100	REMOVE PAVEMENT	S Y	432,598	\$2,146	\$4.96	10
	2104.505/00108	REMOVE CONCRETE DRIVEWAY PAVEMENT	S Y	3,309	\$18	\$5.35	7
	2104.505/00110	REMOVE CONCRETE PAVEMENT	S Y	63,350	\$234	\$3.70	9
	2104.505/00111	REMOVE CONCRETE APPROACH PANEL	S Y	6,226	\$69	\$11.02	6
	2104.505/00119	REMOVE BITUMINOUS DRIVEWAY PAVEMENT	S Y	42,710	\$87	\$2.04	4
	2104.505/00120	REMOVE BITUMINOUS PAVEMENT	S Y	1,304,034	\$2,507	\$1.92	52
	2104.505/00121	REMOVE BITUMINOUS SURFACING	S Y	17,850	\$9	\$0.49	2
	2104.505/00122	REMOVE BITUMINOUS SHOULDER PAVEMENT	S Y	326,265	\$458	\$1.40	18
	2104.507/00020	REMOVE BITUMINOUS PAVEMENT	C Y	16	\$0	\$20.00	1
	2104.507/00030	REMOVE RIPRAP	C Y	4	\$0	\$30.00	1
	2104.507/00100	REMOVE CONCRETE STRUCTURE	C Y	56	\$2	\$30.00	1
	2104.507/00130	REMOVE FOUNDATION	C Y	5	\$1	\$100.00	1
	2104.509/00001	REMOVE PIEZOMETER	EACH	24	\$18	\$736.67	5
	2104.509/00002	REMOVE CISTERN	EACH	1	\$1	\$1,000.00	1
	2104.509/00003	REMOVE TEMPORARY BYPASS	EACH	1	\$15	\$15,000.00	1
	2104.509/00004	REMOVE TEMPORARY CROSS-OVER	EACH	26	\$28	\$1,092.50	2
	2104.509/00005	REMOVE VEHICULAR GATE	EACH	3	\$1	\$250.00	1
	2104.509/00007	REMOVE RC CATTLE PASS APRON	EACH	10	\$3	\$274.00	3
	2104.509/00009	REMOVE BOX CULVERT	EACH	3	\$13	\$4,406.67	3
	2104.509/00010	REMOVE BOX CULVERT END	EACH	6	\$3	\$566.67	2
	2104.509/00011	REMOVE CONCRETE APRON	EACH	142	\$17	\$118.12	13
	2104.509/00012	REMOVE METAL APRON	EACH	222	\$13	\$57.64	12
	2104.509/00013	REMOVE PIPE APRON	EACH	391	\$47	\$119.38	15
	2104.509/00017	REMOVE UNDERGROUND TANK	EACH	15	\$58	\$3,862.13	5
	2104.509/00018	REMOVE ABOVEGROUND TANK	EACH	7	\$2	\$250.00	1
	2104.509/00019	REMOVE GAS PUMP	EACH	2	\$0	\$100.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 00

13:34 Wednesday, January 18, 2006 6

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/05 AND 12/31/05
 BY ITEM GROUP

187 CONTRACTS - AWARDED TOTAL: \$452,519,649

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2104	2104.509/00020	REMOVE CONCRETE SHOULDER DRAIN	EACH	1	\$1	\$800.00	1
	2104.509/00024	REMOVE GUARDRAIL POST	EACH	2	\$0	\$18.00	1
	2104.509/00026	REMOVE MISCELLANEOUS STRUCTURES	EACH	2	\$2	\$1,025.00	2
	2104.509/00028	REMOVE CONCRETE ANCHOR BLOCK	EACH	296	\$29	\$99.52	4
	2104.509/00030	REMOVE SEPTIC TANK	EACH	38	\$35	\$913.68	11
	2104.509/00035	REMOVE HEADWALL	EACH	62	\$3	\$47.10	3
	2104.509/00036	REMOVE ANCHORAGE ASSEMBLY	EACH	8	\$0	\$45.00	1
	2104.509/00037	REMOVE ANCHORAGE ASSEMBLY-CABLE	EACH	140	\$11	\$81.20	18
	2104.509/00038	REMOVE ANCHORAGE ASSEMBLY-PLATE BEAM	EACH	107	\$7	\$65.98	10
	2104.509/00039	REMOVE BREAKAWAY CABLE TERMINAL	EACH	20	\$2	\$112.11	5
	2104.509/00042	REMOVE CANOPY	EACH	3	\$6	\$1,833.33	2
	2104.509/00044	REMOVE BOLLARDS	EACH	28	\$3	\$92.14	2
	2104.509/00045	REMOVE POST	EACH	1	\$0	\$100.00	1
	2104.509/00047	REMOVE WOOD POST	EACH	2	\$0	\$45.00	1
	2104.509/00048	REMOVE LIGHTING UNIT	EACH	42	\$7	\$173.69	4
	2104.509/00049	REMOVE LUMINAIRE	EACH	1	\$0	\$68.00	1
	2104.509/00050	REMOVE GUARD POST	EACH	5	\$0	\$70.00	2
	2104.509/00051	REMOVE GUIDE POST	EACH	62	\$2	\$26.80	2
	2104.509/00054	REMOVE LIGHT STANDARD & LUMINAIRE	EACH	10	\$1	\$115.00	1
	2104.509/00055	REMOVE TWISTED END TREATMENT	EACH	724	\$75	\$103.95	39
	2104.509/00060	REMOVE CONCRETE STRUCTURE	EACH	1	\$1	\$500.00	1
	2104.509/00061	REMOVE CONCRETE STEPS	EACH	21	\$3	\$146.43	4
	2104.509/00068	REMOVE FOOTING	EACH	7	\$13	\$1,821.43	2
	2104.509/00090	REMOVE PLANTER	EACH	2	\$3	\$1,337.50	2
	2104.509/00094	REMOVE FLAGPOLE	EACH	1	\$0	\$100.00	1
	2104.509/00100	REMOVE MANHOLE OR CATCH BASIN	EACH	434	\$102	\$235.20	13
	2104.509/00101	REMOVE MANHOLE	EACH	14	\$1	\$96.00	2
	2104.509/00102	REMOVE CATCH BASIN	EACH	29	\$9	\$309.48	7
	2104.509/00103	REMOVE DROP INLET	EACH	2	\$1	\$696.25	2
	2104.509/00104	REMOVE CURB BOX	EACH	4	\$0	\$100.00	1
	2104.509/00105	REMOVE CASTING	EACH	232	\$19	\$83.85	17
	2104.509/00107	REMOVE GATE VALVE	EACH	1	\$1	\$1,000.00	1
	2104.509/00108	REMOVE GATE VALVE & BOX	EACH	54	\$11	\$211.11	8
	2104.509/00109	REMOVE CURB STOP & BOX	EACH	102	\$9	\$84.56	3
	2104.509/00110	REMOVE VALVE BOX	EACH	21	\$1	\$69.05	3
	2104.509/00111	REMOVE HYDRANT	EACH	30	\$12	\$414.67	7

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

13:34 Wednesday, January 18, 2006 7

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/05 AND 12/31/05
BY ITEM GROUP

187 CONTRACTS - AWARDED TOTAL: \$452,519,649

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2104	2104.509/00114	REMOVE DRAINAGE STRUCTURE	EACH	54	\$17	\$315.94	9
	2104.509/00121	REMOVE DOWN GUY GUARD & ANCHOR	EACH	2	\$0	\$50.00	1
	2104.509/00123	REMOVE WOOD LIGHT POLE	EACH	1	\$0	\$375.00	1
	2104.509/00124	REMOVE WOOD POLE	EACH	23	\$3	\$140.87	3
	2104.509/00125	REMOVE LIGHT POLE	EACH	5	\$1	\$100.00	1
	2104.509/00145	REMOVE GROUT - SIGN FOOTING	EACH	50	\$3	\$66.34	3
	2104.509/00150	REMOVE FOUNDATION	EACH	6	\$2	\$356.67	3
	2104.509/00153	REMOVE CONTROLLER FOUNDATION	EACH	1	\$1	\$500.00	1
	2104.509/00155	REMOVE LIGHT BASE FOUNDATION	EACH	8	\$1	\$143.75	2
	2104.509/00157	REMOVE CABINET FOUNDATION	EACH	5	\$3	\$650.00	3
	2104.509/00161	REMOVE RAMP CONTROL SIGNAL FOUNDATION	EACH	2	\$0	\$200.00	1
	2104.509/00170	REMOVE DELINEATOR	EACH	554	\$10	\$17.36	12
	2104.509/00180	REMOVE MARKER	EACH	384	\$7	\$18.28	15
	2104.509/00199	REMOVE SIGN	EACH	13	\$3	\$202.05	6
	2104.509/00201	REMOVE SIGN TYPE A	EACH	16	\$27	\$1,688.13	5
	2104.509/00203	REMOVE SIGN TYPE C	EACH	2,715	\$70	\$25.66	34
	2104.509/00205	REMOVE SIGN TYPE D	EACH	557	\$24	\$43.68	24
	2104.509/00206	REMOVE SIGN TYPE EA	EACH	3	\$0	\$72.00	1
	2104.509/00207	REMOVE SIGN TYPE EO	EACH	14	\$1	\$72.00	1
	2104.509/00208	REMOVE SIGN TYPE OH (BRIDGE MOUNTED)	EACH	3	\$6	\$1,877.72	3
	2104.509/00209	REMOVE SIGN TYPE OH	EACH	26	\$105	\$4,028.20	5
	2104.509/00220	REMOVE SIGN TYPE SPECIAL	EACH	3	\$0	\$66.67	2
	2104.509/00260	REMOVE BILLBOARD	EACH	11	\$5	\$486.36	3
	2104.509/00320	REMOVE SIGNAL SYSTEM	EACH	6	\$22	\$3,675.67	5
	2104.509/00321	REMOVE SIGNAL SYSTEM A	EACH	1	\$6	\$6,000.00	1
	2104.509/00350	REMOVE SIGN LIGHTING SYSTEM	EACH	4	\$2	\$375.00	2
	2104.509/00390	REMOVE EQUIPMENT PAD	EACH	1	\$1	\$500.00	1
	2104.509/00399	REMOVE HANDHOLE	EACH	35	\$4	\$122.86	4
	2104.509/00400	REMOVE LIGHT STANDARD BASE	EACH	310	\$86	\$276.10	11
	2104.509/00402	REMOVE LIGHT BASE	EACH	5	\$1	\$278.00	1
	2104.509/00408	REMOVE POLE MOUNTED CABINET	EACH	1	\$0	\$200.00	1
	2104.509/00410	REMOVE SIGN BASE	EACH	4	\$1	\$237.50	3
	2104.509/00412	REMOVE SIGN BASE-TYPE A	EACH	14	\$8	\$540.00	1
	2104.509/00497	REMOVE SIGN PANEL TYPE C	EACH	542	\$6	\$10.88	4
	2104.509/00498	REMOVE SIGN PANEL TYPE D	EACH	66	\$2	\$36.24	2
	2104.509/00499	REMOVE SIGN PANEL TYPE A	EACH	6	\$1	\$164.17	2

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

13:34 Wednesday, January 18, 2006 8

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/05 AND 12/31/05
BY ITEM GROUP

187 CONTRACTS - AWARDED TOTAL: \$452,519,649

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2104	2104.509/00500	REMOVE SIGN PANEL TYPE OH	EACH	29	\$7	\$240.31	4
	2104.509/00630	REMOVE WASTE RECEPTACLE	EACH	1	\$0	\$349.00	1
	2104.509/00635	REMOVE DUMPSTER ENCLOSURE	EACH	2	\$1	\$592.50	2
	2104.509/00740	REMOVE ECCENTRIC LOADER BCT	EACH	49	\$7	\$136.05	10
	2104.509/00750	REMOVE ENERGY DISSIPATOR	EACH	1	\$1	\$1,000.00	1
	2104.509/00770	REMOVE MAIL BOX SUPPORT	EACH	6	\$1	\$87.50	3
	2104.511/00010	SAWING CONCRETE PAVEMENT	L F	469	\$2	\$4.50	1
	2104.511/00011	SAWING CONCRETE PAVEMENT (FULL DEPTH)	L F	44,290	\$154	\$3.47	20
	2104.513/00010	SAWING BITUMINOUS PAVEMENT	L F	204	\$1	\$2.84	2
	2104.513/00011	SAWING BIT PAVEMENT (FULL DEPTH)	L F	125,463	\$246	\$1.96	57
	2104.521/00010	SALVAGE SPRINKLER SYSTEM	L F	45	\$0	\$8.00	1
	2104.521/00040	SALVAGE FENCE	L F	1,610	\$8	\$4.80	2
	2104.521/00050	SALVAGE CHAIN LINK FENCE	L F	1,206	\$4	\$3.48	5
	2104.521/00057	SALVAGE IRON FENCE	L F	112	\$1	\$5.00	1
	2104.521/00100	SALVAGE PIPE CULVERT	L F	410	\$5	\$12.87	4
	2104.521/00101	SALVAGE CONC PIPE CULVERT	L F	280	\$3	\$10.00	2
	2104.521/00102	SALVAGE METAL CULVERTS	L F	126	\$2	\$15.29	2
	2104.521/00104	SALVAGE RC CATTLE PASS	L F	12	\$1	\$50.00	1
	2104.521/00110	SALVAGE PIPE SEWER	L F	276	\$5	\$16.59	2
	2104.521/00218	SALVAGE GUARD RAIL-CABLE	L F	762	\$1	\$1.31	2
	2104.521/00219	SALVAGE GUARD RAIL	L F	2,823	\$5	\$1.85	6
	2104.521/00220	SALVAGE GUARD RAIL-PLATE BEAM	L F	18,616	\$37	\$2.00	12
	2104.521/00230	SALVAGE METAL RAILING	L F	1,000	\$4	\$4.00	1
	2104.523/00004	SALVAGE CASTING	EACH	66	\$8	\$124.39	9
	2104.523/00010	SALVAGE TEE	EACH	1	\$0	\$50.00	1
	2104.523/00014	SALVAGE GATE VALVE & BOX	EACH	1	\$0	\$200.00	1
	2104.523/00020	SALVAGE HYDRANT	EACH	48	\$21	\$435.00	4
	2104.523/00023	SALVAGE ANCHORAGE ASSEMBLY-PL BEAM	EACH	1	\$0	\$216.40	1
	2104.523/00030	SALVAGE IMPACT ATTENUATOR	EACH	7	\$4	\$500.00	1
	2104.523/00037	SALVAGE ENERGY ABSORBING TERMINAL	EACH	39	\$7	\$169.93	13
	2104.523/00038	SALVAGE ECCENTRIC LOADER BCT	EACH	17	\$2	\$144.00	1
	2104.523/00042	SALVAGE GUARDRAIL POSTS	EACH	44	\$0	\$10.00	1
	2104.523/00072	SALVAGE MARKER	EACH	30	\$1	\$24.42	9
	2104.523/00075	SALVAGE DELINEATOR	EACH	35	\$1	\$17.36	2
	2104.523/00095	SALVAGE PIPE APRON	EACH	25	\$4	\$165.52	4
	2104.523/00100	SALVAGE CONCRETE APRON	EACH	45	\$9	\$199.95	9

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

13:34 Wednesday, January 18, 2006 9

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/05 AND 12/31/05
BY ITEM GROUP

187 CONTRACTS - AWARDED TOTAL: \$452,519,649

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2104	2104.523/00104	SALVAGE PRECAST CONCRETE HEADWALL	EACH	31	\$1	\$35.00	1
	2104.523/00110	SALVAGE METAL APRON	EACH	2	\$0	\$75.00	2
	2104.523/00111	SALVAGE METAL SAFETY APRON	EACH	4	\$1	\$206.00	1
	2104.523/00114	SALVAGE RC CATTLE PASS APRON	EACH	2	\$1	\$300.00	1
	2104.523/00118	SALVAGE STRUCTURE	EACH	5	\$5	\$1,000.00	1
	2104.523/00406	SALVAGE STEEL LIGHT BASE	EACH	203	\$35	\$172.12	2
	2104.523/00409	SALVAGE LIGHT POLE	EACH	24	\$6	\$250.00	1
	2104.523/00419	SALVAGE LIGHT STANDARD & LUMINAIRE	EACH	11	\$3	\$250.00	1
	2104.523/00422	SALVAGE LIGHTING UNIT	EACH	355	\$59	\$167.36	10
	2104.523/00425	SALVAGE PEDESTAL POLE & BASE	EACH	1	\$0	\$268.00	1
	2104.523/00429	SALVAGE SIGNAL SYSTEM	EACH	1	\$2	\$2,000.00	1
	2104.523/00487	SALVAGE CCTV HARDWARE	EACH	1	\$1	\$600.00	1
	2104.523/00495	SALVAGE CABINET	EACH	7	\$3	\$384.29	3
	2104.523/00496	SALVAGE SERVICE CABINET	EACH	13	\$3	\$208.46	3
	2104.523/00535	SALVAGE CHANGEABLE MESSAGE SIGN	EACH	1	\$1	\$500.00	1
	2104.523/00538	SALVAGE COMMERCIAL SIGN	EACH	2	\$1	\$475.00	2
	2104.523/00539	SALVAGE SIGN	EACH	3	\$0	\$100.00	1
	2104.523/00540	SALVAGE SIGN TYPE A	EACH	11	\$4	\$360.00	1
	2104.523/00543	SALVAGE SIGN TYPE C	EACH	407	\$16	\$38.90	29
	2104.523/00544	SALVAGE SIGN TYPE D	EACH	113	\$8	\$67.63	19
	2104.523/00548	SALVAGE SIGN TYPE EO	EACH	6	\$0	\$67.50	2
	2104.523/00549	SALVAGE SIGN TYPE OH (BR MOUNTED)	EACH	2	\$3	\$1,530.00	2
	2104.523/00550	SALVAGE SIGN TYPE OH	EACH	1	\$1	\$681.60	1
	2104.523/00560	SALVAGE SIGN TYPE SPECIAL	EACH	15	\$1	\$91.60	3
	2104.523/00601	SALVAGE SIGN PANEL TYPE OH	EACH	1	\$0	\$360.00	1
	2104.523/00606	SALVAGE SIGN PANEL TYPE C	EACH	2	\$0	\$70.31	1
	2104.525/00005	ABANDON SEPTIC TANK	EACH	1	\$0	\$250.00	1
	2104.525/00011	ABANDON & SEAL WELL SHAFT	EACH	47	\$44	\$925.64	12
	2104.525/00012	ABANDON MANHOLE	EACH	13	\$16	\$1,261.54	2
	2104.525/00014	ABANDON CULVERT	EACH	20	\$20	\$1,000.00	1
	2104.525/00015	ABANDON CATCH BASIN OR MANHOLE	EACH	2	\$1	\$500.00	1
	2104.525/00017	ABANDON PIPE SEWER	EACH	18	\$18	\$1,000.00	1
	2104.525/00025	ABANDON CATTLE PASS	EACH	2	\$0	\$3.50	1
	2104.601/00060	REMOVE CABLES	LS	1	\$7	\$6,500.00	1
	2104.601/00085	REMOVE MISCELLANEOUS STRUCTURES	LS	2	\$3	\$1,367.50	2
	2104.601/00090	REMOVE WASTE TRAPS	LS	1	\$0	\$300.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

13:34 Wednesday, January 18, 2006 10

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/05 AND 12/31/05
BY ITEM GROUP

187 CONTRACTS - AWARDED TOTAL: \$452,519,649

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2104	2104.601/00110	SALVAGE MISCELLANEOUS STRUCTURES	LS	1	\$2	\$2,000.00	1
	2104.601/00140	SALVAGE LIGHTING SYSTEM	LS	1	\$4	\$4,327.00	1
	2104.601/00170	REGULATED WASTE EVALUATION	LS	2	\$2	\$750.00	2
	2104.601/00171	REGULATED WASTE EVALUATION A	LS	1	\$1	\$600.00	1
	2104.601/00172	REGULATED WASTE EVALUATION B	LS	1	\$1	\$600.00	1
	2104.601/00220	REMOVE REGULATED WASTE MATERIAL	LS	4	\$17	\$4,225.00	4
	2104.601/00221	REMOVE REGULATED WASTE MATERIAL A	LS	2	\$6	\$3,000.00	2
	2104.601/00222	REMOVE REGULATED WASTE MATERIAL B	LS	2	\$5	\$2,650.00	2
	2104.601/00223	REMOVE REGULATED WASTE MATERIAL C	LS	1	\$1	\$500.00	1
	2104.601/00400	REMOVE TEMPORARY SIGNAL SYSTEM	LS	2	\$5	\$2,720.00	2
	2104.601/01011	HAUL SALVAGED MATERIAL	LS	20	\$37	\$1,830.00	20
	2104.601/01018	HAUL STRUCTURAL STEEL	LS	3	\$283	\$94,410.00	3
	2104.601/08010	SUPPLEMENTAL DESCRIPTION	LS	1	\$5	\$5,000.00	1
	2104.602/00025	RELOCATE COMMERCIAL SIGN	EACH	1	\$0	\$250.00	1
	2104.602/00060	PLUG FILL & ABANDON BOX CULVERT	EACH	1	\$8	\$8,215.00	1
	2104.603/00034	ABANDON PIPE SEWER	L F	8,953	\$253	\$28.24	3
	2104.603/00040	ABANDON WATER MAIN	L F	9,794	\$16	\$1.64	2
	2104.603/00050	SAWING CONCRETE WALK	L F	419	\$2	\$4.88	2
	2104.607/00022	SALVAGE RANDOM RIPRAP	C Y	123	\$1	\$11.39	3
-----					-----		
2104					\$10,398		
2105	2105.501/00010	COMMON EXCAVATION	C Y	5,516,202	\$16,311	\$2.96	68
	2105.503/00010	ROCK EXCAVATION	C Y	138,756	\$1,412	\$10.17	4
	2105.505/00010	MUCK EXCAVATION	C Y	246,928	\$680	\$2.76	7
	2105.507/00010	SUBGRADE EXCAVATION	C Y	1,379,107	\$4,846	\$3.51	39
	2105.511/00010	COMMON CHANNEL EXCAVATION	C Y	24,124	\$118	\$4.88	5
	2105.515/00010	UNCLASSIFIED EXCAVATION	C Y	1,450	\$17	\$12.00	1
	2105.521/00010	GRANULAR BORROW (LV)	C Y	5,005	\$32	\$6.40	2
	2105.521/00030	GRANULAR BORROW (CV)	C Y	328,498	\$1,907	\$5.81	16
	2105.522/00010	SELECT GRANULAR BORROW (LV)	C Y	22,938	\$170	\$7.40	6
	2105.522/00012	SELECT GRANULAR BORROW MOD 5% (LV)	C Y	82	\$1	\$11.75	1
	2105.522/00014	SELECT GRANULAR BORROW MOD 10% (LV)	C Y	1,563	\$11	\$7.30	1
	2105.522/00020	SELECT GRANULAR BORROW (EV)	C Y	105,061	\$630	\$6.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

13:34 Wednesday, January 18, 2006 11

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/05 AND 12/31/05
BY ITEM GROUP

187 CONTRACTS - AWARDED TOTAL: \$452,519,649

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2105	2105.522/00030	SELECT GRANULAR BORROW (CV)	C Y	1,771,664	\$13,927	\$7.86	33
	2105.522/00031	SELECT GRANULAR BORROW MOD (CV)	C Y	223,106	\$2,152	\$9.65	5
	2105.522/00033	SELECT GRANULAR BORROW MOD 7% (CV)	C Y	14,088	\$180	\$12.75	3
	2105.522/00034	SELECT GRANULAR BORROW MOD 10% (CV)	C Y	381,524	\$2,895	\$7.59	16
	2105.523/00010	COMMON BORROW (LV)	C Y	12,290	\$68	\$5.56	5
	2105.523/00020	COMMON BORROW (EV)	C Y	129,264	\$500	\$3.87	3
	2105.523/00030	COMMON BORROW (CV)	C Y	608,801	\$3,044	\$5.00	18
	2105.525/00010	TOPSOIL BORROW (LV)	C Y	80,067	\$276	\$3.44	20
	2105.525/00011	TOPSOIL BORROW (LV) MOD	C Y	26	\$1	\$20.00	1
	2105.525/00030	TOPSOIL BORROW (CV)	C Y	3,283	\$26	\$7.97	7
	2105.526/00010	SELECT TOPSOIL BORROW (LV)	C Y	538	\$13	\$25.00	1
	2105.543/00010	STABILIZING AGGREGATE	TON	2,603	\$29	\$11.00	1
	2105.550/00010	SUBSOILING	ACRE	73	\$11	\$153.48	7
	2105.601/00010	DEWATERING	LS	5	\$350	\$69,920.00	5
	2105.601/00020	CONSTRUCT ACCESS ROAD	LS	1	\$85	\$85,000.00	1
	2105.601/00030	SITE GRADING	LS	1	\$4	\$4,110.00	1
	2105.601/00035	WETLAND RESTORATION	LS	1	\$7	\$7,456.55	1
	2105.601/00045	TEMPORARY STREAM DIVERSION SYSTEM	LS	1	\$7	\$7,000.00	1
	2105.601/00060	COMMON CHANNEL EXCAVATION	LS	1	\$55	\$54,700.00	1
	2105.602/00010	SETTLEMENT PLATES	EACH	4	\$2	\$500.00	1
	2105.602/00015	CONSTRUCT TEMPORARY BYPASS	EACH	1	\$19	\$19,000.00	1
	2105.602/00020	CONSTRUCT TURN LANES	EACH	34	\$252	\$7,422.29	3
	2105.602/00021	CONSTRUCT ENTRANCE	EACH	5	\$26	\$5,147.00	2
	2105.602/00022	GRAVEL ENTRANCE RESTORATION	EACH	192	\$25	\$128.94	3
	2105.602/00023	ENTRANCE RECONSTRUCTION	EACH	11	\$5	\$450.00	1
	2105.602/00030	BOULDER	EACH	7	\$5	\$700.00	1
	2105.603/00010	MINOR GRADING	L F	53,282	\$26	\$0.49	4
	2105.603/00020	WICK DRAIN	L F	2,093	\$8	\$3.85	1
	2105.603/00030	OBLITERATE OLD ROADWAY	L F	15,287	\$33	\$2.13	2
	2105.603/00040	SHOULDER TRENCHING	L F	41,542	\$8	\$0.20	1
	2105.603/00060	DITCH CLEANING	L F	3,838	\$26	\$6.83	3
	2105.604/00005	GRID CONFINEMENT SYSTEM	S Y	467	\$26	\$55.00	1
	2105.604/00006	GEOMEMBRANE SYSTEM	S Y	4,284	\$28	\$6.47	3
	2105.604/00014	SOIL STABILIZATION GEOGRID	S Y	1,433	\$7	\$5.00	1
	2105.604/00025	GEOTEXTILE FABRIC SPECIAL TYPE V	S Y	1,334	\$4	\$3.00	1
	2105.604/00031	GEOTEXTILE FABRIC TYPE I	S Y	1,307	\$3	\$2.05	2

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 00

13:34 Wednesday, January 18, 2006 12

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/05 AND 12/31/05
 BY ITEM GROUP

187 CONTRACTS - AWARDED TOTAL: \$452,519,649

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2105	2105.604/00034	GEOTEXTILE FABRIC TYPE IV	S Y	18,277	\$28	\$1.53	5
	2105.604/00035	GEOTEXTILE FABRIC TYPE V	S Y	509,896	\$627	\$1.23	21
	2105.604/00036	GEOTEXTILE FABRIC TYPE VI	S Y	23,866	\$45	\$1.90	3
	2105.604/00060	GEOGRID	S Y	1,533	\$9	\$6.00	1
	2105.604/00065	GEOCELL	S Y	4,275	\$51	\$11.87	4
	2105.604/00080	POLYETHYLENE SHEET	S Y	8,888	\$13	\$1.50	1
	2105.607/00021	EXCAVATION - COMMON	C Y	353,648	\$566	\$1.60	1
	2105.607/00023	EXCAVATION - SUBGRADE	C Y	94,058	\$150	\$1.60	1
	2105.607/00025	EXCAVATION SPECIAL	C Y	2,378,672	\$4,039	\$1.70	8
	2105.607/00026	EXCAVATION SPECIAL 1	C Y	116,059	\$303	\$2.61	2
	2105.607/00036	HAUL & STOCKPILE BIT MATERIAL (SV)	C Y	8,970	\$66	\$7.36	2
	2105.607/00037	HAUL & STOCKPILE BIT MATERIAL (LV)	C Y	6,000	\$23	\$3.78	2
	2105.607/00050	RAILROAD TRACK SUB-BALLAST (CV)	C Y	861	\$17	\$19.45	2
	2105.607/00053	RAILROAD TRACK BALLAST (CV)	C Y	344	\$10	\$27.68	1
	2105.607/00085	COMMON BORROW SPECIAL (LV)	C Y	3,560	\$48	\$13.35	1
	2105.607/00100	EMBANKMENT	C Y	105,680	\$585	\$5.53	2
	2105.607/00101	EMBANKMENT SPECIAL	C Y	321,095	\$40	\$0.12	3
	2105.607/00120	CRUSHED ROCK	C Y	48	\$2	\$45.00	1
	2105.607/00170	GEOFOAM	C Y	5,624	\$346	\$61.49	4
	2105.607/00200	LIGHT-WEIGHT AGGREGATE	C Y	1,103	\$76	\$69.00	1
	2105.607/00250	HAUL & DISPOSE OF CONTAMINATED MATERIAL	C Y	3,700	\$241	\$65.00	1
	2105.607/00270	AGGREGATE BACKFILL (CV)	C Y	948	\$28	\$30.00	1
	2105.607/00300	GRANULAR EMBANKMENT (CV)	C Y	1,092,223	\$2,119	\$1.94	1
	2105.607/00310	SELECT GRANULAR EMBANKMENT (CV)	C Y	390,542	\$1,659	\$4.25	2
	2105.607/00320	COMMON EMBANKMENT (CV)	C Y	561,965	\$354	\$0.63	2
	2105.609/00035	COMMON BORROW	TON	882	\$0	\$0.01	1
	2105.609/00050	SELECT GRANULAR BORROW	TON	1,611	\$26	\$16.00	1
	2105.619/00030	CONSTRUCT TURN LANES	RDST	275	\$375	\$1,364.00	1
-----					-----		
2105					\$62,113		
2111	2111.501/00010	TEST ROLLING	RDST	266	\$5	\$20.00	1
2112	2112.603/00010	SHOULDER PREPARATION	L F	667,716	\$85	\$0.13	6

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 00

13:34 Wednesday, January 18, 2006 13

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/05 AND 12/31/05
 BY ITEM GROUP

187 CONTRACTS - AWARDED TOTAL: \$452,519,649

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2112	2112.603/00030	SUBGRADE PREPARATION 6"-12"	L F	702	\$4	\$5.00	1
	2112.604/00010	SUBGRADE PREPARATION	S Y	7,649	\$5	\$0.62	3
	2112.604/00020	SHOULDER PREPARATION	S Y	25,944	\$26	\$0.99	2
	2112.619/00010	SHOULDER PREPARATION	RDST	1,981	\$36	\$18.09	4

2112					\$155		
2118	2118.501/00050	AGGREGATE SURFACING CLASS 5	TON	6,853	\$69	\$10.01	4
	2118.501/00060	AGGREGATE SURFACING CLASS 6	TON	1,380	\$12	\$8.62	1
	2118.502/00050	AGGREGATE SURFACING CLASS 5	C Y	386	\$8	\$20.00	2
	2118.607/00110	AGGREGATE SURFACING (CV) CLASS 1	C Y	1,225	\$22	\$18.33	3
	2118.607/00150	AGGREGATE SURFACING (CV) CLASS 5	C Y	117	\$3	\$22.96	2
	2118.607/00160	AGGREGATE SURFACING (CV) CLASS 6	C Y	651	\$18	\$27.23	2

2118					\$131		
2123	2123.501/00010	COMMON LABORERS	HR	175	\$9	\$50.43	2
	2123.503/00010	MOTOR GRADER	HR	336	\$29	\$84.96	12
	2123.506/00075	1.0 CU YD DRAGLINE	HR	40	\$8	\$200.00	1
	2123.506/00230	3.0 CU YD DRAGLINE	HR	40	\$5	\$135.00	1
	2123.509/00010	DOZER	HR	357	\$46	\$127.87	13
	2123.510/00760	10 CU YD TRUCK	HR	251	\$20	\$80.84	10
	2123.510/00920	12 CU YD TRUCK	HR	40	\$3	\$82.02	1
	2123.514/00190	2.5 CU YD FRONT END LOADER	HR	20	\$2	\$102.00	1
	2123.514/00230	3.0 CU YD FRONT END LOADER	HR	25	\$3	\$110.00	1
	2123.610/00001	DOZER	HR	17	\$1	\$85.00	1
	2123.610/00020	TRACTOR MOUNTED BACKHOE	HR	116	\$11	\$95.26	5
	2123.610/00022	CRAWLER MOUNTED BACKHOE	HR	309	\$47	\$151.81	13
	2123.610/00027	SKID LOADER	HR	31	\$3	\$86.13	2
	2123.610/00045	STREET SWEEPER (WITH PICKUP BROOM)	HR	1,625	\$162	\$99.54	3
	2123.610/00110	1.5 CU YD BACKHOE	HR	50	\$8	\$150.00	1
	2123.612/00010	PICKUP TRUCK	WEEK	265	\$138	\$521.81	5

2123					\$494		

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 00

13:34 Wednesday, January 18, 2006 14

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/05 AND 12/31/05
 BY ITEM GROUP

187 CONTRACTS - AWARDED TOTAL: \$452,519,649

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2130	2130.501/00010	WATER	MGAL	3,113	\$74	\$23.76	10
2131	2131.502/00010	CALCIUM CHLORIDE SOLUTION	GAL	308,407	\$34	\$0.11	3
	2131.606/00010	MAGNESIUM CHLORIDE SOLUTION	GAL	50,001	\$37	\$0.74	3
-----					-----		
2131					\$71		
2201	2201.511/00010	STRUCTURAL CONCRETE	C Y	36	\$16	\$445.00	1
2211	2211.501/00021	AGGREGATE BASE CLASS 2 MOD	TON	3,176	\$29	\$9.00	1
	2211.501/00050	AGGREGATE BASE CLASS 5	TON	102,877	\$867	\$8.43	11
	2211.501/00060	AGGREGATE BASE CLASS 6	TON	62,526	\$365	\$5.83	7
	2211.502/00050	AGGREGATE BASE (LV) CLASS 5	C Y	3,477	\$36	\$10.29	2
	2211.502/00060	AGGREGATE BASE (LV) CLASS 6	C Y	242	\$4	\$14.65	1
	2211.503/00030	AGGREGATE BASE (CV) CLASS 3	C Y	5,055	\$32	\$6.40	1
	2211.503/00050	AGGREGATE BASE (CV) CLASS 5	C Y	211,674	\$3,192	\$15.08	36
	2211.503/00060	AGGREGATE BASE (CV) CLASS 6	C Y	390,405	\$5,300	\$13.58	20
	2211.505/00010	STOCKPILE AGGREGATE CLASS 1	TON	11,000	\$46	\$4.18	2
	2211.506/00052	STOCKPILE AGGREGATE CL 5 SPECIAL	C Y	12,333	\$47	\$3.81	1
	2211.607/00050	CRUSHED ROCK	C Y	14	\$0	\$35.00	1
	2211.609/00010	OPEN GRADED AGGREGATE BASE	TON	29,931	\$322	\$10.75	1
-----					-----		
2211					\$10,240		
2221	2221.501/00010	AGGREGATE SHOULDERING CLASS 1	TON	111,335	\$985	\$8.85	19
	2221.501/00011	AGGREGATE SHOULDERING CLASS 1 MOD	TON	30,086	\$235	\$7.81	8
	2221.501/00012	AGGREGATE SHOULDERING CLASS 1A	TON	11,715	\$102	\$8.71	2
	2221.501/00020	AGGREGATE SHOULDERING CLASS 2	TON	23,783	\$282	\$11.84	11
	2221.501/00030	AGGREGATE SHOULDERING CLASS 3	TON	34,179	\$273	\$8.00	1
	2221.501/00050	AGGREGATE SHOULDERING CLASS 5	TON	11,557	\$94	\$8.13	2
	2221.502/00010	AGGREGATE SHOULDERING (LV) CLASS 1	C Y	46,650	\$615	\$13.19	5
	2221.502/00011	AGGREGATE SHOULDERING (LV) CLASS 1 MOD	C Y	17,819	\$196	\$10.98	3
	2221.502/00020	AGGREGATE SHOULDERING (LV) CLASS 2	C Y	595	\$12	\$21.00	1
	2221.502/00021	AGGREGATE SHOULDERING (LV) CLASS 2 MOD	C Y	1,830	\$19	\$10.30	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

13:34 Wednesday, January 18, 2006 15

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/05 AND 12/31/05
BY ITEM GROUP

187 CONTRACTS - AWARDED TOTAL: \$452,519,649

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2221	2221.502/00050	AGGREGATE SHOULDERING (LV) CLASS 5	C Y	8,080	\$105	\$13.01	2
	2221.503/00010	AGGREGATE SHOULDERING (CV) CLASS 1	C Y	13,643	\$229	\$16.80	9
	2221.503/00011	AGGREGATE SHOULDERING (CV) CLASS 1 MOD	C Y	1,509	\$38	\$25.16	3
	2221.503/00020	AGGREGATE SHOULDERING (CV) CLASS 2	C Y	28,835	\$384	\$13.32	9
	2221.503/00030	AGGREGATE SHOULDERING (CV) CLASS 3	C Y	12,520	\$191	\$15.24	3
	2221.503/00050	AGGREGATE SHOULDERING (CV) CLASS 5	C Y	7,587	\$120	\$15.79	6
	2221.503/00060	AGGREGATE SHOULDERING (CV) CLASS 6	C Y	7,170	\$104	\$14.46	2
	2221.603/00011	AGGREGATE SHOULDERING CLASS 1 MOD	L F	415,726	\$67	\$0.16	1
	2221.607/00020	RECYCLED SHOULDER MIXTURE (LV)	C Y	6,853	\$83	\$12.18	1
	2221.609/00011	AGGREGATE SHOULDERING SPECIAL	TON	33,312	\$276	\$8.28	5
-----					-----		
2221					\$4,410		
2231	2231.501/00010	BITUMINOUS PATCHING MIXTURE	TON	4,814	\$468	\$97.12	47
	2231.603/00001	PAVEMENT CRACKING	L F	21,327	\$10	\$0.45	1
	2231.603/00004	PAVEMENT SEATING	L F	21,327	\$4	\$0.20	1
	2231.609/00100	MIXTURE FOR JOINT & CRACKS	TON	1,675	\$126	\$75.00	1
-----					-----		
2231					\$607		
2232	2232.501/00010	MILL BITUMINOUS SURFACE	S Y	32,542	\$52	\$1.61	6
	2232.501/00025	MILL BITUMINOUS SURFACE (1.0")	S Y	4,074	\$12	\$3.06	2
	2232.501/00040	MILL BITUMINOUS SURFACE (1.5")	S Y	1,168,840	\$840	\$0.72	31
	2232.501/00050	MILL BITUMINOUS SURFACE (2.0")	S Y	2,818,072	\$1,805	\$0.64	38
	2232.501/00055	MILL BITUMINOUS SURFACE (2.25")	S Y	32,848	\$35	\$1.08	1
	2232.501/00060	MILL BITUMINOUS SURFACE (2.5")	S Y	837,368	\$681	\$0.81	5
	2232.501/00080	MILL BITUMINOUS SURFACE (3.0")	S Y	1,034,015	\$1,047	\$1.01	17
	2232.501/00090	MILL BITUMINOUS SURFACE (3.5")	S Y	284,688	\$272	\$0.96	5
	2232.501/00100	MILL BITUMINOUS SURFACE (4.0")	S Y	290,901	\$345	\$1.18	7
	2232.501/00115	MILL BITUMINOUS SURFACE (4.5")	S Y	16,026	\$29	\$1.83	2
	2232.501/00130	MILL BITUMINOUS SURFACE (5.0")	S Y	14,935	\$38	\$2.56	3
	2232.501/00140	MILL BITUMINOUS SURFACE (5.5")	S Y	9,474	\$17	\$1.79	3
	2232.501/00150	MILL BITUMINOUS SURFACE (6.0")	S Y	1,386	\$3	\$2.42	1
	2232.501/00165	MILL BITUMINOUS SURFACE (6.5")	S Y	30,196	\$51	\$1.70	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

13:34 Wednesday, January 18, 2006 16

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/05 AND 12/31/05
BY ITEM GROUP

187 CONTRACTS - AWARDED TOTAL: \$452,519,649

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2232	2232.501/00178	MILL BITUMINOUS SURFACE (7.0")	S Y	39,715	\$99	\$2.49	2
	2232.501/00215	MILL BITUMINOUS SURFACE (8.5")	S Y	32,154	\$72	\$2.25	1
	2232.501/00230	MILL BITUMINOUS SURFACE (9.0")	S Y	53,682	\$110	\$2.05	1
	2232.501/00305	MILL BITUMINOUS SURFACE (12")	S Y	267	\$1	\$3.00	1
	2232.502/00010	MILL CONCRETE PAVEMENT SURFACE	S Y	8,928	\$62	\$6.93	3
	2232.502/00040	MILL CONCRETE PAVEMENT SURFACE (1.5")	S Y	716	\$9	\$12.00	1
	2232.502/00050	MILL CONCRETE PAVEMENT SURFACE (2.0")	S Y	822	\$5	\$5.48	2
	2232.502/00080	MILL CONCRETE PAVEMENT SURFACE (3.0")	S Y	1,845	\$8	\$4.31	2
	2232.602/00010	MILLED RUMBLE STRIPS	EACH	48	\$16	\$328.65	5
	2232.603/00025	MILLED RUMBLE STRIPS	L F	1,275,053	\$152	\$0.12	9
	2232.603/00030	MILLED RUMBLE STRIPS-INTERMITTENT	L F	944,029	\$142	\$0.15	14
	2232.603/00035	MILLED RUMBLE STRIPS-CENTERLINE	L F	36,822	\$11	\$0.30	1
	2232.603/00050	MILL CURB	L F	941	\$5	\$5.73	3
	2232.603/00054	MILL CONCRETE CURB	L F	2,420	\$14	\$5.87	5
	2232.604/00010	MILL BITUMINOUS PAVEMENT (SPECIAL)	S Y	17,396	\$29	\$1.68	1
-----					-----		
2232					\$5,963		
2301	2301.501/00010	CONCRETE PAVEMENT	S Y	207	\$13	\$65.00	1
	2301.501/00030	CONCRETE PAVEMENT TYPE CX	S Y	1,285	\$96	\$74.53	4
	2301.501/00042	CONCRETE PAVEMENT TYPE D-1	S Y	4,542	\$253	\$55.77	2
	2301.501/00043	CONCRETE PAVEMENT TYPE D-2	S Y	2,687	\$171	\$63.52	3
	2301.502/00180	CONCRETE PAVEMENT STANDARD WIDTH 7.0"	S Y	72,209	\$383	\$5.30	1
	2301.502/00205	CONCRETE PAVEMENT STANDARD WIDTH 8.0"	S Y	95,022	\$525	\$5.53	3
	2301.502/00230	CONCRETE PAVEMENT STANDARD WIDTH 9.0"	S Y	155,997	\$1,248	\$8.00	4
	2301.502/00250	CONCRETE PAVEMENT STANDARD WIDTH 10.0"	S Y	18,417	\$183	\$9.92	3
	2301.502/00280	CONCRETE PAVEMENT STANDARD WIDTH 11.0"	S Y	39,444	\$256	\$6.50	1
	2301.502/00320	CONCRETE PAVEMENT STANDARD WIDTH 12.5"	S Y	271,606	\$2,396	\$8.82	2
	2301.503/00180	CONCRETE PAVEMENT IRREGULAR WIDTH 7.0"	S Y	995	\$11	\$11.00	1
	2301.503/00205	CONCRETE PAVEMENT IRREGULAR WIDTH 8.0"	S Y	6,241	\$92	\$14.78	4
	2301.503/00230	CONCRETE PAVEMENT IRREGULAR WIDTH 9.0"	S Y	14,510	\$193	\$13.32	4
	2301.503/00250	CONCRETE PAVEMENT IRREGULAR WIDTH 10.0"	S Y	2,553	\$36	\$14.03	3
	2301.503/00280	CONCRETE PAVEMENT IRREGULAR WIDTH 11.0"	S Y	10,877	\$108	\$9.89	2
	2301.503/00320	CONCRETE PAVEMENT IRREGULAR WIDTH 12.5"	S Y	15,426	\$208	\$13.52	2

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

13:34 Wednesday, January 18, 2006 17

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/05 AND 12/31/05
BY ITEM GROUP

187 CONTRACTS - AWARDED TOTAL: \$452,519,649

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2301	2301.511/00010	STRUCTURAL CONCRETE	C Y	188,624	\$13,866	\$73.51	11
	2301.513/00010	STRUCTURAL CONCRETE HE	C Y	3,137	\$227	\$72.50	1
	2301.521/03000	PAVEMENT REINFORCEMENT	S Y	492	\$3	\$6.00	1
	2301.529/00011	REINFORCEMENT BARS (EPOXY COATED)	LB	414,045	\$394	\$0.95	14
	2301.531/00500	EXPANSION JOINTS DESIGN E1-1	L F	11,056	\$39	\$3.50	6
	2301.531/00508	EXPANSION JOINTS DESIGN E8S	L F	1,365	\$48	\$35.07	6
	2301.538/00010	DOWEL BAR	EACH	228,738	\$1,119	\$4.89	12
	2301.541/00204	INTEGRANT CURB DESIGN B4	L F	522	\$4	\$8.00	2
	2301.541/00206	INTEGRANT CURB DESIGN B6	L F	278	\$3	\$12.50	1
	2301.541/00404	INTEGRANT CURB DESIGN D4	L F	1,160	\$6	\$5.00	1
	2301.545/00010	CONCRETE CORING	EACH	296	\$16	\$53.31	7
	2301.553/00010	BRIDGE APPROACH PANELS	S Y	14,711	\$1,514	\$102.95	19
	2301.602/00001	DOWEL BARS	EACH	5,749	\$36	\$6.21	2
	2301.602/00003	1" DOWEL BAR	EACH	407	\$2	\$5.85	1
	2301.602/00020	DRILL & GROUT REINFORCEMENT BAR	EACH	400	\$5	\$12.00	1
	2301.602/00021	DRILL & GROUT REINF BAR (EPOXY COATED)	EACH	272	\$2	\$9.19	3
	2301.602/00070	PRECAST CONCRETE PAVEMENT PANEL	EACH	18	\$163	\$9,040.00	1
	2301.602/00114	NO 13 REINF TIE BAR (EPOXY COATED)	EACH	1,235	\$4	\$3.18	2
	2301.602/00117	NO 16 REINF TIE BAR (EPOXY COATED)	EACH	61,272	\$187	\$3.05	1
	2301.602/00230	DOWEL BAR (STAINLESS STEEL)	EACH	175,330	\$2,209	\$12.60	1
	2301.603/00011	PERMANENT HEADER	L F	148	\$20	\$135.00	1
	2301.603/00013	PERMANENT TERMINAL HEADERS	L F	1,681	\$57	\$33.71	6
	2301.603/00014	TEMPORARY TERMINAL HEADERS	L F	32	\$1	\$35.00	1
	2301.603/00050	RELIEF CUT	L F	225	\$0	\$1.00	1
	2301.603/00450	JOINT REPAIR (TYPE A-1H)	L F	12,690	\$25	\$2.00	1
	2301.603/00451	JOINT REPAIR (TYPE A-1H) VAR	L F	27,091	\$35	\$1.30	1
	2301.603/00453	JOINT REPAIR (TYPE A-1H) 3/8"	L F	576	\$1	\$2.00	1
	2301.603/00454	JOINT REPAIR (TYPE A-1H) 1/2"	L F	29,320	\$29	\$1.00	1
	2301.603/00470	JOINT REPAIR (TYPE A-1S)	L F	6,768	\$14	\$2.00	1
	2301.603/00490	JOINT REPAIR (TYPE B-3)	L F	13,834	\$185	\$13.40	2
	2301.603/00520	CRACK REPAIR (TYPE B-1)	L F	12,918	\$203	\$15.74	2
	2301.603/00534	CRACK REPAIR (TYPE A-3S)	L F	481	\$2	\$4.00	1
	2301.603/00537	CRACK REPAIR (TYPE A-3H)	L F	14,081	\$30	\$2.11	2
	2301.603/00673	LONGIT JOINT REPAIR (TYPE A-5H) VAR	L F	11,180	\$15	\$1.30	1
	2301.603/00676	LONGIT JOINT REPAIR (TYPE A-5H) 1/2"	L F	18,113	\$18	\$1.00	1
	2301.603/00745	CONTRACTION JOINT REPAIR (TYPE C-3D)	L F	16,696	\$838	\$50.18	5

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 00

13:34 Wednesday, January 18, 2006 18

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/05 AND 12/31/05
 BY ITEM GROUP

187 CONTRACTS - AWARDED TOTAL: \$452,519,649

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2301	2301.603/01025	EDGE REPAIR (TYPE B-2C)	L F	24	\$1	\$25.00	1
	2301.603/02334	EXPANSION JT REPAIR SPEC (TYPE C-3DS)	L F	330	\$17	\$51.00	1
	2301.604/00005	SCARIFY CONCRETE APPROACHES	S Y	762	\$0	\$0.01	1
	2301.604/00020	SLAB JACKING	S Y	2,389	\$88	\$36.70	3
	2301.604/00045	CONCRETE PLANING	S Y	127,173	\$561	\$4.41	4
	2301.604/00120	CONCRETE SHOULDER	S Y	1,088	\$81	\$74.50	1
	2301.606/00009	SEAL CONC PAVEMENT JOINTS (SILICONE)	GAL	49	\$6	\$125.00	1
	2301.608/00020	DRILL AND GROUT REINFORCEMENT BARS	LB	1,358	\$7	\$5.00	1
	2301.608/00021	DRILL & GROUT REINF BARS (EPOXY COATED)	LB	2,802	\$15	\$5.21	4
	2301.608/00101	SEAL CONCRETE PAVEMENT JOINTS (3723)	LB	495	\$2	\$5.00	1
	2301.608/00102	SEAL CONCRETE PAVT JTS & CRKS (3723)	LB	1,003	\$5	\$5.00	1
	2301.608/00104	SEAL CONCRETE PAVEMENT JOINT (3725)	LB	11,125	\$47	\$4.18	2
	2301.618/00221	SPOT SURFACE REPAIR (TYPE B-2A)	S F	11,987	\$185	\$15.40	3
	2301.618/00331	SPOT FULL DEP JT REPAIR (TYPE C-1)	S F	42	\$1	\$32.00	1
	2301.618/00422	SURFACE REPAIR (TYPE B-2B)	S F	1,792	\$28	\$15.61	2
	2301.618/00527	REPAIR SPECIAL (TYPE B-2E)	S F	2,031	\$51	\$25.32	3
-----					-----		
2301					\$28,587		
2331	2331.603/00070	JOINT ADHESIVE	L F	193,756	\$67	\$0.34	4
	2331.604/00060	BITUMINOUS PAVEMENT RECLAMATION	S Y	1,005,404	\$886	\$0.88	5
	2331.604/00100	COLD IN-PLACE RECYCLE BIT MIXTURE	S Y	137,125	\$274	\$2.00	1
	2331.606/00010	BITUMINOUS EMULSION	GAL	62,077	\$68	\$1.09	1
	2331.607/00010	HAUL BIT PAVEMENT RECLAMATION (LV)	C Y	500	\$1	\$2.78	1
	2331.608/00020	ROUT & SEAL BITUMINOUS PAVEMENT CRACKS	LB	54,461	\$96	\$1.77	2
	2331.609/00010	BITUMINOUS MATERIAL FOR MIXTURE	TON	603	\$4	\$7.05	1
	2331.619/00020	ROUT & SEAL BITUMINOUS PAVEMENT CRACKS	RDST	5,338	\$475	\$88.93	2
-----					-----		
2331					\$1,872		
2350	2350.501/23200	TYPE MV 3 WEARING COURSE MIXTURE (B)	TON	5,159	\$151	\$29.31	3
	2350.501/25400	TYPE MV 5 NON WEARING COURSE MIXTURE (E)	TON	2,653	\$98	\$37.08	1
	2350.501/33200	TYPE LV 3 WEARING COURSE MIXTURE (B)	TON	2,587	\$87	\$33.56	2
	2350.501/34200	TYPE LV 4 WEARING COURSE MIXTURE (B)	TON	4,834	\$189	\$39.00	2

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

13:34 Wednesday, January 18, 2006 19

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/05 AND 12/31/05
BY ITEM GROUP

187 CONTRACTS - AWARDED TOTAL: \$452,519,649

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2350	2350.503/23220	TYPE MV 3 WEAR CRS MIX (B) 2.0" THICK	S Y	31,834	\$138	\$4.35	1
	2350.503/23225	TYPE MV 3 WEAR CRS MIX (B) 2.5" THICK	S Y	2,937	\$21	\$7.00	1
	2350.503/23230	TYPE MV 3 WEAR CRS MIX (B) 3.0" THICK	S Y	24,473	\$155	\$6.35	1
	2350.503/23315	TYPE MV 3 WEAR CRS MIX (C) 1.5" THICK	S Y	38,656	\$97	\$2.50	1
	2350.503/23320	TYPE MV 3 WEAR CRS MIX (C) 2.0" THICK	S Y	12,939	\$43	\$3.34	1
	2350.505/25100	TYPE MV 5 BIT MIXTURE FOR PATCHING	TON	15	\$2	\$124.00	1

2350					\$981		
2355	2355.502/00010	BITUMINOUS MATERIAL FOR FOG SEAL	GAL	498,951	\$664	\$1.33	10
	2355.606/00011	BITUMINOUS MATERIAL FOR FOG SEAL (SPEC)	GAL	24,285	\$36	\$1.50	1

2355					\$701		
2356	2356.505/00010	BITUMINOUS MATERIAL FOR SEAL COAT	GAL	2,144,824	\$2,676	\$1.25	7
	2356.507/00020	SEAL COAT AGGREGATE (FA-2)	TON	7,038	\$225	\$32.00	1
	2356.604/00010	BITUMINOUS SEAL COAT	S Y	5,883,488	\$1,423	\$0.24	6
	2356.604/00050	ULTRATHIN BONDED WEAR COURSE	S Y	127,741	\$658	\$5.15	2
	2356.606/00010	BITUMINOUS MATERIAL FOR MICRO-SURFACING	GAL	261,873	\$434	\$1.66	4
	2356.609/00120	MICRO-SURFACING SCRATCH COURSE	TON	973	\$66	\$68.00	1
	2356.609/00140	MICRO-SURFACING SURFACE COURSE	TON	7,036	\$568	\$80.68	4

2356					\$6,050		
2357	2357.502/00010	BITUMINOUS MATERIAL FOR TACK COAT	GAL	1,354,261	\$1,030	\$0.76	104
	2357.606/00010	BITUMINOUS MATERIAL FOR SHOULDER TACK	GAL	202,344	\$273	\$1.35	34

2357					\$1,303		
2360	2360.501/12300	TYPE SP 9.5 WEARING COURSE MIX (2,C)	TON	107	\$16	\$150.00	1
	2360.501/13200	TYPE SP 9.5 WEARING COURSE MIX (3,B)	TON	19,838	\$544	\$27.45	2
	2360.501/14200	TYPE SP 9.5 WEARING COURSE MIX (4,B)	TON	7,468	\$299	\$40.00	1
	2360.501/22100	TYPE SP 12.5 WEARING COURSE MIX (2,A)	TON	9,505	\$272	\$28.61	3
	2360.501/22200	TYPE SP 12.5 WEARING COURSE MIX (2,B)	TON	252,039	\$6,221	\$24.68	21

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

13:34 Wednesday, January 18, 2006 20

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/05 AND 12/31/05
BY ITEM GROUP

187 CONTRACTS - AWARDED TOTAL: \$452,519,649

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2360	2360.501/22300	TYPE SP 12.5 WEARING COURSE MIX (2,C)	TON	53,498	\$1,474	\$27.55	5
	2360.501/22600	TYPE SP 12.5 WEARING COURSE MIX (2,F)	TON	2,567	\$116	\$45.00	1
	2360.501/23200	TYPE SP 12.5 WEARING COURSE MIX (3,B)	TON	546,868	\$13,749	\$25.14	28
	2360.501/23300	TYPE SP 12.5 WEARING COURSE MIX (3,C)	TON	189,493	\$5,795	\$30.58	12
	2360.501/23500	TYPE SP 12.5 WEARING COURSE MIX (3,E)	TON	33,089	\$1,269	\$38.35	4
	2360.501/23600	TYPE SP 12.5 WEARING COURSE MIX (3,F)	TON	42,684	\$1,823	\$42.72	6
	2360.501/23900	TYPE SP 12.5 WEARING COURSE MIX (3,L)	TON	10,419	\$391	\$37.52	2
	2360.501/24200	TYPE SP 12.5 WEARING COURSE MIX (4,B)	TON	111,201	\$2,835	\$25.49	8
	2360.501/24300	TYPE SP 12.5 WEARING COURSE MIX (4,C)	TON	44,378	\$1,562	\$35.19	2
	2360.501/24500	TYPE SP 12.5 WEARING COURSE MIX (4,E)	TON	289,074	\$8,931	\$30.90	14
	2360.501/24600	TYPE SP 12.5 WEARING COURSE MIX (4,F)	TON	217,602	\$6,868	\$31.56	8
	2360.501/24620	TYPE SP 12.5 WEAR COURSE MIX (4,F) SPEC	TON	11,476	\$396	\$34.50	1
	2360.501/24900	TYPE SP 12.5 WEARING COURSE MIX (4,L)	TON	41,205	\$1,561	\$37.89	3
	2360.501/25500	TYPE SP 12.5 WEARING COURSE MIX (5,E)	TON	93,293	\$3,142	\$33.67	4
	2360.501/25800	TYPE SP 12.5 WEARING COURSE MIX (5,H)	TON	71,843	\$1,860	\$25.89	2
	2360.501/25890	TYPE SP 12.5 WEARING COURSE MIX (5,I)	TON	1,250	\$63	\$50.00	1
	2360.502/15200	TYPE SP 9.5 NON WEAR COURSE MIX (5,B)	TON	3,188	\$128	\$40.00	1
	2360.502/22300	TYPE SP 12.5 NON WEAR COURSE MIX (2,C)	TON	1,888	\$73	\$38.75	1
	2360.502/23200	TYPE SP 12.5 NON WEAR COURSE MIX (3,B)	TON	82,170	\$2,304	\$28.04	15
	2360.502/23300	TYPE SP 12.5 NON WEAR COURSE MIX (3,C)	TON	16,418	\$556	\$33.88	2
	2360.502/23600	TYPE SP 12.5 NON WEAR COURSE MIX (3,F)	TON	8,079	\$340	\$42.14	2
	2360.502/24200	TYPE SP 12.5 NON WEAR COURSE MIX (4,B)	TON	115,063	\$3,324	\$28.89	10
	2360.502/24220	TYPE SP 12.5 NON WEAR CRS MIX (4,B) SPEC	TON	9,324	\$231	\$24.75	1
	2360.502/25200	TYPE SP 12.5 NON WEAR COURSE MIX (5,B)	TON	3,204	\$114	\$35.49	2
	2360.502/34800	TYPE SP 19.0 NON WEAR COURSE MIX (4,H)	TON	42,609	\$1,006	\$23.62	1
	2360.502/35200	TYPE SP 19.0 NON WEAR COURSE MIX (5,B)	TON	2,579	\$96	\$37.30	1
	2360.503/14215	TYPE SP 9.5 WEAR CRS MIX(4,B)1.5" THICK	S Y	86,848	\$313	\$3.60	1
	2360.503/14230	TYPE SP 9.5 WEAR CRS MIX(4,B)3.0" THICK	S Y	2,781	\$145	\$52.00	1
	2360.503/22220	TYPE SP 12.5 WEAR CRS MIX(2,B)2.0" THICK	S Y	526,929	\$1,143	\$2.17	1
	2360.503/22315	TYPE SP 12.5 WEAR CRS MIX(2,C)1.5" THICK	S Y	101,374	\$293	\$2.89	1
	2360.503/22320	TYPE SP 12.5 WEAR CRS MIX(2,C)2.0" THICK	S Y	50,750	\$193	\$3.80	1
	2360.503/23220	TYPE SP 12.5 WEAR CRS MIX(3,B)2.0" THICK	S Y	349,651	\$1,071	\$3.06	2
	2360.503/23315	TYPE SP 12.5 WEAR CRS MIX(3,C)1.5" THICK	S Y	588,562	\$1,267	\$2.15	3
	2360.503/23320	TYPE SP 12.5 WEAR CRS MIX(3,C)2" THICK	S Y	885,013	\$2,678	\$3.03	5
	2360.503/23330	TYPE SP 12.5 WEAR CRS MIX(3,C)3.0" THICK	S Y	184,536	\$882	\$4.78	1
	2360.503/23520	TYPE SP 12.5 WEAR CRS MIX(3,E)2.0" THICK	S Y	184,534	\$744	\$4.03	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

13:34 Wednesday, January 18, 2006 21

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/05 AND 12/31/05
BY ITEM GROUP

187 CONTRACTS - AWARDED TOTAL: \$452,519,649

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2360	2360.503/24215	TYPE SP 12.5 WEAR CRS MIX (4,B)1.5" THICK	S Y	13,566	\$81	\$5.94	2
	2360.503/24220	TYPE SP 12.5 WEAR CRS MIX (4,B)2.0" THICK	S Y	25,036	\$149	\$5.96	2
	2360.503/24320	TYPE SP 12.5 WEAR CRS MIX (4,C)2.0" THICK	S Y	145,952	\$455	\$3.12	1
	2360.503/24515	TYPE SP 12.5 WEAR CRS MIX (4,E)1.5" THICK	S Y	81,285	\$174	\$2.14	1
	2360.503/24520	TYPE SP 12.5 WEAR CRS MIX (4,E)2.0" THICK	S Y	704,149	\$3,795	\$5.39	1
	2360.503/24820	TYPE SP 12.5 WEAR CRS MIX (4,I)2.0" THICK	S Y	218,740	\$853	\$3.90	1
	2360.503/25515	TYPE SP 12.5 WEAR CRS MIX (5,E)1.5" THICK	S Y	28,094	\$64	\$2.29	1
	2360.503/25520	TYPE SP 12.5 WEAR CRS MIX (5,E)2.0" THICK	S Y	952,950	\$2,554	\$2.68	1
	2360.503/25525	TYPE SP 12.5 WEAR CRS MIX (5,E)2.5" THICK	S Y	1,452	\$8	\$5.37	1
	2360.503/25820	TYPE SP 12.5 WEAR CRS MIX (5,I)2.0" THICK	S Y	76,222	\$447	\$5.87	1
	2360.503/53220	TYPE SP 12.5 NON WR CRS MIX (3,B)2" THICK	S Y	1,947	\$14	\$7.40	1
	2360.503/54215	TYPE SP 12.5 NON WR CRS MIX (4,B)1.5" THICK	S Y	301,642	\$1,116	\$3.70	1
	2360.503/54220	TYPE SP 12.5 NON WR CRS MIX (4,B)2" THICK	S Y	355,946	\$1,435	\$4.03	2
	2360.503/55515	TYPE SP 12.5 NON WR CRS M (5,B)1.5" THICK	S Y	190,025	\$315	\$1.66	2
	2360.503/55520	TYPE SP 12.5 NON WR CRS M (5,B)2.0" THICK	S Y	66,369	\$320	\$4.82	1
	2360.503/55525	TYPE SP 12.5 NON WR CRS M (5,B)2.5" THICK	S Y	22,460	\$136	\$6.05	1
	2360.505/10100	TYPE SP 9.5 BIT MIXTURE FOR PATCHING	TON	1,041	\$43	\$41.21	3
	2360.505/10150	TYPE SP 9.5 BIT MIX FOR TIGHT BLADE LEV	TON	5,020	\$146	\$29.02	4
	2360.505/20100	TYPE SP 12.5 BIT MIXTURE FOR PATCHING	TON	626	\$44	\$70.46	6
	2360.604/26820	TYPE SM 12.5 WEAR CRS MIX (6,H)2.0" THICK	S Y	56,940	\$294	\$5.16	1
-----					-----		
2360					\$88,531		
2401	2401.501/01143	STRUCTURAL CONCRETE (1A43)	C Y	11,788	\$3,326	\$282.12	29
	2401.501/01562	STRUCTURAL CONCRETE (1X62)	C Y	940	\$141	\$150.00	1
	2401.501/03562	STRUCTURAL CONCRETE (1X62)	C Y	724	\$98	\$135.00	1
	2401.501/03633	STRUCTURAL CONCRETE (3Y33)	C Y	75	\$35	\$472.74	1
	2401.501/03636	STRUCTURAL CONCRETE (3Y36)	C Y	41	\$23	\$563.49	1
	2401.501/03637	STRUCTURAL CONCRETE (3Y36A)	C Y	41	\$17	\$425.00	1
	2401.501/03643	STRUCTURAL CONCRETE (3Y43)	C Y	19,317	\$7,173	\$371.35	41
	2401.501/03646	STRUCTURAL CONCRETE (3Y46)	C Y	148	\$64	\$431.44	4
	2401.511/03633	STRUCTURAL CONCRETE (3Y33)	S F	150	\$0	\$0.10	1
	2401.512/03633	BRIDGE SLAB CONCRETE (3Y33)	S F	19,641	\$273	\$13.91	3
	2401.512/03635	BRIDGE SLAB CONCRETE (3Y33HF)	S F	48,487	\$458	\$9.45	6

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

13:34 Wednesday, January 18, 2006 22

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/05 AND 12/31/05
BY ITEM GROUP

187 CONTRACTS - AWARDED TOTAL: \$452,519,649

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2401	2401.512/03636	BRIDGE SLAB CONCRETE (3Y36)	S F	332,384	\$2,828	\$8.51	21
	2401.512/03637	BRIDGE SLAB CONCRETE (3Y36A)	S F	93,135	\$889	\$9.54	5
	2401.512/03645	BRIDGE SLAB CONCRETE (3Y43MS)	S F	10,731	\$86	\$8.00	1
	2401.512/03647	BRIDGE SLAB CONCRETE (3Y43HFWC)	S F	88,957	\$890	\$10.00	2
	2401.513/00346	TYPE CURB RAILING CONCRETE (3Y46)	L F	3,104	\$37	\$11.98	6
	2401.513/00347	TYPE CURB RAILING CONCRETE (3Y46A)	L F	997	\$18	\$17.74	2
	2401.513/01146	TYPE F RAILING CONCRETE (3Y46)	L F	5,181	\$208	\$40.18	4
	2401.513/01147	TYPE F RAILING CONCRETE (3Y46A)	L F	928	\$40	\$43.47	2
	2401.513/01246	TYPE MOD F RAILING CONCRETE (3Y46)	L F	13,042	\$532	\$40.82	20
	2401.513/01247	TYPE MOD F RAILING CONCRETE (3Y46A)	L F	1,592	\$87	\$54.51	3
	2401.513/01546	TYPE F-SW RAILING CONCRETE (3Y46)	L F	371	\$15	\$40.72	2
	2401.513/01646	TYPE MOD F-SW RAILING CONCRETE (3Y46)	L F	935	\$38	\$40.50	2
	2401.513/04045	PARAPET RAIL CONCRETE (3Y46)	L F	170	\$9	\$50.00	1
	2401.513/07145	TYPE P-1 RAILING CONCRETE (3Y46)	L F	425	\$17	\$40.00	2
	2401.513/07146	TYPE MOD P-1 RAILING CONCRETE (3Y46)	L F	2,774	\$127	\$45.84	7
	2401.513/07147	TYPE MOD P-1 RAILING CONC (3Y46A)	L F	1,074	\$79	\$73.16	4
	2401.513/07245	TYPE P-2 RAILING CONCRETE (3Y46A)	L F	1,297	\$52	\$40.00	1
	2401.513/07246	TYPE P-2 RAILING CONCRETE (3Y46)	L F	2,683	\$166	\$61.70	6
	2401.513/07247	TYPE MOD P-2 RAILING CONCRETE (3Y46)	L F	399	\$39	\$98.95	2
	2401.513/07248	TYPE MOD P-2 RAILING CONCRETE (3Y46A)	L F	341	\$20	\$60.00	1
	2401.513/07448	TYPE MOD P-4 RAILING CONCRETE (3Y46A)	L F	412	\$33	\$80.35	2
	2401.513/09246	TYPE SPECIAL RAILING CONCRETE (3Y46)	L F	170	\$13	\$74.00	1
	2401.515/03646	SIDEWALK CONCRETE (3Y46)	S F	13,922	\$83	\$5.95	5
	2401.515/03647	SIDEWALK CONCRETE (3Y46A)	S F	10,473	\$84	\$8.00	3
	2401.516/03646	RAISED MEDIAN CONCRETE (3Y46)	S F	3,008	\$25	\$8.45	4
	2401.516/03647	RAISED MEDIAN CONCRETE (3Y46A)	S F	6,518	\$52	\$8.00	2
	2401.521/00025	STRUCTURE EXCAVATION CLASS E	C Y	4,985	\$31	\$6.20	1
	2401.521/00030	STRUCTURE EXCAVATION CLASS R	C Y	200	\$23	\$115.00	1
	2401.541/00010	REINFORCEMENT BARS	LB	953,428	\$744	\$0.78	30
	2401.541/00011	REINFORCEMENT BARS (EPOXY COATED)	LB	7,202,128	\$6,436	\$0.89	45
	2401.601/00010	STRUCTURE EXCAVATION	LS	42	\$1,098	\$26,150.72	42
	2401.601/00110	FOUNDATION PREPARATION PIER 1	LS	2	\$360	\$180,000.00	2
	2401.601/00120	FOUNDATION PREPARATION PIER 2	LS	2	\$440	\$220,000.00	2
	2401.601/00130	FOUNDATION PREPARATION PIER 3	LS	1	\$160	\$160,000.00	1
	2401.601/00300	FOUNDATION PREP PILE BENT PIERS	LS	3	\$30	\$10,000.00	3
	2401.601/01000	STATE FURNISHED MATERIAL	LS	1	\$16	\$16,013.44	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

13:34 Wednesday, January 18, 2006 23

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/05 AND 12/31/05
BY ITEM GROUP

187 CONTRACTS - AWARDED TOTAL: \$452,519,649

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2401	2401.602/00002	DOWEL BAR ASSEMBLY (EPOXY COATED)	EACH	40	\$1	\$14.34	1
	2401.602/00460	CONCRETE RAIL POST	EACH	21	\$11	\$500.00	2
	2401.602/00465	CAST STONE CAP ASSEMBLY	EACH	8	\$9	\$1,150.00	1
	2401.602/00478	CONCRETE END POST	EACH	115	\$197	\$1,710.59	4
	2401.602/08010	SUPPLEMENTAL DESCRIPTION	EACH	2	\$20	\$10,177.54	1
	2401.602/08011	SUPPLEMENTAL DESCRIPTION	EACH	1	\$10	\$10,026.02	1
	2401.602/08012	SUPPLEMENTAL DESCRIPTION	EACH	2	\$27	\$13,251.64	1
	2401.603/00010	PREFORMED FOAM JOINT SEALANT	L F	694	\$10	\$14.50	1
	2401.618/00002	SPECIAL SURFACE FINISH (INPLACE)	S F	8,094	\$10	\$1.28	2
	2401.618/00020	ARCHITECTURAL PAVEMENT	S F	549	\$12	\$22.25	1
	2401.618/00070	POLYMER SURFACE FINISH	S F	3,300	\$12	\$3.75	1
	2401.618/00081	PAINTED SURFACE FINISH (INPLACE)	S F	10,789	\$19	\$1.74	2
	2401.618/00300	BRIDGE DECK PLANING	S F	355,336	\$204	\$0.57	17
	2401.618/01035	PRECAST CONCRETE DECK PANEL 3.5"	S F	20,679	\$260	\$12.59	3
	2401.618/03633	STRUCTURAL CONCRETE (3Y33) SPECIAL	S F	844	\$4	\$4.69	5
	2401.618/08010	SUPPLEMENTAL DESCRIPTION	S F	9,666	\$48	\$4.92	2
-----					-----		
2401					\$28,266		
2402	2402.521/00006	STRUCTURAL STEEL (3306)	LB	103,081	\$166	\$1.62	4
	2402.521/00009	STRUCTURAL STEEL (3309)	LB	11,233,174	\$16,361	\$1.46	13
	2402.521/00017	STRUCTURAL STEEL (3317)	LB	562,760	\$929	\$1.65	1
	2402.532/00006	FURNISHING STRUCTURAL STEEL (3306)	LB	2,720	\$6	\$2.20	1
	2402.532/00009	FURNISHING STRUCTURAL STEEL (3309)	LB	5,005,390	\$5,401	\$1.08	5
	2402.532/00017	FURNISHING STRUCTURAL STEEL (3317)	LB	2,465,120	\$2,588	\$1.05	1
	2402.533/00001	ERECTING STRUCTURAL METALS	LB	6,545,470	\$1,630	\$0.25	2
	2402.583/00010	ORNAMENTAL METAL RAILING	L F	1,169	\$123	\$105.52	3
	2402.583/00020	ORNAMENTAL METAL RAILING TYPE SPECIAL	L F	2,036	\$217	\$106.64	7
	2402.583/00040	STRUCTURAL TUBE RAILING DESIGN WYOMING	L F	304	\$36	\$120.00	1
	2402.583/00051	STRUCTURAL TUBE RAILING DESIGN SPECIAL	L F	266	\$23	\$88.27	1
	2402.583/00061	STRUCTURAL TUBE RAILING DESIGN T-1	L F	1,650	\$157	\$94.92	5
	2402.585/00010	PIPE RAILING	L F	712	\$49	\$68.52	2
	2402.590/02001	ELASTOMERIC BEARING PAD TYPE 1	EACH	303	\$31	\$102.93	15
	2402.591/00199	EXPANSION JOINT DEVICES TYPE SPECIAL	L F	81	\$17	\$207.90	3

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 00

13:34 Wednesday, January 18, 2006 24

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/05 AND 12/31/05
 BY ITEM GROUP

187 CONTRACTS - AWARDED TOTAL: \$452,519,649

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2402	2402.591/00400	EXPANSION JOINT DEVICES TYPE 4	L F	2,838	\$287	\$101.19	14
	2402.591/00500	EXPANSION JOINT DEVICES TYPE 5	L F	1,318	\$110	\$83.27	9
	2402.595/00010	BEARING ASSEMBLY	EACH	741	\$541	\$730.10	33
	2402.601/00025	DRAINAGE SYSTEM	LS	1	\$34	\$33,612.28	1
	2402.601/00040	FABRICATE USED STRUCTURAL STEEL	LS	2	\$50	\$25,000.00	2
	2402.601/00045	ERECT STRUCTURAL METALS	LS	3	\$107	\$35,523.53	3
	2402.602/00009	INSTALL BEARING ASSEMBLIES	EACH	16	\$5	\$300.00	1
	2402.602/00011	INSTALL POT-TYPE BEARING ASSEMBLES	EACH	60	\$18	\$300.00	1
	2402.602/00060	BEARING ASSEMBLIES	EACH	10	\$47	\$4,710.20	1
	2402.602/00068	POT-TYPE BEARING ASSEMBLY	EACH	120	\$398	\$3,313.33	9
	2402.602/00120	ELASTOMERIC BEARING PAD	EACH	8	\$1	\$100.00	1
	2402.602/08010	SUPPLEMENTAL DESCRIPTION	EACH	1	\$85	\$84,971.78	1
	2402.602/08011	SUPPLEMENTAL DESCRIPTION	EACH	1	\$97	\$97,176.26	1
	2402.603/00021	STRUCTURAL TUBE RAILING DESIGN T-1	L F	2,683	\$184	\$68.60	4
	2402.603/00026	STRUCTURAL TUBE RAILING DESIGN T-6	L F	1,023	\$150	\$146.53	3
	2402.603/00042	STRUCTURAL TUBE RLG WITH FENCE DES T-3	L F	719	\$82	\$113.71	3
	2402.603/00043	STRUT TUBE RAIL WITH FENCE DES MOD T-3	L F	282	\$41	\$144.31	1
	2402.603/00090	STRUCTURAL TUBE RLG WITH FENCE DES SPEC	L F	178	\$22	\$123.30	1
	2402.603/00261	STRUCTURAL TUBE RAILING DES T-6 (SPEC 1)	L F	76	\$10	\$130.00	1
	2402.603/00262	STRUCTURAL TUBE RAILING DES T-6 (SPEC 2)	L F	1,312	\$171	\$130.00	3
	2402.603/00263	STRUCTURAL TUBE RAILING DES T-6 (SPEC 3)	L F	1,016	\$173	\$170.00	1
	2402.603/01120	MODULAR BRIDGE JOINT SYSTEM TYPE 12	L F	50	\$88	\$1,750.00	1
	2402.603/01150	MODULAR BRIDGE JOINT SYSTEM TYPE 15	L F	50	\$88	\$1,750.00	1
-----					-----		
2402					\$30,520		
2403	2403.501/00001	UNTREATED TIMBER	MBM	116	\$199	\$1,715.50	1
	2403.502/00010	TREATED TIMBER	MBM	18	\$51	\$2,914.30	3
	2403.506/00010	HARDWARE	LB	12,839	\$64	\$5.00	2
	2403.601/08010	SUPPLEMENTAL DESCRIPTION	LS	1	\$49	\$49,225.62	1
	2403.602/00400	INSTALL LAMINATED DECK PANELS	EACH	59	\$112	\$1,900.00	2
-----					-----		
2403					\$476		

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

13:34 Wednesday, January 18, 2006 25

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/05 AND 12/31/05
BY ITEM GROUP

187 CONTRACTS - AWARDED TOTAL: \$452,519,649

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2404	2404.501/00200	CONCRETE WEARING COURSE (3U17A)	S F	533,179	\$1,454	\$2.73	27
	2404.618/00011	BLASTING (SPECIAL)	S F	30,159	\$9	\$0.30	1
	2404.618/00250	CONCRETE WEARING COURSE (3U17A) 2.0"	S F	130,060	\$501	\$3.86	6
-----					-----		
2404					\$1,964		
2405	2405.502/00686	PRESTRESSED CONCRETE BEAMS 27M	L F	4,356	\$590	\$135.37	4
	2405.502/00916	PRESTRESSED CONCRETE BEAMS 36M	L F	6,077	\$860	\$141.45	6
	2405.502/01146	PRESTRESSED CONCRETE BEAMS 45M	L F	2,729	\$370	\$135.58	3
	2405.502/01371	PRESTRESSED CONCRETE BEAMS 54M	L F	2,459	\$342	\$139.27	3
	2405.502/01601	PRESTRESSED CONCRETE BEAMS 63M	L F	2,458	\$369	\$150.00	1
	2405.502/01831	PRESTRESSED CONCRETE BEAMS 72M	L F	5,897	\$972	\$164.75	3
	2405.502/02061	PRESTRESSED CONCRETE BEAMS 81M	L F	2,501	\$375	\$150.00	1
	2405.502/20045	PRESTRESSED CONCRETE BEAMS MN45	L F	672	\$114	\$170.00	1
	2405.511/00686	DIAPHRAGMS FOR TYPE 27M PREST BEAMS	L F	585	\$27	\$46.88	2
	2405.511/00916	DIAPHRAGMS FOR TYPE 36M PREST BEAMS	L F	1,237	\$56	\$44.91	6
	2405.511/01146	DIAPHRAGMS FOR TYPE 45M PREST BEAMS	L F	846	\$35	\$41.11	3
	2405.511/01371	DIAPHRAGMS FOR TYPE 54M PREST BEAMS	L F	665	\$27	\$40.07	3
	2405.511/01601	DIAPHRAGMS FOR TYPE 63M PREST BEAMS	L F	455	\$30	\$65.00	1
	2405.511/01831	DIAPHRAGMS FOR TYPE 72M PREST BEAMS	L F	1,224	\$111	\$90.33	3
	2405.511/02061	DIAPHRAGMS FOR TYPE 81M PREST BEAMS	L F	351	\$39	\$110.00	1
	2405.511/20045	DIAPHRAGMS FOR TYPE MN45 PREST BEAMS	L F	68	\$3	\$40.00	1
	2405.602/00010	PRECAST CONC BR SUBSTRUCTURE (PIER CAP)	EACH	2	\$100	\$50,000.00	1
	2405.602/00020	PRECAST CONC BR SUBSTRUCTURE (ABUT)	EACH	2	\$170	\$85,000.00	1
	2405.603/08010	SUPPLEMENTAL DESCRIPTION	L F	90	\$29	\$325.00	1
	2405.603/11201	PRESTRESSED BEAMS INV-T 12" TYPE 1	L F	787	\$224	\$285.00	1
	2405.603/11202	PRESTRESSED BEAMS INV-T 12" TYPE 2	L F	143	\$41	\$285.00	1
	2405.603/11601	PRESTRESSED BEAMS INV-T 16" TYPE 1	L F	269	\$67	\$250.00	1
	2405.603/11602	PRESTRESSED BEAMS INV-T 16" TYPE 2	L F	269	\$58	\$215.00	1
	2405.603/11603	PRESTRESSED BEAMS INV-T 16" TYPE 3	L F	671	\$168	\$250.00	1
-----					-----		
2405					\$5,174		
2411	2411.501/01143	STRUCTURAL CONCRETE (1A43)	C Y	5,483	\$1,437	\$262.14	8

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

13:34 Wednesday, January 18, 2006 26

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/05 AND 12/31/05
BY ITEM GROUP

187 CONTRACTS - AWARDED TOTAL: \$452,519,649

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2411	2411.501/01332	STRUCTURAL CONCRETE (1C32)	C Y	7	\$2	\$250.00	1
	2411.501/03143	STRUCTURAL CONCRETE (3A43)	C Y	15	\$5	\$320.00	1
	2411.501/03243	STRUCTURAL CONCRETE (3Y43)	C Y	10,008	\$3,038	\$303.59	7
	2411.501/03246	STRUCTURAL CONCRETE (3Y46)	C Y	19	\$4	\$229.17	1
	2411.501/03546	STRUCTURAL CONCRETE (3B46)	C Y	14	\$2	\$150.00	1
	2411.507/00016	CONCRETE BARRIER WALL	EACH	2	\$6	\$3,000.00	1
	2411.507/00040	CONCRETE WEIR	EACH	1	\$12	\$11,640.00	1
	2411.507/00060	CONCRETE END POST	EACH	18	\$40	\$2,244.44	3
	2411.507/00065	CONCRETE INLET PAD	EACH	72	\$36	\$500.00	3
	2411.511/00011	STRUCTURE EXCAVATION CLASS E	C Y	11,221	\$37	\$3.26	2
	2411.511/00013	STRUCTURE EXCAVATION CLASS U	C Y	45,380	\$139	\$3.07	3
	2411.521/00031	GRANULAR BACKFILL MOD (CV)	C Y	5,165	\$52	\$10.00	1
	2411.523/00030	AGGREGATE BACKFILL (CV)	C Y	1,465	\$29	\$20.00	1
	2411.541/00010	REINFORCEMENT BARS	LB	440,532	\$360	\$0.82	7
	2411.541/00011	REINFORCEMENT BARS (EPOXY COATED)	LB	1,189,919	\$1,076	\$0.90	6
	2411.601/00005	STRUCTURE EXCAVATION	LS	1	\$5	\$5,211.86	1
	2411.601/00011	DRAINAGE SYSTEM WALL 1	LS	1	\$3	\$2,500.00	1
	2411.601/00012	DRAINAGE SYSTEM WALL 2	LS	1	\$3	\$2,500.00	1
	2411.601/00013	DRAINAGE SYSTEM WALL 3	LS	1	\$3	\$2,500.00	1
	2411.601/00014	DRAINAGE SYSTEM WALL 4	LS	1	\$25	\$25,000.00	1
	2411.601/00015	DRAINAGE SYSTEM WALL 5	LS	1	\$3	\$2,500.00	1
	2411.601/00016	DRAINAGE SYSTEM WALL 6	LS	1	\$3	\$2,500.00	1
	2411.601/00017	DRAINAGE SYSTEM WALL 7	LS	1	\$3	\$2,500.00	1
	2411.601/00018	DRAINAGE SYSTEM WALL 8	LS	1	\$3	\$2,500.00	1
	2411.601/00019	DRAINAGE SYSTEM WALL 9	LS	1	\$3	\$2,500.00	1
	2411.602/00001	PLUG & ABANDON CATTLE PASS	EACH	5	\$31	\$6,123.00	4
	2411.602/00101	ANCHORAGE ASSEMBLY TYPE 1	EACH	87	\$191	\$2,200.00	1
	2411.603/00030	CONCRETE LEVELING PAD	L F	2,000	\$60	\$30.00	1
	2411.603/00051	CONC BARRIER WALL-DESIGN SPECIAL	L F	52	\$14	\$270.00	1
	2411.603/00052	CONC BARRIER WALL-DESIGN SPECIAL 1	L F	32	\$5	\$170.00	1
	2411.604/00005	MODULAR BLOCK RETAINING WALL	S Y	456	\$78	\$170.00	1
	2411.604/00008	MODULAR BLOCK RETAINING WALL SEALANT	S Y	636	\$4	\$7.00	1
	2411.604/00030	REINFORCED EARTH WALL	S Y	1,778	\$213	\$120.00	1
	2411.604/00033	REINFORCED SOIL SLOPE	S Y	4,484	\$570	\$127.21	5
	2411.604/00034	REINFORCED SOIL SLOPE SPECIAL	S Y	812	\$97	\$120.00	1
	2411.604/00110	MECHANICALLY STABILIZED EARTH WALL	S Y	280	\$80	\$285.00	1
	2411.604/00184	STONE MASONRY VENEER 4.0" THICK	S Y	14	\$6	\$400.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

13:34 Wednesday, January 18, 2006 27

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/05 AND 12/31/05
BY ITEM GROUP

187 CONTRACTS - AWARDED TOTAL: \$452,519,649

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2411	2411.604/00186	STONE MASONRY VENEER 6.0" THICK	S Y	19	\$8	\$420.00	1
	2411.604/00190	BRICK VENEER	S Y	138	\$33	\$240.00	1
	2411.618/00005	MODULAR BLOCK RETAINING WALL	S F	10,385	\$211	\$20.35	4
	2411.618/00030	STONE MASONRY VENEER	S F	878	\$28	\$32.00	1
	2411.618/00220	ANTI-GRAFFITI COATING	S F	7,702	\$7	\$0.93	5
	2411.618/00310	ARCH SURFACE FINISH (SINGLE COLOR)	S F	85,984	\$117	\$1.36	19
	2411.618/00320	ARCH SURFACE FINISH (MULTI COLOR)	S F	6,914	\$25	\$3.66	5
	2411.618/00505	ARCH CONC TEXTURE (BOARD FORM)	S F	1,743	\$7	\$4.00	1
	2411.618/00507	ARCH CONC TEXTURE (SMOOTH BLOCK)	S F	1,841	\$12	\$6.71	2
	2411.618/00510	ARCH CONC TEXTURE (RANDOM BATTEN)	S F	57,855	\$137	\$2.37	6
	2411.618/00515	ARCH CONC TEXTURE (FRACTURED FIN)	S F	3,657	\$15	\$4.14	4
	2411.618/00520	ARCH CONC TEXTURE (FIELDSTONE)	S F	2,775	\$34	\$12.16	1
	2411.618/00530	ARCH CONC TEXTURE (ASHLAR STONE)	S F	7,459	\$49	\$6.63	3
	2411.618/00535	ARCH CONC TEXTURE (CUT STONE)	S F	16,748	\$110	\$6.55	3
	2411.618/00540	ARCH CONC TEXTURE (ROCK FACE)	S F	16,185	\$101	\$6.26	10
	2411.618/00545	ARCH CONC TEXTURE (SPLIT STONE)	S F	608	\$9	\$14.14	1
	2411.618/08010	SUPPLEMENTAL DESCRIPTION	S F	2,353	\$11	\$4.57	2
-----					-----		
2411					\$8,590		
2412	2412.511/06040	6X4 PRECAST CONCRETE BOX CULVERT	L F	50	\$18	\$360.00	1
	2412.511/08040	8X4 PRECAST CONCRETE BOX CULVERT	L F	514	\$198	\$386.17	2
	2412.511/08080	8X8 PRECAST CONCRETE BOX CULVERT	L F	38	\$29	\$772.00	1
	2412.511/10050	10X5 PRECAST CONCRETE BOX CULVERT	L F	102	\$51	\$500.00	1
	2412.511/10060	10X6 PRECAST CONCRETE BOX CULVERT	L F	84	\$39	\$468.00	1
	2412.511/10090	10X9 PRECAST CONCRETE BOX CULVERT	L F	174	\$113	\$650.00	1
	2412.511/10100	10X10 PRECAST CONCRETE BOX CULVERT	L F	30	\$22	\$740.00	1
	2412.511/12050	12X5 PRECAST CONCRETE BOX CULVERT	L F	160	\$92	\$575.00	1
	2412.511/12060	12X6 PRECAST CONCRETE BOX CULVERT	L F	52	\$90	\$1,730.00	1
	2412.511/12070	12X7 PRECAST CONCRETE BOX CULVERT	L F	110	\$79	\$717.50	1
	2412.511/12100	12X10 PRECAST CONCRETE BOX CULVERT	L F	90	\$59	\$650.00	1
	2412.511/14040	14X4 PRECAST CONCRETE BOX CULVERT	L F	92	\$58	\$625.00	1
	2412.511/14050	14X5 PRECAST CONCRETE BOX CULVERT	L F	406	\$307	\$755.00	1
	2412.511/14080	14X8 PRECAST CONCRETE BOX CULVERT	L F	503	\$445	\$884.69	2

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

13:34 Wednesday, January 18, 2006 28

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/05 AND 12/31/05
BY ITEM GROUP

187 CONTRACTS - AWARDED TOTAL: \$452,519,649

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2412	2412.511/14110	14X11 PRECAST CONCRETE BOX CULVERT	L F	90	\$82	\$912.00	1
	2412.511/14120	14X12 PRECAST CONCRETE BOX CULVERT	L F	70	\$54	\$773.00	1
	2412.511/16070	16X7 PRECAST CONCRETE BOX CULVERT	L F	396	\$257	\$650.00	1
	2412.512/06040	6X4 PRECAST CONCRETE BOX CULV END SECT	EACH	2	\$6	\$2,990.00	1
	2412.512/08040	8X4 PRECAST CONCRETE BOX CULV END SECT	EACH	13	\$51	\$3,953.85	2
	2412.512/08080	8X8 PRECAST CONCRETE BOX CULV END SECT	EACH	1	\$8	\$7,989.00	1
	2412.512/10050	10X5 PRECAST CONCRETE BOX CULV END SECT	EACH	2	\$15	\$7,500.00	1
	2412.512/10060	10X6 PRECAST CONCRETE BOX CULV END SECT	EACH	2	\$12	\$6,200.00	1
	2412.512/10090	10X9 PRECAST CONCRETE BOX CULV END SECT	EACH	2	\$20	\$10,000.00	1
	2412.512/10100	10X10 PRECAST CONCRETE BOX CULV END SECT	EACH	2	\$21	\$10,705.00	1
	2412.512/12050	12X5 PRECAST CONCRETE BOX CULV END SECT	EACH	2	\$14	\$7,000.00	1
	2412.512/12060	12X6 PRECAST CONCRETE BOX CULV END SECT	EACH	2	\$16	\$8,100.00	1
	2412.512/12070	12X7 PRECAST CONCRETE BOX CULV END SECT	EACH	2	\$26	\$12,866.43	1
	2412.512/12100	12X10 PRECAST CONCRETE BOX CULV END SECT	EACH	1	\$11	\$11,000.00	1
	2412.512/14040	14X4 PRECAST CONCRETE BOX CULV END SECT	EACH	2	\$13	\$6,700.00	1
	2412.512/14050	14X5 PRECAST CONCRETE BOX CULV END SECT	EACH	2	\$18	\$9,000.00	1
	2412.512/14080	14X8 PRECAST CONCRETE BOX CULV END SECT	EACH	3	\$33	\$11,066.67	2
	2412.512/14110	14X11 PRECAST CONCRETE BOX CULV END SECT	EACH	2	\$28	\$13,850.00	1
	2412.512/14120	14X12 PRECAST CONCRETE BOX CULV END SECT	EACH	1	\$16	\$16,200.00	1
	2412.512/16070	16X7 PRECAST CONCRETE BOX CULV END SEC	EACH	4	\$44	\$10,900.00	1
-----					-----		
2412					\$2,347		
2422	2422.603/00090	GLUE LAMINATED RUB RAIL	L F	3,018	\$184	\$60.84	2
	2422.603/03609	CONCRETE POSTS 12"X18"	L F	133,142	\$3,994	\$30.00	3
	2422.603/03610	CONCRETE POSTS 12"X20"	L F	320	\$14	\$45.00	1
	2422.618/00010	WOOD NOISE ATTENUATOR WALL	S F	694,776	\$5,210	\$7.50	3
	2422.618/00050	WOOD NOISE BARRIER	S F	1,152	\$22	\$19.50	1
	2422.618/00060	WOOD NOISE BARRIER (STRUCTURE MOUNTED)	S F	4,341	\$65	\$15.00	1
-----					-----		
2422					\$9,490		
2433	2433.502/00015	REMOVE CONCRETE	C Y	10	\$5	\$470.00	2
	2433.505/00001	REMOVE CONCRETE BRIDGE DECK	S F	5,068	\$41	\$8.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

13:34 Wednesday, January 18, 2006 29

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/05 AND 12/31/05
BY ITEM GROUP

187 CONTRACTS - AWARDED TOTAL: \$452,519,649

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2433	2433.505/00011	REMOVE SLAB TYPE 1	S F	8,210	\$86	\$10.43	6
	2433.505/00012	REMOVE SLAB TYPE 2	S F	53	\$1	\$17.50	1
	2433.505/00013	REMOVE SLAB TYPE 3	S F	994	\$24	\$24.31	6
	2433.505/00030	REMOVE SLOPE PAVING	S F	325	\$2	\$5.00	1
	2433.505/00040	REMOVE CONCRETE SIDEWALK	S F	1,053	\$3	\$3.00	1
	2433.505/00210	REMOVE CONCRETE WEARING COURSE	S F	65,518	\$84	\$1.28	4
	2433.505/00220	REMOVE BITUMINOUS WEARING COURSE	S F	2,080	\$4	\$2.00	1
	2433.506/00026	REMOVE CONCRETE CURB AND RAIL	L F	1,349	\$56	\$41.22	2
	2433.506/00027	REMOVE BRIDGE SLAB AND RAIL	L F	367	\$13	\$35.00	1
	2433.506/00028	REMOVE BRIDGE CURBS AND RAIL	L F	953	\$42	\$44.00	1
	2433.516/00001	ANCHORAGES TYPE 1	EACH	416	\$10	\$25.00	1
	2433.516/00110	ANCHORAGES TYPE REINF BARS	EACH	7,371	\$86	\$11.64	14
	2433.516/00120	ANCHORAGES TYPE PT	EACH	12	\$3	\$275.00	1
	2433.601/08010	SUPPLEMENTAL DESCRIPTION	LS	2	\$70	\$35,000.00	2
	2433.602/00020	GREASE EXP BEARING ASSEMBLIES	EACH	191	\$98	\$513.95	5
	2433.602/00050	RECONSTRUCT EXPANSION BEARINGS	EACH	4	\$6	\$1,500.00	1
	2433.602/00060	RECONSTRUCT FIXED BEARINGS	EACH	12	\$17	\$1,440.00	1
	2433.602/00120	RECONSTRUCT CONCRETE END POST	EACH	24	\$48	\$2,008.33	4
	2433.602/00126	RECONSTRUCT BEAM ENDS	EACH	16	\$14	\$845.00	1
	2433.602/08010	SUPPLEMENTAL DESCRIPTION	EACH	220	\$37	\$169.35	2
	2433.602/08011	SUPPLEMENTAL DESCRIPTION	EACH	524	\$57	\$109.00	1
	2433.603/00036	REPAIR STRUCTURAL CRACKS	L F	150	\$10	\$66.92	1
	2433.603/00050	RESEAL SLOPE PAVING JOINTS	L F	1,306	\$25	\$18.81	3
	2433.603/00060	RECONSTRUCT PAVING BRACKET	L F	190	\$28	\$148.47	2
	2433.603/00150	RECONSTRUCT CURB	L F	1,506	\$63	\$42.00	5
	2433.603/00200	RECONSTRUCT CONC RAILING	L F	1,033	\$86	\$83.15	2
	2433.603/00204	RECONSTRUCT CONCRETE BARRIER	L F	20	\$6	\$324.50	1
	2433.603/00290	REPLACE WATERPROOF GLAND TYPE SPECIAL	L F	31	\$11	\$345.00	1
	2433.603/00300	REPLACE WATERPROOF GLAND	L F	389	\$49	\$127.00	1
	2433.603/00415	CLEAN & SEAL MEDIAN JOINT	L F	127	\$2	\$13.75	1
	2433.603/02010	RECONSTRUCT EXPANSION JOINT TYPE A	L F	979	\$297	\$303.06	4
	2433.603/02020	RECONSTRUCT EXPANSION JOINT TYPE B	L F	266	\$65	\$245.00	1
	2433.603/02050	RECONSTRUCT EXPANSION JOINT TYPE E	L F	219	\$66	\$301.51	2
	2433.603/02090	RECONSTRUCT EXPANSION JOINT TYPE SPECIAL	L F	414	\$116	\$280.40	3
	2433.603/03010	RECONSTRUCT FIXED JOINT TYPE A	L F	82	\$24	\$295.00	1
	2433.603/08010	SUPPLEMENTAL DESCRIPTION	L F	625	\$57	\$91.12	2

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 00

13:34 Wednesday, January 18, 2006 30

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/05 AND 12/31/05
 BY ITEM GROUP

187 CONTRACTS - AWARDED TOTAL: \$452,519,649

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2433	2433.606/00030	SEAL STRUCTURAL CRACKS	GAL	4	\$2	\$510.00	1
	2433.618/00001	SCARIFY BRIDGE DECK	S F	42,183	\$64	\$1.51	2
	2433.618/00003	SCARIFY CONCRETE APPROACHES	S F	23,181	\$19	\$0.80	3
	2433.618/00020	BRIDGE SURFACE SEALER	S F	1,166,750	\$311	\$0.27	2
	2433.618/00050	MILL AND PATCH CONCRETE SURFACE	S F	176	\$5	\$30.00	1
	2433.618/00110	CONCRETE SURFACE REPAIR	S F	3,625	\$242	\$66.74	6
	2433.618/00111	CONCRETE SURFACE REPAIR TYPE 1	S F	400	\$32	\$79.69	2
	2433.618/00112	CONCRETE SURFACE REPAIR TYPE 2	S F	115	\$13	\$112.75	2
	2433.618/08010	SUPPLEMENTAL DESCRIPTION	S F	3,430	\$64	\$18.65	3
-----					-----		
2433					\$2,464		
2442	2442.501/00010	REMOVE OLD BRIDGE	LS	21	\$1,223	\$58,238.97	21
	2442.501/00011	REMOVE OLD BRIDGE A	LS	3	\$273	\$90,950.08	3
	2442.501/00012	REMOVE OLD BRIDGE B	LS	3	\$273	\$90,950.08	3
	2442.501/00013	REMOVE OLD BRIDGE C	LS	1	\$350	\$350,000.00	1
	2442.502/00010	SALVAGE AND HAUL MATERIAL (BRIDGE)	LS	3	\$28	\$9,442.95	3
-----					-----		
2442					\$2,147		
2451	2451.501/00105	STRUCTURE EXCAVATION CLASS E	C Y	1,810	\$16	\$8.80	2
	2451.501/00106	STRUCTURE EXCAVATION CLASS R	C Y	2,665	\$185	\$69.27	2
	2451.501/00107	STRUCTURE EXCAVATION CLASS U	C Y	3,729	\$28	\$7.38	2
	2451.503/00010	GRANULAR BACKFILL (LV)	C Y	518	\$4	\$8.50	1
	2451.503/00030	GRANULAR BACKFILL (CV)	C Y	10,876	\$189	\$17.41	6
	2451.505/00030	AGGREGATE BACKFILL (CV)	C Y	1,721	\$34	\$20.00	2
	2451.507/00010	GRANULAR BEDDING (LV)	C Y	20	\$1	\$50.00	1
	2451.507/00030	GRANULAR BEDDING (CV)	C Y	2,647	\$73	\$27.52	10
	2451.509/00010	AGGREGATE BEDDING (LV)	C Y	70	\$4	\$50.00	1
	2451.509/00030	AGGREGATE BEDDING (CV)	C Y	29,761	\$479	\$16.10	35
	2451.511/00010	COARSE FILTER AGGREGATE (LV)	C Y	10	\$0	\$14.60	1
	2451.511/00030	COARSE FILTER AGGREGATE (CV)	C Y	2,494	\$89	\$35.73	6
	2451.511/00031	COARSE FILTER AGGREGATE MOD (CV)	C Y	140	\$6	\$40.00	1
	2451.513/00030	FINE FILTER AGGREGATE (CV)	C Y	11	\$1	\$60.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

13:34 Wednesday, January 18, 2006 31

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/05 AND 12/31/05
BY ITEM GROUP

187 CONTRACTS - AWARDED TOTAL: \$452,519,649

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2451	2451.607/00015	CRUSHED ROCK (CV)	C Y	443	\$11	\$25.00	1
	2451.607/00020	ROCK BEDDING (LV)	C Y	20	\$0	\$20.00	1
	2451.609/00050	PIPE BEDDING MATERIAL	TON	282	\$4	\$14.85	2
	2451.609/00060	AGGREGATE FOUNDATION	TON	550	\$9	\$16.00	1
	2451.609/00070	ROCK STABILIZATION	TON	3,477	\$90	\$25.76	2
-----					-----		
2451					\$1,222		
2452	2452.501/00001	UNTREATED TIMBER PILING DELIVERED	L F	1,350	\$19	\$14.00	2
	2452.502/00001	UNTREATED TIMBER PILING DRIVEN	L F	1,350	\$1	\$1.00	2
	2452.507/02000	C-I-P CONCRETE PILING DELIVERED 12"	L F	165,881	\$4,122	\$24.85	26
	2452.507/04000	C-I-P CONCRETE PILING DELIVERED 16"	L F	19,135	\$584	\$30.53	5
	2452.507/06000	C-I-P CONCRETE PILING DELIVERED 20"	L F	1,820	\$91	\$49.89	2
	2452.508/02000	C-I-P CONCRETE PILING DRIVEN 12"	L F	165,881	\$233	\$1.41	26
	2452.508/04000	C-I-P CONCRETE PILING DRIVEN 16"	L F	19,135	\$22	\$1.16	5
	2452.508/06000	C-I-P CONCRETE PILING DRIVEN 20"	L F	1,820	\$14	\$7.48	2
	2452.510/01000	STEEL H-PILING DRIVEN 10"	L F	4,660	\$7	\$1.49	7
	2452.510/02000	STEEL H-PILING DRIVEN 12"	L F	29,275	\$166	\$5.68	15
	2452.510/03000	STEEL H-PILING DRIVEN 14"	L F	2,660	\$3	\$1.08	1
	2452.511/01000	STEEL H-PILING DELIVERED 10"	L F	4,660	\$64	\$13.73	7
	2452.511/02000	STEEL H-PILING DELIVERED 12"	L F	29,275	\$1,217	\$41.56	15
	2452.511/03000	STEEL H-PILING DELIVERED 14"	L F	2,660	\$108	\$40.75	1
	2452.516/00050	UNTREATED TIMBER TEST PILE 50 FT LONG	EACH	2	\$7	\$3,500.00	1
	2452.516/00060	UNTREATED TIMBER TEST PILE 60 FT LONG	EACH	1	\$5	\$4,500.00	1
	2452.519/02035	C-I-P CONC TEST PILE 35 FT LONG 12"	EACH	8	\$25	\$3,100.00	2
	2452.519/02040	C-I-P CONC TEST PILE 40 FT LONG 12"	EACH	8	\$15	\$1,825.00	2
	2452.519/02050	C-I-P CONC TEST PILE 50 FT LONG 12"	EACH	9	\$27	\$3,000.00	3
	2452.519/02055	C-I-P CONC TEST PILE 55 FT LONG 12"	EACH	16	\$69	\$4,337.50	4
	2452.519/02060	C-I-P CONC TEST PILE 60 FT LONG 12"	EACH	26	\$90	\$3,453.85	7
	2452.519/02065	C-I-P CONC TEST PILE 65 FT LONG 12"	EACH	15	\$59	\$3,903.24	5
	2452.519/02070	C-I-P CONC TEST PILE 70 FT LONG 12"	EACH	36	\$208	\$5,784.72	7
	2452.519/02075	C-I-P CONC TEST PILE 75 FT LONG 12"	EACH	9	\$38	\$4,166.67	4
	2452.519/02080	C-I-P CONC TEST PILE 80 FT LONG 12"	EACH	7	\$27	\$3,785.71	2
	2452.519/02085	C-I-P CONC TEST PILE 85 FT LONG 12"	EACH	11	\$32	\$2,900.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

13:34 Wednesday, January 18, 2006 32

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/05 AND 12/31/05
BY ITEM GROUP

187 CONTRACTS - AWARDED TOTAL: \$452,519,649

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2452	2452.519/02090	C-I-P CONC TEST PILE 90 FT LONG 12"	EACH	19	\$72	\$3,778.95	5
	2452.519/02095	C-I-P CONC TEST PILE 95 FT LONG 12"	EACH	3	\$14	\$4,500.00	1
	2452.519/02100	C-I-P CONC TEST PILE 100 FT LONG 12"	EACH	2	\$17	\$8,500.00	1
	2452.519/02105	C-I-P CONC TEST PILE 105 FT LONG 12"	EACH	9	\$45	\$5,000.00	1
	2452.519/02110	C-I-P CONC TEST PILE 110 FT LONG 12"	EACH	2	\$7	\$3,400.00	1
	2452.519/02130	C-I-P CONC TEST PILE 130 FT LONG 12"	EACH	4	\$14	\$3,600.00	1
	2452.519/04045	C-I-P CONC TEST PILE 45 FT LONG 16"	EACH	4	\$22	\$5,401.74	1
	2452.519/04060	C-I-P CONC TEST PILE 60 FT LONG 16"	EACH	2	\$14	\$7,000.00	1
	2452.519/04070	C-I-P CONC TEST PILE 70 FT LONG 16"	EACH	6	\$48	\$8,000.00	1
	2452.519/04075	C-I-P CONC TEST PILE 75 FT LONG 16"	EACH	4	\$14	\$3,500.00	1
	2452.519/04080	C-I-P CONC TEST PILE 80 FT LONG 16"	EACH	14	\$117	\$8,334.86	3
	2452.519/04085	C-I-P CONC TEST PILE 85 FT LONG 16"	EACH	2	\$22	\$10,803.48	1
	2452.519/04100	C-I-P CONC TEST PILE 100 FT LONG 16"	EACH	2	\$22	\$11,000.00	1
	2452.519/06110	C-I-P CONC TEST PILE 110 FT LONG 20"	EACH	6	\$60	\$10,000.00	1
	2452.519/06130	C-I-P CONC TEST PILE 130 FT LONG 20"	EACH	4	\$30	\$7,500.00	1
	2452.520/01050	STEEL H-TEST PILE 50 FT LONG 10"	EACH	8	\$31	\$3,873.62	2
	2452.520/01055	STEEL H-TEST PILE 55 FT LONG 10"	EACH	4	\$12	\$2,967.00	1
	2452.520/01060	STEEL H-TEST PILE 60 FT LONG 10"	EACH	4	\$16	\$4,000.00	1
	2452.520/01075	STEEL H-TEST PILE 75 FT LONG 10"	EACH	4	\$19	\$4,725.23	1
	2452.520/01080	STEEL H-TEST PILE 80 FT LONG 10"	EACH	4	\$19	\$4,725.23	1
	2452.520/01095	STEEL H-TEST PILE 95 FT LONG 10"	EACH	4	\$12	\$3,000.00	1
	2452.520/02035	STEEL H-TEST PILE 35 FT LONG 12"	EACH	4	\$15	\$3,736.23	1
	2452.520/02040	STEEL H-TEST PILE 40 FT LONG 12"	EACH	4	\$15	\$3,736.23	1
	2452.520/02050	STEEL H-TEST PILE 50 FT LONG 12"	EACH	6	\$19	\$3,157.49	2
	2452.520/02055	STEEL H-TEST PILE 55 FT LONG 12"	EACH	9	\$27	\$2,982.77	3
	2452.520/02060	STEEL H-TEST PILE 60 FT LONG 12"	EACH	13	\$63	\$4,846.15	4
	2452.520/02065	STEEL H-TEST PILE 65 FT LONG 12"	EACH	7	\$42	\$6,000.00	2
	2452.520/02070	STEEL H-TEST PILE 70 FT LONG 12"	EACH	8	\$31	\$3,900.00	2
	2452.520/02080	STEEL H TEST PILE 80 FT LONG 12"	EACH	4	\$19	\$4,750.00	2
	2452.520/02090	STEEL H-TEST PILE 90 FT LONG 12"	EACH	1	\$15	\$15,000.00	1
	2452.520/03070	STEEL H-TEST PILE 70 FT LONG 14"	EACH	2	\$17	\$8,642.78	1
	2452.520/03110	STEEL H-TEST PILE 110 FT LONG 14"	EACH	3	\$32	\$10,803.48	1
	2452.601/00011	STEEL SHEET PILING (TEMPORARY)	LS	2	\$204	\$101,957.28	2
	2452.601/08010	SUPPLEMENTAL DESCRIPTION	LS	1	\$104	\$103,500.00	1
	2452.601/08011	SUPPLEMENTAL DESCRIPTION	LS	1	\$22	\$22,000.00	1
	2452.602/00050	TIEBACK ANCHOR	EACH	28	\$28	\$1,000.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 00

13:34 Wednesday, January 18, 2006 33

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/05 AND 12/31/05
 BY ITEM GROUP

187 CONTRACTS - AWARDED TOTAL: \$452,519,649

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2452	2452.602/00051	TIEBACK ANCHOR TYPE 1	EACH	65	\$146	\$2,240.00	1
	2452.602/00052	TIEBACK ANCHOR TYPE 2	EACH	40	\$90	\$2,240.00	1
	2452.602/00053	TIEBACK ANCHOR TYPE 3	EACH	26	\$58	\$2,240.00	1
	2452.602/00054	TIEBACK ANCHOR TYPE 4	EACH	365	\$818	\$2,240.00	1
	2452.602/00301	PILE ANALYSIS	EACH	23	\$30	\$1,311.42	3
	2452.602/00350	PILE REDRIVING	EACH	106	\$27	\$255.05	14
	2452.602/00400	ROCK SOCKET	EACH	6	\$5	\$800.00	1
	2452.602/02250	PILE TIP PROTECTION 10"	EACH	114	\$7	\$62.46	7
	2452.602/02310	PILE TIP PROTECTION 12"	EACH	521	\$44	\$84.04	11
	2452.602/02356	PILE TIP PROTECTION 14"	EACH	36	\$3	\$80.54	1
	2452.618/00010	STEEL SHEET PILING	S F	4,300	\$90	\$21.00	1
	2452.618/00011	STEEL SHEET PILING (TEMPORARY)	S F	15,867	\$252	\$15.88	7
	2452.618/00012	STEEL SHEET PILING (PERMANENT)	S F	1,951	\$24	\$12.19	2
-----					-----		
2452					\$10,122		
2453	2453.603/00136	36" DIA DRILLED SHAFT (EARTH)	L F	8,329	\$850	\$102.00	1
2461	2461.501/03132	CONCRETE MIX NO 3A32	C Y	349	\$60	\$171.49	2
	2461.501/03246	CONCRETE MIX NO 3Y46	C Y	21	\$9	\$420.00	1
-----					-----		
2461					\$68		
2472	2472.501/00010	REINFORCEMENT BARS	LB	895	\$2	\$2.00	1
	2472.602/00016	COUPLERS (REINFORCEMENT BARS) T-16	EACH	200	\$8	\$42.05	4
	2472.602/00019	COUPLERS (REINFORCEMENT BARS) T-19	EACH	106	\$3	\$32.60	2
	2472.602/00036	COUPLERS (REINFORCEMENT BARS) T-36	EACH	32	\$2	\$75.00	1
-----					-----		
2472					\$16		
2476	2476.601/00010	LEAD SUBSTANCES COLLECTION & DISPOSAL	LS	2	\$593	\$296,391.88	2
	2476.601/00050	WASTE COLLECTION AND DISPOSAL	LS	2	\$192	\$95,932.00	2
-----					-----		
2476					\$785		

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 00

13:34 Wednesday, January 18, 2006 34

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/05 AND 12/31/05
 BY ITEM GROUP

187 CONTRACTS - AWARDED TOTAL: \$452,519,649

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2478	2478.503/00010	EPOXY ZINC-RICH PAINT SYSTEM (FIELD)	LS	1	\$30	\$30,000.00	1
	2478.506/00010	EPOXY ZINC-RICH PAINT SYSTEM (OLD)	S F	135,139	\$384	\$2.84	2
	2478.601/00005	PAINT WARRANTY	LS	1	\$5	\$5,000.00	1
	2478.618/00012	EPOXY ZINC-RICH PAINT SYSTEM (OLD)	S F	47,300	\$118	\$2.50	1
-----					-----		
2478					\$538		
2479	2479.618/00010	SHOP APPLIED INORGANIC ZINC-RICH PRIMER	S F	331,310	\$446	\$1.35	2
	2479.618/00020	INORGANIC ZINC-RICH PAINT SYSTEM (FIELD)	S F	744,139	\$1,264	\$1.70	12
-----					-----		
2479					\$1,710		
2480	2480.618/00005	TWO-COAT PAINT SYSTEM	S F	8,423	\$55	\$6.50	1
2481	2481.501/00010	THREE-PLY JOINT WATERPROOFING	L F	12	\$0	\$7.00	1
	2481.618/00015	ONE-PLY MEMBRANE WATERPROOFING	S F	2,200	\$23	\$10.61	1
	2481.618/00040	DAMPPROOFING	S F	4,245	\$20	\$4.61	1
-----					-----		
2481					\$43		
2501	2501.501/00021	CULVERT EXCAVATION CLASS U	C Y	73,383	\$310	\$4.22	2
	2501.511/02180	18" CAS PIPE CULVERT	L F	212	\$7	\$31.80	2
	2501.511/02240	24" CAS PIPE CULVERT	L F	393	\$13	\$33.40	1
	2501.511/05120	12" CP PIPE CULVERT	L F	50	\$1	\$17.00	1
	2501.511/05121	12" CP PIPE CULVERT (SMOOTH)	L F	100	\$2	\$17.00	1
	2501.511/05181	18" CP PIPE CULVERT (SMOOTH)	L F	2,010	\$34	\$16.83	2
	2501.511/05241	24" CP PIPE CULVERT (SMOOTH)	L F	1,150	\$24	\$21.29	3
	2501.511/05361	36" CP PIPE CULVERT (SMOOTH)	L F	48	\$3	\$70.00	1
	2501.511/20080	8" CS PIPE CULVERT	L F	114	\$2	\$15.00	1
	2501.511/20120	12" CS PIPE CULVERT	L F	533	\$11	\$21.43	5
	2501.511/20150	15" CS PIPE CULVERT	L F	788	\$16	\$20.05	4
	2501.511/20180	18" CS PIPE CULVERT	L F	2,139	\$53	\$24.63	14
	2501.511/20240	24" CS PIPE CULVERT	L F	1,298	\$31	\$24.04	9
	2501.511/20300	30" CS PIPE CULVERT	L F	741	\$21	\$28.71	5

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

13:34 Wednesday, January 18, 2006 35

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/05 AND 12/31/05
BY ITEM GROUP

187 CONTRACTS - AWARDED TOTAL: \$452,519,649

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2501	2501.511/20360	36" CS PIPE CULVERT	L F	914	\$36	\$39.04	11
	2501.511/20420	42" CS PIPE CULVERT	L F	224	\$11	\$47.22	3
	2501.511/20480	48" CS PIPE CULVERT	L F	245	\$25	\$101.66	3
	2501.511/20600	60" CS PIPE CULVERT	L F	181	\$17	\$93.26	2
	2501.511/20720	72" CS PIPE CULVERT	L F	184	\$25	\$136.00	1
	2501.511/90123	12" RC PIPE CULVERT CLASS III	L F	284	\$7	\$25.51	2
	2501.511/90153	15" RC PIPE CULVERT CLASS III	L F	6	\$1	\$223.77	1
	2501.511/90182	18" RC PIPE CULVERT	L F	159	\$5	\$31.18	3
	2501.511/90183	18" RC PIPE CULVERT CLASS III	L F	584	\$14	\$24.25	1
	2501.511/90242	24" RC PIPE CULVERT	L F	4,420	\$211	\$47.74	14
	2501.511/90243	24" RC PIPE CULVERT CLASS III	L F	3,526	\$179	\$50.66	16
	2501.511/90244	24" RC PIPE CULVERT CLASS IV	L F	236	\$7	\$31.42	2
	2501.511/90246	24" RC PIPE CULVERT CLASS II-JACKED	L F	530	\$111	\$210.00	1
	2501.511/90248	24" RC PIPE CULVERT CLASS IV-JACKED	L F	232	\$55	\$235.00	1
	2501.511/90249	24" RC PIPE CULVERT CLASS V-JACKED	L F	902	\$240	\$265.77	3
	2501.511/90302	30" RC PIPE CULVERT	L F	827	\$39	\$47.26	5
	2501.511/90303	30" RC PIPE CULVERT CLASS III	L F	672	\$35	\$52.01	4
	2501.511/90304	30" RC PIPE CULVERT CLASS IV	L F	98	\$35	\$360.00	1
	2501.511/90305	30" RC PIPE CULVERT CLASS V	L F	328	\$19	\$56.50	1
	2501.511/90309	30" RC PIPE CULVERT CLASS V-JACKED	L F	160	\$52	\$325.00	1
	2501.511/90362	36" RC PIPE CULVERT	L F	1,651	\$115	\$69.51	11
	2501.511/90363	36" RC PIPE CULVERT CLASS III	L F	878	\$72	\$82.11	5
	2501.511/90364	36" RC PIPE CULVERT CLASS IV	L F	420	\$31	\$74.71	2
	2501.511/90369	36" RC PIPE CULVERT CLASS V-JACKED	L F	322	\$142	\$441.30	2
	2501.511/90422	42" RC PIPE CULVERT	L F	120	\$11	\$93.00	1
	2501.511/90423	42" RC PIPE CULVERT CLASS III	L F	494	\$40	\$80.16	2
	2501.511/90429	42" RC PIPE CULVERT CLASS V-JACKED	L F	56	\$35	\$625.00	1
	2501.511/90482	48" RC PIPE CULVERT	L F	522	\$54	\$102.87	5
	2501.511/90483	48" RC PIPE CULVERT CLASS III	L F	428	\$46	\$108.21	3
	2501.511/90485	48" RC PIPE CULVERT CLASS V	L F	174	\$30	\$170.00	1
	2501.511/90543	54" RC PIPE CULVERT CLASS III	L F	12	\$5	\$395.00	1
	2501.511/90602	60" RC PIPE CULVERT CLASS II	L F	263	\$46	\$176.54	2
	2501.511/90603	60" RC PIPE CULVERT CLASS III	L F	160	\$28	\$175.00	1
	2501.511/90723	72" RC PIPE CULVERT CLASS III	L F	184	\$50	\$272.00	1
	2501.511/90962	96" RC PIPE CULVERT CLASS II	L F	32	\$17	\$527.50	1
	2501.515/01915	15" CS PIPE APRON	EACH	2	\$0	\$210.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 00

13:34 Wednesday, January 18, 2006 36

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/05 AND 12/31/05
 BY ITEM GROUP

187 CONTRACTS - AWARDED TOTAL: \$452,519,649

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2501	2501.515/01924	24" CS PIPE APRON	EACH	2	\$0	\$147.20	1
	2501.515/01936	36" CS PIPE APRON	EACH	2	\$1	\$525.00	1
	2501.515/01948	48" CS PIPE APRON	EACH	2	\$2	\$750.00	1
	2501.515/02180	18" CAS PIPE APRON	EACH	4	\$1	\$240.00	1
	2501.515/02240	24" CAS PIPE APRON	EACH	1	\$0	\$300.00	1
	2501.515/20120	12" GS PIPE APRON	EACH	12	\$2	\$185.57	6
	2501.515/20150	15" GS PIPE APRON	EACH	51	\$8	\$154.01	8
	2501.515/20180	18" GS PIPE APRON	EACH	57	\$10	\$175.26	11
	2501.515/20240	24" GS PIPE APRON	EACH	9	\$2	\$226.37	4
	2501.515/20270	27" GS PIPE APRON	EACH	2	\$0	\$245.00	1
	2501.515/20300	30" GS PIPE APRON	EACH	9	\$2	\$234.54	3
	2501.515/20360	36" GS PIPE APRON	EACH	11	\$5	\$449.55	6
	2501.515/20420	42" GS PIPE APRON	EACH	1	\$1	\$550.00	1
	2501.515/90120	12" RC PIPE APRON	EACH	82	\$33	\$407.30	14
	2501.515/90150	15" RC PIPE APRON	EACH	98	\$41	\$421.44	22
	2501.515/90180	18" RC PIPE APRON	EACH	63	\$33	\$523.96	18
	2501.515/90210	21" RC PIPE APRON	EACH	12	\$7	\$583.25	5
	2501.515/90240	24" RC PIPE APRON	EACH	273	\$176	\$646.09	30
	2501.515/90270	27" RC PIPE APRON	EACH	19	\$11	\$565.26	4
	2501.515/90300	30" RC PIPE APRON	EACH	64	\$52	\$805.70	15
	2501.515/90360	36" RC PIPE APRON	EACH	91	\$87	\$954.89	16
	2501.515/90420	42" RC PIPE APRON	EACH	23	\$26	\$1,130.43	10
	2501.515/90480	48" RC PIPE APRON	EACH	26	\$36	\$1,397.81	8
	2501.515/90540	54" RC PIPE APRON	EACH	6	\$10	\$1,717.83	4
	2501.515/90600	60" RC PIPE APRON	EACH	13	\$23	\$1,798.08	4
	2501.515/90660	66" RC PIPE APRON	EACH	2	\$4	\$1,778.50	2
	2501.515/90720	72" RC PIPE APRON	EACH	3	\$12	\$3,900.00	2
	2501.515/90780	78" RC PIPE APRON	EACH	1	\$2	\$2,183.00	1
	2501.515/90840	84" RC PIPE APRON	EACH	5	\$14	\$2,876.80	3
	2501.515/90960	96" RC PIPE APRON	EACH	1	\$4	\$4,208.00	1
	2501.517/01015	A-S DIAPHRAGM FOR 15" CONCRETE PIPE	EACH	2	\$4	\$1,750.00	1
	2501.517/01018	A-S DIAPHRAGM FOR 18" CONCRETE PIPE	EACH	1	\$1	\$800.00	1
	2501.517/01021	A-S DIAPHRAGM FOR 21" CONCRETE PIPE	EACH	1	\$1	\$1,000.00	1
	2501.517/01024	A-S DIAPHRAGM FOR 24" CONCRETE PIPE	EACH	3	\$3	\$1,100.00	1
	2501.517/01030	A-S DIAPHRAGM FOR 30" CONCRETE PIPE	EACH	2	\$4	\$2,000.00	1
	2501.517/01036	A-S DIAPHRAGM FOR 36" CONCRETE PIPE	EACH	1	\$1	\$800.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 00

13:34 Wednesday, January 18, 2006 37

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/05 AND 12/31/05
 BY ITEM GROUP

187 CONTRACTS - AWARDED TOTAL: \$452,519,649

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2501	2501.517/02036	A-S DIAPHRAGM FOR 36" METAL PIPE	EACH	2	\$1	\$700.00	1
	2501.521/00228	28" SPAN CAS PIPE-ARCH CULVERT	L F	247	\$9	\$35.00	1
	2501.521/02570	57" SPAN CS PIPE-ARCH CULVERT	L F	60	\$3	\$57.00	1
	2501.521/02710	71" SPAN CS PIPE-ARCH CULVERT	L F	48	\$4	\$90.00	1
	2501.521/02870	87" SPAN CS PIPE-ARCH CULVERT	L F	76	\$13	\$175.00	1
	2501.521/90222	22" SPAN RC PIPE-ARCH CULV CL IIA	L F	198	\$15	\$76.69	4
	2501.521/90282	28" SPAN RC PIPE-ARCH CULV CL IIA	L F	268	\$17	\$63.58	2
	2501.521/90283	28" SPAN RC PIPE-ARCH CULV CL IIIA	L F	298	\$43	\$143.78	4
	2501.521/90362	36" SPAN RC PIPE-ARCH CULV CL IIA	L F	40	\$3	\$72.00	1
	2501.521/90363	36" SPAN RC PIPE-ARCH CULV CL IIIA	L F	64	\$5	\$83.00	1
	2501.521/90442	44" SPAN RC PIPE-ARCH CULV CL IIA	L F	163	\$15	\$95.00	1
	2501.521/90443	44" SPAN RC PIPE-ARCH CULV CL IIIA	L F	586	\$59	\$101.21	2
	2501.521/90512	51" SPAN RC PIPE-ARCH CULV CL IIA	L F	121	\$18	\$150.00	2
	2501.521/90513	51" SPAN RC PIPE-ARCH CULV CL IIIA	L F	56	\$6	\$108.00	1
	2501.521/90582	58" SPAN RC PIPE-ARCH CULV CL IIA	L F	285	\$56	\$197.70	4
	2501.521/90583	58" SPAN RC PIPE-ARCH CULV CL IIIA	L F	8	\$4	\$541.00	1
	2501.521/90653	65" SPAN RC PIPE-ARCH CULV CL IIIA	L F	158	\$36	\$230.00	1
	2501.521/90732	73" SPAN RC PIPE-ARCH CULV CL IIA	L F	132	\$29	\$220.93	2
	2501.521/90733	73" SPAN RC PIPE-ARCH CULV CL IIIA	L F	290	\$100	\$343.10	3
	2501.521/90883	88" SPAN RC PIPE-ARCH CULV CL IIIA	L F	156	\$61	\$390.00	1
	2501.521/91153	115" SPAN RC PIPE-ARCH CULV CL IIIA	L F	208	\$99	\$475.00	1
	2501.525/01280	28" SPAN CAS PIPE-ARCH APRON	EACH	8	\$3	\$390.00	1
	2501.525/90220	22" SPAN RC PIPE-ARCH APRON	EACH	10	\$6	\$623.60	6
	2501.525/90280	28" SPAN RC PIPE-ARCH APRON	EACH	21	\$14	\$650.95	6
	2501.525/90360	36" SPAN RC PIPE-ARCH APRON	EACH	3	\$2	\$590.33	2
	2501.525/90440	44" SPAN RC PIPE-ARCH APRON	EACH	19	\$13	\$693.68	4
	2501.525/90510	51" SPAN RC PIPE-ARCH APRON	EACH	8	\$8	\$975.00	3
	2501.525/90580	58" SPAN RC PIPE-ARCH APRON	EACH	6	\$7	\$1,233.33	2
	2501.525/90650	65" SPAN RC PIPE-ARCH APRON	EACH	8	\$14	\$1,800.00	1
	2501.525/90730	73" SPAN RC PIPE-ARCH APRON	EACH	18	\$35	\$1,921.53	3
	2501.525/90880	88" SPAN RC PIPE-ARCH APRON	EACH	2	\$5	\$2,600.00	1
	2501.525/91150	115" SPAN RC PIPE-ARCH APRON	EACH	4	\$18	\$4,500.00	1
	2501.541/00072	72" HIGH RC CATTLE PASS CULVERT	L F	36	\$8	\$215.00	1
	2501.545/00072	72" HIGH RC CATTLE PASS APRON	EACH	2	\$4	\$2,100.00	1
	2501.561/90122	12" RC PIPE CULVERT DES 3006	L F	16	\$1	\$55.00	1
	2501.561/90152	15" RC PIPE CULVERT DES 3006	L F	430	\$19	\$45.12	2

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 00

13:34 Wednesday, January 18, 2006 38

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/05 AND 12/31/05
 BY ITEM GROUP

187 CONTRACTS - AWARDED TOTAL: \$452,519,649

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2501	2501.561/90153	15" RC PIPE CULVERT DES 3006 CL III	L F	50	\$2	\$39.37	1
	2501.561/90155	15" RC PIPE CULVERT DES 3006 CL V	L F	169	\$4	\$22.00	1
	2501.561/90182	18" RC PIPE CULVERT DES 3006	L F	1,066	\$42	\$39.13	5
	2501.561/90183	18" RC PIPE CULVERT DES 3006 CL III	L F	66	\$2	\$26.00	1
	2501.561/90185	18" RC PIPE CULVERT DES 3006 CL V	L F	72	\$2	\$24.00	1
	2501.561/90212	21" RC PIPE CULVERT DES 3006	L F	42	\$1	\$32.05	2
	2501.561/90242	24" RC PIPE CULVERT DES 3006	L F	2,065	\$111	\$53.76	8
	2501.561/90243	24" RC PIPE CULVERT DES 3006 CL III	L F	263	\$24	\$93.08	3
	2501.561/90244	24" RC PIPE CULVERT DES 3006 CL IV	L F	98	\$12	\$120.00	1
	2501.561/90272	27" RC PIPE CULVERT DES 3006	L F	152	\$6	\$37.26	2
	2501.561/90302	30" RC PIPE CULVERT DES 3006	L F	671	\$62	\$92.01	3
	2501.561/90303	30" RC PIPE CULVERT DES 3006 CL III	L F	270	\$29	\$107.72	2
	2501.561/90304	30" RC PIPE CULVERT DES 3006 CL IV	L F	288	\$32	\$110.50	1
	2501.561/90362	36" RC PIPE CULVERT DES 3006	L F	516	\$47	\$91.86	3
	2501.561/90363	36" RC PIPE CULVERT DES 3006 CL III	L F	433	\$38	\$87.56	2
	2501.561/90364	36" RC PIPE CULVERT DES 3006 CL IV	L F	420	\$53	\$126.50	1
	2501.561/90365	36" RC PIPE CULVERT DES 3006 CL V	L F	184	\$15	\$80.00	1
	2501.561/90422	42" RC PIPE CULVERT DES 3006	L F	314	\$43	\$135.55	2
	2501.561/90423	42" RC PIPE CULVERT DES 3006 CL III	L F	62	\$11	\$171.50	1
	2501.561/90482	48" RC PIPE CULVERT DES 3006	L F	208	\$27	\$129.11	2
	2501.561/90483	48" RC PIPE CULVERT DES 3006 CL III	L F	52	\$10	\$185.50	1
	2501.561/90484	48" RC PIPE CULVERT DES 3006 CL IV	L F	94	\$19	\$200.50	1
	2501.561/90485	48" RC PIPE CULVERT DES 3006 CL V	L F	278	\$71	\$254.05	1
	2501.561/90544	54" RC PIPE CULVERT DES 3006 CL IV	L F	134	\$34	\$251.95	1
	2501.561/90602	60" RC PIPE CULVERT DES 3006 CL II	L F	160	\$20	\$123.00	1
	2501.561/90603	60" RC PIPE CULVERT DES 3006 CL III	L F	78	\$20	\$254.05	1
	2501.561/90605	60" RC PIPE CULVERT DES 3006 CL V	L F	24	\$8	\$352.70	1
	2501.561/90609	60" RC PIPE CULV DES 3006 CL V-JACKED	L F	416	\$416	\$1,000.00	1
	2501.561/90664	66" RC PIPE CULVERT DES 3006 CL IV	L F	122	\$26	\$216.50	1
	2501.561/90725	72" RC PIPE CULVERT DES 3006 CL V	L F	244	\$73	\$300.00	1
	2501.561/90729	72" RC PIPE CULV DES 3006 CL V-JACKED	L F	214	\$321	\$1,500.00	1
	2501.561/90784	78" RC PIPE CULVERT DES 3006 CL IV	L F	54	\$18	\$328.50	1
	2501.567/02120	12" CS SAFETY APR & GR DES 3128	EACH	2	\$1	\$596.24	2
	2501.567/02180	18" CS SAFETY APR & GR DES 3128	EACH	11	\$6	\$535.91	2
	2501.567/02300	30" CS SAFETY APR & GR DES 3128	EACH	4	\$6	\$1,392.50	2
	2501.567/02360	36" CS SAFETY APR & GR DES 3128	EACH	3	\$5	\$1,816.67	2

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

13:34 Wednesday, January 18, 2006 39

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/05 AND 12/31/05
BY ITEM GROUP

187 CONTRACTS - AWARDED TOTAL: \$452,519,649

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2501	2501.567/03420	42" SPAN CS SAFETY APR & GR DES 3128	EACH	2	\$7	\$3,300.00	1
	2501.567/04180	18" GS SAFETY APRON & GRATE DES 3148	EACH	2	\$1	\$260.00	1
	2501.567/04300	30" GS SAFETY APRON & GRATE DES 3148	EACH	10	\$10	\$1,011.13	2
	2501.567/04360	36" GS SAFETY APRON & GRATE DES 3148	EACH	7	\$10	\$1,421.37	3
	2501.567/04420	42" GS SAFETY APRON & GRATE DES 3148	EACH	5	\$10	\$2,051.18	3
	2501.567/04600	60" GS SAFETY APRON & GRATE DES 3148	EACH	2	\$10	\$5,000.00	1
	2501.567/05570	57" SPAN GS SAFETY APR & GR DES 3148	EACH	2	\$5	\$2,500.00	1
	2501.567/05710	71" SPAN GS SAFETY APR & GR DES 3148	EACH	2	\$7	\$3,700.00	1
	2501.567/08150	15" RC SAFETY APRON & GRATE DES 3128	EACH	1	\$0	\$474.00	1
	2501.567/08180	18" RC SAFETY APRON & GRATE DES 3128	EACH	2	\$1	\$550.00	1
	2501.567/10420	42" RC SAFETY APRON & GRATE DES 3132	EACH	13	\$23	\$1,800.00	4
	2501.567/10480	48" RC SAFETY APRON & GRATE DES 3132	EACH	8	\$17	\$2,097.67	5
	2501.567/10600	60" RC SAFETY APRON & GRATE DES 3132	EACH	3	\$12	\$3,833.33	2
	2501.569/01012	12" CS SAFETY APRON	EACH	4	\$2	\$415.00	1
	2501.569/01015	15" CS SAFETY APRON	EACH	7	\$2	\$315.00	1
	2501.569/01018	18" CS SAFETY APRON	EACH	70	\$34	\$490.51	7
	2501.569/01024	24" CS SAFETY APRON	EACH	26	\$18	\$690.77	6
	2501.569/01036	36" CS SAFETY APRON	EACH	1	\$1	\$1,000.00	1
	2501.569/02418	18" CAS SAFETY APRON	EACH	8	\$2	\$256.32	1
	2501.569/02912	12" RC SAFETY APRON	EACH	9	\$3	\$381.11	4
	2501.569/02915	15" RC SAFETY APRON	EACH	39	\$20	\$521.33	8
	2501.569/02918	18" RC SAFETY APRON	EACH	74	\$42	\$569.95	11
	2501.569/02921	21" RC SAFETY APRON	EACH	1	\$1	\$1,155.00	1
	2501.569/02924	24" RC SAFETY APRON	EACH	230	\$136	\$592.49	25
	2501.569/02930	30" RC SAFETY APRON	EACH	41	\$25	\$616.24	8
	2501.569/02936	36" RC SAFETY APRON	EACH	68	\$61	\$895.62	15
	2501.569/02942	42" RC SAFETY APRON	EACH	1	\$1	\$1,100.00	1
	2501.569/02948	48" RC SAFETY APRON	EACH	8	\$12	\$1,511.00	2
	2501.569/02972	72" RC SAFETY APRON	EACH	8	\$29	\$3,672.00	1
	2501.571/00010	INSTALL PIPE CULVERT	L F	482	\$12	\$24.74	5
	2501.571/00012	INSTALL CONCRETE CULVERT	L F	280	\$9	\$32.57	2
	2501.571/00020	INSTALL RC CATTLE PASS	L F	12	\$0	\$30.00	1
	2501.573/00010	INSTALL RC CATTLE PASS APRON	EACH	2	\$0	\$200.00	1
	2501.573/00011	INSTALL METAL APRON	EACH	2	\$0	\$125.00	2
	2501.573/00012	INSTALL CONCRETE APRON	EACH	44	\$16	\$357.39	8
	2501.573/00013	INSTALL METAL SAFETY APRON	EACH	4	\$1	\$155.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

13:34 Wednesday, January 18, 2006 40

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/05 AND 12/31/05
BY ITEM GROUP

187 CONTRACTS - AWARDED TOTAL: \$452,519,649

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2501	2501.573/00017	INSTALL PIPE APRON	EACH	25	\$4	\$163.01	4
	2501.575/90240	24" RC DISSIPATOR RING	EACH	15	\$3	\$200.00	1
	2501.575/90300	30" RC DISSIPATOR RING	EACH	30	\$12	\$415.83	2
	2501.575/90360	36" RC DISSIPATOR RING	EACH	25	\$12	\$495.00	1
	2501.575/90420	42" RC DISSIPATOR RING	EACH	5	\$3	\$585.00	1
	2501.575/90480	48" RC DISSIPATOR RING	EACH	15	\$9	\$573.33	2
	2501.575/90600	60" RC DISSIPATOR RING	EACH	5	\$6	\$1,157.75	1
	2501.575/90780	78" RC DISSIPATOR RING	EACH	5	\$5	\$1,075.00	1
	2501.602/00005	PIPE TIES	EACH	44	\$2	\$35.00	1
	2501.602/00011	PLUG & ABANDON PIPE CULVERT	EACH	4	\$2	\$512.50	2
	2501.602/00012	BULKHEAD CULVERT	EACH	2	\$2	\$1,000.00	1
	2501.602/00013	PLUG FILL & ABANDON PIPE CULVERT	EACH	40	\$81	\$2,035.53	11
	2501.602/00015	REPAIR CULVERT END	EACH	28	\$12	\$429.82	2
	2501.602/00016	REPAIR CULVERT JOINT	EACH	74	\$45	\$604.43	6
	2501.602/00020	REMOVE BULKHEAD	EACH	2	\$1	\$400.00	1
	2501.602/00049	CLEAN PIPE CULVERT	EACH	24	\$17	\$693.33	6
	2501.602/00051	CLEAN OUT BOX CULVERT	EACH	2	\$6	\$3,110.00	2
	2501.602/00412	12" PIPE APRON	EACH	6	\$1	\$155.00	3
	2501.602/00415	15" PIPE APRON	EACH	20	\$4	\$195.00	2
	2501.602/00418	18" PIPE APRON	EACH	90	\$24	\$261.84	7
	2501.602/00424	24" PIPE APRON	EACH	18	\$5	\$280.67	2
	2501.602/00430	30" PIPE APRON	EACH	8	\$4	\$530.00	2
	2501.602/00436	36" PIPE APRON	EACH	2	\$1	\$275.00	1
	2501.602/00512	12" SAFETY APRON	EACH	2	\$1	\$400.00	1
	2501.602/00515	15" SAFETY APRON	EACH	12	\$13	\$1,050.00	1
	2501.602/00518	18" SAFETY APRON	EACH	353	\$95	\$268.33	13
	2501.602/00524	24" SAFETY APRON	EACH	67	\$23	\$345.94	9
	2501.602/00530	30" SAFETY APRON	EACH	2	\$1	\$700.00	1
	2501.602/00621	21" SPAN SAFETY APRON	EACH	8	\$2	\$300.00	1
	2501.602/00721	21" SPAN PIPE-ARCH APRON	EACH	12	\$2	\$167.62	2
	2501.602/04018	SAFETY GRATE FOR 18" RC APRON	EACH	2	\$1	\$485.00	1
	2501.602/04024	SAFETY GRATE FOR 24" RC APRON	EACH	145	\$121	\$834.77	11
	2501.602/04030	SAFETY GRATE FOR 30" RC APRON	EACH	12	\$12	\$989.83	4
	2501.602/04036	SAFETY GRATE FOR 36" RC APRON	EACH	34	\$29	\$848.19	4
	2501.602/04042	SAFETY GRATE FOR 42" RC APRON	EACH	5	\$5	\$1,000.72	2
	2501.602/04048	SAFETY GRATE FOR 48" RC APRON	EACH	7	\$9	\$1,326.86	3

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 00

13:34 Wednesday, January 18, 2006 41

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/05 AND 12/31/05
 BY ITEM GROUP

187 CONTRACTS - AWARDED TOTAL: \$452,519,649

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2501	2501.602/04054	SAFETY GRATE FOR 54" RC APRON	EACH	2	\$5	\$2,300.00	1
	2501.602/05022	SAFETY GR FOR 22" SPAN RCP-A APR	EACH	2	\$1	\$604.00	1
	2501.602/05028	SAFETY GR FOR 28" SPAN RCP-A APR	EACH	18	\$14	\$761.33	5
	2501.602/05036	SAFETY GR FOR 36" SPAN RCP-A APR	EACH	2	\$2	\$750.00	1
	2501.602/05044	SAFETY GR FOR 44" SPAN RCP-A APR	EACH	16	\$14	\$857.00	2
	2501.602/05051	SAFETY GR FOR 51" SPAN RCP-A APR	EACH	2	\$2	\$950.00	1
	2501.602/05058	SAFETY GR FOR 58" SPAN RCP-A APR	EACH	5	\$8	\$1,586.00	2
	2501.602/05073	SAFETY GR FOR 73" SPAN RCP-A APR	EACH	8	\$11	\$1,419.18	3
	2501.602/08012	TRASH GUARD FOR 12" PIPE APRON	EACH	8	\$3	\$376.25	5
	2501.602/08015	TRASH GUARD FOR 15" PIPE APRON	EACH	13	\$3	\$221.15	2
	2501.602/08018	TRASH GUARD FOR 18" PIPE APRON	EACH	14	\$4	\$252.14	3
	2501.602/08024	TRASH GUARD FOR 24" PIPE APRON	EACH	18	\$8	\$456.11	5
	2501.602/08027	TRASH GUARD FOR 27" PIPE APRON	EACH	1	\$0	\$430.00	1
	2501.602/08030	TRASH GUARD FOR 30" PIPE APRON	EACH	1	\$1	\$769.00	1
	2501.602/08036	TRASH GUARD FOR 36" PIPE APRON	EACH	14	\$12	\$872.86	4
	2501.602/08042	TRASH GUARD FOR 42" PIPE APRON	EACH	2	\$1	\$680.00	1
	2501.602/08048	TRASH GUARD FOR 48" PIPE APRON	EACH	1	\$2	\$2,422.00	1
	2501.602/09022	TRASH GUARD FOR 22" SPAN PIPE APRON	EACH	1	\$0	\$300.00	1
	2501.603/00010	CLEAN PIPE CULVERT	L F	5,871	\$43	\$7.38	11
	2501.603/00018	REPAIR CULVERT	L F	22	\$1	\$65.00	1
	2501.603/00118	LINING CULVERT PIPE (18")	L F	203	\$10	\$48.45	2
	2501.603/00121	LINING CULVERT PIPE (21")	L F	168	\$13	\$75.00	1
	2501.603/00124	LINING CULVERT PIPE (24")	L F	3,806	\$218	\$57.35	12
	2501.603/00130	LINING CULVERT PIPE (30")	L F	272	\$28	\$101.25	3
	2501.603/00136	LINING CULVERT PIPE (36")	L F	664	\$79	\$118.88	3
	2501.603/00148	LINING CULVERT PIPE (48")	L F	61	\$15	\$250.00	1
	2501.603/00612	12" PIPE CULVERT	L F	198	\$5	\$24.62	4
	2501.603/00615	15" PIPE CULVERT	L F	768	\$26	\$34.47	3
	2501.603/00618	18" PIPE CULVERT	L F	13,241	\$295	\$22.24	19
	2501.603/00624	24" PIPE CULVERT	L F	2,887	\$69	\$23.84	9
	2501.603/00630	30" PIPE CULVERT	L F	356	\$15	\$41.12	3
	2501.603/00636	36" PIPE CULVERT	L F	26	\$1	\$40.00	1
	2501.603/00721	21" SPAN PIPE-ARCH CULVERT	L F	392	\$7	\$18.24	3

2501						\$7,397	

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 00

13:34 Wednesday, January 18, 2006 42

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/05 AND 12/31/05
 BY ITEM GROUP

187 CONTRACTS - AWARDED TOTAL: \$452,519,649

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2502	2502.501/00010	PRECAST CONCRETE HEADWALL	EACH	6	\$1	\$150.00	1
	2502.501/00040	4" PRECAST CONCRETE HEADWALL	EACH	502	\$46	\$91.56	19
	2502.501/00060	6" PRECAST CONCRETE HEADWALL	EACH	15	\$2	\$124.00	3
	2502.501/00080	8" PRECAST CONCRETE HEADWALL	EACH	5	\$1	\$230.00	2
	2502.521/01040	4" TP PIPE DRAIN	L F	14,081	\$74	\$5.28	23
	2502.521/01060	6" TP PIPE DRAIN	L F	835	\$9	\$10.34	3
	2502.521/01080	8" TP PIPE DRAIN	L F	409	\$4	\$8.75	1
	2502.521/07060	6" PE PIPE DRAIN	L F	170	\$1	\$5.50	1
	2502.521/07120	12" PE PIPE DRAIN	L F	1,107	\$17	\$15.00	1
	2502.541/01040	4" PERF TP PIPE DRAIN	L F	191,061	\$1,093	\$5.72	16
	2502.541/01060	6" PERF TP PIPE DRAIN	L F	22,946	\$187	\$8.15	3
	2502.541/06040	4" PERF PVC PIPE DRAIN	L F	60	\$0	\$6.00	1
	2502.541/07030	3" PERF PE PIPE DRAIN	L F	968	\$9	\$9.00	1
	2502.541/07040	4" PERF PE PIPE DRAIN	L F	209,207	\$541	\$2.58	10
	2502.541/07060	6" PERF PE PIPE DRAIN	L F	42	\$0	\$4.00	1
	2502.541/07100	10" PERF PE PIPE DRAIN	L F	100	\$3	\$25.00	1
	2502.573/00010	INSTALL PRECAST CONCRETE HEADWALL	EACH	31	\$2	\$65.00	1
	2502.601/02900	DRAINAGE SYSTEM	LS	3	\$9	\$3,000.00	3
	2502.601/02909	DRAINAGE SYSTEM TYPE (B910)	LS	21	\$34	\$1,641.27	21
	2502.601/02915	DRAINAGE SYSTEM TYPE SPECIAL	LS	1	\$4	\$3,500.00	1
	2502.602/00090	PIPE DRAIN RISER	EACH	6	\$2	\$295.00	2
	2502.602/00406	6" PVC PIPE DRAIN CLEANOUT	EACH	1	\$1	\$500.00	1
-----					-----		
2502					\$2,037		
2503	2503.511/01120	12" CP PIPE SEWER	L F	615	\$15	\$24.33	3
	2503.511/01150	15" CP PIPE SEWER	L F	350	\$7	\$21.00	1
	2503.511/01180	18" CP PIPE SEWER	L F	452	\$14	\$31.00	1
	2503.511/01240	24" CP PIPE SEWER	L F	121	\$4	\$35.00	1
	2503.511/02120	12" CS PIPE SEWER	L F	1,165	\$27	\$23.53	8
	2503.511/02150	15" CS PIPE SEWER	L F	4,587	\$88	\$19.27	4
	2503.511/02180	18" CS PIPE SEWER	L F	840	\$20	\$23.81	4
	2503.511/02210	21" CS PIPE SEWER	L F	14	\$0	\$21.00	1
	2503.511/02240	24" CS PIPE SEWER	L F	4,020	\$89	\$22.02	2

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 00

13:34 Wednesday, January 18, 2006 43

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/05 AND 12/31/05
 BY ITEM GROUP

187 CONTRACTS - AWARDED TOTAL: \$452,519,649

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2503	2503.511/02300	30" CS PIPE SEWER	L F	649	\$23	\$35.72	2
	2503.511/02360	36" CS PIPE SEWER	L F	239	\$9	\$37.72	2
	2503.511/02420	42" CS PIPE SEWER	L F	155	\$10	\$67.00	1
	2503.511/02480	48" CS PIPE SEWER	L F	71	\$6	\$85.00	1
	2503.511/02540	54" CS PIPE SEWER	L F	274	\$19	\$69.00	1
	2503.511/02660	66" CS PIPE SEWER	L F	52	\$7	\$125.00	1
	2503.511/06151	15" CP PIPE SEWER (SMOOTH)	L F	316	\$6	\$19.25	1
	2503.511/06241	24" CP PIPE SEWER (SMOOTH)	L F	8	\$0	\$25.00	1
	2503.511/13040	4" PVC PIPE SEWER	L F	5,365	\$103	\$19.19	4
	2503.511/13060	6" PVC PIPE SEWER	L F	730	\$13	\$17.41	3
	2503.511/13080	8" PVC PIPE SEWER	L F	14,610	\$387	\$26.47	8
	2503.511/13100	10" PVC PIPE SEWER	L F	5,377	\$189	\$35.07	2
	2503.511/13120	12" PVC PIPE SEWER	L F	759	\$21	\$27.69	2
	2503.511/13180	18" PVC PIPE SEWER	L F	2,899	\$230	\$79.50	2
	2503.511/13300	30" PVC PIPE SEWER	L F	390	\$76	\$195.00	1
	2503.511/13360	36" PVC PIPE SEWER	L F	2,186	\$264	\$120.67	2
	2503.511/13420	42" PVC PIPE SEWER	L F	489	\$73	\$150.00	1
	2503.511/14083	8" DUCTILE IRON PIPE SEWER CL 52	L F	90	\$5	\$56.11	3
	2503.511/90122	12" RC PIPE SEWER	L F	3,766	\$100	\$26.56	8
	2503.511/90123	12" RC PIPE SEWER CLASS III	L F	791	\$19	\$24.27	3
	2503.511/90152	15" RC PIPE SEWER	L F	10,440	\$270	\$25.87	8
	2503.511/90153	15" RC PIPE SEWER CLASS III	L F	9,942	\$208	\$20.88	4
	2503.511/90159	15" RC PIPE SEWER CLASS V-JACKED	L F	78	\$21	\$267.03	1
	2503.511/90182	18" RC PIPE SEWER	L F	4,238	\$133	\$31.47	6
	2503.511/90183	18" RC PIPE SEWER CLASS III	L F	3,873	\$81	\$21.00	1
	2503.511/90212	21" RC PIPE SEWER	L F	313	\$11	\$35.00	1
	2503.511/90213	21" RC PIPE SEWER CLASS III	L F	519	\$12	\$24.00	1
	2503.511/90242	24" RC PIPE SEWER	L F	1,770	\$64	\$35.93	3
	2503.511/90243	24" RC PIPE SEWER CLASS III	L F	2,375	\$64	\$27.00	2
	2503.511/90244	24" RC PIPE SEWER CLASS IV	L F	43	\$2	\$38.00	1
	2503.511/90273	27" RC PIPE SEWER CLASS III	L F	464	\$17	\$36.00	1
	2503.511/90302	30" RC PIPE SEWER	L F	1,469	\$65	\$44.00	2
	2503.511/90303	30" RC PIPE SEWER CLASS III	L F	2,042	\$91	\$44.68	4
	2503.511/90305	30" RC PIPE SEWER CLASS V	L F	64	\$19	\$294.00	1
	2503.511/90333	33" RC PIPE SEWER CLASS III	L F	495	\$22	\$45.00	1
	2503.511/90362	36" RC PIPE SEWER	L F	1,091	\$63	\$57.49	2

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

13:34 Wednesday, January 18, 2006 44

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/05 AND 12/31/05
BY ITEM GROUP

187 CONTRACTS - AWARDED TOTAL: \$452,519,649

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2503	2503.511/90363	36" RC PIPE SEWER CLASS III	L F	874	\$48	\$55.04	3
	2503.511/90422	42" RC PIPE SEWER	L F	1,047	\$71	\$68.10	2
	2503.511/90423	42" RC PIPE SEWER CLASS III	L F	1,580	\$117	\$74.00	1
	2503.511/90424	42" RC PIPE SEWER CL IV	L F	179	\$16	\$92.00	1
	2503.511/90425	42" RC PIPE SEWER CLASS V	L F	3,524	\$895	\$254.00	1
	2503.511/90482	48" RC PIPE SEWER	L F	121	\$21	\$170.21	3
	2503.511/90483	48" RC PIPE SEWER CLASS III	L F	98	\$8	\$83.00	1
	2503.511/90542	54" RC PIPE SEWER	L F	2,391	\$1,150	\$481.00	1
	2503.511/90545	54" RC PIPE SEWER CLASS V	L F	4,424	\$2,008	\$454.00	1
	2503.521/90222	22" SPAN RC PIPE-ARCH SEWER CL IIA	L F	120	\$8	\$68.03	2
	2503.521/90282	28" SPAN RC PIPE-ARCH SEWER CL IIA	L F	299	\$20	\$66.51	3
	2503.521/90363	36" SPAN RC PIPE-ARCH SEWER CL IIIA	L F	59	\$6	\$94.00	1
	2503.521/90442	44" SPAN RC PIPE-ARCH SEWER CL IIA	L F	323	\$30	\$93.62	2
	2503.521/90512	51" SPAN RC PIPE-ARCH SEWER CL IIA	L F	66	\$10	\$150.00	1
	2503.521/90734	73" SPAN RC PIPE-ARCH SEWER CL IVA	L F	111	\$29	\$260.00	1
	2503.541/90122	12" RC PIPE SEWER DES 3006	L F	21,200	\$543	\$25.63	13
	2503.541/90123	12" RC PIPE SEWER DES 3006 CL III	L F	3,407	\$87	\$25.57	8
	2503.541/90124	12" RC PIPE SEWER DES 3006 CL IV	L F	333	\$9	\$25.70	1
	2503.541/90125	12" RC PIPE SEWER DES 3006 CL V	L F	3,975	\$109	\$27.45	7
	2503.541/90152	15" RC PIPE SEWER DES 3006	L F	9,381	\$237	\$25.22	11
	2503.541/90153	15" RC PIPE SEWER DES 3006 CL III	L F	7,348	\$193	\$26.21	9
	2503.541/90154	15" RC PIPE SEWER DES 3006 CL IV	L F	1,167	\$29	\$24.51	2
	2503.541/90155	15" RC PIPE SEWER DES 3006 CL V	L F	18,176	\$424	\$23.34	5
	2503.541/90182	18" RC PIPE SEWER DES 3006	L F	7,774	\$216	\$27.82	10
	2503.541/90183	18" RC PIPE SEWER DES 3006 CL III	L F	5,565	\$154	\$27.59	8
	2503.541/90184	18" RC PIPE SEWER DES 3006 CL IV	L F	922	\$27	\$28.77	3
	2503.541/90185	18" RC PIPE SEWER DES 3006 CL V	L F	6,529	\$159	\$24.36	5
	2503.541/90212	21" RC PIPE SEWER DES 3006	L F	8,512	\$252	\$29.56	6
	2503.541/90213	21" RC PIPE SEWER DES 3006 CL III	L F	745	\$21	\$28.56	4
	2503.541/90214	21" RC PIPE SEWER DES 3006 CL IV	L F	364	\$11	\$30.37	2
	2503.541/90215	21" RC PIPE SEWER DES 3006 CL V	L F	448	\$12	\$27.45	2
	2503.541/90242	24" RC PIPE SEWER DES 3006	L F	9,204	\$301	\$32.69	10
	2503.541/90243	24" RC PIPE SEWER DES 3006 CL III	L F	7,065	\$230	\$32.56	14
	2503.541/90244	24" RC PIPE SEWER DES 3006 CL IV	L F	1,833	\$64	\$34.83	6
	2503.541/90245	24" RC PIPE SEWER DES 3006 CL V	L F	1,871	\$100	\$53.43	6
	2503.541/90272	27" RC PIPE SEWER DES 3006	L F	5,226	\$202	\$38.57	3

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

13:34 Wednesday, January 18, 2006 45

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/05 AND 12/31/05
BY ITEM GROUP

187 CONTRACTS - AWARDED TOTAL: \$452,519,649

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2503	2503.541/90273	27" RC PIPE SEWER DES 3006 CL III	L F	1,047	\$48	\$45.62	3
	2503.541/90274	27" RC PIPE SEWER DES 3006 CL IV	L F	597	\$36	\$59.66	2
	2503.541/90275	27" RC PIPE SEWER DES 3006 CL V	L F	223	\$14	\$64.13	2
	2503.541/90302	30" RC PIPE SEWER DES 3006	L F	7,066	\$322	\$45.59	6
	2503.541/90303	30" RC PIPE SEWER DES 3006 CL III	L F	2,944	\$135	\$45.82	6
	2503.541/90304	30" RC PIPE SEWER DES 3006 CL IV	L F	108	\$7	\$63.00	1
	2503.541/90305	30" RC PIPE SEWER DES 3006 CL V	L F	1,264	\$104	\$82.02	4
	2503.541/90332	33" RC PIPE SEWER DES 3006	L F	2,258	\$108	\$47.86	2
	2503.541/90333	33" RC PIPE SEWER DES 3006 CL III	L F	1,091	\$56	\$51.78	2
	2503.541/90334	33" RC PIPE SEWER DES 3006 CL IV	L F	439	\$23	\$52.29	2
	2503.541/90335	33" RC PIPE SEWER DES 3006 CL V	L F	482	\$53	\$110.00	1
	2503.541/90362	36" RC PIPE SEWER DES 3006	L F	3,062	\$174	\$56.78	5
	2503.541/90363	36" RC PIPE SEWER DES 3006 CL III	L F	3,216	\$178	\$55.32	6
	2503.541/90364	36" RC PIPE SEWER DES 3006 CL IV	L F	3,591	\$251	\$69.91	3
	2503.541/90365	36" RC PIPE SEWER DES 3006 CL V	L F	638	\$67	\$104.63	2
	2503.541/90369	36" RCP SEWER DES 3006 CL V-JACKED	L F	353	\$353	\$1,000.00	1
	2503.541/90422	42" RC PIPE SEWER DES 3006	L F	1,143	\$83	\$72.60	2
	2503.541/90423	42" RC PIPE SEWER DES 3006 CL III	L F	927	\$76	\$82.51	6
	2503.541/90424	42" RC PIPE SEWER DES 3006 CL IV	L F	425	\$35	\$81.51	3
	2503.541/90425	42" RC PIPE SEWER DES 3006 CL V	L F	585	\$70	\$119.04	3
	2503.541/90429	42" RCP SEWER DES 3006 CL V-JACKED	L F	363	\$269	\$740.00	1
	2503.541/90482	48" RC PIPE SEWER DES 3006	L F	1,226	\$103	\$84.09	3
	2503.541/90483	48" RC PIPE SEWER DES 3006 CL III	L F	1,443	\$126	\$87.65	3
	2503.541/90484	48" RC PIPE SEWER DES 3006 CL IV	L F	281	\$31	\$110.00	1
	2503.541/90485	48" RC PIPE SEWER DES 3006 CL V	L F	439	\$57	\$129.13	2
	2503.541/90489	48" RCP SEWER DES 3006 CL V-JACKED	L F	414	\$330	\$797.10	2
	2503.541/90542	54" RC PIPE SEWER DES 3006	L F	1,703	\$189	\$111.22	2
	2503.541/90543	54" RC PIPE SEWER DES 3006 CL III	L F	422	\$51	\$120.00	1
	2503.541/90544	54" RC PIPE SEWER DES 3006 CL IV	L F	521	\$83	\$160.00	1
	2503.541/90549	54" RCP SEWER DES 3006 CL V-JACKED	L F	250	\$205	\$820.00	1
	2503.541/90602	60" RC PIPE SEWER DES 3006 CL II	L F	352	\$46	\$130.00	1
	2503.541/90603	60" RC PIPE SEWER DES 3006 CL III	L F	686	\$93	\$135.74	2
	2503.541/90604	60" RC PIPE SEWER DES 3006 CL IV	L F	285	\$48	\$167.11	2
	2503.541/90664	66" RC PIPE SEWER DES 3006 CL IV	L F	516	\$114	\$220.00	1
	2503.541/90665	66" RC PIPE SEWER DES 3006 CL V	L F	100	\$25	\$250.00	1
	2503.541/90669	66" RCP SEWER DES 3006 CL V-JACKED	L F	249	\$299	\$1,200.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

13:34 Wednesday, January 18, 2006 46

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/05 AND 12/31/05
BY ITEM GROUP

187 CONTRACTS - AWARDED TOTAL: \$452,519,649

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2503	2503.541/90723	72" RC PIPE SEWER DES 3006 CL III	L F	44	\$11	\$240.00	1
	2503.541/90842	84" RC PIPE SEWER DES 3006 CL II	L F	132	\$44	\$335.00	1
	2503.541/90843	84" RC PIPE SEWER DES 3006 CL III	L F	50	\$13	\$250.00	1
	2503.541/90845	84" RC PIPE SEWER DES 3006 CL V	L F	894	\$250	\$280.00	1
	2503.571/00014	INSTALL PIPE SEWER	L F	276	\$4	\$15.80	2
	2503.573/00015	INSTALL CONCRETE APRON	EACH	2	\$1	\$505.63	2
	2503.601/00033	CONNECT TO INPLACE CULVERT	LS	1	\$1	\$650.00	1
	2503.601/00050	MAINTENANCE OF SAN SEWER SERVICE	LS	1	\$42	\$42,000.00	1
	2503.602/00005	RECONNECT SANITARY SEWER SERVICE	EACH	33	\$9	\$265.45	4
	2503.602/00009	SANITARY SEWER SERVICE	EACH	2	\$1	\$650.00	1
	2503.602/00010	LIFT STATION	EACH	1	\$68	\$68,000.00	1
	2503.602/00032	CONSTRUCT BULKHEAD	EACH	27	\$8	\$312.78	3
	2503.602/00040	CONNECT TO EXISTING SANITARY SEWER	EACH	75	\$61	\$814.45	11
	2503.602/00041	CONNECT TO EXISTING MANHOLES (SAN)	EACH	19	\$29	\$1,551.32	4
	2503.602/00042	CONNECT TO EXISTING STORM SEWER	EACH	105	\$59	\$562.72	14
	2503.602/00043	CONNECT TO EXISTING FORCE MAIN	EACH	5	\$4	\$800.00	2
	2503.602/00046	CONNECT INTO EXISTING DRAINAGE STRUCTURE	EACH	19	\$15	\$794.74	3
	2503.602/00100	PLUG & ABANDON PIPE SEWER	EACH	34	\$18	\$523.53	2
	2503.602/00104	4" PIPE PLUG	EACH	12	\$0	\$38.00	1
	2503.602/00115	15" PIPE PLUG	EACH	2	\$1	\$500.00	1
	2503.602/00124	24" PIPE PLUG	EACH	1	\$1	\$500.00	1
	2503.602/00136	36" PIPE PLUG	EACH	2	\$1	\$300.00	1
	2503.602/01241	24" PIPE BEND 7.5	EACH	2	\$0	\$200.00	1
	2503.602/08012	SUPPLEMENTAL DESCRIPTION	EACH	1	\$1	\$1,175.00	1
	2503.602/13402	8"X4" PVC WYE	EACH	118	\$12	\$101.23	6
	2503.602/13403	8"X6" PVC WYE	EACH	35	\$3	\$81.77	4
	2503.602/13502	10"X4" PVC WYE	EACH	69	\$10	\$146.01	3
	2503.602/13503	10"X6" PVC WYE	EACH	8	\$1	\$146.25	2
	2503.602/13602	12"X4" PVC WYE	EACH	3	\$1	\$186.67	2
	2503.603/00005	CLEAN PIPE SEWER	L F	1,210	\$21	\$17.29	5
	2503.603/00007	SANITARY SEWER INSPECTION	L F	21,941	\$21	\$0.95	4
	2503.603/00010	FILL & ABANDON PIPE	L F	1,880	\$5	\$2.75	1
	2503.603/00012	12" CS SLOTTED DRAIN	L F	30	\$1	\$20.00	1
	2503.603/00015	15" CS SLOTTED DRAIN	L F	80	\$10	\$125.00	1
	2503.603/00045	PLUG FILL & ABANDON PIPE SEWER	L F	2,316	\$5	\$2.00	1
	2503.603/00070	8" OUTSIDE DROP	L F	67	\$12	\$175.67	2

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 00

13:34 Wednesday, January 18, 2006 47

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/05 AND 12/31/05
 BY ITEM GROUP

187 CONTRACTS - AWARDED TOTAL: \$452,519,649

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2503	2503.603/00090	CONSTRUCT 8" INSIDE DROP	L F	16	\$1	\$50.00	1
	2503.603/00106	6" PVC PIPE SEWER	L F	240	\$3	\$14.00	1
	2503.603/00108	8" PVC PIPE SEWER	L F	6,028	\$313	\$52.00	3
	2503.603/00110	10" PVC PIPE SEWER	L F	3,827	\$235	\$61.32	2
	2503.603/00215	15" PVC SLOTTED DRAIN	L F	134	\$10	\$77.64	2
	2503.603/00704	4" PVC SANITARY SERVICE PIPE	L F	2,327	\$27	\$11.46	2
	2503.603/00706	6" PVC SANITARY SERVICE PIPE	L F	1,521	\$18	\$12.00	1
	2503.603/00802	2" PVC FORCE MAIN	L F	712	\$14	\$20.00	1
	2503.603/00804	4" PVC FORCE MAIN	L F	1,070	\$16	\$15.35	1
	2503.603/00806	6" PVC FORCE MAIN	L F	1,170	\$52	\$44.10	1
	2503.603/00808	8" PVC FORCE MAIN	L F	840	\$26	\$31.00	1
	2503.603/01065	6" DUCTILE IRON PIPE SEWER CL 50	L F	118	\$10	\$85.00	1
	2503.603/01085	8" DUCTILE IRON PIPE SEWER CL 50	L F	90	\$7	\$75.00	1
	2503.603/01312	LINING SEWER PIPE 12"	L F	214	\$15	\$70.30	1
	2503.603/01315	LINING SEWER PIPE 15"	L F	156	\$12	\$75.75	1
	2503.603/01318	LINING SEWER PIPE 18"	L F	130	\$11	\$81.15	1
	2503.603/01321	LINING SEWER PIPE 21"	L F	62	\$5	\$85.00	1
	2503.603/01324	LINING SEWER PIPE 24"	L F	62	\$5	\$86.56	1
	2503.603/02160	16" SPLIT STEEL CASING PIPE	L F	30	\$2	\$60.00	1
	2503.603/02240	24" SPLIT STEEL CASING PIPE	L F	50	\$4	\$80.00	1
	2503.603/03160	16" STEEL CASING PIPE	L F	180	\$8	\$45.00	1
	2503.603/03165	16" STEEL CASING PIPE (JACKED)	L F	130	\$26	\$200.00	1
	2503.603/03180	18" STEEL CASING PIPE	L F	240	\$32	\$133.00	1
	2503.603/03240	24" STEEL CASING PIPE	L F	300	\$18	\$60.00	1
	2503.603/03245	24" STEEL CASING PIPE (JACKED)	L F	220	\$66	\$300.00	1
	2503.603/03300	30" STEEL CASING PIPE	L F	305	\$27	\$90.00	1
	2503.603/03305	30" STEEL CASING PIPE (JACKED)	L F	94	\$33	\$350.00	1
	2503.603/03365	36" STEEL CASING PIPE (JACKED)	L F	197	\$125	\$631.98	2
	2503.603/03425	42" STEEL CASING PIPE (JACKED)	L F	77	\$39	\$500.00	1
	2503.603/06013	1.25" HDPE FORCEMAIN	L F	164	\$1	\$4.10	1
	2503.603/06080	8" HDPE PIPE SEWER(DIRECTIONALY DRILLED)	L F	354	\$19	\$55.00	1
	2503.603/06150	15" HDPE PIPE SEWER	L F	17	\$1	\$42.00	1
	2503.603/06240	24" HDPE PIPE SEWER	L F	285	\$23	\$80.00	1
	2503.603/08010	SUPPLEMENTAL DESCRIPTION	L F	982	\$14	\$14.16	3
	2503.604/00001	2" INSULATION	S Y	44	\$0	\$10.00	1
	2503.611/00010	PUMPING	DAY	60	\$12	\$200.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 00

13:34 Wednesday, January 18, 2006 48

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/05 AND 12/31/05
 BY ITEM GROUP

187 CONTRACTS - AWARDED TOTAL: \$452,519,649

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
-----					-----		
2503					\$17,017		
2504	2504.601/00001	IRRIGATION SYSTEM	LS	1	\$10	\$10,000.00	1
	2504.601/00040	TEMPORARY WATER SERVICE	LS	4	\$35	\$8,643.75	4
	2504.601/08010	SUPPLEMENTAL DESCRIPTION	LS	1	\$7	\$7,470.00	1
	2504.602/00002	WATER SERVICE SYSTEM	EACH	4	\$2	\$600.00	1
	2504.602/00007	RECONNECT WATER SERVICE	EACH	52	\$7	\$133.08	3
	2504.602/00009	WATERMAIN OFFSET	EACH	5	\$6	\$1,225.00	1
	2504.602/00010	CONNECT TO EXISTING WATER MAIN	EACH	119	\$97	\$811.95	13
	2504.602/00011	CONNECT TO EXISTING WATERMAIN (SPEC)	EACH	5	\$4	\$715.00	1
	2504.602/00014	CONNECT TO EXISTING WATER SERVICE	EACH	36	\$7	\$200.00	1
	2504.602/00020	HYDRANT	EACH	96	\$257	\$2,677.33	11
	2504.602/00021	RELOCATE HYDRANT	EACH	14	\$18	\$1,250.00	1
	2504.602/00022	RELOCATE HYDRANT & VALVE	EACH	10	\$12	\$1,209.50	3
	2504.602/00023	INSTALL HYDRANT	EACH	18	\$22	\$1,238.89	3
	2504.602/00025	ADJUST HYDRANT	EACH	2	\$5	\$2,563.23	1
	2504.602/00029	INSTALL GATE VALVE AND BOX	EACH	1	\$0	\$300.00	1
	2504.602/00030	VALVE BOX	EACH	4	\$2	\$500.00	1
	2504.602/00032	ADJUST GATE VALVE & BOX	EACH	28	\$5	\$161.61	5
	2504.602/00033	ADJUST GATE VALVE	EACH	33	\$7	\$200.00	3
	2504.602/00034	ADJUST VALVE BOX	EACH	11	\$3	\$255.93	4
	2504.602/00035	ADJUST VALVE BOX-WATER	EACH	22	\$5	\$215.36	7
	2504.602/00037	CASING SPACERS	EACH	50	\$5	\$94.50	1
	2504.602/00048	INSTALL PLUG	EACH	6	\$6	\$946.96	1
	2504.602/00053	8"X6" REDUCER	EACH	5	\$1	\$275.00	1
	2504.602/00106	6" PIPE PLUG	EACH	4	\$2	\$500.00	1
	2504.602/00108	8" PIPE PLUG	EACH	5	\$0	\$57.03	2
	2504.602/00408	0.75" CORPORATION STOP	EACH	68	\$21	\$308.09	3
	2504.602/00410	1" CORPORATION STOP	EACH	167	\$21	\$123.21	7
	2504.602/00413	1.25" CORPORATION STOP	EACH	4	\$2	\$525.00	2
	2504.602/00415	1.5" CORPORATION STOP	EACH	2	\$0	\$147.50	2
	2504.602/00420	2" CORPORATION STOP	EACH	32	\$6	\$185.00	1
	2504.602/00533	6"X6" TEE FITTING	EACH	1	\$0	\$180.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 00

13:34 Wednesday, January 18, 2006 49

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/05 AND 12/31/05
 BY ITEM GROUP

187 CONTRACTS - AWARDED TOTAL: \$452,519,649

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2504	2504.602/00543	8"X6" TEE FITTING	EACH	10	\$5	\$500.00	1
	2504.602/00544	8"X8" TEE FITTING	EACH	7	\$4	\$525.00	1
	2504.602/00708	8" BUTTERFLY VALVE AND BOX	EACH	3	\$3	\$1,150.00	1
	2504.602/00710	10" BUTTERFLY VALVE AND BOX	EACH	4	\$6	\$1,610.00	1
	2504.602/00712	12" BUTTERFLY VALVE AND BOX	EACH	7	\$11	\$1,570.04	3
	2504.602/00716	16" BUTTERFLY VALVE AND BOX	EACH	11	\$27	\$2,486.36	2
	2504.602/00736	36" BUTTERFLY VALVE AND BOX	EACH	8	\$88	\$11,000.00	1
	2504.602/00806	6" GATE VALVE AND BOX	EACH	136	\$102	\$747.47	14
	2504.602/00808	8" GATE VALVE AND BOX	EACH	107	\$100	\$933.64	11
	2504.602/00810	10" GATE VALVE AND BOX	EACH	22	\$26	\$1,198.18	2
	2504.602/00812	12" GATE VALVE AND BOX	EACH	31	\$50	\$1,611.94	4
	2504.602/00816	16" GATE VALVE AND BOX	EACH	3	\$15	\$4,850.00	1
	2504.602/01164	12"X8" WET TAP	EACH	2	\$5	\$2,500.00	1
	2504.602/01183	16"X6" WET TAP	EACH	5	\$9	\$1,896.00	2
	2504.602/01193	24"X6" WET TAP	EACH	1	\$2	\$1,780.00	1
	2504.602/02008	8" SADDLE	EACH	60	\$5	\$84.67	2
	2504.602/02010	10" SADDLE	EACH	67	\$10	\$150.00	1
	2504.602/02506	6" MEGALUG	EACH	4	\$0	\$50.00	1
	2504.602/03004	INSTALL CURB STOP & BOX	EACH	41	\$6	\$155.00	1
	2504.602/03008	ADJUST CURB BOX	EACH	3	\$1	\$205.06	1
	2504.602/03010	CURB STOP & BOX	EACH	18	\$3	\$150.00	1
	2504.602/03075	0.75" CURB STOP & BOX	EACH	44	\$5	\$118.18	2
	2504.602/03100	1" CURB STOP & BOX	EACH	151	\$21	\$137.38	6
	2504.602/03125	1.25" CURB STOP & BOX	EACH	1	\$0	\$150.00	1
	2504.602/03150	1.5" CURB STOP & BOX	EACH	2	\$0	\$132.50	2
	2504.602/03200	2" CURB STOP & BOX	EACH	32	\$6	\$190.00	1
	2504.602/09300	LOWER WATERMAIN	EACH	1	\$3	\$3,000.00	1
	2504.602/80010	SUPPLEMENTAL DESCRIPTION	EACH	7	\$12	\$1,700.00	1
	2504.602/80011	SUPPLEMENTAL DESCRIPTION	EACH	93	\$167	\$1,800.00	1
	2504.602/80012	SUPPLEMENTAL DESCRIPTION	EACH	1	\$1	\$1,200.00	1
	2504.603/00025	INSTALL SPRINKER SYSTEM	L F	45	\$1	\$16.00	1
	2504.603/00070	INSPECTION HOLE	L F	20	\$0	\$20.00	1
	2504.603/00708	3/4" TYPE K COPPER PIPE	L F	2,482	\$37	\$15.09	2
	2504.603/00710	1" TYPE K COPPER PIPE	L F	7,268	\$114	\$15.72	9
	2504.603/00712	1.25" TYPE K COPPER PIPE	L F	155	\$3	\$19.87	2
	2504.603/00715	1.5" TYPE K COPPER PIPE	L F	85	\$2	\$18.41	2

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

13:34 Wednesday, January 18, 2006 50

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/05 AND 12/31/05
BY ITEM GROUP

187 CONTRACTS - AWARDED TOTAL: \$452,519,649

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2504	2504.603/00720	2" TYPE K COPPER PIPE	L F	1,840	\$32	\$17.20	1
	2504.603/01042	4" WATERMAIN DUCTILE IRON CL 52	L F	10	\$0	\$38.90	1
	2504.603/01060	6" WATERMAIN DUCTILE IRON CL 50	L F	10	\$0	\$37.03	1
	2504.603/01062	6" WATERMAIN DUCTILE IRON CL 52	L F	3,484	\$109	\$31.18	8
	2504.603/01063	6" WATERMAIN DUCTILE IRON CL 53	L F	40	\$2	\$40.00	1
	2504.603/01065	6" WATERMAIN DUCTILE IRON CL 55	L F	12	\$1	\$100.00	1
	2504.603/01080	8" WATERMAIN DUCTILE IRON CL 50	L F	199	\$12	\$59.80	2
	2504.603/01082	8" WATERMAIN DUCTILE IRON CL 52	L F	12,839	\$377	\$29.37	6
	2504.603/01084	8" WATERMAIN DUCTILE IRON CL 54	L F	212	\$7	\$33.00	1
	2504.603/01100	10" WATERMAIN DUCTILE IRON CL 50	L F	84	\$3	\$34.79	1
	2504.603/01102	10" WATERMAIN DUCTILE IRON CL 52	L F	88	\$7	\$75.00	1
	2504.603/01120	12" WATERMAIN DUCTILE IRON CL 50	L F	220	\$8	\$37.76	1
	2504.603/01122	12" WATERMAIN DUCTILE IRON CL 52	L F	14,087	\$533	\$37.84	6
	2504.603/01162	16" WATERMAIN DUCTILE IRON CL 52	L F	5,197	\$334	\$64.18	3
	2504.603/01908	8" WATERMAIN HDPE	L F	1,082	\$41	\$38.00	1
	2504.603/01910	10" WATERMAIN HDPE	L F	2,919	\$117	\$40.00	1
	2504.603/01911	10" WATERMAIN HDPE (DIRECTIONALY DRILLED)	L F	295	\$19	\$65.00	1
	2504.603/01916	16" WATERMAIN HDPE	L F	345	\$17	\$49.04	1
	2504.603/01920	20" WATERMAIN HDPE	L F	827	\$52	\$63.09	1
	2504.603/02006	6" PVC WATERMAIN	L F	1,641	\$31	\$19.03	4
	2504.603/02008	8" PVC WATERMAIN	L F	9,560	\$190	\$19.89	4
	2504.603/02010	10" PVC WATERMAIN	L F	3,566	\$93	\$26.00	1
	2504.603/02012	12" PVC WATERMAIN	L F	2,292	\$67	\$29.19	3
	2504.603/02016	16" PVC WATERMAIN	L F	1,911	\$76	\$40.00	1
	2504.603/02024	24" PVC WATER MAIN	L F	40	\$4	\$98.00	1
	2504.603/02036	36" PVC WATER MAIN	L F	12,600	\$1,512	\$120.00	1
	2504.603/04120	12" STEEL CASING PIPE	L F	35	\$2	\$60.00	1
	2504.603/04160	16" STEEL CASING PIPE	L F	498	\$36	\$73.25	2
	2504.603/04180	18" STEEL CASING PIPE	L F	203	\$15	\$75.00	1
	2504.603/04200	20" STEEL CASING PIPE	L F	618	\$47	\$75.78	2
	2504.603/04240	24" STEEL CASING PIPE	L F	710	\$73	\$102.17	3
	2504.603/04360	36" STEEL CASING PIPE	L F	495	\$104	\$210.00	1
	2504.603/04540	54" STEEL CASING PIPE	L F	416	\$141	\$340.00	1
	2504.603/04541	54" STEEL CASING PIPE (JACKED)	L F	296	\$207	\$700.00	1
	2504.603/08010	SUPPLEMENTAL DESCRIPTION	L F	390	\$78	\$200.00	1
	2504.603/08011	SUPPLEMENTAL DESCRIPTION	L F	130	\$3	\$24.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 00

13:34 Wednesday, January 18, 2006 51

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/05 AND 12/31/05
 BY ITEM GROUP

187 CONTRACTS - AWARDED TOTAL: \$452,519,649

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2504	2504.604/00100	4" INSULATION	S Y	836	\$21	\$25.00	1
	2504.604/01000	POLYSTYRENE INSULATION	S Y	14	\$0	\$25.84	1
	2504.604/01050	2" POLYSTYRENE INSULATION	S Y	43	\$1	\$19.86	2
	2504.604/01075	3" POLYSTYRENE INSULATION	S Y	78	\$1	\$17.50	2
	2504.604/01100	4" POLYSTYRENE INSULATION	S Y	683	\$8	\$12.11	2
	2504.604/01150	6" POLYSTYRENE INSULATION	S Y	80	\$3	\$40.00	1
	2504.608/00015	WATERMAIN FITTINGS	LB	43,071	\$140	\$3.25	6
	2504.608/00020	DUCTILE IRON FITTINGS	LB	57,474	\$363	\$6.32	5
-----					-----		
2504					\$6,315		
2505	2505.603/04120	12" STEEL CASING PIPE	L F	28	\$2	\$68.50	1
	2505.603/04180	18" STEEL CASING PIPE	L F	169	\$15	\$88.00	1
	2505.603/04200	20" STEEL CASING PIPE	L F	95	\$10	\$110.00	1
-----					-----		
2505					\$27		
2506	2506.501/00012	CONST DRAINAGE STRUCTURE DESIGN A OR F	L F	1,881	\$413	\$219.36	25
	2506.501/00030	CONST DRAINAGE STRUCTURE DESIGN C	L F	6	\$3	\$455.00	1
	2506.501/00032	CONST DRAINAGE STRUCTURE DESIGN C OR G	L F	2,706	\$648	\$239.34	29
	2506.501/00033	CONST DRAINAGE STRUCTURE DES C G OR H	L F	945	\$204	\$216.05	15
	2506.501/00034	CONST DRAINAGE STRUCTURE DES C G OR N	L F	9	\$2	\$235.00	1
	2506.501/00035	CONST DRAINAGE STRUCTURE DES C G H OR N	L F	32	\$8	\$250.00	1
	2506.501/00060	CONST DRAINAGE STRUCTURE DESIGN F	L F	377	\$87	\$230.02	3
	2506.501/00070	CONST DRAINAGE STRUCTURE DESIGN G	L F	142	\$44	\$311.59	3
	2506.501/00072	CONST DRAINAGE STRUCTURE DESIGN G OR H	L F	11	\$2	\$226.82	2
	2506.501/00080	CONST DRAINAGE STRUCTURE DESIGN H	L F	223	\$61	\$272.78	13
	2506.501/00090	CONST DRAINAGE STRUCTURE DESIGN I	L F	2	\$1	\$250.00	1
	2506.501/00100	CONST DRAINAGE STRUCTURE DESIGN J	L F	53	\$9	\$170.00	1
	2506.501/00140	CONST DRAINAGE STRUCTURE DESIGN N	L F	53	\$13	\$251.13	3
	2506.501/00190	CONST DRAINAGE STRUCTURE DESIGN SD	L F	226	\$97	\$429.73	9
	2506.501/00300	CONST DRAINAGE STRUCTURE DESIGN SPECIAL	L F	943	\$212	\$224.66	7
	2506.501/00301	CONST DRAINAGE STRUCTURE DESIGN SPEC 1	L F	166	\$75	\$452.02	4
	2506.501/00302	CONST DRAINAGE STRUCTURE DESIGN SPEC 2	L F	107	\$75	\$699.53	4

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

13:34 Wednesday, January 18, 2006 52

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/05 AND 12/31/05
BY ITEM GROUP

187 CONTRACTS - AWARDED TOTAL: \$452,519,649

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2506	2506.501/00303	CONST DRAINAGE STRUCTURE DESIGN SPEC 3	L F	233	\$65	\$280.19	3
	2506.501/00304	CONST DRAINAGE STRUCTURE DESIGN SPEC 4	L F	32	\$18	\$571.25	2
	2506.501/00305	CONST DRAINAGE STRUCTURE DESIGN SPEC 5	L F	21	\$17	\$808.10	2
	2506.501/00306	CONST DRAINAGE STRUCTURE DESIGN SPEC 6	L F	16	\$2	\$150.00	1
	2506.501/00307	CONST DRAINAGE STRUCTURE DESIGN SPEC 7	L F	139	\$31	\$225.00	1
	2506.501/00518	CONST DRAINAGE STRUCTURE DESIGN PC-18"	L F	24	\$1	\$28.00	1
	2506.501/02007	CONST DRAINAGE STRUCTURE DESIGN 4007	L F	339	\$95	\$281.62	2
	2506.501/02420	CONST DRAINAGE STRUCTURE DES 48-4020	L F	2,730	\$627	\$229.62	10
	2506.501/02720	CONST DRAINAGE STRUCTURE DES 54-4020	L F	863	\$240	\$277.74	11
	2506.501/03020	CONST DRAINAGE STRUCTURE DES 60-4020	L F	921	\$285	\$309.52	15
	2506.501/03320	CONST DRAINAGE STRUCTURE DES 66-4020	L F	476	\$176	\$369.37	10
	2506.501/03620	CONST DRAINAGE STRUCTURE DES 72-4020	L F	406	\$157	\$385.66	13
	2506.501/03920	CONST DRAINAGE STRUCTURE DES 78-4020	L F	102	\$58	\$568.26	7
	2506.501/04220	CONST DRAINAGE STRUCTURE DES 84-4020	L F	157	\$80	\$508.46	8
	2506.501/04520	CONST DRAINAGE STRUCTURE DES 90-4020	L F	52	\$35	\$668.24	5
	2506.501/04820	CONST DRAINAGE STRUCTURE DES 96-4020	L F	183	\$114	\$625.05	5
	2506.501/05120	CONST DRAINAGE STRUCTURE DES 102-4020	L F	36	\$26	\$720.56	2
	2506.501/05420	CONST DRAINAGE STRUCTURE DES 108-4020	L F	57	\$44	\$768.68	3
	2506.501/06020	CONST DRAINAGE STRUCTURE DES 120-4020	L F	48	\$44	\$916.77	4
	2506.502/00300	CONST DRAINAGE STRUCTURE DESIGN SPECIAL	EACH	44	\$119	\$2,705.68	7
	2506.502/00301	CONST DRAINAGE STRUCTURE DESIGN SPEC 1	EACH	3	\$38	\$12,500.00	3
	2506.502/00302	CONST DRAINAGE STRUCTURE DESIGN SPEC 2	EACH	4	\$59	\$14,775.00	3
	2506.502/00303	CONST DRAINAGE STRUCTURE DESIGN SPEC 3	EACH	2	\$9	\$4,500.00	2
	2506.502/00304	CONST DRAINAGE STRUCTURE DESIGN SPEC 4	EACH	32	\$58	\$1,820.31	2
	2506.502/00305	CONST DRAINAGE STRUCTURE DESIGN SPEC 5	EACH	3	\$12	\$4,080.00	2
	2506.502/00306	CONST DRAINAGE STRUCTURE DESIGN SPEC 6	EACH	1	\$4	\$4,000.00	1
	2506.502/00818	CONST DRAIN STRUCTURE DES DI TP 18"	EACH	2	\$1	\$525.00	1
	2506.502/00824	CONST DRAIN STRUCTURE DES DI TP 24"	EACH	9	\$5	\$590.00	1
	2506.503/00010	RECONSTRUCT DRAINAGE STRUCTURE	L F	397	\$103	\$259.97	13
	2506.516/00010	CASTING ASSEMBLY	EACH	2,741	\$1,302	\$474.91	47
	2506.521/00010	INSTALL CASTING	EACH	43	\$9	\$207.33	8
	2506.522/00011	ADJUST FRAME & RING CASTING	EACH	389	\$154	\$395.97	30
	2506.601/00010	CONSTRUCT LIFT STATION	LS	1	\$100	\$99,700.00	1
	2506.602/00002	RECONSTRUCT DRAINAGE STRUCTURE	EACH	18	\$14	\$799.72	3
	2506.602/00008	ADJUST DRAINAGE STRUCTURE	EACH	1	\$0	\$300.00	1
	2506.602/00010	CLEAN OUT CATCH BASIN	EACH	50	\$16	\$324.76	4

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 00

13:34 Wednesday, January 18, 2006 53

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/05 AND 12/31/05
 BY ITEM GROUP

187 CONTRACTS - AWARDED TOTAL: \$452,519,649

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2506	2506.602/00013	PLUG CATCH BASIN	EACH	1	\$1	\$1,167.25	1
	2506.602/00014	PLUG AND ABANDON DRAINAGE STRUCTURE	EACH	1	\$2	\$2,000.00	1
	2506.602/00017	INSTALL STRUCTURE	EACH	3	\$3	\$843.34	2
	2506.602/00018	MODIFY DRAINAGE STRUCTURE	EACH	2	\$1	\$370.00	1
	2506.602/00019	CONNECT INTO EXISTING DRAINAGE STRUCTURE	EACH	16	\$7	\$429.38	6
	2506.602/00020	CONNECT INTO EXISTING STORM SEWER	EACH	7	\$4	\$600.00	1
	2506.602/00023	CONNECT TO EXISTING STRUCTURE	EACH	3	\$9	\$3,000.00	1
	2506.602/00024	CONNECT INTO EXISTING CATCH BASIN	EACH	1	\$1	\$500.00	1
	2506.602/00034	GRATE CASTING NO 716	EACH	1	\$1	\$595.00	1
	2506.602/00050	CONSTRUCT CONTROL STRUCTURE	EACH	1	\$3	\$2,600.00	1
	2506.602/00051	CONSTRUCT CONTROL STRUCTURE A	EACH	2	\$6	\$3,040.00	2
	2506.602/00052	CONSTRUCT CONTROL STRUCTURE B	EACH	1	\$4	\$4,230.00	1
	2506.602/00053	CONSTRUCT CONTROL STRUCTURE C	EACH	1	\$3	\$3,150.00	1
	2506.602/00080	CONST DRAINAGE STRUCTURE DESIGN SPECIAL	EACH	1	\$4	\$3,590.00	1
	2506.602/00090	DRAINAGE STRUCTURE LINER	EACH	25	\$41	\$1,625.00	1
	2506.602/00100	CASTING ASSEMBLY SPECIAL	EACH	24	\$21	\$882.29	3
	2506.602/00110	ADJUST FRAME & RING CASTING (SPECIAL)	EACH	17	\$20	\$1,200.00	1
	2506.602/00120	REPAIR DRAINAGE STRUCTURE	EACH	43	\$26	\$609.56	3
	2506.602/08010	SUPPLEMENTAL DESCRIPTION	EACH	39	\$11	\$270.00	1
	2506.603/00208	CONSTRUCT 8" OUTSIDE DROP	L F	8	\$1	\$160.00	1
	2506.603/00303	CONSTRUCT DRAINAGE STRUCTURE DES SPEC 3	L F	32	\$12	\$390.00	1
	2506.603/00304	CONSTRUCT DRAINAGE STRUCTURE DES SPEC 4	L F	291	\$215	\$740.00	1
	2506.603/00305	CONSTRUCT DRAINAGE STRUCTURE DES SPEC 5	L F	439	\$371	\$844.00	1
	2506.603/00306	CONSTRUCT DRAINAGE STRUCTURE DES SPEC 6	L F	104	\$118	\$1,130.00	1
-----					-----		
2506					\$6,955		
2511	2511.501/00010	RANDOM RIPRAP CLASS SPECIAL	C Y	1,156	\$84	\$72.35	3
	2511.501/00011	RANDOM RIPRAP CLASS I	C Y	796	\$33	\$41.19	10
	2511.501/00012	RANDOM RIPRAP CLASS II	C Y	7,990	\$465	\$58.19	30
	2511.501/00013	RANDOM RIPRAP CLASS III	C Y	12,774	\$762	\$59.62	47
	2511.501/00014	RANDOM RIPRAP CLASS IV	C Y	13,172	\$484	\$36.74	29
	2511.501/00015	RANDOM RIPRAP CLASS V	C Y	797	\$36	\$44.71	4
	2511.502/00010	RANDOM RIPRAP CLASS SPECIAL	TON	9	\$1	\$100.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 00

13:34 Wednesday, January 18, 2006 54

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/05 AND 12/31/05
 BY ITEM GROUP

187 CONTRACTS - AWARDED TOTAL: \$452,519,649

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2511	2511.502/00011	RANDOM RIPRAP CLASS I	TON	79	\$3	\$39.50	1
	2511.502/00012	RANDOM RIPRAP CLASS II	TON	269	\$7	\$27.00	1
	2511.502/00013	RANDOM RIPRAP CLASS III	TON	893	\$46	\$51.80	2
	2511.502/00014	RANDOM RIPRAP CLASS IV	TON	8,499	\$314	\$37.00	1
	2511.502/00015	RANDOM RIPRAP CLASS V	TON	3,892	\$144	\$37.00	1
	2511.503/00010	QUARRY RUN RIPRAP	C Y	1,636	\$62	\$37.66	3
	2511.507/00010	GROUTED RIPRAP	C Y	505	\$40	\$79.71	3
	2511.511/00010	GRANULAR FILTER	C Y	3,408	\$61	\$17.80	18
	2511.513/00010	GRANULAR FILTER MATERIAL	TON	3,727	\$37	\$10.00	1
	2511.515/00011	GEOTEXTILE FILTER TYPE I	S Y	150	\$1	\$5.10	1
	2511.515/00013	GEOTEXTILE FILTER TYPE III	S Y	14,095	\$22	\$1.57	11
	2511.515/00014	GEOTEXTILE FILTER TYPE IV	S Y	39,502	\$40	\$1.01	24
	2511.515/00015	GEOTEXTILE FILTER TYPE V	S Y	2,551	\$7	\$2.62	4
	2511.515/00016	GEOTEXTILE FILTER TYPE VI	S Y	175	\$0	\$2.00	1
	2511.602/00101	PLACE BOULDER	EACH	11	\$1	\$100.00	1
	2511.604/00001	REPOSITION EXISTING RIPRAP	S Y	6,593	\$23	\$3.50	1
	2511.604/00200	ARTICULAR CONCRETE RIP-RAP	S Y	559	\$34	\$60.12	2
	2511.607/00100	RANDOM RIPRAP SPECIAL	C Y	169	\$6	\$33.00	1
	2511.607/00120	INSTALL RANDOM RIPRAP	C Y	123	\$3	\$21.99	3
-----					-----		
2511					\$2,714		
2512	2512.517/00010	GABION	C Y	1,262	\$88	\$69.50	1
2514	2514.501/00010	CONCRETE SLOPE PAVING	S Y	11,003	\$645	\$58.58	21
	2514.503/00020	AGGREGATE SLOPE PAVING	S Y	220	\$31	\$140.00	1
-----					-----		
2514					\$675		
2520	2520.501/00010	LEAN MIX BACKFILL	C Y	494	\$76	\$154.49	3
	2520.607/00010	CEMENT GROUT	C Y	284	\$76	\$268.60	15
-----					-----		
2520					\$153		

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

13:34 Wednesday, January 18, 2006 55

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/05 AND 12/31/05
BY ITEM GROUP

187 CONTRACTS - AWARDED TOTAL: \$452,519,649

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2521	2521.501/00030	3" CONCRETE WALK	S F	274,505	\$513	\$1.87	7
	2521.501/00031	3" CONCRETE WALK SPECIAL	S F	50,824	\$325	\$6.39	2
	2521.501/00040	4" CONCRETE WALK	S F	683,115	\$1,711	\$2.50	31
	2521.501/00042	4" CONCRETE WALK SPECIAL	S F	28,688	\$196	\$6.82	3
	2521.501/00050	5" CONCRETE WALK	S F	53,242	\$154	\$2.90	1
	2521.501/00060	6" CONCRETE WALK	S F	13,684	\$55	\$4.02	9
	2521.511/00030	3" BITUMINOUS WALK	S F	109,135	\$117	\$1.08	4
	2521.511/00040	4" BITUMINOUS WALK	S F	4,325	\$8	\$1.91	3
	2521.603/00010	SAWING CONCRETE WALK	L F	5,352	\$8	\$1.53	3
	2521.618/00099	SPECIAL WALK	S F	253	\$4	\$16.00	1
-----					-----		
2521					\$3,091		
2531	2531.501/02000	CONCRETE CURB & GUTTER DESIGN SPECIAL	L F	1,481	\$137	\$92.72	8
	2531.501/02001	CONCRETE CURB & GUTTER DESIGN SPECIAL 1	L F	2,282	\$65	\$28.30	5
	2531.501/02002	CONCRETE CURB & GUTTER DESIGN SPECIAL 2	L F	1,474	\$206	\$139.79	2
	2531.501/02080	CONCRETE CURB & GUTTER DESIGN B418	L F	100	\$2	\$20.00	1
	2531.501/02120	CONCRETE CURB & GUTTER DESIGN B424	L F	142,641	\$1,325	\$9.29	24
	2531.501/02121	CONCRETE CURB & GUTTER DESIGN B424 (MOD)	L F	1,931	\$25	\$13.20	3
	2531.501/02140	CONCRETE CURB & GUTTER DESIGN B448	L F	390	\$7	\$18.00	1
	2531.501/02310	CONCRETE CURB & GUTTER DESIGN B612	L F	1,348	\$14	\$10.29	3
	2531.501/02315	CONCRETE CURB & GUTTER DESIGN B618	L F	38,680	\$359	\$9.29	11
	2531.501/02320	CONCRETE CURB & GUTTER DESIGN B624	L F	157,807	\$1,519	\$9.63	31
	2531.501/02321	CONCRETE CURB & GUTTER DESIGN B624 (MOD)	L F	110	\$2	\$16.50	1
	2531.501/02330	CONCRETE CURB & GUTTER DESIGN B636	L F	82	\$2	\$30.00	1
	2531.501/02331	CONCRETE CURB & GUTTER DESIGN B636 (MOD)	L F	55	\$2	\$35.00	1
	2531.501/04020	CONCRETE CURB & GUTTER DESIGN D324	L F	377	\$8	\$20.00	1
	2531.501/04120	CONCRETE CURB & GUTTER DESIGN D424	L F	42,695	\$431	\$10.10	13
	2531.501/04121	CONCRETE CURB & GUTTER DESIGN D424 (MOD)	L F	7,175	\$134	\$18.67	1
	2531.501/04180	CONCRETE CURB & GUTTER DESIGN D418	L F	390	\$6	\$15.70	2
	2531.502/00200	CONCRETE CURB DESIGN SPECIAL	L F	1,393	\$16	\$11.57	1
	2531.502/00201	CONCRETE CURB DESIGN B4	L F	10	\$0	\$20.00	1
	2531.502/00203	CONCRETE CURB DESIGN B6	L F	874	\$17	\$19.17	4
	2531.502/00706	CONCRETE CURB DESIGN V6	L F	41	\$1	\$12.43	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 00

13:34 Wednesday, January 18, 2006 56

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/05 AND 12/31/05
 BY ITEM GROUP

187 CONTRACTS - AWARDED TOTAL: \$452,519,649

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2531	2531.502/00707	CONCRETE CURB DESIGN V6 (MODIFIED)	L F	86	\$2	\$21.00	1
	2531.502/00834	CONCRETE CURB DESIGN BR6-8	L F	15	\$0	\$31.00	1
	2531.503/00010	CONCRETE MEDIAN	S Y	608	\$37	\$61.47	2
	2531.503/00011	CONCRETE MEDIAN (MOUNTABLE)	S Y	717	\$38	\$53.12	1
	2531.503/00014	CONCRETE MEDIAN (DESIGN SPECIAL)	S Y	72	\$10	\$136.50	1
	2531.507/00060	6" CONCRETE DRIVEWAY PAVEMENT	S Y	2,810	\$105	\$37.32	10
	2531.507/00080	8" CONCRETE DRIVEWAY PAVEMENT	S Y	6,652	\$300	\$45.15	13
	2531.602/00050	RECONSTRUCT PEDESTRIAN CURB RAMP	EACH	65	\$24	\$370.00	2
	2531.618/00010	TRUNCATED DOMES	S F	3,179	\$99	\$31.27	24
-----					-----		
2531					\$4,894		
2533	2533.501/00010	CONCRETE MEDIAN BARRIER DES 8334 TYPE A	L F	1,873	\$63	\$33.86	3
	2533.502/00010	CONCRETE MEDIAN BARRIER DES 8334 TYPE AA	L F	261	\$11	\$44.00	1
	2533.504/00010	CONCRETE MEDIAN BARRIER DESIGN 8337	L F	137,120	\$992	\$7.23	25
	2533.505/00010	CONC MEDIAN BARRIER DES 8334 TYPE TRANS	L F	72	\$8	\$118.00	1
	2533.506/00010	CONC MED BAR & GL SCR DES 8336 TYPE A	L F	3,909	\$160	\$40.90	1
	2533.506/00040	CONC MED BAR & GL SCR DES 8336 TYPE AA	L F	2,427	\$112	\$46.00	1
	2533.506/00050	CONC MED BAR & GL SCR D 8336 TYPE A STEP	L F	12,095	\$695	\$57.48	2
	2533.506/00070	CONC MED BAR & GL SCR DES 8336 TYPE TRAN	L F	974	\$123	\$126.00	1
	2533.603/00030	INSTALL CONCRETE MEDIAN BARRIER	L F	1,064	\$3	\$2.50	1
	2533.603/00040	RELOCATE CONCRETE MEDIAN BARRIER	L F	289,479	\$606	\$2.09	13
	2533.603/00050	CONCRETE MEDIAN BARRIER DESIGN 8337	L F	2,000	\$24	\$11.75	1
	2533.603/00100	RECONSTRUCT CONCRETE MEDIAN	L F	25	\$8	\$316.00	1
	2533.603/00110	CONCRETE MEDIAN BARRIER (SPECIAL)	L F	682	\$164	\$240.00	1
	2533.603/00111	CONCRETE MEDIAN BARRIER DESIGN SPECIAL 1	L F	2,037	\$175	\$86.00	1
	2533.603/00112	CONCRETE MEDIAN BARRIER DESIGN SPECIAL 2	L F	225	\$19	\$86.00	1
	2533.603/00113	CONCRETE MEDIAN BARRIER DESIGN SPECIAL 3	L F	278	\$48	\$174.00	1
	2533.603/00114	CONCRETE MEDIAN BARRIER DESIGN SPECIAL 4	L F	854	\$84	\$98.00	1
	2533.603/00115	CONCRETE MEDIAN BARRIER DESIGN SPECIAL 5	L F	120	\$29	\$240.00	1
	2533.603/00116	CONCRETE MEDIAN BARRIER DESIGN SPECIAL 6	L F	402	\$74	\$184.00	1
-----					-----		
2533					\$3,398		

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

13:34 Wednesday, January 18, 2006 57

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/05 AND 12/31/05
BY ITEM GROUP

187 CONTRACTS - AWARDED TOTAL: \$452,519,649

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2535	2535.501/00010	BITUMINOUS CURB	L F	1,939	\$12	\$6.14	4
	2535.501/00011	BITUMINOUS CURB (MODIFIED)	L F	7,246	\$25	\$3.50	1
-----					-----		
2535					\$37		
2540	2540.601/00120	CONCRETE PLANK RAMP	LS	1	\$18	\$18,000.00	1
	2540.602/00004	KIOSK	EACH	1	\$20	\$19,800.00	1
	2540.602/00090	PRECAST CONCRETE BENCH	EACH	4	\$4	\$1,000.00	1
	2540.602/00150	MAIL BOX SUPPORT	EACH	456	\$52	\$114.19	27
	2540.602/00151	MAIL BOX SUPPORT (DOUBLE)	EACH	19	\$2	\$121.57	3
	2540.602/00152	MAIL BOX SUPPORT (MULTIPLE)	EACH	11	\$2	\$214.59	3
	2540.602/00155	RELOCATE MAIL BOX SUPPORT	EACH	32	\$2	\$71.88	3
	2540.602/00158	RELOCATE MAIL BOX	EACH	32	\$2	\$51.78	3
	2540.602/00370	INFORMATION SIGN (SPECIAL)	EACH	1	\$4	\$4,000.00	1
	2540.602/00421	ENTRY MONUMENT TYPE A	EACH	1	\$9	\$9,200.00	1
	2540.602/00440	COMMUNITY ENTRANCE MONUMENT	EACH	1	\$18	\$17,500.00	1
	2540.602/00460	PRECAST CONCRETE MONUMENT	EACH	2	\$24	\$12,000.00	1
	2540.602/08010	SUPPLEMENTAL DESCRIPTION	EACH	4	\$4	\$1,000.00	1
	2540.602/08011	SUPPLEMENTAL DESCRIPTION	EACH	4	\$4	\$1,000.00	1
	2540.618/00090	CONCRETE PAVERS	S F	11,761	\$103	\$8.75	1
-----					-----		
2540					\$268		
2545	2545.501/00001	ELECTRIC LIGHT SYSTEM	LS	2	\$114	\$57,127.50	2
	2545.505/00012	SIGN LIGHTING SYSTEM - 2 FIXTURES	SYS	3	\$9	\$2,844.00	1
	2545.505/00014	SIGN LIGHTING SYSTEM - 4 FIXTURES	SYS	3	\$13	\$4,437.00	1
	2545.509/00005	CONDUIT SYSTEM	LS	1	\$26	\$26,000.00	1
	2545.509/00011	CONDUIT SYSTEM (LIGHTING)	LS	9	\$67	\$7,421.67	9
	2545.509/00012	CONDUIT SYSTEM (LIGHTING) TYPE 1	LS	2	\$13	\$6,600.00	2
	2545.509/00013	CONDUIT SYSTEM (LIGHTING) TYPE 2	LS	2	\$1	\$675.00	2
	2545.509/00014	CONDUIT SYSTEM (LIGHTING) TYPE 3	LS	1	\$2	\$2,300.00	1
	2545.509/00015	CONDUIT SYSTEM (SIGN LIGHTING)	LS	1	\$1	\$1,450.00	1
	2545.509/00016	CONDUIT SYSTEM (POWER)	LS	1	\$14	\$14,000.00	1
	2545.509/00019	CONDUIT SYSTEM (SURVEILLANCE)	LS	1	\$4	\$3,907.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

13:34 Wednesday, January 18, 2006 58

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/05 AND 12/31/05
BY ITEM GROUP

187 CONTRACTS - AWARDED TOTAL: \$452,519,649

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2545	2545.509/00022	CONDUIT SYSTEM (SIGNALS)	LS	6	\$84	\$13,934.17	6
	2545.509/00035	CONDUIT SYSTEM (TELEPHONE)	LS	2	\$19	\$9,250.00	2
	2545.509/00036	CONDUIT SYSTEM (TELEPHONE A)	LS	1	\$22	\$22,205.00	1
	2545.509/00037	CONDUIT SYSTEM (TELEPHONE B)	LS	1	\$14	\$13,875.00	1
	2545.509/00042	CONDUIT SYSTEM (TMS)	LS	1	\$10	\$10,000.00	1
	2545.511/00015	LIGHTING UNIT TYPE GD	EACH	42	\$169	\$4,017.00	1
	2545.511/00016	LIGHTING UNIT TYPE GS	EACH	15	\$45	\$3,000.00	1
	2545.511/00100	LIGHTING UNIT TYPE SPECIAL	EACH	4	\$7	\$1,760.00	2
	2545.511/01730	LIGHTING UNIT TYPE 1X-30	EACH	4	\$6	\$1,420.00	1
	2545.511/03100	LIGHTING UNIT TYPE 3-100	EACH	1	\$30	\$30,200.00	1
	2545.511/03120	LIGHTING UNIT TYPE 3-120	EACH	7	\$244	\$34,800.00	1
	2545.511/04100	LIGHTING UNIT TYPE 4-100	EACH	1	\$31	\$30,800.00	1
	2545.511/04120	LIGHTING UNIT TYPE 4-120	EACH	3	\$105	\$34,900.00	1
	2545.511/06035	LIGHTING UNIT TYPE 6-35	EACH	27	\$43	\$1,595.00	1
	2545.511/06240	LIGHTING UNIT TYPE 6B-40	EACH	22	\$56	\$2,529.55	2
	2545.511/06300	LIGHTING UNIT TYPE 6BD-40	EACH	1	\$2	\$2,100.00	1
	2545.511/06349	LIGHTING UNIT TYPE 6BD-49	EACH	1	\$2	\$2,300.00	1
	2545.511/06540	LIGHTING UNIT TYPE 6DX-40	EACH	3	\$7	\$2,270.00	1
	2545.511/06940	LIGHTING UNIT TYPE 6X-40	EACH	3	\$6	\$2,111.00	1
	2545.511/09040	LIGHTING UNIT TYPE 9-40	EACH	195	\$290	\$1,488.05	11
	2545.511/09049	LIGHTING UNIT TYPE 9-49	EACH	150	\$269	\$1,795.93	3
	2545.511/09249	LIGHTING UNIT TYPE 9B-49	EACH	1	\$3	\$2,900.00	1
	2545.511/09349	LIGHTING UNIT TYPE 9BD-49	EACH	38	\$120	\$3,150.00	1
	2545.511/09449	LIGHTING UNIT TYPE 9D-49	EACH	1	\$3	\$2,500.00	1
	2545.511/09840	LIGHTING UNIT TYPE 9P-40	EACH	35	\$97	\$2,784.00	1
	2545.511/12040	LIGHTING UNIT TYPE 12-40	EACH	71	\$108	\$1,517.69	5
	2545.511/12049	LIGHTING UNIT TYPE 12-49	EACH	1	\$2	\$1,720.00	1
	2545.511/12745	LIGHTING UNIT TYPE VM-45	EACH	204	\$310	\$1,520.78	6
	2545.511/12755	LIGHTING UNIT TYPE VMD-45	EACH	12	\$25	\$2,067.75	4
	2545.513/00010	LUMINAIRE	EACH	300	\$81	\$269.00	2
	2545.514/00040	UNDERPASS LIGHTING FIXTURE TYPE L	EACH	71	\$44	\$612.89	6
	2545.515/00005	LIGHT BASE DESIGN E	EACH	289	\$139	\$481.24	16
	2545.515/00006	LIGHT BASE DESIGN E MODIFIED	EACH	79	\$30	\$385.86	3
	2545.515/00009	LIGHT BASE DESIGN H	EACH	296	\$165	\$558.65	11
	2545.515/00026	LIGHT BASE DESIGN P	EACH	10	\$5	\$475.00	1
	2545.515/00100	LIGHT BASE DESIGN SPECIAL	EACH	1	\$1	\$819.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

13:34 Wednesday, January 18, 2006 59

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/05 AND 12/31/05
BY ITEM GROUP

187 CONTRACTS - AWARDED TOTAL: \$452,519,649

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2545	2545.515/00205	LIGHT BASE DESIGN STEEL E	EACH	23	\$14	\$595.79	3
	2545.515/00209	LIGHT BASE DESIGN STEEL H	EACH	146	\$145	\$990.00	1
	2545.515/01950	LIGHT BASE DESIGN T-100	EACH	2	\$8	\$4,000.00	1
	2545.515/01960	LIGHT BASE DESIGN T-120	EACH	10	\$42	\$4,200.00	1
	2545.521/00021	0.75" RIGID STEEL CONDUIT	L F	155	\$1	\$6.29	2
	2545.521/00027	1" RIGID STEEL CONDUIT	L F	2,235	\$15	\$6.64	4
	2545.521/00041	1.5" RIGID STEEL CONDUIT	L F	3,400	\$18	\$5.40	1
	2545.521/00053	2" RIGID STEEL CONDUIT	L F	3,950	\$38	\$9.55	8
	2545.521/00055	2.0" RIGID STEEL COND (DIRECTIONAL BORE)	L F	60	\$2	\$36.50	1
	2545.523/00027	1" NON-METALLIC CONDUIT	L F	85	\$1	\$16.33	1
	2545.523/00041	1.5" NON-METALLIC CONDUIT	L F	13,035	\$24	\$1.81	2
	2545.523/00053	2" NON-METALLIC CONDUIT	L F	15,835	\$55	\$3.50	5
	2545.523/00055	2" NON-METALLIC COND (DIRECTIONAL BORE)	L F	75	\$2	\$24.00	1
	2545.523/00078	3" NON-METALLIC CONDUIT	L F	12,830	\$67	\$5.21	10
	2545.523/00079	3" NON-METALLIC COND (DIRECTIONAL BORE)	L F	8,970	\$121	\$13.53	11
	2545.531/01020	UNDERGROUND WIRE 1 COND NO 2	L F	4,110	\$6	\$1.51	7
	2545.531/01031	UNDERGROUND WIRE 1 COND NO 3/0	L F	3,830	\$9	\$2.44	2
	2545.531/01040	UNDERGROUND WIRE 1 COND NO 4	L F	118,975	\$90	\$0.76	5
	2545.531/01060	UNDERGROUND WIRE 1 COND NO 6	L F	13,340	\$11	\$0.81	2
	2545.531/01080	UNDERGROUND WIRE 1 COND NO 8	L F	4,500	\$2	\$0.53	2
	2545.531/01081	UNDERGROUND WIRE 1 COND NO 8 (BARE)	L F	1,250	\$1	\$0.50	1
	2545.531/01100	UNDERGROUND WIRE 1 COND NO 10	L F	5,790	\$2	\$0.41	3
	2545.531/01306	UNDERGROUND WIRE 3 COND NO 6	L F	1,530	\$4	\$2.45	1
	2545.533/00402	ARMORED CABLE 4 COND NO 2	L F	8,000	\$56	\$7.00	1
	2545.533/00404	ARMORED CABLE 4 COND NO 4	L F	207,665	\$962	\$4.63	26
	2545.537/10103	OVERHEAD LIGHT CABLE 1 COND NO 3/0	L F	75	\$1	\$14.00	1
	2545.537/10404	OVERHEAD LIGHT CABLE 4 COND NO 4	L F	76,500	\$129	\$1.68	2
	2545.541/01101	SERVICE CABINET SECONDARY TYPE A	EACH	1	\$3	\$3,100.00	1
	2545.541/01102	SERVICE CABINET SECONDARY TYPE B	EACH	13	\$32	\$2,440.15	4
	2545.541/01103	SERVICE CABINET SECONDARY TYPE C	EACH	7	\$7	\$971.43	2
	2545.541/01201	SERVICE CABINET SECONDARY TYPE L1	EACH	21	\$99	\$4,724.33	11
	2545.541/01202	SERVICE CABINET SECONDARY TYPE L2	EACH	5	\$33	\$6,560.00	3
	2545.541/01203	SERVICE CABINET SECONDARY TYPE L1 (MOD)	EACH	3	\$17	\$5,588.33	3
	2545.545/00010	EQUIPMENT PAD	EACH	1	\$2	\$2,250.00	1
	2545.545/00011	EQUIPMENT PAD A	EACH	1	\$1	\$1,200.00	1
	2545.545/00012	EQUIPMENT PAD B	EACH	23	\$18	\$798.18	12

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 00

13:34 Wednesday, January 18, 2006 60

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/05 AND 12/31/05
 BY ITEM GROUP

187 CONTRACTS - AWARDED TOTAL: \$452,519,649

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2545	2545.551/00010	JUNCTION BOX	EACH	19	\$8	\$423.68	3
	2545.602/00002	SERVICE EQUIPMENT	EACH	8	\$9	\$1,132.75	2
	2545.602/00020	HANDHOLE	EACH	47	\$37	\$779.98	6
	2545.602/00053	INSTALL LIGHTING UNIT	EACH	126	\$37	\$295.82	6
	2545.602/00062	INSTALL UNDERPASS LIGHT FIXTURE	EACH	40	\$12	\$300.00	1
	2545.602/00078	INSTALL STEEL LIGHT BASE	EACH	37	\$6	\$150.00	1
	2545.602/00108	LIGHT STANDARD NUMBERING	EACH	617	\$29	\$46.52	3
	2545.602/00123	ELECTRICAL SERVICE	EACH	23	\$51	\$2,205.65	9
	2545.602/00130	SERVICE EQUIPMENT	EACH	2	\$0	\$172.25	1
	2545.602/00170	GFCI RECEPTACLE	EACH	2	\$0	\$192.00	1
	2545.602/00190	RELAMP	EACH	5,809	\$466	\$80.26	2
	2545.602/01115	15' WOOD POLE	EACH	8	\$2	\$238.81	2
	2545.602/01130	30' WOOD POLE	EACH	2	\$1	\$300.00	1
	2545.602/01140	40' WOOD POLE	EACH	20	\$20	\$995.00	1
	2545.602/08010	SUPPLEMENTAL DESCRIPTION	EACH	18	\$40	\$2,212.22	2

2545					\$5,613		
2550	2550.501/00201	CHANGEABLE MESSAGE SIGN SYSTEM A	LS	1	\$45	\$45,154.00	1
	2550.501/00202	CHANGEABLE MESSAGE SIGN SYSTEM B	LS	1	\$43	\$43,154.00	1
	2550.511/00020	CABINET FOUNDATION	EACH	37	\$64	\$1,727.43	4
	2550.511/00031	SERVICE FOUNDATION	EACH	10	\$9	\$878.00	4
	2550.511/00032	CCTV FOUNDATION	EACH	26	\$41	\$1,582.69	3
	2550.511/00033	SPLICE CABINET FOUNDATION	EACH	1	\$1	\$600.00	1
	2550.511/00037	RAMP CONTROL SIGNAL FOUNDATION	EACH	4	\$2	\$542.50	2
	2550.511/00048	SHELTER FOUNDATION	EACH	2	\$4	\$2,125.00	2
	2550.512/00016	HANDHOLE TYPE-PVC LIGHT DUTY METAL COVER	EACH	4	\$2	\$600.00	1
	2550.512/00041	HANDHOLE TYPE-PVC METAL COVER	EACH	221	\$141	\$637.92	4
	2550.513/00010	JUNCTION BOX	EACH	1	\$1	\$500.00	1
	2550.514/00010	FIBEROPTIC SPLICE VAULT	EACH	28	\$86	\$3,071.98	4
	2550.515/00010	OUTDOOR FIBER SPLICE ENCLOSURE	EACH	30	\$49	\$1,644.46	4
	2550.516/00010	BURIED CABLE SIGN	EACH	544	\$40	\$72.71	6
	2550.521/00053	2" RIGID STEEL CONDUIT	L F	550	\$6	\$11.71	3
	2550.521/00078	3" RIGID STEEL CONDUIT	L F	90	\$3	\$30.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

13:34 Wednesday, January 18, 2006 61

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/05 AND 12/31/05
BY ITEM GROUP

187 CONTRACTS - AWARDED TOTAL: \$452,519,649

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2550	2550.523/00041	1.5" NON-METALLIC CONDUIT	L F	177,020	\$388	\$2.19	4
	2550.523/00053	2" NON-METALLIC CONDUIT	L F	37,920	\$109	\$2.88	6
	2550.523/00078	3" NON-METALLIC CONDUIT	L F	8,025	\$47	\$5.88	4
	2550.523/00103	4" NON-METALLIC CONDUIT	L F	160	\$1	\$5.70	1
	2550.531/12519	TELEPHONE CABLE 25 PR NO 19	L F	1,250	\$4	\$3.41	1
	2550.532/11000	POWER CABLE 1 CONDUCTOR NO 0	L F	50	\$0	\$8.00	1
	2550.532/11020	POWER CABLE 1 CONDUCTOR NO 2	L F	800	\$1	\$1.80	1
	2550.532/11040	POWER CABLE 1 CONDUCTOR NO 4	L F	8,580	\$8	\$0.93	3
	2550.532/11060	POWER CABLE 1 CONDUCTOR NO 6	L F	19,780	\$18	\$0.89	4
	2550.532/12140	POWER CABLE 2 CONDUCTOR NO 14	L F	53,100	\$37	\$0.70	1
	2550.532/13042	POWER CABLE 3 CONDUCTOR NO 4 ARMORED	L F	400	\$3	\$7.00	1
	2550.532/13080	POWER CABLE 3 CONDUCTOR NO 8	L F	10,755	\$18	\$1.64	3
	2550.532/20312	SIGNAL CONTROL CABLE 3 COND NO 12	L F	1,010	\$1	\$1.40	1
	2550.532/20512	SIGNAL CONTROL CABLE 5 COND NO 12	L F	4,170	\$5	\$1.23	2
	2550.532/50214	LEAD-IN CABLE 2 CONDUCTOR NO 14	L F	120,480	\$74	\$0.62	5
	2550.532/70824	CMS CONTROL CABLE 7.5 PAIR COND NO24	L F	2,620	\$4	\$1.58	3
	2550.534/01212	FIBEROPTIC TRUNK CABLE 12MM-12SM	L F	1,300	\$2	\$1.80	1
	2550.534/01230	FIBEROPTIC TRUNK CABLE 12MM-30SM	L F	3,000	\$6	\$1.98	1
	2550.541/41717	6'X6' LOOP DETECTOR DESIGN NMC	EACH	8	\$10	\$1,200.00	1
	2550.542/00010	LOOP DETECTOR SPLICE	EACH	19	\$3	\$183.22	4
	2550.551/00010	RAMP CONTROL SIGNAL DESIGN ONE-WAY	EACH	4	\$5	\$1,270.00	2
	2550.571/00012	SPLICE CABINET (BD-4)	EACH	1	\$1	\$1,400.00	1
	2550.571/00030	TMS SHELTER CABINET	EACH	2	\$57	\$28,500.00	2
	2550.571/00070	INSTALL CABINET	EACH	36	\$30	\$829.17	3
	2550.572/00006	SERVICE EQUIPMENT TYPE A	EACH	4	\$7	\$1,760.00	1
	2550.572/00007	SERVICE EQUIPMENT TYPE B	EACH	7	\$13	\$1,900.00	1
	2550.572/00008	SERVICE EQUIPMENT TYPE C	EACH	1	\$3	\$2,800.00	1
	2550.572/00009	SERVICE EQUIPMENT TYPE D	EACH	1	\$7	\$6,700.00	1
	2550.572/00010	SERVICE INSTALLATION	EACH	2	\$1	\$651.00	1
	2550.572/00021	SERVICE INSTALLATION TYPE A	EACH	13	\$6	\$423.08	3
	2550.572/00023	SERVICE INSTALLATION TYPE C	EACH	2	\$3	\$1,672.50	2
	2550.572/00100	SERVICE CABINET	EACH	27	\$97	\$3,600.00	2
	2550.601/00020	REMOVE CABLES	LS	1	\$4	\$3,600.00	1
	2550.601/00110	FIBER OPTIC CABLE TESTING	LS	5	\$51	\$10,137.72	5
	2550.601/00135	FIBER OPTIC CABLE REPAIR	LS	1	\$16	\$16,449.80	1
	2550.602/00001	MODIFY SPLICE VAULT	EACH	1	\$1	\$579.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 00

13:34 Wednesday, January 18, 2006 62

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/05 AND 12/31/05
 BY ITEM GROUP

187 CONTRACTS - AWARDED TOTAL: \$452,519,649

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2550	2550.602/00019	INSTALL CABINET	EACH	1	\$0	\$450.00	1
	2550.602/00040	FIBER DISTRIBUTION FRAME	EACH	2	\$4	\$2,192.50	2
	2550.602/00090	WOOD POLE	EACH	5	\$5	\$910.00	3
	2550.602/00125	CCTV HARDWARE	EACH	27	\$402	\$14,888.89	3
	2550.602/00131	FIBER OPTIC SPLICE PANEL	EACH	3	\$5	\$1,500.00	1
	2550.602/00132	FIBER OPTIC PATCH PANEL	EACH	14	\$36	\$2,563.21	3
	2550.602/00134	FIBER OPTIC PIGTAIL TERMINATION	EACH	77	\$53	\$694.03	4
	2550.602/00136	FIBER OPTIC CABLE SPLICING	EACH	40	\$80	\$1,988.58	4
	2550.602/00150	19" E.I.A. RACK	EACH	4	\$7	\$1,625.00	2
	2550.602/00305	RELOCATE FIBER OPTIC CABLE	EACH	1	\$3	\$2,800.00	1
	2550.602/00370	PULL VAULT	EACH	8	\$7	\$912.50	3
	2550.602/00405	INSTALL MICROWAVE VEHICLE DETECTOR	EACH	2	\$1	\$400.00	1
	2550.602/00510	INSTALL CHANGEABLE MESSAGE SIGN	EACH	6	\$10	\$1,716.67	3
	2550.602/00525	SERVICE INSTALLATION TYPE SPECIAL	EACH	2	\$8	\$3,809.00	1
	2550.602/00610	SERVICE CABINET	EACH	1	\$4	\$3,650.00	1
	2550.602/09980	LOOP DETECTOR DESIGN PREFORMED	EACH	81	\$52	\$646.30	2
	2550.602/09990	LOOP DETECTOR DESIGN SAWCUT	EACH	287	\$246	\$858.01	5
	2550.603/00030	FIBER OPTIC ENCASEMENT	L F	60	\$4	\$60.00	1
	2550.603/00066	ARMORED FIBER OPTIC PIGTAIL CABLE 6SM	L F	31,365	\$34	\$1.10	3
	2550.603/00069	ARMORED FIBER OPTIC PIGTAIL CABLE 12SM	L F	12,925	\$16	\$1.22	3
	2550.603/00200	REROUTE CABLE	L F	50	\$1	\$20.00	1
	2550.603/01036	FIBER OPTIC TRUNK CABLE 36SM	L F	18,300	\$32	\$1.74	1
	2550.603/01048	FIBER OPTIC TRUNK CABLE 48SM	L F	28,160	\$51	\$1.80	1
	2550.603/01060	FIBER OPTIC TRUNK CABLE 60SM	L F	106,665	\$174	\$1.64	3
	2550.603/03041	1.5" BORED CONDUIT	L F	13,890	\$128	\$9.24	4
	2550.603/03053	2" BORED CONDUIT	L F	5,910	\$64	\$10.88	4
	2550.603/03078	3" BORED CONDUIT	L F	2,175	\$25	\$11.41	3
	2550.603/03103	4" BORED CONDUIT	L F	70	\$1	\$15.75	1
	2550.603/08010	SUPPLEMENTAL DESCRIPTION	L F	4,670	\$9	\$1.99	2
-----					-----		
2550					\$3,042		
2554	2554.501/00001	TRAFFIC BARRIER DESIGN SPECIAL	L F	12,870	\$641	\$49.84	43
	2554.501/00002	TRAFFIC BARRIER DESIGN SPECIAL A	L F	800	\$32	\$40.00	6

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

13:34 Wednesday, January 18, 2006 63

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/05 AND 12/31/05
BY ITEM GROUP

187 CONTRACTS - AWARDED TOTAL: \$452,519,649

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2554	2554.501/00005	TRAFFIC BARRIER DESIGN THRIE BEAM	L F	4,500	\$211	\$46.88	1
	2554.501/00040	TRAFFIC BARRIER DESIGN BULLNOSE	L F	3,746	\$188	\$50.30	12
	2554.501/00050	TRAFFIC BARRIER DESIGN 8331	L F	26,789	\$216	\$8.05	15
	2554.501/00060	TRAFFIC BARRIER DESIGN BOX BEAM	L F	75	\$7	\$99.90	1
	2554.501/01007	TRAFFIC BARRIER DESIGN A8307	L F	30	\$0	\$15.00	1
	2554.501/02007	TRAFFIC BARRIER DESIGN B8307	L F	2,306	\$30	\$13.08	11
	2554.501/02038	TRAFFIC BARRIER DESIGN B8338	L F	155,639	\$2,041	\$13.11	56
	2554.505/00010	PERMANENT BARRICADES	L F	176	\$5	\$30.09	3
	2554.509/00020	GUIDE POST TYPE B	EACH	1,520	\$59	\$38.74	52
	2554.511/00330	INSTALL TRAFFIC BARRIER DESIGN 8330	L F	50	\$0	\$6.00	1
	2554.511/02007	INSTALL TRAFFIC BARRIER DESIGN B8307	L F	462	\$3	\$5.88	2
	2554.511/02038	INSTALL TRAFFIC BARRIER DESIGN B8338	L F	901	\$5	\$5.09	3
	2554.521/00010	ANCHORAGE ASSEMBLY-CABLE	EACH	136	\$157	\$1,157.24	16
	2554.521/00020	ANCHORAGE ASSEMBLY-PLATE BEAM	EACH	171	\$45	\$261.78	22
	2554.523/00025	END TREATMENT-ENERGY ABSORBING TERMINAL	EACH	117	\$217	\$1,856.55	10
	2554.523/00026	END TREATMENT-SLOTTED RAIL TERMINAL	EACH	2	\$3	\$1,492.07	2
	2554.523/00028	END TREATMENT-TANGENT TERMINAL	EACH	818	\$1,416	\$1,730.46	49
	2554.523/00029	END TREATMENT-FLARED TERMINAL	EACH	10	\$16	\$1,575.15	4
	2554.601/00010	GUARDRAIL MODIFICATIONS	LS	7	\$13	\$1,870.57	7
	2554.602/00005	IMPACT ATTENUATOR BARRELS	EACH	1,349	\$296	\$219.45	16
	2554.602/00006	RELOCATE IMPACT ATTENUATOR BARRELS	EACH	2,014	\$93	\$45.96	11
	2554.602/00014	POST ASSEMBLY-PLATE BEAM	EACH	86	\$6	\$72.81	3
	2554.602/00021	GUARDRAIL POST	EACH	27	\$1	\$50.00	1
	2554.602/00023	POST IN CONCRETE	EACH	39	\$4	\$101.84	2
	2554.602/00025	GUARDRAIL POST SEAT	EACH	39	\$6	\$161.38	5
	2554.602/00040	T-BARRIER BRIDGE CONN DES 8318	EACH	26	\$3	\$96.75	7
	2554.602/00071	GUIDE POST TYPE SPECIAL	EACH	201	\$11	\$55.78	3
	2554.602/00121	INSTALL ANCHOR ASSEMBLY-PLATE BEAM	EACH	1	\$0	\$216.40	1
	2554.602/00126	INSTALL ENERGY ABSORBING TERMINAL	EACH	34	\$22	\$642.81	11
	2554.603/00011	RECONSTRUCT PLATE BEAM GUARDRAIL	L F	2,385	\$12	\$4.82	3
	2554.603/00020	RECONSTRUCT 3-CABLE GUARDRAIL	L F	615	\$2	\$3.79	3
	2554.603/00022	INSTALL GUARDRAIL	L F	3,411	\$31	\$9.12	9
	2554.603/00025	INSTALL 3-CABLE GUARDRAIL	L F	712	\$4	\$6.00	1
	2554.603/00035	PLATE BEAM RAIL	L F	701	\$6	\$8.36	4
	2554.603/00036	RECONDITION PLATE BEAM GUARDRAIL	L F	2,350	\$11	\$4.85	1
	2554.603/00037	RUBRAIL	L F	2,731	\$82	\$30.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

13:34 Wednesday, January 18, 2006 64

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/05 AND 12/31/05
BY ITEM GROUP

187 CONTRACTS - AWARDED TOTAL: \$452,519,649

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2554	2554.603/00050	WATER FILLED BARRIER	L F	5,375	\$25	\$4.72	3
	2554.603/00055	RELOCATE WATER FILLED BARRIER	L F	6,675	\$15	\$2.22	2
	2554.603/00080	TENSION CABLE GUARDRAIL	L F	59,739	\$1,017	\$17.03	1
	2554.615/00009	IMPACT ATTENUATOR	AMBY	36	\$140	\$3,893.65	10
	2554.615/00010	IMPACT ATTENUATOR NO 1	AMBY	1	\$5	\$5,000.00	1
	2554.615/00012	IMPACT ATTENUATOR NO 2	AMBY	1	\$5	\$5,000.00	1
	2554.615/00013	IMPACT ATTENUATOR NO 3	AMBY	1	\$50	\$50,000.00	1
	2554.615/00019	RELOCATE IMPACT ATTENUATOR	AMBY	11	\$7	\$632.79	3
-----					-----		
2554					\$7,161		
2557	2557.501/00001	WIRE FENCE DESIGN SPECIAL	L F	2,069	\$65	\$31.41	2
	2557.501/00002	WIRE FENCE DESIGN SPECIAL VINYL COATED	L F	260	\$9	\$33.00	1
	2557.501/00020	WIRE FENCE DESIGN S-2	L F	398	\$25	\$62.99	1
	2557.501/00823	WIRE FENCE DESIGN 32V-9322	L F	170	\$3	\$20.00	1
	2557.501/01222	WIRE FENCE DESIGN 48-9322	L F	80	\$1	\$8.92	1
	2557.501/01521	WIRE FENCE DESIGN 60-9321	L F	72,999	\$229	\$3.14	1
	2557.501/01522	WIRE FENCE DESIGN 60-9322	L F	2,106	\$25	\$11.92	2
	2557.501/01523	WIRE FENCE DESIGN 60V-9322	L F	44,516	\$465	\$10.45	5
	2557.501/01524	WIRE FENCE DESIGN 60-9323	L F	238	\$2	\$9.00	1
	2557.501/01822	WIRE FENCE DESIGN 72-9322	L F	138	\$2	\$11.49	2
	2557.516/00005	PEDESTRIAN GATE	EACH	2	\$1	\$295.00	2
	2557.517/00011	VEHICULAR GATE-SINGLE	EACH	1	\$1	\$600.00	1
	2557.517/00012	VEHICULAR GATE-DOUBLE	EACH	3	\$3	\$884.00	3
	2557.522/00032	METAL BRACE ASSEMBLY	EACH	2	\$1	\$385.00	1
	2557.523/00010	METAL BRACE ASSEMBLY(CH LINK FE)	EACH	273	\$23	\$84.65	6
	2557.527/00020	ELECTRICAL GROUND	EACH	71	\$5	\$71.89	7
	2557.603/00001	FLEXIBLE PLASTIC GLARE SCREEN	L F	49,498	\$94	\$1.90	2
	2557.603/00032	RECONSTRUCT WIRE FENCE	L F	4,336	\$17	\$3.94	2
	2557.603/00049	INSTALL SALVAGED FENCE	L F	650	\$6	\$8.50	1
	2557.603/00051	INSTALL CHAIN LINK FENCE	L F	1,206	\$12	\$9.59	5
	2557.603/00057	INSTALL WIRE FENCE	L F	960	\$8	\$8.00	1
	2557.603/00059	INSTALL IRON FENCE	L F	112	\$2	\$20.00	1
-----					-----		
2557					\$997		

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

13:34 Wednesday, January 18, 2006 65

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/05 AND 12/31/05
BY ITEM GROUP

187 CONTRACTS - AWARDED TOTAL: \$452,519,649

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2563	2563.601/00001	TRAFFIC CONTROL SUPERVISOR	LS	7	\$237	\$33,785.71	7
	2563.601/00010	TRAFFIC CONTROL	LS	161	\$4,121	\$25,594.74	161
	2563.601/00200	DETOUR SIGNING	LS	12	\$171	\$14,241.67	12
	2563.602/00001	RAISED PAVEMENT MARKER	EACH	617	\$1	\$1.45	1
	2563.602/00002	RAISED PAVEMENT MARKER TEMPORARY	EACH	57,979	\$94	\$1.63	19
	2563.602/00029	LINEAR DELINEATION PANEL	EACH	1,211	\$13	\$10.56	7
	2563.602/00030	MEDIAN BARRIER DELINEATOR	EACH	25,421	\$80	\$3.14	14
	2563.602/00098	TUBE DELINEATOR	EACH	105	\$3	\$30.00	2
	2563.602/00099	REPLACE TUBE DELINEATOR	EACH	33	\$0	\$10.00	1
	2563.602/00100	YELLOW TUBE DELINEATOR	EACH	1,399	\$47	\$33.54	2
	2563.602/00103	REPLACE YELLOW TUBE DELINEATOR	EACH	140	\$3	\$23.29	2
	2563.602/01100	PORTABLE CHANGEABLE MESSAGE SIGN	EACH	17	\$114	\$6,700.00	8
	2563.610/00010	FLAG PERSON	HOURL	48	\$2	\$34.50	1
	2563.610/00020	POLICE OFFICER	HOURL	1,794	\$130	\$72.40	8
	2563.610/00110	TRAFFIC CONTROL SUPERVISOR	HOURL	1,000	\$0	\$0.01	1
	2563.613/00100	DYNAMIC MERGE SYSTEM	UDAY	28	\$28	\$1,000.00	1
	2563.613/00610	WORK ZONE SPEED LIMIT	UDAY	562	\$5	\$9.26	5
	2563.613/01090	PORTABLE HIGHWAY ADVISORY RADIO SYSTEMS	UDAY	119	\$12	\$100.00	1
	2563.613/01100	PORTABLE CHANGEABLE MESSAGE SIGN	UDAY	2,126	\$243	\$114.40	31
	2563.613/01110	PORTABLE SIGNAL SYSTEM	UDAY	12	\$5	\$400.00	1
-----					-----		
2563					\$5,308		
2564	2564.511/00010	CONCRETE FOOTINGS (TYPE OH SPREAD)	C Y	691	\$400	\$579.52	4
	2564.511/00012	CONCRETE FOOTINGS (TYPE OH SHAFT)	C Y	42	\$35	\$840.70	1
	2564.513/00020	MEDIAN BARRIER FOOTING	EACH	13	\$116	\$8,906.45	1
	2564.515/00010	SIGN SUPPORT	EACH	3	\$71	\$23,745.00	1
	2564.522/00111	STRUCT STEEL-POSTS FOR TYPE A SIGNS	LB	59,641	\$106	\$1.78	5
	2564.522/00122	STRUCT STEEL-POSTS FOR OH SIGNS (B)	LB	302,256	\$515	\$1.70	4
	2564.522/00221	STRUCT STEEL-TRUSSES FOR OH SIGNS (A)	LB	74	\$0	\$2.20	1
	2564.522/00222	STRUCT STEEL-TRUSSES FOR OH SIGNS (B)	LB	413,418	\$682	\$1.65	4
	2564.522/00225	STR STEEL-TRUSSES FOR OH SIGNS BR MTD	LB	11,136	\$35	\$3.14	4
	2564.522/00322	STR STEEL-WLKWY SPRT FOR OH SIGNS (B)	LB	6,443	\$11	\$1.67	3
	2564.522/00422	STR STEEL-WLKWY GRNG FOR OH SIGNS (B)	LB	13,314	\$22	\$1.64	3

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 00

13:34 Wednesday, January 18, 2006 66

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/05 AND 12/31/05
 BY ITEM GROUP

187 CONTRACTS - AWARDED TOTAL: \$452,519,649

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2564	2564.522/00522	STR STEEL-PANEL MT PST FOR OH SIGNS (B)	LB	18,658	\$30	\$1.63	3
	2564.524/00010	MODIFY POST	EACH	10	\$1	\$91.28	1
	2564.531/00105	SIGN PANELS TYPE SPECIAL	S F	1,131	\$17	\$15.21	2
	2564.531/00110	SIGN PANELS TYPE A	S F	5,374	\$99	\$18.43	6
	2564.531/00130	SIGN PANELS TYPE C	S F	35,859	\$730	\$20.37	41
	2564.531/00140	SIGN PANELS TYPE D	S F	22,495	\$460	\$20.47	23
	2564.531/00151	SIGN PANELS TYPE EA	S F	102	\$2	\$20.35	3
	2564.531/00158	SIGN PANELS TYPE EO	S F	822	\$18	\$21.61	2
	2564.531/00189	SIGN PANELS TYPE OVERLAY	S F	4,650	\$43	\$9.30	14
	2564.531/00190	SIGN PANELS TYPE OH	S F	11,396	\$225	\$19.73	6
	2564.533/00130	FURNISH SIGN PANELS TYPE C	S F	7,223	\$75	\$10.41	2
	2564.533/00140	FURNISH SIGN PANELS TYPE D	S F	4,446	\$60	\$13.41	2
	2564.535/00010	SIGN PANEL OVERLAY TYPE A	S F	18,765	\$213	\$11.36	2
	2564.535/00100	SIGN PANEL OVERLAY TYPE OH	S F	8,815	\$131	\$14.81	6
	2564.535/00110	SIGN PANEL OVERLAY TYPE EO	S F	550	\$11	\$20.15	4
	2564.535/00120	SIGN PANEL OVERLAY TYPE EA	S F	1,116	\$13	\$11.75	1
	2564.536/00011	INSTALL SIGN PANEL TYPE A	EACH	2	\$1	\$315.00	2
	2564.536/00013	INSTALL SIGN PANEL TYPE C	EACH	1,349	\$25	\$18.75	1
	2564.536/00014	INSTALL SIGN PANEL TYPE D	EACH	164	\$6	\$37.80	1
	2564.536/00020	INSTALL SIGN PANEL TYPE OH	EACH	15	\$3	\$175.18	5
	2564.537/00010	INSTALL SIGN TYPE A	EACH	11	\$4	\$360.00	1
	2564.537/00013	INSTALL SIGN TYPE C	EACH	283	\$30	\$104.79	28
	2564.537/00014	INSTALL SIGN TYPE D	EACH	106	\$17	\$157.12	19
	2564.537/00020	INSTALL SIGN TYPE OH	EACH	1	\$0	\$309.84	1
	2564.537/00021	INSTALL SIGN TYPE OH (BR MOUNT)	EACH	2	\$4	\$1,800.00	2
	2564.537/00030	INSTALL SIGN TYPE SPECIAL	EACH	13	\$2	\$143.08	2
	2564.537/00040	INSTALL SIGN TYPE EO	EACH	6	\$1	\$103.70	2
	2564.539/00010	OVERHEAD SIGN IDENTIFICATION PLATE	EACH	88	\$4	\$45.63	4
	2564.541/00010	FRICTION FUSE	EACH	24	\$2	\$96.60	1
	2564.550/00010	DELINEATOR	EACH	10	\$0	\$35.00	1
	2564.550/00030	DELINEATOR TYPE CYLINDER STYLE	EACH	418	\$13	\$31.45	10
	2564.550/00040	DELINEATOR TYPE ALIGNMENT	EACH	11	\$1	\$92.46	2
	2564.550/00111	DELINEATOR TYPE X4-6	EACH	460	\$25	\$54.06	8
	2564.551/00010	REFERENCE POST MARKER	EACH	164	\$14	\$83.93	15
	2564.552/00010	HAZARD MARKER X4-2	EACH	244	\$15	\$60.15	19
	2564.553/00010	CLEARANCE MARKER X4-4	EACH	48	\$5	\$97.45	7

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

13:34 Wednesday, January 18, 2006 67

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/05 AND 12/31/05
BY ITEM GROUP

187 CONTRACTS - AWARDED TOTAL: \$452,519,649

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2564	2564.554/00010	SNOW PLOW MARKER X4-5	EACH	135	\$6	\$41.52	6
	2564.555/00010	END OF ROADWAY MARKER X4-11	EACH	16	\$1	\$74.32	7
	2564.602/00010	INSTALL DELINEATOR	EACH	21	\$1	\$64.34	1
	2564.602/00015	INSTALL SIGN	EACH	3	\$0	\$100.00	1
	2564.602/00115	MODIFY SIGN TYPE OH (BR MTD)	EACH	1	\$5	\$5,386.77	1
	2564.602/00370	FURNISH DELINEATOR	EACH	242	\$3	\$12.69	1
	2564.602/00371	FURNISH DELINEATOR TYPE RECOVERABLE	EACH	80	\$4	\$49.58	1
	2564.602/00395	FURNISH MARKER	EACH	525	\$12	\$23.73	2
	2564.602/00554	CULVERT MARKER X4-3	EACH	12	\$0	\$39.57	1
	2564.602/00555	PLAQUE TYPE X4-12	EACH	6	\$0	\$46.38	2
	2564.602/00720	INSTALL MARKER	EACH	19	\$1	\$68.19	6
	2564.602/04101	PAVEMENT MESSAGE (LEFT ARROW) EPOXY	EACH	615	\$55	\$88.76	32
	2564.602/04102	PAVEMENT MESSAGE (RIGHT ARROW) EPOXY	EACH	414	\$42	\$101.39	29
	2564.602/04103	PAVT MESSAGE (STRAIGHT ARROW) EPOXY	EACH	1	\$0	\$134.00	1
	2564.602/04104	PAVEMENT MESSAGE (ONLY) EPOXY	EACH	23	\$4	\$152.39	6
	2564.602/04105	PAVT MESSAGE (LEFT-THRU ARROW) EPOXY	EACH	25	\$5	\$197.80	6
	2564.602/04106	PAVEMENT MESSAGE (RR CROSSING) EPOXY	EACH	48	\$29	\$600.17	12
	2564.602/04107	PAVT MESSAGE (RIGHT-THRU ARROW) EPOXY	EACH	14	\$3	\$193.71	3
	2564.602/04108	PAVEMENT MESSAGE (STOP AHEAD) EPOXY	EACH	68	\$24	\$347.57	18
	2564.602/04109	PAVEMENT MESSAGE (SCHOOL XING) EPOXY	EACH	48	\$20	\$406.25	4
	2564.602/04110	PAVEMENT MESSAGE (SIGNAL AHEAD) EPOXY	EACH	2	\$1	\$400.00	1
	2564.602/04112	PAVT MSSG (LEFT-RIGHT-THRU ARROW) EPOXY	EACH	2	\$0	\$175.00	1
	2564.602/04113	PAVT MESSAGE (LEFT-RIGHT ARROW) EPOXY	EACH	3	\$0	\$135.00	1
	2564.602/04116	PAVEMENT MESSAGE (THRU ARROW) EPOXY	EACH	12	\$1	\$106.42	4
	2564.602/04118	PAVEMENT MESSAGE (BIKE SYMBOL) EPOXY	EACH	2	\$1	\$300.00	1
	2564.602/04120	PAVEMENT MESSAGE (PED CROSSING) EPOXY	EACH	2	\$1	\$362.50	2
	2564.602/04121	PAVEMENT MESSAGE (STOP) EPOXY	EACH	2	\$0	\$115.00	1
	2564.602/04124	PAVEMENT MESSAGE (YIELD AHEAD) EPOXY	EACH	5	\$2	\$300.00	2
	2564.602/04201	PAVEMENT MESSAGE (LEFT ARROW) PAINT	EACH	30	\$3	\$89.42	2
	2564.602/04202	PAVEMENT MESSAGE (RIGHT ARROW) PAINT	EACH	13	\$1	\$80.81	2
	2564.602/04203	PAVEMENT MESSAGE (ONLY) PAINT	EACH	1	\$0	\$275.00	1
	2564.602/04205	PAVEMENT MESSAGE (STOP AHEAD) PAINT	EACH	8	\$2	\$275.00	1
	2564.602/04206	PAVEMENT MESSAGE (RR CROSSING) PAINT	EACH	2	\$1	\$500.00	1
	2564.602/04212	PAVEMENT MESSAGE (STOP) PAINT	EACH	4	\$1	\$275.00	1
	2564.602/05097	PAVEMENT MESSAGE (SCHOOL XING) PAINT	EACH	2	\$0	\$75.00	1
	2564.602/05098	PAVT MSSG (RR XING) WHITE POLY PREF	EACH	2	\$2	\$1,200.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

13:34 Wednesday, January 18, 2006 68

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/05 AND 12/31/05
BY ITEM GROUP

187 CONTRACTS - AWARDED TOTAL: \$452,519,649

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2564	2564.602/05100	PAVEMENT MESSAGE (ONLY) POLY PREFORMED	EACH	1	\$0	\$420.00	1
	2564.602/05101	PAVEMENT MESSAGE (LT ARROW) POLY PREFORM	EACH	280	\$64	\$228.60	14
	2564.602/05102	PAVEMENT MESSAGE (RT ARROW) POLY PREFORM	EACH	100	\$26	\$260.02	12
	2564.602/05105	PAVT MESSAGE (STOP AHEAD) POLY PREF	EACH	2	\$1	\$620.00	1
	2564.602/05106	PAVT MESSAGE (LT-THRU ARROW) POLY PREF	EACH	11	\$5	\$470.45	5
	2564.602/05107	PAVT MESSAGE (RT-THRU ARROW) POLY PREF	EACH	2	\$1	\$348.75	1
	2564.602/05111	PAVT MESSAGE (HOV DIAMOND) POLY PREFORM	EACH	2	\$0	\$227.00	1
	2564.602/05112	PAVT MESSAGE (SIGNAL AHEAD) POLY PREF	EACH	4	\$5	\$1,133.09	1
	2564.602/05114	PAVT MESSAGE (RR XING) POLY PREFORM	EACH	3	\$4	\$1,450.00	2
	2564.602/05200	PAVT MESSAGE (ONLY) POLY PREF-GR IN	EACH	11	\$4	\$407.27	2
	2564.602/05201	PAVT MSSG (LT ARROW) POLY PREF-GROUND IN	EACH	92	\$23	\$254.96	4
	2564.602/05202	PAVT MSSG (RT ARROW) POLY PREF-GROUND IN	EACH	30	\$10	\$338.33	7
	2564.602/05203	PAVT MSSG (THRU ARROW) POLY PREF-GROUND IN	EACH	1	\$0	\$210.00	1
	2564.602/05205	PAVT MSSG (STOP AHEAD) POLY PREF-GR IN	EACH	2	\$3	\$1,550.00	1
	2564.602/05207	PAVT MSSG (LT-THRU ARROW) POLY PREF-GR IN	EACH	8	\$4	\$473.75	3
	2564.602/05208	PAVT MSSG (RT-THRU ARROW) POLY PREF-GR IN	EACH	4	\$2	\$495.00	1
	2564.602/05209	PAVT MSSG (HOV DIAMOND) POLY PREF-GR IN	EACH	2	\$1	\$300.00	1
	2564.602/05214	PAVT MSSG (RR CROSSING) POLY PREF-GR IN	EACH	4	\$11	\$2,771.05	1
	2564.602/08010	SUPPLEMENTAL DESCRIPTION	EACH	135	\$3	\$25.00	1
	2564.602/08011	SUPPLEMENTAL DESCRIPTION	EACH	20	\$1	\$50.00	1
	2564.603/00025	PAVEMENT MARKING SPECIAL - PAINT	L F	3,460	\$2	\$0.70	1
	2564.603/08010	SUPPLEMENTAL DESCRIPTION	L F	2,224,015	\$367	\$0.17	1
	2564.603/11100	4" SOLID LINE WHITE-PAINT	L F	5,036,960	\$303	\$0.06	30
	2564.603/11101	4" DOTTED LINE WHITE-PAINT	L F	52	\$0	\$2.00	1
	2564.603/11108	4" DOUBLE SOLID LINE WHITE-PAINT	L F	2,635	\$1	\$0.28	1
	2564.603/11110	4" SOLID LINE WHITE-PAINT SPECIAL	L F	2,346	\$6	\$2.63	2
	2564.603/11200	8" SOLID LINE WHITE-PAINT	L F	65,790	\$20	\$0.31	6
	2564.603/11300	12" SOLID LINE WHITE-PAINT	L F	478	\$2	\$5.02	1
	2564.603/11600	24" SOLID LINE WHITE-PAINT	L F	296	\$1	\$3.27	4
	2564.603/11610	24" STOP LINE WHITE PAINT	L F	171	\$1	\$3.75	3
	2564.603/12100	4" BROKEN LINE WHITE-PAINT	L F	29,627	\$4	\$0.13	10
	2564.603/12200	8" BROKEN LINE WHITE-PAINT	L F	48,628	\$15	\$0.30	1
	2564.603/12210	8" DOTTED LINE WHITE-PAINT	L F	6,401	\$3	\$0.47	3
	2564.603/13100	4" SOLID LINE YELLOW-PAINT	L F	1,308,909	\$107	\$0.08	26
	2564.603/13108	4" DOUBLE SOLID LINE YELLOW-PAINT	L F	197,062	\$33	\$0.17	16
	2564.603/13600	24" SOLID LINE YELLOW-PAINT	L F	788	\$2	\$2.31	2

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

13:34 Wednesday, January 18, 2006 69

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/05 AND 12/31/05
BY ITEM GROUP

187 CONTRACTS - AWARDED TOTAL: \$452,519,649

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2564	2564.603/14100	4" BROKEN LINE YELLOW-PAINT	L F	408,242	\$24	\$0.06	22
	2564.603/14210	8" DOTTED LINE YELLOW-PAINT	L F	25	\$0	\$0.60	1
	2564.603/21100	4" SOLID LINE WHITE-POLY PREFORMED	L F	77,458	\$188	\$2.43	15
	2564.603/21110	4" SOLID LINE WHITE-POLY PREF-GR IN	L F	9,828	\$30	\$3.05	6
	2564.603/21127	7" BROKEN LINE WHITE-POLY PREF-GROUND IN	L F	100	\$4	\$38.95	1
	2564.603/21200	8" SOLID LINE WHITE-POLY PREFORMED	L F	34,874	\$179	\$5.13	9
	2564.603/21210	8" SOLID LINE WHITE-POLY PREF-GR IN	L F	25,532	\$164	\$6.44	4
	2564.603/21255	6" CROSSWALK LINE WHITE-POLY PREF-GR IN	L F	192	\$1	\$5.25	1
	2564.603/21300	12" SOLID LINE WHITE-POLY PREFORMED	L F	48	\$1	\$11.60	1
	2564.603/21305	12" SOLID LINE WHITE-POLY PREF-GR IN	L F	456	\$5	\$10.25	1
	2564.603/21600	24" SOLID LINE WHITE-POLY PREFORMED	L F	1,113	\$17	\$15.63	5
	2564.603/21605	24" SOLID LINE WHITE-POLY PREF-GR IN	L F	42	\$1	\$24.90	1
	2564.603/21610	24" STOP LINE WHITE-POLY PREFORMED	L F	763	\$10	\$12.53	5
	2564.603/21611	24" STOP LINE WHITE-POLY PREFORM-GR IN	L F	1,298	\$28	\$21.33	6
	2564.603/21900	36" SOLID LINE WHITE-POLY PREFORMED	L F	1,674	\$28	\$16.88	3
	2564.603/22100	4" BROKEN LINE WHITE-POLY PREFORMED	L F	164,675	\$396	\$2.40	19
	2564.603/22120	4" BROKEN LINE WHITE-POLY PREF-GR IN	L F	112,969	\$349	\$3.09	17
	2564.603/22210	8" DOTTED LINE WHITE-POLY PREFORMED	L F	2,182	\$12	\$5.41	6
	2564.603/22220	8" DOTTED LINE WHITE-POLY PREF-GR IN	L F	3,410	\$24	\$7.00	3
	2564.603/23100	4" SOLID LINE YELLOW-POLY PREFORMED	L F	95,605	\$193	\$2.02	10
	2564.603/23101	4" SOLID LINE YELLOW-POLY PREF-GR IN	L F	19,671	\$58	\$2.95	2
	2564.603/23108	4" DBLE SOLID LINE YELLOW-POLY PREF	L F	34,624	\$149	\$4.31	7
	2564.603/23110	4" DB SOLID LINE YELLOW-POLY PREF GR IN	L F	2,851	\$16	\$5.77	3
	2564.603/23600	24" SOLID LINE YELLOW-POLY PREFORMED	L F	865	\$12	\$14.24	5
	2564.603/23610	24" SOLID LINE YELLOW-POLY PREF-GR IN	L F	270	\$7	\$24.50	1
	2564.603/24100	4" BROKEN LINE YELLOW-POLY PREFORMED	L F	21,590	\$46	\$2.13	9
	2564.603/24110	4" BROKEN LINE YELLOW-POLY PREF-GR IN	L F	1,706	\$5	\$2.95	2
	2564.603/31100	4" SOLID LINE WHITE-EPOXY	L F	7,882,725	\$1,574	\$0.20	101
	2564.603/31101	4" DOTTED LINE WHITE-EPOXY	L F	70	\$1	\$9.00	2
	2564.603/31102	4" SOLID LINE WHITE-EPOXY SPECIAL	L F	179	\$1	\$4.00	1
	2564.603/31105	4" DOUBLE SOLID LINE WHITE-EPOXY	L F	1,480	\$1	\$0.66	1
	2564.603/31150	6" CROSSWALK LINE WHITE-EPOXY	L F	7,433	\$28	\$3.79	6
	2564.603/31200	8" SOLID LINE WHITE-EPOXY	L F	162,525	\$123	\$0.76	17
	2564.603/31201	8" DOTTED LINE WHITE-EPOXY	L F	11,674	\$11	\$0.91	6
	2564.603/31300	12" SOLID LINE WHITE-EPOXY	L F	867	\$6	\$6.61	5
	2564.603/31310	12" STOP LINE WHITE-EPOXY	L F	36	\$0	\$6.73	2

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

13:34 Wednesday, January 18, 2006 70

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/05 AND 12/31/05
BY ITEM GROUP

187 CONTRACTS - AWARDED TOTAL: \$452,519,649

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2564	2564.603/31600	24" SOLID LINE WHITE-EPOXY	L F	10,047	\$86	\$8.55	22
	2564.603/31610	24" STOP LINE WHITE-EPOXY	L F	3,105	\$22	\$7.17	24
	2564.603/31900	36" SOLID LINE WHITE-EPOXY	L F	1,466	\$11	\$7.65	3
	2564.603/32100	4" BROKEN LINE WHITE-EPOXY	L F	177,106	\$69	\$0.39	47
	2564.603/32200	8" BROKEN LINE WHITE-EPOXY	L F	41,937	\$37	\$0.88	4
	2564.603/33100	4" SOLID LINE YELLOW-EPOXY	L F	3,100,206	\$710	\$0.23	88
	2564.603/33102	4" DOUBLE SOLID LINE YELLOW-EPOXY	L F	227,259	\$100	\$0.44	35
	2564.603/33200	8" SOLID LINE YELLOW-EPOXY	L F	900	\$1	\$1.37	2
	2564.603/33300	12" SOLID LINE YELLOW-EPOXY	L F	1,113	\$6	\$5.56	4
	2564.603/33600	24" SOLID LINE YELLOW-EPOXY	L F	24,822	\$191	\$7.70	28
	2564.603/34100	4" BROKEN LINE YELLOW-EPOXY	L F	501,875	\$112	\$0.22	63
	2564.608/00020	FURNISH STRUCTURAL STEEL 2.5# U-POST	LB	18,000	\$11	\$0.63	1
	2564.608/00022	FURNISH STRUCTURAL STEEL 3# U-POST	LB	18,750	\$12	\$0.63	1
	2564.618/00052	ZEBRA CROSSWALK-WHITE POLY PREFORM	S F	9,947	\$76	\$7.60	11
	2564.618/00054	ZEBRA CROSSWALK WHITE-EPOXY	S F	23,274	\$100	\$4.32	15
	2564.618/00055	ZEBRA CROSSWALK WHITE-PAINT	S F	2,112	\$6	\$2.79	2
	2564.618/00060	PAVEMENT MARKING SPECIAL - EPOXY	S F	2,203	\$13	\$5.77	2
	2564.618/00072	ZEBRA CROSSWALK WHITE-POLY PREFORM-GR IN	S F	5,054	\$68	\$13.45	5
	2564.618/00140	TYPE D SIGN MAST ARM MOUNTED	S F	24	\$0	\$20.60	1
-----					-----		
2564					\$10,885		
2565	2565.511/00010	FULL T ACT T CONTROL SIGNAL SYSTEM	SIGS	5	\$717	\$143,438.00	5
	2565.511/00011	FULL T ACT T CONTROL SIGNAL SYSTEM A	SIGS	5	\$724	\$144,795.60	5
	2565.511/00012	FULL T ACT T CONTROL SIGNAL SYSTEM B	SIGS	6	\$830	\$138,372.83	6
	2565.511/00013	FULL T ACT T CONTROL SIGNAL SYSTEM C	SIGS	4	\$588	\$146,907.75	4
	2565.511/00014	FULL T ACT T CONTROL SIGNAL SYSTEM D	SIGS	1	\$195	\$195,423.00	1
	2565.511/00019	FULL T ACT T CONTROL SIGNAL SYSTEM I	SIGS	1	\$160	\$160,350.00	1
	2565.601/00041	EMERGENCY VEHICLE PREEMPTION SYS A	LS	1	\$8	\$7,770.00	1
	2565.601/00042	EMERGENCY VEHICLE PREEMPTION SYS B	LS	1	\$7	\$7,444.00	1
	2565.601/00043	EMERGENCY VEHICLE PREEMPTION SYS C	LS	1	\$7	\$7,036.00	1
	2565.601/00044	EMERGENCY VEHICLE PREEMPTION SYS D	LS	1	\$7	\$7,416.00	1
	2565.601/00045	EMERGENCY VEHICLE PREEMPTION SYS E	LS	1	\$7	\$7,436.00	1
	2565.601/00046	EMERGENCY VEHICLE PREEMPTION SYS F	LS	1	\$8	\$7,993.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 00

13:34 Wednesday, January 18, 2006 71

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/05 AND 12/31/05
 BY ITEM GROUP

187 CONTRACTS - AWARDED TOTAL: \$452,519,649

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2565	2565.601/00047	EMERGENCY VEHICLE PREEMPTION SYS G	LS	1	\$6	\$6,400.00	1
	2565.601/00048	EMERGENCY VEHICLE PREEMPTION SYS H	LS	1	\$8	\$8,271.00	1
	2565.601/00049	EMERGENCY VEHICLE PREEMPTION SYS I	LS	1	\$7	\$7,231.00	1
	2565.601/00050	EMERGENCY VEHICLE PREEMPTION SYS J	LS	1	\$8	\$7,915.00	1
	2565.601/00051	EMERGENCY VEHICLE PREEMPTION SYS K	LS	1	\$9	\$8,782.00	1
	2565.601/00052	EMERGENCY VEHICLE PREEMPTION SYS L	LS	1	\$8	\$7,578.00	1
	2565.601/00053	EMERGENCY VEHICLE PREEMPTION SYS M	LS	1	\$9	\$8,788.00	1
	2565.601/00054	EMERGENCY VEHICLE PREEMPTION SYS N	LS	1	\$8	\$7,533.00	1
	2565.601/00055	EMERGENCY VEHICLE PREEMPTION SYS O	LS	1	\$7	\$7,041.00	1
	2565.601/00056	EMERGENCY VEHICLE PREEMPTION SYS P	LS	1	\$13	\$12,750.00	1
	2565.601/00057	EMERGENCY VEHICLE PREEMPTION SYS Q	LS	1	\$9	\$8,709.00	1
	2565.601/00110	TRAFFIC CONTROL INTERCONNECTION	LS	5	\$47	\$9,466.00	5
	2565.602/00003	PVC HANDHOLE	EACH	36	\$22	\$622.39	3
	2565.602/00012	NON-METALLIC JUNCTION BOX	EACH	1	\$1	\$600.00	1
	2565.602/00031	ADJUST HANDHOLE	EACH	3	\$3	\$910.00	1
	2565.602/00290	PEDESTRIAN INDICATION - COUNTDOWN	EACH	132	\$79	\$602.00	1
	2565.602/51717	NMC LOOP DETECTOR 6'X6'	EACH	316	\$302	\$957.21	16
	2565.602/51730	NMC LOOP DETECTOR 6'X10'	EACH	1	\$1	\$1,300.00	1
	2565.602/61717	SAW CUT LOOP DETECTOR 6' X 6'	EACH	18	\$13	\$725.00	1
	2565.603/00030	TUBE LIGHTING	L F	225	\$17	\$74.00	1
	2565.603/00123	2" NON-METALLIC COND (DIRECTIONAL BORE)	L F	200	\$6	\$28.50	1
	2565.603/00140	4" NON-METALLIC CONDUIT	L F	725	\$7	\$9.00	2
	2565.603/02040	4" RIGID STEEL CONDUIT	L F	610	\$10	\$15.70	1
	2565.603/05270	2/C#14	L F	11,269	\$9	\$0.82	2
	2565.616/00009	REVISE SIGNAL SYSTEM	SYS	5	\$256	\$51,250.90	5
	2565.616/00060	PEDESTRIAN CROSSWALK FLASHER SYSTEM	SYS	1	\$6	\$5,800.00	1
	2565.616/00101	REVISE SIGNAL SYSTEM A	SYS	3	\$244	\$81,274.67	3
	2565.616/00102	REVISE SIGNAL SYSTEM B	SYS	2	\$91	\$45,273.50	2
	2565.616/00103	REVISE SIGNAL SYSTEM C	SYS	1	\$22	\$21,617.00	1
	2565.616/00104	REVISE SIGNAL SYSTEM D	SYS	2	\$60	\$29,762.00	2
	2565.616/00105	REVISE SIGNAL SYSTEM E	SYS	2	\$80	\$40,241.70	2
	2565.616/00106	REVISE SIGNAL SYSTEM F	SYS	1	\$5	\$5,400.00	1
	2565.616/00300	TEMPORARY SIGNAL SYSTEM	SYS	3	\$217	\$72,333.33	3
	2565.616/00301	TEMPORARY SIGNAL SYSTEM A	SYS	2	\$80	\$39,991.00	2
	2565.616/00302	TEMPORARY SIGNAL SYSTEM B	SYS	1	\$24	\$24,288.00	1

2565						\$4,953	

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

13:34 Wednesday, January 18, 2006 72

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/05 AND 12/31/05
BY ITEM GROUP

187 CONTRACTS - AWARDED TOTAL: \$452,519,649

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2571	2571.501/00112	CONIFEROUS TREE 12" HT SEEDLING	TREE	98	\$3	\$26.50	1
	2571.501/03040	CONIFEROUS TREE 4' HT CONT	TREE	89	\$30	\$340.00	1
	2571.501/05040	CONIFEROUS TREE 4' HT B&B	TREE	246	\$40	\$163.41	3
	2571.501/05050	CONIFEROUS TREE 5' HT B&B	TREE	112	\$29	\$256.25	3
	2571.501/05060	CONIFEROUS TREE 6' HT B&B	TREE	252	\$80	\$319.25	3
	2571.502/00112	DECIDUOUS TREE 12" HT SEEDLING	TREE	632	\$16	\$25.84	2
	2571.502/00120	DECIDUOUS TREE 24" HT SEEDLING	TREE	900	\$37	\$41.50	1
	2571.502/01050	DECIDUOUS TREE 5' HT BR	TREE	34	\$6	\$185.00	1
	2571.502/01060	DECIDUOUS TREE 6' HT BR	TREE	287	\$50	\$173.64	2
	2571.502/01080	DECIDUOUS TREE 8' HT BR	TREE	24	\$5	\$221.00	1
	2571.502/02100	DECIDUOUS TREE 1" CAL BR	TREE	736	\$115	\$156.22	6
	2571.502/02150	DECIDUOUS TREE 1.5" CAL BR	TREE	19	\$5	\$275.00	1
	2571.502/03040	DECIDUOUS TREE 4' HT CONT	TREE	24	\$4	\$165.00	1
	2571.502/03060	DECIDUOUS TREE 6' HT CONT	TREE	7	\$2	\$224.57	2
	2571.502/04100	DECIDUOUS TREE 1" CAL CONT	TREE	55	\$10	\$181.56	2
	2571.502/04130	DECIDUOUS TREE 1.25" CAL CONT	TREE	49	\$12	\$235.00	1
	2571.502/04140	DECIDUOUS TREE 1.5" CAL CONT	TREE	91	\$23	\$257.31	2
	2571.502/04200	DECIDUOUS TREE 2" CAL CONT	TREE	110	\$38	\$346.18	2
	2571.502/06100	DECIDUOUS TREE 1" CAL B&B	TREE	74	\$19	\$257.43	2
	2571.502/06150	DECIDUOUS TREE 1.5" CAL B&B	TREE	269	\$82	\$304.63	4
	2571.502/06200	DECIDUOUS TREE 2" CAL B&B	TREE	597	\$176	\$294.44	8
	2571.502/06300	DECIDUOUS TREE 3" CAL B&B	TREE	31	\$29	\$925.00	1
	2571.503/01050	ORNAMENTAL TREE 5' HT BR	TREE	30	\$6	\$185.00	1
	2571.503/01060	ORNAMENTAL TREE 6' HT BR	TREE	197	\$35	\$179.44	2
	2571.503/02025	ORNAMENTAL TREE 1" CAL BR	TREE	35	\$3	\$75.00	1
	2571.503/03050	ORNAMENTAL TREE 5' HT CONT	TREE	69	\$18	\$259.00	1
	2571.503/03060	ORNAMENTAL TREE 6' HT CONT	TREE	76	\$22	\$284.00	1
	2571.503/03070	ORNAMENTAL TREE 7' HT CONT	TREE	14	\$3	\$180.00	1
	2571.503/04150	ORNAMENTAL TREE 1.5" CAL CONT	TREE	37	\$9	\$240.00	1
	2571.503/06150	ORNAMENTAL TREE 1.5" CAL B&B	TREE	25	\$9	\$350.00	1
	2571.503/06200	ORNAMENTAL TREE 2" CAL B&B	TREE	102	\$31	\$300.00	1
	2571.504/04015	CONIFEROUS SHRUB 15" SPREAD CONT	SHRB	26	\$2	\$75.00	1
	2571.504/04020	CONIFEROUS SHRUB 2' SPREAD CONT	SHRB	93	\$5	\$50.00	1
	2571.505/00112	DECIDUOUS SHRUB 12" HT SEEDLING	SHRB	634	\$18	\$27.88	2
	2571.505/01012	DECIDUOUS SHRUB 12" HT BR	SHRB	645	\$15	\$22.73	3
	2571.505/01018	DECIDUOUS SHRUB 18" HT BR	SHRB	3,662	\$101	\$27.64	6

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 00

13:34 Wednesday, January 18, 2006 73

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/05 AND 12/31/05
BY ITEM GROUP

187 CONTRACTS - AWARDED TOTAL: \$452,519,649

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2571	2571.505/01020	DECIDUOUS SHRUB 2' HT BR	SHRB	2,649	\$82	\$31.13	3
	2571.505/01030	DECIDUOUS SHRUB 3' HT BR	SHRB	4,540	\$204	\$44.92	3
	2571.505/01040	DECIDUOUS SHRUB 4' HT BR	SHRB	1,075	\$54	\$50.00	1
	2571.505/03001	DECIDUOUS SHRUB NO 1 CONT	SHRB	6,103	\$76	\$12.50	1
	2571.505/03002	DECIDUOUS SHRUB NO 2 CONT	SHRB	149	\$4	\$28.00	1
	2571.505/03012	DECIDUOUS SHRUB 12" HT CONT	SHRB	126	\$7	\$53.00	1
	2571.505/03018	DECIDUOUS SHRUB 18" HT CONT	SHRB	1,882	\$92	\$49.00	1
	2571.505/03030	DECIDUOUS SHRUB 3' HT CONT	SHRB	36	\$2	\$60.00	1
	2571.506/00111	VINES 1 YR NO 1 BR	VINE	180	\$2	\$12.25	1
	2571.506/00321	VINES 2 YR NO 1 CONT	VINE	376	\$19	\$51.00	1
	2571.507/01140	PERENNIAL 4.5" CONT	PLT	90	\$3	\$30.00	1
	2571.507/01310	PERENNIAL NO 1 CONT	PLT	27	\$1	\$25.00	1
	2571.507/02100	PERENNIAL 1 GAL CONT	PLT	952	\$14	\$15.00	1
	2571.541/00078	TRANSPLANT TREE (SPADE SIZE 78")	TREE	8	\$4	\$500.00	1
	2571.541/00090	TRANSPLANT TREE (SPADE SIZE 90")	TREE	12	\$2	\$160.00	1
	2571.606/00010	WATER	GAL	6,000	\$2	\$0.35	1
	2571.610/00010	TREE PRUNING	HOURL	11	\$1	\$92.89	2
-----					-----		
2571					\$1,655		
2572	2572.501/00010	TEMPORARY FENCE	L F	47,881	\$91	\$1.91	21
	2572.502/00010	CLEAN ROOT CUTTING	L F	9,106	\$20	\$2.15	4
	2572.505/00010	TREE PRUNING	HOURL	208	\$10	\$50.00	1
-----					-----		
2572					\$121		
2573	2573.501/00010	BALE CHECK	EACH	3,185	\$23	\$7.24	11
	2573.502/00010	SILT FENCE, TYPE HEAVY DUTY	L F	51,689	\$116	\$2.25	29
	2573.502/00011	SILT FENCE, TYPE HEAVY DUTY MAINTAINED	L F	575	\$3	\$5.13	2
	2573.502/00020	SILT FENCE, TYPE PREASSEMBLED	L F	975	\$1	\$1.20	1
	2573.502/00040	SILT FENCE, TYPE MACHINE SLICED	L F	303,905	\$510	\$1.68	51
	2573.504/00010	SANDBAG BARRIER	S F	134	\$1	\$4.25	1
	2573.505/00010	FLOTATION SILT CURTAIN TYPE STILL WATER	L F	6,954	\$72	\$10.30	14
	2573.505/00020	FLOTATION SILT CURTAIN TYPE MOVING WATER	L F	3,891	\$53	\$13.70	14

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 00

13:34 Wednesday, January 18, 2006 74

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/05 AND 12/31/05
 BY ITEM GROUP

187 CONTRACTS - AWARDED TOTAL: \$452,519,649

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2573	2573.505/00030	FLOTATION SILT CURTAIN TYPE WORK AREA	L F	1,750	\$17	\$9.55	3
	2573.506/00010	SEDIMENT TRAP EXCAVATION	C Y	3,993	\$15	\$3.75	4
	2573.507/00010	TEMPORARY PIPE DOWNDRAIN	L F	1,765	\$18	\$10.27	6
	2573.508/00010	BITUMINOUS LINED FLUME	S Y	200	\$1	\$5.00	1
	2573.510/00010	RISER STANDPIPE	EACH	8	\$4	\$462.50	2
	2573.511/00010	SEDIMENT MAT	S F	4,461	\$9	\$2.09	3
	2573.512/00010	TEMPORARY DITCH CHECK	L F	84	\$0	\$4.00	1
	2573.512/00011	TEMPORARY DITCH CHECK TYPE 1	L F	3,244	\$7	\$2.18	8
	2573.512/00013	TEMPORARY DITCH CHECK TYPE 3	L F	32,258	\$112	\$3.46	26
	2573.512/00016	TEMPORARY DITCH CHECK TYPE 6	L F	2,918	\$17	\$5.91	2
	2573.512/00017	TEMPORARY DITCH CHECK TYPE 7	L F	1,218	\$16	\$13.22	6
	2573.513/00017	TEMPORARY DITCH CHECK TYPE 7	C Y	1,635	\$85	\$51.79	9
	2573.520/00010	SEDIMENT REMOVAL BACKHOE	HOUR	721	\$86	\$119.16	21
	2573.530/00011	INLET PROTECTION TYPE A	EACH	274	\$37	\$133.52	13
	2573.530/00012	INLET PROTECTION TYPE B	EACH	315	\$27	\$86.67	3
	2573.530/00013	INLET PROTECTION TYPE C	EACH	419	\$48	\$113.93	6
	2573.530/00014	INLET PROTECTION TYPE D	EACH	143	\$60	\$423.01	9
	2573.601/00020	EROSION CONTROL SUPERVISOR	LS	20	\$378	\$18,888.05	20
	2573.601/00030	INLET PROTECTION	LS	4	\$5	\$1,175.00	4
	2573.602/00010	TEMPORARY SEDIMENT TRAP	EACH	18	\$11	\$627.78	3
	2573.602/00015	ROCK DITCH CHECK	EACH	73	\$45	\$618.49	5
	2573.602/00020	TEMPORARY ROCK CONSTRUCTION ENTRANCE	EACH	4	\$3	\$711.50	2
	2573.602/00040	SEDIMENT BAG TYPE HIGH FLOW	EACH	42	\$2	\$50.00	1
	2573.602/00050	INLET PROTECTION	EACH	1,197	\$222	\$185.82	18
	2573.602/00070	SEDIMENT CONTROL BARRIER	EACH	22	\$1	\$27.27	2
	2573.602/00080	DRAIN TUBE	EACH	2	\$1	\$500.00	1
	2573.602/00090	CULVERT STANDPIPE PROTECTION	EACH	13	\$3	\$250.00	1
	2573.603/00050	BIOROLL	L F	26,694	\$80	\$2.99	16
	2573.603/00060	ROCK LOG	L F	4,077	\$36	\$8.85	4
	2573.604/00024	RAPID STABILIZATION METHOD 4	S Y	46,106	\$83	\$1.81	8
	2573.605/00011	RAPID STABILIZATION METHOD 1	ACRE	53	\$25	\$471.10	9
	2573.605/00012	RAPID STABILIZATION METHOD 2	ACRE	95	\$45	\$473.37	10
	2573.607/00010	ROCK DITCH CHECK	C Y	351	\$23	\$65.68	2
	2573.609/00015	RAPID STABILIZATION METHOD 5	TON	549	\$27	\$48.43	4
	2573.623/00013	RAPID STABILIZATION METHOD 3	MGAL	139	\$54	\$387.27	11
-----					-----		
2573					\$2,382		

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 00

13:34 Wednesday, January 18, 2006 75

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/05 AND 12/31/05
 BY ITEM GROUP

187 CONTRACTS - AWARDED TOTAL: \$452,519,649

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2575	2575.501/00010	SEEDING	ACRE	1,709	\$179	\$104.50	61
	2575.502/00051	SEED MIXTURE 5B	LB	73	\$2	\$23.97	2
	2575.502/01001	SEED MIXTURE 100B	LB	70	\$0	\$3.50	1
	2575.502/01101	SEED MIXTURE 110B	LB	1,540	\$2	\$1.26	1
	2575.502/01500	SEED MIXTURE SPECIAL	LB	24,444	\$45	\$1.86	4
	2575.505/00010	SODDING	S Y	1,138	\$5	\$4.00	1
	2575.505/00020	SODDING TYPE EROSION	S Y	74,598	\$153	\$2.05	16
	2575.505/00030	SODDING TYPE LAWN	S Y	92,664	\$218	\$2.36	15
	2575.505/00050	SODDING TYPE SALT RESISTANT	S Y	47,033	\$108	\$2.30	7
	2575.511/00010	MULCH MATERIAL TYPE 1	TON	2,043	\$214	\$104.74	39
	2575.511/00030	MULCH MATERIAL TYPE 3	TON	889	\$112	\$125.52	19
	2575.511/00040	MULCH MATERIAL TYPE 4	TON	3	\$1	\$450.00	1
	2575.511/00050	MULCH MATERIAL TYPE 5	TON	35	\$22	\$637.75	2
	2575.511/00090	MULCH MATERIAL TYPE 9	TON	371	\$15	\$40.57	2
	2575.513/00010	MULCH MATERIAL TYPE SPECIAL	C Y	9,968	\$48	\$4.80	2
	2575.513/00060	MULCH MATERIAL TYPE 6	C Y	989	\$24	\$24.57	3
	2575.513/00090	MULCH MATERIAL TYPE 9	C Y	1,432	\$36	\$25.47	5
	2575.519/00010	DISK ANCHORING	ACRE	1,469	\$87	\$59.24	46
	2575.523/00011	EROSION CONTROL BLANKETS CATEGORY 1	S Y	118,745	\$130	\$1.10	18
	2575.523/00012	EROSION CONTROL BLANKETS CATEGORY 2	S Y	37,212	\$42	\$1.12	4
	2575.523/00013	EROSION CONTROL BLANKETS CATEGORY 3	S Y	637,480	\$702	\$1.10	48
	2575.523/00014	EROSION CONTROL BLANKETS CATEGORY 4	S Y	121,640	\$195	\$1.60	18
	2575.523/00015	EROSION CONTROL BLANKETS CATEGORY 5	S Y	12,964	\$21	\$1.65	5
	2575.525/00040	EROSION STABILIZATION MAT CLASS 4	S Y	42	\$1	\$25.00	1
	2575.531/05052	COMMERCIAL FERT ANALYSIS 10-10-10	TON	21	\$6	\$300.00	1
	2575.531/12123	COMMERCIAL FERT ANALYSIS 24-12-24	TON	8	\$3	\$375.00	1
	2575.532/05052	COMMERCIAL FERT ANALYSIS 10-10-10	LB	16,154	\$4	\$0.22	6
	2575.532/05055	COMMERCIAL FERT ANALYSIS 10-10-20	LB	33,672	\$6	\$0.19	11
	2575.532/05105	COMMERCIAL FERT ANALYSIS 10-20-20	LB	7,705	\$2	\$0.21	2
	2575.532/07074	COMMERCIAL FERT ANALYSIS 15-15-15	LB	420	\$0	\$1.15	1
	2575.532/08059	COMMERCIAL FERT ANALYSIS 17-10-30	LB	125,696	\$26	\$0.21	3
	2575.532/09014	COMMERCIAL FERT ANALYSIS 18-1-8	LB	2,611	\$1	\$0.57	7
	2575.532/09044	COMMERCIAL FERT ANALYSIS 18-8-18	LB	800	\$0	\$0.33	1
	2575.532/11055	COMMERCIAL FERT ANALYSIS 22-5-10	LB	186,238	\$53	\$0.28	22
	2575.532/11511	COMMERCIAL FERT ANALYSIS 23-0-23	LB	1,830	\$1	\$0.40	1
	2575.532/11515	COMMERCIAL FERT ANALYSIS 23-0-30	LB	21,654	\$7	\$0.31	8

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 00

13:34 Wednesday, January 18, 2006 76

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/05 AND 12/31/05
 BY ITEM GROUP

187 CONTRACTS - AWARDED TOTAL: \$452,519,649

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2575	2575.532/12055	COMMERCIAL FERT ANALYSIS 25-5-10	LB	4,328	\$2	\$0.43	3
	2575.532/12123	COMMERCIAL FERT ANALYSIS 24-12-24	LB	58,150	\$19	\$0.33	17
	2575.533/00010	AGRICULTURAL LIME	TON	987	\$22	\$22.31	10
	2575.535/00010	WATER	MGAL	101	\$8	\$79.21	2
	2575.541/00010	MOWING	ACRE	37	\$6	\$150.81	3
	2575.545/00010	WEED SPRAYING	ACRE	48	\$7	\$149.68	3
	2575.547/00010	WEED SPRAY MIXTURE	GAL	2	\$0	\$50.00	1
	2575.555/00010	TURF ESTABLISHMENT	LS	27	\$104	\$3,853.36	27
	2575.604/00020	EROSION CONTROL BLANKET	S Y	13,884	\$15	\$1.09	3
	2575.604/00080	ARTICULATED CONCRETE MAT	S Y	42	\$5	\$111.20	1
	2575.605/00500	ROTOTILLING	ACRE	0	\$2	\$10,000.00	1
	2575.607/00010	MULCH MATERIAL TYPE SPECIAL	C Y	155	\$4	\$25.00	1
	2575.607/00021	SELECT TOPSOIL BORROW (LV)	C Y	12,000	\$0	\$0.01	1
	2575.607/00030	SELECT TOPSOIL BORROW (CV)	C Y	386	\$10	\$25.00	1
	2575.608/00011	HYDRAULIC SOIL STABILIZER TYPE 1	LB	4,913	\$19	\$3.88	3
	2575.608/00015	HYDRAULIC SOIL STABILIZER TYPE 5	LB	127,586	\$45	\$0.35	7
	2575.608/00016	HYDRAULIC SOIL STABILIZER TYPE 6	LB	10,953	\$8	\$0.77	4
	2575.608/03150	SEED MIXTURE 150	LB	10,482	\$17	\$1.64	17
	2575.608/03190	SEED MIXTURE 190	LB	1,656	\$3	\$1.66	3
	2575.608/03240	SEED MIXTURE 240	LB	11,389	\$26	\$2.27	12
	2575.608/03250	SEED MIXTURE 250	LB	44,011	\$82	\$1.86	38
	2575.608/03260	SEED MIXTURE 260	LB	4,969	\$10	\$2.06	8
	2575.608/03270	SEED MIXTURE 270	LB	2,898	\$6	\$2.02	5
	2575.608/03280	SEED MIXTURE 280	LB	7,155	\$37	\$5.15	3
	2575.608/03310	SEED MIXTURE 310	LB	3,255	\$23	\$7.04	16
	2575.608/03328	SEED MIXTURE 328	LB	979	\$3	\$3.20	4
	2575.608/03340	SEED MIXTURE 340	LB	194	\$1	\$3.00	1
	2575.608/03350	SEED MIXTURE 350	LB	6,787	\$17	\$2.54	13
	2575.609/00105	HYDRAULIC SOIL STABILIZER TYPE 5	TON	18	\$21	\$1,163.11	3
-----					-----		
2575					\$2,994		
2580	2580.603/00010	INTERIM PAVEMENT MARKING	L F	4,503,975	\$727	\$0.16	89

AVERAGE BID PRICES FOR AWARDED PROJECTS
 ENGLISH UNITS - SPEC YEAR 00

13:34 Wednesday, January 18, 2006 77

DOES NOT INCLUDE STATE AID PROJECTS
 ALL ITEMS BETWEEN 01/01/05 AND 12/31/05
 BY ITEM GROUP

187 CONTRACTS - AWARDED TOTAL: \$452,519,649

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2581	2581.501/00010	REMOVABLE PREFORMED PLASTIC MARKING	L F	160,198	\$108	\$0.67	20
	2581.602/00020	PAVT MSSG (LT ARROW) REM POLY PREF	EACH	23	\$3	\$134.78	2
	2581.602/00021	PAVT MSSG (RT ARROW) REM POLY PREF	EACH	14	\$2	\$157.14	2
	2581.603/00020	REMOVABLE PREFORMED PLASTIC MASK (BLACK)	L F	25,700	\$66	\$2.56	12
	2581.603/00040	REMOVABLE MASKING	L F	15,568	\$26	\$1.68	2
-----					-----		
2581					\$205		
					=====		
					\$452,520		