

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

08:58 Thursday, January 17, 2008 1

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/07 AND 12/31/07  
 BY ITEM GROUP

153 CONTRACTS - AWARDED TOTAL: \$344,660,212

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2011	2011.601/00003	CONSTRUCTION SURVEYING	LS	8	\$504	\$62,941.58	8
2013	2013.601/00010	SURVEY EQUIPMENT	LS	4	\$46	\$11,506.20	4
	2013.602/00022	ROAD/WEATHER SENSOR AND CABLE	EACH	5	\$33	\$6,560.00	5
	2013.602/00023	ROAD/WEATHER INFORMATION STATION	EACH	2	\$14	\$7,000.00	1
	2013.602/00051	TCLP TEST	EACH	12	\$5	\$425.00	4
	2013.603/00100	SAFETY CABLE	L F	186	\$6	\$29.58	2
-----							
2013					\$103		
2016	2016.601/00030	LANE RENTAL	LS	1	\$1,550	\$1550000.00	1
	2016.601/00040	DETOUR RENTAL	LS	1	\$383	\$382,500.00	1
	2016.612/08010	SUPPLEMENTAL DESCRIPTION	WEEK	70	\$7	\$100.00	1
-----							
2016					\$1,940		
2021	2021.501/00010	MOBILIZATION	LS	138	\$13,810	\$100,071.31	138
	2021.601/00020	RR PROTECTIVE LIABILITY INSURANCE	LS	1	\$5	\$5,000.00	1
-----							
2021					\$13,815		
2031	2031.501/00020	FIELD OFFICE TYPE B	EACH	1	\$2	\$2,000.00	1
	2031.501/00040	FIELD OFFICE TYPE D	EACH	27	\$207	\$7,664.65	25
	2031.501/00042	FIELD OFFICE TYPE D-MODIFIED	EACH	3	\$110	\$36,666.67	3
	2031.503/00040	FIELD LABORATORY TYPE D	EACH	12	\$43	\$3,559.45	12
	2031.503/00041	FIELD LABORATORY TYPE DX	EACH	9	\$65	\$7,262.85	9
	2031.602/00010	COMBINATION FIELD LABORATORY-OFFICE	EACH	20	\$106	\$5,286.00	20
-----							
2031					\$533		
2041	2041.610/00010	TRAINEES	HOOR	40,750	\$37	\$0.91	13
2051	2051.501/00010	MAINT & RESTORATION OF HAUL ROADS	LS	76	\$37	\$483.98	76
2100	2100.601/08010	SUPPLEMENTAL DESCRIPTION	LS	1	\$397	\$397,000.00	1
2101	2101.501/00010	CLEARING	ACRE	72	\$112	\$1,558.65	18
	2101.502/00010	CLEARING	TREE	967	\$293	\$302.85	21
	2101.506/00010	GRUBBING	ACRE	73	\$104	\$1,440.37	18
	2101.507/00010	GRUBBING	TREE	1,054	\$87	\$82.14	22
	2101.511/00010	CLEARING AND GRUBBING	LS	3	\$17	\$5,698.32	3
-----							
2101					\$613		

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

08:58 Thursday, January 17, 2008 2

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/07 AND 12/31/07  
 BY ITEM GROUP

153 CONTRACTS - AWARDED TOTAL: \$344,660,212

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2102	2102.501/00010	PAVEMENT MARKING REMOVAL	S F	1,520	\$3	\$1.84	4
	2102.501/00020	PAVEMENT MARKING REMOVAL-PERMANENT	S F	16,519	\$33	\$2.01	7
	2102.502/00010	PAVEMENT MARKING REMOVAL	L F	338,854	\$97	\$0.29	12
	2102.502/00015	PAVEMENT MARKING REMOVAL-TEMPORARY	L F	2,000	\$1	\$0.40	1
	2102.502/00020	PAVEMENT MARKING REMOVAL-PERMANENT	L F	529,158	\$164	\$0.31	11
-----					-----		
2102					\$297		
2103	2103.501/00010	BUILDING REMOVAL	LS	8	\$200	\$25,018.75	8
	2103.501/00011	BUILDING REMOVAL A	LS	3	\$28	\$9,183.83	3
	2103.501/00012	BUILDING REMOVAL B	LS	3	\$23	\$7,720.67	3
	2103.501/00013	BUILDING REMOVAL C	LS	3	\$23	\$7,595.23	3
	2103.501/00014	BUILDING REMOVAL D	LS	3	\$36	\$12,087.00	3
	2103.501/00015	BUILDING REMOVAL E	LS	3	\$27	\$8,880.33	3
	2103.501/00016	BUILDING REMOVAL F	LS	2	\$30	\$14,904.80	2
	2103.501/00017	BUILDING REMOVAL G	LS	2	\$14	\$7,120.00	2
	2103.501/00018	BUILDING REMOVAL H	LS	1	\$14	\$13,838.80	1
	2103.501/00019	BUILDING REMOVAL I	LS	1	\$9	\$9,122.40	1
	2103.501/00020	BUILDING REMOVAL J	LS	1	\$8	\$7,624.90	1
	2103.501/00021	BUILDING REMOVAL K	LS	1	\$7	\$7,444.00	1
	2103.501/00022	BUILDING REMOVAL L	LS	1	\$7	\$7,039.25	1
	2103.505/00020	DISCONNECT SEWER SERVICE	EACH	19	\$9	\$461.05	5
	2103.507/00010	DISCONNECT WATER SERVICE	EACH	19	\$8	\$412.11	5
	2103.511/00010	BASEMENT FILL	C Y	105	\$1	\$10.00	1
-----					-----		
2103					\$443		
2104	2104.501/00001	REMOVE METAL FLUME	L F	153	\$2	\$13.02	2
	2104.501/00003	REMOVE PIPE DRAIN	L F	19,948	\$18	\$0.92	2
	2104.501/00007	REMOVE PERFORATED PIPE	L F	3,500	\$6	\$1.75	1
	2104.501/00009	REMOVE CONCRETE FLUME	L F	304	\$1	\$4.49	2
	2104.501/00010	REMOVE PIPE CULVERTS	L F	23,952	\$171	\$7.14	29
	2104.501/00011	REMOVE CONCRETE CULVERT	L F	4,045	\$33	\$8.10	8
	2104.501/00012	REMOVE METAL CULVERT	L F	8,184	\$53	\$6.47	13
	2104.501/00013	REMOVE WATER MAIN	L F	19,898	\$98	\$4.91	7
	2104.501/00015	REMOVE CATCH BASINS	L F	28	\$1	\$26.70	1
	2104.501/00016	REMOVE SEWER PIPE (STORM)	L F	51,175	\$415	\$8.11	16
	2104.501/00017	REMOVE SEWER PIPE (SANITARY)	L F	13,228	\$55	\$4.16	6
	2104.501/00018	REMOVE PIPE SEWERS	L F	4,153	\$22	\$5.32	7
	2104.501/00019	REMOVE GAS SUPPLY PIPE	L F	770	\$1	\$1.50	1
	2104.501/00020	REMOVE CURB	L F	1,018	\$2	\$2.25	1
	2104.501/00022	REMOVE CURB AND GUTTER	L F	162,735	\$334	\$2.05	24
	2104.501/00023	REMOVE BITUMINOUS CURB	L F	4,217	\$8	\$1.95	3
	2104.501/00024	REMOVE CONCRETE CURB	L F	1,549	\$4	\$2.43	2

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

08:58 Thursday, January 17, 2008 3

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/07 AND 12/31/07  
 BY ITEM GROUP

153 CONTRACTS - AWARDED TOTAL: \$344,660,212

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2104	2104.501/00027	REMOVE CONCRETE PARKING STOPS	L F	280	\$1	\$3.54	2
	2104.501/00029	REMOVE RETAINING WALL	L F	45	\$0	\$8.70	1
	2104.501/00030	REMOVE CONCRETE RETAINING WALL	L F	782	\$4	\$5.37	2
	2104.501/00032	REMOVE WOOD RETAINING WALL	L F	100	\$1	\$5.70	1
	2104.501/00033	REMOVE STONE RETAINING WALL	L F	139	\$2	\$11.64	2
	2104.501/00035	REMOVE FENCE	L F	6,124	\$10	\$1.56	7
	2104.501/00036	REMOVE WOVEN WIRE FENCE	L F	196	\$1	\$3.22	3
	2104.501/00037	REMOVE CHAIN LINK FENCE	L F	3,458	\$4	\$1.28	4
	2104.501/00038	REMOVE WOOD FENCE	L F	913	\$4	\$4.10	5
	2104.501/00041	REMOVE CABLE GUARD RAIL	L F	45,565	\$51	\$1.11	16
	2104.501/00042	REMOVE GUARD RAIL-PLATE BEAM	L F	57,543	\$109	\$1.90	26
	2104.501/00049	REMOVE CONCRETE MEDIAN BARRIER	L F	2,653	\$22	\$8.34	2
	2104.501/00050	REMOVE TEMP PRECAST CONCRETE BARRIER	L F	297	\$1	\$5.00	1
	2104.501/00051	REMOVE UNDERGROUND WIRE	L F	8,500	\$9	\$1.00	1
	2104.501/00052	REMOVE CABLES	L F	2,890	\$3	\$0.98	2
	2104.501/00053	REMOVE ARMORED CABLE	L F	880	\$1	\$1.50	1
	2104.501/00054	REMOVE OVERHEAD CABLE	L F	8,225	\$7	\$0.80	1
	2104.501/00071	REMOVE BARBED WIRE FENCE	L F	14,287	\$5	\$0.37	2
	2104.501/00080	REMOVE STEEL CASING	L F	271	\$5	\$17.84	3
	2104.501/00081	REMOVE CONCRETE CASING	L F	222	\$4	\$20.00	1
	2104.501/00082	REMOVE SANITARY SERVICE PIPE	L F	4,752	\$34	\$7.08	3
	2104.501/00085	REMOVE WATER SERVICE PIPE	L F	5,048	\$18	\$3.48	3
	2104.501/00086	REMOVE FORCE MAIN	L F	681	\$6	\$8.40	1
	2104.501/00088	REMOVE BOX CULVERT	L F	660	\$29	\$44.61	4
	2104.501/00097	REMOVE CATTLE PASS	L F	258	\$7	\$28.18	3
	2104.501/00100	REMOVE RAILROAD TRACK	L F	934	\$13	\$13.92	1
	2104.501/00110	REMOVE STEAM LINE	L F	1,500	\$17	\$11.00	2
	2104.501/00135	REMOVE ASBESTOS-BONDED PIPE	L F	1,236	\$12	\$10.00	1
	2104.501/00150	REMOVE WOOD EDGER	L F	306	\$3	\$8.72	2
	2104.501/00200	REMOVE CONDUIT SYSTEM	L F	1,600	\$6	\$3.45	1
	2104.501/00250	REMOVE SIGN WALKWAY	L F	1,004	\$34	\$34.12	3
	2104.501/00260	REMOVE PORTABLE CURB	L F	1,752	\$5	\$3.00	1
	2104.503/00003	REMOVE WOOD RETAINING WALL	S F	1,500	\$2	\$1.00	1
	2104.503/00005	REMOVE CRIB WALL	S F	330	\$2	\$6.00	1
	2104.503/00006	REMOVE RETAINING WALL	S F	1,200	\$2	\$1.32	1
	2104.503/00009	REMOVE SHEET PILING	S F	10,265	\$31	\$3.00	1
	2104.503/00010	REMOVE SIDEWALK	S F	300	\$0	\$0.85	1
	2104.503/00012	REMOVE BRICK SIDEWALK	S F	2,101	\$2	\$1.00	1
	2104.503/00015	REMOVE BITUMINOUS WALK	S F	15,716	\$9	\$0.57	3
	2104.503/00018	REMOVE CONCRETE SLOPE PAVING	S F	707	\$3	\$4.00	1
	2104.503/00019	REMOVE CONCRETE SLAB	S F	8,996	\$4	\$0.50	1
	2104.503/00020	REMOVE CONCRETE SIDEWALK	S F	35,039	\$20	\$0.58	2
	2104.503/00021	REMOVE CONCRETE WALK	S F	142,080	\$98	\$0.69	11
	2104.503/00024	REMOVE CONCRETE DRIVEWAY PAVEMENT	S F	8,536	\$53	\$6.25	1
	2104.503/00027	REMOVE CONCRETE NOSE	S F	157	\$0	\$2.00	1
	2104.503/00120	REMOVE BITUMINOUS SHOULDER PAVEMENT	S F	53,591	\$19	\$0.35	1

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

08:58 Thursday, January 17, 2008 4

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/07 AND 12/31/07  
 BY ITEM GROUP

153 CONTRACTS - AWARDED TOTAL: \$344,660,212

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2104	2104.503/00140	REMOVE TIMBER DECK	S F	1,214	\$0	\$0.41	1
	2104.505/00013	REMOVE CONCRETE MEDIAN	S Y	13,790	\$77	\$5.56	8
	2104.505/00014	REMOVE BITUMINOUS MEDIAN	S Y	3,894	\$6	\$1.50	1
	2104.505/00019	REMOVE CONCRETE SLAB	S Y	1,801	\$9	\$4.94	3
	2104.505/00021	REMOVE CONCRETE WALK	S Y	35,177	\$156	\$4.44	9
	2104.505/00025	REMOVE SLOPE PAVING	S Y	806	\$4	\$5.00	1
	2104.505/00100	REMOVE PAVEMENT	S Y	354,792	\$1,498	\$4.22	16
	2104.505/00108	REMOVE CONCRETE DRIVEWAY PAVEMENT	S Y	15,771	\$104	\$6.58	12
	2104.505/00110	REMOVE CONCRETE PAVEMENT	S Y	14,120	\$71	\$5.05	8
	2104.505/00111	REMOVE CONCRETE APPROACH PANEL	S Y	2,160	\$38	\$17.51	6
	2104.505/00119	REMOVE BITUMINOUS DRIVEWAY PAVEMENT	S Y	27,154	\$66	\$2.41	7
	2104.505/00120	REMOVE BITUMINOUS PAVEMENT	S Y	840,638	\$1,749	\$2.08	49
	2104.505/00122	REMOVE BITUMINOUS SHOULDER PAVEMENT	S Y	430,816	\$672	\$1.56	22
	2104.507/00027	REMOVE CULVERT HEADWALL	C Y	7	\$3	\$419.29	2
	2104.507/00030	REMOVE RIPRAP	C Y	55	\$0	\$7.80	1
	2104.507/00090	REMOVE CONCRETE RUBBLE	C Y	100	\$2	\$20.00	1
	2104.507/00130	REMOVE FOUNDATION	C Y	23	\$2	\$98.26	2
	2104.509/00001	REMOVE PIEZOMETER	EACH	3	\$2	\$656.95	1
	2104.509/00002	REMOVE CISTERN	EACH	1	\$2	\$1,700.00	1
	2104.509/00003	REMOVE TEMPORARY BYPASS	EACH	2	\$36	\$18,000.00	1
	2104.509/00004	REMOVE TEMPORARY CROSS-OVER	EACH	4	\$48	\$12,000.00	2
	2104.509/00010	REMOVE BOX CULVERT END	EACH	6	\$4	\$725.00	1
	2104.509/00011	REMOVE CONCRETE APRON	EACH	148	\$22	\$146.68	14
	2104.509/00012	REMOVE METAL APRON	EACH	219	\$15	\$67.47	13
	2104.509/00013	REMOVE PIPE APRON	EACH	83	\$14	\$167.11	6
	2104.509/00016	REMOVE CATTLE PASS	EACH	1	\$1	\$1,345.00	1
	2104.509/00017	REMOVE UNDERGROUND TANK	EACH	13	\$49	\$3,800.00	3
	2104.509/00018	REMOVE ABOVEGROUND TANK	EACH	11	\$23	\$2,072.73	2
	2104.509/00019	REMOVE GAS PUMP	EACH	10	\$1	\$100.00	1
	2104.509/00026	REMOVE MISCELLANEOUS STRUCTURES	EACH	9	\$4	\$477.78	3
	2104.509/00027	REMOVE CONCRETE HEADWALL	EACH	10	\$3	\$335.06	5
	2104.509/00028	REMOVE CONCRETE ANCHOR BLOCK	EACH	4	\$4	\$900.00	1
	2104.509/00029	REMOVE CONCRETE NOSE	EACH	3	\$1	\$300.00	1
	2104.509/00030	REMOVE SEPTIC TANK	EACH	11	\$22	\$2,024.36	5
	2104.509/00035	REMOVE HEADWALL	EACH	1	\$0	\$40.00	1
	2104.509/00037	REMOVE ANCHORAGE ASSEMBLY-CABLE	EACH	204	\$19	\$93.03	16
	2104.509/00038	REMOVE ANCHORAGE ASSEMBLY-PLATE BEAM	EACH	63	\$7	\$103.77	6
	2104.509/00041	REMOVE RAILROAD CROSSING	EACH	1	\$10	\$9,700.00	1
	2104.509/00042	REMOVE CANOPY	EACH	2	\$2	\$1,000.00	1
	2104.509/00044	REMOVE BOLLARDS	EACH	32	\$3	\$103.13	3
	2104.509/00045	REMOVE POST	EACH	43	\$2	\$52.91	3
	2104.509/00046	REMOVE PERMANENT BARRICADE	EACH	35	\$2	\$54.00	1
	2104.509/00047	REMOVE WOOD POST	EACH	11	\$0	\$25.00	1
	2104.509/00048	REMOVE LIGHTING UNIT	EACH	314	\$58	\$185.77	8
	2104.509/00049	REMOVE LUMINAIRE	EACH	1	\$0	\$155.00	1
	2104.509/00050	REMOVE GUARD POST	EACH	27	\$0	\$7.22	2

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

08:58 Thursday, January 17, 2008 5

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/07 AND 12/31/07  
 BY ITEM GROUP

153 CONTRACTS - AWARDED TOTAL: \$344,660,212

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2104	2104.509/00052	REMOVE LIGHT STANDARD	EACH	22	\$4	\$190.00	1
	2104.509/00055	REMOVE TWISTED END TREATMENT	EACH	197	\$43	\$216.24	20
	2104.509/00057	REMOVE LIGHT FIXTURE	EACH	28	\$2	\$60.00	1
	2104.509/00061	REMOVE CONCRETE STEPS	EACH	3	\$1	\$466.67	3
	2104.509/00090	REMOVE PLANTER	EACH	14	\$3	\$178.57	3
	2104.509/00094	REMOVE FLAGPOLE	EACH	8	\$1	\$123.13	2
	2104.509/00100	REMOVE MANHOLE OR CATCH BASIN	EACH	762	\$175	\$229.21	11
	2104.509/00101	REMOVE MANHOLE	EACH	4	\$2	\$624.43	2
	2104.509/00102	REMOVE CATCH BASIN	EACH	5	\$1	\$245.00	1
	2104.509/00103	REMOVE DROP INLET	EACH	1	\$0	\$30.00	1
	2104.509/00104	REMOVE CURB BOX	EACH	1	\$0	\$25.00	1
	2104.509/00105	REMOVE CASTING	EACH	68	\$8	\$124.77	7
	2104.509/00107	REMOVE GATE VALVE	EACH	41	\$9	\$221.95	2
	2104.509/00108	REMOVE GATE VALVE & BOX	EACH	38	\$7	\$183.68	4
	2104.509/00109	REMOVE CURB STOP & BOX	EACH	102	\$23	\$225.00	1
	2104.509/00110	REMOVE VALVE BOX	EACH	44	\$2	\$50.00	1
	2104.509/00111	REMOVE HYDRANT	EACH	70	\$28	\$400.00	7
	2104.509/00114	REMOVE DRAINAGE STRUCTURE	EACH	113	\$39	\$347.02	11
	2104.509/00124	REMOVE WOOD POLE	EACH	4	\$2	\$500.00	1
	2104.509/00125	REMOVE LIGHT POLE	EACH	12	\$2	\$147.50	2
	2104.509/00126	REMOVE CCTV POLES	EACH	1	\$1	\$675.00	1
	2104.509/00145	REMOVE GROUT - SIGN FOOTING	EACH	51	\$5	\$103.76	3
	2104.509/00150	REMOVE FOUNDATION	EACH	6	\$6	\$950.00	4
	2104.509/00152	REMOVE PEDESTAL FOUNDATION	EACH	2	\$1	\$500.00	1
	2104.509/00155	REMOVE LIGHT BASE FOUNDATION	EACH	16	\$2	\$93.75	2
	2104.509/00157	REMOVE CABINET FOUNDATION	EACH	4	\$1	\$150.00	1
	2104.509/00158	REMOVE SIGNAL FOUNDATION	EACH	2	\$1	\$300.00	1
	2104.509/00170	REMOVE DELINEATOR	EACH	199	\$4	\$21.24	7
	2104.509/00180	REMOVE MARKER	EACH	96	\$2	\$22.53	13
	2104.509/00199	REMOVE SIGN	EACH	5	\$3	\$500.00	1
	2104.509/00201	REMOVE SIGN TYPE A	EACH	4	\$2	\$568.98	2
	2104.509/00203	REMOVE SIGN TYPE C	EACH	1,950	\$68	\$34.67	25
	2104.509/00205	REMOVE SIGN TYPE D	EACH	214	\$12	\$57.85	16
	2104.509/00206	REMOVE SIGN TYPE EA	EACH	35	\$2	\$45.00	1
	2104.509/00207	REMOVE SIGN TYPE EO	EACH	21	\$1	\$47.71	3
	2104.509/00209	REMOVE SIGN TYPE OH	EACH	2	\$3	\$1,417.45	2
	2104.509/00260	REMOVE BILLBOARD	EACH	27	\$3	\$122.22	2
	2104.509/00290	REMOVE SERVICE INSTALLATION	EACH	5	\$3	\$615.00	2
	2104.509/00300	REMOVE SERVICE EQUIPMENT	EACH	6	\$3	\$472.50	2
	2104.509/00320	REMOVE SIGNAL SYSTEM	EACH	8	\$9	\$1,071.25	2
	2104.509/00321	REMOVE SIGNAL SYSTEM A	EACH	4	\$13	\$3,267.50	4
	2104.509/00322	REMOVE SIGNAL SYSTEM B	EACH	4	\$14	\$3,517.50	4
	2104.509/00323	REMOVE SIGNAL SYSTEM C	EACH	3	\$8	\$2,500.00	3
	2104.509/00324	REMOVE SIGNAL SYSTEM D	EACH	3	\$8	\$2,500.00	3
	2104.509/00350	REMOVE SIGN LIGHTING SYSTEM	EACH	11	\$11	\$972.73	2
	2104.509/00380	REMOVE FLASHER SIGNAL	EACH	1	\$2	\$1,600.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

08:58 Thursday, January 17, 2008 6

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/07 AND 12/31/07  
 BY ITEM GROUP

153 CONTRACTS - AWARDED TOTAL: \$344,660,212

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2104	2104.509/00390	REMOVE EQUIPMENT PAD	EACH	2	\$1	\$430.00	1
	2104.509/00399	REMOVE HANDHOLE	EACH	20	\$3	\$161.20	4
	2104.509/00400	REMOVE LIGHT STANDARD BASE	EACH	350	\$97	\$278.10	10
	2104.509/00402	REMOVE LIGHT BASE	EACH	69	\$7	\$100.00	1
	2104.509/00404	REMOVE BD 4	EACH	1	\$1	\$800.00	1
	2104.509/00408	REMOVE POLE MOUNTED CABINET	EACH	1	\$0	\$150.00	1
	2104.509/00410	REMOVE SIGN BASE	EACH	6	\$4	\$600.00	1
	2104.509/00497	REMOVE SIGN PANEL TYPE C	EACH	428	\$5	\$11.73	2
	2104.509/00498	REMOVE SIGN PANEL TYPE D	EACH	15	\$1	\$42.00	2
	2104.509/00499	REMOVE SIGN PANEL TYPE A	EACH	1	\$0	\$324.00	1
	2104.509/00500	REMOVE SIGN PANEL TYPE OH	EACH	17	\$7	\$438.52	4
	2104.509/00620	REMOVE BENCH	EACH	6	\$1	\$200.00	1
	2104.509/00630	REMOVE WASTE RECEPTACLE	EACH	7	\$2	\$225.00	1
	2104.509/00730	REMOVE LIFT STATION	EACH	1	\$6	\$5,500.00	1
	2104.509/00740	REMOVE ECCENTRIC LOADER BCT	EACH	76	\$14	\$180.61	7
	2104.509/00745	REMOVE ENERGY ABSORBING TERMINAL	EACH	8	\$2	\$235.64	3
	2104.509/00760	REMOVE SLOTTED RAIL TERMINAL	EACH	3	\$1	\$360.00	1
	2104.509/00770	REMOVE MAIL BOX SUPPORT	EACH	3	\$0	\$26.33	3
	2104.511/00011	SAWING CONCRETE PAVEMENT (FULL DEPTH)	L F	30,924	\$98	\$3.17	22
	2104.513/00010	SAWING BITUMINOUS PAVEMENT	L F	1,581	\$2	\$1.24	3
	2104.513/00011	SAWING BIT PAVEMENT (FULL DEPTH)	L F	167,918	\$320	\$1.91	52
	2104.521/00050	SALVAGE CHAIN LINK FENCE	L F	300	\$1	\$4.50	1
	2104.521/00100	SALVAGE PIPE CULVERT	L F	850	\$13	\$15.72	7
	2104.521/00101	SALVAGE CONC PIPE CULVERT	L F	236	\$3	\$13.65	5
	2104.521/00105	SALVAGE WATER MAIN	L F	959	\$4	\$4.00	1
	2104.521/00111	SALVAGE CONCRETE PIPE STORM SEWER	L F	314	\$3	\$8.00	1
	2104.521/00219	SALVAGE GUARD RAIL	L F	2,963	\$8	\$2.70	5
	2104.521/00220	SALVAGE GUARD RAIL-PLATE BEAM	L F	2,274	\$6	\$2.66	5
	2104.523/00004	SALVAGE CASTING	EACH	143	\$18	\$127.97	10
	2104.523/00005	SALVAGE CATCH BASIN	EACH	3	\$2	\$825.00	1
	2104.523/00007	SALVAGE MANHOLE	EACH	2	\$1	\$500.00	1
	2104.523/00013	SALVAGE GATE VALVE	EACH	10	\$1	\$130.00	2
	2104.523/00014	SALVAGE GATE VALVE & BOX	EACH	6	\$2	\$250.00	3
	2104.523/00019	SALVAGE HYDRANT & VALVE	EACH	5	\$4	\$700.00	1
	2104.523/00020	SALVAGE HYDRANT	EACH	14	\$2	\$164.29	3
	2104.523/00030	SALVAGE IMPACT ATTENUATOR	EACH	1	\$0	\$360.00	1
	2104.523/00037	SALVAGE ENERGY ABSORBING TERMINAL	EACH	7	\$2	\$268.57	3
	2104.523/00044	SALVAGE TANGENT TERMINAL	EACH	7	\$3	\$364.29	2
	2104.523/00072	SALVAGE MARKER	EACH	22	\$2	\$108.82	5
	2104.523/00095	SALVAGE PIPE APRON	EACH	27	\$4	\$148.33	7
	2104.523/00100	SALVAGE CONCRETE APRON	EACH	44	\$9	\$211.93	10
	2104.523/00104	SALVAGE PRECAST CONCRETE HEADWALL	EACH	249	\$14	\$57.13	5
	2104.523/00105	SALVAGE PC CONC BOX CULV END SECTION	EACH	2	\$3	\$1,535.00	1
	2104.523/00114	SALVAGE RC CATTLE PASS APRON	EACH	8	\$1	\$150.00	1
	2104.523/00118	SALVAGE STRUCTURE	EACH	1	\$1	\$750.00	1
	2104.523/00406	SALVAGE STEEL LIGHT BASE	EACH	24	\$3	\$130.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

08:58 Thursday, January 17, 2008 7

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/07 AND 12/31/07  
 BY ITEM GROUP

153 CONTRACTS - AWARDED TOTAL: \$344,660,212

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2104	2104.523/00419	SALVAGE LIGHT STANDARD & LUMINAIRE	EACH	17	\$3	\$200.00	1
	2104.523/00421	SALVAGE LUMINAIRE	EACH	1	\$0	\$425.00	1
	2104.523/00422	SALVAGE LIGHTING UNIT	EACH	144	\$27	\$186.01	7
	2104.523/00429	SALVAGE SIGNAL SYSTEM	EACH	1	\$1	\$1,370.00	1
	2104.523/00495	SALVAGE CABINET	EACH	1	\$1	\$500.00	1
	2104.523/00496	SALVAGE SERVICE CABINET	EACH	7	\$3	\$404.57	3
	2104.523/00540	SALVAGE SIGN TYPE A	EACH	4	\$3	\$648.00	1
	2104.523/00543	SALVAGE SIGN TYPE C	EACH	226	\$8	\$34.24	15
	2104.523/00544	SALVAGE SIGN TYPE D	EACH	88	\$7	\$74.54	17
	2104.523/00550	SALVAGE SIGN TYPE OH	EACH	1	\$2	\$2,340.00	1
	2104.523/00560	SALVAGE SIGN TYPE SPECIAL	EACH	18	\$1	\$47.17	2
	2104.523/00606	SALVAGE SIGN PANEL TYPE C	EACH	7	\$0	\$24.29	2
	2104.523/00970	SALVAGE MAIL BOX SUPPORT	EACH	4	\$0	\$21.01	1
	2104.525/00011	ABANDON & SEAL WELL SHAFT	EACH	38	\$73	\$1,932.66	10
	2104.525/00020	ABANDON WATER MAIN	EACH	9	\$3	\$333.33	2
	2104.601/00040	RELOCATE MONUMENT	LS	1	\$69	\$68,800.00	1
	2104.601/00060	REMOVE CABLES	LS	2	\$7	\$3,300.00	2
	2104.601/00085	REMOVE MISCELLANEOUS STRUCTURES	LS	3	\$11	\$3,755.00	3
	2104.601/00086	REMOVE MISCELLANEOUS DEBRIS	LS	1	\$3	\$2,550.00	1
	2104.601/00095	REMOVE FLASHER SYSTEM	LS	1	\$4	\$3,690.37	1
	2104.601/00171	REGULATED WASTE EVALUATION A	LS	1	\$1	\$1,350.00	1
	2104.601/00172	REGULATED WASTE EVALUATION B	LS	1	\$1	\$1,350.00	1
	2104.601/00173	REGULATED WASTE EVALUATION C	LS	1	\$1	\$1,350.00	1
	2104.601/00174	REGULATED WASTE EVALUATION D	LS	1	\$2	\$1,700.00	1
	2104.601/00175	REGULATED WASTE EVALUATION E	LS	1	\$1	\$1,350.00	1
	2104.601/00210	REMOVE REGULATED WASTE MATERIAL (BRIDGE)	LS	5	\$17	\$3,460.00	5
	2104.601/01011	HAUL SALVAGED MATERIAL	LS	18	\$23	\$1,302.22	18
	2104.601/01012	HAUL SALVAGED MATERIAL A	LS	2	\$3	\$1,250.00	2
	2104.601/01013	HAUL SALVAGED MATERIAL B	LS	2	\$4	\$1,797.46	2
	2104.602/00030	RELOCATE STREET LIGHT	EACH	4	\$4	\$1,000.00	1
	2104.602/00060	PLUG FILL & ABANDON BOX CULVERT	EACH	2	\$30	\$15,122.50	2
	2104.602/00200	REMOVE MISCELLANEOUS STRUCTURES	EACH	5	\$5	\$940.00	2
	2104.603/00034	ABANDON PIPE SEWER	L F	6,588	\$27	\$4.12	2
	2104.603/00040	ABANDON WATER MAIN	L F	5,363	\$18	\$3.33	3
	2104.603/00090	REMOVE SEALANT MATERIAL	L F	1,104	\$11	\$10.00	1
	2104.603/08010	SUPPLEMENTAL DESCRIPTION	L F	142	\$5	\$37.00	1
	2104.607/00022	SALVAGE RANDOM RIPRAP	C Y	24	\$0	\$8.00	1
	2104.607/00030	CRUSH AND STOCKPILE BITUMINOUS	C Y	4,000	\$16	\$4.00	1
	2104.618/00025	SALVAGE BRICK PAVERS	S F	17,649	\$37	\$2.08	3
-----					-----		
2104					\$8,360		
2105	2105.501/00010	COMMON EXCAVATION	C Y	2,658,855	\$9,624	\$3.62	58
	2105.505/00010	MUCK EXCAVATION	C Y	215,093	\$1,182	\$5.50	7

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

08:58 Thursday, January 17, 2008 8

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/07 AND 12/31/07  
 BY ITEM GROUP

153 CONTRACTS - AWARDED TOTAL: \$344,660,212

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2105	2105.507/00010	SUBGRADE EXCAVATION	C Y	436,153	\$1,914	\$4.39	25
	2105.511/00010	COMMON CHANNEL EXCAVATION	C Y	435	\$9	\$20.00	2
	2105.521/00010	GRANULAR BORROW (LV)	C Y	350	\$3	\$9.69	1
	2105.521/00020	GRANULAR BORROW (EV)	C Y	70,719	\$226	\$3.20	1
	2105.521/00030	GRANULAR BORROW (CV)	C Y	217,270	\$1,821	\$8.38	5
	2105.522/00020	SELECT GRANULAR BORROW (EV)	C Y	369,864	\$1,222	\$3.31	2
	2105.522/00030	SELECT GRANULAR BORROW (CV)	C Y	462,244	\$4,302	\$9.31	27
	2105.522/00031	SELECT GRANULAR BORROW MOD (CV)	C Y	47,030	\$491	\$10.43	4
	2105.522/00033	SELECT GRANULAR BORROW MOD 7% (CV)	C Y	12,401	\$154	\$12.43	5
	2105.522/00034	SELECT GRANULAR BORROW MOD 10% (CV)	C Y	54,694	\$547	\$10.00	5
	2105.523/00010	COMMON BORROW (LV)	C Y	174	\$3	\$14.40	1
	2105.523/00030	COMMON BORROW (CV)	C Y	133,327	\$705	\$5.29	8
	2105.525/00010	TOPSOIL BORROW (LV)	C Y	8,342	\$60	\$7.15	12
	2105.525/00030	TOPSOIL BORROW (CV)	C Y	268	\$8	\$29.07	4
	2105.526/00010	SELECT TOPSOIL BORROW (LV)	C Y	133	\$4	\$29.63	2
	2105.533/00005	SALVAGED AGGREGATE (LV)	C Y	700	\$7	\$10.00	1
	2105.533/00008	SALVAGED AGGREGATE (CV)	C Y	130	\$1	\$6.35	1
	2105.533/00023	SALVAGED AGGREGATE FROM STOCKPILE (CV)	C Y	375	\$5	\$12.00	1
	2105.541/00010	STABILIZING AGGREGATE	C Y	2,730	\$60	\$21.80	1
	2105.550/00010	SUBSOILING	ACRE	231	\$21	\$90.87	4
	2105.601/00010	DEWATERING	LS	5	\$122	\$24,440.20	5
	2105.601/00020	CONSTRUCT ACCESS ROAD	LS	3	\$157	\$52,451.67	3
	2105.601/00118	ONE LANE BYPASS (16' LANE)	LS	1	\$129	\$129,075.00	1
	2105.602/00010	SETTLEMENT PLATES	EACH	19	\$9	\$489.47	4
	2105.602/00015	CONSTRUCT TEMPORARY BYPASS	EACH	2	\$73	\$36,500.00	1
	2105.602/00020	CONSTRUCT TURN LANES	EACH	17	\$123	\$7,242.35	3
	2105.602/00022	GRAVEL ENTRANCE RESTORATION	EACH	129	\$16	\$124.67	2
	2105.602/00030	BOULDER	EACH	22	\$4	\$200.00	1
	2105.603/00010	MINOR GRADING	L F	30,199	\$55	\$1.82	9
	2105.603/00030	OBLITERATE OLD ROADWAY	L F	4,751	\$9	\$1.95	2
	2105.603/00040	SHOULDER TRENCHING	L F	420,239	\$117	\$0.28	4
	2105.603/00050	CONSTRUCT DRAINAGE DITCH	L F	2,350	\$15	\$6.45	1
	2105.603/00060	DITCH CLEANING	L F	4,348	\$25	\$5.73	3
	2105.604/00006	GEOMEMBRANE SYSTEM	S Y	2,795	\$20	\$7.29	2
	2105.604/00014	SOIL STABILIZATION GEOGRID	S Y	3,154	\$15	\$4.69	2
	2105.604/00021	GEOTEXTILE FABRIC SPECIAL	S Y	155	\$2	\$10.00	1
	2105.604/00031	GEOTEXTILE FABRIC TYPE I	S Y	248	\$1	\$3.32	2
	2105.604/00032	GEOTEXTILE FABRIC TYPE II	S Y	12,370	\$15	\$1.20	1
	2105.604/00034	GEOTEXTILE FABRIC TYPE IV	S Y	19,574	\$27	\$1.36	3
	2105.604/00035	GEOTEXTILE FABRIC TYPE V	S Y	110,864	\$191	\$1.73	17
	2105.607/00025	EXCAVATION SPECIAL	C Y	36,036	\$973	\$27.00	7
	2105.607/00028	ROCK MULCH BORROW	C Y	7	\$1	\$150.00	1
	2105.607/00036	HAUL & STOCKPILE BIT MATERIAL (SV)	C Y	18,500	\$121	\$6.52	3
	2105.607/00041	TOPSOIL BORROW SPECIAL 1 (CV)	C Y	2,503	\$48	\$19.20	1
	2105.607/00045	TOPSOIL BORROW MOD (CV)	C Y	1,077	\$31	\$28.82	2
	2105.607/00047	TOPSOIL BORROW MOD (LV)	C Y	779	\$9	\$12.00	1



AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

08:58 Thursday, January 17, 2008 9

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/07 AND 12/31/07  
 BY ITEM GROUP

153 CONTRACTS - AWARDED TOTAL: \$344,660,212

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2105	2105.607/00050	RAILROAD TRACK SUB-BALLAST (CV)	C Y	974	\$20	\$20.50	1
	2105.607/00053	RAILROAD TRACK BALLAST (CV)	C Y	320	\$18	\$57.50	1
	2105.607/00082	COMMON BORROW SPECIAL (CV)	C Y	1,454	\$17	\$11.55	2
	2105.607/00085	COMMON BORROW SPECIAL (LV)	C Y	2,416	\$23	\$9.35	1
	2105.607/00170	GEOFOAM	C Y	1,648	\$77	\$46.43	2
	2105.607/00250	HAUL & DISPOSE OF CONTAMINATED MATERIAL	C Y	8,029	\$290	\$36.11	4
	2105.607/00280	STRUCTURAL SOIL BORROW (CV)	C Y	438	\$81	\$185.09	2
	2105.607/00290	PREMIUM TOPSOIL BORROW	C Y	48	\$4	\$85.00	1
	2105.607/08010	SUPPLEMENTAL DESCRIPTION	C Y	5,967	\$47	\$7.90	1
	2105.609/00035	COMMON BORROW	TON	45	\$1	\$25.00	1
	2105.609/00040	GRANULAR BORROW	TON	3,130	\$30	\$9.68	2
	2105.609/00094	FLY ASH	TON	69	\$9	\$130.00	1
	2105.609/00120	HAUL & DISPOSE OF CONTAMINATED MATERIAL	TON	13,500	\$95	\$7.00	1
	2105.609/00130	EXCAVATION SPECIAL	TON	700	\$2	\$3.00	1
	2105.619/00020	MINOR GRADING	RDST	332	\$6	\$16.71	2
	2105.619/00030	CONSTRUCT TURN LANES	RDST	37	\$103	\$2,790.00	1
-----							
2105					\$25,501		
2106	2106.607/00010	EXCAVATION - COMMON	C Y	1,620,710	\$2,703	\$1.67	5
	2106.607/00020	EXCAVATION - SUBGRADE	C Y	168,626	\$619	\$3.67	2
	2106.607/00030	EXCAVATION - MUCK	C Y	76,405	\$464	\$6.07	3
	2106.607/00060	COMMON EMBANKMENT (CV)	C Y	1,091,407	\$1,939	\$1.78	5
	2106.607/00070	GRANULAR EMBANKMENT (CV)	C Y	107,770	\$547	\$5.07	3
	2106.607/00080	SELECT GRANULAR EMBANKMENT (CV)	C Y	190,209	\$1,634	\$8.59	3
	2106.607/00110	SELECT GRANULAR EMBANKMENT MOD 10% (CV)	C Y	53,628	\$424	\$7.91	1
-----							
2106					\$8,330		
2112	2112.501/00010	SUBGRADE PREPARATION	RDST	26	\$3	\$122.49	3
	2112.501/00020	SUBGRADE PREPARATION 6"-12"	RDST	104	\$16	\$150.00	1
	2112.603/00010	SHOULDER PREPARATION	L F	295,033	\$92	\$0.31	3
	2112.603/00020	SUBGRADE PREPARATION	L F	1,662	\$2	\$1.40	1
	2112.604/00010	SUBGRADE PREPARATION	S Y	268	\$1	\$2.25	1
	2112.619/00010	SHOULDER PREPARATION	RDST	4,301	\$109	\$25.43	8
-----							
2112					\$223		
2118	2118.501/00010	AGGREGATE SURFACING CLASS 1	TON	1,018	\$14	\$13.36	3
	2118.501/00050	AGGREGATE SURFACING CLASS 5	TON	4,874	\$48	\$9.82	4
	2118.502/00011	AGGREGATE SURFACING CLASS 1 MOD	C Y	62	\$4	\$65.00	1
	2118.502/00050	AGGREGATE SURFACING CLASS 5	C Y	841	\$14	\$16.79	3
	2118.607/00010	AGGREGATE SURFACING (CV) FROM STOCKPILE	C Y	207	\$3	\$16.25	1
	2118.607/00110	AGGREGATE SURFACING (CV) CLASS 1	C Y	12,982	\$240	\$18.46	1

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

08:58 Thursday, January 17, 2008 10

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/07 AND 12/31/07  
 BY ITEM GROUP

153 CONTRACTS - AWARDED TOTAL: \$344,660,212

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
-----					-----		
2118					\$323		
2123	2123.501/00010	COMMON LABORERS	HR	284	\$13	\$47.51	4
	2123.503/00010	MOTOR GRADER	HR	371	\$39	\$106.08	9
	2123.507/00075	1.0 CU YD SHOVEL	HR	80	\$6	\$75.00	1
	2123.507/00230	3.0 CU YD SHOVEL	HR	16	\$3	\$165.00	1
	2123.509/00010	DOZER	HR	298	\$35	\$117.80	9
	2123.510/00760	10 CU YD TRUCK	HR	466	\$40	\$86.21	5
	2123.510/00920	12 CU YD TRUCK	HR	25	\$2	\$80.00	1
	2123.514/00057	0.75 CU YD FRONT END LOADER	HR	120	\$0	\$1.00	1
	2123.514/00300	4.0 CU YD FRONT END LOADER	HR	16	\$2	\$115.00	1
	2123.610/00020	TRACTOR MOUNTED BACKHOE	HR	74	\$9	\$117.64	5
	2123.610/00021	TRACTOR MOUNTED BACKHOE-LOADER	HR	153	\$19	\$121.01	2
	2123.610/00022	CRAWLER MOUNTED BACKHOE	HR	519	\$94	\$180.77	12
	2123.610/00027	SKID LOADER	HR	26	\$3	\$114.15	2
	2123.610/00028	DISK HARROW	HR	20	\$3	\$125.00	1
	2123.610/00045	STREET SWEEPER (WITH PICKUP BROOM)	HR	300	\$30	\$100.00	1
	2123.610/00110	1.5 CU YD BACKHOE	HR	30	\$4	\$125.00	1
	2123.612/00010	PICKUP TRUCK	WEEK	258	\$151	\$583.74	4
-----					-----		
2123					\$452		
2130	2130.501/00010	WATER	MGAL	3,160	\$109	\$34.44	6
2131	2131.502/00010	CALCIUM CHLORIDE SOLUTION	GAL	7,951	\$7	\$0.85	4
2211	2211.501/00030	AGGREGATE BASE CLASS 3	TON	156,602	\$858	\$5.48	2
	2211.501/00050	AGGREGATE BASE CLASS 5	TON	191,989	\$1,376	\$7.17	12
	2211.502/00050	AGGREGATE BASE (LV) CLASS 5	C Y	2,556	\$42	\$16.55	3
	2211.503/00020	AGGREGATE BASE (CV) CLASS 2	C Y	91	\$2	\$25.46	1
	2211.503/00030	AGGREGATE BASE (CV) CLASS 3	C Y	14,973	\$252	\$16.85	2
	2211.503/00050	AGGREGATE BASE (CV) CLASS 5	C Y	256,374	\$4,153	\$16.20	30
	2211.503/00060	AGGREGATE BASE (CV) CLASS 6	C Y	205,991	\$3,318	\$16.11	20
	2211.507/00010	STOCKPILE AGGREGATE (SV) CLASS 1	C Y	4,400	\$8	\$1.80	1
	2211.607/00010	OPEN GRADED AGGREGATE BASE PLACED	C Y	48	\$2	\$50.00	1
	2211.607/00015	OPEN GRADED AGGREGATE BASE (CV)	C Y	35,296	\$1,365	\$38.67	2
	2211.607/00025	PERMEABLE AGGREGATE BASE (CV)	C Y	410	\$12	\$30.00	1
	2211.607/00080	AGGREGATE BASE (CV) FROM STOCKPILE	C Y	439	\$7	\$15.55	1
-----					-----		
2211					\$11,396		
2221	2221.501/00010	AGGREGATE SHOULDERING CLASS 1	TON	149,983	\$1,416	\$9.44	18
	2221.501/00011	AGGREGATE SHOULDERING CLASS 1 MOD	TON	12,038	\$105	\$8.75	2

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

08:58 Thursday, January 17, 2008 11

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/07 AND 12/31/07  
 BY ITEM GROUP

153 CONTRACTS - AWARDED TOTAL: \$344,660,212

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2221	2221.501/00020	AGGREGATE SHOULDERING CLASS 2	TON	27,542	\$474	\$17.20	6
	2221.501/00030	AGGREGATE SHOULDERING CLASS 3	TON	45,340	\$315	\$6.95	1
	2221.501/00050	AGGREGATE SHOULDERING CLASS 5	TON	45,195	\$412	\$9.11	5
	2221.502/00010	AGGREGATE SHOULDERING (LV) CLASS 1	C Y	2,313	\$32	\$13.82	2
	2221.503/00010	AGGREGATE SHOULDERING (CV) CLASS 1	C Y	1,956	\$58	\$29.67	4
	2221.503/00011	AGGREGATE SHOULDERING (CV) CLASS 1 MOD	C Y	153	\$4	\$29.00	1
	2221.503/00020	AGGREGATE SHOULDERING (CV) CLASS 2	C Y	5,074	\$134	\$26.34	6
	2221.503/00030	AGGREGATE SHOULDERING (CV) CLASS 3	C Y	129	\$4	\$31.77	1
	2221.503/00050	AGGREGATE SHOULDERING (CV) CLASS 5	C Y	10,968	\$207	\$18.90	4
	2221.503/00060	AGGREGATE SHOULDERING (CV) CLASS 6	C Y	2,994	\$53	\$17.81	3
	2221.607/00020	RECYCLED SHOULDER MIXTURE (LV)	C Y	6,107	\$83	\$13.61	2
	2221.607/00070	AGGREGATE SHOULDERING SPECIAL (CV)	C Y	7,669	\$100	\$13.00	1
	2221.607/00090	AGGREGATE SHOULDERING (CV) FROM STOCKPILE	C Y	208	\$9	\$42.20	1
	2221.609/00011	AGGREGATE SHOULDERING SPECIAL	TON	23,289	\$256	\$10.97	7
-----					-----		
2221					\$3,662		
2231	2231.501/00010	BITUMINOUS PATCHING MIXTURE	TON	6,272	\$511	\$81.40	28
	2231.604/00010	BITUMINOUS PATCH SPECIAL	S Y	17,896	\$302	\$16.87	3
-----					-----		
2231					\$812		
2232	2232.501/00010	MILL BITUMINOUS SURFACE	S Y	120,856	\$231	\$1.91	2
	2232.501/00025	MILL BITUMINOUS SURFACE (1.0")	S Y	3,831	\$5	\$1.30	2
	2232.501/00040	MILL BITUMINOUS SURFACE (1.5")	S Y	2,428,348	\$1,388	\$0.57	31
	2232.501/00045	MILL BITUMINOUS SURFACE (1.75")	S Y	168,109	\$123	\$0.73	1
	2232.501/00050	MILL BITUMINOUS SURFACE (2.0")	S Y	1,659,664	\$1,081	\$0.65	26
	2232.501/00055	MILL BITUMINOUS SURFACE (2.25")	S Y	102,252	\$79	\$0.77	1
	2232.501/00060	MILL BITUMINOUS SURFACE (2.5")	S Y	345,065	\$264	\$0.77	2
	2232.501/00080	MILL BITUMINOUS SURFACE (3.0")	S Y	572,815	\$529	\$0.92	13
	2232.501/00090	MILL BITUMINOUS SURFACE (3.5")	S Y	165,135	\$111	\$0.67	5
	2232.501/00100	MILL BITUMINOUS SURFACE (4.0")	S Y	333,884	\$256	\$0.77	10
	2232.501/00115	MILL BITUMINOUS SURFACE (4.5")	S Y	48,490	\$98	\$2.03	1
	2232.501/00130	MILL BITUMINOUS SURFACE (5.0")	S Y	6,008	\$14	\$2.35	1
	2232.501/00178	MILL BITUMINOUS SURFACE (7.0")	S Y	198,515	\$298	\$1.50	1
	2232.501/00200	MILL BITUMINOUS SURFACE (8.0")	S Y	16,564	\$30	\$1.82	2
	2232.502/00010	MILL CONCRETE PAVEMENT SURFACE	S Y	311	\$2	\$5.00	1
	2232.502/00025	MILL CONCRETE PAVEMENT SURFACE (1.0")	S Y	176	\$3	\$14.28	1
	2232.502/00040	MILL CONCRETE PAVEMENT SURFACE (1.5")	S Y	7,717	\$38	\$4.93	6
	2232.502/00080	MILL CONCRETE PAVEMENT SURFACE (3.0")	S Y	17	\$0	\$24.16	1
	2232.602/00010	MILLED RUMBLE STRIPS	EACH	50	\$15	\$301.54	4
	2232.603/00025	MILLED RUMBLE STRIPS	L F	283,860	\$34	\$0.12	7
	2232.603/00030	MILLED RUMBLE STRIPS-INTERMITTENT	L F	684,969	\$77	\$0.11	10
	2232.603/00035	MILLED RUMBLE STRIPS-CENTERLINE	L F	309,011	\$49	\$0.16	3

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

08:58 Thursday, January 17, 2008 12

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/07 AND 12/31/07  
 BY ITEM GROUP

153 CONTRACTS - AWARDED TOTAL: \$344,660,212

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2232	2232.603/00054	MILL CONCRETE CURB	L F	9,703	\$10	\$1.02	2
	2232.604/00010	MILL BITUMINOUS PAVEMENT (SPECIAL)	S Y	15,394	\$44	\$2.86	3
-----					-----		
2232					\$4,778		
2301	2301.502/00180	CONCRETE PAVEMENT STANDARD WIDTH 7.0"	S Y	18,591	\$166	\$8.95	1
	2301.502/00205	CONCRETE PAVEMENT STANDARD WIDTH 8.0"	S Y	309,233	\$1,164	\$3.77	3
	2301.502/00230	CONCRETE PAVEMENT STANDARD WIDTH 9.0"	S Y	96,450	\$654	\$6.78	3
	2301.502/00240	CONCRETE PAVEMENT STANDARD WIDTH 9.5"	S Y	14,575	\$171	\$11.70	1
	2301.502/00250	CONCRETE PAVEMENT STANDARD WIDTH 10.0"	S Y	92,346	\$505	\$5.47	3
	2301.502/00265	CONCRETE PAVEMENT STANDARD WIDTH 10.5"	S Y	9,122	\$107	\$11.70	1
	2301.503/00180	CONCRETE PAVEMENT IRREGULAR WIDTH 7.0"	S Y	6,574	\$104	\$15.80	1
	2301.503/00205	CONCRETE PAVEMENT IRREGULAR WIDTH 8.0"	S Y	843	\$11	\$13.25	1
	2301.503/00230	CONCRETE PAVEMENT IRREGULAR WIDTH 9.0"	S Y	11,888	\$141	\$11.88	2
	2301.503/00240	CONCRETE PAVEMENT IRREGULAR WIDTH 9.5"	S Y	2,235	\$42	\$18.80	1
	2301.503/00250	CONCRETE PAVEMENT IRREGULAR WIDTH 10.0"	S Y	5,231	\$83	\$15.82	2
	2301.503/00265	CONCRETE PAVEMENT IRREGULAR WIDTH 10.5"	S Y	1,921	\$36	\$18.80	1
	2301.511/00010	STRUCTURAL CONCRETE	C Y	134,091	\$9,707	\$72.39	8
	2301.513/00010	STRUCTURAL CONCRETE HE	C Y	124	\$11	\$85.00	1
	2301.521/03000	PAVEMENT REINFORCEMENT	S Y	1,394	\$8	\$5.93	2
	2301.529/00011	REINFORCEMENT BARS (EPOXY COATED)	LB	621,583	\$475	\$0.76	12
	2301.531/00500	EXPANSION JOINTS DESIGN E1-1	L F	556	\$3	\$5.00	1
	2301.531/00507	EXPANSION JOINTS DESIGN E8	L F	40	\$2	\$40.00	1
	2301.531/00508	EXPANSION JOINTS DESIGN E8S	L F	481	\$29	\$59.28	5
	2301.538/00010	DOWEL BAR	EACH	299,439	\$1,559	\$5.21	10
	2301.545/00010	CONCRETE CORING	EACH	423	\$22	\$51.25	6
	2301.553/00010	BRIDGE APPROACH PANELS	S Y	8,448	\$827	\$97.91	12
	2301.561/00010	PERMANENT TERMINAL HEADER	L F	654	\$25	\$37.54	5
	2301.602/00001	DOWEL BARS	EACH	2,002	\$12	\$6.10	1
	2301.602/00003	1" DOWEL BAR	EACH	24	\$0	\$6.00	1
	2301.602/00005	1.25" DOWEL BAR	EACH	2,509	\$19	\$7.44	1
	2301.602/00010	DOWEL BAR RETROFIT	EACH	69,287	\$1,601	\$23.10	3
	2301.602/00016	DRILL & GROUT DOWEL BAR (EPOXY COATED)	EACH	553	\$8	\$14.09	2
	2301.602/00021	DRILL & GROUT REINF BAR (EPOXY COATED)	EACH	555	\$4	\$7.72	2
	2301.602/00114	NO 13 REINF TIE BAR (EPOXY COATED)	EACH	2,405	\$4	\$1.75	2
	2301.603/00454	JOINT REPAIR (TYPE A-1H) 1/2"	L F	31,423	\$69	\$2.20	2
	2301.603/00473	JOINT REPAIR (TYPE A-1S) 3/8"	L F	5,532	\$6	\$1.00	1
	2301.603/00474	JOINT REPAIR (TYPE A-1S) 1/2"	L F	340	\$1	\$3.00	1
	2301.603/00477	JOINT REPAIR (TYPE A-1S) 7/8"	L F	76,145	\$76	\$1.00	1
	2301.603/00490	JOINT REPAIR (TYPE B-3)	L F	3,447	\$91	\$26.49	2
	2301.603/00520	CRACK REPAIR (TYPE B-1)	L F	4,858	\$123	\$25.38	3
	2301.603/00534	CRACK REPAIR (TYPE A-3S)	L F	1,246	\$2	\$1.64	2
	2301.603/00537	CRACK REPAIR (TYPE A-3H)	L F	88,765	\$120	\$1.35	1
	2301.603/00546	CRACK REPAIR (TYPE A-4S)	L F	5,497	\$18	\$3.25	2

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

08:58 Thursday, January 17, 2008 13

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/07 AND 12/31/07  
 BY ITEM GROUP

153 CONTRACTS - AWARDED TOTAL: \$344,660,212

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2301	2301.603/00548	CRACK REPAIR (TYPE A-4H)	L F	22,254	\$31	\$1.40	2
	2301.603/00595	MID-PANEL REPAIR (TYPE C-2)	L F	316	\$21	\$66.20	1
	2301.603/00660	LONGITUDINAL REPAIR SPECIAL (TYPE B-2D)	L F	148	\$6	\$41.15	2
	2301.603/00673	LONGIT JOINT REPAIR (TYPE A-5H) VAR	L F	1,396	\$2	\$1.50	1
	2301.603/00674	LONGIT JOINT REPAIR (TYPE A-5H) 1/4"	L F	131,435	\$66	\$0.50	1
	2301.603/00676	LONGIT JOINT REPAIR (TYPE A-5H) 1/2"	L F	18,137	\$43	\$2.39	3
	2301.603/00720	LONGIT JOINT REPAIR (TYPE A-5S)	L F	250	\$1	\$2.00	1
	2301.603/00739	CONTRACTION JOINT (SPEC) (TYPE C-3AS)	L F	48	\$4	\$75.00	1
	2301.603/00745	CONTRACTION JOINT REPAIR (TYPE C-3D)	L F	16,385	\$986	\$60.17	7
	2301.603/01025	EDGE REPAIR (TYPE B-2C)	L F	333	\$11	\$32.16	2
	2301.603/02333	EXPANSION JT SPECIAL (TYPE C-3BS)	L F	164	\$15	\$92.00	1
	2301.604/00045	CONCRETE PLANING	S Y	688,136	\$1,557	\$2.26	5
	2301.604/00060	CONCRETE RUMBLE STRIPS	S Y	39	\$5	\$120.00	1
	2301.604/00110	CONCRETE PAVEMENT (SPECIAL)	S Y	727	\$14	\$19.80	1
	2301.604/00111	CONCRETE PAVEMENT SPECIAL 1	S Y	1,633	\$125	\$76.45	1
	2301.604/00112	CONCRETE PAVEMENT SPECIAL 2	S Y	1,506	\$73	\$48.45	1
	2301.604/00130	PAVEMENT REPLACEMENT (TYPE CX)	S Y	1,621	\$156	\$96.31	5
	2301.604/00140	PAVT REPLACEMENT SINGLE LANE (TYPE D-1)	S Y	7,123	\$576	\$80.87	5
	2301.604/00150	PAVT REPLACEMENT TWO LANE (TYPE D-2)	S Y	2,105	\$187	\$88.81	4
	2301.606/00009	SEAL CONC PAVEMENT JOINTS (SILICONE)	GAL	184	\$25	\$134.75	2
	2301.607/00100	STRUCTURAL CONCRETE (SPECIAL)	C Y	141	\$25	\$180.00	1
	2301.608/00009	SEAL CONCRETE PAVT JOINTS (SILICONE)	LB	29,387	\$191	\$6.50	1
	2301.608/00020	DRILL AND GROUT REINFORCEMENT BARS	LB	1,793	\$13	\$7.00	1
	2301.608/00021	DRILL & GROUT REINF BARS (EPOXY COATED)	LB	1,217	\$10	\$8.25	4
	2301.608/00101	SEAL CONCRETE PAVEMENT JOINTS (3723)	LB	3,833	\$22	\$5.85	2
	2301.608/00102	SEAL CONCRETE PAVT JTS & CRKS (3723)	LB	7,700	\$17	\$2.26	2
	2301.608/00104	SEAL CONCRETE PAVEMENT JOINT (3725)	LB	30,660	\$97	\$3.16	2
	2301.618/00221	SPOT SURFACE REPAIR (TYPE B-2A)	S F	32,842	\$832	\$25.32	6
	2301.618/00331	SPOT FULL DEP JT REPAIR (TYPE C-1)	S F	152	\$7	\$47.84	3
	2301.618/00422	SURFACE REPAIR (TYPE B-2B)	S F	352	\$8	\$23.18	3
	2301.618/00527	REPAIR SPECIAL (TYPE B-2E)	S F	4,028	\$117	\$29.11	6
-----					-----		
2301					\$23,247		
2331	2331.603/00070	JOINT ADHESIVE	L F	31,789	\$12	\$0.37	1
	2331.604/00060	BITUMINOUS PAVEMENT RECLAMATION	S Y	407,855	\$449	\$1.10	5
	2331.607/00010	HAUL BIT PAVEMENT RECLAMATION (LV)	C Y	2,858	\$23	\$8.00	1
	2331.608/00011	CRACK REPAIR SPECIAL 1	LB	223,451	\$311	\$1.39	1
	2331.608/00012	CRACK REPAIR SPECIAL 2	LB	535	\$1	\$2.00	1
	2331.608/00020	ROUT & SEAL BITUMINOUS PAVEMENT CRACKS	LB	247,713	\$412	\$1.66	2
	2331.619/00020	ROUT & SEAL BITUMINOUS PAVEMENT CRACKS	RDST	1,392	\$78	\$56.28	2
	2331.619/00030	SEAL BITUMINOUS PAVEMENT CRACKS	RDST	663	\$23	\$35.00	1
-----					-----		
2331					\$1,309		

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

08:58 Thursday, January 17, 2008 14

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/07 AND 12/31/07  
 BY ITEM GROUP

153 CONTRACTS - AWARDED TOTAL: \$344,660,212

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2350	2350.501/23200	TYPE MV 3 WEARING COURSE MIXTURE (B)	TON	848	\$48	\$56.60	1
	2350.501/23600	TYPE MV 3 WEARING COURSE MIXTURE (F)	TON	15,257	\$930	\$60.98	1
	2350.501/33200	TYPE LV 3 WEARING COURSE MIXTURE (B)	TON	1,075	\$47	\$44.08	1
	2350.502/23600	TYPE MV 3 NON WEARING COURSE MIXTURE (F)	TON	10,641	\$642	\$60.35	1
	2350.502/33200	TYPE LV 3 NON WEARING COURSE MIXTURE (B)	TON	790	\$35	\$44.08	1
	2350.505/33100	TYPE LV 3 BIT MIXTURE FOR PATCHING	TON	28	\$4	\$148.00	1
	2350.505/35100	TYPE LV 5 BIT MIXTURE FOR PATCHING	TON	700	\$94	\$134.00	1
	2350.609/00010	BIT MIX FOR PERM ASPH STAB ST RE COURSE	TON	10,832	\$368	\$34.00	1
	2350.609/00020	ASPHALT CEMENT FOR MIXTURE	TON	556	\$216	\$389.35	2
-----					-----		
2350					\$2,385		
2355	2355.502/00010	BITUMINOUS MATERIAL FOR FOG SEAL	GAL	365,586	\$561	\$1.53	11
	2355.606/00011	BITUMINOUS MATERIAL FOR FOG SEAL (SPEC)	GAL	25,326	\$37	\$1.45	1
-----					-----		
2355					\$598		
2356	2356.505/00010	BITUMINOUS MATERIAL FOR SEAL COAT	GAL	1,160,114	\$1,719	\$1.48	7
	2356.604/00010	BITUMINOUS SEAL COAT	S Y	3,516,115	\$1,438	\$0.41	7
	2356.606/00010	BITUMINOUS MATERIAL FOR MICRO-SURFACING	GAL	619,704	\$1,302	\$2.10	4
	2356.609/00120	MICRO-SURFACING SCRATCH COURSE	TON	7,631	\$566	\$74.23	3
	2356.609/00140	MICRO-SURFACING SURFACE COURSE	TON	11,572	\$896	\$77.45	4
	2356.609/00150	MICRO-SURFACING JOINT FILL	TON	207	\$43	\$210.00	1
-----					-----		
2356					\$5,965		
2357	2357.502/00010	BITUMINOUS MATERIAL FOR TACK COAT	GAL	1,119,038	\$927	\$0.83	75
	2357.606/00010	BITUMINOUS MATERIAL FOR SHOULDER TACK	GAL	116,301	\$211	\$1.82	22
-----					-----		
2357					\$1,138		
2360	2360.501/12200	TYPE SP 9.5 WEARING COURSE MIX (2,B)	TON	32,181	\$1,239	\$38.49	3
	2360.501/13200	TYPE SP 9.5 WEARING COURSE MIX (3,B)	TON	4,911	\$169	\$34.50	1
	2360.501/22100	TYPE SP 12.5 WEARING COURSE MIX (2,A)	TON	4,389	\$164	\$37.30	1
	2360.501/22200	TYPE SP 12.5 WEARING COURSE MIX (2,B)	TON	147,481	\$5,605	\$38.00	12
	2360.501/22300	TYPE SP 12.5 WEARING COURSE MIX (2,C)	TON	452	\$29	\$65.00	1
	2360.501/22600	TYPE SP 12.5 WEARING COURSE MIX (2,F)	TON	4,313	\$239	\$55.43	1
	2360.501/23100	TYPE SP 12.5 WEARING COURSE MIX (3,A)	TON	16,213	\$720	\$44.41	1
	2360.501/23200	TYPE SP 12.5 WEARING COURSE MIX (3,B)	TON	664,402	\$21,813	\$32.83	26
	2360.501/23300	TYPE SP 12.5 WEARING COURSE MIX (3,C)	TON	69,524	\$2,884	\$41.48	7
	2360.501/23320	TYPE SP 12.5 WEAR COURSE MIX (3,C) SPEC	TON	1,904	\$152	\$79.95	1
	2360.501/23500	TYPE SP 12.5 WEARING COURSE MIX (3,E)	TON	34,435	\$1,519	\$44.11	2
	2360.501/23600	TYPE SP 12.5 WEARING COURSE MIX (3,F)	TON	50,227	\$2,287	\$45.52	2
	2360.501/23900	TYPE SP 12.5 WEARING COURSE MIX (3,L)	TON	7,970	\$410	\$51.50	1

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

08:58 Thursday, January 17, 2008 15

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/07 AND 12/31/07  
 BY ITEM GROUP

153 CONTRACTS - AWARDED TOTAL: \$344,660,212

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2360	2360.501/24200	TYPE SP 12.5 WEARING COURSE MIX (4,B)	TON	225,819	\$8,731	\$38.66	13
	2360.501/24300	TYPE SP 12.5 WEARING COURSE MIX (4,C)	TON	173	\$15	\$87.00	1
	2360.501/24500	TYPE SP 12.5 WEARING COURSE MIX (4,E)	TON	216,232	\$9,625	\$44.51	8
	2360.501/24600	TYPE SP 12.5 WEARING COURSE MIX (4,F)	TON	132,833	\$7,461	\$56.17	6
	2360.501/24800	TYPE SP 12.5 WEARING COURSE MIX (4,H)	TON	12,638	\$749	\$59.29	1
	2360.501/25500	TYPE SP 12.5 WEARING COURSE MIX (5,E)	TON	1,850	\$109	\$58.82	1
	2360.501/25600	TYPE SP 12.5 WEARING COURSE MIX (5,F)	TON	27,706	\$1,263	\$45.60	2
	2360.501/25800	TYPE SP 12.5 WEARING COURSE MIX (5,H)	TON	4,751	\$252	\$53.00	1
	2360.501/33200	TYPE SP 19.0 WEARING COURSE MIX (3,B)	TON	94	\$6	\$62.00	1
	2360.502/12200	TYPE SP 9.5 NON WEAR COURSE MIX (2,B)	TON	10,828	\$403	\$37.19	2
	2360.502/22200	TYPE SP 12.5 NON WEAR COURSE MIX (2,B)	TON	2,275	\$124	\$54.60	2
	2360.502/23200	TYPE SP 12.5 NON WEAR COURSE MIX (3,B)	TON	23,083	\$911	\$39.47	3
	2360.502/23300	TYPE SP 12.5 NON WEAR COURSE MIX (3,C)	TON	134	\$11	\$85.00	1
	2360.502/23500	TYPE SP 12.5 NON WEAR COURSE MIX (3,E)	TON	385	\$28	\$72.00	1
	2360.502/24200	TYPE SP 12.5 NON WEAR COURSE MIX (4,B)	TON	78,674	\$3,410	\$43.35	7
	2360.502/24300	TYPE SP 12.5 NON WEAR COURSE MIX (4,C)	TON	216	\$18	\$85.00	1
	2360.502/24600	TYPE SP 12.5 NON WEAR COURSE MIX (4,F)	TON	8,125	\$370	\$45.50	1
	2360.502/25200	TYPE SP 12.5 NON WEAR COURSE MIX (5,B)	TON	8,749	\$413	\$47.15	2
	2360.502/33200	TYPE SP 19.0 NON WEAR COURSE MIX (3,B)	TON	102	\$6	\$62.00	1
	2360.502/34200	TYPE SP 19.0 NON WEAR COURSE MIX (4,B)	TON	55,010	\$2,779	\$50.51	2
	2360.503/22215	TYPE SP 12.5 WEAR CRS MIX(2,B)1.5" THICK	S Y	130,410	\$446	\$3.42	1
	2360.503/22220	TYPE SP 12.5 WEAR CRS MIX(2,B)2.0" THICK	S Y	164,422	\$668	\$4.06	1
	2360.503/23215	TYPE SP 12.5 WEAR CRS MIX(3,B)1.5" THICK	S Y	733,788	\$1,957	\$2.67	3
	2360.503/23220	TYPE SP 12.5 WEAR CRS MIX(3,B)2.0" THICK	S Y	360,665	\$1,257	\$3.48	2
	2360.503/23225	TYPE SP 12.5 WEAR CRS MIX(3,B)2.5" THICK	S Y	10,658	\$48	\$4.50	1
	2360.503/23315	TYPE SP 12.5 WEAR CRS MIX(3,C)1.5" THICK	S Y	390,521	\$1,382	\$3.54	2
	2360.503/23320	TYPE SP 12.5 WEAR CRS MIX(3,C)2" THICK	S Y	142,757	\$691	\$4.84	1
	2360.503/23325	TYPE SP 12.5 WEAR CRS MIX(3,C)2.5" THICK	S Y	22,837	\$126	\$5.50	1
	2360.503/24220	TYPE SP 12.5 WEAR CRS MIX(4,B)2.0" THICK	S Y	397,009	\$1,663	\$4.19	1
	2360.503/24320	TYPE SP 12.5 WEAR CRS MIX(4,C)2.0" THICK	S Y	216,808	\$1,067	\$4.92	1
	2360.503/24520	TYPE SP 12.5 WEAR CRS MIX(4,E)2.0" THICK	S Y	224,994	\$990	\$4.40	1
	2360.503/24620	TYPE SP 12.5 WEAR CRS MIX(4,F)2.0" THICK	S Y	71,475	\$372	\$5.20	1
	2360.503/53220	TYPE SP 12.5 NON WR CRS MIX(3,B)2" THICK	S Y	11,157	\$59	\$5.33	1
	2360.503/54215	TYPE SP 12.5 NON WR CRS M(4,B)1.5" THICK	S Y	5,341	\$17	\$3.22	1
	2360.503/54220	TYPE SP 12.5 NON WR CRS MIX(4,B)2" THICK	S Y	269,498	\$1,066	\$3.95	2
	2360.503/54225	TYPE SP 12.5 NON WR CRS M(4,B)2.5" THICK	S Y	95,708	\$470	\$4.91	1
	2360.505/10150	TYPE SP 9.5 BIT MIX FOR TIGHT BLADE LEV	TON	1,218	\$44	\$35.95	1
	2360.505/20100	TYPE SP 12.5 BIT MIXTURE FOR PATCHING	TON	501	\$39	\$78.22	5
	2360.609/08010	SUPPLEMENTAL DESCRIPTION	TON	102	\$26	\$256.00	1
-----					-----		
2360					\$86,302		
2401	2401.501/01143	STRUCTURAL CONCRETE (1A43)	C Y	5,537	\$2,153	\$388.89	13
	2401.501/01562	STRUCTURAL CONCRETE (1X62)	C Y	544	\$136	\$250.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

08:58 Thursday, January 17, 2008 16

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/07 AND 12/31/07  
 BY ITEM GROUP

153 CONTRACTS - AWARDED TOTAL: \$344,660,212

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2401	2401.501/03631	STRUCTURAL CONCRETE (3Y31)	C Y	1,676	\$587	\$350.00	1
	2401.501/03643	STRUCTURAL CONCRETE (3Y43)	C Y	10,050	\$4,086	\$406.61	20
	2401.501/03646	STRUCTURAL CONCRETE (3Y46)	C Y	3	\$3	\$1,050.00	1
	2401.512/03632	BRIDGE SLAB CONCRETE (3Y33ALCHPC)	S F	44,578	\$624	\$14.00	1
	2401.512/03633	BRIDGE SLAB CONCRETE (3Y33)	S F	36,977	\$505	\$13.67	4
	2401.512/03634	BRIDGE SLAB CONCRETE (3Y33A)	S F	4,841	\$73	\$15.00	1
	2401.512/03636	BRIDGE SLAB CONCRETE (3Y36)	S F	302,599	\$3,747	\$12.38	11
	2401.512/03637	BRIDGE SLAB CONCRETE (3Y36A)	S F	23,731	\$237	\$10.00	1
	2401.512/03638	BRIDGE SLAB CONCRETE (3Y36ALCHPC)	S F	44,578	\$624	\$14.00	1
	2401.513/01246	TYPE MOD F (TL-4) RAILING CONCRETE(3Y46)	L F	18,204	\$783	\$43.01	9
	2401.513/01247	TYPE MOD F (TL-4)RAILING CONCRETE(3Y46A)	L F	425	\$28	\$66.82	2
	2401.513/01446	TYPE MOD F (TL-5) RAILING CONCRETE(3Y46)	L F	357	\$20	\$55.00	1
	2401.513/07146	TYPE MOD P-1 (TL-2) RAILING CONC (3Y46)	L F	4,298	\$216	\$50.16	7
	2401.513/07147	TYPE MOD P-1 (TL-2) RAILING CONC (3Y46A)	L F	475	\$28	\$58.00	1
	2401.513/07246	TYPE P-2 (TL-4) RAILING CONCRETE (3Y46)	L F	3,425	\$136	\$39.72	2
	2401.513/07248	TYPE MOD P-2 (TL-4) RAILING CONC (3Y46A)	L F	923	\$56	\$60.64	2
	2401.513/07447	TYPE MOD P-4 (TL-4) RAILING CONC (3Y46)	L F	5,173	\$238	\$45.91	5
	2401.514/03648	MED BARRIER WITH GLARE SCREEN CONC(3Y46)	L F	796	\$42	\$53.17	2
	2401.514/06646	SPLIT MEDIAN BARRIER CONC (3Y46)	L F	1,000	\$85	\$85.00	1
	2401.515/03646	SIDEWALK CONCRETE (3Y46)	S F	24,902	\$201	\$8.06	6
	2401.515/03647	SIDEWALK CONCRETE (3Y46A)	S F	5,744	\$39	\$6.78	2
	2401.516/03646	RAISED MEDIAN CONCRETE (3Y46)	S F	6,187	\$37	\$6.06	2
	2401.516/03647	RAISED MEDIAN CONCRETE (3Y46A)	S F	4,255	\$25	\$5.83	3
	2401.521/00025	STRUCTURE EXCAVATION CLASS E	C Y	5,889	\$35	\$6.00	1
	2401.541/00010	REINFORCEMENT BARS	LB	406,250	\$365	\$0.90	14
	2401.541/00011	REINFORCEMENT BARS (EPOXY COATED)	LB	4,970,511	\$4,799	\$0.97	23
	2401.601/00010	STRUCTURE EXCAVATION	LS	17	\$327	\$19,220.59	17
	2401.601/00075	FOUNDATION PREPARATION	LS	2	\$65	\$32,500.00	2
	2401.601/00110	FOUNDATION PREPARATION PIER 1	LS	1	\$85	\$85,000.00	1
	2401.601/00120	FOUNDATION PREPARATION PIER 2	LS	1	\$85	\$85,000.00	1
	2401.601/08010	SUPPLEMENTAL DESCRIPTION	LS	1	\$5	\$5,000.00	1
	2401.602/00465	CAST STONE CAP ASSEMBLY	EACH	8	\$7	\$875.00	2
	2401.602/00478	CONCRETE END POST	EACH	55	\$135	\$2,449.06	4
	2401.618/00002	SPECIAL SURFACE FINISH (INPLACE)	S F	109,185	\$86	\$0.79	4
	2401.618/00020	ARCHITECTURAL PAVEMENT	S F	20,035	\$125	\$6.26	2
	2401.618/00081	PAINTED SURFACE FINISH (INPLACE)	S F	13,487	\$21	\$1.58	3
	2401.618/00300	BRIDGE DECK PLANING	S F	482,430	\$202	\$0.42	9
	2401.618/03633	STRUCTURAL CONCRETE (3Y33) SPECIAL	S F	3,824	\$1	\$0.20	4
	2401.618/03634	STRUCTURAL CONCRETE (3Y33A) SPECIAL	S F	20	\$0	\$0.01	1
	2401.618/08010	SUPPLEMENTAL DESCRIPTION	S F	11,162	\$56	\$5.00	1
-----					-----		
2401					\$21,108		
2402	2402.521/00009	STRUCTURAL STEEL (3309)	LB	548,730	\$986	\$1.80	3



AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

08:58 Thursday, January 17, 2008 17

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/07 AND 12/31/07  
 BY ITEM GROUP

153 CONTRACTS - AWARDED TOTAL: \$344,660,212

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2402	2402.533/00001	ERECTING STRUCTURAL METALS	LB	1,131,000	\$170	\$0.15	1
	2402.546/00010	FLOOR DRAIN TYPE SPECIAL	EACH	6	\$15	\$2,500.00	1
	2402.546/07010	FLOOR DRAIN TYPE B701	EACH	3	\$5	\$1,750.00	1
	2402.546/07051	FLOOR DRAIN TYPE B705 (MODIFIED)	EACH	1	\$5	\$5,000.00	1
	2402.583/00010	ORNAMENTAL METAL RAILING	L F	1,895	\$275	\$145.10	6
	2402.583/00020	ORNAMENTAL METAL RAILING TYPE SPECIAL	L F	1,444	\$173	\$119.99	5
	2402.583/00101	ORNAMENTAL METAL RAILING TYPE SPECIAL 1	L F	243	\$19	\$80.00	1
	2402.583/00102	ORNAMENTAL METAL RAILING TYPE SPECIAL 2	L F	534	\$56	\$105.00	1
	2402.584/00101	STRUCTURAL TUBE RAILING DESIGN T-1	L F	3,647	\$287	\$78.73	3
	2402.590/02001	ELASTOMERIC BEARING PAD TYPE 1	EACH	92	\$12	\$128.76	5
	2402.590/02002	ELASTOMERIC BEARING PAD TYPE 2	EACH	54	\$4	\$72.00	1
	2402.591/00400	EXPANSION JOINT DEVICES TYPE 4	L F	5,475	\$725	\$132.41	11
	2402.591/00500	EXPANSION JOINT DEVICES TYPE 5	L F	677	\$77	\$113.47	4
	2402.595/00010	BEARING ASSEMBLY	EACH	788	\$665	\$843.27	12
	2402.601/08010	SUPPLEMENTAL DESCRIPTION	LS	1	\$75	\$75,000.00	1
	2402.602/00009	INSTALL BEARING ASSEMBLIES	EACH	20	\$2	\$100.00	1
	2402.602/00068	POT-TYPE BEARING ASSEMBLY	EACH	4	\$26	\$6,500.00	1
	2402.602/00100	SHEAR STUDS	EACH	13,248	\$40	\$3.00	1
	2402.602/08010	SUPPLEMENTAL DESCRIPTION	EACH	8	\$6	\$750.00	1
	2402.603/00006	INSTALL EXPANSION JOINT DEVICES	L F	2,294	\$278	\$121.00	1
	2402.603/01060	MODULAR BRIDGE JOINT SYSTEM TYPE 6	L F	181	\$136	\$750.00	1
-----					-----		
2402					\$4,036		
2403	2403.502/00010	TREATED TIMBER	MBM	8	\$38	\$5,000.00	1
	2403.506/00010	HARDWARE	LB	752	\$8	\$10.00	1
-----					-----		
2403					\$45		
2404	2404.501/00200	CONCRETE WEARING COURSE (3U17A)	S F	374,129	\$972	\$2.60	13
	2404.618/00011	BLASTING (SPECIAL)	S F	277,395	\$117	\$0.42	1
	2404.618/00250	CONCRETE WEARING COURSE (3U17A) 2.0"	S F	336,505	\$1,072	\$3.19	4
	2404.618/00257	CONCRETE WEARING COURSE (3U17A) 2.75"	S F	4,218	\$29	\$6.90	1
	2404.618/00300	CONCRETE WEARING COURSE (3U17A) SPECIAL	S F	381	\$5	\$12.50	1
-----					-----		
2404					\$2,195		
2405	2405.502/00686	PRESTRESSED CONCRETE BEAMS 27M	L F	3,519	\$510	\$145.00	1
	2405.502/00916	PRESTRESSED CONCRETE BEAMS 36M	L F	5,129	\$705	\$137.40	2
	2405.502/20045	PRESTRESSED CONCRETE BEAMS MN45	L F	6,668	\$1,144	\$171.51	5
	2405.502/20054	PRESTRESSED CONCRETE BEAMS MN54	L F	21,799	\$3,161	\$145.00	4
	2405.502/20063	PRESTRESSED CONCRETE BEAMS MN63	L F	1,015	\$259	\$255.00	1
	2405.511/00686	DIAPHRAGMS FOR TYPE 27M PREST BEAMS	L F	672	\$44	\$65.00	1
	2405.511/00916	DIAPHRAGMS FOR TYPE 36M PREST BEAMS	L F	940	\$38	\$40.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

08:58 Thursday, January 17, 2008 18

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/07 AND 12/31/07  
 BY ITEM GROUP

153 CONTRACTS - AWARDED TOTAL: \$344,660,212

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2405	2405.511/20045	DIAPHRAGMS FOR TYPE MN45 PREST BEAMS	L F	1,345	\$58	\$43.27	5
	2405.511/20054	DIAPHRAGMS FOR TYPE MN54 PREST BEAMS	L F	4,277	\$257	\$60.00	4
	2405.511/20063	DIAPHRAGMS FOR TYPE MN63 PREST BEAMS	L F	79	\$8	\$95.00	1
	2405.603/11201	PRESTRESSED BEAMS INV-T 12" TYPE 1	L F	180	\$49	\$272.00	1
	2405.603/11202	PRESTRESSED BEAMS INV-T 12" TYPE 2	L F	810	\$213	\$263.25	1
	2405.603/11401	PRESTRESSED BEAMS INV-T 14" TYPE 1	L F	219	\$66	\$300.00	1
	2405.603/11402	PRESTRESSED BEAMS INV-T 14" TYPE 2	L F	657	\$168	\$255.00	1
-----					-----		
2405					\$6,677		
2411	2411.501/01143	STRUCTURAL CONCRETE (1A43)	C Y	6,770	\$2,074	\$306.40	5
	2411.501/01243	STRUCTURAL CONCRETE (1B43)	C Y	18	\$6	\$350.00	1
	2411.501/03243	STRUCTURAL CONCRETE (3Y43)	C Y	13,490	\$4,859	\$360.17	6
	2411.507/00029	CONCRETE BOX CULVERT END SECTION	EACH	1	\$2	\$1,600.00	1
	2411.507/00060	CONCRETE END POST	EACH	33	\$86	\$2,615.27	5
	2411.507/00065	CONCRETE INLET PAD	EACH	22	\$12	\$550.00	1
	2411.511/00011	STRUCTURE EXCAVATION CLASS E	C Y	674	\$7	\$11.04	2
	2411.511/00013	STRUCTURE EXCAVATION CLASS U	C Y	14,765	\$83	\$5.64	3
	2411.521/00031	GRANULAR BACKFILL MOD (CV)	C Y	57	\$1	\$25.00	1
	2411.541/00010	REINFORCEMENT BARS	LB	638,268	\$531	\$0.83	6
	2411.541/00011	REINFORCEMENT BARS (EPOXY COATED)	LB	1,265,572	\$1,180	\$0.93	4
	2411.601/00002	CONNECTION STRUCTURE	LS	1	\$41	\$40,800.00	1
	2411.601/00010	DRAINAGE SYSTEM	LS	1	\$9	\$8,500.00	1
	2411.602/00004	CONSTRUCT CONCRETE PLUG	EACH	2	\$6	\$3,000.00	1
	2411.602/00070	PRECAST CONCRETE CAP	EACH	4	\$10	\$2,450.00	1
	2411.603/00050	CONCRETE BARRIER WALL	L F	108	\$26	\$237.00	1
	2411.603/00051	CONC BARRIER WALL-DESIGN SPECIAL	L F	244	\$64	\$261.00	1
	2411.604/00005	MODULAR BLOCK RETAINING WALL	S Y	186	\$39	\$208.07	2
	2411.604/00008	MODULAR BLOCK RETAINING WALL SEALANT	S Y	199	\$1	\$6.33	1
	2411.604/00012	CONCRETE MASONRY WALL	S Y	4	\$1	\$300.00	1
	2411.607/00010	CONCRETE STEPS	C Y	18	\$9	\$500.00	1
	2411.607/00020	CONTROL DENSITY HYDRAULIC FILL	C Y	10	\$1	\$100.00	1
	2411.618/00005	MODULAR BLOCK RETAINING WALL	S F	3,363	\$90	\$26.89	4
	2411.618/00220	ANTI-GRAFFITI COATING	S F	150,423	\$125	\$0.83	17
	2411.618/00310	ARCH SURFACE FINISH (SINGLE COLOR)	S F	40,190	\$51	\$1.27	3
	2411.618/00320	ARCH SURFACE FINISH (MULTI COLOR)	S F	108,158	\$280	\$2.59	15
	2411.618/00520	ARCH CONC TEXTURE (FIELDSTONE)	S F	40,619	\$421	\$10.36	9
	2411.618/00525	ARCH CONC TEXTURE (FRACTURED GRANITE)	S F	9,816	\$79	\$8.00	2
	2411.618/00530	ARCH CONC TEXTURE (ASHLAR STONE)	S F	61,432	\$277	\$4.51	5
	2411.618/00535	ARCH CONC TEXTURE (CUT STONE)	S F	4,771	\$38	\$8.00	1
-----					-----		
2411					\$10,409		
2412	2412.511/06040	6X4 PRECAST CONCRETE BOX CULVERT	L F	230	\$85	\$370.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

08:58 Thursday, January 17, 2008 19

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/07 AND 12/31/07  
 BY ITEM GROUP

153 CONTRACTS - AWARDED TOTAL: \$344,660,212

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2412	2412.511/08040	8X4 PRECAST CONCRETE BOX CULVERT	L F	12	\$7	\$567.00	1
	2412.511/08050	8X5 PRECAST CONCRETE BOX CULVERT	L F	12	\$7	\$577.00	1
	2412.511/08060	8X6 PRECAST CONCRETE BOX CULVERT	L F	218	\$92	\$420.00	1
	2412.511/10060	10X6 PRECAST CONCRETE BOX CULVERT	L F	66	\$35	\$532.00	1
	2412.511/10070	10X7 PRECAST CONCRETE BOX CULVERT	L F	436	\$224	\$514.28	2
	2412.511/10100	10X10 PRECAST CONCRETE BOX CULVERT	L F	170	\$106	\$625.00	1
	2412.511/12080	12X8 PRECAST CONCRETE BOX CULVERT	L F	66	\$45	\$684.00	1
	2412.511/12100	12X10 PRECAST CONCRETE BOX CULVERT	L F	6	\$5	\$755.00	1
	2412.511/14070	14X7 PRECAST CONCRETE BOX CULVERT	L F	132	\$115	\$870.00	1
	2412.511/16090	16X9 PRECAST CONCRETE BOX CULVERT	L F	342	\$428	\$1,250.00	1
	2412.512/06040	6X4 PRECAST CONCRETE BOX CULV END SECT	EACH	2	\$9	\$4,700.00	1
	2412.512/08060	8X6 PRECAST CONCRETE BOX CULV END SECT	EACH	2	\$10	\$4,913.00	1
	2412.512/10060	10X6 PRECAST CONCRETE BOX CULV END SECT	EACH	3	\$20	\$6,649.67	2
	2412.512/10070	10X7 PRECAST CONCRETE BOX CULV END SECT	EACH	5	\$51	\$10,282.20	2
	2412.512/10100	10X10 PRECAST CONCRETE BOX CULV END SECT	EACH	4	\$40	\$10,000.00	1
	2412.512/12080	12X8 PRECAST CONCRETE BOX CULV END SECT	EACH	2	\$21	\$10,500.00	1
	2412.512/14070	14X7 PRECAST CONCRETE BOX CULV END SECT	EACH	2	\$22	\$11,000.00	1
	2412.512/16090	16X9 PRECAST CONCRETE BOX CULV END SEC	EACH	2	\$50	\$25,000.00	1
-----							
2412					\$1,372		
2422	2422.603/03609	CONCRETE POSTS 12"X18"	L F	12,159	\$536	\$44.11	2
	2422.618/00010	WOOD NOISE ATTENUATOR WALL	S F	29,643	\$299	\$10.10	1
	2422.618/00050	WOOD NOISE BARRIER	S F	32,563	\$267	\$8.20	1
-----							
2422					\$1,103		
2433	2433.503/00010	REMOVE STRUCTURAL METALS	LB	580	\$6	\$10.00	1
	2433.505/00001	REMOVE CONCRETE BRIDGE DECK	S F	452	\$31	\$69.00	1
	2433.505/00004	REMOVE CONCRETE SLAB, OVERLAY AND RAIL	S F	88,239	\$410	\$4.65	1
	2433.505/00007	REMOVE CONCRETE WEARING COURSE	S F	277,395	\$291	\$1.05	1
	2433.505/00011	REMOVE SLAB TYPE 1	S F	19,547	\$236	\$12.10	4
	2433.505/00013	REMOVE SLAB TYPE 3	S F	3,844	\$118	\$30.57	5
	2433.505/00210	REMOVE CONCRETE WEARING COURSE	S F	4,293	\$9	\$2.00	1
	2433.506/00025	REMOVE CONCRETE MEDIAN	L F	208	\$12	\$60.00	1
	2433.506/00026	REMOVE CONCRETE CURB AND RAIL	L F	4,450	\$190	\$42.70	3
	2433.509/00020	REMOVE CONCRETE BEAM	EACH	1	\$0	\$1.00	1
	2433.516/00100	ANCHORAGES TYPE SPECIAL	EACH	115	\$3	\$29.35	2
	2433.516/00110	ANCHORAGES TYPE REINF BARS	EACH	8,046	\$143	\$17.74	9
	2433.601/08010	SUPPLEMENTAL DESCRIPTION	LS	1	\$8	\$7,500.00	1
	2433.602/00020	GREASE EXP BEARING ASSEMBLIES	EACH	44	\$12	\$282.00	1
	2433.602/00050	RECONSTRUCT EXPANSION BEARINGS	EACH	16	\$17	\$1,066.25	2
	2433.602/00060	RECONSTRUCT FIXED BEARINGS	EACH	5	\$6	\$1,130.00	1
	2433.602/00120	RECONSTRUCT CONCRETE END POST	EACH	7	\$27	\$3,917.86	2

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

08:58 Thursday, January 17, 2008 20

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/07 AND 12/31/07  
 BY ITEM GROUP

153 CONTRACTS - AWARDED TOTAL: \$344,660,212

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2433	2433.602/00150	GROUTED ANCHORAGES	EACH	456	\$9	\$19.00	1
	2433.602/00983	RECONSTRUCT EXPANSION DEVICE END	EACH	4	\$6	\$1,500.00	1
	2433.602/08010	SUPPLEMENTAL DESCRIPTION	EACH	517	\$63	\$121.27	7
	2433.602/08011	SUPPLEMENTAL DESCRIPTION	EACH	2	\$74	\$37,000.00	1
	2433.602/08012	SUPPLEMENTAL DESCRIPTION	EACH	3	\$84	\$28,000.00	1
	2433.603/00050	RESEAL SLOPE PAVING JOINTS	L F	1,792	\$48	\$27.00	2
	2433.603/00052	RESEAL JOINT TYPE E8	L F	2,808	\$127	\$45.36	3
	2433.603/00060	RECONSTRUCT PAVING BRACKET	L F	485	\$76	\$157.14	3
	2433.603/00150	RECONSTRUCT CURB	L F	2,115	\$79	\$37.50	1
	2433.603/00200	RECONSTRUCT CONC RAILING	L F	1,788	\$142	\$79.42	4
	2433.603/00202	RECONSTRUCT CONCRETE MEDIAN	L F	5	\$2	\$410.00	1
	2433.603/00300	REPLACE WATERPROOF GLAND	L F	3,395	\$394	\$116.14	3
	2433.603/00400	CLEAN AND SEAL DECK JOINTS	L F	8,936	\$28	\$3.14	2
	2433.603/00401	CLEAN AND SEAL JOINTS TYPE 1	L F	2,650	\$9	\$3.40	1
	2433.603/00415	CLEAN & SEAL MEDIAN JOINT	L F	420	\$2	\$5.70	1
	2433.603/00450	ROUT AND SEAL CRACKS	L F	1,200	\$5	\$4.50	1
	2433.603/02010	RECONSTRUCT EXPANSION JOINT TYPE A	L F	1,989	\$696	\$349.88	4
	2433.603/02020	RECONSTRUCT EXPANSION JOINT TYPE B	L F	1,226	\$418	\$340.92	2
	2433.603/02030	RECONSTRUCT EXPANSION JOINT TYPE C	L F	72	\$20	\$271.00	1
	2433.603/02040	RECONSTRUCT EXPANSION JOINT TYPE D	L F	3,068	\$1,200	\$391.17	2
	2433.603/02050	RECONSTRUCT EXPANSION JOINT TYPE E	L F	112	\$34	\$305.00	1
	2433.603/08010	SUPPLEMENTAL DESCRIPTION	L F	84	\$18	\$215.36	3
	2433.606/00020	SEAL BRIDGE DECK CRACKS	GAL	360	\$201	\$559.44	3
	2433.618/00001	SCARIFY BRIDGE DECK	S F	58,310	\$55	\$0.94	2
	2433.618/00020	BRIDGE SURFACE SEALER	S F	170,402	\$279	\$1.64	3
	2433.618/00050	MILL AND PATCH CONCRETE SURFACE	S F	36,578	\$729	\$19.92	2
	2433.618/00110	CONCRETE SURFACE REPAIR	S F	2,190	\$171	\$77.89	6
	2433.618/00111	CONCRETE SURFACE REPAIR TYPE 1	S F	21	\$5	\$235.00	1
	2433.618/00112	CONCRETE SURFACE REPAIR TYPE 2	S F	9	\$3	\$310.00	1
	2433.618/08010	SUPPLEMENTAL DESCRIPTION	S F	7,560	\$53	\$6.99	2
-----					-----		
2433					\$6,551		
2442	2442.501/00010	REMOVE EXISTING BRIDGE	LS	9	\$324	\$35,944.44	9
	2442.502/00010	SALVAGE AND HAUL MATERIAL (BRIDGE)	LS	1	\$5	\$5,000.00	1
-----					-----		
2442					\$329		
2451	2451.501/00107	STRUCTURE EXCAVATION CLASS U	C Y	4,053	\$17	\$4.22	2
	2451.503/00010	GRANULAR BACKFILL (LV)	C Y	6	\$0	\$25.00	1
	2451.503/00030	GRANULAR BACKFILL (CV)	C Y	11,853	\$116	\$9.75	4
	2451.505/00030	AGGREGATE BACKFILL (CV)	C Y	272	\$8	\$29.76	2
	2451.507/00030	GRANULAR BEDDING (CV)	C Y	2,560	\$32	\$12.62	5
	2451.509/00010	AGGREGATE BEDDING (LV)	C Y	1,078	\$22	\$20.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

08:58 Thursday, January 17, 2008 21

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/07 AND 12/31/07  
 BY ITEM GROUP

153 CONTRACTS - AWARDED TOTAL: \$344,660,212

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2451	2451.509/00030	AGGREGATE BEDDING (CV)	C Y	20,403	\$406	\$19.91	27
	2451.511/00030	COARSE FILTER AGGREGATE (CV)	C Y	11,381	\$334	\$29.35	10
	2451.513/00010	FINE FILTER AGGREGATE (LV)	C Y	105	\$3	\$25.00	2
	2451.513/00030	FINE FILTER AGGREGATE (CV)	C Y	1,530	\$21	\$13.60	1
	2451.603/00010	TRENCH EXCAVATION	L F	5,683	\$11	\$2.00	1
	2451.607/00015	CRUSHED ROCK (CV)	C Y	914	\$16	\$17.30	1
	2451.607/00025	ROCK BEDDING (CV)	C Y	38	\$1	\$35.00	1
	2451.607/00035	CONTROLLED DENSITY HYDRIC BCKFL	C Y	4	\$1	\$300.00	1
	2451.607/08010	SUPPLEMENTAL DESCRIPTION	C Y	32	\$1	\$28.65	1
	2451.609/00060	AGGREGATE FOUNDATION	TON	1,427	\$27	\$19.18	3
-----					-----		
2451					\$1,016		
2452	2452.507/02000	C-I-P CONCRETE PILING DELIVERED 12"	L F	98,230	\$2,405	\$24.49	13
	2452.507/04000	C-I-P CONCRETE PILING DELIVERED 16"	L F	15,525	\$378	\$24.34	2
	2452.507/05000	C-I-P CONCRETE PILING DELIVERED 18"	L F	480	\$17	\$36.00	1
	2452.508/02000	C-I-P CONCRETE PILING DRIVEN 12"	L F	98,230	\$98	\$1.00	13
	2452.508/04000	C-I-P CONCRETE PILING DRIVEN 16"	L F	15,525	\$16	\$1.04	2
	2452.508/05000	C-I-P CONCRETE PILING DRIVEN 18"	L F	480	\$1	\$2.20	1
	2452.510/01000	STEEL H-PILING DRIVEN 10"	L F	300	\$0	\$1.00	1
	2452.510/02000	STEEL H-PILING DRIVEN 12"	L F	8,320	\$33	\$3.95	2
	2452.510/03000	STEEL H-PILING DRIVEN 14"	L F	3,740	\$19	\$5.00	1
	2452.511/01000	STEEL H-PILING DELIVERED 10"	L F	300	\$8	\$27.00	1
	2452.511/02000	STEEL H-PILING DELIVERED 12"	L F	8,320	\$214	\$25.70	2
	2452.511/03000	STEEL H-PILING DELIVERED 14"	L F	3,740	\$131	\$35.00	1
	2452.519/02050	C-I-P CONC TEST PILE 50 FT LONG 12"	EACH	11	\$39	\$3,500.00	1
	2452.519/02060	C-I-P CONC TEST PILE 60 FT LONG 12"	EACH	4	\$17	\$4,125.00	2
	2452.519/02065	C-I-P CONC TEST PILE 65 FT LONG 12"	EACH	5	\$13	\$2,500.00	1
	2452.519/02070	C-I-P CONC TEST PILE 70 FT LONG 12"	EACH	61	\$275	\$4,508.20	6
	2452.519/02080	C-I-P CONC TEST PILE 80 FT LONG 12"	EACH	6	\$23	\$3,833.33	2
	2452.519/02085	C-I-P CONC TEST PILE 85 FT LONG 12"	EACH	18	\$77	\$4,250.00	2
	2452.519/02090	C-I-P CONC TEST PILE 90 FT LONG 12"	EACH	8	\$42	\$5,200.00	3
	2452.519/02095	C-I-P CONC TEST PILE 95 FT LONG 12"	EACH	3	\$27	\$9,000.00	1
	2452.519/02100	C-I-P CONC TEST PILE 100 FT LONG 12"	EACH	6	\$24	\$4,000.00	1
	2452.519/02110	C-I-P CONC TEST PILE 110 FT LONG 12"	EACH	2	\$17	\$8,500.00	1
	2452.519/02130	C-I-P CONC TEST PILE 130 FT LONG 12"	EACH	6	\$57	\$9,500.00	1
	2452.519/04080	C-I-P CONC TEST PILE 80 FT LONG 16"	EACH	4	\$33	\$8,250.00	1
	2452.519/04100	C-I-P CONC TEST PILE 100 FT LONG 16"	EACH	16	\$64	\$4,000.00	1
	2452.519/05090	C-I-P CONC TEST PILE 90 FT LONG 18"	EACH	4	\$33	\$8,200.00	1
	2452.520/01035	STEEL H-TEST PILE 35 FT LONG 10"	EACH	4	\$16	\$4,000.00	1
	2452.520/02030	STEEL H-TEST PILE 30 FT LONG 12"	EACH	1	\$4	\$4,000.00	1
	2452.520/02045	STEEL H-TEST PILE 45 FT LONG 12"	EACH	4	\$22	\$5,500.00	1
	2452.520/02120	STEEL H-TEST PILE 120 FT LONG 12"	EACH	6	\$54	\$9,000.00	1
	2452.520/03095	STEEL H-TEST PILE 95 FT LONG 14"	EACH	4	\$48	\$12,000.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

08:58 Thursday, January 17, 2008 22

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/07 AND 12/31/07  
 BY ITEM GROUP

153 CONTRACTS - AWARDED TOTAL: \$344,660,212

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2452	2452.527/00010	PILE REDRIVING	EACH	84	\$21	\$248.21	9
	2452.601/00011	STEEL SHEET PILING (TEMPORARY)	LS	1	\$820	\$820,000.00	1
	2452.602/00301	PILE ANALYSIS	EACH	18	\$41	\$2,291.67	5
	2452.602/02250	PILE TIP PROTECTION 10"	EACH	16	\$1	\$75.00	1
	2452.602/02310	PILE TIP PROTECTION 12"	EACH	106	\$14	\$131.89	2
	2452.602/02356	PILE TIP PROTECTION 14"	EACH	48	\$8	\$165.00	1
	2452.618/00012	STEEL SHEET PILING (PERMANENT)	S F	280	\$9	\$32.00	1
-----					-----		
2452					\$5,117		
2472	2472.525/00016	COUPLERS (REINFORCEMENT BARS) T-16	EACH	68	\$2	\$25.00	1
2476	2476.601/00010	LEAD SUBSTANCES COLLECTION & DISPOSAL	LS	4	\$782	\$195,420.75	4
	2476.601/00050	WASTE COLLECTION AND DISPOSAL	LS	1	\$874	\$873,985.00	1
-----					-----		
2476					\$1,656		
2478	2478.506/00010	ORGANIC ZINC-RICH PAINT SYSTEM (OLD)	S F	316,930	\$1,418	\$4.47	5
	2478.601/00005	PAINT WARRANTY	LS	2	\$4	\$2,000.00	2
-----					-----		
2478					\$1,422		
2479	2479.503/00010	INORGANIC ZINC-RICH PAINT SYSTEM (FIELD)	S F	34,420	\$60	\$1.75	1
2481	2481.618/00001	MEMBRANE WATERPROOFING	S F	13,680	\$116	\$8.50	1
2501	2501.501/00021	CULVERT EXCAVATION CLASS U	C Y	30,568	\$85	\$2.80	5
	2501.511/02150	15" CAS PIPE CULVERT	L F	5	\$1	\$130.00	1
	2501.511/02180	18" CAS PIPE CULVERT	L F	21	\$2	\$72.00	1
	2501.511/05151	15" CP PIPE CULVERT (SMOOTH)	L F	75	\$1	\$16.00	1
	2501.511/05181	18" CP PIPE CULVERT (SMOOTH)	L F	1,827	\$36	\$19.87	2
	2501.511/05241	24" CP PIPE CULVERT (SMOOTH)	L F	651	\$20	\$30.62	3
	2501.511/05300	30" CP PIPE CULVERT	L F	128	\$6	\$45.00	1
	2501.511/05301	30" CP PIPE CULVERT (SMOOTH)	L F	46	\$2	\$40.00	1
	2501.511/05361	36" CP PIPE CULVERT (SMOOTH)	L F	138	\$7	\$50.00	1
	2501.511/20120	12" CS PIPE CULVERT	L F	396	\$10	\$24.78	3
	2501.511/20150	15" CS PIPE CULVERT	L F	1,512	\$43	\$28.61	7
	2501.511/20180	18" CS PIPE CULVERT	L F	4,317	\$98	\$22.67	11
	2501.511/20210	21" CS PIPE CULVERT	L F	50	\$2	\$42.70	1
	2501.511/20240	24" CS PIPE CULVERT	L F	694	\$27	\$38.81	4
	2501.511/90122	12" RC PIPE CULVERT	L F	72	\$2	\$25.00	1
	2501.511/90123	12" RC PIPE CULVERT CLASS III	L F	54	\$4	\$67.70	1
	2501.511/90152	15" RC PIPE CULVERT	L F	275	\$6	\$23.36	2
	2501.511/90153	15" RC PIPE CULVERT CLASS III	L F	597	\$14	\$24.19	2

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

08:58 Thursday, January 17, 2008 23

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/07 AND 12/31/07  
 BY ITEM GROUP

153 CONTRACTS - AWARDED TOTAL: \$344,660,212

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2501	2501.511/90155	15" RC PIPE CULVERT CLASS V	L F	391	\$11	\$27.25	1
	2501.511/90182	18" RC PIPE CULVERT	L F	270	\$8	\$28.22	2
	2501.511/90183	18" RC PIPE CULVERT CLASS III	L F	784	\$19	\$24.26	5
	2501.511/90189	18" RC PIPE CULVERT CLASS V-JACKED	L F	442	\$168	\$380.00	1
	2501.511/90242	24" RC PIPE CULVERT	L F	1,922	\$67	\$34.83	11
	2501.511/90243	24" RC PIPE CULVERT CLASS III	L F	5,044	\$164	\$32.56	9
	2501.511/90245	24" RC PIPE CULVERT CLASS V	L F	156	\$5	\$34.00	1
	2501.511/90247	24" RC PIPE CULVERT CLASS III-JACKED	L F	100	\$52	\$520.00	1
	2501.511/90249	24" RC PIPE CULVERT CLASS V-JACKED	L F	516	\$216	\$419.53	3
	2501.511/90302	30" RC PIPE CULVERT	L F	532	\$30	\$56.86	4
	2501.511/90303	30" RC PIPE CULVERT CLASS III	L F	604	\$29	\$48.54	3
	2501.511/90309	30" RC PIPE CULVERT CLASS V-JACKED	L F	94	\$52	\$550.00	1
	2501.511/90362	36" RC PIPE CULVERT	L F	568	\$52	\$91.82	6
	2501.511/90363	36" RC PIPE CULVERT CLASS III	L F	502	\$31	\$62.06	4
	2501.511/90369	36" RC PIPE CULVERT CLASS V-JACKED	L F	286	\$194	\$676.99	2
	2501.511/90422	42" RC PIPE CULVERT	L F	78	\$6	\$78.00	1
	2501.511/90482	48" RC PIPE CULVERT	L F	244	\$31	\$126.66	4
	2501.511/90483	48" RC PIPE CULVERT CLASS III	L F	302	\$29	\$96.69	2
	2501.511/90484	48" RC PIPE CULVERT CLASS IV	L F	714	\$85	\$118.64	2
	2501.511/90489	48" RC PIPE CULVERT CLASS V-JACKED	L F	604	\$514	\$850.70	2
	2501.511/90602	60" RC PIPE CULVERT CLASS II	L F	78	\$13	\$167.00	1
	2501.511/90603	60" RC PIPE CULVERT CLASS III	L F	44	\$8	\$173.58	1
	2501.511/90725	72" RC PIPE CULVERT CLASS V	L F	120	\$59	\$495.00	1
	2501.515/01912	12" CS PIPE APRON	EACH	2	\$0	\$185.00	1
	2501.515/01915	15" CS PIPE APRON	EACH	1	\$0	\$204.00	1
	2501.515/01918	18" CS PIPE APRON	EACH	2	\$0	\$150.00	1
	2501.515/01924	24" CS PIPE APRON	EACH	2	\$0	\$226.20	1
	2501.515/02240	24" CAS PIPE APRON	EACH	10	\$7	\$655.00	2
	2501.515/02300	30" CAS PIPE APRON	EACH	4	\$3	\$850.00	1
	2501.515/02360	36" CAS PIPE APRON	EACH	7	\$14	\$1,950.00	2
	2501.515/20120	12" GS PIPE APRON	EACH	16	\$4	\$225.21	4
	2501.515/20150	15" GS PIPE APRON	EACH	77	\$16	\$208.57	7
	2501.515/20180	18" GS PIPE APRON	EACH	51	\$7	\$133.29	7
	2501.515/20210	21" GS PIPE APRON	EACH	1	\$0	\$235.00	1
	2501.515/20240	24" GS PIPE APRON	EACH	6	\$1	\$185.50	4
	2501.515/20270	27" GS PIPE APRON	EACH	2	\$0	\$191.00	1
	2501.515/20360	36" GS PIPE APRON	EACH	2	\$1	\$600.00	1
	2501.515/20720	72" GS PIPE APRON	EACH	2	\$3	\$1,560.00	1
	2501.515/90120	12" RC PIPE APRON	EACH	27	\$12	\$449.56	9
	2501.515/90150	15" RC PIPE APRON	EACH	79	\$33	\$412.79	14
	2501.515/90180	18" RC PIPE APRON	EACH	54	\$27	\$496.74	15
	2501.515/90210	21" RC PIPE APRON	EACH	1	\$1	\$550.00	1
	2501.515/90240	24" RC PIPE APRON	EACH	160	\$91	\$569.46	28
	2501.515/90270	27" RC PIPE APRON	EACH	1	\$1	\$831.91	1
	2501.515/90300	30" RC PIPE APRON	EACH	28	\$21	\$762.58	11
	2501.515/90360	36" RC PIPE APRON	EACH	48	\$47	\$985.01	16

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

08:58 Thursday, January 17, 2008 24

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/07 AND 12/31/07  
 BY ITEM GROUP

153 CONTRACTS - AWARDED TOTAL: \$344,660,212

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2501	2501.515/90420	42" RC PIPE APRON	EACH	8	\$12	\$1,481.13	5
	2501.515/90480	48" RC PIPE APRON	EACH	32	\$53	\$1,662.41	13
	2501.515/90540	54" RC PIPE APRON	EACH	1	\$1	\$1,400.00	1
	2501.515/90600	60" RC PIPE APRON	EACH	10	\$17	\$1,736.60	5
	2501.515/90720	72" RC PIPE APRON	EACH	1	\$4	\$3,750.00	1
	2501.515/90900	90" RC PIPE APRON	EACH	1	\$6	\$5,600.00	1
	2501.517/00015	A-S DIAPHRAGM FOR 15" PIPE	EACH	1	\$0	\$380.00	1
	2501.517/05018	A-S DIAPHRAGM FOR 18" CP PIPE	EACH	3	\$1	\$390.00	1
	2501.517/05024	A-S DIAPHRAGM FOR 24" CP PIPE	EACH	5	\$2	\$410.00	1
	2501.517/05030	A-S DIAPHRAGM FOR 30" CP PIPE	EACH	4	\$2	\$440.00	1
	2501.521/00228	28" SPAN CAS PIPE-ARCH CULVERT	L F	72	\$3	\$37.56	2
	2501.521/02170	17" SPAN CS PIPE-ARCH CULVERT	L F	100	\$3	\$31.07	2
	2501.521/02210	21" SPAN CS PIPE-ARCH CULVERT	L F	298	\$12	\$41.83	2
	2501.521/90222	22" SPAN RC PIPE-ARCH CULV CL IIA	L F	161	\$9	\$53.76	3
	2501.521/90282	28" SPAN RC PIPE-ARCH CULV CL IIA	L F	439	\$30	\$67.46	5
	2501.521/90362	36" SPAN RC PIPE-ARCH CULV CL IIA	L F	124	\$9	\$73.00	1
	2501.521/90442	44" SPAN RC PIPE-ARCH CULV CL IIA	L F	276	\$34	\$124.03	3
	2501.521/90512	51" SPAN RC PIPE-ARCH CULV CL IIA	L F	558	\$64	\$114.96	3
	2501.521/90582	58" SPAN RC PIPE-ARCH CULV CL IIA	L F	218	\$28	\$130.50	1
	2501.521/90652	65" SPAN RC PIPE-ARCH CULV CL IIA	L F	406	\$88	\$217.45	2
	2501.521/90732	73" SPAN RC PIPE-ARCH CULV CL IIA	L F	62	\$14	\$227.00	1
	2501.521/91022	102" SPAN RC PIPE-ARCH CULV CL IIA	L F	48	\$14	\$288.50	1
	2501.525/01280	28" SPAN CAS PIPE-ARCH APRON	EACH	4	\$2	\$480.00	2
	2501.525/90220	22" SPAN RC PIPE-ARCH APRON	EACH	6	\$4	\$610.00	2
	2501.525/90280	28" SPAN RC PIPE-ARCH APRON	EACH	21	\$11	\$517.86	5
	2501.525/90360	36" SPAN RC PIPE-ARCH APRON	EACH	1	\$1	\$597.00	1
	2501.525/90440	44" SPAN RC PIPE-ARCH APRON	EACH	10	\$11	\$1,079.40	3
	2501.525/90510	51" SPAN RC PIPE-ARCH APRON	EACH	10	\$12	\$1,199.60	3
	2501.525/90580	58" SPAN RC PIPE-ARCH APRON	EACH	2	\$2	\$1,077.50	1
	2501.525/90650	65" SPAN RC PIPE-ARCH APRON	EACH	14	\$24	\$1,723.00	2
	2501.525/90730	73" SPAN RC PIPE-ARCH APRON	EACH	2	\$4	\$1,750.00	1
	2501.525/91020	102" SPAN RC PIPE-ARCH APRON	EACH	2	\$6	\$2,920.00	1
	2501.541/00072	72" HIGH RC CATTLE PASS CULVERT	L F	110	\$36	\$326.45	2
	2501.545/00072	72" HIGH RC CATTLE PASS APRON	EACH	4	\$11	\$2,650.00	2
	2501.561/90152	15" RC PIPE CULVERT DES 3006	L F	22	\$1	\$46.56	2
	2501.561/90182	18" RC PIPE CULVERT DES 3006	L F	142	\$6	\$43.94	2
	2501.561/90184	18" RC PIPE CULVERT DES 3006 CL IV	L F	48	\$2	\$40.95	1
	2501.561/90185	18" RC PIPE CULVERT DES 3006 CL V	L F	424	\$17	\$40.68	2
	2501.561/90242	24" RC PIPE CULVERT DES 3006	L F	1,573	\$95	\$60.66	7
	2501.561/90243	24" RC PIPE CULVERT DES 3006 CL III	L F	179	\$7	\$38.92	1
	2501.561/90244	24" RC PIPE CULVERT DES 3006 CL IV	L F	147	\$6	\$41.72	1
	2501.561/90245	24" RC PIPE CULVERT DES 3006 CL V	L F	76	\$5	\$71.70	1
	2501.561/90302	30" RC PIPE CULVERT DES 3006	L F	348	\$32	\$92.50	2
	2501.561/90303	30" RC PIPE CULVERT DES 3006 CL III	L F	118	\$14	\$121.30	1
	2501.561/90362	36" RC PIPE CULVERT DES 3006	L F	172	\$15	\$86.74	3
	2501.561/90363	36" RC PIPE CULVERT DES 3006 CL III	L F	84	\$7	\$88.44	1



AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

08:58 Thursday, January 17, 2008 25

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/07 AND 12/31/07  
 BY ITEM GROUP

153 CONTRACTS - AWARDED TOTAL: \$344,660,212

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2501	2501.561/90365	36" RC PIPE CULVERT DES 3006 CL V	L F	256	\$35	\$135.80	2
	2501.561/90482	48" RC PIPE CULVERT DES 3006	L F	180	\$20	\$113.22	3
	2501.561/90603	60" RC PIPE CULVERT DES 3006 CL III	L F	96	\$17	\$175.00	1
	2501.561/90905	90" RC PIPE CULVERT DES 3006 CL V	L F	60	\$48	\$805.00	1
	2501.567/02120	12" CS SAFETY APR & GRATE DES 3128	EACH	2	\$2	\$800.00	1
	2501.567/02150	15" CS SAFETY APR & GRATE DES 3128	EACH	8	\$5	\$596.00	4
	2501.567/02180	18" CS SAFETY APR & GRATE DES 3128	EACH	28	\$16	\$568.57	3
	2501.567/02210	21" CS SAFETY APR & GRATE DES 3128	EACH	1	\$1	\$680.00	1
	2501.567/02240	24" CS SAFETY APR & GRATE DES 3128	EACH	1	\$1	\$760.00	1
	2501.567/02300	30" CS SAFETY APR & GRATE DES 3128	EACH	2	\$2	\$1,200.00	1
	2501.567/02360	36" CS SAFETY APR & GRATE DES 3128	EACH	8	\$12	\$1,500.00	1
	2501.567/05210	21" SPAN GS SAFETY APR & GRATE DES 3148	EACH	6	\$2	\$409.59	1
	2501.567/08180	18" RC SAFETY APRON & GRATE DES 3128	EACH	3	\$3	\$1,053.00	1
	2501.567/08240	24" RC SAFETY APRON & GRATE DES 3128	EACH	1	\$1	\$1,449.00	1
	2501.567/10420	42" RC SAFETY APRON & GRATE DES 3132	EACH	2	\$9	\$4,535.00	1
	2501.567/10480	48" RC SAFETY APRON & GRATE DES 3132	EACH	6	\$23	\$3,903.00	2
	2501.569/00918	18" GS SAFETY APRON	EACH	52	\$17	\$325.00	1
	2501.569/01012	12" CS SAFETY APRON	EACH	6	\$1	\$231.97	1
	2501.569/01015	15" CS SAFETY APRON	EACH	48	\$12	\$244.29	3
	2501.569/01018	18" CS SAFETY APRON	EACH	236	\$62	\$261.39	12
	2501.569/01021	21" CS SAFETY APRON	EACH	2	\$1	\$427.00	1
	2501.569/01024	24" CS SAFETY APRON	EACH	34	\$19	\$544.62	4
	2501.569/01030	30" CS SAFETY APRON	EACH	1	\$0	\$400.00	1
	2501.569/02017	17" SPAN CS SAFETY APRON	EACH	4	\$1	\$290.00	2
	2501.569/02021	21" SPAN CS SAFETY APRON	EACH	6	\$2	\$374.00	3
	2501.569/02028	28" SPAN CS SAFETY APRON	EACH	2	\$1	\$560.00	1
	2501.569/02912	12" RC SAFETY APRON	EACH	3	\$1	\$310.00	1
	2501.569/02915	15" RC SAFETY APRON	EACH	20	\$8	\$391.90	4
	2501.569/02918	18" RC SAFETY APRON	EACH	89	\$43	\$483.34	8
	2501.569/02921	21" RC SAFETY APRON	EACH	1	\$1	\$640.00	1
	2501.569/02924	24" RC SAFETY APRON	EACH	145	\$92	\$632.12	18
	2501.569/02930	30" RC SAFETY APRON	EACH	20	\$14	\$699.75	8
	2501.569/02936	36" RC SAFETY APRON	EACH	25	\$29	\$1,162.16	8
	2501.571/00010	INSTALL PIPE CULVERT	L F	666	\$16	\$23.39	6
	2501.571/00012	INSTALL CONCRETE CULVERT	L F	316	\$18	\$58.30	6
	2501.573/00010	INSTALL RC CATTLE PASS APRON	EACH	8	\$7	\$900.00	1
	2501.573/00012	INSTALL CONCRETE APRON	EACH	47	\$15	\$322.17	11
	2501.573/00017	INSTALL PIPE APRON	EACH	18	\$3	\$159.72	6
	2501.573/00025	INSTALL PC CONC BOX CULV END SECTION	EACH	2	\$3	\$1,700.00	1
	2501.575/90240	24" RC DISSIPATOR RING	EACH	10	\$5	\$500.00	1
	2501.575/90300	30" RC DISSIPATOR RING	EACH	5	\$1	\$280.00	1
	2501.575/90360	36" RC DISSIPATOR RING	EACH	5	\$2	\$330.00	1
	2501.575/90600	60" RC DISSIPATOR RING	EACH	5	\$3	\$662.00	1
	2501.575/90900	90" RC DISSIPATOR RING	EACH	5	\$31	\$6,100.00	1
	2501.601/00010	TEMPORARY CULVERT	LS	1	\$5	\$4,500.00	1
	2501.602/00005	PIPE TIES	EACH	160	\$18	\$109.80	4

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

08:58 Thursday, January 17, 2008 26

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/07 AND 12/31/07  
 BY ITEM GROUP

153 CONTRACTS - AWARDED TOTAL: \$344,660,212

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2501	2501.602/00008	OUTLET STRUCTURE	EACH	5	\$9	\$1,700.00	1
	2501.602/00012	BULKHEAD CULVERT	EACH	1	\$0	\$145.00	1
	2501.602/00013	PLUG FILL & ABANDON PIPE CULVERT	EACH	22	\$68	\$3,068.18	8
	2501.602/00015	REPAIR CULVERT END	EACH	3	\$2	\$534.00	1
	2501.602/00016	REPAIR CULVERT JOINT	EACH	39	\$17	\$442.85	4
	2501.602/00020	REMOVE BULKHEAD	EACH	1	\$5	\$5,000.00	1
	2501.602/00049	CLEAN PIPE CULVERT	EACH	13	\$5	\$375.00	1
	2501.602/00124	24" INTERNAL PIPE JOINT SEALING SYS	EACH	11	\$4	\$345.00	1
	2501.602/00136	36" INTERNAL PIPE JOINT SEALING SYS	EACH	27	\$9	\$339.44	3
	2501.602/00148	48" INTERNAL PIPE JOINT SEALING SYS	EACH	6	\$3	\$550.00	1
	2501.602/00412	12" PIPE APRON	EACH	4	\$0	\$100.00	1
	2501.602/00418	18" PIPE APRON	EACH	12	\$2	\$166.83	3
	2501.602/00424	24" PIPE APRON	EACH	10	\$2	\$185.00	2
	2501.602/00512	12" SAFETY APRON	EACH	2	\$1	\$452.00	1
	2501.602/00515	15" SAFETY APRON	EACH	44	\$12	\$275.12	5
	2501.602/00518	18" SAFETY APRON	EACH	253	\$55	\$217.30	10
	2501.602/00524	24" SAFETY APRON	EACH	20	\$10	\$495.70	4
	2501.602/00621	21" SPAN SAFETY APRON	EACH	6	\$2	\$368.00	2
	2501.602/03024	SAFETY GRATE FOR 24" GS APRON	EACH	11	\$6	\$582.27	2
	2501.602/03030	SAFETY GRATE FOR 30" GS APRON	EACH	4	\$2	\$610.00	1
	2501.602/03036	SAFETY GRATE FOR 36" GS APRON	EACH	7	\$6	\$800.00	2
	2501.602/04012	SAFETY GRATE FOR 12" RC APRON	EACH	4	\$1	\$300.00	1
	2501.602/04018	SAFETY GRATE FOR 18" RC APRON	EACH	2	\$1	\$340.00	1
	2501.602/04024	SAFETY GRATE FOR 24" RC APRON	EACH	75	\$74	\$988.91	8
	2501.602/04030	SAFETY GRATE FOR 30" RC APRON	EACH	17	\$20	\$1,175.88	4
	2501.602/04036	SAFETY GRATE FOR 36" RC APRON	EACH	26	\$25	\$975.23	6
	2501.602/04042	SAFETY GRATE FOR 42" RC APRON	EACH	4	\$6	\$1,450.00	2
	2501.602/04048	SAFETY GRATE FOR 48" RC APRON	EACH	9	\$14	\$1,543.33	4
	2501.602/04060	SAFETY GRATE FOR 60" RC APRON	EACH	6	\$11	\$1,825.67	2
	2501.602/05022	SAFETY GR FOR 22" SPAN RCP-A APR	EACH	2	\$1	\$500.00	1
	2501.602/05028	SAFETY GR FOR 28" SPAN RCP-A APR	EACH	6	\$7	\$1,150.00	2
	2501.602/05044	SAFETY GR FOR 44" SPAN RCP-A APR	EACH	10	\$14	\$1,422.00	3
	2501.602/05051	SAFETY GR FOR 51" SPAN RCP-A APR	EACH	2	\$2	\$1,166.00	1
	2501.602/05058	SAFETY GR FOR 58" SPAN RCP-A APR	EACH	2	\$3	\$1,600.00	1
	2501.602/05065	SAFETY GR FOR 65" SPAN RCP-A APR	EACH	12	\$19	\$1,550.00	1
	2501.602/05073	SAFETY GR FOR 73" SPAN RCP-A APR	EACH	2	\$3	\$1,627.00	1
	2501.602/08024	TRASH GUARD FOR 24" PIPE APRON	EACH	2	\$1	\$397.00	1
	2501.602/09051	TRASH GUARD FOR 51" SPAN PIPE APRON	EACH	3	\$3	\$966.00	1
	2501.603/00010	CLEAN PIPE CULVERT	L F	3,423	\$50	\$14.55	10
	2501.603/00118	LINING CULVERT PIPE (18")	L F	2,489	\$120	\$48.33	3
	2501.603/00124	LINING CULVERT PIPE (24")	L F	4,134	\$333	\$80.48	12
	2501.603/00130	LINING CULVERT PIPE (30")	L F	59	\$5	\$90.00	1
	2501.603/00136	LINING CULVERT PIPE (36")	L F	694	\$111	\$160.47	6
	2501.603/00148	LINING CULVERT PIPE (48")	L F	92	\$16	\$175.00	1
	2501.603/00612	12" PIPE CULVERT	L F	140	\$4	\$27.17	4
	2501.603/00615	15" PIPE CULVERT	L F	1,157	\$23	\$19.76	6

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

08:58 Thursday, January 17, 2008 27

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/07 AND 12/31/07  
 BY ITEM GROUP

153 CONTRACTS - AWARDED TOTAL: \$344,660,212

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2501	2501.603/00618	18" PIPE CULVERT	L F	6,768	\$130	\$19.17	12
	2501.603/00624	24" PIPE CULVERT	L F	989	\$27	\$27.53	6
	2501.603/00630	30" PIPE CULVERT	L F	63	\$2	\$30.00	1
	2501.603/00636	36" PIPE CULVERT	L F	240	\$11	\$45.00	1
	2501.603/00721	21" SPAN PIPE-ARCH CULVERT	L F	126	\$3	\$25.29	2
-----					-----		
2501					\$5,126		
2502	2502.501/00010	PRECAST CONCRETE HEADWALL	EACH	2	\$1	\$250.00	1
	2502.501/00040	4" PRECAST CONCRETE HEADWALL	EACH	516	\$45	\$88.15	12
	2502.501/00060	6" PRECAST CONCRETE HEADWALL	EACH	3	\$1	\$249.58	3
	2502.501/00080	8" PRECAST CONCRETE HEADWALL	EACH	1	\$0	\$218.98	1
	2502.502/00010	DRAINAGE SYSTEM TYPE (B910)	LS	11	\$27	\$2,436.36	11
	2502.521/01040	4" TP PIPE DRAIN	L F	23,372	\$59	\$2.53	18
	2502.521/01060	6" TP PIPE DRAIN	L F	644	\$5	\$7.17	2
	2502.521/01120	12" TP PIPE DRAIN	L F	297	\$6	\$20.00	1
	2502.521/02125	12" RC PIPE DRAIN CLASS V	L F	1,492	\$31	\$20.80	1
	2502.521/02155	15" RC PIPE DRAIN CLASS V	L F	536	\$12	\$22.25	1
	2502.521/02185	18" RC PIPE DRAIN CLASS V	L F	240	\$6	\$26.50	1
	2502.521/04080	8" CS PIPE DRAIN	L F	20	\$0	\$10.00	1
	2502.521/06040	4" PVC PIPE DRAIN	L F	150	\$2	\$10.00	1
	2502.521/06080	8" PVC PIPE DRAIN	L F	267	\$5	\$18.01	2
	2502.521/07040	4" PE PIPE DRAIN	L F	857	\$3	\$3.50	1
	2502.521/07151	15" PE PIPE DRAIN (SMOOTH)	L F	383	\$7	\$19.25	1
	2502.541/01040	4" PERF TP PIPE DRAIN	L F	37,341	\$184	\$4.94	10
	2502.541/06060	6" PERF PVC PIPE DRAIN	L F	2,894	\$25	\$8.75	1
	2502.541/06080	8" PERF PVC PIPE DRAIN	L F	1,475	\$102	\$69.00	1
	2502.541/07030	3" PERF PE PIPE DRAIN	L F	16,010	\$94	\$5.89	3
	2502.541/07040	4" PERF PE PIPE DRAIN	L F	266,896	\$579	\$2.17	9
	2502.541/07060	6" PERF PE PIPE DRAIN	L F	1,666	\$15	\$8.72	2
	2502.541/07080	8" PERF PE PIPE DRAIN	L F	2,751	\$17	\$6.25	1
	2502.541/07120	12" PERF PE PIPE DRAIN	L F	158	\$3	\$20.00	1
	2502.541/07121	12" PERF PE PIPE DRAIN (SMOOTH)	L F	1,403	\$15	\$10.50	1
	2502.541/07181	18" PERF PE PIPE DRAIN (SMOOTH)	L F	87	\$1	\$15.75	1
	2502.573/00010	INSTALL PRECAST CONCRETE HEADWALL	EACH	241	\$13	\$53.05	5
	2502.601/02900	DRAINAGE SYSTEM	LS	3	\$52	\$17,166.67	3
	2502.602/00080	CONNECT INTO DRAINAGE STRUCTURE	EACH	11	\$1	\$110.00	1
	2502.602/00090	PIPE DRAIN RISER	EACH	5	\$2	\$322.00	1
	2502.602/00406	6" PVC PIPE DRAIN CLEANOUT	EACH	1	\$0	\$300.00	1
	2502.602/03012	12"PE INSPECTION TEES	EACH	21	\$7	\$322.00	1
	2502.603/00010	EDGE DRAIN DESIGN SPECIAL	L F	12,382	\$59	\$4.75	1
	2502.603/00406	6" PERF TP PIPE DRAIN	L F	921	\$20	\$22.00	1
	2502.604/00140	4" INSULATION	S Y	337	\$8	\$25.00	1
-----					-----		
2502					\$1,407		

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

08:58 Thursday, January 17, 2008 28

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/07 AND 12/31/07  
 BY ITEM GROUP

153 CONTRACTS - AWARDED TOTAL: \$344,660,212

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2503	2503.511/01240	24" CP PIPE SEWER	L F	72	\$2	\$27.00	1
	2503.511/01300	30" CP PIPE SEWER	L F	62	\$2	\$38.00	1
	2503.511/02120	12" CS PIPE SEWER	L F	28	\$1	\$25.00	2
	2503.511/02150	15" CS PIPE SEWER	L F	913	\$26	\$28.11	5
	2503.511/02180	18" CS PIPE SEWER	L F	2,850	\$94	\$33.10	5
	2503.511/02210	21" CS PIPE SEWER	L F	47	\$2	\$50.00	1
	2503.511/02240	24" CS PIPE SEWER	L F	137	\$5	\$32.87	2
	2503.511/02360	36" CS PIPE SEWER	L F	50	\$3	\$51.00	1
	2503.511/02480	48" CS PIPE SEWER	L F	29	\$3	\$91.00	1
	2503.511/06101	10" CP PIPE SEWER (SMOOTH)	L F	368	\$4	\$10.00	1
	2503.511/13040	4" PVC PIPE SEWER	L F	3,673	\$59	\$16.11	4
	2503.511/13060	6" PVC PIPE SEWER	L F	6,935	\$158	\$22.84	5
	2503.511/13080	8" PVC PIPE SEWER	L F	21,904	\$573	\$26.15	8
	2503.511/13100	10" PVC PIPE SEWER	L F	3,562	\$147	\$41.32	5
	2503.511/13120	12" PVC PIPE SEWER	L F	2,664	\$110	\$41.36	4
	2503.511/13150	15" PVC PIPE SEWER	L F	2,622	\$169	\$64.27	2
	2503.511/13240	24" PVC PIPE SEWER	L F	161	\$19	\$116.48	1
	2503.511/14083	8" DUCTILE IRON PIPE SEWER CL 52	L F	439	\$25	\$56.00	1
	2503.511/14100	10" DUCTILE IRON PIPE SEWER	L F	165	\$31	\$190.00	1
	2503.511/14103	10" DUCTILE IRON PIPE SEWER CL 52	L F	28	\$2	\$65.00	1
	2503.511/14160	16" DUCTILE IRON PIPE SEWER	L F	450	\$95	\$210.00	1
	2503.511/14163	16" DUCTILE IRON PIPE SEWER CL 52	L F	111	\$12	\$105.00	1
	2503.511/14180	18" DUCTILE IRON PIPE SEWER	L F	39	\$4	\$98.50	1
	2503.511/90122	12" RC PIPE SEWER	L F	1,669	\$47	\$28.18	6
	2503.511/90123	12" RC PIPE SEWER CLASS III	L F	28	\$2	\$85.00	1
	2503.511/90125	12" RC PIPE SEWER CLASS V	L F	173	\$5	\$29.00	1
	2503.511/90152	15" RC PIPE SEWER	L F	4,435	\$115	\$26.02	4
	2503.511/90153	15" RC PIPE SEWER CLASS III	L F	157	\$4	\$23.50	1
	2503.511/90154	15" RC PIPE SEWER CLASS IV	L F	205	\$5	\$23.50	1
	2503.511/90182	18" RC PIPE SEWER	L F	1,186	\$38	\$32.18	3
	2503.511/90184	18" RC PIPE SEWER CLASS IV	L F	367	\$11	\$29.82	2
	2503.511/90212	21" RC PIPE SEWER	L F	140	\$7	\$47.00	1
	2503.511/90242	24" RC PIPE SEWER	L F	2,262	\$88	\$39.07	5
	2503.511/90244	24" RC PIPE SEWER CLASS IV	L F	269	\$11	\$40.43	2
	2503.511/90302	30" RC PIPE SEWER	L F	1,056	\$68	\$64.71	2
	2503.511/90362	36" RC PIPE SEWER	L F	887	\$73	\$82.00	1
	2503.521/90282	28" SPAN RC PIPE-ARCH SEWER CL IIA	L F	461	\$36	\$78.67	2
	2503.541/90122	12" RC PIPE SEWER DES 3006	L F	9,997	\$279	\$27.86	7
	2503.541/90123	12" RC PIPE SEWER DES 3006 CL III	L F	10,838	\$287	\$26.53	8
	2503.541/90124	12" RC PIPE SEWER DES 3006 CL IV	L F	514	\$14	\$27.04	1
	2503.541/90125	12" RC PIPE SEWER DES 3006 CL V	L F	60	\$1	\$22.00	1
	2503.541/90152	15" RC PIPE SEWER DES 3006	L F	29,662	\$835	\$28.15	7
	2503.541/90153	15" RC PIPE SEWER DES 3006 CL III	L F	15,465	\$417	\$26.96	11
	2503.541/90154	15" RC PIPE SEWER DES 3006 CL IV	L F	403	\$11	\$27.85	3
	2503.541/90155	15" RC PIPE SEWER DES 3006 CL V	L F	3,557	\$91	\$25.52	3
	2503.541/90182	18" RC PIPE SEWER DES 3006	L F	7,439	\$227	\$30.53	8

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

08:58 Thursday, January 17, 2008 29

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/07 AND 12/31/07  
 BY ITEM GROUP

153 CONTRACTS - AWARDED TOTAL: \$344,660,212

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2503	2503.541/90183	18" RC PIPE SEWER DES 3006 CL III	L F	6,514	\$209	\$32.01	11
	2503.541/90184	18" RC PIPE SEWER DES 3006 CL IV	L F	42	\$1	\$30.00	1
	2503.541/90185	18" RC PIPE SEWER DES 3006 CL V	L F	1,203	\$37	\$30.36	3
	2503.541/90212	21" RC PIPE SEWER DES 3006	L F	2,583	\$89	\$34.55	4
	2503.541/90213	21" RC PIPE SEWER DES 3006 CL III	L F	2,145	\$66	\$30.92	4
	2503.541/90215	21" RC PIPE SEWER DES 3006 CL V	L F	85	\$3	\$36.00	1
	2503.541/90242	24" RC PIPE SEWER DES 3006	L F	6,704	\$258	\$38.48	8
	2503.541/90243	24" RC PIPE SEWER DES 3006 CL III	L F	5,813	\$206	\$35.52	7
	2503.541/90244	24" RC PIPE SEWER DES 3006 CL IV	L F	1,129	\$43	\$38.52	3
	2503.541/90245	24" RC PIPE SEWER DES 3006 CL V	L F	754	\$36	\$48.41	3
	2503.541/90272	27" RC PIPE SEWER DES 3006	L F	1,735	\$76	\$44.02	4
	2503.541/90273	27" RC PIPE SEWER DES 3006 CL III	L F	656	\$34	\$51.79	2
	2503.541/90275	27" RC PIPE SEWER DES 3006 CL V	L F	837	\$56	\$67.34	2
	2503.541/90302	30" RC PIPE SEWER DES 3006	L F	3,733	\$191	\$51.06	8
	2503.541/90303	30" RC PIPE SEWER DES 3006 CL III	L F	2,661	\$143	\$53.78	8
	2503.541/90304	30" RC PIPE SEWER DES 3006 CL IV	L F	1,624	\$78	\$48.00	1
	2503.541/90305	30" RC PIPE SEWER DES 3006 CL V	L F	790	\$57	\$72.00	1
	2503.541/90309	30" RCP SEWER DES 3006 CL V-JACKED	L F	300	\$210	\$700.00	1
	2503.541/90362	36" RC PIPE SEWER DES 3006	L F	2,965	\$191	\$64.27	7
	2503.541/90363	36" RC PIPE SEWER DES 3006 CL III	L F	2,099	\$138	\$65.54	5
	2503.541/90364	36" RC PIPE SEWER DES 3006 CL IV	L F	123	\$9	\$75.00	1
	2503.541/90365	36" RC PIPE SEWER DES 3006 CL V	L F	680	\$61	\$89.00	1
	2503.541/90422	42" RC PIPE SEWER DES 3006	L F	969	\$84	\$86.42	2
	2503.541/90423	42" RC PIPE SEWER DES 3006 CL III	L F	2,236	\$194	\$86.59	5
	2503.541/90425	42" RC PIPE SEWER DES 3006 CL V	L F	433	\$52	\$120.00	1
	2503.541/90429	42" RCP SEWER DES 3006 CL V-JACKED	L F	140	\$88	\$630.00	1
	2503.541/90482	48" RC PIPE SEWER DES 3006	L F	59	\$6	\$96.86	2
	2503.541/90483	48" RC PIPE SEWER DES 3006 CL III	L F	2,450	\$251	\$102.32	6
	2503.541/90484	48" RC PIPE SEWER DES 3006 CL IV	L F	202	\$19	\$95.00	1
	2503.541/90485	48" RC PIPE SEWER DES 3006 CL V	L F	439	\$66	\$150.00	1
	2503.541/90542	54" RC PIPE SEWER DES 3006	L F	310	\$37	\$120.00	1
	2503.541/90543	54" RC PIPE SEWER DES 3006 CL III	L F	892	\$116	\$130.14	2
	2503.541/90544	54" RC PIPE SEWER DES 3006 CL IV	L F	688	\$103	\$150.00	1
	2503.541/90545	54" RC PIPE SEWER DES 3006 CL V	L F	161	\$29	\$180.00	1
	2503.541/90549	54" RCP SEWER DES 3006 CL V-JACKED	L F	170	\$116	\$680.00	1
	2503.541/90602	60" RC PIPE SEWER DES 3006 CL II	L F	14	\$2	\$150.00	1
	2503.541/90603	60" RC PIPE SEWER DES 3006 CL III	L F	627	\$95	\$151.35	2
	2503.541/90604	60" RC PIPE SEWER DES 3006 CL IV	L F	677	\$115	\$170.00	1
	2503.541/90663	66" RC PIPE SEWER DES 3006 CL III	L F	8	\$1	\$180.70	1
	2503.571/00012	INSTALL CONCRETE SEWER	L F	158	\$3	\$16.00	1
	2503.601/00020	CLEAN STORM SEWER	LS	1	\$1	\$1,067.00	1
	2503.601/00033	CONNECT TO INPLACE CULVERT	LS	1	\$1	\$534.00	1
	2503.601/08010	SUPPLEMENTAL DESCRIPTION	LS	1	\$44	\$44,400.00	1
	2503.601/08011	SUPPLEMENTAL DESCRIPTION	LS	1	\$628	\$627,800.00	1
	2503.602/00005	RECONNECT SANITARY SEWER SERVICE	EACH	1	\$5	\$5,000.00	1
	2503.602/00006	RECONNECT TO EXISTING SANITARY SEWER SER	EACH	1	\$0	\$100.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

08:58 Thursday, January 17, 2008 30

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/07 AND 12/31/07  
 BY ITEM GROUP

153 CONTRACTS - AWARDED TOTAL: \$344,660,212

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2503	2503.602/00009	SANITARY SEWER SERVICE	EACH	55	\$25	\$463.45	2
	2503.602/00010	LIFT STATION	EACH	2	\$100	\$50,000.00	2
	2503.602/00020	STANDARD VALVE MANHOLE	EACH	2	\$8	\$3,880.00	1
	2503.602/00032	CONSTRUCT BULKHEAD	EACH	17	\$6	\$328.50	5
	2503.602/00034	CONSTRUCT OUTSIDE DROP	EACH	6	\$15	\$2,526.50	2
	2503.602/00040	CONNECT TO EXISTING SANITARY SEWER	EACH	45	\$34	\$758.22	5
	2503.602/00041	CONNECT TO EXISTING MANHOLES (SAN)	EACH	2	\$2	\$1,060.00	2
	2503.602/00042	CONNECT TO EXISTING STORM SEWER	EACH	31	\$16	\$527.93	6
	2503.602/00043	CONNECT TO EXISTING FORCE MAIN	EACH	2	\$6	\$2,900.00	1
	2503.602/00046	CONNECT INTO EXISTING DRAINAGE STRUCTURE	EACH	11	\$9	\$832.73	3
	2503.602/00047	CONNECT TO EXISTING SANITARY SEWER SER	EACH	70	\$8	\$110.71	2
	2503.602/00060	4" CLEAN-OUT ASSEMBLY	EACH	49	\$10	\$200.00	1
	2503.602/00100	PLUG & ABANDON PIPE SEWER	EACH	12	\$5	\$445.83	4
	2503.602/00108	8" PIPE PLUG	EACH	21	\$2	\$76.19	2
	2503.602/08010	SUPPLEMENTAL DESCRIPTION	EACH	1	\$35	\$35,100.00	1
	2503.602/08011	SUPPLEMENTAL DESCRIPTION	EACH	1	\$39	\$38,600.00	1
	2503.602/08012	SUPPLEMENTAL DESCRIPTION	EACH	1	\$84	\$84,000.00	1
	2503.602/08013	SUPPLEMENTAL DESCRIPTION	EACH	1	\$55	\$54,500.00	1
	2503.602/13000	PVC WYE	EACH	27	\$5	\$180.00	1
	2503.602/13402	8"X4" PVC WYE	EACH	134	\$17	\$125.75	4
	2503.602/13403	8"X6" PVC WYE	EACH	57	\$10	\$180.35	4
	2503.602/13502	10"X4" PVC WYE	EACH	3	\$1	\$178.33	2
	2503.602/13503	10"X6" PVC WYE	EACH	10	\$2	\$246.00	3
	2503.602/13602	12"X4" PVC WYE	EACH	2	\$1	\$295.00	2
	2503.602/13603	12"X6" PVC WYE	EACH	57	\$20	\$350.44	2
	2503.602/13703	15"X6" PVC WYE	EACH	6	\$3	\$500.00	1
	2503.602/13903	18"X6" PVC WYE	EACH	43	\$30	\$700.00	1
	2503.602/14203	24"X6" PVC WYE	EACH	1	\$2	\$1,750.00	1
	2503.603/00005	CLEAN PIPE SEWER	L F	20,240	\$21	\$1.03	5
	2503.603/00007	SANITARY SEWER INSPECTION	L F	13,792	\$23	\$1.68	4
	2503.603/00008	SEWER INSPECTION	L F	17,795	\$28	\$1.57	2
	2503.603/00010	FILL & ABANDON PIPE	L F	425	\$12	\$29.00	1
	2503.603/00012	12" CS SLOTTED DRAIN	L F	90	\$12	\$130.00	1
	2503.603/00015	15" CS SLOTTED DRAIN	L F	80	\$7	\$85.00	1
	2503.603/00030	TRENCH DRAIN	L F	396	\$16	\$40.00	1
	2503.603/00045	PLUG FILL & ABANDON PIPE SEWER	L F	806	\$16	\$19.94	4
	2503.603/00047	CLEAN AND VIDEO TAPE PIPE SEWER	L F	5,807	\$10	\$1.70	1
	2503.603/00090	CONSTRUCT 8" INSIDE DROP	L F	4	\$3	\$710.00	1
	2503.603/00104	4" PVC PIPE SEWER	L F	2,483	\$54	\$21.60	1
	2503.603/00108	8" PVC PIPE SEWER	L F	5,095	\$144	\$28.26	4
	2503.603/00110	10" PVC PIPE SEWER	L F	2,683	\$75	\$28.02	3
	2503.603/00112	12" PVC PIPE SEWER	L F	1,704	\$142	\$83.40	3
	2503.603/00115	15" PVC PIPE SEWER	L F	1,844	\$59	\$32.00	1
	2503.603/00118	18" PVC PIPE SEWER	L F	3,749	\$165	\$44.00	1
	2503.603/00121	21" PVC PIPE SEWER	L F	74	\$7	\$90.00	1
	2503.603/00212	12" PVC SLOTTED DRAIN	L F	66	\$8	\$115.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

08:58 Thursday, January 17, 2008 31

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/07 AND 12/31/07  
 BY ITEM GROUP

153 CONTRACTS - AWARDED TOTAL: \$344,660,212

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2503	2503.603/00316	16" FORCEMAIN HDPE PIPE SEW SDR 9	L F	10,093	\$784	\$77.67	1
	2503.603/00317	16" FORCEMAIN HDPE PIPE SEW SDR9(JACKED)	L F	1,810	\$322	\$177.74	1
	2503.603/00704	4" PVC SANITARY SERVICE PIPE	L F	555	\$9	\$16.04	2
	2503.603/00706	6" PVC SANITARY SERVICE PIPE	L F	2,339	\$42	\$17.77	2
	2503.603/00804	4" PVC FORCE MAIN	L F	165	\$5	\$30.00	2
	2503.603/00806	6" PVC FORCE MAIN	L F	1,632	\$22	\$13.60	2
	2503.603/01124	12" DUCTILE IRON PIPE SEWER CL 50	L F	15	\$1	\$51.00	1
	2503.603/01312	LINING SEWER PIPE 12"	L F	102	\$10	\$100.00	1
	2503.603/01315	LINING SEWER PIPE 15"	L F	1,236	\$80	\$65.00	1
	2503.603/01324	LINING SEWER PIPE 24"	L F	269	\$32	\$120.00	1
	2503.603/03180	18" STEEL CASING PIPE	L F	307	\$46	\$150.00	1
	2503.603/03185	18" STEEL CASING PIPE (JACKED)	L F	68	\$10	\$150.00	1
	2503.603/03200	20" STEEL CASING PIPE	L F	70	\$20	\$280.00	1
	2503.603/03240	24" STEEL CASING PIPE	L F	600	\$96	\$160.00	1
	2503.603/03245	24" STEEL CASING PIPE (JACKED)	L F	224	\$50	\$225.00	1
	2503.603/03300	30" STEEL CASING PIPE	L F	145	\$29	\$200.00	1
	2503.603/03305	30" STEEL CASING PIPE (JACKED)	L F	870	\$251	\$288.04	2
	2503.603/03360	36" STEEL CASING PIPE	L F	160	\$40	\$250.00	1
	2503.603/06150	15" HDPE PIPE SEWER	L F	1,135	\$22	\$19.00	1
	2503.603/06180	18" HDPE PIPE SEWER	L F	254	\$6	\$25.00	1
	2503.603/06240	24" HDPE PIPE SEWER	L F	280	\$13	\$46.00	1
	2503.603/06300	30" HDPE PIPE SEWER	L F	71	\$5	\$73.00	1
	2503.604/00004	4" INSULATION	S Y	600	\$14	\$24.00	1
	2503.608/00011	DUCTILE IRON FITTINGS	LB	7,700	\$55	\$7.10	1
	2503.611/00010	PUMPING	DAY	28	\$14	\$500.00	1
-----					-----		
2503					\$11,791		
2504	2504.601/00001	IRRIGATION SYSTEM	LS	1	\$6	\$6,000.00	1
	2504.601/00040	TEMPORARY WATER SERVICE	LS	2	\$21	\$10,250.00	2
	2504.602/00002	WATER SERVICE SYSTEM	EACH	55	\$33	\$596.71	2
	2504.602/00008	RELOCATE WATERMAIN	EACH	4	\$9	\$2,200.00	1
	2504.602/00010	CONNECT TO EXISTING WATER MAIN	EACH	95	\$64	\$671.42	6
	2504.602/00014	CONNECT TO EXISTING WATER SERVICE	EACH	88	\$10	\$109.32	3
	2504.602/00020	HYDRANT	EACH	134	\$380	\$2,836.01	10
	2504.602/00021	RELOCATE HYDRANT	EACH	6	\$6	\$945.00	1
	2504.602/00023	INSTALL HYDRANT	EACH	1	\$2	\$2,283.30	1
	2504.602/00029	INSTALL GATE VALVE AND BOX	EACH	3	\$2	\$625.00	1
	2504.602/00030	VALVE BOX	EACH	43	\$12	\$275.00	1
	2504.602/00032	ADJUST GATE VALVE & BOX	EACH	27	\$9	\$316.67	3
	2504.602/00033	ADJUST GATE VALVE	EACH	1	\$0	\$210.00	1
	2504.602/00034	ADJUST VALVE BOX	EACH	11	\$2	\$140.91	3
	2504.602/00035	ADJUST VALVE BOX-WATER	EACH	94	\$11	\$121.39	4
	2504.602/00048	INSTALL PLUG	EACH	33	\$5	\$150.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

08:58 Thursday, January 17, 2008 32

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/07 AND 12/31/07  
 BY ITEM GROUP

153 CONTRACTS - AWARDED TOTAL: \$344,660,212

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2504	2504.602/00106	6" PIPE PLUG	EACH	53	\$3	\$55.00	1
	2504.602/00108	8" PIPE PLUG	EACH	2	\$0	\$60.00	1
	2504.602/00110	10" PIPE PLUG	EACH	8	\$1	\$85.00	1
	2504.602/00112	12" PIPE PLUG	EACH	1	\$0	\$150.00	1
	2504.602/00142	8" CUT AND PLUG	EACH	3	\$1	\$290.00	1
	2504.602/00145	12"CUT AND PLUG	EACH	16	\$6	\$400.00	1
	2504.602/00148	16" CUT AND PLUG	EACH	2	\$1	\$570.00	1
	2504.602/00150	20" CUT AND PLUG	EACH	1	\$1	\$680.00	1
	2504.602/00410	1" CORPORATION STOP	EACH	288	\$41	\$143.83	7
	2504.602/00413	1.25" CORPORATION STOP	EACH	2	\$1	\$600.00	1
	2504.602/00415	1.5" CORPORATION STOP	EACH	10	\$2	\$174.00	3
	2504.602/00420	2" CORPORATION STOP	EACH	7	\$3	\$489.29	2
	2504.602/00716	16" BUTTERFLY VALVE AND BOX	EACH	3	\$6	\$2,100.00	1
	2504.602/00720	20" BUTTERFLY VALVE AND BOX	EACH	3	\$9	\$3,000.00	1
	2504.602/00804	4" GATE VALVE AND BOX	EACH	8	\$7	\$848.75	3
	2504.602/00806	6" GATE VALVE AND BOX	EACH	175	\$162	\$926.10	9
	2504.602/00808	8" GATE VALVE AND BOX	EACH	91	\$106	\$1,165.87	9
	2504.602/00810	10" GATE VALVE AND BOX	EACH	65	\$103	\$1,578.28	6
	2504.602/00812	12" GATE VALVE AND BOX	EACH	59	\$123	\$2,091.19	7
	2504.602/00856	6" GATE VALVE	EACH	19	\$13	\$700.00	1
	2504.602/00858	8" GATE VALVE	EACH	16	\$17	\$1,050.00	1
	2504.602/00860	10" GATE VALVE	EACH	1	\$2	\$1,875.00	1
	2504.602/00862	12" GATE VALVE	EACH	1	\$2	\$2,375.00	1
	2504.602/02004	4" SADDLE	EACH	1	\$0	\$79.00	1
	2504.602/02006	6" SADDLE	EACH	4	\$1	\$127.50	2
	2504.602/02008	8" SADDLE	EACH	24	\$2	\$85.17	3
	2504.602/02010	10" SADDLE	EACH	106	\$11	\$102.74	2
	2504.602/02012	12" SADDLE	EACH	1	\$0	\$150.00	1
	2504.602/03001	RELOCATE CURB STOP & BOX	EACH	16	\$12	\$750.00	1
	2504.602/03100	1" CURB STOP & BOX	EACH	260	\$78	\$299.98	7
	2504.602/03125	1.25" CURB STOP & BOX	EACH	2	\$1	\$725.00	1
	2504.602/03150	1.5" CURB STOP & BOX	EACH	8	\$3	\$365.75	3
	2504.602/03200	2" CURB STOP & BOX	EACH	5	\$5	\$900.00	2
	2504.602/09300	LOWER WATERMAIN	EACH	1	\$4	\$3,500.00	1
	2504.602/90012	12"WET TAP	EACH	2	\$7	\$3,500.00	1
	2504.603/00070	INSPECTION HOLE	L F	200	\$9	\$45.00	1
	2504.603/00710	1" TYPE K COPPER PIPE	L F	11,738	\$251	\$21.42	7
	2504.603/00712	1.25" TYPE K COPPER PIPE	L F	77	\$2	\$30.00	1
	2504.603/00715	1.5" TYPE K COPPER PIPE	L F	582	\$19	\$32.09	4
	2504.603/00720	2" TYPE K COPPER PIPE	L F	301	\$12	\$41.03	3
	2504.603/01042	4" WATERMAIN DUCTILE IRON CL 52	L F	20	\$1	\$26.00	1
	2504.603/01062	6" WATERMAIN DUCTILE IRON CL 52	L F	1,208	\$34	\$28.32	5
	2504.603/01082	8" WATERMAIN DUCTILE IRON CL 52	L F	11,414	\$356	\$31.15	4
	2504.603/01102	10" WATERMAIN DUCTILE IRON CL 52	L F	1,006	\$34	\$34.00	2
	2504.603/01122	12" WATERMAIN DUCTILE IRON CL 52	L F	7,974	\$301	\$37.72	3
	2504.603/01162	16" WATERMAIN DUCTILE IRON CL 52	L F	965	\$73	\$76.00	1



AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

08:58 Thursday, January 17, 2008 33

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/07 AND 12/31/07  
 BY ITEM GROUP

153 CONTRACTS - AWARDED TOTAL: \$344,660,212

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2504	2504.603/01203	20" WATERMAIN DUCTILE IRON CL 53	L F	300	\$26	\$88.00	1
	2504.603/02004	4" PVC WATERMAIN	L F	413	\$8	\$19.28	4
	2504.603/02006	6" PVC WATERMAIN	L F	5,597	\$132	\$23.66	6
	2504.603/02008	8" PVC WATERMAIN	L F	12,185	\$289	\$23.73	6
	2504.603/02010	10" PVC WATERMAIN	L F	17,968	\$480	\$26.72	6
	2504.603/02012	12" PVC WATERMAIN	L F	6,763	\$244	\$36.12	5
	2504.603/02013	12" PVC WATERMAIN (DIRECTIONALLY DRILLED)	L F	800	\$100	\$125.00	1
	2504.603/04180	18" STEEL CASING PIPE	L F	446	\$67	\$150.00	1
	2504.603/04181	18" STEEL CASING PIPE (JACKED)	L F	65	\$10	\$150.00	1
	2504.603/04200	20" STEEL CASING PIPE	L F	40	\$4	\$100.00	1
	2504.603/04240	24" STEEL CASING PIPE	L F	108	\$11	\$100.00	1
	2504.603/04241	24" STEEL CASING PIPE (JACKED)	L F	160	\$52	\$325.00	1
	2504.603/04360	36" STEEL CASING PIPE	L F	41	\$6	\$150.00	1
	2504.603/08010	SUPPLEMENTAL DESCRIPTION	L F	1,353	\$24	\$17.80	1
	2504.604/00050	2" INSULATION	S Y	700	\$8	\$12.00	1
	2504.604/01050	2" POLYSTYRENE INSULATION	S Y	618	\$9	\$15.35	2
	2504.604/01100	4" POLYSTYRENE INSULATION	S Y	113	\$2	\$20.00	1
	2504.608/00005	PIPE FITTINGS	LB	18,085	\$66	\$3.67	2
	2504.608/00015	WATERMAIN FITTINGS	LB	12,443	\$52	\$4.17	2
	2504.608/00020	DUCTILE IRON FITTINGS	LB	19,664	\$80	\$4.05	6
-----					-----		
2504					\$4,069		
2505	2505.602/00025	DISCONNECT GAS SERVICE CONNECTION	EACH	5	\$3	\$500.00	1
2506	2506.501/00012	CONST DRAINAGE STRUCTURE DESIGN A OR F	L F	1,887	\$321	\$170.30	16
	2506.501/00032	CONST DRAINAGE STRUCTURE DESIGN C OR G	L F	2,234	\$536	\$239.73	17
	2506.501/00033	CONST DRAINAGE STRUCTURE DES C G OR H	L F	550	\$95	\$173.14	12
	2506.501/00034	CONST DRAINAGE STRUCTURE DES C G OR N	L F	87	\$23	\$260.00	1
	2506.501/00060	CONST DRAINAGE STRUCTURE DESIGN F	L F	479	\$97	\$202.27	4
	2506.501/00070	CONST DRAINAGE STRUCTURE DESIGN G	L F	237	\$59	\$247.67	4
	2506.501/00072	CONST DRAINAGE STRUCTURE DESIGN G OR H	L F	15	\$4	\$256.00	1
	2506.501/00080	CONST DRAINAGE STRUCTURE DESIGN H	L F	434	\$82	\$188.35	7
	2506.501/00090	CONST DRAINAGE STRUCTURE DESIGN I	L F	32	\$7	\$225.89	2
	2506.501/00100	CONST DRAINAGE STRUCTURE DESIGN J	L F	82	\$17	\$205.97	2
	2506.501/00140	CONST DRAINAGE STRUCTURE DESIGN N	L F	340	\$51	\$148.76	4
	2506.501/00190	CONST DRAINAGE STRUCTURE DESIGN SD-48	L F	82	\$23	\$283.93	7
	2506.501/00193	CONST DRAINAGE STRUCTURE DESIGN SD-60	L F	57	\$23	\$394.61	5
	2506.501/00196	CONST DRAINAGE STRUCTURE DESIGN SD-72	L F	3	\$2	\$618.50	1
	2506.501/00199	CONST DRAINAGE STRUCTURE DESIGN SD-84	L F	7	\$4	\$633.50	1
	2506.501/00300	CONST DRAINAGE STRUCTURE DESIGN SPECIAL	L F	929	\$185	\$198.80	7
	2506.501/00301	CONST DRAINAGE STRUCTURE DESIGN SPEC 1	L F	161	\$47	\$291.08	2
	2506.501/00305	CONST DRAINAGE STRUCTURE DESIGN SPEC 5	L F	149	\$16	\$110.00	1
	2506.501/00518	CONST DRAINAGE STRUCTURE DESIGN PC-18"	L F	40	\$2	\$52.25	1

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

08:58 Thursday, January 17, 2008 34

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/07 AND 12/31/07  
 BY ITEM GROUP

153 CONTRACTS - AWARDED TOTAL: \$344,660,212

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2506	2506.501/00524	CONST DRAINAGE STRUCTURE DESIGN PC-24"	L F	11	\$1	\$69.00	1
	2506.501/02007	CONST DRAINAGE STRUCTURE DESIGN 4007	L F	1,222	\$222	\$181.63	4
	2506.501/02420	CONST DRAINAGE STRUCTURE DES 48-4020	L F	1,239	\$281	\$226.37	12
	2506.501/02720	CONST DRAINAGE STRUCTURE DES 54-4020	L F	491	\$139	\$283.17	13
	2506.501/03020	CONST DRAINAGE STRUCTURE DES 60-4020	L F	654	\$215	\$329.15	14
	2506.501/03320	CONST DRAINAGE STRUCTURE DES 66-4020	L F	264	\$100	\$377.71	11
	2506.501/03620	CONST DRAINAGE STRUCTURE DES 72-4020	L F	190	\$80	\$420.89	11
	2506.501/03920	CONST DRAINAGE STRUCTURE DES 78-4020	L F	79	\$47	\$591.04	8
	2506.501/04220	CONST DRAINAGE STRUCTURE DES 84-4020	L F	101	\$67	\$658.19	5
	2506.501/04520	CONST DRAINAGE STRUCTURE DES 90-4020	L F	49	\$34	\$706.61	5
	2506.501/04820	CONST DRAINAGE STRUCTURE DES 96-4020	L F	89	\$63	\$713.72	5
	2506.501/05420	CONST DRAINAGE STRUCTURE DES 108-4020	L F	28	\$33	\$1,183.60	3
	2506.501/06020	CONST DRAINAGE STRUCTURE DES 120-4020	L F	25	\$30	\$1,200.00	1
	2506.502/00032	CONST DRAINAGE STRUCTURE DESIGN C OR G	EACH	1	\$3	\$2,500.00	1
	2506.502/00300	CONST DRAINAGE STRUCTURE DESIGN SPECIAL	EACH	9	\$56	\$6,174.44	3
	2506.502/00301	CONST DRAINAGE STRUCTURE DESIGN SPEC 1	EACH	32	\$71	\$2,228.59	5
	2506.502/00302	CONST DRAINAGE STRUCTURE DESIGN SPEC 2	EACH	4	\$55	\$13,646.25	4
	2506.502/00303	CONST DRAINAGE STRUCTURE DESIGN SPEC 3	EACH	3	\$14	\$4,643.33	3
	2506.502/00304	CONST DRAINAGE STRUCTURE DESIGN SPEC 4	EACH	10	\$27	\$2,676.00	3
	2506.502/00710	CONST DRAIN STRUCTURE DES DI PE 10"	EACH	2	\$4	\$2,000.00	1
	2506.503/00010	RECONSTRUCT DRAINAGE STRUCTURE	L F	226	\$43	\$190.35	3
	2506.516/00010	CASTING ASSEMBLY	EACH	2,207	\$1,079	\$489.09	33
	2506.521/00010	INSTALL CASTING	EACH	22	\$6	\$287.27	4
	2506.522/00011	ADJUST FRAME & RING CASTING	EACH	177	\$59	\$331.82	22
	2506.601/00010	CONSTRUCT LIFT STATION	LS	1	\$82	\$82,000.00	1
	2506.602/00002	RECONSTRUCT DRAINAGE STRUCTURE	EACH	98	\$102	\$1,037.65	5
	2506.602/00005	INSTALL CATCH BASIN	EACH	3	\$8	\$2,685.00	1
	2506.602/00010	CLEAN OUT CATCH BASIN	EACH	97	\$20	\$206.92	5
	2506.602/00013	PLUG CATCH BASIN	EACH	11	\$3	\$318.00	1
	2506.602/00014	PLUG AND ABANDON DRAINAGE STRUCTURE	EACH	7	\$8	\$1,100.00	1
	2506.602/00017	INSTALL STRUCTURE	EACH	1	\$2	\$1,500.00	1
	2506.602/00019	CONNECT INTO EXISTING DRAINAGE STRUCTURE	EACH	17	\$11	\$660.00	6
	2506.602/00020	CONNECT INTO EXISTING STORM SEWER	EACH	52	\$16	\$311.73	4
	2506.602/00036	GRATE CASTING SPECIAL	EACH	2	\$4	\$2,181.00	2
	2506.602/00075	REPAIR CATCH BASINS	EACH	6	\$3	\$424.00	2
	2506.602/00080	CONST DRAINAGE STRUCTURE DESIGN SPECIAL	EACH	4	\$109	\$27,348.75	3
	2506.602/00082	CONST DRAINAGE STRUCTURE DESIGN SPEC 2	EACH	1	\$3	\$3,000.00	1
	2506.602/00100	CASTING ASSEMBLY SPECIAL	EACH	27	\$19	\$715.19	4
	2506.602/08010	SUPPLEMENTAL DESCRIPTION	EACH	2	\$3	\$1,500.00	1
	2506.603/00010	REPAIR CATCH BASINS	L F	50	\$20	\$400.00	1
	2506.603/00040	CONSTRUCT DROP MANHOLE DESIGN 4007	L F	23	\$8	\$340.00	1
	2506.603/00208	CONSTRUCT 8" OUTSIDE DROP	L F	19	\$0	\$26.00	1
	2506.603/00212	CONSTRUCT 12" OUTSIDE DROP	L F	15	\$8	\$500.00	1
	2506.603/00301	CONSTRUCT DRAINAGE STRUCTURE DES SPEC 1	L F	18	\$9	\$500.00	1

-----  
 2506

-----  
 \$4,759

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

08:58 Thursday, January 17, 2008 35

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/07 AND 12/31/07  
 BY ITEM GROUP

153 CONTRACTS - AWARDED TOTAL: \$344,660,212

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2511	2511.501/00011	RANDOM RIPRAP CLASS I	C Y	607	\$50	\$81.86	4
	2511.501/00012	RANDOM RIPRAP CLASS II	C Y	3,274	\$176	\$53.82	24
	2511.501/00013	RANDOM RIPRAP CLASS III	C Y	5,355	\$255	\$47.58	34
	2511.501/00014	RANDOM RIPRAP CLASS IV	C Y	2,279	\$109	\$47.74	15
	2511.501/00015	RANDOM RIPRAP CLASS V	C Y	438	\$24	\$55.88	2
	2511.502/00013	RANDOM RIPRAP CLASS III	TON	2,090	\$75	\$35.99	2
	2511.502/00014	RANDOM RIPRAP CLASS IV	TON	602	\$21	\$35.00	1
	2511.503/00010	QUARRY RUN RIPRAP	C Y	363	\$19	\$51.91	2
	2511.507/00010	GROUTED RIPRAP	C Y	65	\$8	\$123.19	3
	2511.511/00010	GRANULAR FILTER	C Y	1,305	\$22	\$16.65	8
	2511.515/00010	GEOTEXTILE FILTER	S Y	700	\$4	\$5.00	1
	2511.515/00012	GEOTEXTILE FILTER TYPE II	S Y	237	\$1	\$2.50	1
	2511.515/00013	GEOTEXTILE FILTER TYPE III	S Y	5,688	\$13	\$2.37	11
	2511.515/00014	GEOTEXTILE FILTER TYPE IV	S Y	7,692	\$18	\$2.31	17
	2511.515/00015	GEOTEXTILE FILTER TYPE V	S Y	18,530	\$35	\$1.88	3
	2511.515/00016	GEOTEXTILE FILTER TYPE VI	S Y	731	\$3	\$4.00	1
	2511.603/00060	BOULDER WALL	L F	1,001	\$45	\$45.28	2
	2511.604/00200	ARTICULAR CONCRETE RIP-RAP	S Y	45	\$5	\$111.00	1
	2511.607/00100	RANDOM RIPRAP SPECIAL	C Y	41	\$2	\$40.00	1
-----					-----		
2511					\$884		
2514	2514.501/00010	CONCRETE SLOPE PAVING	S Y	4,181	\$284	\$67.89	8
	2514.503/00020	AGGREGATE SLOPE PAVING	S Y	1,040	\$26	\$25.00	1
-----					-----		
2514					\$310		
2515	2515.604/00033	ARTIC BLOCK MAT CLOSED CELL TYPE 3	S Y	793	\$43	\$54.00	1
	2515.604/00034	ARTIC BLOCK MAT CLOSED CELL TYPE 4	S Y	1,400	\$83	\$59.44	2
	2515.604/00052	ARTIC INTERLOCK BLOCK OPEN CELL TYPE 2	S Y	78	\$5	\$67.00	1
-----					-----		
2515					\$131		
2519	2519.607/00020	CLSM HIGH DENSITY	C Y	4	\$3	\$700.00	1
2520	2520.607/00010	CEMENT GROUT	C Y	267	\$89	\$333.14	13
2521	2521.501/00030	3" CONCRETE WALK	S F	199,920	\$449	\$2.25	6
	2521.501/00040	4" CONCRETE WALK	S F	645,328	\$1,787	\$2.77	20
	2521.501/00042	4" CONCRETE WALK SPECIAL	S F	86,242	\$492	\$5.71	5
	2521.501/00043	4" CONCRETE WALK SPECIAL 1	S F	4,564	\$34	\$7.50	1
	2521.501/00060	6" CONCRETE WALK	S F	108,252	\$345	\$3.19	7
	2521.501/00080	8" CONCRETE WALK	S F	932	\$5	\$5.80	1
	2521.501/00082	8" CONCRETE WALK SPECIAL	S F	181	\$1	\$6.74	1

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

08:58 Thursday, January 17, 2008 36

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/07 AND 12/31/07  
 BY ITEM GROUP

153 CONTRACTS - AWARDED TOTAL: \$344,660,212

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2521	2521.511/00020	2" BITUMINOUS WALK	S F	3,349	\$4	\$1.25	1
	2521.511/00030	3" BITUMINOUS WALK	S F	34,545	\$54	\$1.56	2
	2521.515/00010	SAWING CONCRETE WALK	L F	1,128	\$5	\$4.51	5
-----					-----		
2521					\$3,178		
2531	2531.501/02000	CONCRETE CURB & GUTTER DESIGN SPECIAL	L F	1,240	\$40	\$31.97	5
	2531.501/02060	CONCRETE CURB & GUTTER DESIGN B412	L F	1,647	\$16	\$9.57	2
	2531.501/02120	CONCRETE CURB & GUTTER DESIGN B424	L F	85,360	\$902	\$10.56	19
	2531.501/02121	CONCRETE CURB & GUTTER DESIGN B424 (MOD)	L F	129	\$2	\$16.59	1
	2531.501/02130	CONCRETE CURB & GUTTER DESIGN B436	L F	106	\$4	\$38.00	1
	2531.501/02310	CONCRETE CURB & GUTTER DESIGN B612	L F	918	\$13	\$13.62	2
	2531.501/02315	CONCRETE CURB & GUTTER DESIGN B618	L F	44,869	\$490	\$10.92	8
	2531.501/02316	CONCRETE CURB & GUTTER DESIGN B618 (MOD)	L F	35	\$1	\$20.75	1
	2531.501/02320	CONCRETE CURB & GUTTER DESIGN B624	L F	137,317	\$1,483	\$10.80	21
	2531.501/02321	CONCRETE CURB & GUTTER DESIGN B624 (MOD)	L F	5,225	\$72	\$13.84	2
	2531.501/04020	CONCRETE CURB & GUTTER DESIGN D324	L F	386	\$9	\$24.00	1
	2531.501/04120	CONCRETE CURB & GUTTER DESIGN D424	L F	14,705	\$165	\$11.21	5
	2531.501/04121	CONCRETE CURB & GUTTER DESIGN D424 (MOD)	L F	641	\$6	\$8.85	1
	2531.501/19210	CONCRETE CURB & GUTTER DESIGN S512	L F	2,950	\$22	\$7.50	1
	2531.501/19216	CONCRETE CURB & GUTTER DESIGN S518 (MOD)	L F	661	\$13	\$20.00	1
	2531.502/00200	CONCRETE CURB DESIGN SPECIAL	L F	1,240	\$46	\$37.41	3
	2531.502/00203	CONCRETE CURB DESIGN B6	L F	891	\$13	\$14.77	2
	2531.502/00505	CONCRETE CURB DESIGN S5	L F	149	\$4	\$24.00	1
	2531.502/00706	CONCRETE CURB DESIGN V6	L F	748	\$11	\$14.80	1
	2531.502/00825	CONCRETE CURB DESIGN BR4-9	L F	13,860	\$109	\$7.89	1
	2531.503/00010	CONCRETE MEDIAN	S Y	8,688	\$451	\$51.88	3
	2531.503/00011	CONCRETE MEDIAN (MOUNTABLE)	S Y	62	\$6	\$92.90	2
	2531.507/00060	6" CONCRETE DRIVEWAY PAVEMENT	S Y	2,509	\$102	\$40.81	12
	2531.507/00080	8" CONCRETE DRIVEWAY PAVEMENT	S Y	11,924	\$547	\$45.85	12
	2531.511/00020	CONCRETE FLUME	C Y	1	\$2	\$1,500.00	1
	2531.521/00010	STRUCTURAL CONCRETE	C Y	15	\$9	\$585.00	1
	2531.603/00001	CONCRETE GUTTER DESIGN SPECIAL	L F	4,768	\$46	\$9.75	1
	2531.604/00108	8" CONCRETE VALLEY GUTTER	S Y	16	\$1	\$65.00	1
	2531.618/00010	TRUNCATED DOMES	S F	7,113	\$374	\$52.61	17
-----					-----		
2531					\$4,958		
2533	2533.501/00110	CONC MED BARRIER DES 8308 TYPE A	L F	3,916	\$215	\$54.90	2
	2533.501/00140	CONC MED BARRIER DES 8308 TYPE AA	L F	536	\$39	\$72.65	1
	2533.501/00150	CONC MED BARRIER DES 8308 TYPE A STEP	L F	1,155	\$107	\$92.30	1
	2533.501/00170	CONC MED BARRIER DES 8308 TYPE TRANS	L F	432	\$69	\$160.00	1
	2533.506/00110	CONC MED BAR & GL SCR DES 8309 TYPE A	L F	8,637	\$547	\$63.29	2
	2533.506/00140	CONC MED BAR & GL SCR DES 8309 TYPE AA	L F	95	\$14	\$148.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

08:58 Thursday, January 17, 2008 37

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/07 AND 12/31/07  
 BY ITEM GROUP

153 CONTRACTS - AWARDED TOTAL: \$344,660,212

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2533	2533.506/00150	CONC MED BAR & GL SCR D 8309 TYPE A STEP	L F	2,500	\$175	\$70.00	1
	2533.506/00170	CONC MED BAR & GL SCR DES 8309 TYPE TRAN	L F	72	\$11	\$148.00	1
	2533.507/00010	PORTABLE PRECAST CONC BARRIER DES 8337	L F	42,721	\$505	\$11.82	10
	2533.507/00020	PORTABLE PREC CONC BAR DES 8337-PINNED	L F	3,650	\$54	\$14.82	2
	2533.508/00010	RELOCATE PORT PRECAST CONC BAR DES 8337	L F	24,613	\$77	\$3.11	7
	2533.602/00010	MEDIAN BARRIER COVER PLATE	EACH	6	\$10	\$1,600.00	2
	2533.603/00110	CONCRETE MEDIAN BARRIER (SPECIAL)	L F	1,303	\$87	\$67.00	1
	2533.603/00111	CONCRETE MEDIAN BARRIER DESIGN SPECIAL 1	L F	480	\$23	\$48.00	1
	2533.603/00112	CONCRETE MEDIAN BARRIER DESIGN SPECIAL 2	L F	54	\$7	\$125.00	1
	2533.603/00113	CONCRETE MEDIAN BARRIER DESIGN SPECIAL 3	L F	79	\$10	\$125.00	1
	2533.603/00114	CONCRETE MEDIAN BARRIER DESIGN SPECIAL 4	L F	246	\$12	\$48.00	1
-----					-----		
2533					\$1,960		
2535	2535.501/00010	BITUMINOUS CURB	L F	398	\$7	\$18.00	1
2540	2540.601/00010	WEIGH-IN-MOTION SCALE SYSTEM	LS	1	\$87	\$87,400.00	1
	2540.602/00008	FLAGPOLE	EACH	6	\$30	\$5,000.00	1
	2540.602/00016	WASTE RECEPTACLE	EACH	16	\$14	\$901.25	2
	2540.602/00040	PLANTER	EACH	5	\$68	\$13,640.60	1
	2540.602/00044	PRECAST CONCRETE PLANTERS	EACH	64	\$124	\$1,945.00	1
	2540.602/00046	BOLLARD	EACH	208	\$130	\$627.00	3
	2540.602/00070	BENCH	EACH	17	\$13	\$788.24	2
	2540.602/00119	HISTORIC PLAQUE	EACH	10	\$4	\$400.00	1
	2540.602/00140	INSTALL MAIL BOX SUPPORT	EACH	4	\$0	\$78.77	1
	2540.602/00150	MAIL BOX SUPPORT	EACH	370	\$46	\$124.41	23
	2540.602/00155	RELOCATE MAIL BOX SUPPORT	EACH	91	\$4	\$42.54	4
	2540.602/00158	RELOCATE MAIL BOX	EACH	80	\$1	\$15.00	1
	2540.602/00200	WOOD INFORMATION SIGN	EACH	2	\$43	\$21,481.27	1
	2540.602/00440	COMMUNITY ENTRANCE MONUMENT	EACH	2	\$56	\$27,937.90	1
	2540.602/08010	SUPPLEMENTAL DESCRIPTION	EACH	19	\$65	\$3,397.89	2
	2540.603/00005	CAST STONE CAP	L F	140	\$10	\$70.00	1
	2540.603/00050	BOARDWALK	L F	100	\$5	\$50.00	1
	2540.603/00170	RAILROAD TRACK	L F	1,103	\$186	\$169.00	1
	2540.603/00190	RAILROAD CROSSING-PERMANENT	L F	104	\$44	\$421.00	1
	2540.603/00330	LANDSCAPE EDGER	L F	45	\$0	\$5.00	1
	2540.618/00090	CONCRETE PAVERS	S F	188	\$3	\$15.00	1
	2540.618/00102	INSTALL BRICK PAVERS	S F	9,526	\$48	\$5.05	2
-----					-----		
2540					\$983		
2541	2541.618/08010	SUPPLEMENTAL DESCRIPTION	S F	4,519	\$72	\$16.00	1
2545	2545.509/00011	CONDUIT SYSTEM (LIGHTING)	LS	6	\$48	\$8,063.73	6

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

08:58 Thursday, January 17, 2008 38

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/07 AND 12/31/07  
 BY ITEM GROUP

153 CONTRACTS - AWARDED TOTAL: \$344,660,212

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2545	2545.509/00022	CONDUIT SYSTEM (SIGNALS)	LS	6	\$125	\$20,755.83	6
	2545.509/00035	CONDUIT SYSTEM (TELEPHONE)	LS	1	\$5	\$5,000.00	1
	2545.511/00016	LIGHTING UNIT TYPE GS	EACH	6	\$20	\$3,342.59	1
	2545.511/00100	LIGHTING UNIT TYPE SPECIAL	EACH	128	\$476	\$3,718.63	4
	2545.511/00101	LIGHTING UNIT TYPE SPECIAL 1	EACH	85	\$540	\$6,348.82	4
	2545.511/00102	LIGHTING UNIT TYPE SPECIAL 2	EACH	49	\$198	\$4,034.95	3
	2545.511/00103	LIGHTING UNIT TYPE SPECIAL 3	EACH	4	\$11	\$2,847.00	1
	2545.511/00104	LIGHTING UNIT TYPE SPECIAL 4	EACH	6	\$5	\$885.00	1
	2545.511/00105	LIGHTING UNIT TYPE SPECIAL 5	EACH	4	\$32	\$8,025.00	1
	2545.511/06920	LIGHTING UNIT TYPE 6X-20	EACH	2	\$3	\$1,631.23	1
	2545.511/06930	LIGHTING UNIT TYPE 6X-30	EACH	9	\$16	\$1,760.00	1
	2545.511/09040	LIGHTING UNIT TYPE 9-40	EACH	302	\$488	\$1,615.52	10
	2545.511/09049	LIGHTING UNIT TYPE 9-49	EACH	71	\$141	\$1,983.00	1
	2545.511/09449	LIGHTING UNIT TYPE 9D-49	EACH	2	\$5	\$2,597.00	1
	2545.511/12040	LIGHTING UNIT TYPE 12-40	EACH	129	\$198	\$1,535.62	5
	2545.511/12745	LIGHTING UNIT TYPE VM-45	EACH	82	\$156	\$1,896.58	7
	2545.511/12755	LIGHTING UNIT TYPE VMD-45	EACH	17	\$36	\$2,138.11	3
	2545.513/00010	LUMINAIRE	EACH	2	\$1	\$317.50	2
	2545.514/00040	UNDERPASS LIGHTING FIXTURE TYPE L	EACH	24	\$20	\$834.00	1
	2545.515/00002	LIGHT BASE DESIGN B	EACH	1	\$0	\$440.00	1
	2545.515/00005	LIGHT BASE DESIGN E	EACH	489	\$252	\$515.16	14
	2545.515/00006	LIGHT BASE DESIGN E MODIFIED	EACH	69	\$48	\$700.00	1
	2545.515/00009	LIGHT BASE DESIGN H	EACH	148	\$121	\$818.18	8
	2545.515/00100	LIGHT BASE DESIGN SPECIAL	EACH	88	\$44	\$501.94	4
	2545.515/00205	LIGHT BASE DESIGN STEEL E	EACH	28	\$13	\$472.50	1
	2545.515/00209	LIGHT BASE DESIGN STEEL H	EACH	24	\$16	\$680.00	1
	2545.521/00021	0.75" RIGID STEEL CONDUIT	L F	240	\$2	\$8.21	1
	2545.521/00027	1" RIGID STEEL CONDUIT	L F	1,470	\$14	\$9.21	1
	2545.521/00035	1.25" RIGID STEEL CONDUIT	L F	405	\$2	\$6.00	1
	2545.521/00053	2" RIGID STEEL CONDUIT	L F	1,005	\$11	\$10.67	4
	2545.521/00055	2.0" RIGID STEEL COND (DIRECTIONAL BORE)	L F	250	\$5	\$20.70	1
	2545.521/00078	3" RIGID STEEL CONDUIT	L F	571	\$9	\$15.30	1
	2545.523/00027	1" NON-METALLIC CONDUIT	L F	2,365	\$5	\$2.00	1
	2545.523/00041	1.5" NON-METALLIC CONDUIT	L F	12,467	\$47	\$3.79	3
	2545.523/00053	2" NON-METALLIC CONDUIT	L F	42,420	\$135	\$3.18	11
	2545.523/00055	2" NON-METALLIC COND (DIRECTIONAL BORE)	L F	1,144	\$13	\$11.02	2
	2545.523/00063	2.5" NON-METALLIC CONDUIT	L F	388	\$2	\$5.00	1
	2545.523/00078	3" NON-METALLIC CONDUIT	L F	13,478	\$72	\$5.37	11
	2545.523/00079	3" NON-METALLIC COND (DIRECTIONAL BORE)	L F	10,362	\$147	\$14.23	12
	2545.523/00103	4" NON-METALLIC CONDUIT	L F	59	\$0	\$7.27	2
	2545.523/00104	4" NON-METALLIC COND (DIRECTIONAL BORE)	L F	240	\$5	\$21.55	2
	2545.531/01020	UNDERGROUND WIRE 1 COND NO 2	L F	14,369	\$27	\$1.85	9
	2545.531/01040	UNDERGROUND WIRE 1 COND NO 4	L F	106,319	\$125	\$1.17	7
	2545.531/01060	UNDERGROUND WIRE 1 COND NO 6	L F	59,002	\$78	\$1.33	4
	2545.531/01080	UNDERGROUND WIRE 1 COND NO 8	L F	75,713	\$81	\$1.07	4
	2545.531/01100	UNDERGROUND WIRE 1 COND NO 10	L F	7,264	\$4	\$0.53	2

2545.531/01120

UNDERGROUND WIRE 1 COND NO 12

L F

15,701

\$12

\$0.75

1

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

08:58 Thursday, January 17, 2008 39

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/07 AND 12/31/07  
 BY ITEM GROUP

153 CONTRACTS - AWARDED TOTAL: \$344,660,212

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2545	2545.531/01404	UNDERGROUND WIRE 4 COND NO 4	L F	13,653	\$85	\$6.21	2
	2545.533/00404	ARMORED CABLE 4 COND NO 4	L F	185,906	\$1,153	\$6.20	20
	2545.537/10404	OVERHEAD LIGHT CABLE 4 COND NO 4	L F	8,225	\$16	\$2.00	1
	2545.541/00020	SERVICE CABINET	EACH	4	\$30	\$7,500.00	1
	2545.541/01102	SERVICE CABINET SECONDARY TYPE B	EACH	17	\$41	\$2,427.42	7
	2545.541/01105	SERVICE CABINET SECONDARY TYPE B (MOD)	EACH	3	\$7	\$2,300.00	1
	2545.541/01201	SERVICE CABINET SECONDARY TYPE L1	EACH	38	\$169	\$4,454.63	13
	2545.541/01202	SERVICE CABINET SECONDARY TYPE L2	EACH	3	\$15	\$5,000.00	1
	2545.545/00010	EQUIPMENT PAD	EACH	8	\$5	\$575.00	2
	2545.545/00012	EQUIPMENT PAD B	EACH	38	\$31	\$816.13	13
	2545.545/00032	EQUIPMENT PAD B (MOD)	EACH	4	\$3	\$807.50	2
	2545.551/00010	JUNCTION BOX	EACH	18	\$8	\$455.00	1
	2545.553/00010	HANDHOLE	EACH	112	\$78	\$697.23	11
	2545.601/00050	CONDUIT SUPPORT SYSTEM	LS	1	\$5	\$5,050.00	1
	2545.601/00057	RELOCATE UTILITY	LS	1	\$0	\$1.00	1
	2545.602/00002	SERVICE EQUIPMENT	EACH	3	\$2	\$719.00	2
	2545.602/00009	UNDERGROUND CABLE SPLICE	EACH	4	\$1	\$149.99	1
	2545.602/00022	INSTALL HANDHOLE	EACH	2	\$0	\$200.00	1
	2545.602/00053	INSTALL LIGHTING UNIT	EACH	50	\$18	\$366.00	2
	2545.602/00059	INSTALL SERVICE CABINET	EACH	1	\$0	\$445.00	1
	2545.602/00123	ELECTRICAL SERVICE	EACH	23	\$21	\$929.00	6
	2545.602/00130	SERVICE EQUIPMENT	EACH	4	\$0	\$0.01	1
	2545.602/00170	GFCI RECEPTACLE	EACH	59	\$7	\$125.00	1
	2545.602/01115	15' WOOD POLE	EACH	4	\$1	\$290.53	2
	2545.602/01130	30' WOOD POLE	EACH	9	\$10	\$1,110.44	3
	2545.603/00072	1.25" LIQUIDTIGHT FLEXIBLE CONDUIT	L F	20	\$10	\$10.85	1
	2545.603/10051	WIRE TYPE 1	L F	1,000	\$6	\$6.00	1
-----					-----		
2545					\$5,530		
2550	2550.511/00010	PEDESTAL FOUNDATION	EACH	1	\$1	\$500.00	1
	2550.511/00020	CABINET FOUNDATION	EACH	26	\$45	\$1,722.31	3
	2550.511/00031	SERVICE FOUNDATION	EACH	6	\$6	\$1,058.33	3
	2550.511/00032	CCTV FOUNDATION	EACH	23	\$55	\$2,389.13	3
	2550.511/00037	RAMP CONTROL SIGNAL FOUNDATION	EACH	2	\$1	\$550.00	1
	2550.511/00041	CCTV FOUNDATION-SCREW IN	EACH	1	\$1	\$750.00	1
	2550.511/00048	SHELTER FOUNDATION	EACH	2	\$21	\$10,390.00	2
	2550.512/00041	HANDHOLE TYPE-PVC METAL COVER	EACH	136	\$96	\$709.12	5
	2550.514/00010	FIBEROPTIC SPLICE VAULT	EACH	42	\$140	\$3,343.73	5
	2550.515/00010	OUTDOOR FIBER SPLICE ENCLOSURE	EACH	29	\$37	\$1,284.25	4
	2550.516/00010	BURIED CABLE SIGN	EACH	509	\$44	\$86.48	6
	2550.523/00041	1.5" NON-METALLIC CONDUIT	L F	135,052	\$306	\$2.26	6
	2550.523/00053	2" NON-METALLIC CONDUIT	L F	14,037	\$49	\$3.50	6
	2550.523/00078	3" NON-METALLIC CONDUIT	L F	2,445	\$20	\$8.21	4



AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

08:58 Thursday, January 17, 2008 40

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/07 AND 12/31/07  
 BY ITEM GROUP

153 CONTRACTS - AWARDED TOTAL: \$344,660,212

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2550	2550.523/00103	4" NON-METALLIC CONDUIT	L F	1,260	\$14	\$10.79	2
	2550.531/10619	TELEPHONE CABLE 6 PR NO 19	L F	1,100	\$3	\$2.70	1
	2550.531/11219	TELEPHONE CABLE 12 PR NO 19	L F	1,250	\$5	\$4.25	1
	2550.532/11003	POWER CABLE 1 CONDUCTOR NO 000	L F	500	\$2	\$3.60	1
	2550.532/11020	POWER CABLE 1 CONDUCTOR NO 2	L F	3,800	\$8	\$2.05	3
	2550.532/11040	POWER CABLE 1 CONDUCTOR NO 4	L F	150	\$1	\$4.00	1
	2550.532/11060	POWER CABLE 1 CONDUCTOR NO 6	L F	5,355	\$9	\$1.63	4
	2550.532/11080	POWER CABLE 1 CONDUCTOR NO 8	L F	8,600	\$8	\$0.90	1
	2550.532/13080	POWER CABLE 3 CONDUCTOR NO 8	L F	6,845	\$20	\$2.87	5
	2550.532/20512	SIGNAL CONTROL CABLE 5 COND NO 12	L F	10,220	\$27	\$2.64	3
	2550.532/50214	LEAD-IN CABLE 2 CONDUCTOR NO 14	L F	74,058	\$89	\$1.20	5
	2550.542/00010	LOOP DETECTOR SPLICE	EACH	40	\$4	\$100.00	2
	2550.551/00010	RAMP CONTROL SIGNAL DESIGN ONE-WAY	EACH	2	\$4	\$1,800.00	1
	2550.571/00012	SPLICE CABINET (BD-4)	EACH	1	\$1	\$900.00	1
	2550.571/00030	TMS SHELTER CABINET	EACH	2	\$124	\$61,840.00	2
	2550.571/00070	INSTALL CABINET	EACH	28	\$14	\$517.68	3
	2550.572/00009	SERVICE EQUIPMENT TYPE D	EACH	2	\$2	\$1,200.00	1
	2550.572/00010	SERVICE INSTALLATION	EACH	3	\$2	\$500.00	1
	2550.572/00021	SERVICE INSTALLATION TYPE A	EACH	5	\$6	\$1,151.00	4
	2550.572/00100	SERVICE CABINET	EACH	32	\$105	\$3,272.50	5
	2550.601/00020	REMOVE CABLES	LS	3	\$11	\$3,718.67	3
	2550.601/00110	FIBER OPTIC CABLE TESTING	LS	6	\$71	\$11,886.67	6
	2550.601/00115	FIBER OPTIC CONNECTION COMPONENTS	LS	1	\$3	\$3,125.00	1
	2550.602/00001	MODIFY SPLICE VAULT	EACH	3	\$5	\$1,675.00	1
	2550.602/00030	OUTDOOR FIBER SPLICE ENCLOSURE	EACH	7	\$13	\$1,915.00	1
	2550.602/00040	FIBER DISTRIBUTION FRAME	EACH	5	\$11	\$2,110.10	3
	2550.602/00125	CCTV HARDWARE	EACH	24	\$287	\$11,954.17	4
	2550.602/00126	CCTV HARDWARE-SPECIAL	EACH	1	\$8	\$7,500.00	1
	2550.602/00129	FIBER OPTIC SPLICE PANEL	EACH	1	\$5	\$5,007.50	1
	2550.602/00131	FIBER OPTIC SPLICE / PATCH PANEL	EACH	12	\$39	\$3,217.24	5
	2550.602/00132	FIBER OPTIC PATCH PANEL	EACH	2	\$3	\$1,472.32	1
	2550.602/00134	FIBER OPTIC PIGTAIL TERMINATION	EACH	48	\$36	\$752.71	5
	2550.602/00136	FIBER OPTIC CABLE SPLICING	EACH	49	\$117	\$2,382.69	6
	2550.602/00283	ADJUST HANDHOLE	EACH	3	\$1	\$450.00	2
	2550.602/00305	RELOCATE FIBER OPTIC CABLE	EACH	9	\$11	\$1,240.00	1
	2550.602/00370	PULL VAULT	EACH	12	\$14	\$1,205.00	2
	2550.602/00495	INSTALL CCTV ASSEMBLY	EACH	12	\$8	\$640.00	1
	2550.602/00550	FIBER OPTIC VAULT EXTENSION	EACH	4	\$7	\$1,800.00	1
	2550.602/00570	FIBER OPTIC VAULT COVER	EACH	1	\$2	\$1,675.00	1
	2550.602/00610	SERVICE CABINET TYPE SPECIAL	EACH	1	\$3	\$2,535.00	1
	2550.602/09990	LOOP DETECTOR DESIGN SAWCUT	EACH	194	\$176	\$906.35	5
	2550.603/00001	3" SPLIT CONDUIT	L F	8	\$0	\$20.00	1
	2550.603/00030	FIBER OPTIC ENCASMENT	L F	250	\$14	\$54.40	1
	2550.603/00040	RELOCATE FIBER OPTIC CABLE	L F	30	\$2	\$50.00	1
	2550.603/00066	ARMORED FIBER OPTIC PIGTAIL CABLE 6SM	L F	9,744	\$16	\$1.68	4
	2550.603/00069	ARMORED FIBER OPTIC PIGRAIL CABLE 12SM	L F	2,550	\$4	\$1.45	2

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

08:58 Thursday, January 17, 2008 41

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/07 AND 12/31/07  
 BY ITEM GROUP

153 CONTRACTS - AWARDED TOTAL: \$344,660,212

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2550	2550.603/00200	REROUTE CABLE	L F	900	\$2	\$2.00	1
	2550.603/00606	ARMORED FIBER OPTIC PIGTAIL 6SM	L F	900	\$2	\$2.05	1
	2550.603/01060	FIBER OPTIC TRUNK CABLE 60SM	L F	120,625	\$154	\$1.28	3
	2550.603/01072	FIBER OPTIC TRUNK CABLE 72SM	L F	2,500	\$7	\$2.65	1
	2550.603/01096	FIBER OPTIC TRUNK CABLE 96SM	L F	24,000	\$66	\$2.74	2
	2550.603/03041	1.5" BORED CONDUIT	L F	13,065	\$164	\$12.56	5
	2550.603/03053	2" BORED CONDUIT	L F	5,065	\$56	\$11.15	3
	2550.603/03078	3" BORED CONDUIT	L F	515	\$10	\$18.45	3
	2550.603/03103	4" BORED CONDUIT	L F	230	\$5	\$23.00	1
-----					-----		
2550					\$2,598		
2554	2554.501/00001	TRAFFIC BARRIER DESIGN SPECIAL	L F	5,550	\$340	\$61.21	22
	2554.501/00040	TRAFFIC BARRIER DESIGN BULLNOSE	L F	4,288	\$231	\$53.94	6
	2554.501/00050	TRAFFIC BARRIER DESIGN 8331	L F	11,231	\$103	\$9.17	8
	2554.501/00060	TRAFFIC BARRIER DESIGN BOX BEAM	L F	833	\$55	\$66.00	1
	2554.501/02007	TRAFFIC BARRIER DESIGN B8307	L F	1,551	\$24	\$15.38	6
	2554.501/02038	TRAFFIC BARRIER DESIGN B8338	L F	83,014	\$1,375	\$16.56	29
	2554.505/00010	PERMANENT BARRICADES	L F	88	\$5	\$57.93	3
	2554.509/00020	GUIDE POST TYPE B	EACH	917	\$41	\$44.18	33
	2554.511/02038	INSTALL TRAFFIC BARRIER DESIGN B8338	L F	275	\$2	\$8.03	2
	2554.521/00010	ANCHORAGE ASSEMBLY-CABLE	EACH	50	\$75	\$1,499.25	9
	2554.521/00020	ANCHORAGE ASSEMBLY-PLATE BEAM	EACH	121	\$48	\$399.91	16
	2554.523/00025	END TREATMENT-ENERGY ABSORBING TERMINAL	EACH	24	\$123	\$5,141.46	5
	2554.523/00028	END TREATMENT-TANGENT TERMINAL	EACH	344	\$700	\$2,035.31	27
	2554.523/00029	END TREATMENT-FLARED TERMINAL	EACH	1	\$2	\$2,000.00	1
	2554.601/00010	GUARDRAIL MODIFICATIONS	LS	1	\$2	\$1,650.00	1
	2554.601/00020	REPLACEMENT PARTS	LS	3	\$77	\$25,811.67	3
	2554.602/00005	IMPACT ATTENUATOR BARRELS	EACH	280	\$57	\$204.80	5
	2554.602/00006	RELOCATE IMPACT ATTENUATOR BARRELS	EACH	56	\$3	\$45.75	3
	2554.602/00017	GUARDRAIL CONNECTION SPECIAL	EACH	10	\$4	\$393.00	1
	2554.602/00021	GUARDRAIL POST	EACH	5	\$1	\$100.00	1
	2554.602/00025	GUARDRAIL POST SEAT	EACH	16	\$3	\$205.96	1
	2554.602/00040	T-BARRIER BRIDGE CONN DES 8318	EACH	14	\$3	\$237.59	3
	2554.602/00071	GUIDE POST TYPE SPECIAL	EACH	204	\$12	\$56.47	7
	2554.602/00126	INSTALL ENERGY ABSORBING TERMINAL	EACH	1	\$1	\$841.95	1
	2554.602/00128	INSTALL TANGENT TERMINAL	EACH	8	\$7	\$871.58	3
	2554.603/00011	RECONSTRUCT PLATE BEAM GUARDRAIL	L F	1,716	\$11	\$6.13	1
	2554.603/00020	RECONSTRUCT 3-CABLE GUARDRAIL	L F	9,770	\$39	\$4.00	3
	2554.603/00022	INSTALL GUARDRAIL	L F	3,262	\$42	\$12.86	5
	2554.603/00029	RAISE GUARD RAIL	L F	75	\$1	\$7.20	1
	2554.603/00035	PLATE BEAM RAIL	L F	100	\$1	\$8.56	1
	2554.603/00036	RECONDITION PLATE BEAM GUARDRAIL	L F	1,975	\$13	\$6.53	2
	2554.603/00080	TENSION CABLE GUARDRAIL	L F	134,171	\$2,104	\$15.68	4

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

08:58 Thursday, January 17, 2008 42

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/07 AND 12/31/07  
 BY ITEM GROUP

153 CONTRACTS - AWARDED TOTAL: \$344,660,212

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2554	2554.615/00009	IMPACT ATTENUATOR	AMBY	39	\$218	\$5,599.99	7
	2554.615/00010	IMPACT ATTENUATOR NO 1	AMBY	6	\$135	\$22,443.17	3
	2554.615/00019	RELOCATE IMPACT ATTENUATOR	AMBY	26	\$15	\$563.46	5
-----					-----		
2554					\$5,872		
2557	2557.501/00002	WIRE FENCE DESIGN SPECIAL VINYL COATED	L F	64	\$8	\$123.00	1
	2557.501/00823	WIRE FENCE DESIGN 32V-9322	L F	2,741	\$55	\$19.95	3
	2557.501/01223	WIRE FENCE DESIGN 48V-9322	L F	1,149	\$33	\$28.50	1
	2557.501/01520	WIRE FENCE DESIGN 60-9320	L F	120	\$1	\$6.00	1
	2557.501/01522	WIRE FENCE DESIGN 60-9322	L F	42	\$2	\$38.00	1
	2557.501/01523	WIRE FENCE DESIGN 60V-9322	L F	15,897	\$142	\$8.94	2
	2557.501/01822	WIRE FENCE DESIGN 72-9322	L F	995	\$15	\$14.96	2
	2557.516/00005	PEDESTRIAN GATE	EACH	3	\$4	\$1,283.33	2
	2557.517/00012	VEHICULAR GATE-DOUBLE	EACH	7	\$7	\$971.43	3
	2557.522/00032	METAL BRACE ASSEMBLY	EACH	5	\$1	\$184.99	1
	2557.523/00010	METAL BRACE ASSEMBLY(CH LINK FE)	EACH	171	\$28	\$162.95	4
	2557.527/00020	ELECTRICAL GROUND	EACH	63	\$6	\$88.41	6
	2557.603/00020	TEMPORARY GLARE SCREEN	L F	8,018	\$44	\$5.50	2
	2557.603/00042	BARBED WIRE FENCE	L F	103	\$1	\$6.00	1
	2557.603/00047	RELOCATE TEMPORARY GLARE SCREEN	L F	3,750	\$4	\$1.00	1
	2557.603/00051	INSTALL CHAIN LINK FENCE	L F	300	\$4	\$12.50	1
	2557.603/00090	ORNAMENTAL FENCE DESIGN SPECIAL	L F	293	\$64	\$219.01	2
	2557.603/08010	SUPPLEMENTAL DESCRIPTION	L F	236	\$9	\$37.80	1
	2557.604/00010	FENCING SPECIAL	S Y	350	\$6	\$18.00	1
-----					-----		
2557					\$431		
2563	2563.601/00001	TRAFFIC CONTROL SUPERVISOR	LS	12	\$560	\$46,663.52	12
	2563.601/00010	TRAFFIC CONTROL	LS	129	\$3,311	\$25,667.98	129
	2563.601/00200	DETOUR SIGNING	LS	8	\$65	\$8,168.13	8
	2563.602/00002	RAISED PAVEMENT MARKER TEMPORARY	EACH	73,147	\$121	\$1.65	20
	2563.602/00010	RUMBLE STRIPS	EACH	80	\$1	\$15.00	1
	2563.602/00028	PORTABLE CONCRETE BARRIER DELINEATOR	EACH	327	\$2	\$5.00	1
	2563.602/00029	LINEAR DELINEATION PANEL	EACH	1,002	\$14	\$14.38	2
	2563.602/00030	MEDIAN BARRIER DELINEATOR	EACH	2,661	\$17	\$6.56	5
	2563.602/00032	MED BARRIER DELINEATOR ONE-WAY,TEMP	EACH	260	\$1	\$4.80	1
	2563.602/00098	TUBE DELINEATOR	EACH	4,529	\$100	\$22.01	9
	2563.602/00099	REPLACE TUBE DELINEATOR	EACH	25	\$1	\$30.00	1
	2563.602/00100	YELLOW TUBE DELINEATOR	EACH	190	\$5	\$24.50	1
	2563.602/00103	REPLACE YELLOW TUBE DELINEATOR	EACH	19	\$1	\$30.00	1
	2563.602/01100	PORTABLE CHANGEABLE MESSAGE SIGN	EACH	23	\$150	\$6,508.70	10
	2563.610/00020	POLICE OFFICER	HOURL	482	\$35	\$72.29	4
	2563.613/00610	WORK ZONE SPEED LIMIT	UDAY	75	\$5	\$72.33	4

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

08:58 Thursday, January 17, 2008 43

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/07 AND 12/31/07  
 BY ITEM GROUP

153 CONTRACTS - AWARDED TOTAL: \$344,660,212

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2563	2563.613/01100	PORTABLE CHANGEABLE MESSAGE SIGN	UDAY	413	\$75	\$181.97	13
	2563.618/00011	CONSTRUCTION SIGN-SPECIAL	S F	216	\$2	\$10.00	1
-----					-----		
2563					\$4,466		
2564	2564.511/00010	CONCRETE FOOTINGS (TYPE OH SPREAD)	C Y	31	\$19	\$607.91	2
	2564.511/00012	CONCRETE FOOTINGS (TYPE OH SHAFT)	C Y	14	\$14	\$999.93	1
	2564.515/00030	SIGN SUPPORT CANTILEVER	EACH	2	\$62	\$30,902.75	1
	2564.522/00111	STRUCT STEEL-POSTS FOR TYPE A SIGNS	LB	8,780	\$23	\$2.60	2
	2564.522/00121	STRUCT STEEL-POSTS FOR OH SIGNS (A)	LB	3,990	\$12	\$3.00	1
	2564.522/00122	STRUCT STEEL-POSTS FOR OH SIGNS (B)	LB	15,035	\$47	\$3.14	2
	2564.522/00221	STRUCT STEEL-TRUSSES FOR OH SIGNS (A)	LB	429	\$1	\$2.97	1
	2564.522/00222	STRUCT STEEL-TRUSSES FOR OH SIGNS (B)	LB	8,733	\$26	\$2.97	1
	2564.522/00225	STR STEEL-TRUSSES FOR OH SIGNS BR MTD	LB	1,130	\$4	\$3.66	1
	2564.522/00522	STR STEEL-PANEL MT PST FOR OH SIGNS (B)	LB	956	\$3	\$3.10	2
	2564.531/00110	SIGN PANELS TYPE A	S F	1,189	\$27	\$22.98	3
	2564.531/00130	SIGN PANELS TYPE C	S F	21,364	\$552	\$25.84	26
	2564.531/00140	SIGN PANELS TYPE D	S F	8,386	\$222	\$26.53	17
	2564.531/00151	SIGN PANELS TYPE EA	S F	769	\$19	\$24.40	1
	2564.531/00158	SIGN PANELS TYPE EO	S F	470	\$12	\$24.57	3
	2564.531/00189	SIGN PANELS TYPE OVERLAY	S F	1,952	\$21	\$10.87	11
	2564.531/00190	SIGN PANELS TYPE OH	S F	1,710	\$41	\$24.12	5
	2564.533/00130	FURNISH SIGN PANELS TYPE C	S F	2,083	\$20	\$9.52	3
	2564.533/00140	FURNISH SIGN PANELS TYPE D	S F	182	\$2	\$11.65	1
	2564.535/00010	SIGN PANEL OVERLAY TYPE A	S F	9,330	\$122	\$13.05	2
	2564.535/00100	SIGN PANEL OVERLAY TYPE OH	S F	6,873	\$109	\$15.85	3
	2564.537/00010	INSTALL SIGN TYPE A	EACH	4	\$2	\$466.50	1
	2564.537/00013	INSTALL SIGN TYPE C	EACH	172	\$21	\$123.44	15
	2564.537/00014	INSTALL SIGN TYPE D	EACH	87	\$20	\$230.71	17
	2564.537/00020	INSTALL SIGN TYPE OH	EACH	1	\$3	\$2,753.25	1
	2564.537/00030	INSTALL SIGN TYPE SPECIAL	EACH	18	\$2	\$100.28	2
	2564.539/00010	OVERHEAD SIGN IDENTIFICATION PLATE	EACH	29	\$1	\$36.95	3
	2564.550/00030	DELINEATOR TYPE CYLINDER STYLE	EACH	184	\$7	\$37.09	6
	2564.550/00106	DELINEATOR TYPE X4-6	EACH	269	\$18	\$65.31	5
	2564.550/00107	DELINEATOR TYPE X4-7	EACH	37	\$2	\$43.65	2
	2564.551/00010	REFERENCE POST MARKER	EACH	132	\$13	\$100.28	12
	2564.552/00010	HAZARD MARKER X4-2	EACH	113	\$9	\$78.38	13
	2564.553/00010	CLEARANCE MARKER X4-4	EACH	4	\$0	\$119.48	3
	2564.554/00010	SNOW PLOW MARKER X4-5	EACH	48	\$3	\$55.41	3
	2564.555/00010	END OF ROADWAY MARKER X4-11	EACH	6	\$1	\$86.15	2
	2564.602/00370	FURNISH DELINEATOR	EACH	143	\$2	\$15.50	1
	2564.602/00371	FURNISH DELINEATOR TYPE RECOVERABLE	EACH	100	\$5	\$53.60	1
	2564.602/00395	FURNISH MARKER	EACH	64	\$1	\$21.60	1
	2564.602/00450	FURNISH SIGN POSTS	EACH	192	\$5	\$26.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

08:58 Thursday, January 17, 2008 44

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/07 AND 12/31/07  
 BY ITEM GROUP

153 CONTRACTS - AWARDED TOTAL: \$344,660,212

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2564	2564.602/00555	PLAQUE TYPE X4-12	EACH	2	\$0	\$75.00	1
	2564.602/00720	INSTALL MARKER	EACH	22	\$1	\$66.76	5
	2564.608/00020	FURNISH STRUCTURAL STEEL 2.5# U-POST	LB	8,000	\$7	\$0.83	1
-----					-----		
2564					\$1,481		
2565	2565.511/00010	TRAFFIC CONTROL SIGNAL SYSTEM	SIGS	8	\$1,457	\$182,129.50	8
	2565.511/00011	TRAFFIC CONTROL SIGNAL SYSTEM A	SIGS	8	\$956	\$119,535.93	8
	2565.511/00012	TRAFFIC CONTROL SIGNAL SYSTEM B	SIGS	7	\$1,055	\$150,669.21	7
	2565.511/00013	TRAFFIC CONTROL SIGNAL SYSTEM C	SIGS	5	\$623	\$124,625.20	5
	2565.511/00014	TRAFFIC CONTROL SIGNAL SYSTEM D	SIGS	4	\$408	\$101,888.75	4
	2565.511/00015	TRAFFIC CONTROL SIGNAL SYSTEM E	SIGS	2	\$331	\$165,369.00	2
	2565.511/00016	TRAFFIC CONTROL SIGNAL SYSTEM F	SIGS	1	\$158	\$157,625.00	1
	2565.511/00017	TRAFFIC CONTROL SIGNAL SYSTEM G	SIGS	2	\$221	\$110,336.50	2
	2565.511/00018	TRAFFIC CONTROL SIGNAL SYSTEM H	SIGS	1	\$123	\$122,765.00	1
	2565.601/00040	EMERGENCY VEHICLE PREEMPTION SYSTEM	LS	3	\$17	\$5,543.33	3
	2565.601/00041	EMERGENCY VEHICLE PREEMPTION SYS A	LS	2	\$13	\$6,308.19	2
	2565.601/00042	EMERGENCY VEHICLE PREEMPTION SYS B	LS	2	\$14	\$6,758.19	2
	2565.601/00043	EMERGENCY VEHICLE PREEMPTION SYS C	LS	1	\$7	\$6,800.00	1
	2565.601/00044	EMERGENCY VEHICLE PREEMPTION SYS D	LS	1	\$6	\$5,600.00	1
	2565.601/00045	EMERGENCY VEHICLE PREEMPTION SYS E	LS	1	\$5	\$4,500.00	1
	2565.601/00046	EMERGENCY VEHICLE PREEMPTION SYS F	LS	1	\$5	\$4,600.00	1
	2565.601/00047	EMERGENCY VEHICLE PREEMPTION SYS G	LS	1	\$5	\$4,600.00	1
	2565.601/00048	EMERGENCY VEHICLE PREEMPTION SYS H	LS	1	\$4	\$4,400.00	1
	2565.601/00049	EMERGENCY VEHICLE PREEMPTION SYS I	LS	1	\$4	\$4,000.00	1
	2565.601/00110	TRAFFIC CONTROL INTERCONNECTION	LS	4	\$86	\$21,376.92	4
	2565.601/00111	TRAFFIC CONTROL INTERCONNECTION A	LS	2	\$17	\$8,550.00	2
	2565.601/00112	TRAFFIC CONTROL INTERCONNECTION B	LS	2	\$78	\$39,075.00	2
	2565.601/00113	TRAFFIC CONTROL INTERCONNECTION C	LS	1	\$5	\$4,900.00	1
	2565.601/00114	TRAFFIC CONTROL INTERCONNECTION D	LS	1	\$5	\$5,000.00	1
	2565.601/00115	TRAFFIC CONTROL INTERCONNECTION E	LS	1	\$5	\$5,300.00	1
	2565.602/00003	PVC HANDHOLE	EACH	20	\$8	\$421.50	2
	2565.602/00205	PAINT SIGNAL SYSTEM	EACH	6	\$23	\$3,833.00	1
	2565.602/00299	PED PUSH BUTTON STATION FOUNDATION	EACH	2	\$1	\$350.00	1
	2565.602/00301	PEDESTRIAN PUSH BUTTON	EACH	2	\$1	\$250.00	1
	2565.602/51717	NMC LOOP DETECTOR 6'X6'	EACH	323	\$289	\$894.69	18
	2565.602/51730	NMC LOOP DETECTOR 6'X10'	EACH	6	\$5	\$875.63	5
	2565.602/51736	NMC LOOP DETECTOR 6'X12'	EACH	1	\$1	\$1,315.00	1
	2565.602/61717	SAW CUT LOOP DETECTOR 6' X 6'	EACH	29	\$27	\$934.00	3
	2565.603/00120	2" NON-METALLIC CONDUIT	L F	496	\$2	\$4.25	2
	2565.603/00130	3" NON-METALLIC CONDUIT	L F	174	\$1	\$5.86	2
	2565.603/00140	4" NON-METALLIC CONDUIT	L F	850	\$6	\$6.50	1
	2565.603/00150	5" NON-METALLIC CONDUIT	L F	546	\$4	\$7.97	1
	2565.603/05270	2/C#14	L F	4,525	\$7	\$1.63	3

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

08:58 Thursday, January 17, 2008 45

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/07 AND 12/31/07  
 BY ITEM GROUP

153 CONTRACTS - AWARDED TOTAL: \$344,660,212

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2565	2565.603/05360	3/C#12	L F	480	\$1	\$1.35	1
	2565.616/00001	FLASHING BEACON SYSTEM	SYS	1	\$66	\$66,302.25	1
	2565.616/00009	REVISE SIGNAL SYSTEM	SYS	1	\$24	\$24,000.00	1
	2565.616/00040	AUTOMATIC TRAFFIC RECORDER SYSTEM	SYS	1	\$5	\$4,660.00	1
	2565.616/00101	REVISE SIGNAL SYSTEM A	SYS	5	\$112	\$22,431.34	5
	2565.616/00102	REVISE SIGNAL SYSTEM B	SYS	5	\$125	\$25,083.57	5
	2565.616/00103	REVISE SIGNAL SYSTEM C	SYS	3	\$58	\$19,438.09	3
	2565.616/00104	REVISE SIGNAL SYSTEM D	SYS	1	\$30	\$30,008.00	1
	2565.616/00105	REVISE SIGNAL SYSTEM E	SYS	1	\$31	\$30,968.00	1
	2565.616/00106	REVISE SIGNAL SYSTEM F	SYS	1	\$31	\$31,138.00	1
	2565.616/00300	TEMPORARY SIGNAL SYSTEM	SYS	2	\$43	\$21,369.50	2
-----					-----		
2565					\$6,506		
2571	2571.501/00112	CONIFEROUS TREE 12" HT SEEDLING	TREE	394	\$1	\$2.00	1
	2571.501/05030	CONIFEROUS TREE 3' HT B&B	TREE	80	\$12	\$150.00	1
	2571.501/05050	CONIFEROUS TREE 5' HT B&B	TREE	77	\$15	\$200.00	1
	2571.501/05060	CONIFEROUS TREE 6' HT B&B	TREE	290	\$87	\$300.69	3
	2571.502/01060	DECIDUOUS TREE 6' HT BR	TREE	65	\$11	\$175.00	1
	2571.502/02100	DECIDUOUS TREE 1" CAL BR	TREE	30	\$7	\$219.00	2
	2571.502/02150	DECIDUOUS TREE 1.5" CAL BR	TREE	133	\$31	\$236.65	2
	2571.502/04140	DECIDUOUS TREE 1.5" CAL CONT	TREE	90	\$20	\$225.00	1
	2571.502/06100	DECIDUOUS TREE 1" CAL B&B	TREE	63	\$28	\$440.00	1
	2571.502/06150	DECIDUOUS TREE 1.5" CAL B&B	TREE	13	\$3	\$261.00	1
	2571.502/06175	DECIDUOUS TREE 1.75" CAL B&B	TREE	133	\$37	\$278.01	2
	2571.502/06200	DECIDUOUS TREE 2" CAL B&B	TREE	231	\$83	\$359.74	6
	2571.502/06250	DECIDUOUS TREE 2.5" CAL B&B	TREE	55	\$21	\$389.00	1
	2571.503/03050	ORNAMENTAL TREE 5' HT CONT	TREE	33	\$7	\$200.00	1
	2571.503/03080	ORNAMENTAL TREE 8' HT CONT	TREE	5	\$1	\$150.00	1
	2571.503/05050	ORNAMENTAL TREE 5' HT B&B	TREE	23	\$4	\$182.39	2
	2571.503/06150	ORNAMENTAL TREE 1.5" CAL B&B	TREE	49	\$12	\$254.59	2
	2571.503/06200	ORNAMENTAL TREE 2" CAL B&B	TREE	17	\$7	\$404.28	1
	2571.504/03018	CONIFEROUS SHRUB 18" HT CONT	SHRB	40	\$2	\$50.00	1
	2571.504/04025	CONIFEROUS SHRUB 2.5' SPREAD CONT	SHRB	6	\$0	\$81.90	1
	2571.505/01012	DECIDUOUS SHRUB 12" HT BR	SHRB	50	\$2	\$35.00	1
	2571.505/01015	DECIDUOUS SHRUB 15" HT BR	SHRB	350	\$12	\$35.00	1
	2571.505/01018	DECIDUOUS SHRUB 18" HT BR	SHRB	3,000	\$97	\$32.45	3
	2571.505/01020	DECIDUOUS SHRUB 2' HT BR	SHRB	245	\$9	\$38.37	2
	2571.505/01030	DECIDUOUS SHRUB 3' HT BR	SHRB	106	\$4	\$40.00	1
	2571.505/03002	DECIDUOUS SHRUB NO 2 CONT	SHRB	452	\$14	\$32.00	1
	2571.505/03012	DECIDUOUS SHRUB 12" HT CONT	SHRB	476	\$29	\$61.87	2
	2571.505/03018	DECIDUOUS SHRUB 18" HT CONT	SHRB	239	\$10	\$41.00	1
	2571.505/03020	DECIDUOUS SHRUB 2' HT CONT	SHRB	127	\$9	\$68.23	2
	2571.505/03040	DECIDUOUS SHRUB 4' HT CONT	SHRB	188	\$19	\$100.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

08:58 Thursday, January 17, 2008 46

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/07 AND 12/31/07  
 BY ITEM GROUP

153 CONTRACTS - AWARDED TOTAL: \$344,660,212

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2571	2571.505/03050	DECIDUOUS SHRUB 5' HT CONT	SHRB	17	\$2	\$95.00	1
	2571.505/09122	DECIDUOUS SHRUB 12" HT BR GR 2	SHRB	51	\$2	\$30.00	1
	2571.506/00321	VINES 2 YR NO 1 CONT	VINE	150	\$7	\$45.00	1
	2571.507/00053	PERENNIAL PLUGS	PLT	540	\$1	\$1.46	1
	2571.507/01140	PERENNIAL 4.5" CONT	PLT	283	\$3	\$10.00	1
	2571.507/01310	PERENNIAL NO 1 CONT	PLT	3,932	\$39	\$10.00	1
	2571.541/00090	TRANSPLANT TREE (SPADE SIZE 90")	TREE	6	\$5	\$890.00	1
	2571.602/00014	TREE GRATE	EACH	11	\$18	\$1,600.00	1
	2571.602/00015	TREE GRATE & FRAMES	EACH	7	\$9	\$1,300.00	1
	2571.602/00050	TREE PROTECTION	EACH	5	\$1	\$200.00	1
-----					-----		
2571					\$683		
2572	2572.501/00010	TEMPORARY FENCE	L F	18,770	\$32	\$1.70	14
	2572.502/00010	CLEAN ROOT CUTTING	L F	60	\$0	\$5.00	1
-----					-----		
2572					\$32		
2573	2573.501/00010	BALE BARRIER	L F	210	\$1	\$4.07	2
	2573.502/00010	SILT FENCE, TYPE HEAVY DUTY	L F	25,140	\$52	\$2.07	18
	2573.502/00020	SILT FENCE, TYPE PREASSEMBLED	L F	140	\$0	\$2.81	1
	2573.502/00030	SILT FENCE, TYPE SUPER DUTY	L F	627	\$10	\$16.69	3
	2573.502/00040	SILT FENCE, TYPE MACHINE SLICED	L F	267,461	\$438	\$1.64	45
	2573.504/00010	SANDBAG BARRIER	S F	371	\$3	\$6.95	2
	2573.505/00010	FLOTATION SILT CURTAIN TYPE STILL WATER	L F	6,905	\$113	\$16.37	6
	2573.505/00020	FLOTATION SILT CURTAIN TYPE MOVING WATER	L F	2,163	\$30	\$13.76	11
	2573.505/00030	FLOTATION SILT CURTAIN TYPE WORK AREA	L F	400	\$2	\$5.00	1
	2573.506/00010	SEDIMENT TRAP EXCAVATION	C Y	318	\$2	\$5.45	2
	2573.507/00010	TEMPORARY PIPE DOWNDRAIN	L F	235	\$1	\$3.00	1
	2573.511/00010	SEDIMENT MAT	S F	3,775	\$12	\$3.15	2
	2573.512/00011	TEMPORARY DITCH CHECK TYPE 1	L F	7,880	\$18	\$2.23	5
	2573.512/00012	TEMPORARY DITCH CHECK TYPE 2	L F	11,074	\$31	\$2.77	11
	2573.512/00013	TEMPORARY DITCH CHECK TYPE 3	L F	20,725	\$85	\$4.13	18
	2573.512/00016	TEMPORARY DITCH CHECK TYPE 6	L F	504	\$4	\$8.49	1
	2573.512/00017	TEMPORARY DITCH CHECK TYPE 7	L F	51	\$3	\$50.00	1
	2573.513/00015	TEMPORARY DITCH CHECK TYPE 5	C Y	339	\$12	\$34.32	4
	2573.513/00017	TEMPORARY DITCH CHECK TYPE 7	C Y	807	\$25	\$31.21	8
	2573.520/00010	SEDIMENT REMOVAL BACKHOE	HOURL	70	\$12	\$171.29	4
	2573.530/00010	STORM DRAIN INLET PROTECTION	EACH	2,200	\$297	\$135.13	29
	2573.531/00010	STORM DRAIN INLET PROTECTION	LS	2	\$20	\$9,881.91	2
	2573.540/00010	FILTER LOG TYPE STRAW BIOROLL	L F	16,181	\$40	\$2.47	9
	2573.540/00020	FILTER LOG TYPE WOOD FIBER BIOROLL	L F	1,704	\$6	\$3.28	2
	2573.540/00030	FILTER LOG TYPE COMPOST LOG	L F	195	\$1	\$7.00	1
	2573.540/00040	FILTER LOG TYPE ROCK LOG	L F	393	\$2	\$5.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

08:58 Thursday, January 17, 2008 47

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/07 AND 12/31/07  
 BY ITEM GROUP

153 CONTRACTS - AWARDED TOTAL: \$344,660,212

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2573	2573.550/00010	EROSION CONTROL SUPERVISOR	LS	12	\$213	\$17,764.95	12
	2573.602/00010	TEMPORARY SEDIMENT TRAP	EACH	17	\$7	\$435.44	4
	2573.602/00015	ROCK DITCH CHECK	EACH	1	\$2	\$1,500.00	1
	2573.602/00020	TEMPORARY ROCK CONSTRUCTION ENTRANCE	EACH	19	\$19	\$982.17	6
	2573.602/00090	CULVERT PROTECTION	EACH	96	\$18	\$188.69	9
	2573.607/00010	ROCK DITCH CHECK	C Y	76	\$5	\$64.19	2
	2573.610/00010	SEDIMENT REMOVAL	HOUR	240	\$31	\$128.00	1
-----					-----		
2573					\$1,513		
2575	2575.501/00010	SEEDING	ACRE	1,071	\$84	\$78.16	49
	2575.502/00100	SEED MIXTURE 100	LB	21,687	\$9	\$0.40	1
	2575.502/00110	SEED MIXTURE 110	LB	777	\$0	\$0.54	3
	2575.502/00150	SEED MIXTURE 150	LB	6,622	\$9	\$1.30	12
	2575.502/00190	SEED MIXTURE 190	LB	120	\$0	\$1.70	1
	2575.502/00240	SEED MIXTURE 240	LB	13,278	\$26	\$1.99	8
	2575.502/00250	SEED MIXTURE 250	LB	20,935	\$51	\$2.44	26
	2575.502/00260	SEED MIXTURE 260	LB	4,767	\$17	\$3.52	6
	2575.502/00270	SEED MIXTURE 270	LB	4,462	\$8	\$1.87	5
	2575.502/00280	SEED MIXTURE 280	LB	3,127	\$6	\$1.95	3
	2575.502/00310	SEED MIXTURE 310	LB	1,463	\$17	\$11.46	8
	2575.502/00328	SEED MIXTURE 328	LB	111	\$0	\$4.36	2
	2575.502/00330	SEED MIXTURE 330	LB	195	\$1	\$3.82	2
	2575.502/00340	SEED MIXTURE 340	LB	219	\$1	\$3.04	2
	2575.502/00350	SEED MIXTURE 350	LB	3,762	\$13	\$3.41	13
	2575.505/00020	SODDING TYPE EROSION	S Y	1,254	\$4	\$3.18	7
	2575.505/00030	SODDING TYPE LAWN	S Y	85,238	\$196	\$2.29	10
	2575.505/00050	SODDING TYPE SALT RESISTANT	S Y	49,163	\$126	\$2.56	9
	2575.505/00060	SODDING TYPE MINERAL	S Y	4,751	\$14	\$3.00	1
	2575.511/00010	MULCH MATERIAL TYPE 1	TON	1,066	\$99	\$92.66	29
	2575.511/00030	MULCH MATERIAL TYPE 3	TON	666	\$67	\$100.70	15
	2575.511/00040	MULCH MATERIAL TYPE 4	TON	2	\$0	\$175.00	1
	2575.513/00060	MULCH MATERIAL TYPE 6	C Y	418	\$16	\$38.12	3
	2575.513/00090	MULCH MATERIAL TYPE 9	C Y	3,904	\$98	\$25.07	2
	2575.519/00010	DISK ANCHORING	ACRE	847	\$40	\$46.75	30
	2575.523/00010	EROSION CONTROL BLANKETS CATEGORY 00	S Y	8,663	\$8	\$0.93	1
	2575.523/00011	EROSION CONTROL BLANKETS CATEGORY 1	S Y	8,468	\$11	\$1.25	6
	2575.523/00012	EROSION CONTROL BLANKETS CATEGORY 2	S Y	9,637	\$12	\$1.22	7
	2575.523/00013	EROSION CONTROL BLANKETS CATEGORY 3	S Y	449,114	\$484	\$1.08	42
	2575.523/00014	EROSION CONTROL BLANKETS CATEGORY 4	S Y	17,506	\$22	\$1.26	8
	2575.523/00015	EROSION CONTROL BLANKETS CATEGORY 5	S Y	10,079	\$14	\$1.39	5
	2575.523/00016	EROSION CONTROL BLANKETS CATEGORY 6	S Y	32,606	\$117	\$3.59	1
	2575.525/00040	EROSION STABILIZATION MAT CLASS 4	S Y	726	\$5	\$6.39	3
	2575.531/00010	FERTILIZER TYPE 1	TON	22	\$8	\$375.00	1



AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

08:58 Thursday, January 17, 2008 48

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/07 AND 12/31/07  
 BY ITEM GROUP

153 CONTRACTS - AWARDED TOTAL: \$344,660,212

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2575	2575.531/00020	FERTILIZER TYPE 2	TON	0	\$0	\$935.00	1
	2575.531/00030	FERTILIZER TYPE 3	TON	29	\$15	\$531.12	2
	2575.532/00010	FERTILIZER TYPE 1	LB	104,761	\$29	\$0.28	22
	2575.532/00020	FERTILIZER TYPE 2	LB	2,205	\$1	\$0.61	5
	2575.532/00030	FERTILIZER TYPE 3	LB	76,479	\$24	\$0.32	21
	2575.532/00040	FERTILIZER TYPE 4	LB	2,441	\$1	\$0.47	5
	2575.533/00010	AGRICULTURAL LIME	TON	93	\$2	\$24.28	7
	2575.541/00010	MOWING	ACRE	219	\$2	\$10.00	1
	2575.545/00010	WEED SPRAYING	ACRE	221	\$3	\$13.01	2
	2575.547/00010	WEED SPRAY MIXTURE	GAL	230	\$5	\$19.60	2
	2575.550/00020	COMPOST, GRADE 2	C Y	50	\$3	\$64.00	1
	2575.555/00010	TURF ESTABLISHMENT	LS	22	\$65	\$2,948.92	22
	2575.560/00050	HYDRAULIC SOIL STABILIZER TYPE 5	LB	177,395	\$86	\$0.49	6
	2575.560/00080	HYDRAULIC SOIL STABILIZER TYPE 8	LB	102,930	\$93	\$0.90	3
	2575.561/00010	HYDRAULIC SOIL STABILIZER TYPE 1	S Y	43,112	\$8	\$0.18	2
	2575.570/00010	RAPID STABILIZATION METHOD 1	ACRE	139	\$55	\$393.97	8
	2575.570/00020	RAPID STABILIZATION METHOD 2	ACRE	19	\$17	\$898.01	5
	2575.571/00010	RAPID STABILIZATION METHOD 3	MGAL	250	\$141	\$566.45	10
	2575.572/00010	RAPID STABILIZATION METHOD 4	S Y	9,114	\$10	\$1.11	4
	2575.573/00010	RAPID STABILIZATION METHOD 5	TON	55	\$1	\$24.55	2
	2575.604/00003	GEOTEXTILE FABRIC	S Y	95	\$0	\$2.00	1
	2575.604/00005	GEOTEXTILE WEED BARRIER FABRIC	S Y	512	\$2	\$3.00	1
	2575.605/00010	TURF ESTABLISHMENT	ACRE	1	\$2	\$3,250.00	1
	2575.607/00010	MULCH MATERIAL TYPE SPECIAL	C Y	57	\$9	\$150.00	1
	2575.607/00050	LANDSCAPE ROCK	C Y	260	\$18	\$71.00	1
	2575.608/00010	SEED MIXTURE SPECIAL	LB	185	\$7	\$40.00	2
-----					-----		
2575					\$2,183		
2580	2580.603/00010	INTERIM PAVEMENT MARKING	L F	4,827,062	\$599	\$0.12	55
	2580.603/00100	PAVEMENT MARKING - LATE SEASON	L F	357,480	\$130	\$0.36	3
	2580.618/00010	PAVEMENT MESSAGE - LATE SEASON	S F	162	\$2	\$11.20	1
-----					-----		
2580					\$730		
2581	2581.501/00010	REMOVABLE PREFORMED PLASTIC MARKING	L F	246,059	\$258	\$1.05	18
	2581.602/00020	PAVT MSSG (LT ARROW) REM POLY PREF	EACH	8	\$1	\$150.00	1
	2581.602/00021	PAVT MSSG (RT ARROW) REM POLY PREF	EACH	4	\$1	\$150.00	1
	2581.603/00020	REMOVABLE PREFORMED PLASTIC MASK (BLACK)	L F	4,640	\$9	\$2.01	6
-----					-----		
2581					\$269		
2582	2582.501/01001	PAVT MSSG (LT ARROW) PAINT	EACH	112	\$5	\$48.27	7
	2582.501/01002	PAVT MSSG (RT ARROW) PAINT	EACH	46	\$3	\$71.02	6

AVERAGE BID PRICES FOR AWARDED PROJECTS  
ENGLISH UNITS - SPEC YEAR 05

08:58 Thursday, January 17, 2008 49

DOES NOT INCLUDE STATE AID PROJECTS  
ALL ITEMS BETWEEN 01/01/07 AND 12/31/07  
BY ITEM GROUP

153 CONTRACTS - AWARDED TOTAL: \$344,660,212

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2582	2582.501/01003	PAVT MSSG (ONLY) PAINT	EACH	6	\$0	\$75.00	1
	2582.501/01004	PAVT MSSG (SIGNAL AHEAD) PAINT	EACH	6	\$4	\$735.00	1
	2582.501/01005	PAVT MSSG (STOP AHEAD) PAINT	EACH	9	\$3	\$342.89	3
	2582.501/01006	PAVT MSSG (RR XING) PAINT	EACH	7	\$3	\$357.14	4
	2582.501/01009	PAVT MSSG (THRU ARROW) PAINT	EACH	6	\$0	\$81.67	2
	2582.501/01010	PAVT MSSG (HANDICAPPED SYMBOL) PAINT	EACH	13	\$1	\$50.00	1
	2582.501/01011	PAVT MSSG (STOP) PAINT	EACH	2	\$1	\$253.50	2
	2582.501/01016	PAVT MSSG (PED XING) PAINT	EACH	4	\$1	\$337.50	2
	2582.501/02001	PAVT MSSG (LT ARROW) POLY PREF	EACH	226	\$70	\$310.94	5
	2582.501/02002	PAVT MSSG (RT ARROW) POLY PREF	EACH	17	\$5	\$315.81	3
	2582.501/02014	PAVT MSSG (RR XING) POLY PREF	EACH	2	\$3	\$1,542.00	1
	2582.501/02101	PAVT MSSG (LT ARROW) POLY PREF-GR IN	EACH	326	\$85	\$259.90	7
	2582.501/02102	PAVT MSSG (RT ARROW) POLY PREF-GR IN	EACH	90	\$19	\$206.56	5
	2582.501/02103	PAVT MSSG (THRU ARROW) POLY PREF-GR IN	EACH	13	\$6	\$448.92	2
	2582.501/02104	PAVT MSSG (SCHOOL XING) POLY PREF-GR IN	EACH	2	\$1	\$544.00	1
	2582.501/02105	PAVT MSSG (STOP AHEAD) POLY PREF-GR IN	EACH	8	\$9	\$1,150.00	1
	2582.501/02106	PAVT MSSG (LT-THRU ARROW) POLY PREF-GR IN	EACH	9	\$4	\$491.67	3
	2582.501/02107	PAVT MSSG (RT-THRU ARROW) POLY PREF-GR IN	EACH	7	\$3	\$422.00	3
	2582.501/02108	PAVT MSSG (RT-THRU-LT ARROW) PY PR-GR IN	EACH	2	\$2	\$993.00	1
	2582.501/02112	PAVT MSSG (SIGNAL AHEAD) POLY PREF-GR IN	EACH	4	\$7	\$1,775.00	1
	2582.501/02114	PAVT MSSG (RR XING) POLY PREF-GR IN	EACH	12	\$20	\$1,633.33	3
	2582.501/02119	PAVT MSSG (ONLY) POLY PREF-GR IN	EACH	1	\$0	\$350.00	1
	2582.501/03001	PAVT MSSG (LT ARROW) EPOXY	EACH	426	\$46	\$108.66	25
	2582.501/03002	PAVT MSSG (RT ARROW) EPOXY	EACH	439	\$47	\$107.76	28
	2582.501/03004	PAVT MSSG (ONLY) EPOXY	EACH	4	\$1	\$203.75	3
	2582.501/03005	PAVT MSSG (LT-THRU ARROW) EPOXY	EACH	38	\$5	\$140.97	6
	2582.501/03006	PAVT MSSG (RT-THRU ARROW) EPOXY	EACH	14	\$3	\$195.00	3
	2582.501/03007	PAVT MSSG (RR XING) EPOXY	EACH	39	\$28	\$721.15	9
	2582.501/03008	PAVT MSSG (STOP AHEAD) EPOXY	EACH	40	\$11	\$271.11	9
	2582.501/03009	PAVT MSSG (SCHOOL XING) EPOXY	EACH	10	\$3	\$321.48	4
	2582.501/03010	PAVT MSSG (SIGNAL AHEAD) EPOXY	EACH	1	\$0	\$235.00	1
	2582.501/03015	PAVT MSSG (THRU ARROW) EPOXY	EACH	10	\$1	\$113.80	4
	2582.501/03017	PAVT MSSG (BIKE SYMBOL) EPOXY	EACH	61	\$9	\$153.32	2
	2582.501/03019	PAVT MSSG (PED XING) EPOXY	EACH	1	\$0	\$325.00	1
	2582.501/03020	PAVT MSSG (STOP) EPOXY	EACH	7	\$1	\$135.00	1
	2582.502/11104	4" SOLID LINE WHITE-PAINT	L F	2,931,032	\$277	\$0.09	24
	2582.502/11108	8" SOLID LINE WHITE-PAINT	L F	2,400	\$1	\$0.34	2
	2582.502/11124	24" SOLID LINE WHITE-PAINT	L F	549	\$2	\$3.31	6
	2582.502/11204	4" BROKEN LINE WHITE-PAINT	L F	67,628	\$11	\$0.16	10
	2582.502/11208	8" BROKEN LINE WHITE-PAINT	L F	1,709	\$1	\$0.31	2
	2582.502/11308	8" DOTTED LINE WHITE-PAINT	L F	1,572	\$2	\$1.14	4
	2582.502/11524	24" STOP LINE WHITE-PAINT	L F	1,056	\$5	\$4.55	6
	2582.502/12104	4" SOLID LINE YELLOW-PAINT	L F	1,059,279	\$100	\$0.09	25
	2582.502/12112	12" SOLID LINE YELLOW-PAINT	L F	750	\$2	\$2.25	1
	2582.502/12124	24" SOLID LINE YELLOW-PAINT	L F	1,808	\$7	\$3.68	3
	2582.502/12204	4" BROKEN LINE YELLOW-PAINT	L F	205,505	\$20	\$0.10	16

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

08:58 Thursday, January 17, 2008 50

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/07 AND 12/31/07  
 BY ITEM GROUP

153 CONTRACTS - AWARDED TOTAL: \$344,660,212

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2582	2582.502/12404	4" DOUBLE SOLID LINE YELLOW-PAINT	L F	245,466	\$53	\$0.22	10
	2582.502/21104	4" SOLID LINE WHITE-POLY PREF	L F	31,940	\$78	\$2.44	6
	2582.502/21108	8" SOLID LINE WHITE-POLY PREF	L F	5,537	\$33	\$5.94	3
	2582.502/21112	12" SOLID LINE WHITE-POLY PREF	L F	9,110	\$66	\$7.20	1
	2582.502/21124	24" SOLID LINE WHITE-POLY PREF	L F	536	\$8	\$15.39	3
	2582.502/21204	4" BROKEN LINE WHITE-POLY PREF	L F	37,473	\$106	\$2.84	7
	2582.502/21208	8" BROKEN LINE WHITE-POLY PREF	L F	768	\$4	\$4.96	1
	2582.502/21308	8" DOTTED LINE WHITE-POLY PREF	L F	578	\$3	\$5.72	3
	2582.502/22104	4" SOLID LINE YELLOW-POLY PREF	L F	62,138	\$152	\$2.45	4
	2582.502/22112	12" SOLID LINE YELLOW-POLY PREF	L F	3,405	\$25	\$7.20	1
	2582.502/22124	24" SOLID LINE YELLOW-POLY PREF	L F	65	\$1	\$16.00	1
	2582.502/22204	4" BROKEN LINE YELLOW-POLY PREF	L F	16,933	\$41	\$2.41	4
	2582.502/22404	4" DOUBLE SOLID LINE YELLOW-POLY PREF	L F	19,020	\$91	\$4.80	1
	2582.502/31104	4" SOLID LINE WHITE-POLY PREF (GR IN)	L F	26,238	\$78	\$2.99	6
	2582.502/31108	8" SOLID LINE WHITE-POLY PREF (GR IN)	L F	24,512	\$150	\$6.13	6
	2582.502/31112	12" SOLID LINE WHITE-POLY PREF (GR IN)	L F	4,334	\$39	\$9.04	2
	2582.502/31124	24" SOLID LINE WHITE-POLY PREF (GR IN)	L F	1,765	\$28	\$16.03	2
	2582.502/31204	4" BROKEN LINE WHITE-POLY PREF (GR IN)	L F	132,896	\$411	\$3.09	16
	2582.502/31207	7" BROKEN LINE WHITE-POLY PREF (GR IN)	L F	51,900	\$305	\$5.87	3
	2582.502/31304	4" DOTTED LINE WHITE-POLY PREF (GR IN)	L F	86	\$0	\$2.75	1
	2582.502/31308	8" DOTTED LINE WHITE-POLY PREF (GR IN)	L F	1,378	\$9	\$6.54	3
	2582.502/31311	11" DOTTED LINE WHITE-POLY PREF (GR IN)	L F	3,140	\$33	\$10.52	2
	2582.502/31524	24" STOP LINE WHITE-POLY PREF (GR IN)	L F	1,681	\$31	\$18.72	5
	2582.502/32104	4" SOLID LINE YELLOW-POLY PREF (GR IN)	L F	47,405	\$131	\$2.76	4
	2582.502/32112	12" SOLID LINE YELLOW-POLY PREF (GR IN)	L F	250	\$4	\$16.23	1
	2582.502/32124	24" SOLID LINE YELLOW-POLY PREF (GR IN)	L F	4,196	\$74	\$17.56	3
	2582.502/32204	4" BROKEN LINE YELLOW-POLY PREF (GR IN)	L F	25,878	\$74	\$2.86	3
	2582.502/32404	4" DB SOLID LINE YELLOW-POLY PREF (GR IN)	L F	18,278	\$104	\$5.72	3
	2582.502/41104	4" SOLID LINE WHITE-EPOXY	L F	7,083,143	\$1,418	\$0.20	73
	2582.502/41106	6" SOLID LINE WHITE-EPOXY	L F	124,412	\$74	\$0.60	9
	2582.502/41108	8" SOLID LINE WHITE-EPOXY	L F	74,412	\$41	\$0.56	18
	2582.502/41112	12" SOLID LINE WHITE-EPOXY	L F	2,613	\$8	\$3.16	3
	2582.502/41124	24" SOLID LINE WHITE-EPOXY	L F	3,502	\$27	\$7.82	18
	2582.502/41204	4" BROKEN LINE WHITE-EPOXY	L F	134,062	\$44	\$0.33	40
	2582.502/41208	8" BROKEN LINE WHITE-EPOXY	L F	3,731	\$5	\$1.28	7
	2582.502/41304	4" DOTTED LINE WHITE-EPOXY	L F	260	\$1	\$4.06	2
	2582.502/41308	8" DOTTED LINE WHITE-EPOXY	L F	7,781	\$8	\$1.02	10
	2582.502/41512	12" STOP LINE WHITE-EPOXY	L F	254	\$1	\$3.98	2
	2582.502/41524	24" STOP LINE WHITE-EPOXY	L F	3,310	\$30	\$9.14	14
	2582.502/42104	4" SOLID LINE YELLOW-EPOXY	L F	2,569,740	\$578	\$0.22	69
	2582.502/42106	6" SOLID LINE YELLOW-EPOXY	L F	20,140	\$12	\$0.59	1
	2582.502/42108	8" SOLID LINE YELLOW-EPOXY	L F	6,714	\$4	\$0.54	1
	2582.502/42112	12" SOLID LINE YELLOW-EPOXY	L F	1,062	\$5	\$4.40	3
	2582.502/42124	24" SOLID LINE YELLOW-EPOXY	L F	11,461	\$64	\$5.56	18
	2582.502/42204	4" BROKEN LINE YELLOW-EPOXY	L F	426,376	\$89	\$0.21	51
	2582.502/42206	6" BROKEN LINE YELLOW-EPOXY	L F	2,750	\$2	\$0.59	1

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

08:58 Thursday, January 17, 2008 51

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/07 AND 12/31/07  
 BY ITEM GROUP

153 CONTRACTS - AWARDED TOTAL: \$344,660,212

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2582	2582.502/42404	4" DOUBLE SOLID LINE YELLOW-EPOXY	L F	250,441	\$125	\$0.50	26
	2582.503/00110	CROSSWALK MARKING-PAINT	S F	4,254	\$11	\$2.70	5
	2582.503/00120	CROSSWALK MARKING-POLY PREFORM	S F	5,040	\$55	\$10.95	4
	2582.503/00130	CROSSWALK MARKING-POLY PREFORM (GR IN)	S F	11,376	\$121	\$10.65	9
	2582.503/00140	CROSSWALK MARKING-EPOXY	S F	21,250	\$97	\$4.58	20
	2582.603/11104	4" SOLID LINE WHITE-PAINT SPECIAL	L F	397	\$2	\$5.22	2
	2582.618/00010	PAVEMENT MARKING SPECIAL	S F	2,448	\$15	\$6.18	2
-----					-----		
2582					\$5,811		
					=====		
					\$344,660		