

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

12:21 Tuesday, February 16, 2010 1

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/09 AND 12/31/09  
 BY ITEM GROUP

192 CONTRACTS - AWARDED TOTAL: \$359,724,702

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2011	2011.601/00003	CONSTRUCTION SURVEYING	LS	11	\$534	\$48,547.73	11
	2011.610/08010	SUPPLEMENTAL DESCRIPTION	HOURL	30	\$17	\$550.00	1
-----							
2011					\$551		
2013	2013.601/00010	SURVEY EQUIPMENT	LS	4	\$154	\$38,387.50	4
	2013.601/08010	SUPPLEMENTAL DESCRIPTION	LS	1	\$20	\$20,000.00	1
	2013.602/00022	ROAD/WEATHER SENSOR AND CABLE	EACH	1	\$10	\$9,554.00	1
	2013.602/00051	TCLP TEST	EACH	12	\$3	\$287.50	3
	2013.603/00100	SAFETY CABLE	L F	920	\$25	\$27.61	4
-----							
2013					\$212		
2015	2015.601/00030	BLAST MONITOR/SURVEY	LS	1	\$30	\$30,000.00	1
2021	2021.501/00010	MOBILIZATION	LS	173	\$14,169	\$81,902.19	173
	2021.602/00010	WELL SURVEY	EACH	60	\$129	\$2,150.00	1
-----							
2021					\$14,298		
2031	2031.501/00040	FIELD OFFICE TYPE D	EACH	23	\$175	\$7,587.57	23
	2031.501/00042	FIELD OFFICE TYPE D-MODIFIED	EACH	3	\$127	\$42,333.33	3
	2031.503/00040	FIELD LABORATORY TYPE D	EACH	15	\$85	\$5,669.02	15
	2031.503/00041	FIELD LABORATORY TYPE DX	EACH	7	\$86	\$12,214.29	7
	2031.602/00010	COMBINATION FIELD LABORATORY-OFFICE	EACH	30	\$134	\$4,474.55	30
-----							
2031					\$606		
2041	2041.610/00010	TRAINEES	HOURL	26,050	\$14	\$0.53	9
2051	2051.501/00010	MAINT & RESTORATION OF HAUL ROADS	LS	88	\$17	\$196.13	88
2101	2101.501/00010	CLEARING	ACRE	41	\$54	\$1,340.89	10
	2101.502/00010	CLEARING	TREE	484	\$24	\$49.74	10
	2101.506/00010	GRUBBING	ACRE	41	\$50	\$1,221.92	10
	2101.507/00010	GRUBBING	TREE	485	\$17	\$35.66	10
	2101.511/00010	CLEARING AND GRUBBING	LS	21	\$88	\$4,179.95	21
-----							
2101					\$233		
2102	2102.501/00010	PAVEMENT MARKING REMOVAL	S F	10,460	\$19	\$1.81	10
	2102.501/00020	PAVEMENT MARKING REMOVAL-PERMANENT	S F	70	\$0	\$2.33	1
	2102.502/00010	PAVEMENT MARKING REMOVAL	L F	264,308	\$99	\$0.37	17
	2102.502/00015	PAVEMENT MARKING REMOVAL-TEMPORARY	L F	4,414	\$2	\$0.40	2

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

12:21 Tuesday, February 16, 2010 2

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/09 AND 12/31/09  
 BY ITEM GROUP

192 CONTRACTS - AWARDED TOTAL: \$359,724,702

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2102	2102.502/00020	PAVEMENT MARKING REMOVAL-PERMANENT	L F	26,242	\$13	\$0.49	8
	2102.602/00011	PAVEMENT MARKING REMOVAL-SPECIAL	EACH	6	\$1	\$107.00	1
-----					-----		
2102					\$133		
2103	2103.501/00010	BUILDING REMOVAL	LS	2	\$98	\$49,000.00	2
	2103.511/00010	BASEMENT FILL	C Y	224	\$2	\$10.00	1
-----					-----		
2103					\$100		
2104	2104.501/00003	REMOVE PIPE DRAIN	L F	24,912	\$27	\$1.07	8
	2104.501/00007	REMOVE PERFORATED PIPE	L F	37,697	\$32	\$0.85	5
	2104.501/00009	REMOVE CONCRETE FLUME	L F	244	\$5	\$20.49	2
	2104.501/00010	REMOVE PIPE CULVERTS	L F	24,468	\$195	\$7.97	44
	2104.501/00011	REMOVE CONCRETE CULVERT	L F	2,459	\$19	\$7.84	6
	2104.501/00012	REMOVE METAL CULVERT	L F	4,384	\$23	\$5.33	9
	2104.501/00013	REMOVE WATER MAIN	L F	6,339	\$26	\$4.05	6
	2104.501/00016	REMOVE SEWER PIPE (STORM)	L F	13,958	\$117	\$8.37	22
	2104.501/00017	REMOVE SEWER PIPE (SANITARY)	L F	3,017	\$27	\$9.08	5
	2104.501/00018	REMOVE PIPE SEWERS	L F	2,232	\$19	\$8.60	7
	2104.501/00020	REMOVE CURB	L F	9,221	\$7	\$0.78	4
	2104.501/00021	REMOVE INTEGRANT CURB	L F	1,250	\$3	\$2.10	1
	2104.501/00022	REMOVE CURB AND GUTTER	L F	46,275	\$98	\$2.11	37
	2104.501/00023	REMOVE BITUMINOUS CURB	L F	53,584	\$80	\$1.48	8
	2104.501/00024	REMOVE CONCRETE CURB	L F	13,664	\$20	\$1.47	2
	2104.501/00026	REMOVE V-GUTTER DELINEATOR	L F	82	\$0	\$1.65	1
	2104.501/00035	REMOVE FENCE	L F	39,885	\$39	\$0.97	5
	2104.501/00037	REMOVE CHAIN LINK FENCE	L F	8,790	\$22	\$2.54	12
	2104.501/00038	REMOVE WOOD FENCE	L F	62	\$0	\$5.00	1
	2104.501/00041	REMOVE CABLE GUARD RAIL	L F	59,304	\$70	\$1.19	23
	2104.501/00042	REMOVE GUARD RAIL-PLATE BEAM	L F	78,993	\$210	\$2.65	51
	2104.501/00049	REMOVE CONCRETE MEDIAN BARRIER	L F	905	\$25	\$27.92	2
	2104.501/00050	REMOVE TEMP PRECAST CONCRETE BARRIER	L F	20	\$0	\$10.00	1
	2104.501/00052	REMOVE CABLES	L F	2,514	\$2	\$0.97	2
	2104.501/00053	REMOVE ARMORED CABLE	L F	10,607	\$8	\$0.73	3
	2104.501/00056	REMOVE RIGID STEEL CONDUIT	L F	270	\$1	\$2.60	2
	2104.501/00064	REMOVE GUTTER	L F	192	\$0	\$2.00	1
	2104.501/00067	REMOVE NON-METALLIC CONDUIT	L F	492	\$1	\$2.90	2
	2104.501/00075	REMOVE CONCRETE BLOCK WALL	L F	70	\$0	\$6.00	1
	2104.501/00078	REMOVE SILT FENCE	L F	3,000	\$2	\$0.50	1
	2104.501/00085	REMOVE WATER SERVICE PIPE	L F	442	\$2	\$4.77	2
	2104.501/00086	REMOVE FORCE MAIN	L F	282	\$1	\$5.00	1
	2104.501/00087	REMOVE GAS MAIN	L F	480	\$1	\$2.00	1
	2104.501/00088	REMOVE BOX CULVERT	L F	348	\$85	\$244.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

12:21 Tuesday, February 16, 2010 3

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/09 AND 12/31/09  
 BY ITEM GROUP

192 CONTRACTS - AWARDED TOTAL: \$359,724,702

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2104	2104.501/00089	REMOVE WOOD BOX CULVERT	L F	177	\$7	\$40.00	1
	2104.501/00090	REMOVE CONCRETE BOX CULVERT	L F	318	\$16	\$50.82	3
	2104.501/00097	REMOVE CATTLE PASS	L F	45	\$1	\$23.00	1
	2104.501/00100	REMOVE RAILROAD TRACK	L F	2,619	\$20	\$7.69	3
	2104.501/00250	REMOVE SIGN WALKWAY	L F	2,685	\$98	\$36.61	5
	2104.503/00003	REMOVE WOOD RETAINING WALL	S F	270	\$0	\$0.01	1
	2104.503/00004	REMOVE WOOD NOISE WALL	S F	526	\$2	\$4.00	1
	2104.503/00010	REMOVE SIDEWALK	S F	1,849	\$3	\$1.77	2
	2104.503/00015	REMOVE BITUMINOUS WALK	S F	5,370	\$3	\$0.64	3
	2104.503/00018	REMOVE CONCRETE SLOPE PAVING	S F	2,160	\$3	\$1.17	1
	2104.503/00019	REMOVE CONCRETE SLAB	S F	400	\$2	\$4.00	1
	2104.503/00020	REMOVE CONCRETE SIDEWALK	S F	6,287	\$6	\$0.97	3
	2104.503/00021	REMOVE CONCRETE WALK	S F	23,887	\$26	\$1.08	16
	2104.503/00027	REMOVE CONCRETE NOSE	S F	565	\$1	\$2.30	3
	2104.503/00110	REMOVE CONCRETE PAVEMENT	S F	400	\$1	\$1.85	1
	2104.503/00111	REMOVE CONCRETE APPROACH PANEL	S F	9,380	\$7	\$0.71	2
	2104.503/00115	REMOVE CONCRETE MEDIAN	S F	2,302	\$2	\$1.00	2
	2104.503/00121	REMOVE BITUMINOUS PAVEMENT	S F	6,548	\$9	\$1.33	3
	2104.505/00013	REMOVE CONCRETE MEDIAN	S Y	6,480	\$24	\$3.71	6
	2104.505/00021	REMOVE CONCRETE WALK	S Y	12,370	\$18	\$1.44	8
	2104.505/00025	REMOVE SLOPE PAVING	S Y	2,009	\$8	\$3.74	2
	2104.505/00100	REMOVE PAVEMENT	S Y	123,158	\$545	\$4.42	17
	2104.505/00108	REMOVE CONCRETE DRIVEWAY PAVEMENT	S Y	574	\$2	\$3.85	3
	2104.505/00110	REMOVE CONCRETE PAVEMENT	S Y	105,078	\$376	\$3.58	17
	2104.505/00111	REMOVE CONCRETE APPROACH PANEL	S Y	8,914	\$66	\$7.44	12
	2104.505/00119	REMOVE BITUMINOUS DRIVEWAY PAVEMENT	S Y	1,467	\$8	\$5.48	4
	2104.505/00120	REMOVE BITUMINOUS PAVEMENT	S Y	527,370	\$1,110	\$2.10	62
	2104.505/00122	REMOVE BITUMINOUS SHOULDER PAVEMENT	S Y	393,843	\$441	\$1.12	28
	2104.507/00020	REMOVE BITUMINOUS PAVEMENT	C Y	4,466	\$27	\$6.10	2
	2104.507/00027	REMOVE CULVERT HEADWALL	C Y	6	\$0	\$50.00	1
	2104.507/00030	REMOVE RIPRAP	C Y	300	\$5	\$15.00	1
	2104.507/00060	REMOVE GABION	C Y	280	\$3	\$11.96	2
	2104.507/00125	REMOVE FOOTINGS	C Y	8	\$0	\$30.00	1
	2104.509/00001	REMOVE PIEZOMETER	EACH	1	\$1	\$1,000.00	1
	2104.509/00004	REMOVE TEMPORARY CROSS-OVER	EACH	13	\$166	\$12,743.23	2
	2104.509/00006	REMOVE CONC BOX CULVERT END SECTION	EACH	2	\$1	\$600.00	1
	2104.509/00011	REMOVE CONCRETE APRON	EACH	77	\$15	\$195.38	14
	2104.509/00012	REMOVE METAL APRON	EACH	112	\$12	\$109.57	11
	2104.509/00013	REMOVE PIPE APRON	EACH	400	\$41	\$102.81	18
	2104.509/00022	REMOVE FLAP GATE	EACH	10	\$1	\$98.40	2
	2104.509/00024	REMOVE GUARDRAIL POST	EACH	7	\$0	\$30.87	1
	2104.509/00027	REMOVE CONCRETE HEADWALL	EACH	344	\$10	\$28.25	3
	2104.509/00028	REMOVE CONCRETE ANCHOR BLOCK	EACH	1	\$0	\$108.00	1
	2104.509/00030	REMOVE SEPTIC TANK	EACH	4	\$2	\$575.00	2
	2104.509/00036	REMOVE ANCHORAGE ASSEMBLY	EACH	2	\$1	\$261.63	1
	2104.509/00037	REMOVE ANCHORAGE ASSEMBLY-CABLE	EACH	243	\$18	\$73.04	22

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

12:21 Tuesday, February 16, 2010 4

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/09 AND 12/31/09  
 BY ITEM GROUP

192 CONTRACTS - AWARDED TOTAL: \$359,724,702

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2104	2104.509/00038	REMOVE ANCHORAGE ASSEMBLY-PLATE BEAM	EACH	66	\$10	\$156.88	21
	2104.509/00039	REMOVE BREAKAWAY CABLE TERMINAL	EACH	2	\$0	\$152.21	1
	2104.509/00045	REMOVE POST	EACH	128	\$1	\$11.06	1
	2104.509/00046	REMOVE PERMANENT BARRICADE	EACH	24	\$9	\$381.25	2
	2104.509/00047	REMOVE WOOD POST	EACH	62	\$2	\$35.71	2
	2104.509/00048	REMOVE LIGHTING UNIT	EACH	33	\$7	\$210.00	1
	2104.509/00049	REMOVE LUMINAIRE	EACH	14	\$1	\$38.96	2
	2104.509/00051	REMOVE GUIDE POST	EACH	320	\$7	\$21.87	10
	2104.509/00052	REMOVE LIGHT STANDARD	EACH	9	\$2	\$277.22	3
	2104.509/00055	REMOVE TWISTED END TREATMENT	EACH	235	\$49	\$210.52	23
	2104.509/00056	REMOVE IMPACT ATTENUATOR	EACH	7	\$3	\$383.95	3
	2104.509/00058	REMOVE ATTENUATOR BARREL	EACH	14	\$0	\$10.00	1
	2104.509/00060	REMOVE CONCRETE STRUCTURE	EACH	2	\$2	\$1,212.00	1
	2104.509/00090	REMOVE PLANTER	EACH	1	\$1	\$800.00	1
	2104.509/00094	REMOVE FLAGPOLE	EACH	1	\$0	\$72.81	1
	2104.509/00100	REMOVE MANHOLE OR CATCH BASIN	EACH	179	\$29	\$164.21	9
	2104.509/00101	REMOVE MANHOLE	EACH	12	\$4	\$291.67	3
	2104.509/00102	REMOVE CATCH BASIN	EACH	55	\$12	\$226.25	7
	2104.509/00103	REMOVE DROP INLET	EACH	12	\$2	\$167.48	4
	2104.509/00104	REMOVE CURB BOX	EACH	35	\$6	\$159.00	2
	2104.509/00105	REMOVE CASTING	EACH	100	\$17	\$170.06	13
	2104.509/00106	REMOVE CATCH BASIN GRATE CASTING	EACH	40	\$7	\$165.00	4
	2104.509/00108	REMOVE GATE VALVE & BOX	EACH	1	\$0	\$100.00	1
	2104.509/00109	REMOVE CURB STOP & BOX	EACH	7	\$0	\$30.00	1
	2104.509/00110	REMOVE VALVE BOX	EACH	2	\$0	\$75.00	2
	2104.509/00111	REMOVE HYDRANT	EACH	1	\$0	\$250.00	1
	2104.509/00114	REMOVE DRAINAGE STRUCTURE	EACH	56	\$17	\$295.03	14
	2104.509/00124	REMOVE WOOD POLE	EACH	1	\$0	\$200.00	1
	2104.509/00145	REMOVE GROUT - SIGN FOOTING	EACH	72	\$7	\$103.61	4
	2104.509/00150	REMOVE FOUNDATION	EACH	2	\$2	\$1,075.00	2
	2104.509/00151	REMOVE MAST ARM FOUNDATION	EACH	1	\$0	\$450.00	1
	2104.509/00155	REMOVE LIGHT BASE FOUNDATION	EACH	2	\$1	\$449.39	2
	2104.509/00157	REMOVE CABINET FOUNDATION	EACH	1	\$1	\$500.00	1
	2104.509/00170	REMOVE DELINEATOR	EACH	1,341	\$21	\$15.94	11
	2104.509/00172	REMOVE DELINEATOR / MARKER PANEL	EACH	904	\$16	\$18.00	1
	2104.509/00174	REMOVE DELINEATOR / MARKER SIGN	EACH	108	\$2	\$18.00	1
	2104.509/00180	REMOVE MARKER	EACH	687	\$13	\$18.30	20
	2104.509/00199	REMOVE SIGN	EACH	11	\$1	\$65.91	2
	2104.509/00201	REMOVE SIGN TYPE A	EACH	11	\$9	\$824.37	6
	2104.509/00203	REMOVE SIGN TYPE C	EACH	2,605	\$103	\$39.54	36
	2104.509/00205	REMOVE SIGN TYPE D	EACH	596	\$41	\$69.57	24
	2104.509/00206	REMOVE SIGN TYPE EA	EACH	41	\$3	\$75.68	3
	2104.509/00207	REMOVE SIGN TYPE EO	EACH	9	\$1	\$144.44	3
	2104.509/00208	REMOVE SIGN TYPE OH (BRIDGE MOUNTED)	EACH	8	\$15	\$1,831.25	5
	2104.509/00209	REMOVE SIGN TYPE OH	EACH	10	\$49	\$4,935.00	5
	2104.509/00320	REMOVE SIGNAL SYSTEM	EACH	1	\$4	\$3,740.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

12:21 Tuesday, February 16, 2010 5

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/09 AND 12/31/09  
 BY ITEM GROUP

192 CONTRACTS - AWARDED TOTAL: \$359,724,702

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2104	2104.509/00321	REMOVE SIGNAL SYSTEM A	EACH	1	\$5	\$5,274.99	1
	2104.509/00322	REMOVE SIGNAL SYSTEM B	EACH	1	\$5	\$5,274.99	1
	2104.509/00323	REMOVE SIGNAL SYSTEM C	EACH	1	\$4	\$3,505.60	1
	2104.509/00324	REMOVE SIGNAL SYSTEM D	EACH	1	\$5	\$5,274.99	1
	2104.509/00350	REMOVE SIGN LIGHTING SYSTEM	EACH	18	\$15	\$854.03	5
	2104.509/00390	REMOVE EQUIPMENT PAD	EACH	2	\$1	\$275.00	2
	2104.509/00399	REMOVE HANDHOLE	EACH	16	\$6	\$355.03	5
	2104.509/00400	REMOVE LIGHT STANDARD BASE	EACH	93	\$25	\$263.92	6
	2104.509/00402	REMOVE LIGHT BASE	EACH	43	\$12	\$290.47	3
	2104.509/00406	REMOVE SERVICE CABINET	EACH	4	\$1	\$339.88	2
	2104.509/00410	REMOVE SIGN BASE	EACH	1	\$1	\$1,000.00	1
	2104.509/00497	REMOVE SIGN PANEL TYPE C	EACH	1,968	\$36	\$18.24	5
	2104.509/00498	REMOVE SIGN PANEL TYPE D	EACH	116	\$5	\$43.14	2
	2104.509/00499	REMOVE SIGN PANEL TYPE A	EACH	3	\$1	\$368.33	2
	2104.509/00500	REMOVE SIGN PANEL TYPE OH	EACH	41	\$14	\$348.78	8
	2104.509/00680	REMOVE EMERGENCY PULLOUT	EACH	7	\$21	\$3,065.00	1
	2104.509/00740	REMOVE ECCENTRIC LOADER BCT	EACH	39	\$12	\$300.45	13
	2104.509/00745	REMOVE ENERGY ABSORBING TERMINAL	EACH	16	\$5	\$290.75	5
	2104.509/00760	REMOVE SLOTTED RAIL TERMINAL	EACH	1	\$0	\$290.70	1
	2104.511/00011	SAWING CONCRETE PAVEMENT (FULL DEPTH)	L F	17,626	\$72	\$4.11	32
	2104.513/00010	SAWING BITUMINOUS PAVEMENT	L F	480	\$2	\$3.90	3
	2104.513/00011	SAWING BIT PAVEMENT (FULL DEPTH)	L F	131,407	\$210	\$1.60	72
	2104.521/00040	SALVAGE FENCE	L F	177	\$0	\$2.00	1
	2104.521/00050	SALVAGE CHAIN LINK FENCE	L F	1,315	\$5	\$3.69	3
	2104.521/00100	SALVAGE PIPE CULVERT	L F	1,117	\$12	\$10.41	6
	2104.521/00101	SALVAGE CONC PIPE CULVERT	L F	664	\$11	\$16.02	6
	2104.521/00102	SALVAGE METAL CULVERTS	L F	10	\$0	\$10.00	1
	2104.521/00110	SALVAGE PIPE SEWER	L F	99	\$2	\$15.60	2
	2104.521/00140	SALVAGE STEEL CASING	L F	60	\$1	\$10.00	1
	2104.521/00205	SALVAGE TEMP PRECAST CONCRETE BARRIER	L F	2,634	\$28	\$10.50	2
	2104.521/00218	SALVAGE GUARD RAIL-CABLE	L F	1,205	\$2	\$2.05	2
	2104.521/00219	SALVAGE GUARD RAIL	L F	9,793	\$31	\$3.21	8
	2104.521/00220	SALVAGE GUARD RAIL-PLATE BEAM	L F	11,049	\$44	\$3.94	15
	2104.521/00222	SALVAGE GUARD RAIL-BOX BEAM	L F	225	\$2	\$9.72	1
	2104.521/00240	SALVAGE ORNAMENTAL RAIL	L F	225	\$1	\$5.64	1
	2104.523/00004	SALVAGE CASTING	EACH	33	\$5	\$161.59	9
	2104.523/00007	SALVAGE MANHOLE	EACH	1	\$1	\$1,000.00	1
	2104.523/00013	SALVAGE GATE VALVE	EACH	5	\$1	\$290.00	2
	2104.523/00020	SALVAGE HYDRANT	EACH	20	\$7	\$362.91	3
	2104.523/00023	SALVAGE ANCHORAGE ASSEMBLY-PL BEAM	EACH	8	\$2	\$238.75	3
	2104.523/00024	SALVAGE ANCHORAGE ASSEMBLY-CABLE	EACH	2	\$1	\$266.00	1
	2104.523/00036	SALVAGE SLOTTED RAIL TERMINAL	EACH	2	\$1	\$250.00	1
	2104.523/00037	SALVAGE ENERGY ABSORBING TERMINAL	EACH	60	\$24	\$403.23	15
	2104.523/00038	SALVAGE ECCENTRIC LOADER BCT	EACH	25	\$6	\$251.20	4
	2104.523/00044	SALVAGE TANGENT TERMINAL	EACH	10	\$4	\$365.00	5
	2104.523/00068	SALVAGE HISTORIC PLAQUE	EACH	1	\$0	\$157.70	1

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

12:21 Tuesday, February 16, 2010 6

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/09 AND 12/31/09  
 BY ITEM GROUP

192 CONTRACTS - AWARDED TOTAL: \$359,724,702

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2104	2104.523/00072	SALVAGE MARKER	EACH	152	\$4	\$23.62	10
	2104.523/00075	SALVAGE DELINEATOR	EACH	82	\$3	\$31.34	6
	2104.523/00080	SALVAGE GUIDE POST TYPE B	EACH	18	\$0	\$17.24	1
	2104.523/00095	SALVAGE PIPE APRON	EACH	33	\$4	\$128.30	7
	2104.523/00100	SALVAGE CONCRETE APRON	EACH	60	\$10	\$173.44	6
	2104.523/00104	SALVAGE PRECAST CONCRETE HEADWALL	EACH	79	\$4	\$53.23	5
	2104.523/00110	SALVAGE METAL APRON	EACH	3	\$0	\$66.67	2
	2104.523/00111	SALVAGE METAL SAFETY APRON	EACH	1	\$0	\$150.00	1
	2104.523/00112	SALVAGE FLAP GATE	EACH	1	\$0	\$199.00	1
	2104.523/00116	SALVAGE END SECTION (STRUCTURAL PL)	EACH	2	\$2	\$1,000.00	1
	2104.523/00119	SALVAGE CONTROL STRUCTURE	EACH	1	\$1	\$600.00	1
	2104.523/00361	SALVAGE HANDHOLE	EACH	1	\$0	\$248.00	1
	2104.523/00406	SALVAGE STEEL LIGHT BASE	EACH	13	\$2	\$176.50	1
	2104.523/00407	SALVAGE LIGHT BASE	EACH	13	\$4	\$280.00	1
	2104.523/00409	SALVAGE LIGHT POLE	EACH	17	\$4	\$209.76	2
	2104.523/00412	SALVAGE OVERHEAD LIGHT	EACH	3	\$1	\$240.00	1
	2104.523/00419	SALVAGE LIGHT STANDARD & LUMINAIRE	EACH	30	\$6	\$193.53	1
	2104.523/00420	SALVAGE LIGHT STANDARD	EACH	7	\$2	\$227.01	2
	2104.523/00422	SALVAGE LIGHTING UNIT	EACH	68	\$14	\$200.62	5
	2104.523/00423	SALVAGE MAST ARM	EACH	1	\$1	\$750.00	1
	2104.523/00428	SALVAGE FLASHER SYSTEM	EACH	2	\$2	\$870.00	1
	2104.523/00429	SALVAGE SIGNAL SYSTEM	EACH	3	\$10	\$3,370.00	1
	2104.523/00440	SALVAGE FIBEROPTIC SPLICE VAULT	EACH	1	\$1	\$824.00	1
	2104.523/00470	SALVAGE FIBER OPTIC VAULT	EACH	1	\$1	\$1,335.00	1
	2104.523/00488	SALVAGE CCTV ASSEMBLY	EACH	1	\$2	\$1,867.00	1
	2104.523/00495	SALVAGE CABINET	EACH	4	\$5	\$1,282.50	2
	2104.523/00496	SALVAGE SERVICE CABINET	EACH	1	\$0	\$210.00	1
	2104.523/00501	SALVAGE SERVICE EQUIPMENT	EACH	1	\$1	\$1,000.00	1
	2104.523/00536	SALVAGE DMS	EACH	2	\$3	\$1,500.00	1
	2104.523/00540	SALVAGE SIGN TYPE A	EACH	9	\$6	\$704.44	2
	2104.523/00543	SALVAGE SIGN TYPE C	EACH	419	\$14	\$33.74	23
	2104.523/00544	SALVAGE SIGN TYPE D	EACH	103	\$10	\$94.71	18
	2104.523/00547	SALVAGE SIGN TYPE EA	EACH	58	\$3	\$55.52	3
	2104.523/00548	SALVAGE SIGN TYPE EO	EACH	97	\$10	\$104.26	4
	2104.523/00550	SALVAGE SIGN TYPE OH	EACH	2	\$9	\$4,400.00	1
	2104.523/00560	SALVAGE SIGN TYPE SPECIAL	EACH	14	\$1	\$76.34	2
	2104.523/00601	SALVAGE SIGN PANEL TYPE OH	EACH	5	\$2	\$420.40	3
	2104.523/00606	SALVAGE SIGN PANEL TYPE C	EACH	3	\$0	\$51.72	2
	2104.523/00608	SALVAGE SIGN PANEL TYPE D	EACH	1	\$0	\$92.70	1
	2104.523/00970	SALVAGE MAIL BOX SUPPORT	EACH	16	\$1	\$35.00	1
	2104.525/00011	ABANDON & SEAL WELL SHAFT	EACH	7	\$13	\$1,842.86	4
	2104.601/00060	REMOVE CABLES	LS	4	\$9	\$2,373.75	4
	2104.601/00085	REMOVE MISCELLANEOUS STRUCTURES	LS	1	\$126	\$125,770.00	1
	2104.601/00150	SALVAGE CABINET	LS	1	\$0	\$262.50	1
	2104.601/00210	REMOVE REGULATED WASTE MATERIAL (BRIDGE)	LS	20	\$108	\$5,393.03	20
	2104.601/01011	HAUL SALVAGED MATERIAL	LS	25	\$49	\$1,951.02	25

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

12:21 Tuesday, February 16, 2010 7

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/09 AND 12/31/09  
 BY ITEM GROUP

192 CONTRACTS - AWARDED TOTAL: \$359,724,702

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2104	2104.601/01018	HAUL STRUCTURAL STEEL	LS	1	\$2	\$1,765.00	1
	2104.601/08010	SUPPLEMENTAL DESCRIPTION	LS	2	\$158	\$78,850.00	2
	2104.603/00034	ABANDON PIPE SEWER	L F	989	\$2	\$2.50	1
	2104.603/00040	ABANDON WATER MAIN	L F	1,160	\$4	\$3.42	2
	2104.604/00040	SALVAGE CONCRETE PAVEMENT	S Y	1,133	\$21	\$18.50	1
	2104.607/00022	SALVAGE RANDOM RIPRAP	C Y	1,404	\$7	\$5.10	2
	2104.607/00040	CRUSH & HAUL BITUMINOUS MATERIAL (LV)	C Y	1,583	\$7	\$4.70	1
-----					-----		
2104					\$6,055		
2105	2105.501/00010	COMMON EXCAVATION	C Y	1,074,118	\$4,663	\$4.34	54
	2105.503/00010	ROCK EXCAVATION	C Y	177,009	\$2,601	\$14.70	5
	2105.505/00010	MUCK EXCAVATION	C Y	14,769	\$94	\$6.36	3
	2105.507/00010	SUBGRADE EXCAVATION	C Y	142,196	\$774	\$5.44	25
	2105.511/00010	COMMON CHANNEL EXCAVATION	C Y	6,046	\$51	\$8.41	4
	2105.521/00030	GRANULAR BORROW (CV)	C Y	61,343	\$756	\$12.32	9
	2105.522/00020	SELECT GRANULAR BORROW (EV)	C Y	45,074	\$444	\$9.84	3
	2105.522/00023	SELECT GRANULAR BORROW MOD 10% (EV)	C Y	386	\$5	\$12.40	1
	2105.522/00030	SELECT GRANULAR BORROW (CV)	C Y	501,877	\$4,831	\$9.63	38
	2105.522/00031	SELECT GRANULAR BORROW MOD (CV)	C Y	23,434	\$234	\$9.97	4
	2105.522/00033	SELECT GRANULAR BORROW MOD 7% (CV)	C Y	45,574	\$256	\$5.62	3
	2105.522/00034	SELECT GRANULAR BORROW MOD 10% (CV)	C Y	30,399	\$327	\$10.76	10
	2105.523/00030	COMMON BORROW (CV)	C Y	136,568	\$365	\$2.67	12
	2105.525/00010	TOPSOIL BORROW (LV)	C Y	4,218	\$70	\$16.57	7
	2105.525/00030	TOPSOIL BORROW (CV)	C Y	3,255	\$52	\$15.93	8
	2105.535/00010	SALVAGED TOPSOIL FROM STOCKPILE	C Y	9,145	\$85	\$9.30	1
	2105.535/00031	SALVAGED TOPSOIL FROM STOCKPILE (SV)	C Y	3,501	\$4	\$1.00	1
	2105.550/00010	SUBSOILING	ACRE	70	\$32	\$450.09	9
	2105.601/00010	DEWATERING	LS	12	\$84	\$6,989.25	12
	2105.601/00020	CONSTRUCT ACCESS ROAD	LS	1	\$7	\$6,950.00	1
	2105.601/00045	TEMPORARY STREAM DIVERSION SYSTEM	LS	2	\$39	\$19,318.89	2
	2105.602/00010	SETTLEMENT PLATES	EACH	62	\$20	\$318.50	5
	2105.602/00015	CONSTRUCT TEMPORARY BYPASS	EACH	2	\$42	\$21,000.00	1
	2105.602/00020	CONSTRUCT TURN LANES	EACH	41	\$144	\$3,504.74	4
	2105.602/00022	GRAVEL ENTRANCE RESTORATION	EACH	43	\$9	\$217.35	4
	2105.602/00023	ENTRANCE RECONSTRUCTION	EACH	15	\$27	\$1,785.00	1
	2105.603/00010	MINOR GRADING	L F	5,768	\$19	\$3.26	7
	2105.603/00020	WICK DRAIN	L F	894,155	\$367	\$0.41	1
	2105.603/00035	SHOULDER EXCAVATION	L F	14,885	\$6	\$0.40	1
	2105.603/00040	SHOULDER TRENCHING	L F	30,277	\$91	\$3.00	1
	2105.603/00060	DITCH CLEANING	L F	9,502	\$46	\$4.80	3
	2105.604/00006	GEOMEMBRANE SYSTEM	S Y	6,780	\$70	\$10.34	1
	2105.604/00014	SOIL STABILIZATION GEOGRID	S Y	9,825	\$43	\$4.36	4
	2105.604/00025	GEOTEXTILE FABRIC SPECIAL TYPE V	S Y	739	\$2	\$3.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

12:21 Tuesday, February 16, 2010 8

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/09 AND 12/31/09  
 BY ITEM GROUP

192 CONTRACTS - AWARDED TOTAL: \$359,724,702

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2105	2105.604/00032	GEOTEXTILE FABRIC TYPE II	S Y	433	\$0	\$1.04	1
	2105.604/00034	GEOTEXTILE FABRIC TYPE IV	S Y	16,882	\$20	\$1.19	5
	2105.604/00035	GEOTEXTILE FABRIC TYPE V	S Y	240,650	\$297	\$1.23	26
	2105.604/00036	GEOTEXTILE FABRIC TYPE VI	S Y	1,781	\$7	\$3.95	1
	2105.604/00085	PLASTIC LINER	S Y	4,000	\$27	\$6.80	1
	2105.604/00090	COMPOSITE LINER	S Y	14,971	\$240	\$16.00	1
	2105.607/00012	WOOD CHIPS (CV)	C Y	248	\$10	\$40.00	1
	2105.607/00017	SHOULDER EXCAVATION	C Y	4,118	\$0	\$0.01	1
	2105.607/00025	EXCAVATION SPECIAL	C Y	1,694	\$15	\$8.91	2
	2105.607/00036	HAUL & STOCKPILE BIT MATERIAL (SV)	C Y	11,700	\$44	\$3.77	4
	2105.607/00037	HAUL & STOCKPILE BIT MATERIAL (LV)	C Y	10,700	\$64	\$6.00	1
	2105.607/00041	TOPSOIL BORROW SPECIAL 1 (CV)	C Y	850	\$26	\$30.60	2
	2105.607/00045	TOPSOIL BORROW MOD (CV)	C Y	88	\$3	\$33.36	3
	2105.607/00050	RAILROAD TRACK SUB-BALLAST (CV)	C Y	1,751	\$42	\$24.00	1
	2105.607/00053	RAILROAD TRACK BALLAST (CV)	C Y	44	\$1	\$15.00	1
	2105.607/00082	COMMON BORROW SPECIAL (CV)	C Y	435	\$0	\$0.01	1
	2105.607/00085	COMMON BORROW SPECIAL (LV)	C Y	3,653	\$73	\$20.00	1
	2105.607/00170	GEOFOAM	C Y	10,913	\$597	\$54.71	1
	2105.607/00190	GEOFOAM CAP (CONCRETE)	C Y	400	\$87	\$218.03	1
	2105.607/00250	HAUL & DISPOSE OF CONTAMINATED MATERIAL	C Y	1,250	\$30	\$24.00	1
	2105.609/00040	GRANULAR BORROW	TON	3,300	\$36	\$11.00	1
	2105.609/00110	HAUL & STOCKPILE BITUMINOUS MATERIAL	TON	1,500	\$9	\$6.12	1
-----					-----		
2105					\$18,286		
2106	2106.605/00010	SUBSOILING	ACRE	1	\$1	\$700.00	1
	2106.607/00010	EXCAVATION - COMMON	C Y	3,018,168	\$9,039	\$2.99	28
	2106.607/00020	EXCAVATION - SUBGRADE	C Y	108,046	\$455	\$4.21	13
	2106.607/00030	EXCAVATION - MUCK	C Y	134,619	\$405	\$3.01	4
	2106.607/00060	COMMON EMBANKMENT (CV)	C Y	3,082,827	\$1,587	\$0.51	26
	2106.607/00070	GRANULAR EMBANKMENT (CV)	C Y	121,725	\$1,047	\$8.60	5
	2106.607/00080	SELECT GRANULAR EMBANKMENT (CV)	C Y	235,352	\$2,332	\$9.91	19
	2106.607/00105	SELECT GRANULAR EMBANKMENT MOD 5% (CV)	C Y	95,217	\$790	\$8.30	1
	2106.607/00110	SELECT GRANULAR EMBANKMENT MOD 10% (CV)	C Y	53,783	\$597	\$11.10	7
-----					-----		
2106					\$16,253		
2112	2112.501/00010	SUBGRADE PREPARATION	RDST	45	\$9	\$200.00	1
	2112.603/00010	SHOULDER PREPARATION	L F	654,430	\$137	\$0.21	7
	2112.603/00020	SUBGRADE PREPARATION	L F	1,840	\$2	\$1.27	1
	2112.619/00010	SHOULDER PREPARATION	RDST	861	\$11	\$13.24	3
-----					-----		
2112					\$159		



AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

12:21 Tuesday, February 16, 2010 9

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/09 AND 12/31/09  
 BY ITEM GROUP

192 CONTRACTS - AWARDED TOTAL: \$359,724,702

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2118	2118.501/00020	AGGREGATE SURFACING CLASS 2	TON	991	\$11	\$11.55	1
	2118.501/00050	AGGREGATE SURFACING CLASS 5	TON	6,727	\$20	\$2.92	2
	2118.501/00060	AGGREGATE SURFACING CLASS 6	TON	20	\$1	\$40.00	1
	2118.502/00020	AGGREGATE SURFACING CLASS 2	C Y	47	\$3	\$65.00	1
	2118.502/00050	AGGREGATE SURFACING CLASS 5	C Y	1,328	\$23	\$17.00	1
	2118.607/00120	AGGREGATE SURFACING (CV) CLASS 2	C Y	11	\$1	\$80.00	1
	2118.607/00150	AGGREGATE SURFACING (CV) CLASS 5	C Y	2,935	\$58	\$19.65	3
	2118.607/00160	AGGREGATE SURFACING (CV) CLASS 6	C Y	374	\$6	\$15.73	2
-----					-----		
2118					\$122		
2123	2123.501/00010	COMMON LABORERS	HOURL	625	\$35	\$55.51	4
	2123.503/00010	MOTOR GRADER	HOURL	243	\$29	\$118.11	10
	2123.509/00010	DOZER	HOURL	240	\$28	\$117.62	13
	2123.510/00760	10 CU YD TRUCK	HOURL	700	\$12	\$17.71	4
	2123.514/00057	0.75 CU YD FRONT END LOADER	HOURL	150	\$2	\$10.00	1
	2123.602/00010	PICKUP TRUCK	EACH	2	\$42	\$21,000.00	1
	2123.610/00001	DOZER	HOURL	300	\$42	\$140.00	1
	2123.610/00020	TRACTOR MOUNTED BACKHOE	HOURL	60	\$5	\$82.50	3
	2123.610/00021	TRACTOR MOUNTED BACKHOE-LOADER	HOURL	375	\$53	\$140.00	1
	2123.610/00022	CRAWLER MOUNTED BACKHOE	HOURL	962	\$41	\$42.37	10
	2123.610/00045	STREET SWEEPER (WITH PICKUP BROOM)	HOURL	60	\$7	\$108.33	2
	2123.610/00110	1.5 CU YD BACKHOE	HOURL	40	\$6	\$160.00	1
	2123.612/00010	PICKUP TRUCK	WEEK	108	\$47	\$433.19	2
-----					-----		
2123					\$347		
2130	2130.501/00010	WATER	MGAL	515	\$17	\$33.20	5
2131	2131.502/00010	CALCIUM CHLORIDE SOLUTION	GAL	3,500	\$4	\$1.00	1
2211	2211.501/00020	AGGREGATE BASE CLASS 2	TON	82	\$3	\$36.04	3
	2211.501/00050	AGGREGATE BASE CLASS 5	TON	14,243	\$187	\$13.14	8
	2211.501/00060	AGGREGATE BASE CLASS 6	TON	4,385	\$79	\$18.00	1
	2211.502/00050	AGGREGATE BASE (LV) CLASS 5	C Y	876	\$21	\$23.76	4
	2211.503/00030	AGGREGATE BASE (CV) CLASS 3	C Y	20,858	\$228	\$10.95	2
	2211.503/00050	AGGREGATE BASE (CV) CLASS 5	C Y	353,246	\$6,124	\$17.34	44
	2211.503/00060	AGGREGATE BASE (CV) CLASS 6	C Y	94,126	\$1,884	\$20.02	27
	2211.607/00015	OPEN GRADED AGGREGATE BASE (CV)	C Y	38,909	\$1,462	\$37.57	3
	2211.607/00080	AGGREGATE BASE (CV) FROM STOCKPILE	C Y	64	\$1	\$18.50	1
-----					-----		
2211					\$9,989		
2221	2221.501/00010	AGGREGATE SHOULDERING CLASS 1	TON	92,702	\$987	\$10.65	19

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

12:21 Tuesday, February 16, 2010 10

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/09 AND 12/31/09  
 BY ITEM GROUP

192 CONTRACTS - AWARDED TOTAL: \$359,724,702

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2221	2221.501/00011	AGGREGATE SHOULDERING CLASS 1 MOD	TON	4,643	\$75	\$16.18	3
	2221.501/00020	AGGREGATE SHOULDERING CLASS 2	TON	48,824	\$778	\$15.94	19
	2221.501/00030	AGGREGATE SHOULDERING CLASS 3	TON	1,110	\$22	\$19.50	1
	2221.501/00050	AGGREGATE SHOULDERING CLASS 5	TON	59,661	\$557	\$9.33	3
	2221.502/00010	AGGREGATE SHOULDERING (LV) CLASS 1	C Y	32,953	\$464	\$14.07	3
	2221.502/00011	AGGREGATE SHOULDERING (LV) CLASS 1 MOD	C Y	2,703	\$39	\$14.50	1
	2221.502/00020	AGGREGATE SHOULDERING (LV) CLASS 2	C Y	814	\$12	\$15.04	1
	2221.502/00060	AGGREGATE SHOULDERING (LV) CLASS 6	C Y	2,407	\$48	\$20.00	1
	2221.503/00010	AGGREGATE SHOULDERING (CV) CLASS 1	C Y	18,424	\$429	\$23.29	5
	2221.503/00011	AGGREGATE SHOULDERING (CV) CLASS 1 MOD	C Y	78	\$1	\$14.00	1
	2221.503/00020	AGGREGATE SHOULDERING (CV) CLASS 2	C Y	6,996	\$210	\$29.99	20
	2221.503/00030	AGGREGATE SHOULDERING (CV) CLASS 3	C Y	34,214	\$648	\$18.95	2
	2221.503/00050	AGGREGATE SHOULDERING (CV) CLASS 5	C Y	26,378	\$644	\$24.42	11
	2221.503/00060	AGGREGATE SHOULDERING (CV) CLASS 6	C Y	1,524	\$33	\$21.78	3
	2221.607/00070	AGGREGATE SHOULDERING SPECIAL (CV)	C Y	94	\$7	\$75.57	1
	2221.609/00011	AGGREGATE SHOULDERING SPECIAL	TON	23,325	\$270	\$11.59	10
-----					-----		
2221					\$5,225		
2231	2231.501/00010	BITUMINOUS PATCHING MIXTURE	TON	7,772	\$599	\$77.02	41
	2231.502/00010	BITUMINOUS PATCHING MIXTURE	C Y	33	\$14	\$410.00	1
	2231.604/00010	BITUMINOUS PATCH SPECIAL	S Y	10,610	\$881	\$83.00	2
	2231.619/00030	PAVEMENT CLEANING	RDST	451	\$8	\$18.00	1
-----					-----		
2231					\$1,501		
2232	2232.501/00010	MILL BITUMINOUS SURFACE	S Y	47,986	\$232	\$4.84	7
	2232.501/00025	MILL BITUMINOUS SURFACE (1.0")	S Y	503,766	\$180	\$0.36	2
	2232.501/00040	MILL BITUMINOUS SURFACE (1.5")	S Y	2,952,595	\$1,674	\$0.57	32
	2232.501/00050	MILL BITUMINOUS SURFACE (2.0")	S Y	2,445,846	\$1,520	\$0.62	31
	2232.501/00060	MILL BITUMINOUS SURFACE (2.5")	S Y	86,401	\$75	\$0.87	5
	2232.501/00080	MILL BITUMINOUS SURFACE (3.0")	S Y	1,271,548	\$1,149	\$0.90	19
	2232.501/00100	MILL BITUMINOUS SURFACE (4.0")	S Y	278,630	\$258	\$0.93	6
	2232.501/00130	MILL BITUMINOUS SURFACE (5.0")	S Y	45,688	\$91	\$2.00	1
	2232.501/00150	MILL BITUMINOUS SURFACE (6.0")	S Y	19,016	\$38	\$2.00	2
	2232.502/00010	MILL CONCRETE PAVEMENT SURFACE	S Y	2,535	\$12	\$4.77	2
	2232.502/00025	MILL CONCRETE PAVEMENT SURFACE (1.0")	S Y	1,335	\$7	\$5.20	1
	2232.502/00040	MILL CONCRETE PAVEMENT SURFACE (1.5")	S Y	1,432	\$4	\$3.10	2
	2232.502/00050	MILL CONCRETE PAVEMENT SURFACE (2.0")	S Y	5,751	\$31	\$5.43	3
	2232.502/00080	MILL CONCRETE PAVEMENT SURFACE (3.0")	S Y	1,580	\$15	\$9.30	1
	2232.602/00010	MILLED RUMBLE STRIPS	EACH	29	\$20	\$703.04	6
	2232.603/00025	MILLED RUMBLE STRIPS	L F	2,487,686	\$234	\$0.09	15
	2232.603/00030	MILLED RUMBLE STRIPS-INTERMITTENT	L F	2,951,324	\$383	\$0.13	21
	2232.603/00035	MILLED RUMBLE STRIPS-CENTERLINE	L F	143,452	\$52	\$0.36	2

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

12:21 Tuesday, February 16, 2010 11

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/09 AND 12/31/09  
 BY ITEM GROUP

192 CONTRACTS - AWARDED TOTAL: \$359,724,702

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2232	2232.603/00054	MILL CONCRETE CURB	L F	2,696	\$7	\$2.59	3
-----					-----		
2232					\$5,983		
2301	2301.501/00010	CONCRETE PAVEMENT	S Y	313	\$13	\$40.50	1
	2301.502/00080	CONCRETE PAVEMENT STANDARD WIDTH 3"	S Y	3,059	\$147	\$48.00	1
	2301.502/00150	CONCRETE PAVEMENT STANDARD WIDTH 6"	S Y	5,285	\$155	\$29.42	2
	2301.502/00205	CONCRETE PAVEMENT STANDARD WIDTH 8.0"	S Y	233,184	\$737	\$3.16	2
	2301.502/00230	CONCRETE PAVEMENT STANDARD WIDTH 9.0"	S Y	2,575	\$22	\$8.50	1
	2301.502/00250	CONCRETE PAVEMENT STANDARD WIDTH 10.0"	S Y	3,005	\$81	\$26.80	1
	2301.502/00265	CONCRETE PAVEMENT STANDARD WIDTH 10.5"	S Y	139,727	\$481	\$3.44	2
	2301.502/00290	CONCRETE PAVEMENT STANDARD WIDTH 11.5"	S Y	8,919	\$44	\$4.95	1
	2301.502/00305	CONCRETE PAVEMENT STANDARD WIDTH 12.0"	S Y	989	\$55	\$56.00	1
	2301.503/00150	CONCRETE PAVEMENT IRREGULAR WIDTH 6"	S Y	911	\$27	\$29.80	1
	2301.503/00205	CONCRETE PAVEMENT IRREGULAR WIDTH 8.0"	S Y	10	\$1	\$50.00	1
	2301.503/00230	CONCRETE PAVEMENT IRREGULAR WIDTH 9.0"	S Y	4,484	\$211	\$47.13	3
	2301.503/00250	CONCRETE PAVEMENT IRREGULAR WIDTH 10.0"	S Y	11,163	\$333	\$29.80	1
	2301.503/00265	CONCRETE PAVEMENT IRREGULAR WIDTH 10.5"	S Y	5,763	\$67	\$11.69	2
	2301.511/00010	STRUCTURAL CONCRETE	C Y	111,046	\$8,449	\$76.08	8
	2301.521/03000	PAVEMENT REINFORCEMENT	S Y	450	\$5	\$10.00	1
	2301.529/00011	REINFORCEMENT BARS (EPOXY COATED)	LB	248,839	\$242	\$0.97	14
	2301.531/00500	EXPANSION JOINTS DESIGN E1-1	L F	4,290	\$5	\$1.17	4
	2301.531/00502	EXPANSION JOINTS DESIGN E2D-1	L F	54	\$0	\$8.00	1
	2301.531/00508	EXPANSION JOINTS DESIGN E8S	L F	2,464	\$149	\$60.41	7
	2301.538/00010	DOWEL BAR	EACH	605,504	\$4,167	\$6.88	18
	2301.541/00203	INTEGRANT CURB DESIGN B3	L F	32	\$0	\$8.50	1
	2301.541/00204	INTEGRANT CURB DESIGN B4	L F	1,824	\$36	\$20.00	1
	2301.545/00010	CONCRETE CORING	EACH	721	\$47	\$64.64	6
	2301.553/00010	BRIDGE APPROACH PANELS	S Y	16,752	\$1,935	\$115.52	21
	2301.561/00010	PERMANENT TERMINAL HEADER	L F	1,146	\$56	\$48.52	8
	2301.601/00011	BRIDGE APPROACH PANELS	LS	1	\$12	\$12,400.00	1
	2301.602/00005	1.25" DOWEL BAR	EACH	2,172	\$18	\$8.30	1
	2301.602/00010	DOWEL BAR RETROFIT	EACH	16,220	\$612	\$37.72	2
	2301.602/00016	DRILL & GROUT DOWEL BAR (EPOXY COATED)	EACH	154	\$2	\$9.86	2
	2301.602/00021	DRILL & GROUT REINF BAR (EPOXY COATED)	EACH	1,417	\$22	\$15.76	8
	2301.602/00114	NO 13 REINF TIE BAR (EPOXY COATED)	EACH	9	\$0	\$30.00	1
	2301.602/00117	NO 16 REINF TIE BAR (EPOXY COATED)	EACH	131	\$1	\$6.00	1
	2301.603/00040	FULL DEPTH REPAIR (TYPE SPECIAL)	L F	129	\$32	\$250.00	1
	2301.603/00450	JOINT REPAIR (TYPE A-1H)	L F	9,600	\$22	\$2.25	1
	2301.603/00453	JOINT REPAIR (TYPE A-1H) 3/8"	L F	2,942	\$2	\$0.75	1
	2301.603/00454	JOINT REPAIR (TYPE A-1H) 1/2"	L F	189,926	\$159	\$0.84	4
	2301.603/00456	JOINT REPAIR (TYPE A-1H) 3/4"	L F	12,312	\$9	\$0.75	1
	2301.603/00458	JOINT REPAIR (TYPE A-1H) 1"	L F	5,393	\$4	\$0.75	1
	2301.603/00462	JOINT REPAIR (TYPE A-1H) 1-1/2"	L F	13	\$1	\$100.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

12:21 Tuesday, February 16, 2010 12

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/09 AND 12/31/09  
 BY ITEM GROUP

192 CONTRACTS - AWARDED TOTAL: \$359,724,702

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2301	2301.603/00490	JOINT REPAIR (TYPE B-3)	L F	780	\$22	\$27.99	3
	2301.603/00520	CRACK REPAIR (TYPE B-1)	L F	14,453	\$298	\$20.63	3
	2301.603/00537	CRACK REPAIR (TYPE A-3H)	L F	33,280	\$35	\$1.04	3
	2301.603/00548	CRACK REPAIR (TYPE A-4H)	L F	13,920	\$18	\$1.31	3
	2301.603/00610	JOINT REPAIR (TYPE E8S)	L F	182	\$30	\$162.14	3
	2301.603/00660	LONGITUDINAL REPAIR SPECIAL (TYPE B-2D)	L F	181	\$6	\$32.07	2
	2301.603/00672	LONGIT JOINT REPAIR (TYPE A-5H)	L F	4,280	\$9	\$2.00	1
	2301.603/00673	LONGIT JOINT REPAIR (TYPE A-5H) VAR	L F	60,937	\$45	\$0.74	2
	2301.603/00674	LONGIT JOINT REPAIR (TYPE A-5H) 1/4"	L F	11,196	\$8	\$0.75	1
	2301.603/00675	LONGIT JOINT REPAIR (TYPE A-5H) 3/8"	L F	8,463	\$6	\$0.75	1
	2301.603/00676	LONGIT JOINT REPAIR (TYPE A-5H) 1/2"	L F	10,899	\$15	\$1.38	3
	2301.603/00680	LONGIT JOINT REPAIR (TYPE A-5H) 1"	L F	5,100	\$4	\$0.75	1
	2301.603/00739	CONTRACTION JOINT (SPEC) (TYPE C-3AS)	L F	54	\$4	\$72.00	1
	2301.603/00745	CONTRACTION JOINT REPAIR (TYPE C-3D)	L F	20,049	\$1,324	\$66.02	8
	2301.603/01025	EDGE REPAIR (TYPE B-2C)	L F	1,071	\$25	\$23.02	2
	2301.604/00045	CONCRETE PLANING	S Y	21,263	\$93	\$4.37	1
	2301.604/00080	CONCRETE GRINDING	S Y	488,389	\$1,903	\$3.90	3
	2301.604/00130	PAVEMENT REPLACEMENT (TYPE CX)	S Y	2,070	\$373	\$180.40	6
	2301.604/00140	PAVT REPLACEMENT SINGLE LANE (TYPE D-1)	S Y	5,938	\$688	\$115.79	7
	2301.604/00150	PAVT REPLACEMENT TWO LANE (TYPE D-2)	S Y	1,858	\$173	\$92.89	2
	2301.604/01075	CONCRETE PAVEMENT 7.5"	S Y	138,092	\$3,222	\$23.33	1
	2301.604/01080	CONCRETE PAVEMENT 8.0"	S Y	124,564	\$3,244	\$26.04	5
	2301.604/01085	CONCRETE PAVEMENT 8.5"	S Y	15,959	\$436	\$27.32	1
	2301.604/01090	CONCRETE PAVEMENT 9.0"	S Y	322,906	\$7,814	\$24.20	1
	2301.604/01100	CONCRETE PAVEMENT 10.0"	S Y	3,549	\$117	\$32.85	1
	2301.604/01115	CONCRETE PAVEMENT 11.5"	S Y	58,332	\$1,805	\$30.95	1
	2301.604/01120	CONCRETE PAVEMENT 12.0"	S Y	23,085	\$905	\$39.20	1
	2301.604/02080	CONCRETE SHOULDER 8.0"	S Y	12,289	\$393	\$32.00	1
	2301.604/04080	IRREGULAR CONCRETE PAVEMENT 8.0"	S Y	2,123	\$93	\$43.59	2
	2301.607/00100	STRUCTURAL CONCRETE (SPECIAL)	C Y	255	\$45	\$175.00	1
	2301.607/00101	STRUCTURAL CONCRETE (SPECIAL 1)	C Y	255	\$36	\$140.00	1
	2301.607/00102	STRUCTURAL CONCRETE (SPECIAL 2)	C Y	466	\$63	\$135.00	1
	2301.608/00020	DRILL AND GROUT REINFORCEMENT BARS	LB	403	\$2	\$6.00	2
	2301.608/00021	DRILL & GROUT REINF BARS (EPOXY COATED)	LB	3,928	\$27	\$6.89	3
	2301.608/00101	SEAL CONCRETE PAVEMENT JOINTS (3723)	LB	51,564	\$218	\$4.24	3
	2301.608/00102	SEAL CONCRETE PAVT JTS & CRKS (3723)	LB	7,500	\$51	\$6.75	1
	2301.608/00104	SEAL CONCRETE PAVEMENT JOINTS (3725)	LB	23,383	\$88	\$3.74	3
	2301.608/00200	SUPPLEMENTAL PAVEMENT REINFORCEMENT	LB	4,293	\$5	\$1.25	1
	2301.618/00221	SPOT SURFACE REPAIR (TYPE B-2A)	S F	21,520	\$776	\$36.07	5
	2301.618/00331	SPOT FULL DEP JT REPAIR (TYPE C-1)	S F	321	\$12	\$37.06	2
	2301.618/00422	SURFACE REPAIR (TYPE B-2B)	S F	139	\$4	\$31.04	2
	2301.618/00527	REPAIR SPECIAL (TYPE B-2E)	S F	4,236	\$87	\$20.45	4
-----					-----		
2301					\$42,881		

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

12:21 Tuesday, February 16, 2010 13

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/09 AND 12/31/09  
 BY ITEM GROUP

192 CONTRACTS - AWARDED TOTAL: \$359,724,702

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2331	2331.603/00030	CRACK REPAIR SPECIAL	L F	1,389	\$10	\$6.87	1
	2331.603/00050	SAWED/SEALED JOINT	L F	900	\$5	\$5.90	1
	2331.603/00070	JOINT ADHESIVE	L F	18,451	\$9	\$0.47	1
	2331.604/00060	BITUMINOUS PAVEMENT RECLAMATION	S Y	676,765	\$553	\$0.82	6
	2331.619/00020	ROUT & SEAL BITUMINOUS PAVEMENT CRACKS	RDST	5,661	\$644	\$113.80	3
	2331.619/00030	SEAL BITUMINOUS PAVEMENT CRACKS	RDST	593	\$36	\$60.00	1
-----					-----		
2331					\$1,256		
2350	2350.609/00005	BIT MIX FOR PERM ASPHALT STAB BASE	TON	13,670	\$342	\$25.00	1
	2350.609/00010	BIT MIX FOR PERM ASPH STAB ST RE COURSE	TON	13,747	\$388	\$28.25	1
	2350.609/00020	ASPHALT CEMENT FOR MIXTURE	TON	1,068	\$485	\$454.03	2
-----					-----		
2350					\$1,215		
2355	2355.502/00010	BITUMINOUS MATERIAL FOR FOG SEAL	GAL	231,191	\$371	\$1.61	7
	2355.606/00011	BITUMINOUS MATERIAL FOR FOG SEAL (SPEC)	GAL	41,025	\$62	\$1.50	1
-----					-----		
2355					\$433		
2356	2356.505/00010	BITUMINOUS MATERIAL FOR SEAL COAT	GAL	533,579	\$1,140	\$2.14	5
	2356.604/00010	BITUMINOUS SEAL COAT	S Y	1,868,006	\$645	\$0.35	5
	2356.604/00050	ULTRATHIN BONDED WEAR COURSE	S Y	138,241	\$774	\$5.60	1
	2356.606/00010	BITUMINOUS MATERIAL FOR MICRO-SURFACING	GAL	415,796	\$1,251	\$3.01	4
	2356.609/00120	MICRO-SURFACING SCRATCH COURSE	TON	5,817	\$436	\$75.00	4
	2356.609/00140	MICRO-SURFACING SURFACE COURSE	TON	7,733	\$580	\$75.00	4
-----					-----		
2356					\$4,826		
2357	2357.502/00010	BITUMINOUS MATERIAL FOR TACK COAT	GAL	52,399	\$79	\$1.50	2
	2357.606/00010	BITUMINOUS MATERIAL FOR SHOULDER TACK	GAL	74,015	\$178	\$2.41	23
-----					-----		
2357					\$257		
2360	2360.501/13200	TYPE SP 9.5 WEARING COURSE MIX (3,B)	TON	13,224	\$624	\$47.19	2
	2360.501/22100	TYPE SP 12.5 WEARING COURSE MIX (2,A)	TON	28,328	\$1,190	\$42.02	3
	2360.501/22200	TYPE SP 12.5 WEARING COURSE MIX (2,B)	TON	145,338	\$6,721	\$46.25	20
	2360.501/23200	TYPE SP 12.5 WEARING COURSE MIX (3,B)	TON	953,173	\$39,457	\$41.40	44
	2360.501/23300	TYPE SP 12.5 WEARING COURSE MIX (3,C)	TON	100,696	\$4,979	\$49.45	9
	2360.501/23500	TYPE SP 12.5 WEARING COURSE MIX (3,E)	TON	27,303	\$1,213	\$44.43	4
	2360.501/23600	TYPE SP 12.5 WEARING COURSE MIX (3,F)	TON	70	\$8	\$114.03	1
	2360.501/23900	TYPE SP 12.5 WEARING COURSE MIX (3,L)	TON	1,258	\$100	\$79.31	1
	2360.501/24200	TYPE SP 12.5 WEARING COURSE MIX (4,B)	TON	102,590	\$4,973	\$48.47	10
	2360.501/24300	TYPE SP 12.5 WEARING COURSE MIX (4,C)	TON	75,855	\$3,660	\$48.25	2

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

12:21 Tuesday, February 16, 2010 14

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/09 AND 12/31/09  
 BY ITEM GROUP

192 CONTRACTS - AWARDED TOTAL: \$359,724,702

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2360	2360.501/24500	TYPE SP 12.5 WEARING COURSE MIX (4,E)	TON	212,784	\$11,112	\$52.22	20
	2360.501/24600	TYPE SP 12.5 WEARING COURSE MIX (4,F)	TON	65,943	\$4,138	\$62.75	8
	2360.501/25500	TYPE SP 12.5 WEARING COURSE MIX (5,E)	TON	60,543	\$3,191	\$52.70	1
	2360.501/25600	TYPE SP 12.5 WEARING COURSE MIX (5,F)	TON	35,989	\$2,129	\$59.15	3
	2360.501/25800	TYPE SP 12.5 WEARING COURSE MIX (5,H)	TON	18,683	\$1,194	\$63.90	3
	2360.501/25900	TYPE SP 12.5 WEARING COURSE MIX (5,L)	TON	7,315	\$410	\$56.00	1
	2360.502/23200	TYPE SP 12.5 NON WEAR COURSE MIX (3,B)	TON	12,682	\$614	\$48.42	4
	2360.502/23300	TYPE SP 12.5 NON WEAR COURSE MIX (3,C)	TON	72	\$7	\$91.00	1
	2360.502/24200	TYPE SP 12.5 NON WEAR COURSE MIX (4,B)	TON	48,980	\$2,377	\$48.53	7
	2360.502/24500	TYPE SP 12.5 NON WEAR COURSE MIX (4,E)	TON	1,248	\$82	\$65.90	1
	2360.502/25200	TYPE SP 12.5 NON WEAR COURSE MIX (5,B)	TON	10,837	\$621	\$57.30	1
	2360.502/34200	TYPE SP 19.0 NON WEAR COURSE MIX (4,B)	TON	6,122	\$349	\$56.96	2
	2360.503/22215	TYPE SP 12.5 WEAR CRS MIX(2,B)1.5" THICK	S Y	18,385	\$97	\$5.27	1
	2360.503/22220	TYPE SP 12.5 WEAR CRS MIX(2,B)2.0" THICK	S Y	479,335	\$3,133	\$6.54	3
	2360.503/22230	TYPE SP 12.5 WEAR CRS MIX(2,B)3.0" THICK	S Y	18	\$1	\$53.50	1
	2360.503/23130	TYPE SP 12.5 WEAR CRS MIX(3,A)3.0" THICK	S Y	18,799	\$141	\$7.50	1
	2360.503/23220	TYPE SP 12.5 WEAR CRS MIX(3,B)2.0" THICK	S Y	215,284	\$1,376	\$6.39	2
	2360.503/23320	TYPE SP 12.5 WEAR CRS MIX(3,C)2" THICK	S Y	204,971	\$1,589	\$7.75	2
	2360.503/23330	TYPE SP 12.5 WEAR CRS MIX(3,C)3.0" THICK	S Y	13,118	\$178	\$13.54	1
	2360.503/24215	TYPE SP 12.5 WEAR CRS MIX(4,B)1.5" THICK	S Y	5,351	\$31	\$5.74	2
	2360.503/24220	TYPE SP 12.5 WEAR CRS MIX(4,B)2.0" THICK	S Y	94,349	\$733	\$7.77	2
	2360.503/24230	TYPE SP 12.5 WEAR CRS MIX(4,B)3.0" THICK	S Y	1,053	\$153	\$145.00	1
	2360.503/24320	TYPE SP 12.5 WEAR CRS MIX(4,C)2.0" THICK	S Y	163,733	\$1,078	\$6.58	2
	2360.503/24330	TYPE SP 12.5 WEAR CRS MIX(4,C)3.0" THICK	S Y	34,898	\$287	\$8.21	1
	2360.503/24515	TYPE SP 12.5 WEAR CRS MIX(4,E)1.5" THICK	S Y	86,804	\$349	\$4.02	1
	2360.503/24520	TYPE SP 12.5 WEAR CRS MIX(4,E)2.0" THICK	S Y	11,323	\$51	\$4.53	1
	2360.503/52220	TYPE SP 12.5 NON WR CRS MIX(2,B)2" THICK	S Y	44,524	\$252	\$5.67	1
	2360.503/53220	TYPE SP 12.5 NON WR CRS MIX(3,B)2" THICK	S Y	79,400	\$592	\$7.46	2
	2360.503/54215	TYPE SP 12.5 NON WR CRS M(4,B)1.5" THICK	S Y	134,211	\$633	\$4.71	2
	2360.503/54220	TYPE SP 12.5 NON WR CRS MIX(4,B)2" THICK	S Y	2,688	\$20	\$7.36	1
	2360.505/10150	TYPE SP 9.5 BIT MIX FOR TIGHT BLADE LEV	TON	5,878	\$350	\$59.55	3
	2360.505/20100	TYPE SP 12.5 BIT MIXTURE FOR PATCHING	TON	4,902	\$293	\$59.81	5
-----					-----		
2360					\$100,483		
2401	2401.501/01143	STRUCTURAL CONCRETE (1A43)	C Y	9,552	\$3,523	\$368.87	26
	2401.501/01362	STRUCTURAL CONCRETE (1C62)	C Y	2,274	\$330	\$145.14	6
	2401.501/03342	STRUCTURAL CONCRETE (3C42)	C Y	23	\$9	\$400.00	1
	2401.501/03633	STRUCTURAL CONCRETE (3Y33)	C Y	184	\$42	\$230.00	2
	2401.501/03636	STRUCTURAL CONCRETE (3Y36)	C Y	54	\$11	\$210.00	1
	2401.501/03643	STRUCTURAL CONCRETE (3Y43)	C Y	15,870	\$6,987	\$440.29	37
	2401.501/03646	STRUCTURAL CONCRETE (3Y46)	C Y	62	\$14	\$226.45	3
	2401.512/00010	BRIDGE SLAB CONCRETE (SPECIAL)	S F	1,914	\$27	\$14.20	1
	2401.512/03437	BRIDGE SLAB CONCRETE (3W36A) SPECIAL	S F	10,430	\$229	\$22.00	4

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

12:21 Tuesday, February 16, 2010 15

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/09 AND 12/31/09  
 BY ITEM GROUP

192 CONTRACTS - AWARDED TOTAL: \$359,724,702

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2401	2401.512/03633	BRIDGE SLAB CONCRETE (3Y33)	S F	9,100	\$135	\$14.82	3
	2401.512/03634	BRIDGE SLAB CONCRETE (3Y33A)	S F	22,075	\$443	\$20.07	3
	2401.512/03636	BRIDGE SLAB CONCRETE (3Y36)	S F	114,097	\$1,488	\$13.04	12
	2401.512/03637	BRIDGE SLAB CONCRETE (3Y36A)	S F	88,834	\$1,590	\$17.90	7
	2401.512/03647	BRIDGE SLAB CONCRETE (3Y43HFWC)	S F	39,357	\$677	\$17.19	5
	2401.513/00346	TYPE CURB RAILING CONCRETE (3Y46)	L F	135	\$2	\$15.50	1
	2401.513/00446	TYPE CURB RAILING CONC SPECIAL (3Y46)	L F	188	\$23	\$121.65	1
	2401.513/01146	TYPE F (TL-4) RAILING CONCRETE (3Y46)	L F	1,526	\$129	\$84.22	8
	2401.513/01147	TYPE F (TL-4) RAILING CONCRETE (3Y46A)	L F	574	\$28	\$49.00	2
	2401.513/01246	TYPE MOD F (TL-4) RAILING CONCRETE(3Y46)	L F	2,262	\$128	\$56.37	7
	2401.513/01247	TYPE MOD F (TL-4)RAILING CONCRETE(3Y46A)	L F	8,289	\$463	\$55.81	14
	2401.513/07146	TYPE MOD P-1 (TL-2) RAILING CONC (3Y46)	L F	2,113	\$194	\$91.76	6
	2401.513/07147	TYPE MOD P-1 (TL-2) RAILING CONC (3Y46A)	L F	278	\$21	\$74.15	1
	2401.513/07246	TYPE P-2 (TL-4) RAILING CONCRETE (3Y46)	L F	554	\$45	\$82.00	1
	2401.513/07447	TYPE MOD P-4 (TL-4) RAILING CONC (3Y46)	L F	490	\$39	\$80.52	2
	2401.514/06646	SPLIT MEDIAN BARRIER CONC (3Y46)	L F	230	\$16	\$67.50	2
	2401.514/07646	SPL GLARE SCR N MED BARRIER CONC (3Y46)	L F	299	\$76	\$253.12	2
	2401.515/03646	SIDEWALK CONCRETE (3Y46)	S F	10,384	\$70	\$6.75	4
	2401.515/03647	SIDEWALK CONCRETE (3Y46A)	S F	2,587	\$17	\$6.39	1
	2401.516/03646	RAISED MEDIAN CONCRETE (3Y46)	S F	1,611	\$12	\$7.74	1
	2401.516/03647	RAISED MEDIAN CONCRETE (3Y46A)	S F	2,144	\$16	\$7.50	2
	2401.521/00030	STRUCTURE EXCAVATION CLASS R	C Y	65	\$53	\$815.38	2
	2401.541/00010	REINFORCEMENT BARS	LB	752,710	\$622	\$0.83	26
	2401.541/00011	REINFORCEMENT BARS (EPOXY COATED)	LB	3,672,420	\$3,532	\$0.96	41
	2401.541/00020	REINFORCEMENT BARS (STAINLESS STEEL)	LB	28,820	\$79	\$2.75	1
	2401.543/00020	SPIRAL REINFORCEMENT	LB	30,160	\$38	\$1.25	1
	2401.543/00021	SPIRAL REINFORCEMENT (EPOXY COATED)	LB	1,160	\$2	\$2.00	1
	2401.601/00010	STRUCTURE EXCAVATION	LS	38	\$644	\$16,959.91	38
	2401.601/00075	FOUNDATION PREPARATION	LS	1	\$180	\$180,000.00	1
	2401.601/00300	FOUNDATION PREP PILE BENT PIERS	LS	1	\$20	\$20,000.00	1
	2401.602/00002	DOWEL BAR ASSEMBLY (EPOXY COATED)	EACH	190	\$3	\$16.71	4
	2401.602/00478	CONCRETE END POST	EACH	17	\$34	\$1,975.74	4
	2401.618/00002	SPECIAL SURFACE FINISH (INPLACE)	S F	49,619	\$89	\$1.80	7
	2401.618/00020	ARCHITECTURAL PAVEMENT	S F	806	\$12	\$15.48	1
	2401.618/00081	PAINTED SURFACE FINISH (INPLACE)	S F	9,174	\$42	\$4.53	3
	2401.618/00300	BRIDGE DECK PLANING	S F	96,209	\$113	\$1.17	10
	2401.618/03633	STRUCTURAL CONCRETE (3Y33) SPECIAL	S F	423	\$7	\$17.55	5
	2401.618/03634	STRUCTURAL CONCRETE (3Y33A) SPECIAL	S F	200	\$0	\$0.01	1
-----					-----		
2401					\$22,256		
2402	2402.521/00006	STRUCTURAL STEEL (3306)	LB	21,335	\$91	\$4.24	7
	2402.521/00009	STRUCTURAL STEEL (3309)	LB	304,120	\$474	\$1.56	1
	2402.532/00009	FURNISHING STRUCTURAL STEEL (3309)	LB	66,500	\$138	\$2.07	1

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

12:21 Tuesday, February 16, 2010 16

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/09 AND 12/31/09  
 BY ITEM GROUP

192 CONTRACTS - AWARDED TOTAL: \$359,724,702

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2402	2402.533/00001	ERECTING STRUCTURAL METALS	LB	66,500	\$18	\$0.27	1
	2402.583/00010	ORNAMENTAL METAL RAILING	L F	1,013	\$110	\$108.87	3
	2402.583/00020	ORNAMENTAL METAL RAILING TYPE SPECIAL	L F	416	\$79	\$190.83	2
	2402.583/00101	ORNAMENTAL METAL RAILING TYPE SPECIAL 1	L F	958	\$110	\$115.01	3
	2402.583/00102	ORNAMENTAL METAL RAILING TYPE SPECIAL 2	L F	402	\$37	\$90.90	2
	2402.584/00101	STRUCTURAL TUBE RAILING DESIGN T-1	L F	542	\$46	\$85.00	1
	2402.584/00303	STRUCTURAL TUBE RAIL WITH FENCE DES T-3	L F	177	\$20	\$115.00	1
	2402.584/00403	STRUCT TUBE RAIL WITH FENCE DES MOD T-3	L F	302	\$30	\$100.00	1
	2402.584/00404	STRUCT TUBE RAIL WITH FEN D MOD T-3 SPEC	L F	364	\$38	\$105.00	1
	2402.585/00010	PIPE RAILING	L F	1,046	\$69	\$66.44	3
	2402.590/02001	ELASTOMERIC BEARING PAD TYPE 1	EACH	160	\$18	\$114.22	9
	2402.590/02002	ELASTOMERIC BEARING PAD TYPE 2	EACH	66	\$5	\$79.55	2
	2402.591/00400	EXPANSION JOINT DEVICES TYPE 4	L F	1,806	\$234	\$129.46	15
	2402.591/00500	EXPANSION JOINT DEVICES TYPE 5	L F	1,358	\$188	\$138.28	7
	2402.595/00010	BEARING ASSEMBLY	EACH	706	\$589	\$833.91	26
	2402.601/00025	DRAINAGE SYSTEM	LS	2	\$42	\$21,000.00	2
	2402.601/08010	SUPPLEMENTAL DESCRIPTION	LS	1	\$1	\$500.00	1
	2402.602/00009	INSTALL BEARING ASSEMBLIES	EACH	8	\$1	\$175.00	1
	2402.602/00030	ACCESS DOOR	EACH	2	\$3	\$1,500.00	1
	2402.602/08010	SUPPLEMENTAL DESCRIPTION	EACH	2	\$4	\$1,775.00	2
	2402.602/08011	SUPPLEMENTAL DESCRIPTION	EACH	2	\$3	\$1,500.00	2
	2402.603/00006	INSTALL EXPANSION JOINT DEVICES	L F	96	\$5	\$49.91	1
	2402.603/08010	SUPPLEMENTAL DESCRIPTION	L F	70	\$11	\$163.40	1
-----					-----		
2402					\$2,365		
2403	2403.502/00010	TREATED TIMBER	MBM	2	\$17	\$9,000.00	1
	2403.506/00010	HARDWARE	LB	1,730	\$16	\$9.00	1
	2403.618/00030	TREATED TIMBER	S F	8,660	\$93	\$10.70	1
-----					-----		
2403					\$126		
2404	2404.501/00200	CONCRETE WEARING COURSE (3U17A)	S F	264,997	\$904	\$3.41	22
	2404.618/00011	BLASTING (SPECIAL)	S F	3,330	\$3	\$0.89	2
	2404.618/00250	CONCRETE WEARING COURSE (3U17A) 2.0"	S F	33,282	\$193	\$5.79	3
	2404.618/00255	CONCRETE WEARING COURSE (3U17A) 2.5"	S F	63,552	\$270	\$4.24	2
	2404.618/00300	CONCRETE WEARING COURSE (3U17A) SPECIAL	S F	1,416	\$16	\$11.00	1
-----					-----		
2404					\$1,384		
2405	2405.502/00686	PRESTRESSED CONCRETE BEAMS 27M	L F	4,192	\$788	\$188.00	1
	2405.502/00916	PRESTRESSED CONCRETE BEAMS 36M	L F	6,541	\$1,002	\$153.11	6
	2405.502/01601	PRESTRESSED CONCRETE BEAMS 63M	L F	260	\$74	\$286.00	1
	2405.502/02061	PRESTRESSED CONCRETE BEAMS 81M	L F	2,979	\$590	\$197.95	2



AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

12:21 Tuesday, February 16, 2010 17

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/09 AND 12/31/09  
 BY ITEM GROUP

192 CONTRACTS - AWARDED TOTAL: \$359,724,702

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2405	2405.502/10014	PRESTRESSED CONCRETE BEAMS 14RB	L F	695	\$90	\$130.00	1
	2405.502/10018	PRESTRESSED CONCRETE BEAMS 18RB	L F	936	\$145	\$155.00	1
	2405.502/20045	PRESTRESSED CONCRETE BEAMS MN45	L F	3,231	\$579	\$179.30	4
	2405.502/20054	PRESTRESSED CONCRETE BEAMS MN54	L F	5,394	\$1,113	\$206.29	6
	2405.502/20063	PRESTRESSED CONCRETE BEAMS MN63	L F	9,451	\$2,185	\$231.17	6
	2405.511/00686	DIAPHRAGMS FOR TYPE 27M PREST BEAMS	L F	50	\$3	\$55.29	1
	2405.511/00916	DIAPHRAGMS FOR TYPE 36M PREST BEAMS	L F	889	\$42	\$47.55	6
	2405.511/02061	DIAPHRAGMS FOR TYPE 81M PREST BEAMS	L F	330	\$33	\$100.47	2
	2405.511/20045	DIAPHRAGMS FOR TYPE MN45 PREST BEAMS	L F	395	\$20	\$50.00	4
	2405.511/20054	DIAPHRAGMS FOR TYPE MN54 PREST BEAMS	L F	1,271	\$82	\$64.64	6
	2405.511/20063	DIAPHRAGMS FOR TYPE MN63 PREST BEAMS	L F	1,228	\$95	\$77.75	6
	2405.603/08010	SUPPLEMENTAL DESCRIPTION	L F	243	\$67	\$275.00	1
	2405.603/08011	SUPPLEMENTAL DESCRIPTION	L F	729	\$200	\$275.00	1
	2405.603/11201	PRESTRESSED BEAMS INV-T 12" TYPE 1	L F	143	\$30	\$210.00	1
	2405.603/11202	PRESTRESSED BEAMS INV-T 12" TYPE 2	L F	429	\$99	\$230.00	1
	2405.603/11601	PRESTRESSED BEAMS INV-T 16" TYPE 1	L F	207	\$53	\$255.00	1
	2405.603/11602	PRESTRESSED BEAMS INV-T 16" TYPE 2	L F	518	\$132	\$255.00	1
	2405.616/00010	POST-TENSIONING SYSTEM	SYS	4	\$300	\$75,000.00	4
-----					-----		
2405					\$7,722		
2411	2411.501/01143	STRUCTURAL CONCRETE (1A43)	C Y	645	\$215	\$332.95	2
	2411.501/03243	STRUCTURAL CONCRETE (3Y43)	C Y	983	\$379	\$385.58	3
	2411.507/00040	CONCRETE WEIR	EACH	1	\$3	\$3,000.00	1
	2411.507/00060	CONCRETE END POST	EACH	57	\$158	\$2,770.18	3
	2411.507/00065	CONCRETE INLET PAD	EACH	7	\$10	\$1,396.43	1
	2411.511/00011	STRUCTURE EXCAVATION CLASS E	C Y	616	\$5	\$7.36	1
	2411.511/00013	STRUCTURE EXCAVATION CLASS U	C Y	6,391	\$37	\$5.84	5
	2411.521/00030	GRANULAR BACKFILL (CV)	C Y	90	\$5	\$55.00	1
	2411.541/00010	REINFORCEMENT BARS	LB	52,038	\$41	\$0.79	3
	2411.541/00011	REINFORCEMENT BARS (EPOXY COATED)	LB	113,372	\$98	\$0.87	2
	2411.602/00070	PRECAST CONCRETE CAP	EACH	35	\$31	\$871.76	5
	2411.603/00006	CONCRETE BARRIER WALL	L F	258	\$97	\$374.80	2
	2411.603/00040	CONCRETE V-DITCH	L F	125	\$5	\$43.69	1
	2411.603/08010	SUPPLEMENTAL DESCRIPTION	L F	72	\$81	\$1,125.00	1
	2411.604/00002	RECONSTRUCT STONE RETAINING WALL	S Y	16	\$25	\$1,561.00	1
	2411.604/00020	PRECAST RETAINING WALL PANELS	S Y	50	\$172	\$3,440.00	1
	2411.604/00030	REINFORCED EARTH WALL	S Y	504	\$189	\$375.30	2
	2411.604/00033	REINFORCED SOIL SLOPE	S Y	56	\$10	\$175.00	1
	2411.604/00034	REINFORCED SOIL SLOPE SPECIAL	S Y	1,667	\$600	\$360.00	1
	2411.604/00110	MECHANICALLY STABILIZED EARTH WALL	S Y	2,962	\$859	\$290.00	1
	2411.618/00005	MODULAR BLOCK RETAINING WALL	S F	1,123	\$31	\$27.88	2
	2411.618/00030	STONE MASONRY VENEER	S F	2,295	\$103	\$44.79	1
	2411.618/00220	ANTI-GRAFFITI COATING	S F	59,709	\$55	\$0.92	10

AVERAGE BID PRICES FOR AWARDED PROJECTS  
ENGLISH UNITS - SPEC YEAR 05

12:21 Tuesday, February 16, 2010 18

DOES NOT INCLUDE STATE AID PROJECTS  
ALL ITEMS BETWEEN 01/01/09 AND 12/31/09  
BY ITEM GROUP

192 CONTRACTS - AWARDED TOTAL: \$359,724,702

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2411	2411.618/00310	ARCH SURFACE FINISH (SINGLE COLOR)	S F	69,298	\$63	\$0.90	20
	2411.618/00320	ARCH SURFACE FINISH (MULTI COLOR)	S F	21,935	\$61	\$2.80	8
	2411.618/00505	ARCH CONC TEXTURE (BOARD FORM)	S F	315	\$3	\$10.20	1
	2411.618/00515	ARCH CONC TEXTURE (FRACTURED FIN)	S F	53,225	\$214	\$4.03	13
	2411.618/00520	ARCH CONC TEXTURE (FIELDSTONE)	S F	4,375	\$35	\$8.00	1
	2411.618/00525	ARCH CONC TEXTURE (FRACTURED GRANITE)	S F	4,353	\$47	\$10.73	3
	2411.618/00530	ARCH CONC TEXTURE (ASHLAR STONE)	S F	3,998	\$110	\$27.42	2
	2411.618/00535	ARCH CONC TEXTURE (CUT STONE)	S F	12,489	\$147	\$11.79	4
	2411.618/00542	ARCH CONC TEXTURE (LIMESTONE)	S F	5,487	\$66	\$12.00	2
	2411.618/00545	ARCH CONC TEXTURE (SPLIT STONE)	S F	1,220	\$10	\$8.16	1
-----					-----		
2411					\$3,964		
2412	2412.511/04060	4X6 PRECAST CONCRETE BOX CULVERT	L F	12	\$12	\$980.00	1
	2412.511/08060	8X6 PRECAST CONCRETE BOX CULVERT	L F	424	\$159	\$375.90	1
	2412.511/08080	8X8 PRECAST CONCRETE BOX CULVERT	L F	100	\$42	\$422.00	1
	2412.511/10070	10X7 PRECAST CONCRETE BOX CULVERT	L F	164	\$93	\$570.00	1
	2412.511/10100	10X10 PRECAST CONCRETE BOX CULVERT	L F	212	\$131	\$619.70	1
	2412.511/12060	12X6 PRECAST CONCRETE BOX CULVERT	L F	172	\$116	\$675.00	1
	2412.511/12070	12X7 PRECAST CONCRETE BOX CULVERT	L F	114	\$103	\$900.00	1
	2412.511/12090	12X9 PRECAST CONCRETE BOX CULVERT	L F	164	\$102	\$620.00	1
	2412.511/12100	12X10 PRECAST CONCRETE BOX CULVERT	L F	574	\$435	\$757.49	4
	2412.511/12120	12X12 PRECAST CONCRETE BOX CULVERT	L F	523	\$477	\$912.05	2
	2412.511/14060	14X6 PRECAST CONCRETE BOX CULVERT	L F	146	\$113	\$775.00	1
	2412.511/14080	14X8 PRECAST CONCRETE BOX CULVERT	L F	198	\$187	\$945.75	1
	2412.511/14100	14X10 PRECAST CONCRETE BOX CULVERT	L F	198	\$215	\$1,087.27	1
	2412.512/08060	8X6 PRECAST CONCRETE BOX CULV END SECT	EACH	4	\$27	\$6,812.80	1
	2412.512/08080	8X8 PRECAST CONCRETE BOX CULV END SECT	EACH	2	\$13	\$6,685.00	1
	2412.512/10070	10X7 PRECAST CONCRETE BOX CULV END SECT	EACH	4	\$32	\$8,100.00	1
	2412.512/10100	10X10 PRECAST CONCRETE BOX CULV END SECT	EACH	2	\$24	\$12,000.90	1
	2412.512/12060	12X6 PRECAST CONCRETE BOX CULV END SECT	EACH	4	\$40	\$10,000.00	1
	2412.512/12070	12X7 PRECAST CONCRETE BOX CULV END SECT	EACH	2	\$22	\$11,000.00	1
	2412.512/12090	12X9 PRECAST CONCRETE BOX CULV END SECT	EACH	4	\$37	\$9,300.00	1
	2412.512/12100	12X10 PRECAST CONCRETE BOX CULV END SECT	EACH	14	\$177	\$12,642.86	4
	2412.512/12120	12X12 PRECAST CONCRETE BOX CULV END SECT	EACH	10	\$162	\$16,200.00	2
	2412.512/14060	14X6 PRECAST CONCRETE BOX CULV END SECT	EACH	4	\$27	\$6,800.00	1
	2412.512/14100	14X10 PRECAST CONCRETE BOX CULV END SECT	EACH	4	\$113	\$28,192.75	1
-----					-----		
2412					\$2,861		
2422	2422.603/03609	CONCRETE POSTS 12"X18"	L F	24,515	\$1,084	\$44.22	4
	2422.603/04609	INSTALL CONCRETE POST 12"X18"	L F	262	\$7	\$26.00	1
	2422.618/00010	WOOD NOISE ATTENUATOR WALL	S F	57,802	\$520	\$9.00	1
	2422.618/00050	WOOD NOISE BARRIER	S F	57,782	\$408	\$7.06	3

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

12:21 Tuesday, February 16, 2010 19

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/09 AND 12/31/09  
 BY ITEM GROUP

192 CONTRACTS - AWARDED TOTAL: \$359,724,702

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
-----					-----		
2422					\$2,019		
2433	2433.502/00015	REMOVE CONCRETE	C Y	20	\$15	\$739.76	2
	2433.505/00004	REMOVE CONCRETE SLAB, OVERLAY AND RAIL	S F	2,137	\$17	\$8.00	1
	2433.505/00007	REMOVE CONCRETE WEARING COURSE	S F	34,552	\$50	\$1.45	3
	2433.505/00008	REMOVE BRIDGE DECK OVERLAY	S F	1,914	\$10	\$5.36	1
	2433.505/00011	REMOVE SLAB TYPE 1	S F	5,685	\$94	\$16.51	6
	2433.505/00012	REMOVE SLAB TYPE 2	S F	220	\$4	\$18.00	1
	2433.505/00013	REMOVE SLAB TYPE 3	S F	623	\$28	\$44.21	6
	2433.505/00025	REMOVE CONCRETE MEDIAN	S F	1,853	\$57	\$31.00	1
	2433.505/00210	REMOVE CONCRETE WEARING COURSE	S F	8,197	\$19	\$2.30	1
	2433.506/00025	REMOVE CONCRETE MEDIAN	L F	148	\$8	\$56.50	1
	2433.506/00026	REMOVE CONCRETE CURB AND RAIL	L F	3,392	\$166	\$49.00	1
	2433.506/00028	REMOVE BRIDGE CURBS AND RAIL	L F	298	\$15	\$51.00	1
	2433.509/00010	REMOVE EXISTING SUBSTRUCTURE	EACH	5	\$23	\$4,500.00	1
	2433.516/00001	ANCHORAGES TYPE 1	EACH	40	\$1	\$26.40	2
	2433.516/00002	ANCHORAGES TYPE 2	EACH	114	\$2	\$18.00	1
	2433.516/00003	ANCHORAGES TYPE 3	EACH	60	\$1	\$18.00	1
	2433.516/00110	ANCHORAGES TYPE REINF BARS	EACH	8,119	\$163	\$20.09	12
	2433.601/08010	SUPPLEMENTAL DESCRIPTION	LS	2	\$238	\$119,055.00	2
	2433.602/00020	GREASE EXP BEARING ASSEMBLIES	EACH	81	\$55	\$672.88	5
	2433.602/00050	RECONSTRUCT EXPANSION BEARINGS	EACH	27	\$55	\$2,024.05	4
	2433.602/00060	RECONSTRUCT FIXED BEARINGS	EACH	1	\$9	\$8,554.83	1
	2433.602/00120	RECONSTRUCT CONCRETE END POST	EACH	22	\$85	\$3,859.09	5
	2433.602/00126	RECONSTRUCT BEAM ENDS	EACH	14	\$11	\$750.00	1
	2433.602/00140	GROUTED REINFORCEMENT BARS	EACH	3,514	\$83	\$23.62	9
	2433.602/00150	GROUTED ANCHORAGES	EACH	30	\$5	\$174.00	1
	2433.602/08010	SUPPLEMENTAL DESCRIPTION	EACH	238	\$243	\$1,019.43	6
	2433.602/08011	SUPPLEMENTAL DESCRIPTION	EACH	8	\$61	\$7,686.83	2
	2433.603/00050	RESEAL SLOPE PAVING JOINTS	L F	237	\$6	\$26.37	2
	2433.603/00060	RECONSTRUCT PAVING BRACKET	L F	15	\$2	\$142.58	1
	2433.603/00150	RECONSTRUCT CURB	L F	50	\$3	\$55.00	1
	2433.603/00200	RECONSTRUCT CONC RAILING	L F	684	\$85	\$124.81	1
	2433.603/00300	REPLACE WATERPROOF GLAND	L F	110	\$6	\$55.00	1
	2433.603/00415	CLEAN & SEAL MEDIAN JOINT	L F	168	\$2	\$9.00	1
	2433.603/02010	RECONSTRUCT EXPANSION JOINT TYPE A	L F	1,245	\$477	\$383.05	8
	2433.603/02020	RECONSTRUCT EXPANSION JOINT TYPE B	L F	34	\$14	\$417.56	1
	2433.603/02040	RECONSTRUCT EXPANSION JOINT TYPE D	L F	34	\$13	\$387.00	1
	2433.603/02050	RECONSTRUCT EXPANSION JOINT TYPE E	L F	324	\$135	\$417.90	2
	2433.603/03010	RECONSTRUCT FIXED JOINT TYPE A	L F	327	\$134	\$410.14	2
	2433.603/08010	SUPPLEMENTAL DESCRIPTION	L F	421	\$12	\$29.43	2
	2433.606/00020	SEAL BRIDGE DECK CRACKS	GAL	2	\$2	\$750.00	1
	2433.618/00001	SCARIFY BRIDGE DECK	S F	49,110	\$63	\$1.29	1

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

12:21 Tuesday, February 16, 2010 20

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/09 AND 12/31/09  
 BY ITEM GROUP

192 CONTRACTS - AWARDED TOTAL: \$359,724,702

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2433	2433.618/00020	BRIDGE SURFACE SEALER	S F	3,433	\$2	\$0.60	1
	2433.618/00050	MILL AND PATCH CONCRETE SURFACE	S F	3,030	\$108	\$35.51	2
	2433.618/00110	CONCRETE SURFACE REPAIR	S F	2,063	\$186	\$89.94	7
	2433.618/00111	CONCRETE SURFACE REPAIR TYPE 1	S F	600	\$89	\$147.67	1
	2433.618/00208	RECONSTRUCT APPROACH SIDEWALK	S F	40	\$1	\$25.00	1
	2433.618/08010	SUPPLEMENTAL DESCRIPTION	S F	978	\$7	\$7.60	3
-----					-----		
2433					\$2,864		
2442	2442.501/00010	REMOVE EXISTING BRIDGE	LS	32	\$1,723	\$53,829.90	32
	2442.501/00011	REMOVE EXISTING BRIDGE A	LS	3	\$77	\$25,622.87	3
	2442.501/00012	REMOVE EXISTING BRIDGE B	LS	2	\$70	\$35,247.33	2
-----					-----		
2442					\$1,870		
2451	2451.501/00105	STRUCTURE EXCAVATION CLASS E	C Y	513	\$2	\$3.00	1
	2451.501/00106	STRUCTURE EXCAVATION CLASS R	C Y	231	\$3	\$14.25	1
	2451.501/00107	STRUCTURE EXCAVATION CLASS U	C Y	8,696	\$32	\$3.64	2
	2451.503/00030	GRANULAR BACKFILL (CV)	C Y	1,116	\$37	\$32.84	2
	2451.505/00030	AGGREGATE BACKFILL (CV)	C Y	870	\$24	\$27.24	6
	2451.507/00030	GRANULAR BEDDING (CV)	C Y	631	\$7	\$10.59	2
	2451.509/00010	AGGREGATE BEDDING (LV)	C Y	100	\$2	\$15.00	1
	2451.509/00030	AGGREGATE BEDDING (CV)	C Y	29,305	\$588	\$20.06	41
	2451.511/00010	COARSE FILTER AGGREGATE (LV)	C Y	1,726	\$69	\$40.00	1
	2451.511/00030	COARSE FILTER AGGREGATE (CV)	C Y	3,631	\$138	\$37.88	10
	2451.511/00031	COARSE FILTER AGGREGATE MOD (CV)	C Y	8	\$0	\$45.00	1
	2451.513/00010	FINE FILTER AGGREGATE (LV)	C Y	136	\$5	\$40.00	1
	2451.513/00030	FINE FILTER AGGREGATE (CV)	C Y	254	\$10	\$38.35	2
	2451.607/00015	CRUSHED ROCK (CV)	C Y	251	\$10	\$40.00	1
	2451.607/00025	ROCK BEDDING (CV)	C Y	2,159	\$32	\$14.75	2
	2451.607/00080	ROCK EXCAVATION IN TRENCH	C Y	3,580	\$302	\$84.47	2
-----					-----		
2451					\$1,259		
2452	2452.507/02000	C-I-P CONCRETE PILING DELIVERED 12"	L F	74,320	\$1,769	\$23.80	22
	2452.507/04000	C-I-P CONCRETE PILING DELIVERED 16"	L F	18,770	\$537	\$28.59	4
	2452.508/02000	C-I-P CONCRETE PILING DRIVEN 12"	L F	74,320	\$79	\$1.06	22
	2452.508/04000	C-I-P CONCRETE PILING DRIVEN 16"	L F	18,770	\$22	\$1.18	4
	2452.510/01000	STEEL H-PILING DRIVEN 10"	L F	3,900	\$6	\$1.61	4
	2452.510/02000	STEEL H-PILING DRIVEN 12"	L F	2,840	\$4	\$1.29	4
	2452.510/03000	STEEL H-PILING DRIVEN 14"	L F	300	\$0	\$1.55	1
	2452.511/01000	STEEL H-PILING DELIVERED 10"	L F	3,900	\$128	\$32.72	4
	2452.511/02000	STEEL H-PILING DELIVERED 12"	L F	2,880	\$128	\$44.32	4
	2452.511/03000	STEEL H-PILING DELIVERED 14"	L F	340	\$36	\$105.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

12:21 Tuesday, February 16, 2010 21

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/09 AND 12/31/09  
 BY ITEM GROUP

192 CONTRACTS - AWARDED TOTAL: \$359,724,702

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2452	2452.519/02035	C-I-P CONC TEST PILE 35 FT LONG 12"	EACH	4	\$15	\$3,870.59	1
	2452.519/02040	C-I-P CONC TEST PILE 40 FT LONG 12"	EACH	8	\$25	\$3,125.00	4
	2452.519/02045	C-I-P CONC TEST PILE 45 FT LONG 12"	EACH	4	\$15	\$3,625.00	3
	2452.519/02050	C-I-P CONC TEST PILE 50 FT LONG 12"	EACH	12	\$43	\$3,610.30	5
	2452.519/02060	C-I-P CONC TEST PILE 60 FT LONG 12"	EACH	16	\$56	\$3,500.00	4
	2452.519/02065	C-I-P CONC TEST PILE 65 FT LONG 12"	EACH	4	\$17	\$4,250.00	1
	2452.519/02070	C-I-P CONC TEST PILE 70 FT LONG 12"	EACH	8	\$50	\$6,250.00	3
	2452.519/02075	C-I-P CONC TEST PILE 75 FT LONG 12"	EACH	4	\$19	\$4,750.00	1
	2452.519/02080	C-I-P CONC TEST PILE 80 FT LONG 12"	EACH	2	\$10	\$5,000.00	1
	2452.519/02085	C-I-P CONC TEST PILE 85 FT LONG 12"	EACH	4	\$17	\$4,125.00	2
	2452.519/02090	C-I-P CONC TEST PILE 90 FT LONG 12"	EACH	14	\$107	\$7,642.86	5
	2452.519/02095	C-I-P CONC TEST PILE 95 FT LONG 12"	EACH	8	\$46	\$5,750.00	2
	2452.519/02100	C-I-P CONC TEST PILE 100 FT LONG 12"	EACH	2	\$16	\$8,000.00	1
	2452.519/02105	C-I-P CONC TEST PILE 105 FT LONG 12"	EACH	4	\$24	\$6,000.00	1
	2452.519/02110	C-I-P CONC TEST PILE 110 FT LONG 12"	EACH	2	\$7	\$3,500.00	1
	2452.519/02150	C-I-P CONC TEST PILE 150 FT LONG 12"	EACH	4	\$24	\$6,082.35	1
	2452.519/04035	C-I-P CONC TEST PILE 35 FT LONG 16"	EACH	4	\$15	\$3,870.59	1
	2452.519/04045	C-I-P CONC TEST PILE 45 FT LONG 16"	EACH	4	\$18	\$4,423.53	1
	2452.519/04055	C-I-P CONC TEST PILE 55 FT LONG 16"	EACH	3	\$14	\$4,500.00	2
	2452.519/04060	C-I-P CONC TEST PILE 60 FT LONG 16"	EACH	1	\$5	\$4,500.00	1
	2452.519/04070	C-I-P CONC TEST PILE 70 FT LONG 16"	EACH	5	\$18	\$3,500.00	1
	2452.519/04080	C-I-P CONC TEST PILE 80 FT LONG 16"	EACH	4	\$20	\$4,976.47	1
	2452.519/04120	C-I-P CONC TEST PILE 120 FT LONG 16"	EACH	1	\$40	\$39,500.00	1
	2452.519/04140	C-I-P CONC TEST PILE 140 FT LONG 16"	EACH	3	\$55	\$18,200.00	1
	2452.519/04170	C-I-P CONC TEST PILE 170 FT LONG 16"	EACH	6	\$74	\$12,300.00	1
	2452.520/01015	STEEL H-TEST PILE 15 FT LONG 10"	EACH	2	\$3	\$1,500.00	1
	2452.520/01060	STEEL H-TEST PILE 60 FT LONG 10"	EACH	2	\$10	\$5,000.00	1
	2452.520/01075	STEEL H-TEST PILE 75 FT LONG 10"	EACH	2	\$13	\$6,500.00	1
	2452.520/01080	STEEL H-TEST PILE 80 FT LONG 10"	EACH	4	\$32	\$8,000.00	1
	2452.520/02055	STEEL H-TEST PILE 55 FT LONG 12"	EACH	8	\$20	\$2,500.00	2
	2452.520/02075	STEEL H TEST PILE 75 FT LONG 12"	EACH	4	\$32	\$8,000.00	1
	2452.526/00101	PILE LOAD TEST TYPE 1	EACH	2	\$6	\$3,070.00	1
	2452.527/00010	PILE REDRIVING	EACH	109	\$88	\$809.17	9
	2452.601/00011	STEEL SHEET PILING (TEMPORARY)	LS	8	\$1,256	\$157,018.16	8
	2452.601/08010	SUPPLEMENTAL DESCRIPTION	LS	1	\$11	\$10,850.00	1
	2452.602/00301	PILE ANALYSIS	EACH	30	\$67	\$2,236.33	8
	2452.602/01310	PILE POINTS 12"	EACH	271	\$64	\$235.61	5
	2452.602/02250	PILE TIP PROTECTION 10"	EACH	42	\$4	\$85.00	3
	2452.602/02310	PILE TIP PROTECTION 12"	EACH	64	\$8	\$125.00	3
	2452.602/06075	C-I-P CONC TEST PILE 75' LONG FLTD 16"	EACH	3	\$18	\$6,140.00	1
	2452.603/02010	PREBORING (EARTH)	L F	422	\$9	\$21.22	2
	2452.603/08010	SUPPLEMENTAL DESCRIPTION	L F	2,824	\$236	\$83.55	4
	2452.618/00011	STEEL SHEET PILING (TEMPORARY)	S F	3,598	\$25	\$6.93	2
	2452.618/08010	SUPPLEMENTAL DESCRIPTION	S F	1,747	\$24	\$14.00	1
-----							
2452						\$5,382	

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

12:21 Tuesday, February 16, 2010 22

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/09 AND 12/31/09  
 BY ITEM GROUP

192 CONTRACTS - AWARDED TOTAL: \$359,724,702

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2472	2472.525/00016	COUPLERS (REINFORCEMENT BARS) T-16	EACH	212	\$8	\$38.44	7
	2472.525/00019	COUPLERS (REINFORCEMENT BARS) T-19	EACH	434	\$12	\$26.80	5
	2472.525/00022	COUPLERS (REINFORCEMENT BARS) T-22	EACH	184	\$6	\$30.00	2
	2472.525/00025	COUPLERS (REINFORCEMENT BARS) T-25	EACH	44	\$2	\$46.00	1
-----					-----		
2472					\$27		
2476	2476.601/00010	LEAD SUBSTANCES COLLECTION & DISPOSAL	LS	2	\$433	\$216,420.00	2
	2476.601/00050	WASTE COLLECTION AND DISPOSAL	LS	4	\$1,615	\$403,669.68	4
-----					-----		
2476					\$2,048		
2478	2478.506/00010	ORGANIC ZINC-RICH PAINT SYSTEM (OLD)	S F	400,398	\$2,147	\$5.36	6
	2478.601/00005	PAINT WARRANTY	LS	2	\$14	\$7,000.00	2
	2478.602/00010	TWO COAT PAINT SYSTEM (FIELD)	EACH	80	\$90	\$1,125.00	1
-----					-----		
2478					\$2,251		
2479	2479.502/00010	INORGANIC ZINC-RICH PAINT SYSTEM (SHOP)	S F	5,650	\$10	\$1.70	1
	2479.503/00010	INORGANIC ZINC-RICH PAINT SYSTEM (FIELD)	S F	12,620	\$25	\$2.00	1
-----					-----		
2479					\$35		
2481	2481.618/00015	ONE-PLY MEMBRANE WATERPROOFING	S F	2,955	\$34	\$11.34	1
	2481.618/00040	DAMPPOOFING	S F	7,900	\$24	\$3.00	1
-----					-----		
2481					\$57		
2501	2501.501/00021	CULVERT EXCAVATION CLASS U	C Y	49,561	\$230	\$4.64	7
	2501.511/02120	12" CAS PIPE CULVERT	L F	28	\$1	\$19.00	1
	2501.511/02150	15" CAS PIPE CULVERT	L F	450	\$9	\$19.22	2
	2501.511/02180	18" CAS PIPE CULVERT	L F	12	\$1	\$60.00	1
	2501.511/02240	24" CAS PIPE CULVERT	L F	82	\$3	\$33.60	1
	2501.511/05121	12" CP PIPE CULVERT (SMOOTH)	L F	200	\$3	\$16.00	1
	2501.511/05180	18" CP PIPE CULVERT	L F	163	\$20	\$120.00	1
	2501.511/05181	18" CP PIPE CULVERT (SMOOTH)	L F	1,803	\$41	\$22.70	3
	2501.511/05241	24" CP PIPE CULVERT (SMOOTH)	L F	86	\$2	\$29.00	1
	2501.511/05301	30" CP PIPE CULVERT (SMOOTH)	L F	158	\$6	\$40.00	1
	2501.511/05361	36" CP PIPE CULVERT (SMOOTH)	L F	26	\$1	\$55.00	1
	2501.511/20120	12" CS PIPE CULVERT	L F	16	\$0	\$27.75	1
	2501.511/20150	15" CS PIPE CULVERT	L F	392	\$10	\$26.22	5
	2501.511/20180	18" CS PIPE CULVERT	L F	2,328	\$57	\$24.35	17
	2501.511/20240	24" CS PIPE CULVERT	L F	846	\$22	\$25.66	10
	2501.511/20300	30" CS PIPE CULVERT	L F	228	\$8	\$36.70	3

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

12:21 Tuesday, February 16, 2010 23

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/09 AND 12/31/09  
 BY ITEM GROUP

192 CONTRACTS - AWARDED TOTAL: \$359,724,702

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2501	2501.511/20360	36" CS PIPE CULVERT	L F	763	\$30	\$38.91	5
	2501.511/20420	42" CS PIPE CULVERT	L F	192	\$11	\$58.72	2
	2501.511/20480	48" CS PIPE CULVERT	L F	96	\$6	\$60.00	1
	2501.511/90152	15" RC PIPE CULVERT	L F	154	\$4	\$23.80	1
	2501.511/90182	18" RC PIPE CULVERT	L F	2,092	\$51	\$24.40	5
	2501.511/90183	18" RC PIPE CULVERT CLASS III	L F	510	\$12	\$24.37	3
	2501.511/90184	18" RC PIPE CULVERT CLASS IV	L F	146	\$4	\$27.00	1
	2501.511/90185	18" RC PIPE CULVERT CLASS V	L F	242	\$7	\$28.10	1
	2501.511/90242	24" RC PIPE CULVERT	L F	4,937	\$186	\$37.71	16
	2501.511/90243	24" RC PIPE CULVERT CLASS III	L F	1,820	\$61	\$33.33	5
	2501.511/90244	24" RC PIPE CULVERT CLASS IV	L F	608	\$20	\$33.00	1
	2501.511/90245	24" RC PIPE CULVERT CLASS V	L F	246	\$10	\$42.41	2
	2501.511/90249	24" RC PIPE CULVERT CLASS V-JACKED	L F	906	\$315	\$347.71	4
	2501.511/90302	30" RC PIPE CULVERT	L F	720	\$41	\$57.40	5
	2501.511/90303	30" RC PIPE CULVERT CLASS III	L F	902	\$41	\$45.72	2
	2501.511/90362	36" RC PIPE CULVERT	L F	808	\$62	\$77.09	8
	2501.511/90363	36" RC PIPE CULVERT CLASS III	L F	602	\$41	\$67.41	3
	2501.511/90364	36" RC PIPE CULVERT CLASS IV	L F	226	\$24	\$104.83	1
	2501.511/90423	42" RC PIPE CULVERT CLASS III	L F	4	\$1	\$185.00	1
	2501.511/90424	42" RC PIPE CULVERT CLASS IV	L F	306	\$27	\$89.40	1
	2501.511/90482	48" RC PIPE CULVERT	L F	88	\$11	\$125.00	1
	2501.511/90483	48" RC PIPE CULVERT CLASS III	L F	16	\$3	\$200.00	1
	2501.511/90484	48" RC PIPE CULVERT CLASS IV	L F	182	\$18	\$96.80	1
	2501.511/90542	54" RC PIPE CULVERT	L F	68	\$10	\$144.00	1
	2501.515/01915	15" CS PIPE APRON	EACH	7	\$1	\$191.43	2
	2501.515/01918	18" CS PIPE APRON	EACH	1	\$0	\$446.64	1
	2501.515/02120	12" CAS PIPE APRON	EACH	2	\$1	\$394.53	1
	2501.515/02180	18" CAS PIPE APRON	EACH	1	\$0	\$250.00	1
	2501.515/02240	24" CAS PIPE APRON	EACH	23	\$9	\$400.00	1
	2501.515/02300	30" CAS PIPE APRON	EACH	2	\$1	\$600.00	1
	2501.515/02360	36" CAS PIPE APRON	EACH	4	\$4	\$900.00	1
	2501.515/02420	42" CAS PIPE APRON	EACH	2	\$3	\$1,500.00	1
	2501.515/06120	12" PC-CS PIPE APRON	EACH	8	\$1	\$129.73	2
	2501.515/20120	12" GS PIPE APRON	EACH	3	\$0	\$110.00	2
	2501.515/20150	15" GS PIPE APRON	EACH	11	\$2	\$168.84	4
	2501.515/20180	18" GS PIPE APRON	EACH	24	\$4	\$152.55	10
	2501.515/20240	24" GS PIPE APRON	EACH	8	\$2	\$191.71	3
	2501.515/20300	30" GS PIPE APRON	EACH	1	\$0	\$300.00	1
	2501.515/20360	36" GS PIPE APRON	EACH	10	\$4	\$401.00	2
	2501.515/20420	42" GS PIPE APRON	EACH	2	\$2	\$750.00	1
	2501.515/20480	48" GS PIPE APRON	EACH	2	\$2	\$850.00	1
	2501.515/90120	12" RC PIPE APRON	EACH	29	\$12	\$429.83	13
	2501.515/90150	15" RC PIPE APRON	EACH	55	\$21	\$387.85	14
	2501.515/90180	18" RC PIPE APRON	EACH	85	\$37	\$436.47	17
	2501.515/90240	24" RC PIPE APRON	EACH	159	\$84	\$530.03	25
	2501.515/90270	27" RC PIPE APRON	EACH	1	\$1	\$725.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

12:21 Tuesday, February 16, 2010 24

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/09 AND 12/31/09  
 BY ITEM GROUP

192 CONTRACTS - AWARDED TOTAL: \$359,724,702

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2501	2501.515/90300	30" RC PIPE APRON	EACH	44	\$25	\$573.30	12
	2501.515/90360	36" RC PIPE APRON	EACH	48	\$41	\$859.87	13
	2501.515/90420	42" RC PIPE APRON	EACH	14	\$14	\$1,023.23	6
	2501.515/90480	48" RC PIPE APRON	EACH	11	\$13	\$1,212.64	5
	2501.515/90540	54" RC PIPE APRON	EACH	4	\$7	\$1,700.00	2
	2501.515/90720	72" RC PIPE APRON	EACH	1	\$2	\$1,615.00	1
	2501.517/01024	A-S DIAPHRAGM FOR 24" CONCRETE PIPE	EACH	9	\$8	\$900.00	1
	2501.517/01030	A-S DIAPHRAGM FOR 30" CONCRETE PIPE	EACH	13	\$12	\$900.00	1
	2501.517/01036	A-S DIAPHRAGM FOR 36" CONCRETE PIPE	EACH	8	\$7	\$900.00	1
	2501.517/01042	A-S DIAPHRAGM FOR 42" CONCRETE PIPE	EACH	1	\$1	\$1,000.00	1
	2501.517/01048	A-S DIAPHRAGM FOR 48" CONCRETE PIPE	EACH	2	\$2	\$900.00	1
	2501.517/01054	A-S DIAPHRAGM FOR 54" CONCRETE PIPE	EACH	2	\$2	\$900.00	1
	2501.517/02015	A-S DIAPHRAGM FOR 15" METAL PIPE	EACH	2	\$1	\$432.00	1
	2501.517/03028	A-S DIAPHRAGM FOR 28" CONC P ARCH	EACH	2	\$2	\$900.00	1
	2501.519/01360	FLAP GATE FOR 36" CS PIPE	EACH	3	\$5	\$1,810.00	1
	2501.519/09024	FLAP GATE FOR 24" RC PIPE	EACH	7	\$8	\$1,087.00	1
	2501.521/00257	57" SPAN CAS PIPE-ARCH CULVERT	L F	28	\$3	\$123.99	1
	2501.521/02210	21" SPAN CS PIPE-ARCH CULVERT	L F	37	\$2	\$44.44	2
	2501.521/02420	42" SPAN CS PIPE-ARCH CULVERT	L F	48	\$2	\$41.30	1
	2501.521/02490	49" SPAN CS PIPE-ARCH CULVERT	L F	32	\$2	\$65.00	1
	2501.521/02570	57" SPAN CS PIPE-ARCH CULVERT	L F	232	\$16	\$70.78	2
	2501.521/02650	64" SPAN CS PIPE-ARCH CULVERT	L F	103	\$10	\$93.06	2
	2501.521/02710	71" SPAN CS PIPE-ARCH CULVERT	L F	106	\$10	\$97.00	1
	2501.521/90282	28" SPAN RC PIPE-ARCH CULV CL IIA	L F	558	\$43	\$77.89	5
	2501.521/90362	36" SPAN RC PIPE-ARCH CULV CL IIA	L F	90	\$7	\$81.60	1
	2501.521/90442	44" SPAN RC PIPE-ARCH CULV CL IIA	L F	38	\$5	\$130.53	1
	2501.521/90512	51" SPAN RC PIPE-ARCH CULV CL IIA	L F	492	\$60	\$121.74	3
	2501.521/90582	58" SPAN RC PIPE-ARCH CULV CL IIA	L F	534	\$93	\$174.63	4
	2501.521/90652	65" SPAN RC PIPE-ARCH CULV CL IIA	L F	442	\$71	\$160.72	3
	2501.521/90732	73" SPAN RC PIPE-ARCH CULV CL IIA	L F	354	\$65	\$184.94	3
	2501.521/90734	73" SPAN RC PIPE-ARCH CULV CL IVA	L F	174	\$30	\$171.40	1
	2501.521/90882	88" SPAN RC PIPE-ARCH CULV CL IIA	L F	134	\$31	\$231.34	2
	2501.521/91542	154" SPAN RC PIPE-ARCH CULV CL IIA	L F	168	\$109	\$650.00	1
	2501.521/91693	169" SPAN RC PIPE-ARCH CULV CL IIIA	L F	134	\$111	\$825.00	1
	2501.525/02210	21" SPAN GS PIPE-ARCH APRON	EACH	1	\$0	\$325.00	1
	2501.525/02570	57" SPAN GS PIPE-ARCH APRON	EACH	2	\$2	\$1,127.22	1
	2501.525/02650	65" SPAN GS PIPE-ARCH APRON	EACH	2	\$2	\$1,000.00	1
	2501.525/90280	28" SPAN RC PIPE-ARCH APRON	EACH	16	\$9	\$567.88	5
	2501.525/90360	36" SPAN RC PIPE-ARCH APRON	EACH	5	\$3	\$676.40	2
	2501.525/90440	44" SPAN RC PIPE-ARCH APRON	EACH	5	\$5	\$908.06	3
	2501.525/90510	51" SPAN RC PIPE-ARCH APRON	EACH	22	\$23	\$1,028.91	3
	2501.525/90580	58" SPAN RC PIPE-ARCH APRON	EACH	8	\$10	\$1,271.90	3
	2501.525/90650	65" SPAN RC PIPE-ARCH APRON	EACH	6	\$9	\$1,437.30	3
	2501.525/90730	73" SPAN RC PIPE-ARCH APRON	EACH	18	\$33	\$1,845.16	4
	2501.525/90880	88" SPAN RC PIPE-ARCH APRON	EACH	4	\$9	\$2,250.00	2
	2501.525/91540	154" SPAN RC PIPE-ARCH APRON	EACH	4	\$40	\$10,000.00	1



AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

12:21 Tuesday, February 16, 2010 25

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/09 AND 12/31/09  
 BY ITEM GROUP

192 CONTRACTS - AWARDED TOTAL: \$359,724,702

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2501	2501.525/91690	169" SPAN RC PIPE-ARCH APRON	EACH	2	\$26	\$13,000.00	1
	2501.555/21238	123" SPAN CS STR PL PIPE-ARCH CULV 8 GA	L F	42	\$25	\$600.00	1
	2501.561/90152	15" RC PIPE CULVERT DES 3006	L F	103	\$4	\$39.22	3
	2501.561/90182	18" RC PIPE CULVERT DES 3006	L F	842	\$37	\$43.95	4
	2501.561/90185	18" RC PIPE CULVERT DES 3006 CL V	L F	41	\$3	\$75.00	1
	2501.561/90242	24" RC PIPE CULVERT DES 3006	L F	333	\$18	\$55.00	2
	2501.561/90243	24" RC PIPE CULVERT DES 3006 CL III	L F	397	\$22	\$56.01	3
	2501.561/90302	30" RC PIPE CULVERT DES 3006	L F	660	\$48	\$72.00	1
	2501.561/90305	30" RC PIPE CULVERT DES 3006 CL V	L F	246	\$15	\$62.00	1
	2501.561/90362	36" RC PIPE CULVERT DES 3006	L F	382	\$31	\$82.00	1
	2501.561/90422	42" RC PIPE CULVERT DES 3006	L F	82	\$9	\$105.00	1
	2501.561/90482	48" RC PIPE CULVERT DES 3006	L F	124	\$16	\$130.00	1
	2501.561/90542	54" RC PIPE CULVERT DES 3006	L F	132	\$24	\$185.00	1
	2501.567/00218	18" CAS SAFETY APRON & GRATE DES 3128	EACH	2	\$1	\$420.00	1
	2501.567/02120	12" CS SAFETY APR & GRATE DES 3128	EACH	4	\$2	\$388.75	2
	2501.567/02150	15" CS SAFETY APR & GRATE DES 3128	EACH	10	\$5	\$501.24	4
	2501.567/02180	18" CS SAFETY APR & GRATE DES 3128	EACH	10	\$6	\$621.09	4
	2501.567/02270	27" CS SAFETY APR & GRATE DES 3128	EACH	2	\$1	\$445.00	1
	2501.567/02300	30" CS SAFETY APR & GRATE DES 3128	EACH	15	\$17	\$1,140.67	3
	2501.567/02360	36" CS SAFETY APR & GRATE DES 3128	EACH	11	\$14	\$1,257.25	4
	2501.567/02368	36" CS SAFETY APR & GRATE DES 3148	EACH	2	\$4	\$1,760.00	1
	2501.567/02428	42" CS SAFETY APR & GRATE DES 3148	EACH	5	\$14	\$2,748.00	2
	2501.567/03210	21" SPAN CS SAFETY APR & GRATE DES 3128	EACH	6	\$6	\$993.87	2
	2501.567/03495	49" SPAN CS SAFETY APR & GRATE DES 3148	EACH	2	\$5	\$2,650.00	1
	2501.567/04180	18" GS SAFETY APRON & GRATE DES 3148	EACH	2	\$1	\$645.00	1
	2501.567/05420	42" SPAN GS SAFETY APR & GRATE DES 3148	EACH	2	\$3	\$1,690.00	1
	2501.567/05570	57" SPAN GS SAFETY APR & GRATE DES 3148	EACH	16	\$45	\$2,805.00	2
	2501.567/05640	64" SPAN GS SAFETY APR & GRATE DES 3148	EACH	2	\$7	\$3,500.00	1
	2501.567/05710	71" SPAN GS SAFETY APR & GRATE DES 3148	EACH	4	\$21	\$5,175.00	1
	2501.567/10420	42" RC SAFETY APRON & GRATE DES 3132	EACH	2	\$6	\$3,240.00	1
	2501.567/10480	48" RC SAFETY APRON & GRATE DES 3132	EACH	7	\$21	\$2,942.86	3
	2501.569/01012	12" CS SAFETY APRON	EACH	6	\$1	\$247.33	2
	2501.569/01015	15" CS SAFETY APRON	EACH	89	\$19	\$208.83	5
	2501.569/01018	18" CS SAFETY APRON	EACH	63	\$16	\$254.82	11
	2501.569/01021	21" CS SAFETY APRON	EACH	4	\$1	\$245.00	1
	2501.569/01024	24" CS SAFETY APRON	EACH	52	\$18	\$339.46	9
	2501.569/01036	36" CS SAFETY APRON	EACH	2	\$1	\$626.54	1
	2501.569/02021	21" SPAN CS SAFETY APRON	EACH	2	\$1	\$345.00	1
	2501.569/02028	28" SPAN CS SAFETY APRON	EACH	4	\$2	\$522.11	1
	2501.569/02418	18" CAS SAFETY APRON	EACH	21	\$6	\$286.23	2
	2501.569/02424	24" CAS SAFETY APRON	EACH	1	\$1	\$950.61	1
	2501.569/02822	22" SPAN RC SAFETY APRON	EACH	3	\$1	\$490.00	1
	2501.569/02912	12" RC SAFETY APRON	EACH	3	\$1	\$365.00	2
	2501.569/02915	15" RC SAFETY APRON	EACH	8	\$4	\$444.25	2
	2501.569/02918	18" RC SAFETY APRON	EACH	55	\$28	\$502.03	13
	2501.569/02924	24" RC SAFETY APRON	EACH	164	\$91	\$553.56	17

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

12:21 Tuesday, February 16, 2010 26

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/09 AND 12/31/09  
 BY ITEM GROUP

192 CONTRACTS - AWARDED TOTAL: \$359,724,702

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2501	2501.569/02927	27" RC SAFETY APRON	EACH	1	\$1	\$692.00	1
	2501.569/02930	30" RC SAFETY APRON	EACH	22	\$14	\$628.29	4
	2501.569/02936	36" RC SAFETY APRON	EACH	23	\$21	\$928.52	8
	2501.571/00010	INSTALL PIPE CULVERT	L F	654	\$11	\$17.12	4
	2501.571/00011	INSTALL METAL CULVERT	L F	10	\$0	\$15.00	1
	2501.571/00012	INSTALL CONCRETE CULVERT	L F	664	\$24	\$36.61	6
	2501.573/00011	INSTALL METAL APRON	EACH	4	\$1	\$155.25	3
	2501.573/00012	INSTALL CONCRETE APRON	EACH	59	\$12	\$209.70	6
	2501.573/00014	INSTALL FLAP GATE	EACH	1	\$0	\$200.00	1
	2501.573/00016	INSTALL END SECTION (STRUCTURAL PL)	EACH	2	\$2	\$1,000.00	1
	2501.573/00017	INSTALL PIPE APRON	EACH	31	\$4	\$137.71	5
	2501.575/90240	24" RC DISSIPATOR RING	EACH	10	\$4	\$425.00	1
	2501.575/90300	30" RC DISSIPATOR RING	EACH	10	\$6	\$555.00	1
	2501.575/90360	36" RC DISSIPATOR RING	EACH	15	\$10	\$650.00	1
	2501.575/90420	42" RC DISSIPATOR RING	EACH	5	\$6	\$1,150.00	1
	2501.575/90480	48" RC DISSIPATOR RING	EACH	5	\$7	\$1,400.00	1
	2501.601/00010	TEMPORARY CULVERT	LS	1	\$3	\$2,500.00	1
	2501.602/00005	PIPE TIES	EACH	666	\$37	\$55.06	6
	2501.602/00008	OUTLET STRUCTURE	EACH	1	\$3	\$2,500.00	1
	2501.602/00011	PLUG & ABANDON PIPE CULVERT	EACH	2	\$6	\$3,000.00	1
	2501.602/00013	PLUG FILL & ABANDON PIPE CULVERT	EACH	23	\$42	\$1,830.44	11
	2501.602/00016	REPAIR CULVERT JOINT	EACH	30	\$10	\$341.09	3
	2501.602/00049	CLEAN PIPE CULVERT	EACH	10	\$7	\$682.28	2
	2501.602/00051	CLEAN OUT BOX CULVERT	EACH	1	\$11	\$10,500.00	1
	2501.602/00055	CLEAN INLET STRUCTURE	EACH	2	\$0	\$200.00	1
	2501.602/00124	24" INTERNAL PIPE JOINT SEALING SYS	EACH	15	\$7	\$471.60	2
	2501.602/00136	36" INTERNAL PIPE JOINT SEALING SYS	EACH	39	\$22	\$557.69	2
	2501.602/00412	12" PIPE APRON	EACH	2	\$0	\$200.00	1
	2501.602/00415	15" PIPE APRON	EACH	47	\$6	\$119.32	3
	2501.602/00418	18" PIPE APRON	EACH	38	\$5	\$139.66	3
	2501.602/00515	15" SAFETY APRON	EACH	31	\$6	\$200.06	3
	2501.602/00518	18" SAFETY APRON	EACH	62	\$13	\$211.74	5
	2501.602/00524	24" SAFETY APRON	EACH	24	\$8	\$347.50	5
	2501.602/04018	SAFETY GRATE FOR 18" RC APRON	EACH	39	\$34	\$870.51	2
	2501.602/04024	SAFETY GRATE FOR 24" RC APRON	EACH	38	\$32	\$849.34	8
	2501.602/04030	SAFETY GRATE FOR 30" RC APRON	EACH	17	\$15	\$862.35	5
	2501.602/04036	SAFETY GRATE FOR 36" RC APRON	EACH	56	\$60	\$1,064.69	6
	2501.602/04042	SAFETY GRATE FOR 42" RC APRON	EACH	5	\$5	\$1,021.01	4
	2501.602/04048	SAFETY GRATE FOR 48" RC APRON	EACH	1	\$1	\$1,350.00	1
	2501.602/04054	SAFETY GRATE FOR 54" RC APRON	EACH	1	\$2	\$1,750.00	1
	2501.602/05028	SAFETY GR FOR 28" SPAN RCP-A APR	EACH	8	\$8	\$992.00	2
	2501.602/05044	SAFETY GR FOR 44" SPAN RCP-A APR	EACH	2	\$2	\$1,018.12	1
	2501.602/05051	SAFETY GR FOR 51" SPAN RCP-A APR	EACH	14	\$17	\$1,223.57	2
	2501.602/05058	SAFETY GR FOR 58" SPAN RCP-A APR	EACH	6	\$7	\$1,216.67	3
	2501.602/05065	SAFETY GR FOR 65" SPAN RCP-A APR	EACH	2	\$4	\$2,000.00	1
	2501.602/05073	SAFETY GR FOR 73" SPAN RCP-A APR	EACH	14	\$30	\$2,160.71	3

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

12:21 Tuesday, February 16, 2010 27

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/09 AND 12/31/09  
 BY ITEM GROUP

192 CONTRACTS - AWARDED TOTAL: \$359,724,702

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2501	2501.602/05088	SAFETY GR FOR 88" SPAN RCP-A APR	EACH	2	\$3	\$1,500.00	1
	2501.602/07024	LT DUTY SAFETY GRATE FOR 24" RC APRON	EACH	1	\$0	\$300.00	1
	2501.602/08015	TRASH GUARD FOR 15" PIPE APRON	EACH	5	\$1	\$210.00	2
	2501.602/08018	TRASH GUARD FOR 18" PIPE APRON	EACH	1	\$0	\$260.00	1
	2501.602/08024	TRASH GUARD FOR 24" PIPE APRON	EACH	1	\$1	\$550.00	1
	2501.602/08030	TRASH GUARD FOR 30" PIPE APRON	EACH	2	\$1	\$455.24	2
	2501.602/08036	TRASH GUARD FOR 36" PIPE APRON	EACH	1	\$2	\$2,100.00	1
	2501.603/00010	CLEAN PIPE CULVERT	L F	3,763	\$61	\$16.24	15
	2501.603/00018	REPAIR CULVERT	L F	5	\$1	\$136.00	1
	2501.603/00050	CLEAN DRAINAGE DITCH	L F	1,200	\$8	\$6.50	1
	2501.603/00100	LINING PIPE CULVERT	L F	144	\$35	\$245.00	1
	2501.603/00118	LINING CULVERT PIPE (18")	L F	2,733	\$149	\$54.41	6
	2501.603/00124	LINING CULVERT PIPE (24")	L F	3,574	\$275	\$76.98	12
	2501.603/00130	LINING CULVERT PIPE (30")	L F	497	\$50	\$100.52	5
	2501.603/00136	LINING CULVERT PIPE (36")	L F	820	\$100	\$121.69	7
	2501.603/00142	LINING CULVERT PIPE (42")	L F	164	\$29	\$179.15	1
	2501.603/00148	LINING CULVERT PIPE (48")	L F	143	\$29	\$200.00	1
	2501.603/00328	LINING CULVERT PIPE (28"SPAN)	L F	112	\$38	\$337.22	2
	2501.603/00612	12" PIPE CULVERT	L F	148	\$3	\$21.24	2
	2501.603/00615	15" PIPE CULVERT	L F	1,664	\$33	\$19.54	5
	2501.603/00618	18" PIPE CULVERT	L F	2,426	\$55	\$22.73	7
	2501.603/00624	24" PIPE CULVERT	L F	648	\$22	\$33.56	5
-----					-----		
2501					\$4,637		
2502	2502.501/00040	4" PRECAST CONCRETE HEADWALL	EACH	1,650	\$171	\$103.74	18
	2502.501/00080	8" PRECAST CONCRETE HEADWALL	EACH	2	\$1	\$400.00	2
	2502.502/00010	DRAINAGE SYSTEM TYPE (B910)	LS	19	\$38	\$1,980.40	19
	2502.521/01040	4" TP PIPE DRAIN	L F	33,476	\$144	\$4.30	21
	2502.521/01060	6" TP PIPE DRAIN	L F	88	\$1	\$13.56	2
	2502.521/02120	12" RC PIPE DRAIN	L F	4,393	\$104	\$23.60	1
	2502.521/02150	15" RC PIPE DRAIN	L F	200	\$5	\$25.80	1
	2502.521/02180	18" RC PIPE DRAIN	L F	86	\$2	\$28.60	1
	2502.521/04060	6" CS PIPE DRAIN	L F	74	\$2	\$24.32	2
	2502.521/06120	12" PVC PIPE DRAIN	L F	645	\$12	\$18.34	1
	2502.521/07040	4" PE PIPE DRAIN	L F	21,945	\$55	\$2.50	1
	2502.521/07061	6" PE PIPE DRAIN (SMOOTH)	L F	511	\$5	\$9.03	2
	2502.521/07081	8" PE PIPE DRAIN (SMOOTH)	L F	145	\$2	\$12.99	2
	2502.521/07120	12" PE PIPE DRAIN	L F	12	\$1	\$50.00	1
	2502.521/07121	12" PE PIPE DRAIN (SMOOTH)	L F	3,992	\$56	\$13.98	2
	2502.521/07150	15" PE PIPE DRAIN	L F	925	\$14	\$14.75	1
	2502.521/07151	15" PE PIPE DRAIN (SMOOTH)	L F	438	\$7	\$16.60	1
	2502.521/07181	18" PE PIPE DRAIN (SMOOTH)	L F	290	\$6	\$19.40	1
	2502.541/01040	4" PERF TP PIPE DRAIN	L F	71,287	\$342	\$4.80	15

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

12:21 Tuesday, February 16, 2010 28

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/09 AND 12/31/09  
 BY ITEM GROUP

192 CONTRACTS - AWARDED TOTAL: \$359,724,702

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2502	2502.541/01060	6" PERF TP PIPE DRAIN	L F	1,260	\$11	\$8.87	2
	2502.541/01080	8" PERF TP PIPE DRAIN	L F	302	\$3	\$10.00	1
	2502.541/06060	6" PERF PVC PIPE DRAIN	L F	175	\$1	\$5.31	1
	2502.541/07040	4" PERF PE PIPE DRAIN	L F	566,810	\$1,123	\$1.98	8
	2502.541/07060	6" PERF PE PIPE DRAIN	L F	125	\$1	\$10.00	1
	2502.541/07080	8" PERF PE PIPE DRAIN	L F	29,691	\$204	\$6.89	2
	2502.541/07100	10" PERF PE PIPE DRAIN	L F	200	\$3	\$12.94	1
	2502.541/07120	12" PERF PE PIPE DRAIN	L F	292	\$4	\$14.55	2
	2502.541/07150	15" PERF PE PIPE DRAIN	L F	200	\$4	\$19.73	1
	2502.573/00010	INSTALL PRECAST CONCRETE HEADWALL	EACH	79	\$6	\$75.47	5
	2502.601/02900	DRAINAGE SYSTEM	LS	2	\$22	\$11,020.00	2
	2502.602/00025	CONSTRUCT INTERCEPTOR DRAIN	EACH	1,568	\$20	\$12.65	1
	2502.602/00080	CONNECT INTO DRAINAGE STRUCTURE	EACH	2	\$1	\$500.00	1
	2502.602/00090	PIPE DRAIN RISER	EACH	3	\$1	\$454.42	1
	2502.602/03012	12"PE INSPECTION TEES	EACH	52	\$13	\$241.64	1
-----					-----		
2502					\$2,384		
2503	2503.511/01120	12" CP PIPE SEWER	L F	1,262	\$20	\$15.61	3
	2503.511/02120	12" CS PIPE SEWER	L F	426	\$11	\$26.39	3
	2503.511/02150	15" CS PIPE SEWER	L F	3,144	\$65	\$20.83	5
	2503.511/02180	18" CS PIPE SEWER	L F	658	\$22	\$34.02	8
	2503.511/02240	24" CS PIPE SEWER	L F	78	\$3	\$39.81	1
	2503.511/02300	30" CS PIPE SEWER	L F	294	\$17	\$58.00	1
	2503.511/06121	12" CP PIPE SEWER (SMOOTH)	L F	126	\$5	\$36.02	2
	2503.511/06181	18" CP PIPE SEWER (SMOOTH)	L F	280	\$10	\$35.97	2
	2503.511/13060	6" PVC PIPE SEWER	L F	122	\$2	\$14.65	2
	2503.511/13080	8" PVC PIPE SEWER	L F	4,603	\$112	\$24.41	4
	2503.511/90122	12" RC PIPE SEWER	L F	739	\$20	\$27.59	4
	2503.511/90123	12" RC PIPE SEWER CLASS III	L F	641	\$17	\$26.02	4
	2503.511/90152	15" RC PIPE SEWER	L F	545	\$14	\$25.14	3
	2503.511/90153	15" RC PIPE SEWER CLASS III	L F	2,673	\$67	\$24.97	5
	2503.511/90182	18" RC PIPE SEWER	L F	39	\$1	\$27.20	1
	2503.511/90183	18" RC PIPE SEWER CLASS III	L F	287	\$7	\$26.00	1
	2503.511/90242	24" RC PIPE SEWER	L F	284	\$11	\$40.17	3
	2503.511/90243	24" RC PIPE SEWER CLASS III	L F	1,368	\$40	\$29.56	2
	2503.511/90302	30" RC PIPE SEWER	L F	109	\$6	\$57.00	1
	2503.511/90303	30" RC PIPE SEWER CLASS III	L F	536	\$28	\$52.47	3
	2503.511/90363	36" RC PIPE SEWER CLASS III	L F	837	\$49	\$58.62	3
	2503.511/90423	42" RC PIPE SEWER CLASS III	L F	324	\$25	\$77.67	2
	2503.511/90425	42" RC PIPE SEWER CLASS V	L F	271	\$33	\$120.90	1
	2503.511/90484	48" RC PIPE SEWER CLASS IV	L F	240	\$29	\$121.80	1
	2503.521/90222	22" SPAN RC PIPE-ARCH SEWER CL IIA	L F	446	\$29	\$64.16	4
	2503.521/90362	36" SPAN RC PIPE-ARCH SEWER CL IIA	L F	504	\$47	\$93.23	2

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

12:21 Tuesday, February 16, 2010 29

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/09 AND 12/31/09  
 BY ITEM GROUP

192 CONTRACTS - AWARDED TOTAL: \$359,724,702

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2503	2503.521/90442	44" SPAN RC PIPE-ARCH SEWER CL IIA	L F	220	\$21	\$94.88	2
	2503.521/90512	51" SPAN RC PIPE-ARCH SEWER CL IIA	L F	190	\$23	\$118.70	1
	2503.521/90582	58" SPAN RC PIPE-ARCH SEWER CL IIA	L F	266	\$28	\$105.00	1
	2503.521/90732	73" SPAN RC PIPE-ARCH SEWER CL IIA	L F	180	\$30	\$167.40	1
	2503.541/90122	12" RC PIPE SEWER DES 3006	L F	6,918	\$194	\$27.98	16
	2503.541/90123	12" RC PIPE SEWER DES 3006 CL III	L F	6,098	\$130	\$21.33	7
	2503.541/90152	15" RC PIPE SEWER DES 3006	L F	4,723	\$133	\$28.13	12
	2503.541/90153	15" RC PIPE SEWER DES 3006 CL III	L F	5,190	\$134	\$25.75	9
	2503.541/90154	15" RC PIPE SEWER DES 3006 CL IV	L F	295	\$8	\$28.00	1
	2503.541/90155	15" RC PIPE SEWER DES 3006 CL V	L F	1,710	\$44	\$25.84	3
	2503.541/90182	18" RC PIPE SEWER DES 3006	L F	8,201	\$225	\$27.43	11
	2503.541/90183	18" RC PIPE SEWER DES 3006 CL III	L F	2,549	\$75	\$29.23	10
	2503.541/90184	18" RC PIPE SEWER DES 3006 CL IV	L F	93	\$3	\$32.18	2
	2503.541/90185	18" RC PIPE SEWER DES 3006 CL V	L F	18	\$1	\$31.00	1
	2503.541/90189	18" RCP SEWER DES 3006 CL V-JACKED	L F	71	\$29	\$405.00	1
	2503.541/90212	21" RC PIPE SEWER DES 3006	L F	455	\$15	\$32.73	2
	2503.541/90213	21" RC PIPE SEWER DES 3006 CL III	L F	676	\$22	\$31.81	3
	2503.541/90242	24" RC PIPE SEWER DES 3006	L F	6,070	\$213	\$35.06	8
	2503.541/90243	24" RC PIPE SEWER DES 3006 CL III	L F	3,275	\$111	\$33.84	8
	2503.541/90244	24" RC PIPE SEWER DES 3006 CL IV	L F	48	\$2	\$37.55	1
	2503.541/90245	24" RC PIPE SEWER DES 3006 CL V	L F	557	\$26	\$47.23	4
	2503.541/90249	24" RCP SEWER DES 3006 CL V-JACKED	L F	253	\$152	\$600.00	1
	2503.541/90272	27" RC PIPE SEWER DES 3006	L F	693	\$31	\$45.16	2
	2503.541/90273	27" RC PIPE SEWER DES 3006 CL III	L F	445	\$20	\$44.43	2
	2503.541/90302	30" RC PIPE SEWER DES 3006	L F	2,432	\$109	\$44.89	6
	2503.541/90303	30" RC PIPE SEWER DES 3006 CL III	L F	1,264	\$56	\$44.57	6
	2503.541/90305	30" RC PIPE SEWER DES 3006 CL V	L F	54	\$4	\$71.00	1
	2503.541/90362	36" RC PIPE SEWER DES 3006	L F	23	\$2	\$69.00	1
	2503.541/90363	36" RC PIPE SEWER DES 3006 CL III	L F	654	\$46	\$70.42	4
	2503.541/90364	36" RC PIPE SEWER DES 3006 CL IV	L F	32	\$3	\$98.99	1
	2503.541/90369	36" RCP SEWER DES 3006 CL V-JACKED	L F	449	\$382	\$850.00	1
	2503.541/90422	42" RC PIPE SEWER DES 3006	L F	70	\$5	\$68.80	2
	2503.541/90425	42" RC PIPE SEWER DES 3006 CL V	L F	1,188	\$284	\$238.79	1
	2503.541/90429	42" RCP SEWER DES 3006 CL V-JACKED	L F	593	\$573	\$965.56	1
	2503.541/90483	48" RC PIPE SEWER DES 3006 CL III	L F	311	\$35	\$112.05	3
	2503.541/90542	54" RC PIPE SEWER DES 3006	L F	70	\$9	\$122.86	2
	2503.541/90604	60" RC PIPE SEWER DES 3006 CL IV	L F	346	\$55	\$159.00	1
	2503.541/90722	72" RC PIPE SEWER DES 3006 CL II	L F	42	\$7	\$172.00	1
	2503.541/90724	72" RC PIPE SEWER DES 3006 CL IV	L F	2,255	\$405	\$179.56	1
	2503.571/00014	INSTALL PIPE SEWER	L F	99	\$1	\$8.92	2
	2503.573/00015	INSTALL CONCRETE APRON	EACH	1	\$1	\$1,000.00	1
	2503.573/00025	INSTALL METAL SAFETY APRON	EACH	1	\$0	\$320.99	1
	2503.602/00026	ADJUST SANITARY SEWER CLEAN-OUT	EACH	1	\$0	\$370.00	1
	2503.602/00032	CONSTRUCT BULKHEAD	EACH	21	\$5	\$234.41	6
	2503.602/00040	CONNECT TO EXISTING SANITARY SEWER	EACH	10	\$4	\$389.56	4
	2503.602/00041	CONNECT TO EXISTING MANHOLES (SAN)	EACH	6	\$8	\$1,300.78	2

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

12:21 Tuesday, February 16, 2010 30

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/09 AND 12/31/09  
 BY ITEM GROUP

192 CONTRACTS - AWARDED TOTAL: \$359,724,702

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2503	2503.602/00042	CONNECT TO EXISTING STORM SEWER	EACH	91	\$51	\$559.98	20
	2503.602/00043	CONNECT TO EXISTING FORCE MAIN	EACH	2	\$5	\$2,500.00	1
	2503.602/00046	CONNECT INTO EXISTING DRAINAGE STRUCTURE	EACH	15	\$10	\$689.82	3
	2503.602/00047	CONNECT TO EXISTING SANITARY SEWER SER	EACH	15	\$1	\$45.00	2
	2503.602/00100	PLUG & ABANDON PIPE SEWER	EACH	3	\$3	\$1,000.00	1
	2503.602/00108	8" PIPE PLUG	EACH	1	\$0	\$100.00	1
	2503.602/13403	8"X6" PVC WYE	EACH	19	\$3	\$162.82	4
	2503.603/00005	CLEAN PIPE SEWER	L F	2,765	\$11	\$4.04	5
	2503.603/00015	15" CS SLOTTED DRAIN	L F	53	\$1	\$20.00	1
	2503.603/00045	PLUG FILL & ABANDON PIPE SEWER	L F	1,599	\$35	\$22.14	6
	2503.603/00047	CLEAN AND VIDEO TAPE PIPE SEWER	L F	2,206	\$6	\$2.90	3
	2503.603/00102	2" PVC PIPE SEWER	L F	656	\$5	\$7.00	1
	2503.603/00112	12" PVC PIPE SEWER	L F	90	\$5	\$60.00	1
	2503.603/00115	15" PVC PIPE SEWER	L F	381	\$14	\$36.00	1
	2503.603/00118	18" PVC PIPE SEWER	L F	330	\$17	\$50.00	1
	2503.603/00308	8" FORCEMAIN HDPE PIPE SEWER	L F	346	\$16	\$46.00	1
	2503.603/00704	4" PVC SANITARY SERVICE PIPE	L F	130	\$4	\$29.00	1
	2503.603/00706	6" PVC SANITARY SERVICE PIPE	L F	548	\$16	\$29.42	2
	2503.603/00804	4" PVC FORCE MAIN	L F	180	\$3	\$17.63	1
	2503.603/01308	LINING SEWER PIPE 8"	L F	81	\$3	\$34.97	1
	2503.603/01312	LINING SEWER PIPE 12"	L F	88	\$7	\$85.00	1
	2503.603/01315	LINING SEWER PIPE 15"	L F	58	\$4	\$77.00	1
	2503.603/01318	LINING SEWER PIPE 18"	L F	204	\$16	\$78.00	1
	2503.603/01324	LINING SEWER PIPE 24"	L F	175	\$20	\$115.00	1
	2503.603/01330	LINING SEWER PIPE 30"	L F	369	\$41	\$112.17	1
	2503.603/01333	LINING SEWER PIPE 33"	L F	759	\$93	\$122.41	1
	2503.603/01336	LINING SEWER PIPE 36"	L F	1,716	\$248	\$144.27	1
	2503.603/01342	LINING SEWER PIPE 42"	L F	1,698	\$301	\$177.45	1
	2503.603/03080	8" STEEL CASING PIPE	L F	488	\$21	\$43.59	2
	2503.603/03380	38" STEEL CASING PIPE	L F	62	\$14	\$225.00	1
	2503.603/06120	12" HDPE PIPE SEWER	L F	78	\$3	\$40.00	1
	2503.603/06340	34" HDPE PIPE SEWER	L F	62	\$12	\$190.00	1
	2503.604/00003	3" INSULATION	S Y	120	\$2	\$18.99	1
	2503.604/00004	4" INSULATION	S Y	4	\$0	\$43.00	1
-----					-----		
2503					\$5,344		
2504	2504.601/00001	IRRIGATION SYSTEM	LS	2	\$10	\$4,783.80	2
	2504.601/00040	TEMPORARY WATER SERVICE	LS	1	\$1	\$1,100.00	1
	2504.602/00003	WATER SERVICE TAP & HOOKUP	EACH	1	\$0	\$415.00	1
	2504.602/00010	CONNECT TO EXISTING WATER MAIN	EACH	31	\$30	\$983.26	5
	2504.602/00014	CONNECT TO EXISTING WATER SERVICE	EACH	6	\$2	\$349.17	2
	2504.602/00020	HYDRANT	EACH	22	\$74	\$3,377.98	2
	2504.602/00021	RELOCATE HYDRANT	EACH	2	\$2	\$1,015.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

12:21 Tuesday, February 16, 2010 31

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/09 AND 12/31/09  
 BY ITEM GROUP

192 CONTRACTS - AWARDED TOTAL: \$359,724,702

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2504	2504.602/00023	INSTALL HYDRANT	EACH	4	\$10	\$2,505.00	2
	2504.602/00028	INSTALL GATE VALVE	EACH	5	\$3	\$580.00	2
	2504.602/00030	VALVE BOX	EACH	2	\$1	\$500.00	1
	2504.602/00033	ADJUST GATE VALVE	EACH	14	\$6	\$400.00	3
	2504.602/00034	ADJUST VALVE BOX	EACH	9	\$1	\$91.19	2
	2504.602/00035	ADJUST VALVE BOX-WATER	EACH	11	\$3	\$228.54	2
	2504.602/00099	24"X18" REDUCER	EACH	2	\$3	\$1,460.00	1
	2504.602/00108	8" PIPE PLUG	EACH	4	\$1	\$207.00	1
	2504.602/00209	18" SLEEVE	EACH	2	\$2	\$1,100.00	1
	2504.602/00340	8" PIPE BEND 11.25 DEGREE	EACH	4	\$1	\$219.00	1
	2504.602/00341	8" PIPE BEND 22.5 DEGREE	EACH	1	\$0	\$220.00	1
	2504.602/00342	8" PIPE BEND 45 DEGREE	EACH	8	\$2	\$222.00	1
	2504.602/00410	1" CORPORATION STOP	EACH	5	\$1	\$220.00	1
	2504.602/00420	2" CORPORATION STOP	EACH	1	\$1	\$750.00	1
	2504.602/00543	8"X6" TEE FITTING	EACH	3	\$1	\$315.00	1
	2504.602/00716	16" BUTTERFLY VALVE AND BOX	EACH	1	\$3	\$3,004.65	1
	2504.602/00806	6" GATE VALVE AND BOX	EACH	27	\$27	\$987.91	3
	2504.602/00808	8" GATE VALVE AND BOX	EACH	19	\$25	\$1,325.03	3
	2504.602/00810	10" GATE VALVE AND BOX	EACH	1	\$2	\$1,891.91	1
	2504.602/00812	12" GATE VALVE AND BOX	EACH	4	\$9	\$2,295.98	1
	2504.602/02218	18" MJ ADAPTER	EACH	2	\$1	\$600.00	1
	2504.602/03100	1" CURB STOP & BOX	EACH	25	\$10	\$408.98	2
	2504.602/03200	2" CURB STOP & BOX	EACH	1	\$0	\$450.00	1
	2504.603/00710	1" TYPE K COPPER PIPE	L F	941	\$19	\$19.86	2
	2504.603/00715	1.5" TYPE K COPPER PIPE	L F	20	\$0	\$23.00	1
	2504.603/00720	2" TYPE K COPPER PIPE	L F	49	\$2	\$36.00	1
	2504.603/01000	WATER MAIN-DUCTILE IRON	L F	12	\$0	\$40.70	1
	2504.603/01062	6" WATERMAIN DUCTILE IRON CL 52	L F	587	\$22	\$37.12	3
	2504.603/01082	8" WATERMAIN DUCTILE IRON CL 52	L F	2,414	\$81	\$33.76	2
	2504.603/01102	10" WATERMAIN DUCTILE IRON CL 52	L F	150	\$5	\$33.84	1
	2504.603/01122	12" WATERMAIN DUCTILE IRON CL 52	L F	697	\$33	\$47.36	1
	2504.603/01160	16" WATERMAIN DUCTILE IRON CL 50	L F	204	\$11	\$55.57	1
	2504.603/01182	18" WATERMAIN DUCTILE IRON CL 52	L F	6	\$2	\$350.00	1
	2504.603/01906	6" WATERMAIN HDPE	L F	170	\$4	\$25.00	1
	2504.603/01911	10" WATERMAIN HDPE (DIRECTIONALY DRILLED)	L F	533	\$35	\$65.00	1
	2504.603/01924	24" WATERMAIN HDPE	L F	325	\$43	\$133.00	1
	2504.603/02004	4" PVC WATERMAIN	L F	164	\$2	\$15.00	1
	2504.603/02006	6" PVC WATERMAIN	L F	35	\$1	\$22.00	1
	2504.603/02008	8" PVC WATERMAIN	L F	685	\$13	\$19.40	1
	2504.603/04140	14" STEEL CASING PIPE	L F	175	\$11	\$60.00	1
	2504.603/04160	16" STEEL CASING PIPE	L F	767	\$39	\$50.97	1
	2504.603/04200	20" STEEL CASING PIPE	L F	135	\$10	\$70.79	1
	2504.603/04320	32" STEEL CASING PIPE	L F	150	\$27	\$180.14	1
	2504.604/00010	WATERMAIN INSULATION	S Y	25	\$1	\$29.55	1
	2504.604/00050	2" INSULATION	S Y	200	\$2	\$12.00	1
	2504.604/00075	3" INSULATION	S Y	25	\$0	\$12.98	1

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

12:21 Tuesday, February 16, 2010 32

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/09 AND 12/31/09  
 BY ITEM GROUP

192 CONTRACTS - AWARDED TOTAL: \$359,724,702

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2504	2504.604/01050	2" POLYSTYRENE INSULATION	S Y	32	\$1	\$41.41	2
	2504.604/01100	4" POLYSTYRENE INSULATION	S Y	28	\$1	\$33.50	2
	2504.608/00015	WATERMAIN FITTINGS	LB	12,066	\$39	\$3.24	1
	2504.608/00020	DUCTILE IRON FITTINGS	LB	1,905	\$5	\$2.45	1
-----					-----		
2504					\$643		
2505	2505.602/00020	CONNECT TO EXISITING GAS MAIN	EACH	2	\$4	\$2,000.00	1
	2505.603/02020	2" HP POLYETHYLENE GAS MAIN	L F	480	\$4	\$9.00	1
	2505.603/05000	INSTALL STEEL CASING PIPE	L F	60	\$5	\$85.00	1
-----					-----		
2505					\$13		
2506	2506.501/00012	CONST DRAINAGE STRUCTURE DESIGN A OR F	L F	1,391	\$287	\$206.11	22
	2506.501/00032	CONST DRAINAGE STRUCTURE DESIGN C OR G	L F	1,017	\$222	\$218.22	24
	2506.501/00033	CONST DRAINAGE STRUCTURE DES C G OR H	L F	143	\$36	\$249.42	9
	2506.501/00060	CONST DRAINAGE STRUCTURE DESIGN F	L F	69	\$18	\$254.72	4
	2506.501/00070	CONST DRAINAGE STRUCTURE DESIGN G	L F	53	\$8	\$150.00	1
	2506.501/00072	CONST DRAINAGE STRUCTURE DESIGN G OR H	L F	12	\$3	\$250.00	1
	2506.501/00080	CONST DRAINAGE STRUCTURE DESIGN H	L F	384	\$64	\$167.47	15
	2506.501/00090	CONST DRAINAGE STRUCTURE DESIGN I	L F	101	\$25	\$249.97	4
	2506.501/00100	CONST DRAINAGE STRUCTURE DESIGN J	L F	44	\$8	\$180.00	1
	2506.501/00140	CONST DRAINAGE STRUCTURE DESIGN N	L F	24	\$7	\$289.32	2
	2506.501/00190	CONST DRAINAGE STRUCTURE DESIGN SD-48	L F	367	\$111	\$303.40	17
	2506.501/00193	CONST DRAINAGE STRUCTURE DESIGN SD-60	L F	5	\$2	\$379.00	1
	2506.501/00196	CONST DRAINAGE STRUCTURE DESIGN SD-72	L F	11	\$6	\$512.11	2
	2506.501/00201	CONST DRAINAGE STRUCTURE DESIGN SD-96	L F	23	\$15	\$650.00	1
	2506.501/00300	CONST DRAINAGE STRUCTURE DESIGN SPECIAL	L F	130	\$25	\$189.34	3
	2506.501/00301	CONST DRAINAGE STRUCTURE DESIGN SPEC 1	L F	9	\$10	\$1,142.05	2
	2506.501/00302	CONST DRAINAGE STRUCTURE DESIGN SPEC 2	L F	19	\$12	\$631.58	2
	2506.501/00512	CONST DRAINAGE STRUCTURE DESIGN PC-12"	L F	68	\$6	\$90.22	2
	2506.501/00518	CONST DRAINAGE STRUCTURE DESIGN PC-18"	L F	27	\$4	\$150.00	1
	2506.501/00612	CONST DRAIN STRUCTURE DES DI CONC 12"	L F	2	\$0	\$216.50	1
	2506.501/02007	CONST DRAINAGE STRUCTURE DESIGN 4007	L F	93	\$28	\$297.85	2
	2506.501/02420	CONST DRAINAGE STRUCTURE DES 48-4020	L F	249	\$55	\$219.54	14
	2506.501/02720	CONST DRAINAGE STRUCTURE DES 54-4020	L F	167	\$46	\$274.04	10
	2506.501/03020	CONST DRAINAGE STRUCTURE DES 60-4020	L F	286	\$88	\$308.88	13
	2506.501/03320	CONST DRAINAGE STRUCTURE DES 66-4020	L F	86	\$30	\$354.68	4
	2506.501/03620	CONST DRAINAGE STRUCTURE DES 72-4020	L F	75	\$28	\$368.44	6
	2506.501/03920	CONST DRAINAGE STRUCTURE DES 78-4020	L F	29	\$15	\$530.88	3
	2506.501/04220	CONST DRAINAGE STRUCTURE DES 84-4020	L F	21	\$13	\$625.39	2
	2506.501/04520	CONST DRAINAGE STRUCTURE DES 90-4020	L F	20	\$14	\$715.61	2
	2506.501/04820	CONST DRAINAGE STRUCTURE DES 96-4020	L F	16	\$16	\$975.98	2
	2506.501/05120	CONST DRAINAGE STRUCTURE DES 102-4020	L F	6	\$7	\$1,075.00	1



AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

12:21 Tuesday, February 16, 2010 33

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/09 AND 12/31/09  
 BY ITEM GROUP

192 CONTRACTS - AWARDED TOTAL: \$359,724,702

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2506	2506.501/05420	CONST DRAINAGE STRUCTURE DES 108-4020	L F	59	\$43	\$723.60	1
	2506.501/06020	CONST DRAINAGE STRUCTURE DES 120-4020	L F	30	\$31	\$1,020.00	1
	2506.502/00032	CONST DRAINAGE STRUCTURE DESIGN C OR G	EACH	3	\$12	\$3,850.00	1
	2506.502/00300	CONST DRAINAGE STRUCTURE DESIGN SPECIAL	EACH	11	\$437	\$39,769.88	7
	2506.502/00301	CONST DRAINAGE STRUCTURE DESIGN SPEC 1	EACH	9	\$41	\$4,519.56	6
	2506.502/00302	CONST DRAINAGE STRUCTURE DESIGN SPEC 2	EACH	3	\$109	\$36,216.00	2
	2506.502/00303	CONST DRAINAGE STRUCTURE DESIGN SPEC 3	EACH	1	\$18	\$17,500.00	1
	2506.502/02007	CONSTRUCT DRAINAGE STRUCTURE DES 4007	EACH	6	\$8	\$1,357.89	1
	2506.503/00010	RECONSTRUCT DRAINAGE STRUCTURE	L F	116	\$40	\$346.92	9
	2506.516/00010	CASTING ASSEMBLY	EACH	1,022	\$526	\$515.11	54
	2506.521/00010	INSTALL CASTING	EACH	21	\$7	\$346.73	6
	2506.522/00011	ADJUST FRAME & RING CASTING	EACH	194	\$81	\$415.01	21
	2506.601/00040	INFILTRATION SYSTEM	LS	1	\$3	\$2,500.00	1
	2506.602/00002	RECONSTRUCT DRAINAGE STRUCTURE	EACH	37	\$64	\$1,735.40	7
	2506.602/00003	GROUT CATCH BASIN OR MANHOLE	EACH	12	\$20	\$1,675.55	2
	2506.602/00008	ADJUST DRAINAGE STRUCTURE	EACH	4	\$1	\$350.00	1
	2506.602/00009	ADJUST FRAME & RING CASTING	EACH	1	\$0	\$200.00	1
	2506.602/00010	CLEAN OUT CATCH BASIN	EACH	41	\$7	\$174.88	5
	2506.602/00011	INSTALL MANHOLE	EACH	1	\$2	\$1,700.00	1
	2506.602/00012	PRECAST CONC MANHOLE COVER	EACH	1	\$1	\$1,030.00	1
	2506.602/00014	PLUG AND ABANDON DRAINAGE STRUCTURE	EACH	6	\$1	\$200.00	1
	2506.602/00018	MODIFY DRAINAGE STRUCTURE	EACH	23	\$8	\$349.00	1
	2506.602/00019	CONNECT INTO EXISTING DRAINAGE STRUCTURE	EACH	22	\$16	\$736.35	12
	2506.602/00020	CONNECT INTO EXISTING STORM SEWER	EACH	33	\$18	\$556.29	9
	2506.602/00023	CONNECT TO EXISTING STRUCTURE	EACH	6	\$2	\$363.33	2
	2506.602/00036	GRATE CASTING SPECIAL	EACH	1	\$0	\$400.00	1
	2506.602/00051	CONSTRUCT CONTROL STRUCTURE A	EACH	1	\$10	\$9,859.50	1
	2506.602/00052	CONSTRUCT CONTROL STRUCTURE B	EACH	1	\$9	\$9,218.70	1
	2506.602/00063	MH OR CB RISER COVER PLATE	EACH	28	\$14	\$500.00	1
	2506.602/00075	REPAIR CATCH BASINS	EACH	5	\$2	\$426.40	2
	2506.602/00080	CONST DRAINAGE STRUCTURE DESIGN SPECIAL	EACH	6	\$11	\$1,768.75	2
	2506.602/00100	CASTING ASSEMBLY SPECIAL	EACH	16	\$26	\$1,627.50	3
	2506.602/00120	REPAIR DRAINAGE STRUCTURE	EACH	1	\$1	\$505.00	1
	2506.602/08010	SUPPLEMENTAL DESCRIPTION	EACH	1	\$1	\$500.00	1
	2506.603/00010	REPAIR CATCH BASINS	L F	19	\$1	\$53.75	1
-----					-----		
2506					\$2,779		
2511	2511.501/00011	RANDOM RIPRAP CLASS I	C Y	34	\$3	\$77.25	1
	2511.501/00012	RANDOM RIPRAP CLASS II	C Y	441	\$27	\$62.08	21
	2511.501/00013	RANDOM RIPRAP CLASS III	C Y	10,804	\$543	\$50.28	48
	2511.501/00014	RANDOM RIPRAP CLASS IV	C Y	1,461	\$78	\$53.70	10
	2511.501/00015	RANDOM RIPRAP CLASS V	C Y	430	\$21	\$48.09	2
	2511.502/00014	RANDOM RIPRAP CLASS IV	TON	66	\$2	\$34.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

12:21 Tuesday, February 16, 2010 34

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/09 AND 12/31/09  
 BY ITEM GROUP

192 CONTRACTS - AWARDED TOTAL: \$359,724,702

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2511	2511.503/00010	QUARRY RUN RIPRAP	C Y	636	\$31	\$49.42	4
	2511.504/00010	QUARRY RUN RIPRAP	TON	22,612	\$656	\$29.00	1
	2511.507/00010	GROUTED RIPRAP	C Y	97	\$8	\$82.85	3
	2511.511/00010	GRANULAR FILTER	C Y	1,092	\$34	\$31.23	10
	2511.515/00011	GEOTEXTILE FILTER TYPE I	S Y	3,209	\$5	\$1.50	1
	2511.515/00013	GEOTEXTILE FILTER TYPE III	S Y	15,585	\$24	\$1.56	11
	2511.515/00014	GEOTEXTILE FILTER TYPE IV	S Y	8,117	\$18	\$2.20	20
	2511.515/00015	GEOTEXTILE FILTER TYPE V	S Y	403	\$1	\$2.00	1
	2511.515/00016	GEOTEXTILE FILTER TYPE VI	S Y	32	\$0	\$3.20	1
	2511.602/00100	LANDSCAPE BOULDERS	EACH	25	\$3	\$100.00	1
	2511.607/00120	INSTALL RANDOM RIPRAP	C Y	1,404	\$7	\$5.10	2
-----					-----		
2511					\$1,461		
2512	2512.517/00010	GABION	C Y	563	\$60	\$106.00	2
2514	2514.501/00010	CONCRETE SLOPE PAVING	S Y	4,994	\$422	\$84.53	11
	2514.503/00020	AGGREGATE SLOPE PAVING	S Y	1,479	\$50	\$33.65	6
	2514.601/00010	REPAIR SLOPE PAVING	LS	1	\$72	\$71,500.00	1
	2514.604/00051	SLOPE PAVING SPECIAL	S Y	1,426	\$129	\$90.41	2
-----					-----		
2514					\$672		
2515	2515.604/00033	ARTIC BLOCK MAT CLOSED CELL TYPE 3	S Y	122	\$10	\$83.00	1
	2515.604/00053	ARTIC INTERLOCK BLOCK OPEN CELL TYPE 3	S Y	475	\$39	\$82.15	1
-----					-----		
2515					\$49		
2519	2519.607/00010	CLSM LOW DENSITY	C Y	258	\$63	\$245.32	11
	2519.607/00020	CLSM HIGH DENSITY	C Y	173	\$55	\$315.58	9
-----					-----		
2519					\$118		
2520	2520.501/00010	LEAN MIX BACKFILL	C Y	1,297	\$163	\$125.62	4
2521	2521.501/00030	3" CONCRETE WALK	S F	50,931	\$136	\$2.67	7
	2521.501/00040	4" CONCRETE WALK	S F	270,288	\$855	\$3.16	37
	2521.501/00042	4" CONCRETE WALK SPECIAL	S F	20,398	\$149	\$7.30	2
	2521.501/00060	6" CONCRETE WALK	S F	18,728	\$69	\$3.68	6
	2521.511/00030	3" BITUMINOUS WALK	S F	26,388	\$39	\$1.48	4
	2521.511/00040	4" BITUMINOUS WALK	S F	1,606	\$5	\$3.00	1
	2521.515/00010	SAWING CONCRETE WALK	L F	2,181	\$9	\$3.96	9
-----					-----		
2521					\$1,262		

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

12:21 Tuesday, February 16, 2010 35

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/09 AND 12/31/09  
 BY ITEM GROUP

192 CONTRACTS - AWARDED TOTAL: \$359,724,702

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2531	2531.501/02000	CONCRETE CURB & GUTTER DESIGN SPECIAL	L F	288	\$38	\$133.58	4
	2531.501/02080	CONCRETE CURB & GUTTER DESIGN B418	L F	3,975	\$44	\$11.09	3
	2531.501/02120	CONCRETE CURB & GUTTER DESIGN B424	L F	38,075	\$514	\$13.49	25
	2531.501/02140	CONCRETE CURB & GUTTER DESIGN B448	L F	1,165	\$23	\$19.91	1
	2531.501/02310	CONCRETE CURB & GUTTER DESIGN B612	L F	1,281	\$18	\$14.00	2
	2531.501/02315	CONCRETE CURB & GUTTER DESIGN B618	L F	15,653	\$167	\$10.68	7
	2531.501/02320	CONCRETE CURB & GUTTER DESIGN B624	L F	31,608	\$462	\$14.63	26
	2531.501/02321	CONCRETE CURB & GUTTER DESIGN B624 (MOD)	L F	378	\$6	\$14.95	1
	2531.501/02330	CONCRETE CURB & GUTTER DESIGN B636	L F	183	\$5	\$28.00	1
	2531.501/02350	CONCRETE CURB & GUTTER DESIGN B660	L F	1,259	\$49	\$38.91	1
	2531.501/02718	CONCRETE CURB & GUTTER DESIGN B1018	L F	90	\$2	\$27.65	1
	2531.501/04020	CONCRETE CURB & GUTTER DESIGN D324	L F	768	\$12	\$15.98	1
	2531.501/04110	CONCRETE CURB & GUTTER DESIGN D412	L F	106	\$1	\$12.20	1
	2531.501/04120	CONCRETE CURB & GUTTER DESIGN D424	L F	17,006	\$231	\$13.58	11
	2531.501/19216	CONCRETE CURB & GUTTER DESIGN S518 (MOD)	L F	318	\$10	\$32.00	1
	2531.501/19220	CONCRETE CURB & GUTTER DESIGN S524	L F	1,744	\$23	\$12.93	2
	2531.502/00203	CONCRETE CURB DESIGN B6	L F	866	\$17	\$19.39	2
	2531.503/00010	CONCRETE MEDIAN	S Y	1,674	\$104	\$62.41	2
	2531.503/00011	CONCRETE MEDIAN (MOUNTABLE)	S Y	431	\$31	\$72.83	1
	2531.503/00014	CONCRETE MEDIAN (DESIGN SPECIAL)	S Y	68	\$12	\$176.94	1
	2531.507/00060	6" CONCRETE DRIVEWAY PAVEMENT	S Y	562	\$23	\$40.63	2
	2531.507/00080	8" CONCRETE DRIVEWAY PAVEMENT	S Y	1,654	\$86	\$52.22	6
	2531.511/00020	CONCRETE FLUME	C Y	1	\$0	\$525.00	1
	2531.602/00030	PEDESTRIAN CURB RAMP (TYPE SPECIAL)	EACH	4	\$2	\$548.25	1
	2531.602/00050	RECONSTRUCT PEDESTRIAN CURB RAMP	EACH	41	\$35	\$848.41	2
	2531.603/00001	CONCRETE GUTTER DESIGN SPECIAL	L F	192	\$12	\$12.50	1
	2531.603/00005	CONCRETE SILL	L F	96	\$9	\$95.00	1
	2531.618/00010	TRUNCATED DOMES	S F	5,744	\$239	\$41.53	31
-----					-----		
2531					\$2,168		
2533	2533.501/00110	CONC MED BARRIER DES 8308 TYPE A	L F	5,067	\$255	\$50.37	3
	2533.501/00140	CONC MED BARRIER DES 8308 TYPE AA	L F	276	\$26	\$92.74	2
	2533.501/00150	CONC MED BARRIER DES 8308 TYPE A STEP	L F	1,346	\$72	\$53.29	2
	2533.501/00160	CONC MED BARRIER DES 8308 TYPE AA STEP	L F	114	\$10	\$85.00	1
	2533.501/00170	CONC MED BARRIER DES 8308 TYPE TRANS	L F	93	\$12	\$128.39	2
	2533.506/00110	CONC MED BAR & GL SCR DES 8309 TYPE A	L F	3,969	\$322	\$81.19	2
	2533.506/00140	CONC MED BAR & GL SCR DES 8309 TYPE AA	L F	128	\$10	\$79.95	1
	2533.506/00150	CONC MED BAR & GL SCR D 8309 TYPE A STEP	L F	4,583	\$312	\$68.12	2
	2533.506/00170	CONC MED BAR & GL SCR DES 8309 TYPE TRAN	L F	112	\$31	\$279.64	2
	2533.507/00010	PORTABLE PRECAST CONC BARRIER DES 8337	L F	86,576	\$1,145	\$13.22	24
	2533.507/00020	PORTABLE PREC CONC BAR DES 8337-PINNED	L F	11,507	\$329	\$28.58	7
	2533.508/00010	RELOCATE PORT PRECAST CONC BAR DES 8337	L F	59,023	\$155	\$2.63	13
	2533.508/00020	RELOCATE PORT PRE CONC BAR DES 8337-PIN	L F	1,380	\$37	\$26.90	2

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

12:21 Tuesday, February 16, 2010 36

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/09 AND 12/31/09  
 BY ITEM GROUP

192 CONTRACTS - AWARDED TOTAL: \$359,724,702

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
-----					-----		
2533					\$2,716		
2535	2535.501/00010	BITUMINOUS CURB	L F	46,541	\$117	\$2.51	5
2540	2540.601/00300	WEIGH-IN-MOTION SYSTEM	LS	3	\$570	\$189,900.00	3
	2540.602/00120	INSTALL HISTORIC PLAQUE	EACH	1	\$0	\$157.50	1
	2540.602/00140	INSTALL MAIL BOX SUPPORT	EACH	16	\$1	\$50.00	1
	2540.602/00150	MAIL BOX SUPPORT	EACH	198	\$24	\$119.29	18
	2540.602/00155	RELOCATE MAIL BOX SUPPORT	EACH	5	\$1	\$166.00	3
	2540.602/00351	INFORMATION SIGN TYPE A	EACH	4	\$68	\$17,000.00	1
	2540.602/00352	INFORMATION SIGN TYPE B	EACH	1	\$10	\$10,000.00	1
	2540.602/00353	INFORMATION SIGN TYPE C	EACH	1	\$14	\$14,000.00	1
-----					-----		
2540					\$687		
2545	2545.501/00001	ELECTRIC LIGHT SYSTEM	LS	7	\$1,791	\$255,851.71	7
	2545.501/00101	ELECTRIC LIGHT SYSTEM "A"	LS	1	\$30	\$30,360.00	1
	2545.501/00102	ELECTRIC LIGHT SYSTEM "B"	LS	1	\$3	\$3,415.00	1
	2545.505/00012	SIGN LIGHTING SYSTEM - 2 FIXTURES	SYS	12	\$32	\$2,682.39	2
	2545.505/00013	SIGN LIGHTING SYSTEM - 3 FIXTURES	SYS	2	\$7	\$3,532.50	2
	2545.505/00014	SIGN LIGHTING SYSTEM - 4 FIXTURES	SYS	6	\$27	\$4,567.70	3
	2545.505/00015	SIGN LIGHTING SYSTEM - 5 FIXTURES	SYS	2	\$11	\$5,277.67	2
	2545.505/00016	SIGN LIGHTING SYSTEM - 6 FIXTURES	SYS	3	\$20	\$6,775.51	2
	2545.506/00012	SIGN LIGHTING SYSTEM BR MTD - 2 FIXTURES	SYS	3	\$10	\$3,199.09	2
	2545.506/00015	SIGN LIGHTING SYSTEM BR MTD - 5 FIXTURES	SYS	1	\$7	\$6,710.44	1
	2545.509/00011	CONDUIT SYSTEM (LIGHTING)	LS	9	\$43	\$4,769.70	9
	2545.509/00012	CONDUIT SYSTEM (LIGHTING) TYPE 1	LS	1	\$5	\$4,890.00	1
	2545.509/00013	CONDUIT SYSTEM (LIGHTING) TYPE 2	LS	1	\$1	\$1,160.00	1
	2545.509/00015	CONDUIT SYSTEM (SIGN LIGHTING)	LS	2	\$2	\$930.00	2
	2545.509/00016	CONDUIT SYSTEM (POWER)	LS	2	\$11	\$5,375.00	2
	2545.509/00022	CONDUIT SYSTEM (SIGNALS)	LS	2	\$12	\$6,016.51	2
	2545.509/00035	CONDUIT SYSTEM (TELEPHONE)	LS	2	\$12	\$6,060.00	2
	2545.511/00100	LIGHTING UNIT TYPE SPECIAL	EACH	10	\$40	\$4,020.00	1
	2545.511/00101	LIGHTING UNIT TYPE SPECIAL 1	EACH	20	\$93	\$4,666.29	2
	2545.511/00102	LIGHTING UNIT TYPE SPECIAL 2	EACH	30	\$208	\$6,949.80	2
	2545.511/00103	LIGHTING UNIT TYPE SPECIAL 3	EACH	3	\$26	\$8,568.26	1
	2545.511/00104	LIGHTING UNIT TYPE SPECIAL 4	EACH	6	\$55	\$9,156.58	1
	2545.511/00105	LIGHTING UNIT TYPE SPECIAL 5	EACH	1	\$7	\$7,310.89	1
	2545.511/00106	LIGHTING UNIT TYPE SPECIAL 6	EACH	82	\$410	\$4,997.41	1
	2545.511/00107	LIGHTING UNIT TYPE SPECIAL 7	EACH	10	\$48	\$4,829.32	1
	2545.511/00108	LIGHTING UNIT TYPE SPECIAL 8	EACH	10	\$51	\$5,072.61	1
	2545.511/03100	LIGHTING UNIT TYPE 3-100	EACH	2	\$68	\$33,852.00	1
	2545.511/04100	LIGHTING UNIT TYPE 4-100	EACH	5	\$174	\$34,730.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

12:21 Tuesday, February 16, 2010 37

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/09 AND 12/31/09  
 BY ITEM GROUP

192 CONTRACTS - AWARDED TOTAL: \$359,724,702

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2545	2545.511/04120	LIGHTING UNIT TYPE 4-120	EACH	1	\$40	\$39,814.00	1
	2545.511/06120	LIGHTING UNIT TYPE 6-120	EACH	4	\$167	\$41,694.00	1
	2545.511/06240	LIGHTING UNIT TYPE 6B-40	EACH	7	\$17	\$2,371.43	2
	2545.511/09040	LIGHTING UNIT TYPE 9-40	EACH	275	\$416	\$1,512.54	11
	2545.511/09049	LIGHTING UNIT TYPE 9-49	EACH	56	\$100	\$1,784.00	1
	2545.511/12040	LIGHTING UNIT TYPE 12-40	EACH	14	\$22	\$1,549.16	2
	2545.511/12740	LIGHTING UNIT TYPE VMB-40	EACH	5	\$14	\$2,815.27	2
	2545.511/12745	LIGHTING UNIT TYPE VM-45	EACH	38	\$71	\$1,875.00	2
	2545.511/12755	LIGHTING UNIT TYPE VMD-45	EACH	1	\$3	\$2,700.00	1
	2545.513/00010	LUMINAIRE	EACH	9	\$9	\$1,034.10	2
	2545.513/00020	LUMINAIRE (HPS)	EACH	8	\$4	\$488.19	2
	2545.513/00030	LUMINAIRE (MH)	EACH	6	\$11	\$1,770.00	1
	2545.514/00037	UNDERPASS LIGHTING FIXTURE TYPE G	EACH	6	\$6	\$995.28	1
	2545.514/00040	UNDERPASS LIGHTING FIXTURE TYPE L	EACH	13	\$9	\$708.85	4
	2545.515/00005	LIGHT BASE DESIGN E	EACH	259	\$153	\$591.49	14
	2545.515/00006	LIGHT BASE DESIGN E MODIFIED	EACH	18	\$9	\$497.00	1
	2545.515/00009	LIGHT BASE DESIGN H	EACH	102	\$81	\$789.61	4
	2545.515/00010	LIGHT BASE DESIGN H MODIFIED	EACH	13	\$10	\$800.00	1
	2545.515/00100	LIGHT BASE DESIGN SPECIAL	EACH	94	\$49	\$525.17	3
	2545.515/00205	LIGHT BASE DESIGN STEEL E	EACH	79	\$44	\$561.32	4
	2545.515/01950	LIGHT BASE DESIGN T-100	EACH	7	\$35	\$5,000.00	1
	2545.515/01960	LIGHT BASE DESIGN T-120	EACH	5	\$33	\$6,500.00	1
	2545.521/00027	1" RIGID STEEL CONDUIT	L F	1,270	\$7	\$5.55	4
	2545.521/00053	2" RIGID STEEL CONDUIT	L F	2,220	\$21	\$9.58	7
	2545.521/00055	2.0" RIGID STEEL COND (DIRECTIONAL BORE)	L F	40	\$1	\$27.00	1
	2545.521/00078	3" RIGID STEEL CONDUIT	L F	50	\$1	\$17.61	1
	2545.523/00021	0.75" NON-METALLIC CONDUIT	L F	785	\$1	\$1.40	1
	2545.523/00041	1.5" NON-METALLIC CONDUIT	L F	2,340	\$7	\$2.82	4
	2545.523/00053	2" NON-METALLIC CONDUIT	L F	27,350	\$90	\$3.27	9
	2545.523/00055	2" NON-METALLIC COND (DIRECTIONAL BORE)	L F	611	\$6	\$10.48	2
	2545.523/00063	2.5" NON-METALLIC CONDUIT	L F	140	\$1	\$5.30	1
	2545.523/00078	3" NON-METALLIC CONDUIT	L F	3,807	\$27	\$7.07	7
	2545.523/00079	3" NON-METALLIC COND (DIRECTIONAL BORE)	L F	14,658	\$211	\$14.42	15
	2545.523/00103	4" NON-METALLIC CONDUIT	L F	1,092	\$21	\$19.45	3
	2545.523/00104	4" NON-METALLIC COND (DIRECTIONAL BORE)	L F	185	\$4	\$20.99	1
	2545.531/01020	UNDERGROUND WIRE 1 COND NO 2	L F	15,817	\$20	\$1.27	9
	2545.531/01021	UNDERGROUND WIRE 1 COND NO 2/0	L F	630	\$1	\$2.29	1
	2545.531/01031	UNDERGROUND WIRE 1 COND NO 3/0	L F	1,260	\$4	\$3.51	1
	2545.531/01040	UNDERGROUND WIRE 1 COND NO 4	L F	53,680	\$52	\$0.98	7
	2545.531/01060	UNDERGROUND WIRE 1 COND NO 6	L F	94,370	\$61	\$0.65	5
	2545.531/01080	UNDERGROUND WIRE 1 COND NO 8	L F	1,100	\$1	\$0.61	1
	2545.531/01100	UNDERGROUND WIRE 1 COND NO 10	L F	9,171	\$6	\$0.64	5
	2545.531/01312	UNDERGROUND WIRE 3 COND NO 12	L F	5,170	\$9	\$1.78	1
	2545.531/01404	UNDERGROUND WIRE 4 COND NO 4	L F	850	\$3	\$4.00	1
	2545.533/00404	ARMORED CABLE 4 COND NO 4	L F	126,374	\$700	\$5.54	21
	2545.541/01101	SERVICE CABINET SECONDARY TYPE A	EACH	15	\$37	\$2,467.16	2

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

12:21 Tuesday, February 16, 2010 38

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/09 AND 12/31/09  
 BY ITEM GROUP

192 CONTRACTS - AWARDED TOTAL: \$359,724,702

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2545	2545.541/01102	SERVICE CABINET SECONDARY TYPE B	EACH	18	\$42	\$2,335.44	3
	2545.541/01201	SERVICE CABINET SECONDARY TYPE L1	EACH	65	\$282	\$4,336.66	10
	2545.541/01203	SERVICE CABINET SECONDARY TYPE L1 (MOD)	EACH	1	\$5	\$4,670.00	1
	2545.545/00012	EQUIPMENT PAD B	EACH	41	\$19	\$455.62	8
	2545.551/00010	JUNCTION BOX	EACH	4	\$2	\$572.50	2
	2545.551/00011	JUNCTION BOX (LIGHTING)	EACH	4	\$2	\$530.00	1
	2545.553/00010	HANDHOLE	EACH	85	\$54	\$633.63	11
	2545.601/00002	TEMPORARY LIGHTING SYSTEM	LS	1	\$16	\$16,230.81	1
	2545.601/00015	SPARE PARTS LIGHTING	LS	1	\$13	\$12,675.00	1
	2545.601/00030	ELECTRICAL SERVICE	LS	1	\$10	\$10,000.00	1
	2545.601/00110	LIGHTING SYSTEM	LS	2	\$68	\$34,138.50	2
	2545.602/00002	SERVICE EQUIPMENT	EACH	17	\$11	\$622.41	2
	2545.602/00021	ADJUST HANDHOLE	EACH	6	\$2	\$311.33	2
	2545.602/00053	INSTALL LIGHTING UNIT	EACH	18	\$10	\$568.82	5
	2545.602/00054	INSTALL LIGHT STANDARD	EACH	9	\$3	\$371.46	3
	2545.602/00057	INSTALL MAST ARM	EACH	1	\$4	\$4,163.00	1
	2545.602/00108	LIGHT STANDARD NUMBERING	EACH	31	\$1	\$21.77	2
	2545.602/00123	ELECTRICAL SERVICE	EACH	45	\$38	\$839.47	7
	2545.602/00130	SERVICE EQUIPMENT	EACH	5	\$4	\$830.19	2
	2545.602/01115	15' WOOD POLE	EACH	14	\$4	\$271.37	2
	2545.602/01140	40' WOOD POLE	EACH	4	\$3	\$740.00	1
	2545.602/08010	SUPPLEMENTAL DESCRIPTION	EACH	50	\$1,039	\$20,785.78	2
	2545.603/00068	0.75" LIQUIDTIGHT FLEXIBLE CONDUIT	L F	75	\$1	\$9.73	3
-----					-----		
2545					\$7,432		
2550	2550.511/00020	CABINET FOUNDATION	EACH	16	\$26	\$1,646.56	3
	2550.511/00031	SERVICE FOUNDATION	EACH	2	\$2	\$960.00	1
	2550.511/00032	CCTV FOUNDATION	EACH	3	\$8	\$2,800.00	1
	2550.511/00037	RAMP CONTROL SIGNAL FOUNDATION	EACH	4	\$3	\$700.00	1
	2550.511/00048	SHELTER FOUNDATION	EACH	1	\$3	\$3,040.00	1
	2550.512/00015	HANDHOLE TYPE-PVC METAL FRAME	EACH	13	\$9	\$700.00	1
	2550.512/00016	HANDHOLE TYPE-PVC LIGHT DUTY METAL COVER	EACH	9	\$7	\$815.00	1
	2550.512/00041	HANDHOLE TYPE-PVC METAL COVER	EACH	45	\$35	\$779.80	5
	2550.514/00010	FIBEROPTIC SPLICE VAULT	EACH	11	\$45	\$4,124.55	3
	2550.515/00010	OUTDOOR FIBER SPLICE ENCLOSURE	EACH	11	\$15	\$1,338.82	3
	2550.516/00010	BURIED CABLE SIGN	EACH	136	\$14	\$103.29	6
	2550.521/00053	2" RIGID STEEL CONDUIT	L F	208	\$3	\$12.64	2
	2550.523/00041	1.5" NON-METALLIC CONDUIT	L F	25,345	\$87	\$3.42	6
	2550.523/00053	2" NON-METALLIC CONDUIT	L F	10,040	\$31	\$3.14	8
	2550.523/00078	3" NON-METALLIC CONDUIT	L F	4,510	\$36	\$7.95	4
	2550.532/11000	POWER CABLE 1 CONDUCTOR NO 0	L F	8,300	\$12	\$1.50	1
	2550.532/11020	POWER CABLE 1 CONDUCTOR NO 2	L F	4,000	\$5	\$1.30	1
	2550.532/11040	POWER CABLE 1 CONDUCTOR NO 4	L F	1,125	\$1	\$0.85	1

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

12:21 Tuesday, February 16, 2010 39

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/09 AND 12/31/09  
 BY ITEM GROUP

192 CONTRACTS - AWARDED TOTAL: \$359,724,702

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2550	2550.532/11060	POWER CABLE 1 CONDUCTOR NO 6	L F	7,343	\$6	\$0.82	4
	2550.532/11080	POWER CABLE 1 CONDUCTOR NO 8	L F	1,200	\$1	\$0.90	1
	2550.532/13080	POWER CABLE 3 CONDUCTOR NO 8	L F	2,640	\$10	\$3.63	4
	2550.532/20512	SIGNAL CONTROL CABLE 5 COND NO 12	L F	2,090	\$3	\$1.55	1
	2550.532/50214	LEAD-IN CABLE 2 CONDUCTOR NO 14	L F	19,445	\$17	\$0.88	4
	2550.532/70824	DMS CONTROL CABLE 7.5 PR COND NO24	L F	403	\$1	\$2.43	2
	2550.534/01230	FIBEROPTIC TRUNK CABLE 12MM-30SM	L F	1,500	\$5	\$3.09	1
	2550.551/00010	RAMP CONTROL SIGNAL DESIGN ONE-WAY	EACH	4	\$8	\$2,100.00	1
	2550.571/00041	INSTALL CCTV CABINET	EACH	1	\$1	\$1,030.00	1
	2550.571/00070	INSTALL CABINET	EACH	13	\$5	\$362.77	3
	2550.572/00005	SERVICE EQUIPMENT	EACH	8	\$7	\$935.00	1
	2550.572/00100	SERVICE CABINET	EACH	6	\$13	\$2,140.00	1
	2550.601/00110	FIBER OPTIC CABLE TESTING	LS	7	\$63	\$9,028.43	7
	2550.601/00160	ELECTRICAL SERVICE	LS	1	\$79	\$79,000.00	1
	2550.602/00019	INSTALL CABINET	EACH	3	\$4	\$1,411.67	2
	2550.602/00040	FIBER DISTRIBUTION FRAME	EACH	1	\$2	\$1,640.00	1
	2550.602/00125	CCTV HARDWARE	EACH	3	\$35	\$11,530.00	1
	2550.602/00131	FIBER OPTIC SPLICE / PATCH PANEL	EACH	5	\$11	\$2,285.00	1
	2550.602/00133	INSTALL FIBER OPTIC PATCHING SHELTER	EACH	1	\$2	\$1,790.00	1
	2550.602/00134	FIBER OPTIC PIGTAIL TERMINATION	EACH	18	\$13	\$729.25	7
	2550.602/00136	FIBER OPTIC CABLE SPLICING	EACH	22	\$36	\$1,618.14	7
	2550.602/00150	19" E.I.A. RACK	EACH	1	\$2	\$1,700.00	1
	2550.602/00300	RELOCATE SIGN	EACH	10	\$1	\$50.00	1
	2550.602/00370	PULL VAULT	EACH	3	\$4	\$1,400.00	1
	2550.602/00495	INSTALL CCTV ASSEMBLY	EACH	1	\$4	\$4,300.00	1
	2550.602/00510	INSTALL DMS	EACH	3	\$6	\$1,833.33	2
	2550.602/00515	INSTALL DMS POST MOUNTED	EACH	8	\$6	\$800.00	1
	2550.602/00580	INSTALL FIBER OPTIC VAULT	EACH	1	\$1	\$1,100.00	1
	2550.602/08010	SUPPLEMENTAL DESCRIPTION	EACH	1	\$1	\$1,175.00	1
	2550.602/09980	LOOP DETECTOR DESIGN PREFORMED	EACH	12	\$11	\$936.33	3
	2550.602/09990	LOOP DETECTOR DESIGN SAWCUT	EACH	76	\$76	\$995.48	6
	2550.603/00040	RELOCATE FIBER OPTIC CABLE	L F	220	\$2	\$10.16	2
	2550.603/00066	ARMORED FIBER OPTIC PIGTAIL CABLE 6SM	L F	5,765	\$9	\$1.62	6
	2550.603/00200	REROUTE CABLE	L F	3,510	\$5	\$1.36	6
	2550.603/00606	ARMORED FIBER OPTIC PIGTAIL 6SM	L F	3,110	\$3	\$1.05	1
	2550.603/01036	FIBER OPTIC TRUNK CABLE 36SM	L F	32,660	\$35	\$1.06	2
	2550.603/01060	FIBER OPTIC TRUNK CABLE 60SM	L F	1,075	\$2	\$1.80	1
	2550.603/03041	1.5" BORED CONDUIT	L F	6,505	\$77	\$11.84	6
	2550.603/03053	2" BORED CONDUIT	L F	1,070	\$14	\$13.05	5
	2550.603/03078	3" BORED CONDUIT	L F	1,810	\$23	\$12.53	3
-----					-----		
2550					\$947		
2554	2554.501/00001	TRAFFIC BARRIER DESIGN SPECIAL	L F	8,000	\$513	\$64.12	40

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

12:21 Tuesday, February 16, 2010 40

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/09 AND 12/31/09  
 BY ITEM GROUP

192 CONTRACTS - AWARDED TOTAL: \$359,724,702

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2554	2554.501/00040	TRAFFIC BARRIER DESIGN BULLNOSE	L F	14,840	\$962	\$64.84	12
	2554.501/00050	TRAFFIC BARRIER DESIGN 8331	L F	57,513	\$467	\$8.12	20
	2554.501/00060	TRAFFIC BARRIER DESIGN BOX BEAM	L F	240	\$24	\$100.58	1
	2554.501/02007	TRAFFIC BARRIER DESIGN B8307	L F	972	\$16	\$16.76	7
	2554.501/02038	TRAFFIC BARRIER DESIGN B8338	L F	89,141	\$1,620	\$18.17	53
	2554.509/00010	GUIDE POST TYPE A	EACH	12	\$1	\$82.05	1
	2554.509/00020	GUIDE POST TYPE B	EACH	854	\$35	\$41.39	46
	2554.511/00003	INSTALL TRAFFIC BARRIER DESIGN SPECIAL B	L F	863	\$6	\$7.20	1
	2554.511/02007	INSTALL TRAFFIC BARRIER DESIGN B8307	L F	204	\$4	\$17.62	2
	2554.511/02038	INSTALL TRAFFIC BARRIER DESIGN B8338	L F	7,999	\$69	\$8.69	9
	2554.515/00020	INSTALL GUIDE POST TYPE B	EACH	18	\$0	\$17.24	1
	2554.521/00010	ANCHORAGE ASSEMBLY-CABLE	EACH	216	\$359	\$1,662.74	19
	2554.521/00020	ANCHORAGE ASSEMBLY-PLATE BEAM	EACH	71	\$36	\$506.09	24
	2554.523/00025	END TREATMENT-ENERGY ABSORBING TERMINAL	EACH	40	\$104	\$2,601.33	6
	2554.523/00028	END TREATMENT-TANGENT TERMINAL	EACH	298	\$624	\$2,092.35	41
	2554.523/00029	END TREATMENT-FLARED TERMINAL	EACH	11	\$21	\$1,946.03	4
	2554.601/00020	REPLACEMENT PARTS	LS	1	\$11	\$11,000.00	1
	2554.602/00005	IMPACT ATTENUATOR BARRELS	EACH	624	\$121	\$194.67	14
	2554.602/00006	RELOCATE IMPACT ATTENUATOR BARRELS	EACH	259	\$11	\$43.02	7
	2554.602/00021	GUARDRAIL POST	EACH	7	\$1	\$102.86	1
	2554.602/00023	POST IN CONCRETE	EACH	40	\$3	\$80.00	1
	2554.602/00025	GUARDRAIL POST SEAT	EACH	5	\$1	\$179.00	2
	2554.602/00040	T-BARRIER BRIDGE CONN DES 8318	EACH	53	\$8	\$154.53	14
	2554.602/00071	GUIDE POST TYPE SPECIAL	EACH	324	\$20	\$61.94	11
	2554.602/00121	INSTALL ANCHOR ASSEMBLY-PLATE BEAM	EACH	7	\$3	\$410.55	3
	2554.602/00126	INSTALL ENERGY ABSORBING TERMINAL	EACH	26	\$21	\$807.00	7
	2554.602/00127	INSTALL ECCENTRIC LOADER BCT	EACH	4	\$3	\$630.00	1
	2554.602/00128	INSTALL TANGENT TERMINAL	EACH	6	\$4	\$641.67	4
	2554.602/00131	INSTALL SLOTTED RAIL TERMINAL	EACH	2	\$1	\$630.00	1
	2554.603/00015	RECONSTRUCT TENSION CABLE GUARDRAIL	L F	180	\$7	\$38.88	1
	2554.603/00022	INSTALL GUARDRAIL	L F	7,621	\$102	\$13.42	9
	2554.603/00035	PLATE BEAM RAIL	L F	50	\$0	\$8.45	1
	2554.603/00050	WATER FILLED BARRIER	L F	400	\$6	\$15.98	1
	2554.603/00080	TENSION CABLE GUARDRAIL	L F	375,248	\$6,841	\$18.23	10
	2554.615/00009	IMPACT ATTENUATOR	AMBY	42	\$256	\$6,085.54	12
	2554.615/00010	IMPACT ATTENUATOR NO 1	AMBY	8	\$21	\$2,590.89	3
	2554.615/00019	RELOCATE IMPACT ATTENUATOR	AMBY	15	\$9	\$620.71	4
	2554.615/00020	RELOCATE IMPACT ATTENUATOR NO 1	AMBY	2	\$2	\$1,000.00	1
-----					-----		
2554					\$12,315		
2557	2557.501/00001	WIRE FENCE DESIGN SPECIAL	L F	2,783	\$84	\$30.22	3
	2557.501/00002	WIRE FENCE DESIGN SPECIAL VINYL COATED	L F	364	\$25	\$69.50	1
	2557.501/01221	WIRE FENCE DESIGN 48-9321	L F	16,233	\$84	\$5.16	2



AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

12:21 Tuesday, February 16, 2010 41

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/09 AND 12/31/09  
 BY ITEM GROUP

192 CONTRACTS - AWARDED TOTAL: \$359,724,702

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2557	2557.501/01222	WIRE FENCE DESIGN 48-9322	L F	3,772	\$41	\$10.85	1
	2557.501/01522	WIRE FENCE DESIGN 60-9322	L F	5,281	\$82	\$15.60	6
	2557.501/01523	WIRE FENCE DESIGN 60V-9322	L F	3,065	\$39	\$12.87	5
	2557.516/00005	PEDESTRIAN GATE	EACH	2	\$3	\$1,315.00	1
	2557.517/00011	VEHICULAR GATE-SINGLE	EACH	4	\$4	\$1,057.50	2
	2557.517/00012	VEHICULAR GATE-DOUBLE	EACH	1	\$1	\$1,150.00	1
	2557.522/00032	METAL BRACE ASSEMBLY	EACH	35	\$5	\$145.66	7
	2557.523/00010	METAL BRACE ASSEMBLY(CH LINK FE)	EACH	27	\$6	\$220.56	4
	2557.527/00020	ELECTRICAL GROUND	EACH	35	\$4	\$108.06	10
	2557.603/00020	TEMPORARY GLARE SCREEN	L F	1,714	\$7	\$4.00	1
	2557.603/00049	INSTALL SALVAGED FENCE	L F	177	\$0	\$2.00	1
	2557.603/00051	INSTALL CHAIN LINK FENCE	L F	1,315	\$11	\$8.68	3
	2557.603/08010	SUPPLEMENTAL DESCRIPTION	L F	260	\$15	\$56.25	1
-----					-----		
2557					\$412		
2563	2563.601/00001	TRAFFIC CONTROL SUPERVISOR	LS	11	\$268	\$24,356.88	11
	2563.601/00010	TRAFFIC CONTROL	LS	167	\$3,400	\$20,357.95	167
	2563.601/00200	DETOUR SIGNING	LS	10	\$72	\$7,249.85	10
	2563.602/00002	RAISED PAVEMENT MARKER TEMPORARY	EACH	70,219	\$105	\$1.49	25
	2563.602/00028	PORTABLE CONCRETE BARRIER DELINEATOR	EACH	126	\$1	\$6.78	3
	2563.602/00030	MEDIAN BARRIER DELINEATOR	EACH	1,988	\$9	\$4.36	11
	2563.602/00032	MED BARRIER DELINEATOR ONE-WAY,TEMP	EACH	1,571	\$9	\$5.99	2
	2563.602/00098	TUBE DELINEATOR	EACH	4,495	\$117	\$25.99	13
	2563.602/00099	REPLACE TUBE DELINEATOR	EACH	695	\$13	\$18.67	4
	2563.602/01000	DYNAMIC SPEED DISPLAY SIGN	EACH	5	\$39	\$7,710.00	2
	2563.602/01100	PORTABLE CHANGEABLE MESSAGE SIGN	EACH	32	\$86	\$2,697.55	12
	2563.603/00010	LONGITUDINAL CHANNELIZING CURB	L F	165	\$24	\$142.62	1
	2563.610/00020	POLICE OFFICER	HOURL	248	\$15	\$60.23	2
	2563.613/00100	DYNAMIC MERGE SYSTEM	UDAY	14	\$26	\$1,890.00	1
	2563.613/00605	TRAFFIC CONTROL SUPERVISOR	UDAY	15	\$0	\$1.00	1
	2563.613/00610	WORK ZONE SPEED LIMIT	UDAY	213	\$16	\$73.62	7
	2563.613/01100	PORTABLE CHANGEABLE MESSAGE SIGN	UDAY	1,106	\$163	\$147.50	22
	2563.613/01110	PORTABLE SIGNAL SYSTEM	UDAY	150	\$17	\$110.00	1
-----					-----		
2563					\$4,379		
2564	2564.511/00010	CONCRETE FOOTINGS (TYPE OH SPREAD)	C Y	186	\$132	\$713.29	4
	2564.511/00012	CONCRETE FOOTINGS (TYPE OH SHAFT)	C Y	77	\$89	\$1,163.36	5
	2564.522/00111	STRUCT STEEL-POSTS FOR TYPE A SIGNS	LB	36,136	\$104	\$2.89	5
	2564.522/00122	STRUCT STEEL-POSTS FOR OH SIGNS (B)	LB	103,233	\$305	\$2.96	9
	2564.522/00222	STRUCT STEEL-TRUSSES FOR OH SIGNS (B)	LB	93,836	\$278	\$2.96	9
	2564.522/00225	STR STEEL-TRUSSES FOR OH SIGNS BR MTD	LB	11,800	\$51	\$4.29	5
	2564.522/00322	STR STEEL-WLKWY SPRT FOR OH SIGNS (B)	LB	7,582	\$23	\$3.08	3

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

12:21 Tuesday, February 16, 2010 42

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/09 AND 12/31/09  
 BY ITEM GROUP

192 CONTRACTS - AWARDED TOTAL: \$359,724,702

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2564	2564.522/00422	STR STEEL-WLKWY GRNG FOR OH SIGNS (B)	LB	15,804	\$49	\$3.08	3
	2564.522/00522	STR STEEL-PANEL MT PST FOR OH SIGNS (B)	LB	10,036	\$33	\$3.32	9
	2564.531/00110	SIGN PANELS TYPE A	S F	2,363	\$50	\$20.99	3
	2564.531/00130	SIGN PANELS TYPE C	S F	30,523	\$712	\$23.33	42
	2564.531/00140	SIGN PANELS TYPE D	S F	24,218	\$589	\$24.34	17
	2564.531/00151	SIGN PANELS TYPE EA	S F	1,083	\$27	\$24.99	5
	2564.531/00158	SIGN PANELS TYPE EO	S F	884	\$26	\$29.26	7
	2564.531/00189	SIGN PANELS TYPE OVERLAY	S F	4,075	\$37	\$9.11	17
	2564.531/00190	SIGN PANELS TYPE OH	S F	8,183	\$171	\$20.88	11
	2564.533/00130	FURNISH SIGN PANELS TYPE C	S F	7,441	\$67	\$9.02	4
	2564.533/00140	FURNISH SIGN PANELS TYPE D	S F	13	\$0	\$12.50	1
	2564.535/00010	SIGN PANEL OVERLAY TYPE A	S F	24,642	\$338	\$13.71	6
	2564.535/00100	SIGN PANEL OVERLAY TYPE OH	S F	19,632	\$310	\$15.78	8
	2564.535/00110	SIGN PANEL OVERLAY TYPE EO	S F	2,093	\$33	\$15.70	4
	2564.535/00120	SIGN PANEL OVERLAY TYPE EA	S F	1,225	\$18	\$14.42	2
	2564.536/00013	INSTALL SIGN PANEL TYPE C	EACH	17	\$2	\$115.29	3
	2564.536/00014	INSTALL SIGN PANEL TYPE D	EACH	7	\$1	\$175.00	1
	2564.536/00020	INSTALL SIGN PANEL TYPE OH	EACH	6	\$4	\$663.77	3
	2564.537/00010	INSTALL SIGN TYPE A	EACH	9	\$6	\$667.78	2
	2564.537/00013	INSTALL SIGN TYPE C	EACH	912	\$107	\$116.82	24
	2564.537/00014	INSTALL SIGN TYPE D	EACH	123	\$31	\$254.27	19
	2564.537/00020	INSTALL SIGN TYPE OH	EACH	2	\$8	\$3,970.00	1
	2564.537/00030	INSTALL SIGN TYPE SPECIAL	EACH	14	\$2	\$122.18	2
	2564.537/00040	INSTALL SIGN TYPE EO	EACH	97	\$14	\$142.27	4
	2564.537/00045	INSTALL SIGN TYPE EA	EACH	58	\$6	\$99.47	3
	2564.539/00010	OVERHEAD SIGN IDENTIFICATION PLATE	EACH	90	\$6	\$63.98	7
	2564.541/00010	FRICITION FUSE	EACH	194	\$20	\$101.87	4
	2564.542/00010	KEEPER PLATE	EACH	2	\$0	\$130.00	1
	2564.550/00010	DELINEATOR	EACH	7	\$1	\$101.19	1
	2564.550/00106	DELINEATOR TYPE X4-6	EACH	377	\$24	\$64.89	7
	2564.550/00107	DELINEATOR TYPE X4-7	EACH	17	\$0	\$12.00	1
	2564.550/00113	DELINEATOR TYPE X4-13	EACH	4	\$1	\$137.07	2
	2564.551/00010	REFERENCE POST MARKER	EACH	393	\$43	\$109.43	12
	2564.552/00010	HAZARD MARKER X4-2	EACH	101	\$8	\$79.34	14
	2564.553/00010	CLEARANCE MARKER X4-4	EACH	148	\$16	\$108.44	7
	2564.554/00010	SNOW PLOW MARKER X4-5	EACH	90	\$4	\$49.00	1
	2564.555/00010	END OF ROADWAY MARKER X4-11	EACH	3	\$0	\$90.50	2
	2564.601/00100	INTERNALLY LIT SIGNING OH	LS	1	\$22	\$21,600.00	1
	2564.602/00010	INSTALL DELINEATOR	EACH	82	\$5	\$61.94	6
	2564.602/00082	REPOSITION SIGN PANEL TYPE OH	EACH	1	\$1	\$540.00	1
	2564.602/00370	FURNISH DELINEATOR	EACH	273	\$3	\$12.78	1
	2564.602/00372	FURNISH DELINEATOR / MARKER PANEL	EACH	6	\$0	\$25.25	1
	2564.602/00720	INSTALL MARKER	EACH	142	\$7	\$51.60	10
	2564.602/00830	ONE TENTH MILE MARKER X4-8	EACH	904	\$34	\$38.03	2
	2564.602/00850	DELINEATOR / MARKER PANEL	EACH	904	\$65	\$72.05	1
	2564.602/00860	DELINEATOR / MARKER SIGN	EACH	136	\$12	\$88.95	1

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

12:21 Tuesday, February 16, 2010 43

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/09 AND 12/31/09  
 BY ITEM GROUP

192 CONTRACTS - AWARDED TOTAL: \$359,724,702

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2564	2564.602/08010	SUPPLEMENTAL DESCRIPTION	EACH	1	\$0	\$275.00	1
	2564.608/00020	FURNISH STRUCTURAL STEEL 2.5# U-POST	LB	1,395	\$1	\$1.03	1
	2564.608/00022	FURNISH STRUCTURAL STEEL 3# U-POST	LB	1,674	\$2	\$1.02	1
	2564.618/00230	SIGN TYPE C	S F	5,556	\$166	\$29.95	1
	2564.618/00240	SIGN TYPE D	S F	1,205	\$33	\$27.45	1
-----					-----		
2564					\$4,099		
2565	2565.511/00010	TRAFFIC CONTROL SIGNAL SYSTEM	SIGS	8	\$1,046	\$130,721.51	8
	2565.511/00011	TRAFFIC CONTROL SIGNAL SYSTEM A	SIGS	5	\$609	\$121,737.49	5
	2565.511/00012	TRAFFIC CONTROL SIGNAL SYSTEM B	SIGS	5	\$594	\$118,833.21	5
	2565.511/00013	TRAFFIC CONTROL SIGNAL SYSTEM C	SIGS	1	\$114	\$113,698.63	1
	2565.511/00014	TRAFFIC CONTROL SIGNAL SYSTEM D	SIGS	1	\$112	\$111,683.74	1
	2565.511/00015	TRAFFIC CONTROL SIGNAL SYSTEM E	SIGS	1	\$66	\$65,585.67	1
	2565.511/00016	TRAFFIC CONTROL SIGNAL SYSTEM F	SIGS	1	\$210	\$209,539.72	1
	2565.601/00040	EMERGENCY VEHICLE PREEMPTION SYSTEM	LS	9	\$37	\$4,101.77	9
	2565.601/00041	EMERGENCY VEHICLE PREEMPTION SYS A	LS	5	\$21	\$4,295.40	5
	2565.601/00042	EMERGENCY VEHICLE PREEMPTION SYS B	LS	4	\$17	\$4,140.00	4
	2565.601/00043	EMERGENCY VEHICLE PREEMPTION SYS C	LS	1	\$4	\$3,500.00	1
	2565.601/00110	TRAFFIC CONTROL INTERCONNECTION	LS	3	\$153	\$51,151.77	3
	2565.602/00003	PVC HANDHOLE	EACH	4	\$3	\$683.00	1
	2565.602/00039	SIGNAL SERVICE CABINET	EACH	1	\$6	\$6,196.00	1
	2565.602/00145	45' WOOD POLE	EACH	5	\$4	\$740.00	1
	2565.602/00205	PAINT SIGNAL SYSTEM	EACH	1	\$1	\$885.00	1
	2565.602/00290	PEDESTRIAN INDICATION - COUNTDOWN	EACH	8	\$3	\$348.88	1
	2565.602/00301	PEDESTRIAN PUSH BUTTON	EACH	8	\$3	\$348.88	1
	2565.602/51717	NMC LOOP DETECTOR 6'X6'	EACH	129	\$138	\$1,072.43	11
	2565.602/61717	SAW CUT LOOP DETECTOR 6' X 6'	EACH	124	\$87	\$704.32	2
	2565.602/61730	SAW CUT LOOP DETECTOR 6' X 10'	EACH	4	\$3	\$733.90	1
	2565.603/05270	2/C#14	L F	1,864	\$2	\$1.01	1
	2565.616/00001	FLASHING BEACON SYSTEM	SYS	7	\$131	\$18,750.26	3
	2565.616/00003	INSTALL FLASHING BEACON SYSTEM	SYS	2	\$8	\$3,770.00	1
	2565.616/00009	REVISE SIGNAL SYSTEM	SYS	4	\$262	\$65,454.43	4
	2565.616/00101	REVISE SIGNAL SYSTEM A	SYS	5	\$66	\$13,200.00	5
	2565.616/00102	REVISE SIGNAL SYSTEM B	SYS	4	\$52	\$12,912.50	4
	2565.616/00103	REVISE SIGNAL SYSTEM C	SYS	2	\$37	\$18,650.00	2
	2565.616/00104	REVISE SIGNAL SYSTEM D	SYS	2	\$27	\$13,700.00	2
	2565.616/00105	REVISE SIGNAL SYSTEM E	SYS	1	\$25	\$24,950.00	1
	2565.616/00106	REVISE SIGNAL SYSTEM F	SYS	1	\$37	\$36,890.00	1
	2565.616/00300	TEMPORARY SIGNAL SYSTEM	SYS	2	\$124	\$61,922.29	2
	2565.616/00301	TEMPORARY SIGNAL SYSTEM A	SYS	2	\$120	\$60,101.52	2
	2565.616/00302	TEMPORARY SIGNAL SYSTEM B	SYS	2	\$88	\$44,132.10	2
	2565.616/00303	TEMPORARY SIGNAL SYSTEM C	SYS	3	\$118	\$39,287.73	3
-----					-----		
2565					\$4,326		

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

12:21 Tuesday, February 16, 2010 44

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/09 AND 12/31/09  
 BY ITEM GROUP

192 CONTRACTS - AWARDED TOTAL: \$359,724,702

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2571	2571.501/05040	CONIFEROUS TREE 4' HT B&B	TREE	40	\$11	\$263.04	1
	2571.501/05050	CONIFEROUS TREE 5' HT B&B	TREE	46	\$11	\$240.00	1
	2571.501/05060	CONIFEROUS TREE 6' HT B&B	TREE	42	\$12	\$275.02	3
	2571.501/05080	CONIFEROUS TREE 8' HT B&B	TREE	73	\$20	\$280.00	1
	2571.502/02100	DECIDUOUS TREE 1" CAL BR	TREE	30	\$4	\$142.84	2
	2571.502/02150	DECIDUOUS TREE 1.5" CAL BR	TREE	14	\$1	\$67.18	1
	2571.502/04100	DECIDUOUS TREE 1" CAL CONT	TREE	7	\$0	\$65.57	1
	2571.502/04130	DECIDUOUS TREE 1.25" CAL CONT	TREE	15	\$3	\$195.00	1
	2571.502/04140	DECIDUOUS TREE 1.5" CAL CONT	TREE	36	\$6	\$180.27	2
	2571.502/04200	DECIDUOUS TREE 2" CAL CONT	TREE	33	\$14	\$433.04	1
	2571.503/03050	ORNAMENTAL TREE 5' HT CONT	TREE	66	\$12	\$184.22	1
	2571.505/01012	DECIDUOUS SHRUB 12" HT BR	SHRB	50	\$1	\$23.40	1
	2571.505/01018	DECIDUOUS SHRUB 18" HT BR	SHRB	3,821	\$116	\$30.43	1
	2571.505/01020	DECIDUOUS SHRUB 2' HT BR	SHRB	310	\$10	\$33.00	1
	2571.505/03005	DECIDUOUS SHRUB NO 5 CONT	SHRB	3	\$0	\$100.00	1
	2571.505/03012	DECIDUOUS SHRUB 12" HT CONT	SHRB	706	\$28	\$40.09	1
	2571.505/03018	DECIDUOUS SHRUB 18" HT CONT	SHRB	239	\$10	\$43.27	1
	2571.506/00125	VINES 2 YR MED BR	VINE	10	\$0	\$33.00	1
	2571.507/01140	PERENNIAL 4.5" CONT	PLT	115	\$2	\$16.47	1
	2571.541/00085	TRANSPLANT TREE (SPADE SIZE 85")	TREE	5	\$2	\$421.00	1
	2571.602/00001	TREE PRUNING	EACH	60	\$2	\$31.00	1
	2571.602/00014	TREE GRATE	EACH	11	\$15	\$1,400.00	1
-----					-----		
2571					\$283		
2572	2572.501/00010	TEMPORARY FENCE	L F	12,935	\$23	\$1.78	14
	2572.502/00010	CLEAN ROOT CUTTING	L F	1,148	\$4	\$3.82	3
	2572.503/00010	WATER	GAL	124,347	\$2	\$0.02	1
	2572.505/00010	TREE PRUNING	HOURL	26	\$3	\$110.31	2
-----					-----		
2572					\$33		
2573	2573.501/00010	BALE BARRIER	L F	405	\$1	\$2.00	1
	2573.502/00010	SILT FENCE, TYPE HEAVY DUTY	L F	39,070	\$84	\$2.15	28
	2573.502/00030	SILT FENCE, TYPE SUPER DUTY	L F	1,698	\$23	\$13.81	4
	2573.502/00040	SILT FENCE, TYPE MACHINE SLICED	L F	182,202	\$280	\$1.54	60
	2573.504/00010	SANDBAG BARRIER	S F	1,245	\$22	\$18.00	1
	2573.505/00010	FLOTATION SILT CURTAIN TYPE STILL WATER	L F	1,985	\$19	\$9.55	4
	2573.505/00020	FLOTATION SILT CURTAIN TYPE MOVING WATER	L F	1,987	\$29	\$14.46	9
	2573.505/00030	FLOTATION SILT CURTAIN TYPE WORK AREA	L F	300	\$5	\$15.00	1
	2573.506/00010	SEDIMENT TRAP EXCAVATION	C Y	4	\$1	\$125.00	1
	2573.507/00010	TEMPORARY PIPE DOWNDRAIN	L F	540	\$7	\$13.06	4
	2573.511/00010	SEDIMENT MAT	S F	80	\$1	\$8.95	1
	2573.512/00011	TEMPORARY DITCH CHECK TYPE 1	L F	2,696	\$7	\$2.53	7

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

12:21 Tuesday, February 16, 2010 45

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/09 AND 12/31/09  
 BY ITEM GROUP

192 CONTRACTS - AWARDED TOTAL: \$359,724,702

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2573	2573.512/00012	TEMPORARY DITCH CHECK TYPE 2	L F	18,012	\$48	\$2.68	23
	2573.512/00013	TEMPORARY DITCH CHECK TYPE 3	L F	18,853	\$59	\$3.10	15
	2573.512/00017	TEMPORARY DITCH CHECK TYPE 7	L F	115	\$1	\$10.00	1
	2573.513/00015	TEMPORARY DITCH CHECK TYPE 5	C Y	30	\$2	\$53.10	4
	2573.513/00017	TEMPORARY DITCH CHECK TYPE 7	C Y	76	\$6	\$75.79	2
	2573.520/00010	SEDIMENT REMOVAL BACKHOE	HOUR	29	\$3	\$109.48	3
	2573.530/00010	STORM DRAIN INLET PROTECTION	EACH	1,270	\$168	\$132.16	53
	2573.540/00010	FILTER LOG TYPE STRAW BIOROLL	L F	4,468	\$13	\$2.91	8
	2573.540/00020	FILTER LOG TYPE WOOD FIBER BIOROLL	L F	14,515	\$43	\$2.99	6
	2573.540/00030	FILTER LOG TYPE COMPOST LOG	L F	826	\$2	\$2.70	2
	2573.550/00010	EROSION CONTROL SUPERVISOR	LS	8	\$89	\$11,150.00	8
	2573.601/00060	CULVERT END PROTECTION	LS	3	\$4	\$1,433.33	3
	2573.602/00010	TEMPORARY SEDIMENT TRAP	EACH	4	\$1	\$300.00	1
	2573.602/00015	ROCK DITCH CHECK	EACH	15	\$246	\$16,431.33	4
	2573.602/00020	TEMPORARY ROCK CONSTRUCTION ENTRANCE	EACH	20	\$24	\$1,181.13	14
	2573.602/00070	SEDIMENT CONTROL BARRIER	EACH	1	\$4	\$3,500.00	1
	2573.602/00090	CULVERT PROTECTION	EACH	145	\$19	\$130.67	14
	2573.607/00010	ROCK DITCH CHECK	C Y	138	\$4	\$30.22	2
-----					-----		
2573					\$1,214		
2575	2575.501/00010	SEEDING	ACRE	1,203	\$137	\$113.54	65
	2575.502/00100	SEED MIXTURE 100	LB	160	\$0	\$0.65	1
	2575.502/00150	SEED MIXTURE 150	LB	3,182	\$6	\$1.77	12
	2575.502/00240	SEED MIXTURE 240	LB	4,927	\$12	\$2.47	8
	2575.502/00250	SEED MIXTURE 250	LB	20,423	\$52	\$2.54	48
	2575.502/00260	SEED MIXTURE 260	LB	306	\$1	\$2.47	4
	2575.502/00270	SEED MIXTURE 270	LB	444	\$1	\$2.54	4
	2575.502/00280	SEED MIXTURE 280	LB	4,495	\$9	\$1.99	2
	2575.502/00310	SEED MIXTURE 310	LB	5,907	\$76	\$12.79	9
	2575.502/00328	SEED MIXTURE 328	LB	92	\$0	\$4.08	3
	2575.502/00350	SEED MIXTURE 350	LB	50,912	\$156	\$3.06	16
	2575.505/00020	SODDING TYPE EROSION	S Y	9,059	\$26	\$2.83	8
	2575.505/00030	SODDING TYPE LAWN	S Y	14,564	\$41	\$2.82	10
	2575.505/00050	SODDING TYPE SALT RESISTANT	S Y	4,190	\$11	\$2.65	4
	2575.511/00010	MULCH MATERIAL TYPE 1	TON	781	\$86	\$109.97	34
	2575.511/00030	MULCH MATERIAL TYPE 3	TON	1,160	\$143	\$123.33	14
	2575.511/00080	MULCH MATERIAL TYPE 8	TON	9	\$2	\$176.27	2
	2575.513/00050	MULCH MATERIAL TYPE 5	C Y	20	\$1	\$35.00	1
	2575.513/00090	MULCH MATERIAL TYPE 9	C Y	1,456	\$75	\$51.79	7
	2575.519/00010	DISK ANCHORING	ACRE	874	\$36	\$41.33	35
	2575.523/00011	EROSION CONTROL BLANKETS CATEGORY 1	S Y	130,267	\$134	\$1.03	13
	2575.523/00012	EROSION CONTROL BLANKETS CATEGORY 2	S Y	99,262	\$96	\$0.97	13
	2575.523/00013	EROSION CONTROL BLANKETS CATEGORY 3	S Y	287,328	\$290	\$1.01	55

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

12:21 Tuesday, February 16, 2010 46

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/09 AND 12/31/09  
 BY ITEM GROUP

192 CONTRACTS - AWARDED TOTAL: \$359,724,702

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2575	2575.523/00014	EROSION CONTROL BLANKETS CATEGORY 4	S Y	94,562	\$97	\$1.03	8
	2575.523/00015	EROSION CONTROL BLANKETS CATEGORY 5	S Y	14,476	\$17	\$1.15	2
	2575.523/00016	EROSION CONTROL BLANKETS CATEGORY 6	S Y	3,940	\$12	\$3.14	2
	2575.525/00010	EROSION STABILIZATION MAT CLASS 1	S Y	699	\$4	\$5.25	1
	2575.525/00020	EROSION STABILIZATION MAT CLASS 2	S Y	267	\$2	\$6.50	1
	2575.525/00030	EROSION STABILIZATION MAT CLASS 3	S Y	1,336	\$6	\$4.50	1
	2575.525/00040	EROSION STABILIZATION MAT CLASS 4	S Y	1,116	\$5	\$4.76	2
	2575.531/00010	FERTILIZER TYPE 1	TON	15,888	\$71	\$4.45	3
	2575.531/00030	FERTILIZER TYPE 3	TON	6	\$4	\$650.00	1
	2575.532/00010	FERTILIZER TYPE 1	LB	50,201	\$28	\$0.55	29
	2575.532/00020	FERTILIZER TYPE 2	LB	5,213	\$3	\$0.60	8
	2575.532/00030	FERTILIZER TYPE 3	LB	81,449	\$42	\$0.52	37
	2575.532/00040	FERTILIZER TYPE 4	LB	1,425	\$1	\$0.47	5
	2575.533/00010	AGRICULTURAL LIME	TON	131	\$6	\$49.58	8
	2575.535/00010	WATER	MGAL	10	\$0	\$25.00	1
	2575.541/00010	MOWING	ACRE	551	\$23	\$41.89	3
	2575.545/00010	WEED SPRAYING	ACRE	551	\$13	\$24.44	3
	2575.547/00010	WEED SPRAY MIXTURE	GAL	460	\$11	\$23.66	3
	2575.550/00020	COMPOST, GRADE 2	C Y	256	\$6	\$24.00	1
	2575.555/00010	TURF ESTABLISHMENT	LS	25	\$98	\$3,904.81	25
	2575.560/00050	HYDRAULIC SOIL STABILIZER TYPE 5	LB	64,914	\$46	\$0.72	8
	2575.560/00060	HYDRAULIC SOIL STABILIZER TYPE 6	LB	5,826	\$6	\$0.95	1
	2575.560/00080	HYDRAULIC SOIL STABILIZER TYPE 8	LB	12,208	\$12	\$1.00	2
	2575.570/00010	RAPID STABILIZATION METHOD 1	ACRE	5	\$4	\$770.00	3
	2575.570/00020	RAPID STABILIZATION METHOD 2	ACRE	7	\$7	\$956.75	6
	2575.571/00010	RAPID STABILIZATION METHOD 3	MGAL	115	\$25	\$219.01	11
	2575.572/00010	RAPID STABILIZATION METHOD 4	S Y	2,606	\$3	\$1.06	3
	2575.573/00010	RAPID STABILIZATION METHOD 5	TON	20	\$3	\$150.00	1
	2575.604/00015	SEEDING	S Y	20,710	\$3	\$0.15	3
	2575.604/00017	SEED BED PREPARATION	S Y	29,040	\$4	\$0.13	1
	2575.604/00060	EROSION STABILIZATION MAT	S Y	9	\$0	\$15.75	1
	2575.605/00330	MULCH MATERIAL TYPE 3	ACRE	6	\$1	\$175.00	1
	2575.608/00010	SEED MIXTURE SPECIAL	LB	277	\$3	\$11.40	3
-----					-----		
2575					\$1,955		
2580	2580.601/00010	INTERIM PAVEMENT MARKING	LS	18	\$119	\$6,611.73	18
	2580.603/00010	INTERIM PAVEMENT MARKING	L F	2,825,345	\$448	\$0.16	47
	2580.603/00100	PAVEMENT MARKING - LATE SEASON	L F	3,072	\$8	\$2.73	1
-----					-----		
2580					\$575		
2581	2581.501/00010	REMOVABLE PREFORMED PLASTIC MARKING	L F	190,610	\$200	\$1.05	22
	2581.603/00020	REMOVABLE PREFORMED PLASTIC MASK (BLACK)	L F	22,080	\$42	\$1.90	21

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

12:21 Tuesday, February 16, 2010 47

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/09 AND 12/31/09  
 BY ITEM GROUP

192 CONTRACTS - AWARDED TOTAL: \$359,724,702

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
-----					-----		
2581					\$242		
2582	2582.501/01001	PAVT MSSG (LT ARROW) PAINT	EACH	48	\$2	\$44.42	2
	2582.501/01002	PAVT MSSG (RT ARROW) PAINT	EACH	29	\$1	\$50.34	3
	2582.501/01003	PAVT MSSG (ONLY) PAINT	EACH	4	\$0	\$70.00	1
	2582.501/01004	PAVT MSSG (SIGNAL AHEAD) PAINT	EACH	3	\$0	\$140.00	1
	2582.501/01005	PAVT MSSG (STOP AHEAD) PAINT	EACH	9	\$1	\$144.33	3
	2582.501/01006	PAVT MSSG (RR XING) PAINT	EACH	4	\$1	\$226.00	1
	2582.501/01010	PAVT MSSG (HANDICAPPED SYMBOL) PAINT	EACH	1	\$0	\$165.88	1
	2582.501/02001	PAVT MSSG (LT ARROW) POLY PREF	EACH	36	\$12	\$327.31	4
	2582.501/02002	PAVT MSSG (RT ARROW) POLY PREF	EACH	42	\$14	\$336.86	5
	2582.501/02003	PAVT MSSG (THRU ARROW) POLY PREF	EACH	1	\$0	\$250.00	1
	2582.501/02014	PAVT MSSG (RR XING) POLY PREF	EACH	4	\$6	\$1,375.00	1
	2582.501/02101	PAVT MSSG (LT ARROW) POLY PREF-GR IN	EACH	252	\$75	\$298.62	9
	2582.501/02102	PAVT MSSG (RT ARROW) POLY PREF-GR IN	EACH	68	\$21	\$314.96	8
	2582.501/02103	PAVT MSSG (THRU ARROW) POLY PREF-GR IN	EACH	4	\$2	\$501.35	2
	2582.501/02104	PAVT MSSG (SCHOOL XING) POLY PREF-GR IN	EACH	8	\$8	\$1,022.00	1
	2582.501/02105	PAVT MSSG (STOP AHEAD) POLY PREF-GR IN	EACH	4	\$4	\$911.62	2
	2582.501/02106	PAVT MSSG (LT-THRU ARROW) POLY PREF-GR IN	EACH	2	\$1	\$550.00	1
	2582.501/02107	PAVT MSSG (RT-THRU ARROW) POLY PREF-GR IN	EACH	2	\$1	\$575.00	1
	2582.501/02110	PAVT MSSG (HANDICAPPED SYMBOL) PY PR-GR IN	EACH	1	\$0	\$388.50	1
	2582.501/02114	PAVT MSSG (RR XING) POLY PREF-GR IN	EACH	10	\$18	\$1,787.85	3
	2582.501/02119	PAVT MSSG (ONLY) POLY PREF-GR IN	EACH	2	\$1	\$395.78	2
	2582.501/03001	PAVT MSSG (LT ARROW) EPOXY	EACH	412	\$53	\$129.59	21
	2582.501/03002	PAVT MSSG (RT ARROW) EPOXY	EACH	382	\$49	\$129.45	23
	2582.501/03004	PAVT MSSG (ONLY) EPOXY	EACH	27	\$4	\$163.52	2
	2582.501/03005	PAVT MSSG (LT-THRU ARROW) EPOXY	EACH	6	\$1	\$204.17	4
	2582.501/03006	PAVT MSSG (RT-THRU ARROW) EPOXY	EACH	6	\$1	\$216.67	2
	2582.501/03007	PAVT MSSG (RR XING) EPOXY	EACH	44	\$32	\$730.71	9
	2582.501/03008	PAVT MSSG (STOP AHEAD) EPOXY	EACH	76	\$25	\$324.29	13
	2582.501/03009	PAVT MSSG (SCHOOL XING) EPOXY	EACH	76	\$55	\$723.47	5
	2582.501/03010	PAVT MSSG (SIGNAL AHEAD) EPOXY	EACH	20	\$6	\$300.00	1
	2582.501/03014	PAVT MSSG (HANDICAPPED SYMBOL) EPOXY	EACH	3	\$0	\$50.00	1
	2582.501/03019	PAVT MSSG (PED XING) EPOXY	EACH	7	\$2	\$300.00	1
	2582.501/03020	PAVT MSSG (STOP) EPOXY	EACH	12	\$2	\$140.43	3
	2582.501/03023	PAVT MSSG (YIELD AHEAD) EPOXY	EACH	1	\$0	\$300.00	1
	2582.502/11104	4" SOLID LINE WHITE-PAINT	L F	4,553,283	\$496	\$0.11	38
	2582.502/11108	8" SOLID LINE WHITE-PAINT	L F	11,158	\$3	\$0.30	5
	2582.502/11124	24" SOLID LINE WHITE-PAINT	L F	310	\$2	\$5.42	3
	2582.502/11204	4" BROKEN LINE WHITE-PAINT	L F	87,041	\$13	\$0.15	12
	2582.502/11208	8" BROKEN LINE WHITE-PAINT	L F	740	\$0	\$0.46	1
	2582.502/11308	8" DOTTED LINE WHITE-PAINT	L F	1,064	\$0	\$0.32	2
	2582.502/11524	24" STOP LINE WHITE-PAINT	L F	428	\$0	\$0.72	2

AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

12:21 Tuesday, February 16, 2010 48

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/09 AND 12/31/09  
 BY ITEM GROUP

192 CONTRACTS - AWARDED TOTAL: \$359,724,702

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2582	2582.502/12104	4" SOLID LINE YELLOW-PAINT	L F	1,248,349	\$134	\$0.11	36
	2582.502/12124	24" SOLID LINE YELLOW-PAINT	L F	796	\$2	\$3.13	2
	2582.502/12204	4" BROKEN LINE YELLOW-PAINT	L F	203,907	\$16	\$0.08	21
	2582.502/12404	4" DOUBLE SOLID LINE YELLOW-PAINT	L F	156,460	\$29	\$0.18	9
	2582.502/13104	4" SOLID LINE WHITE-PAINT (GR IN)	L F	208,254	\$80	\$0.38	2
	2582.502/14204	4" SOLID LINE YELLOW-PAINT (GR IN)	L F	29,051	\$14	\$0.48	1
	2582.502/14304	4" BROKEN LINE YELLOW-PAINT (GR IN)	L F	6,374	\$3	\$0.48	1
	2582.502/21104	4" SOLID LINE WHITE-POLY PREF	L F	26,646	\$73	\$2.74	6
	2582.502/21108	8" SOLID LINE WHITE-POLY PREF	L F	8,127	\$45	\$5.50	4
	2582.502/21112	12" SOLID LINE WHITE-POLY PREF	L F	120	\$2	\$18.68	1
	2582.502/21124	24" SOLID LINE WHITE-POLY PREF	L F	172	\$3	\$18.18	2
	2582.502/21204	4" BROKEN LINE WHITE-POLY PREF	L F	52,793	\$140	\$2.65	6
	2582.502/21304	4" DOTTED LINE WHITE-POLY PREF	L F	105	\$2	\$23.24	1
	2582.502/21308	8" DOTTED LINE WHITE-POLY PREF	L F	712	\$4	\$5.15	3
	2582.502/22104	4" SOLID LINE YELLOW-POLY PREF	L F	5,223	\$19	\$3.72	2
	2582.502/31104	4" SOLID LINE WHITE-POLY PREF (GR IN)	L F	88,347	\$240	\$2.71	9
	2582.502/31106	6" SOLID LINE WHITE-POLY PREF (GR IN)	L F	328	\$2	\$6.70	1
	2582.502/31108	8" SOLID LINE WHITE-POLY PREF (GR IN)	L F	16,102	\$104	\$6.48	9
	2582.502/31112	12" SOLID LINE WHITE-POLY PREF (GR IN)	L F	394	\$4	\$10.19	2
	2582.502/31124	24" SOLID LINE WHITE-POLY PREF (GR IN)	L F	400	\$11	\$27.60	4
	2582.502/31204	4" BROKEN LINE WHITE-POLY PREF (GR IN)	L F	110,034	\$328	\$2.98	16
	2582.502/31207	7" BROKEN LINE WHITE-POLY PREF (GR IN)	L F	1,884	\$17	\$9.00	1
	2582.502/31208	8" BROKEN LINE WHITE-POLY PREF (GR IN)	L F	550	\$4	\$6.40	1
	2582.502/31308	8" DOTTED LINE WHITE-POLY PREF (GR IN)	L F	816	\$6	\$7.16	5
	2582.502/31311	11" DOTTED LINE WHITE-POLY PREF (GR IN)	L F	266	\$4	\$14.76	2
	2582.502/31524	24" STOP LINE WHITE-POLY PREF (GR IN)	L F	2,091	\$38	\$18.17	8
	2582.502/32104	4" SOLID LINE YELLOW-POLY PREF (GR IN)	L F	60,404	\$168	\$2.78	4
	2582.502/32112	12" SOLID LINE YELLOW-POLY PREF (GR IN)	L F	50	\$0	\$7.75	1
	2582.502/32124	24" SOLID LINE YELLOW-POLY PREF (GR IN)	L F	1,779	\$42	\$23.77	5
	2582.502/32204	4" BROKEN LINE YELLOW-POLY PREF (GR IN)	L F	5,056	\$14	\$2.81	4
	2582.502/32404	4" DB SOLID LINE YELLOW-POLY PREF (GR IN)	L F	16,590	\$90	\$5.45	2
	2582.502/41104	4" SOLID LINE WHITE-EPOXY	L F	7,424,131	\$1,492	\$0.20	88
	2582.502/41106	6" SOLID LINE WHITE-EPOXY	L F	874,117	\$215	\$0.25	8
	2582.502/41108	8" SOLID LINE WHITE-EPOXY	L F	56,305	\$32	\$0.57	16
	2582.502/41124	24" SOLID LINE WHITE-EPOXY	L F	6,692	\$96	\$14.41	19
	2582.502/41136	36" SOLID LINE WHITE-EPOXY	L F	224	\$1	\$5.00	1
	2582.502/41204	4" BROKEN LINE WHITE-EPOXY	L F	125,695	\$35	\$0.28	31
	2582.502/41208	8" BROKEN LINE WHITE-EPOXY	L F	600	\$1	\$1.05	4
	2582.502/41304	4" DOTTED LINE WHITE-EPOXY	L F	13	\$0	\$2.31	1
	2582.502/41308	8" DOTTED LINE WHITE-EPOXY	L F	21,658	\$13	\$0.61	32
	2582.502/41524	24" STOP LINE WHITE-EPOXY	L F	12,454	\$147	\$11.81	19
	2582.502/42104	4" SOLID LINE YELLOW-EPOXY	L F	2,589,959	\$569	\$0.22	76
	2582.502/42106	6" SOLID LINE YELLOW-EPOXY	L F	100,021	\$32	\$0.32	1
	2582.502/42112	12" SOLID LINE YELLOW-EPOXY	L F	8,500	\$18	\$2.10	1
	2582.502/42124	24" SOLID LINE YELLOW-EPOXY	L F	15,105	\$86	\$5.66	20
	2582.502/42204	4" BROKEN LINE YELLOW-EPOXY	L F	518,186	\$103	\$0.20	51



AVERAGE BID PRICES FOR AWARDED PROJECTS  
 ENGLISH UNITS - SPEC YEAR 05

12:21 Tuesday, February 16, 2010 49

DOES NOT INCLUDE STATE AID PROJECTS  
 ALL ITEMS BETWEEN 01/01/09 AND 12/31/09  
 BY ITEM GROUP

192 CONTRACTS - AWARDED TOTAL: \$359,724,702

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2582	2582.502/42206	6" BROKEN LINE YELLOW-EPOXY	L F	11,313	\$4	\$0.32	1
	2582.502/42404	4" DOUBLE SOLID LINE YELLOW-EPOXY	L F	291,344	\$131	\$0.45	30
	2582.502/51104	4" SOLID LINE WHITE-EPOXY (GROUND IN)	L F	258,875	\$187	\$0.72	4
	2582.502/51204	4" BROKEN LINE WHITE-EPOXY (GROUND IN)	L F	8,015	\$8	\$1.02	3
	2582.502/51308	8" DOTTED LINE WHITE-EPOXY ( GROUND IN)	L F	56	\$0	\$2.95	1
	2582.502/52014	4" SOLID LINE YELLOW-EPOXY ( GROUND IN)	L F	124,671	\$116	\$0.93	5
	2582.502/52124	24" SOLID LINE YELLOW-EPOXY (GROUND IN)	L F	310	\$2	\$5.90	1
	2582.502/52204	4" BROKEN LINE YELLOW-EPOXY (GROUND IN)	L F	18,841	\$11	\$0.58	4
	2582.502/52404	4" DBLE SOLID LINE YELLOW-EPOXY (GR IN)	L F	2,366	\$2	\$0.98	1
	2582.503/00110	CROSSWALK MARKING-PAINT	S F	1,200	\$2	\$1.45	1
	2582.503/00120	CROSSWALK MARKING-POLY PREFORM	S F	3,726	\$40	\$10.72	4
	2582.503/00130	CROSSWALK MARKING-POLY PREFORM (GR IN)	S F	9,186	\$114	\$12.40	9
	2582.503/00140	CROSSWALK MARKING-EPOXY	S F	23,523	\$115	\$4.88	22
	2582.603/11104	4" SOLID LINE WHITE-PAINT SPECIAL	L F	248	\$2	\$10.00	1
	2582.618/00010	PAVEMENT MARKING SPECIAL	S F	14,884	\$131	\$8.80	5
-----					-----		
2582					\$6,260		
					=====		
					\$359,725		