

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

08:40 Friday, April 12, 2013 1

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/12 AND 12/30/12
BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$850,540,365

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2011	2011.601/00003	CONSTRUCTION SURVEYING	LS	34	\$1,111	\$32,672.83	34
	2011.601/00010	VIBRATION MONITORING	LS	2	\$166	\$83,125.00	2
	2011.601/00015	SCOUR MONITORING	LS	1	\$200	\$200,000.00	1
	2011.601/00045	DESIGN SERVICES	LS	1	\$575	\$575,000.00	1
	2011.601/08010	SUPPLEMENTAL DESCRIPTION	LS	2	\$2,150	\$1075000.00	2
-----					-----		
2011					\$4,202		
2013	2013.601/00010	SURVEY EQUIPMENT	LS	4	\$26	\$6,489.36	4
	2013.602/00022	ROAD/WEATHER SENSOR AND CABLE	EACH	2	\$7	\$3,691.95	2
	2013.602/00023	ROAD/WEATHER INFORMATION STATION	EACH	2	\$129	\$64,511.28	2
	2013.602/00051	TCLP TEST	EACH	12	\$3	\$229.08	6
	2013.603/00100	SAFETY CABLE	L F	1,161	\$28	\$24.36	3
-----					-----		
2013					\$193		
2016	2016.601/00010	CONTRACT MANAGEMENT	LS	1	\$55	\$55,000.00	1
	2016.601/00050	QUALITY MANAGEMENT	LS	1	\$60	\$60,000.00	1
	2016.601/00060	HUMAN RESOURCE MANAGEMENT	LS	1	\$40	\$40,000.00	1
	2016.601/00070	SAFETY MANAGEMENT	LS	2	\$145	\$72,500.00	2
	2016.601/00080	PUBLIC INFORMATION MANAGEMENT	LS	1	\$45	\$45,000.00	1
	2016.601/00090	PROJECT MAINTENANCE	LS	1	\$250	\$250,000.00	1
	2016.601/08010	SUPPLEMENTAL DESCRIPTION	LS	2	\$8,973	\$4486637.36	2
	2016.612/08010	SUPPLEMENTAL DESCRIPTION	WEEK	50	\$10	\$200.00	1
-----					-----		
2016					\$9,578		
2021	2021.501/00010	MOBILIZATION	LS	192	\$39,773	\$207,149.74	192
	2021.501/00011	MOBILIZATION BRIDGE	LS	1	\$63	\$63,000.00	1
	2021.601/00005	MOBILIZATION, DESIGN BUILD	LS	1	\$233	\$233,000.00	1
	2021.601/00011	MOBILIZATION, BRIDGE	LS	1	\$2,000	\$2000000.00	1
	2021.601/00040	INSURANCE	LS	1	\$40	\$40,000.00	1
-----					-----		
2021					\$42,109		
2031	2031.501/00040	FIELD OFFICE TYPE D	EACH	29	\$283	\$9,741.56	29
	2031.501/00042	FIELD OFFICE TYPE D-MODIFIED	EACH	9	\$444	\$49,382.78	9
	2031.503/00040	FIELD LABORATORY TYPE D	EACH	15	\$78	\$5,178.77	15
	2031.503/00041	FIELD LABORATORY TYPE DX	EACH	13	\$146	\$11,222.55	13
	2031.503/00042	FIELD LABORATORY TYPE D-MODIFIED	EACH	3	\$92	\$30,750.00	2
	2031.503/00043	FIELD LABORATORY TYPE DX-MODIFIED	EACH	2	\$23	\$11,500.00	2
	2031.602/00010	COMBINATION FIELD LABORATORY-OFFICE	EACH	37	\$261	\$7,050.39	37
-----					-----		
2031					\$1,327		

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

08:40 Friday, April 12, 2013 2

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/12 AND 12/30/12
BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$850,540,365

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2051	2051.501/00010	MAINT & RESTORATION OF HAUL ROADS	LS	116	\$69	\$592.87	116
2100	2100.601/00001	RELOCATE BUILDING	LS	1	\$451	\$451,271.00	1
	2100.601/00016	PEDESTRIAN BRIDGE (SUPERSTRUCTURE)	LS	1	\$200	\$200,000.00	1
	2100.614/00015	TRAVEL INFORMATION CENTER BUILDING	STR	1	\$30	\$30,000.00	1
-----					-----		
2100					\$681		
2101	2101.501/00010	CLEARING	ACRE	222	\$409	\$1,842.30	24
	2101.502/00010	CLEARING	TREE	926	\$124	\$133.48	25
	2101.506/00010	GRUBBING	ACRE	235	\$596	\$2,542.05	22
	2101.507/00010	GRUBBING	TREE	909	\$113	\$123.95	23
	2101.511/00010	CLEARING AND GRUBBING	LS	20	\$157	\$7,826.66	20
-----					-----		
2101					\$1,399		
2102	2102.501/00010	PAVEMENT MARKING REMOVAL	S F	6,146	\$6	\$0.96	4
	2102.501/00015	PAVEMENT MARKING REMOVAL-TEMPORARY	S F	19,141	\$12	\$0.63	2
	2102.501/00020	PAVEMENT MARKING REMOVAL-PERMANENT	S F	51,806	\$40	\$0.76	15
	2102.502/00010	PAVEMENT MARKING REMOVAL	L F	139,376	\$82	\$0.59	9
	2102.502/00015	PAVEMENT MARKING REMOVAL-TEMPORARY	L F	111,402	\$57	\$0.52	3
	2102.502/00020	PAVEMENT MARKING REMOVAL-PERMANENT	L F	432,451	\$257	\$0.59	31
-----					-----		
2102					\$454		
2103	2103.501/00010	BUILDING REMOVAL	LS	6	\$134	\$22,303.67	6
	2103.501/00011	BUILDING REMOVAL A	LS	3	\$42	\$14,135.69	3
	2103.501/00012	BUILDING REMOVAL B	LS	3	\$55	\$18,240.17	3
	2103.505/00020	DISCONNECT SEWER SERVICE	EACH	6	\$5	\$880.50	5
	2103.507/00010	DISCONNECT WATER SERVICE	EACH	10	\$10	\$956.30	6
	2103.511/00010	BASEMENT FILL	C Y	2,805	\$30	\$10.67	4
	2103.607/00010	HAUL & DISPOSAL OF NON-HAZARDOUS WASTE	C Y	12	\$1	\$100.00	1
-----					-----		
2103					\$277		
2104	2104.501/00001	REMOVE METAL FLUME	L F	186	\$4	\$20.00	1
	2104.501/00003	REMOVE PIPE DRAIN	L F	3,610	\$13	\$3.58	6
	2104.501/00007	REMOVE PERFORATED PIPE	L F	295	\$1	\$5.00	1
	2104.501/00010	REMOVE PIPE CULVERTS	L F	40,885	\$382	\$9.34	47
	2104.501/00011	REMOVE CONCRETE CULVERT	L F	1,927	\$18	\$9.18	5
	2104.501/00012	REMOVE METAL CULVERT	L F	5,563	\$39	\$7.01	15
	2104.501/00013	REMOVE WATER MAIN	L F	18,149	\$170	\$9.36	10
	2104.501/00014	REMOVE MANHOLES OR CATCH BASINS	L F	1,655	\$84	\$51.05	2
	2104.501/00015	REMOVE CATCH BASINS	L F	23	\$3	\$131.41	2

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

08:40 Friday, April 12, 2013 3

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/12 AND 12/30/12
BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$850,540,365

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2104	2104.501/00016	REMOVE SEWER PIPE (STORM)	L F	43,994	\$440	\$10.00	27
	2104.501/00017	REMOVE SEWER PIPE (SANITARY)	L F	8,694	\$76	\$8.77	5
	2104.501/00018	REMOVE PIPE SEWERS	L F	3,845	\$26	\$6.65	12
	2104.501/00020	REMOVE CURB	L F	13,668	\$57	\$4.14	5
	2104.501/00021	REMOVE INTEGRANT CURB	L F	287	\$2	\$5.24	1
	2104.501/00022	REMOVE CURB AND GUTTER	L F	215,841	\$641	\$2.97	69
	2104.501/00023	REMOVE BITUMINOUS CURB	L F	3,979	\$8	\$2.10	5
	2104.501/00024	REMOVE CONCRETE CURB	L F	267	\$2	\$7.58	4
	2104.501/00029	REMOVE RETAINING WALL	L F	560	\$25	\$45.00	1
	2104.501/00030	REMOVE CONCRETE RETAINING WALL	L F	1,409	\$70	\$50.00	1
	2104.501/00032	REMOVE WOOD RETAINING WALL	L F	167	\$8	\$50.00	1
	2104.501/00035	REMOVE FENCE	L F	26,683	\$47	\$1.75	7
	2104.501/00037	REMOVE CHAIN LINK FENCE	L F	40,388	\$147	\$3.65	11
	2104.501/00040	REMOVE GUARD RAIL	L F	31	\$1	\$19.30	1
	2104.501/00041	REMOVE CABLE GUARDRAIL	L F	44,692	\$55	\$1.24	20
	2104.501/00042	REMOVE GUARD RAIL-PLATE BEAM	L F	77,331	\$255	\$3.30	47
	2104.501/00045	REMOVE METAL PIPE RAILING	L F	852	\$7	\$8.00	1
	2104.501/00049	REMOVE CONCRETE MEDIAN BARRIER	L F	14,788	\$312	\$21.10	7
	2104.501/00050	REMOVE TEMP PRECAST CONCRETE BARRIER	L F	3,637	\$15	\$4.00	1
	2104.501/00051	REMOVE UNDERGROUND WIRE	L F	6,235	\$3	\$0.50	1
	2104.501/00052	REMOVE CABLES	L F	10,835	\$9	\$0.80	3
	2104.501/00053	REMOVE ARMORED CABLE	L F	23,887	\$8	\$0.33	3
	2104.501/00056	REMOVE RIGID STEEL CONDUIT	L F	1,106	\$2	\$1.94	2
	2104.501/00060	REMOVE FOOTING	L F	142	\$3	\$19.00	1
	2104.501/00062	REMOVE CONCRETE GUTTER	L F	216	\$1	\$6.91	2
	2104.501/00071	REMOVE BARBED WIRE FENCE	L F	6,201	\$8	\$1.27	3
	2104.501/00075	REMOVE CONCRETE BLOCK WALL	L F	132	\$7	\$50.00	1
	2104.501/00080	REMOVE STEEL CASING	L F	214	\$2	\$9.40	2
	2104.501/00082	REMOVE SANITARY SERVICE PIPE	L F	128	\$1	\$9.23	1
	2104.501/00085	REMOVE WATER SERVICE PIPE	L F	1,572	\$11	\$6.87	2
	2104.501/00086	REMOVE FORCE MAIN	L F	2,190	\$17	\$7.59	2
	2104.501/00088	REMOVE BOX CULVERT	L F	145	\$5	\$34.83	2
	2104.501/00090	REMOVE CONCRETE BOX CULVERT	L F	92	\$3	\$30.00	1
	2104.501/00100	REMOVE RAILROAD TRACK	L F	185	\$7	\$39.90	1
	2104.501/00135	REMOVE ASBESTOS-BONDED PIPE	L F	550	\$11	\$20.00	1
	2104.501/00250	REMOVE SIGN WALKWAY	L F	1,395	\$64	\$46.12	6
	2104.501/00305	REMOVE TENSION CABLE GUARDRAIL	L F	32,834	\$79	\$2.40	2
	2104.501/00310	REMOVE NOISE WALL	L F	1,080	\$25	\$23.00	1
	2104.503/00003	REMOVE WOOD RETAINING WALL	S F	1,680	\$17	\$10.00	1
	2104.503/00010	REMOVE SIDEWALK	S F	75,958	\$53	\$0.69	2
	2104.503/00015	REMOVE BITUMINOUS WALK	S F	106,580	\$40	\$0.37	11
	2104.503/00018	REMOVE CONCRETE SLOPE PAVING	S F	80	\$1	\$6.37	1
	2104.503/00019	REMOVE CONCRETE SLAB	S F	65,204	\$42	\$0.65	8
	2104.503/00020	REMOVE CONCRETE SIDEWALK	S F	1,036	\$2	\$2.10	2
	2104.503/00021	REMOVE CONCRETE WALK	S F	347,203	\$367	\$1.06	34
	2104.503/00024	REMOVE CONCRETE DRIVEWAY PAVEMENT	S F	693	\$2	\$2.72	3

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

08:40 Friday, April 12, 2013 4

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/12 AND 12/30/12
BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$850,540,365

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2104	2104.503/00027	REMOVE CONCRETE NOSE	S F	1,604	\$2	\$1.02	3
	2104.503/00100	REMOVE PAVEMENT	S F	249,146	\$128	\$0.52	2
	2104.503/00110	REMOVE CONCRETE PAVEMENT	S F	16,326	\$10	\$0.63	3
	2104.503/00111	REMOVE CONCRETE APPROACH PANEL	S F	5,718	\$13	\$2.25	1
	2104.503/00115	REMOVE CONCRETE MEDIAN	S F	8,364	\$12	\$1.43	5
	2104.503/00120	REMOVE BITUMINOUS SHOULDER PAVEMENT	S F	2,204	\$5	\$2.29	2
	2104.503/00121	REMOVE BITUMINOUS PAVEMENT	S F	465,356	\$165	\$0.36	5
	2104.503/00122	REMOVE BITUMINOUS MEDIAN	S F	620	\$1	\$1.00	1
	2104.505/00013	REMOVE CONCRETE MEDIAN	S Y	6,235	\$49	\$7.91	5
	2104.505/00019	REMOVE CONCRETE SLAB	S Y	1,955	\$11	\$5.50	1
	2104.505/00021	REMOVE CONCRETE WALK	S Y	15,894	\$104	\$6.53	13
	2104.505/00025	REMOVE SLOPE PAVING	S Y	352	\$2	\$5.00	1
	2104.505/00100	REMOVE PAVEMENT	S Y	286,126	\$1,678	\$5.87	23
	2104.505/00108	REMOVE CONCRETE DRIVEWAY PAVEMENT	S Y	4,223	\$27	\$6.30	10
	2104.505/00110	REMOVE CONCRETE PAVEMENT	S Y	370,007	\$1,732	\$4.68	18
	2104.505/00111	REMOVE CONCRETE APPROACH PANEL	S Y	12,456	\$105	\$8.41	19
	2104.505/00119	REMOVE BITUMINOUS DRIVEWAY PAVEMENT	S Y	8,238	\$35	\$4.26	9
	2104.505/00120	REMOVE BITUMINOUS PAVEMENT	S Y	1,128,790	\$3,006	\$2.66	80
	2104.505/00121	REMOVE BITUMINOUS SURFACING	S Y	50,233	\$158	\$3.15	1
	2104.505/00122	REMOVE BITUMINOUS SHOULDER PAVEMENT	S Y	617,908	\$1,224	\$1.98	33
	2104.507/00030	REMOVE RIPRAP	C Y	3,229	\$23	\$7.04	2
	2104.507/00035	REMOVE BOX CULVERT	C Y	234	\$12	\$50.00	1
	2104.507/00080	REMOVE RAILROAD TIES	C Y	50	\$2	\$32.71	1
	2104.507/00100	REMOVE CONCRETE STRUCTURE	C Y	3	\$2	\$650.00	1
	2104.507/00101	REMOVE CONCRETE STEPS	C Y	3	\$0	\$105.09	1
	2104.507/00102	REMOVE CONCRETE FLUME	C Y	18	\$0	\$25.00	1
	2104.507/00200	REMOVE AGGREGATE	C Y	10,778	\$50	\$4.65	2
	2104.509/00004	REMOVE TEMPORARY CROSS-OVER	EACH	6	\$108	\$18,000.00	3
	2104.509/00005	REMOVE VEHICULAR GATE	EACH	1	\$2	\$1,500.00	1
	2104.509/00006	REMOVE CONC BOX CULVERT END SECTION	EACH	3	\$9	\$2,876.67	2
	2104.509/00007	REMOVE RC CATTLE PASS APRON	EACH	4	\$2	\$380.50	2
	2104.509/00008	REMOVE PAVEMENT MARKER	EACH	70	\$8	\$110.00	1
	2104.509/00010	REMOVE BOX CULVERT END	EACH	2	\$1	\$500.00	1
	2104.509/00011	REMOVE CONCRETE APRON	EACH	243	\$41	\$169.72	23
	2104.509/00012	REMOVE METAL APRON	EACH	283	\$35	\$124.80	22
	2104.509/00013	REMOVE PIPE APRON	EACH	506	\$84	\$165.84	27
	2104.509/00017	REMOVE UNDERGROUND TANK	EACH	2	\$8	\$4,082.70	2
	2104.509/00022	REMOVE FLAP GATE	EACH	6	\$1	\$133.33	2
	2104.509/00024	REMOVE GUARDRAIL POST	EACH	13	\$1	\$50.63	2
	2104.509/00025	REMOVE ANCHORAGE ASSEMBLY-TENSION CABLE	EACH	15	\$6	\$398.33	2
	2104.509/00026	REMOVE MISCELLANEOUS STRUCTURES	EACH	5	\$12	\$2,400.00	4
	2104.509/00027	REMOVE CONCRETE HEADWALL	EACH	61	\$6	\$97.61	6
	2104.509/00030	REMOVE SEPTIC TANK	EACH	4	\$5	\$1,200.00	1
	2104.509/00035	REMOVE HEADWALL	EACH	2	\$0	\$50.00	1
	2104.509/00037	REMOVE ANCHORAGE ASSEMBLY-CABLE	EACH	244	\$23	\$92.81	21
	2104.509/00038	REMOVE ANCHORAGE ASSEMBLY-PLATE BEAM	EACH	106	\$20	\$187.25	22

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

08:40 Friday, April 12, 2013 5

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/12 AND 12/30/12
BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$850,540,365

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2104	2104.509/00039	REMOVE BREAKAWAY CABLE TERMINAL	EACH	12	\$3	\$221.21	2
	2104.509/00044	REMOVE BOLLARDS	EACH	4	\$0	\$33.80	1
	2104.509/00045	REMOVE POST	EACH	25	\$0	\$8.00	1
	2104.509/00047	REMOVE WOOD POST	EACH	32	\$1	\$18.68	2
	2104.509/00048	REMOVE LIGHTING UNIT	EACH	113	\$19	\$168.24	8
	2104.509/00049	REMOVE LUMINAIRE	EACH	20	\$2	\$76.95	3
	2104.509/00051	REMOVE GUIDE POST	EACH	176	\$4	\$21.17	9
	2104.509/00055	REMOVE TWISTED END TREATMENT	EACH	59	\$22	\$371.22	15
	2104.509/00061	REMOVE CONCRETE STEPS	EACH	2	\$6	\$3,072.00	2
	2104.509/00090	REMOVE PLANTER	EACH	2	\$0	\$51.20	1
	2104.509/00094	REMOVE FLAGPOLE	EACH	1	\$0	\$317.00	1
	2104.509/00098	REMOVE UTILITY VAULT	EACH	9	\$3	\$310.92	3
	2104.509/00100	REMOVE MANHOLE OR CATCH BASIN	EACH	380	\$140	\$367.75	15
	2104.509/00101	REMOVE MANHOLE	EACH	9	\$2	\$217.14	2
	2104.509/00102	REMOVE CATCH BASIN	EACH	50	\$20	\$402.38	10
	2104.509/00103	REMOVE DROP INLET	EACH	4	\$3	\$750.00	1
	2104.509/00104	REMOVE CURB BOX	EACH	103	\$8	\$77.47	10
	2104.509/00105	REMOVE CASTING	EACH	521	\$62	\$119.13	32
	2104.509/00107	REMOVE GATE VALVE	EACH	4	\$0	\$85.27	2
	2104.509/00108	REMOVE GATE VALVE & BOX	EACH	30	\$12	\$410.00	2
	2104.509/00111	REMOVE HYDRANT	EACH	40	\$16	\$392.70	8
	2104.509/00114	REMOVE DRAINAGE STRUCTURE	EACH	169	\$62	\$365.11	13
	2104.509/00124	REMOVE WOOD POLE	EACH	1	\$0	\$250.00	1
	2104.509/00126	REMOVE CCTV POLES	EACH	1	\$1	\$799.31	1
	2104.509/00150	REMOVE FOUNDATION	EACH	23	\$12	\$526.84	5
	2104.509/00152	REMOVE PEDESTAL FOUNDATION	EACH	2	\$1	\$347.76	2
	2104.509/00155	REMOVE LIGHT BASE FOUNDATION	EACH	24	\$4	\$173.70	3
	2104.509/00157	REMOVE CABINET FOUNDATION	EACH	1	\$1	\$900.00	1
	2104.509/00161	REMOVE RAMP CONTROL SIGNAL FOUNDATION	EACH	10	\$3	\$250.00	2
	2104.509/00170	REMOVE DELINEATOR	EACH	825	\$15	\$17.94	14
	2104.509/00172	REMOVE DELINEATOR / MARKER PANEL	EACH	1,773	\$26	\$14.64	2
	2104.509/00174	REMOVE DELINEATOR / MARKER SIGN	EACH	503	\$8	\$16.19	3
	2104.509/00180	REMOVE MARKER	EACH	750	\$15	\$20.48	30
	2104.509/00199	REMOVE SIGN	EACH	10	\$6	\$557.00	5
	2104.509/00201	REMOVE SIGN TYPE A	EACH	9	\$10	\$1,087.78	6
	2104.509/00203	REMOVE SIGN TYPE C	EACH	6,468	\$187	\$28.93	57
	2104.509/00205	REMOVE SIGN TYPE D	EACH	802	\$46	\$57.70	36
	2104.509/00206	REMOVE SIGN TYPE EA	EACH	2	\$1	\$350.00	1
	2104.509/00207	REMOVE SIGN TYPE EO	EACH	1	\$0	\$350.00	1
	2104.509/00209	REMOVE SIGN TYPE OH	EACH	27	\$139	\$5,139.54	7
	2104.509/00220	REMOVE SIGN TYPE SPECIAL	EACH	29	\$1	\$51.62	3
	2104.509/00290	REMOVE SERVICE INSTALLATION	EACH	3	\$1	\$277.75	2
	2104.509/00300	REMOVE SERVICE EQUIPMENT	EACH	14	\$3	\$222.30	5
	2104.509/00320	REMOVE SIGNAL SYSTEM	EACH	6	\$31	\$5,137.54	5
	2104.509/00355	REMOVE LIGHT SYSTEM	EACH	1	\$146	\$146,016.00	1
	2104.509/00365	REMOVE DMS	EACH	9	\$14	\$1,600.00	2

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

08:40 Friday, April 12, 2013 6

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/12 AND 12/30/12
BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$850,540,365

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2104	2104.509/00390	REMOVE EQUIPMENT PAD	EACH	5	\$2	\$340.80	3
	2104.509/00399	REMOVE HANDHOLE	EACH	114	\$26	\$230.67	9
	2104.509/00400	REMOVE LIGHT STANDARD BASE	EACH	100	\$20	\$203.02	6
	2104.509/00402	REMOVE LIGHT BASE	EACH	38	\$11	\$290.46	3
	2104.509/00404	REMOVE BD 4	EACH	7	\$1	\$194.13	2
	2104.509/00406	REMOVE SERVICE CABINET	EACH	4	\$1	\$325.00	3
	2104.509/00409	REMOVE CABINET	EACH	5	\$1	\$219.82	2
	2104.509/00410	REMOVE SIGN BASE	EACH	4	\$7	\$1,791.06	2
	2104.509/00411	REMOVE SIGN BASE-TYPE OH	EACH	6	\$12	\$2,000.00	2
	2104.509/00412	REMOVE SIGN BASE-TYPE A	EACH	6	\$5	\$750.00	1
	2104.509/00495	REMOVE SIGN PANEL TYPE A	EACH	4	\$1	\$180.00	1
	2104.509/00497	REMOVE SIGN PANEL TYPE C	EACH	2,588	\$45	\$17.44	4
	2104.509/00498	REMOVE SIGN PANEL TYPE D	EACH	68	\$3	\$39.16	4
	2104.509/00500	REMOVE SIGN PANEL TYPE OH	EACH	29	\$8	\$289.41	6
	2104.509/00600	REMOVE DRINKING FOUNTAIN	EACH	1	\$1	\$500.00	1
	2104.509/00610	REMOVE PICNIC TABLE	EACH	9	\$3	\$300.00	1
	2104.509/00635	REMOVE DUMPSTER ENCLOSURE	EACH	1	\$2	\$2,000.00	1
	2104.509/00670	REMOVE RADIO TOWER	EACH	1	\$34	\$33,927.77	1
	2104.509/00740	REMOVE ECCENTRIC LOADER BCT	EACH	91	\$29	\$317.54	21
	2104.509/00745	REMOVE ENERGY ABSORBING TERMINAL	EACH	43	\$15	\$355.82	11
	2104.509/00750	REMOVE ENERGY DISSIPATOR	EACH	3	\$1	\$450.00	1
	2104.509/00760	REMOVE SLOTTED RAIL TERMINAL	EACH	11	\$5	\$418.18	4
	2104.509/00770	REMOVE MAIL BOX SUPPORT	EACH	8	\$1	\$100.00	1
	2104.511/00010	SAWING CONCRETE PAVEMENT	L F	148,783	\$309	\$2.08	3
	2104.511/00011	SAWING CONCRETE PAVEMENT (FULL DEPTH)	L F	78,457	\$322	\$4.11	47
	2104.513/00010	SAWING BITUMINOUS PAVEMENT	L F	10,790	\$15	\$1.38	12
	2104.513/00011	SAWING BIT PAVEMENT (FULL DEPTH)	L F	330,372	\$579	\$1.75	96
	2104.521/00050	SALVAGE CHAIN LINK FENCE	L F	4,115	\$23	\$5.57	5
	2104.521/00053	SALVAGE BARBED WIRE FENCE	L F	2,596	\$8	\$3.00	1
	2104.521/00055	SALVAGE WOODEN FENCE	L F	46	\$1	\$14.46	1
	2104.521/00056	SALVAGE WOOD RAIL FENCE	L F	198	\$1	\$4.76	2
	2104.521/00100	SALVAGE PIPE CULVERT	L F	1,642	\$15	\$9.29	6
	2104.521/00101	SALVAGE CONC PIPE CULVERT	L F	1,397	\$26	\$18.41	6
	2104.521/00102	SALVAGE METAL CULVERTS	L F	144	\$1	\$5.00	1
	2104.521/00103	SALVAGE PIPE-ARCH CULVERT	L F	104	\$4	\$34.82	2
	2104.521/00104	SALVAGE RC CATTLE PASS	L F	12	\$1	\$100.00	1
	2104.521/00105	SALVAGE WATER MAIN	L F	526	\$4	\$7.48	1
	2104.521/00110	SALVAGE PIPE SEWER	L F	15	\$0	\$10.68	1
	2104.521/00140	SALVAGE STEEL CASING	L F	217	\$2	\$9.10	1
	2104.521/00205	SALVAGE TEMP PRECAST CONCRETE BARRIER	L F	489	\$6	\$12.00	1
	2104.521/00215	SALVAGE TENSION CABLE GUARDRAIL	L F	7,872	\$10	\$1.26	2
	2104.521/00218	SALVAGE GUARD RAIL-CABLE	L F	998	\$2	\$1.74	2
	2104.521/00219	SALVAGE GUARD RAIL	L F	44,663	\$200	\$4.47	5
	2104.521/00220	SALVAGE GUARD RAIL-PLATE BEAM	L F	13,347	\$46	\$3.46	22
	2104.521/00221	SALVAGE GUARD RAIL-BULL NOSE	L F	800	\$2	\$3.00	2
	2104.521/00230	SALVAGE METAL RAILING	L F	100	\$0	\$4.50	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

08:40 Friday, April 12, 2013 7

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/12 AND 12/30/12
BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$850,540,365

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2104	2104.521/00250	SALVAGE PORTABLE CURB	L F	50	\$1	\$15.00	1
	2104.521/00255	SALVAGE STONE CURB	L F	850	\$7	\$8.40	2
	2104.521/00430	SALVAGE CABLES AND CONDUCTORS	L F	100	\$0	\$2.43	1
	2104.523/00004	SALVAGE CASTING	EACH	265	\$34	\$129.79	16
	2104.523/00005	SALVAGE CATCH BASIN	EACH	1	\$0	\$364.08	1
	2104.523/00013	SALVAGE GATE VALVE	EACH	1	\$0	\$171.99	1
	2104.523/00014	SALVAGE GATE VALVE & BOX	EACH	4	\$1	\$302.42	2
	2104.523/00019	SALVAGE HYDRANT & VALVE	EACH	2	\$1	\$682.04	2
	2104.523/00020	SALVAGE HYDRANT	EACH	9	\$2	\$220.14	5
	2104.523/00023	SALVAGE ANCHORAGE ASSEMBLY-PL BEAM	EACH	3	\$1	\$286.67	2
	2104.523/00030	SALVAGE IMPACT ATTENUATOR	EACH	9	\$5	\$550.00	3
	2104.523/00037	SALVAGE ENERGY ABSORBING TERMINAL	EACH	118	\$40	\$340.45	23
	2104.523/00038	SALVAGE ECCENTRIC LOADER BCT	EACH	4	\$1	\$236.25	1
	2104.523/00041	SALVAGE VEHICULAR GATE	EACH	3	\$2	\$502.67	2
	2104.523/00044	SALVAGE TANGENT TERMINAL	EACH	6	\$2	\$389.01	3
	2104.523/00051	SALVAGE BUS STOP BENCH	EACH	1	\$1	\$1,000.00	1
	2104.523/00072	SALVAGE MARKER	EACH	92	\$2	\$24.93	13
	2104.523/00075	SALVAGE DELINEATOR	EACH	203	\$6	\$29.47	3
	2104.523/00080	SALVAGE GUIDE POST TYPE B	EACH	44	\$1	\$18.00	1
	2104.523/00095	SALVAGE PIPE APRON	EACH	34	\$7	\$193.98	4
	2104.523/00100	SALVAGE CONCRETE APRON	EACH	121	\$22	\$184.46	12
	2104.523/00104	SALVAGE PRECAST CONCRETE HEADWALL	EACH	328	\$47	\$141.80	5
	2104.523/00110	SALVAGE METAL APRON	EACH	5	\$0	\$45.00	1
	2104.523/00111	SALVAGE METAL SAFETY APRON	EACH	1	\$0	\$193.00	1
	2104.523/00114	SALVAGE RC CATTLE PASS APRON	EACH	2	\$0	\$200.00	1
	2104.523/00361	SALVAGE HANDHOLE	EACH	1	\$0	\$150.00	1
	2104.523/00390	SALVAGE STEEL POST	EACH	35	\$0	\$11.26	1
	2104.523/00406	SALVAGE STEEL LIGHT BASE	EACH	9	\$1	\$137.89	3
	2104.523/00415	SALVAGE RAMP CONTROL SIGNAL	EACH	14	\$2	\$164.23	3
	2104.523/00419	SALVAGE LIGHT STANDARD & LUMINAIRE	EACH	11	\$2	\$143.36	2
	2104.523/00420	SALVAGE LIGHT STANDARD	EACH	4	\$1	\$360.00	1
	2104.523/00422	SALVAGE LIGHTING UNIT	EACH	21	\$3	\$144.21	4
	2104.523/00425	SALVAGE PEDESTAL POLE & BASE	EACH	1	\$0	\$171.85	1
	2104.523/00460	SALVAGE OUTDOOR FIBER SPLICE ENCLOSURE	EACH	1	\$0	\$362.47	1
	2104.523/00465	SALVAGE FIBEROPTIC SPLICE/PATCH PANEL	EACH	1	\$0	\$362.47	1
	2104.523/00470	SALVAGE FIBER OPTIC VAULT	EACH	2	\$1	\$469.78	2
	2104.523/00475	SALVAGE PED PUSH BUTTON AND SIGN	EACH	4	\$1	\$152.40	1
	2104.523/00480	SALVAGE PEDESTRIAN PUSH BUTTON STATION	EACH	4	\$1	\$216.16	1
	2104.523/00487	SALVAGE CCTV HARDWARE	EACH	1	\$1	\$532.00	1
	2104.523/00488	SALVAGE CCTV ASSEMBLY	EACH	1	\$1	\$560.00	1
	2104.523/00493	SALVAGE TMS CABINET	EACH	1	\$0	\$400.00	1
	2104.523/00495	SALVAGE CABINET	EACH	8	\$4	\$529.13	4
	2104.523/00496	SALVAGE SERVICE CABINET	EACH	3	\$1	\$166.67	2
	2104.523/00501	SALVAGE SERVICE EQUIPMENT	EACH	3	\$2	\$600.00	2
	2104.523/00533	SALVAGE ELECTRONIC MESSAGE SIGN	EACH	1	\$0	\$300.00	1
	2104.523/00536	SALVAGE DMS	EACH	2	\$7	\$3,705.32	2

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

08:40 Friday, April 12, 2013 8

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/12 AND 12/30/12
BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$850,540,365

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2104	2104.523/00539	SALVAGE SIGN	EACH	1	\$12	\$11,648.00	1
	2104.523/00540	SALVAGE SIGN TYPE A	EACH	8	\$8	\$1,028.75	3
	2104.523/00543	SALVAGE SIGN TYPE C	EACH	881	\$28	\$31.74	49
	2104.523/00544	SALVAGE SIGN TYPE D	EACH	440	\$22	\$50.12	34
	2104.523/00547	SALVAGE SIGN TYPE EA	EACH	19	\$1	\$72.00	1
	2104.523/00548	SALVAGE SIGN TYPE EO	EACH	8	\$1	\$77.00	3
	2104.523/00550	SALVAGE SIGN TYPE OH	EACH	5	\$17	\$3,466.00	2
	2104.523/00560	SALVAGE SIGN TYPE SPECIAL	EACH	101	\$7	\$70.95	14
	2104.523/00593	SALVAGE SIGN PANEL TYPE A	EACH	1	\$0	\$180.00	1
	2104.523/00598	SALVAGE SIGN PANEL TYPE EA	EACH	1	\$0	\$100.00	1
	2104.523/00600	SALVAGE SIGN PANEL TYPE EO	EACH	2	\$0	\$100.00	1
	2104.523/00601	SALVAGE SIGN PANEL TYPE OH	EACH	24	\$8	\$315.73	6
	2104.523/00606	SALVAGE SIGN PANEL TYPE C	EACH	8	\$0	\$45.00	1
	2104.523/00970	SALVAGE MAIL BOX SUPPORT	EACH	2	\$0	\$100.00	1
	2104.525/00010	ABANDON WELL	EACH	3	\$3	\$850.00	1
	2104.525/00011	ABANDON & SEAL WELL SHAFT	EACH	9	\$17	\$1,881.22	3
	2104.525/00012	ABANDON MANHOLE	EACH	3	\$2	\$544.54	1
	2104.525/00016	ABANDON PIPE	EACH	1	\$2	\$1,730.41	1
	2104.525/00017	ABANDON PIPE SEWER	EACH	3	\$6	\$2,129.51	2
	2104.525/00020	ABANDON WATER MAIN	EACH	6	\$4	\$670.01	1
	2104.601/00020	RELOCATE MISCELLANEOUS STRUCTURES	LS	1	\$2	\$1,500.00	1
	2104.601/00060	REMOVE CABLES	LS	9	\$27	\$3,049.91	9
	2104.601/00085	REMOVE MISCELLANEOUS STRUCTURES	LS	5	\$70	\$14,005.27	5
	2104.601/00086	REMOVE MISCELLANEOUS DEBRIS	LS	4	\$42	\$10,550.00	4
	2104.601/00095	REMOVE FLASHER SYSTEM	LS	1	\$1	\$1,150.00	1
	2104.601/00110	SALVAGE MISCELLANEOUS STRUCTURES	LS	1	\$5	\$4,500.00	1
	2104.601/00130	SALVAGE FLASHER SYSTEM	LS	1	\$1	\$1,260.00	1
	2104.601/00210	REMOVE REGULATED WASTE MATERIAL (BRIDGE)	LS	28	\$167	\$5,955.36	28
	2104.601/00215	REMOVE REGULATED WASTE MATERIAL (UTILITY)	LS	1	\$50	\$50,000.00	1
	2104.601/01011	HAUL SALVAGED MATERIAL	LS	29	\$74	\$2,564.52	29
	2104.601/08010	SUPPLEMENTAL DESCRIPTION	LS	1	\$3	\$3,100.00	1
	2104.602/00010	RELOCATE FLAGPOLE	EACH	1	\$0	\$493.20	1
	2104.602/00015	RELOCATE BENCH	EACH	14	\$8	\$554.29	2
	2104.602/00025	RELOCATE COMMERCIAL SIGN	EACH	1	\$8	\$7,500.00	1
	2104.602/00060	PLUG FILL & ABANDON BOX CULVERT	EACH	1	\$20	\$19,500.00	1
	2104.602/00140	REMOVE PEDESTRIAN INDICATION	EACH	68	\$9	\$129.70	1
	2104.602/00200	REMOVE MISCELLANEOUS STRUCTURES	EACH	1	\$4	\$4,250.00	1
	2104.603/00034	ABANDON PIPE SEWER	L F	244	\$1	\$3.15	1
	2104.603/00040	ABANDON WATER MAIN	L F	5,329	\$34	\$6.34	4
	2104.603/00090	REMOVE SEALANT MATERIAL	L F	720	\$7	\$10.00	1
	2104.603/00100	REMOVE AND REPLACE BITUMINOUS PAVEMENT	L F	8,364	\$135	\$16.09	10
	2104.603/08010	SUPPLEMENTAL DESCRIPTION	L F	119	\$5	\$45.00	2
	2104.607/00022	SALVAGE RANDOM RIPRAP	C Y	28	\$0	\$15.00	1
	2104.607/00030	CRUSH AND STOCKPILE BITUMINOUS	C Y	6,000	\$32	\$5.30	1
	2104.618/00020	SALVAGE STONE	S F	15	\$1	\$54.64	1
	2104.618/00024	SALVAGE CONCRETE PAVERS	S F	359	\$2	\$5.80	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

08:40 Friday, April 12, 2013 9

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/12 AND 12/30/12
BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$850,540,365

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2104	2104.618/00025	SALVAGE BRICK PAVERS	S F	3,956	\$8	\$2.03	3
	2104.618/00028	SALVAGE STONE PAVERS	S F	500	\$9	\$18.00	1
	2104.618/00220	REMOVE BRICK PAVERS	S F	5	\$0	\$10.25	1
	2104.618/00225	REMOVE STONE	S F	390	\$7	\$17.40	4
	2104.618/00228	REMOVE STONE PAVERS	S F	1,785	\$4	\$2.38	1
	2104.618/00230	REMOVE CONCRETE CAP	S F	1,225	\$10	\$8.52	2
-----					-----		
2104					\$16,584		
2105	2105.501/00010	COMMON EXCAVATION	C Y	783,094	\$4,713	\$6.02	37
	2105.505/00010	MUCK EXCAVATION	C Y	2,738	\$8	\$2.90	1
	2105.507/00010	SUBGRADE EXCAVATION	C Y	25,748	\$230	\$8.92	3
	2105.511/00010	COMMON CHANNEL EXCAVATION	C Y	1,355	\$9	\$6.42	2
	2105.521/00010	GRANULAR BORROW (LV)	C Y	15	\$0	\$22.00	1
	2105.521/00020	GRANULAR BORROW (EV)	C Y	89,803	\$922	\$10.27	2
	2105.521/00030	GRANULAR BORROW (CV)	C Y	2,029	\$33	\$16.30	3
	2105.522/00020	SELECT GRANULAR BORROW (EV)	C Y	50,180	\$547	\$10.90	1
	2105.522/00030	SELECT GRANULAR BORROW (CV)	C Y	39,501	\$627	\$15.88	10
	2105.522/00033	SELECT GRANULAR BORROW MOD 7% (CV)	C Y	217,245	\$2,467	\$11.35	3
	2105.522/00034	SELECT GRANULAR BORROW MOD 10% (CV)	C Y	3,579	\$83	\$23.19	4
	2105.523/00010	COMMON BORROW (LV)	C Y	449	\$3	\$5.78	2
	2105.523/00020	COMMON BORROW (EV)	C Y	4,629	\$74	\$15.99	1
	2105.523/00030	COMMON BORROW (CV)	C Y	15,767	\$170	\$10.76	5
	2105.525/00010	TOPSOIL BORROW (LV)	C Y	20,183	\$339	\$16.77	14
	2105.525/00011	TOPSOIL BORROW (LV) MOD	C Y	70	\$2	\$31.00	1
	2105.525/00030	TOPSOIL BORROW (CV)	C Y	4,344	\$66	\$15.25	9
	2105.525/00031	TOPSOIL BORROW (CV) MOD	C Y	565	\$8	\$13.40	1
	2105.526/00010	SELECT TOPSOIL BORROW (LV)	C Y	512	\$20	\$38.22	3
	2105.550/00010	SUBSOILING	ACRE	34	\$14	\$420.99	4
	2105.601/00010	DEWATERING	LS	21	\$708	\$33,713.84	21
	2105.601/00020	CONSTRUCT ACCESS ROAD	LS	1	\$28	\$28,000.00	1
	2105.601/00029	GRADING	LS	2	\$1,192	\$595,850.00	2
	2105.601/00030	SITE GRADING	LS	1	\$60	\$59,898.27	1
	2105.601/00045	TEMPORARY STREAM DIVERSION SYSTEM	LS	2	\$3	\$1,578.79	2
	2105.601/00100	TEMPORARY ROAD	LS	1	\$3	\$3,000.00	1
	2105.601/00118	ONE LANE BYPASS (16' LANE)	LS	1	\$115	\$115,000.00	1
	2105.602/00010	SETTLEMENT PLATES	EACH	25	\$6	\$251.24	4
	2105.602/00011	EMBANKMENT MONITORING SYSTEM	EACH	1	\$25	\$25,000.00	1
	2105.602/00015	CONSTRUCT TEMPORARY BYPASS	EACH	9	\$132	\$14,666.67	2
	2105.602/00016	CONSTRUCT EMERGENCY PULLOUTS	EACH	6	\$39	\$6,500.00	1
	2105.602/00020	CONSTRUCT TURN LANES	EACH	32	\$217	\$6,791.22	1
	2105.602/00022	GRAVEL ENTRANCE RESTORATION	EACH	221	\$29	\$131.96	4
	2105.602/00030	BOULDER	EACH	3	\$1	\$263.78	1
	2105.602/00100	WEEP TRENCH	EACH	12	\$1	\$100.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

08:40 Friday, April 12, 2013 10

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/12 AND 12/30/12
BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$850,540,365

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2105	2105.603/00010	MINOR GRADING	L F	269,595	\$133	\$0.49	11
	2105.603/00020	WICK DRAIN	L F	34,215	\$30	\$0.88	1
	2105.603/00030	OBLITERATE OLD ROADWAY	L F	525	\$3	\$5.00	1
	2105.603/00060	DITCH CLEANING	L F	12,020	\$77	\$6.37	11
	2105.604/00006	GEOMEMBRANE SYSTEM	S Y	4,053	\$32	\$8.00	1
	2105.604/00014	SOIL STABILIZATION GEOGRID	S Y	14,854	\$76	\$5.08	4
	2105.604/00021	GEOTEXTILE FABRIC SPECIAL	S Y	238,996	\$512	\$2.14	2
	2105.604/00031	GEOTEXTILE FABRIC TYPE I	S Y	4,277	\$13	\$2.93	3
	2105.604/00032	GEOTEXTILE FABRIC TYPE II	S Y	4,741	\$12	\$2.58	3
	2105.604/00033	GEOTEXTILE FABRIC TYPE III	S Y	376	\$1	\$2.00	1
	2105.604/00034	GEOTEXTILE FABRIC TYPE IV	S Y	7,018	\$16	\$2.29	3
	2105.604/00035	GEOTEXTILE FABRIC TYPE V	S Y	654,787	\$1,034	\$1.58	28
	2105.604/00036	GEOTEXTILE FABRIC TYPE VI	S Y	850	\$3	\$3.00	1
	2105.604/00056	COLUMN SUPPORTED EMBANKMENT	S Y	7,080	\$3,080	\$435.00	1
	2105.604/00085	PLASTIC LINER	S Y	111	\$3	\$25.00	1
	2105.607/00012	WOOD CHIPS (CV)	C Y	38	\$2	\$44.00	1
	2105.607/00025	EXCAVATION SPECIAL	C Y	28,208	\$526	\$18.66	6
	2105.607/00028	ROCK MULCH BORROW	C Y	513	\$33	\$65.00	1
	2105.607/00031	HAUL & STOCKPILE EXCESS MATERIAL	C Y	1,094	\$6	\$5.25	1
	2105.607/00036	HAUL & STOCKPILE BIT MATERIAL (SV)	C Y	17,417	\$107	\$6.14	2
	2105.607/00040	TOPSOIL BORROW SPECIAL 1 (LV)	C Y	80	\$3	\$40.92	1
	2105.607/00041	TOPSOIL BORROW SPECIAL 1 (CV)	C Y	2,188	\$58	\$26.70	4
	2105.607/00047	TOPSOIL BORROW MOD (LV)	C Y	2,801	\$60	\$21.40	2
	2105.607/00053	RAILROAD TRACK BALLAST (CV)	C Y	1,213	\$79	\$65.00	1
	2105.607/00082	COMMON BORROW SPECIAL (CV)	C Y	24,032	\$311	\$12.92	3
	2105.607/00085	COMMON BORROW SPECIAL (LV)	C Y	934	\$30	\$32.14	1
	2105.607/00170	GEOFOAM	C Y	16,407	\$1,046	\$63.78	3
	2105.607/00190	GEOFOAM CAP (CONCRETE)	C Y	381	\$80	\$209.75	1
	2105.607/00250	HAUL & DISPOSE OF CONTAMINATED MATERIAL	C Y	5,839	\$231	\$39.62	3
	2105.607/00290	PREMIUM TOPSOIL BORROW	C Y	765	\$24	\$31.00	1
	2105.609/00050	SELECT GRANULAR BORROW	TON	2,495	\$31	\$12.25	1
	2105.609/00110	HAUL & STOCKPILE BITUMINOUS MATERIAL	TON	2,000	\$17	\$8.50	1
	2105.609/00120	HAUL & DISPOSE OF CONTAMINATED MATERIAL	TON	7,899	\$189	\$23.91	3
	2105.609/00122	HAUL & DISPOSE OF CONTAMINATED SOIL	TON	20,000	\$400	\$20.00	1
	2105.609/00125	HAUL&DISPOSE OF LEAD CONTAMINATED SOIL.	TON	60	\$3	\$55.00	1
	2105.609/00130	EXCAVATION SPECIAL	TON	910	\$4	\$4.56	1
	2105.619/00010	SHOULDER TRENCHING	RDST	637	\$24	\$36.99	2
-----					-----		
2105					\$21,179		
2106	2106.605/00010	SUBSOILING	ACRE	97	\$35	\$355.65	8
	2106.607/00010	EXCAVATION - COMMON	C Y	4,239,466	\$15,719	\$3.71	67
	2106.607/00020	EXCAVATION - SUBGRADE	C Y	539,770	\$3,328	\$6.17	35
	2106.607/00030	EXCAVATION - MUCK	C Y	412,208	\$1,891	\$4.59	7

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

08:40 Friday, April 12, 2013 11

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/12 AND 12/30/12
BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$850,540,365

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2106	2106.607/00040	EXCAVATION - ROCK	C Y	88,218	\$1,759	\$19.94	2
	2106.607/00060	COMMON EMBANKMENT (CV)	C Y	3,113,210	\$7,873	\$2.53	66
	2106.607/00070	GRANULAR EMBANKMENT (CV)	C Y	1,522,659	\$15,777	\$10.36	16
	2106.607/00075	GRANULAR EMBANKMENT-MUCK (CV)	C Y	18,170	\$238	\$13.11	2
	2106.607/00080	SELECT GRANULAR EMBANKMENT (CV)	C Y	1,397,528	\$11,935	\$8.54	37
	2106.607/00105	SELECT GRANULAR EMBANKMENT MOD 5% (CV)	C Y	30,045	\$366	\$12.17	3
	2106.607/00110	SELECT GRANULAR EMBANKMENT MOD 10% (CV)	C Y	427,204	\$5,891	\$13.79	20
	2106.607/00120	SELECT GRANULAR EMBANKMENT MUCK (CV)	C Y	27,661	\$380	\$13.72	2
-----					-----		
2106					\$65,191		
2112	2112.501/00010	SUBGRADE PREPARATION	RDST	386	\$24	\$62.18	3
	2112.603/00010	SHOULDER PREPARATION	L F	497,524	\$155	\$0.31	11
	2112.604/00010	SUBGRADE PREPARATION	S Y	3,774	\$11	\$2.95	2
	2112.604/00020	SHOULDER PREPARATION	S Y	5,709	\$40	\$7.00	1
	2112.619/00010	SHOULDER PREPARATION	RDST	510	\$8	\$16.57	1
-----					-----		
2112					\$238		
2118	2118.501/00010	AGGREGATE SURFACING CLASS 1	TON	10,752	\$152	\$14.16	2
	2118.501/00020	AGGREGATE SURFACING CLASS 2	TON	37	\$1	\$20.00	1
	2118.501/00050	AGGREGATE SURFACING CLASS 5	TON	1,467	\$18	\$12.46	3
	2118.502/00050	AGGREGATE SURFACING CLASS 5	C Y	3	\$0	\$50.00	1
	2118.607/00110	AGGREGATE SURFACING (CV) CLASS 1	C Y	25	\$1	\$30.00	1
	2118.607/00150	AGGREGATE SURFACING (CV) CLASS 5	C Y	1,314	\$27	\$20.36	3
	2118.607/00151	AGGREGATE SURFACING (CV) CLASS 5 MOD	C Y	1,315	\$33	\$25.00	1
	2118.607/00160	AGGREGATE SURFACING (CV) CLASS 6	C Y	1,580	\$51	\$31.99	2
-----					-----		
2118					\$282		
2123	2123.501/00010	COMMON LABORERS	HOURL	549	\$40	\$72.08	8
	2123.503/00010	MOTOR GRADER	HOURL	308	\$51	\$164.28	9
	2123.509/00010	DOZER	HOURL	442	\$68	\$153.10	13
	2123.510/00760	10 CU YD TRUCK	HOURL	239	\$16	\$67.32	6
	2123.510/00920	12 CU YD TRUCK	HOURL	12	\$2	\$130.00	1
	2123.514/00057	0.75 CU YD FRONT END LOADER	HOURL	50	\$3	\$50.00	2
	2123.514/00153	2 CU YD FRONT END LOADER	HOURL	565	\$0	\$0.01	1
	2123.602/00010	PICKUP TRUCK	EACH	2	\$24	\$12,000.00	1
	2123.610/00020	TRACTOR MOUNTED BACKHOE	HOURL	261	\$36	\$139.63	9
	2123.610/00021	TRACTOR MOUNTED BACKHOE-LOADER	HOURL	100	\$12	\$124.88	3
	2123.610/00022	CRAWLER MOUNTED BACKHOE	HOURL	546	\$95	\$173.31	16
	2123.610/00045	STREET SWEEPER (WITH PICKUP BROOM)	HOURL	1,586	\$171	\$107.60	6
	2123.610/00110	1.5 CU YD BACKHOE	HOURL	12	\$2	\$187.00	1
	2123.611/00020	TOW TRUCK	DAY	66	\$61	\$930.15	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

08:40 Friday, April 12, 2013 12

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/12 AND 12/30/12
BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$850,540,365

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2123	2123.612/00010	PICKUP TRUCK	WEEK	94	\$22	\$232.03	1
-----					-----		
2123					\$602		
2130	2130.501/00010	WATER	MGAL	646	\$24	\$36.88	5
2131	2131.501/00020	CALCIUM CHLORIDE TYPE II	TON	10	\$12	\$1,150.00	1
	2131.502/00010	CALCIUM CHLORIDE SOLUTION	GAL	12,100	\$3	\$0.23	4
-----					-----		
2131					\$14		
2200	2200.601/00010	BASE CONSTRUCTION	LS	1	\$264	\$264,000.00	1
2201	2201.511/00010	STRUCTURAL CONCRETE	C Y	56	\$14	\$250.00	1
2211	2211.501/00030	AGGREGATE BASE CLASS 3	TON	1,050	\$11	\$10.69	1
	2211.501/00050	AGGREGATE BASE CLASS 5	TON	19,311	\$295	\$15.25	8
	2211.501/00060	AGGREGATE BASE CLASS 6	TON	108,262	\$1,244	\$11.49	11
	2211.502/00050	AGGREGATE BASE (LV) CLASS 5	C Y	403	\$9	\$21.89	1
	2211.502/00052	AGGREGATE BASE (LV) CLASS 5 MODIFIED	C Y	250	\$14	\$55.00	1
	2211.503/00020	AGGREGATE BASE (CV) CLASS 2	C Y	24	\$2	\$83.25	1
	2211.503/00021	AGGREGATE BASE (CV) CLASS 2 MODIFIED	C Y	122	\$8	\$62.58	1
	2211.503/00030	AGGREGATE BASE (CV) CLASS 3	C Y	3,789	\$84	\$22.15	3
	2211.503/00050	AGGREGATE BASE (CV) CLASS 5	C Y	223,999	\$4,585	\$20.47	63
	2211.503/00051	AGGREGATE BASE (CV) CLASS 5 MODIFIED	C Y	809	\$24	\$29.38	2
	2211.503/00060	AGGREGATE BASE (CV) CLASS 6	C Y	510,106	\$9,956	\$19.52	37
	2211.506/00010	STOCKPILE AGGREGATE (LV) CLASS 1	C Y	1,280	\$15	\$12.00	1
	2211.607/00015	OPEN GRADED AGGREGATE BASE (CV)	C Y	1,403	\$96	\$68.29	2
	2211.607/00030	AGGREGATE BASE SPECIAL (CV)	C Y	29,720	\$1,052	\$35.41	3
	2211.607/00050	CRUSHED ROCK	C Y	187	\$10	\$52.00	1
	2211.609/00010	OPEN GRADED AGGREGATE BASE	TON	1,313	\$38	\$28.65	1
-----					-----		
2211					\$17,442		
2221	2221.501/00010	AGGREGATE SHOULDERING CLASS 1	TON	56,032	\$831	\$14.83	21
	2221.501/00011	AGGREGATE SHOULDERING CLASS 1 MOD	TON	6,823	\$126	\$18.50	2
	2221.501/00020	AGGREGATE SHOULDERING CLASS 2	TON	58,704	\$1,118	\$19.05	22
	2221.502/00010	AGGREGATE SHOULDERING (LV) CLASS 1	C Y	8,043	\$140	\$17.38	7
	2221.503/00010	AGGREGATE SHOULDERING (CV) CLASS 1	C Y	15,398	\$540	\$35.07	9
	2221.503/00011	AGGREGATE SHOULDERING (CV) CLASS 1 MOD	C Y	36	\$3	\$74.18	1
	2221.503/00020	AGGREGATE SHOULDERING (CV) CLASS 2	C Y	5,056	\$179	\$35.32	9
	2221.503/00030	AGGREGATE SHOULDERING (CV) CLASS 3	C Y	1,388	\$43	\$30.66	2
	2221.503/00050	AGGREGATE SHOULDERING (CV) CLASS 5	C Y	3,136	\$105	\$33.44	7
	2221.503/00060	AGGREGATE SHOULDERING (CV) CLASS 6	C Y	13,638	\$301	\$22.05	2

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

08:40 Friday, April 12, 2013 13

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/12 AND 12/30/12
BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$850,540,365

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2221	2221.603/00010	AGGREGATE SHOULDERING CLASS 1	L F	113,349	\$49	\$0.43	2
	2221.607/00060	AGGREGATE SHOULDERING SPECIAL (LV)	C Y	6,146	\$157	\$25.50	4
	2221.607/00070	AGGREGATE SHOULDERING SPECIAL (CV)	C Y	1,357	\$48	\$35.73	1
	2221.609/00011	AGGREGATE SHOULDERING SPECIAL	TON	30,365	\$392	\$12.90	9

2221					\$4,031		
2231	2231.501/00010	BITUMINOUS PATCHING MIXTURE	TON	7,389	\$833	\$112.77	52
	2231.505/00010	MIXTURE FOR JOINTS & CRACKS	LB	400,000	\$36	\$0.09	1
	2231.603/00004	PAVEMENT SEATING	L F	102,716	\$87	\$0.85	1
	2231.604/00010	BITUMINOUS PATCH SPECIAL	S Y	2,676	\$112	\$41.92	5

2231					\$1,069		
2232	2232.501/00010	MILL BITUMINOUS SURFACE	S Y	267,503	\$527	\$1.97	1
	2232.501/00025	MILL BITUMINOUS SURFACE (1.0")	S Y	201,065	\$139	\$0.69	4
	2232.501/00040	MILL BITUMINOUS SURFACE (1.5")	S Y	806,246	\$783	\$0.97	37
	2232.501/00050	MILL BITUMINOUS SURFACE (2.0")	S Y	3,418,181	\$2,984	\$0.87	50
	2232.501/00060	MILL BITUMINOUS SURFACE (2.5")	S Y	98,960	\$81	\$0.82	3
	2232.501/00080	MILL BITUMINOUS SURFACE (3.0")	S Y	1,822,590	\$1,852	\$1.02	25
	2232.501/00090	MILL BITUMINOUS SURFACE (3.5")	S Y	387,431	\$416	\$1.07	6
	2232.501/00100	MILL BITUMINOUS SURFACE (4.0")	S Y	912,872	\$1,353	\$1.48	14
	2232.501/00130	MILL BITUMINOUS SURFACE (5.0")	S Y	384,479	\$431	\$1.12	4
	2232.501/00140	MILL BITUMINOUS SURFACE (5.5")	S Y	6,782	\$4	\$0.65	1
	2232.501/00150	MILL BITUMINOUS SURFACE (6.0")	S Y	144,777	\$109	\$0.75	3
	2232.501/00165	MILL BITUMINOUS SURFACE (6.5")	S Y	5,549	\$12	\$2.13	3
	2232.501/00178	MILL BITUMINOUS SURFACE (7.0")	S Y	1,364	\$1	\$0.78	1
	2232.501/00190	MILL BITUMINOUS SURFACE (7.5")	S Y	2,717	\$2	\$0.83	1
	2232.501/00200	MILL BITUMINOUS SURFACE (8.0")	S Y	15,101	\$71	\$4.69	2
	2232.501/00240	MILL BITUMINOUS SURFACE (9.5")	S Y	2,738	\$3	\$0.97	1
	2232.501/00254	MILL BITUMINOUS SURFACE (10.0")	S Y	991	\$1	\$1.05	1
	2232.502/00025	MILL CONCRETE PAVEMENT SURFACE (1.0")	S Y	115	\$1	\$11.01	1
	2232.502/00040	MILL CONCRETE PAVEMENT SURFACE (1.5")	S Y	2,666	\$16	\$5.98	1
	2232.502/00050	MILL CONCRETE PAVEMENT SURFACE (2.0")	S Y	15,389	\$89	\$5.80	4
	2232.602/00010	MILLED RUMBLE STRIPS	EACH	10	\$4	\$350.00	1
	2232.603/00025	MILLED RUMBLE STRIPS	L F	3,261,806	\$285	\$0.09	20
	2232.603/00026	MILLED RUMBLE STRIPS (CONCRETE)	L F	175,812	\$29	\$0.16	2
	2232.603/00030	MILLED RUMBLE STRIPS-INTERMITTENT	L F	2,746,618	\$268	\$0.10	32
	2232.603/00031	MILLED RUMBLE STRIPS (CONC) -INTERMITTENT	L F	50,025	\$6	\$0.11	1
	2232.603/00035	MILLED RUMBLE STRIPS-CENTERLINE	L F	817,959	\$140	\$0.17	19
	2232.603/00054	MILL CONCRETE CURB	L F	264	\$2	\$5.89	1
	2232.603/00100	MILL AND PATCH BITUMINOUS PAVEMENT	L F	1,268	\$18	\$14.40	4
	2232.604/00010	MILL BITUMINOUS PAVEMENT (SPECIAL)	S Y	22,686	\$56	\$2.45	2

2232					\$9,683		

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

08:40 Friday, April 12, 2013 14

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/12 AND 12/30/12
BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$850,540,365

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2301	2301.501/00010	CONCRETE PAVEMENT	S Y	185	\$15	\$78.84	3
	2301.511/00010	STRUCTURAL CONCRETE	C Y	375,622	\$25,671	\$68.34	9
	2301.513/00010	STRUCTURAL CONCRETE HE	C Y	1,270	\$88	\$68.99	2
	2301.529/00011	REINFORCEMENT BARS (EPOXY COATED)	LB	3,596	\$4	\$1.00	1
	2301.531/00495	EXPANSION JOINTS DESIGN SPECIAL	L F	693	\$14	\$20.57	5
	2301.531/00507	EXPANSION JOINTS DESIGN E8	L F	417	\$25	\$60.01	2
	2301.531/00530	EXPANSION JOINTS DESIGN E8H	L F	7,056	\$407	\$57.66	25
	2301.538/00010	DOWEL BAR	EACH	846,184	\$5,618	\$6.64	30
	2301.541/00011	INTEGRANT CURB DESIGN SPECIAL	L F	471	\$8	\$17.30	1
	2301.541/00206	INTEGRANT CURB DESIGN B6	L F	2,054	\$18	\$9.00	1
	2301.541/00404	INTEGRANT CURB DESIGN D4	L F	6,086	\$19	\$3.06	2
	2301.541/00706	INTEGRANT CURB DESIGN V6	L F	245	\$5	\$19.50	1
	2301.553/00010	BRIDGE APPROACH PANELS	S Y	25,519	\$3,078	\$120.60	29
	2301.561/00010	PERMANENT TERMINAL HEADER	L F	615	\$25	\$41.15	5
	2301.601/00030	CONCRETE PAVEMENT	LS	1	\$140	\$140,000.00	1
	2301.602/00001	DOWEL BARS	EACH	2,000	\$19	\$9.25	1
	2301.602/00016	DRILL & GROUT DOWEL BAR (EPOXY COATED)	EACH	4,182	\$66	\$15.87	8
	2301.602/00021	DRILL & GROUT REINF BAR (EPOXY COATED)	EACH	13,987	\$149	\$10.68	22
	2301.602/00231	1.25" DOWEL BAR (STAINLESS STEEL)	EACH	176,420	\$2,399	\$13.60	3
	2301.603/00011	PERMANENT HEADER	L F	80	\$7	\$84.13	2
	2301.603/00014	TEMPORARY TERMINAL HEADERS	L F	81	\$4	\$47.81	1
	2301.603/00015	TERMINAL HEADER SPECIAL	L F	108	\$7	\$65.00	1
	2301.603/00030	JOINT SEALANT	L F	1,833	\$29	\$16.00	1
	2301.603/00040	FULL DEPTH REPAIR (TYPE SPECIAL)	L F	293	\$44	\$150.00	1
	2301.603/00055	EXPANSION RELIEF CUT 4" WIDE	L F	1,928	\$36	\$18.50	1
	2301.603/00450	JOINT REPAIR (TYPE A-1H)	L F	400	\$2	\$4.28	1
	2301.603/00490	JOINT REPAIR (TYPE B-3)	L F	1,000	\$43	\$42.84	1
	2301.603/00520	CRACK REPAIR (TYPE B-1)	L F	500	\$25	\$49.27	1
	2301.603/00537	CRACK REPAIR (TYPE A-3H)	L F	135	\$1	\$4.28	1
	2301.603/00610	JOINT REPAIR (TYPE E8S)	L F	38	\$6	\$165.00	1
	2301.603/00676	LONGIT JOINT REPAIR (TYPE A-5H) 1/2"	L F	60	\$0	\$4.28	1
	2301.603/00745	CONTRACTION JOINT REPAIR (TYPE C-3D)	L F	200	\$17	\$85.70	1
	2301.604/00041	CONCRETE PANEL SPECIAL	S Y	351	\$16	\$44.41	1
	2301.604/00060	CONCRETE RUMBLE STRIPS	S Y	80	\$0	\$0.01	1
	2301.604/00080	CONCRETE GRINDING	S Y	220,649	\$874	\$3.96	2
	2301.604/00110	CONCRETE PAVEMENT (SPECIAL)	S Y	691	\$35	\$50.00	1
	2301.604/00130	PAVEMENT REPLACEMENT (TYPE CX)	S Y	100	\$17	\$171.35	1
	2301.604/00160	FULL DEPTH REPAIR (TYPE SPECIAL)	S Y	807	\$118	\$146.06	1
	2301.604/01060	CONCRETE PAVEMENT 6.0"	S Y	19,674	\$354	\$18.00	1
	2301.604/01065	CONCRETE PAVEMENT 6.5"	S Y	10,218	\$252	\$24.68	2
	2301.604/01070	CONCRETE PAVEMENT 7.0"	S Y	127,635	\$5,027	\$39.39	6
	2301.604/01075	CONCRETE PAVEMENT 7.5"	S Y	1,584	\$51	\$32.35	1
	2301.604/01076	CONCRETE PAVEMENT 7.5" HE	S Y	2,600	\$164	\$63.00	1
	2301.604/01080	CONCRETE PAVEMENT 8.0"	S Y	291,182	\$7,483	\$25.70	8
	2301.604/01085	CONCRETE PAVEMENT 8.5"	S Y	52,596	\$1,841	\$35.00	1
	2301.604/01090	CONCRETE PAVEMENT 9.0"	S Y	24,967	\$1,111	\$44.49	4

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

08:40 Friday, April 12, 2013 15

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/12 AND 12/30/12
BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$850,540,365

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2301	2301.604/01091	CONCRETE PAVEMENT 9.0" HE	S Y	2,192	\$131	\$59.79	2
	2301.604/01100	CONCRETE PAVEMENT 10.0"	S Y	141,931	\$5,153	\$36.30	6
	2301.604/01105	CONCRETE PAVEMENT 10.5"	S Y	27,355	\$1,174	\$42.90	1
	2301.604/01120	CONCRETE PAVEMENT 12.0"	S Y	11,630	\$544	\$46.80	1
	2301.604/03065	PLACE CONCRETE PAVEMENT 6.5"	S Y	295,827	\$1,065	\$3.60	1
	2301.604/03070	PLACE CONCRETE PAVEMENT 7.0"	S Y	144,920	\$609	\$4.20	1
	2301.604/03080	PLACE CONCRETE PAVEMENT 8.0"	S Y	170,365	\$1,002	\$5.88	3
	2301.604/03085	PLACE CONCRETE PAVEMENT 8.5"	S Y	28,667	\$263	\$9.18	2
	2301.604/03090	PLACE CONCRETE PAVEMENT 9.0"	S Y	262,398	\$1,541	\$5.87	2
	2301.604/03095	PLACE CONCRETE PAVEMENT 9.5"	S Y	187,046	\$748	\$4.00	1
	2301.604/03100	PLACE CONCRETE PAVEMENT 10.0"	S Y	151,815	\$718	\$4.73	1
	2301.604/03105	PLACE CONCRETE PAVEMENT 10.5"	S Y	1,415	\$35	\$24.77	1
	2301.604/03110	PLACE CONCRETE PAVEMENT 11.0"	S Y	157,608	\$827	\$5.25	1
	2301.604/03115	PLACE CONCRETE PAVEMENT 11.5"	S Y	60,689	\$388	\$6.40	1
	2301.604/03120	PLACE CONCRETE PAVEMENT 12.0"	S Y	43,624	\$325	\$7.46	1
	2301.604/03125	PLACE CONCRETE PAVEMENT 12.5"	S Y	8,405	\$98	\$11.70	1
	2301.607/00100	STRUCTURAL CONCRETE (SPECIAL)	C Y	162	\$50	\$311.22	1
	2301.608/00021	DRILL & GROUT REINF BARS (EPOXY COATED)	LB	949	\$12	\$12.68	3
	2301.608/00101	SEAL CONCRETE PAVEMENT JOINTS (3723)	LB	500	\$5	\$9.64	1
	2301.608/00200	SUPPLEMENTAL PAVEMENT REINFORCEMENT	LB	102,523	\$150	\$1.47	3
	2301.608/00210	SUPPLEMENTAL PAVT REINF (EPOXY COATED)	LB	157,888	\$225	\$1.43	10
	2301.618/00221	SPOT SURFACE REPAIR (TYPE B-2A)	S F	860	\$41	\$48.20	1
	2301.618/00527	REPAIR SPECIAL (TYPE B-2E)	S F	100	\$7	\$69.62	1
-----					-----		
2301					\$70,444		
2302	2302.602/08010	SUPPLEMENTAL DESCRIPTION	EACH	16	\$1	\$35.00	1
	2302.603/11000	JOINT REPAIR (TYPE A1)	L F	94,606	\$146	\$1.54	4
	2302.603/12000	JOINT REPAIR (TYPE A2)	L F	72,821	\$118	\$1.62	4
	2302.603/23000	JOINT & CRACK REPAIR (TYPE B3)	L F	24,015	\$811	\$33.76	9
	2302.603/31010	FULL DEPTH REPAIR (TYPE CA-LV)	L F	95	\$9	\$90.00	1
	2302.603/34010	FULL DEPTH REPAIR (TYPE CD-LV)	L F	1,608	\$98	\$61.00	1
	2302.603/34020	FULL DEPTH REPAIR (TYPE CD-HV)	L F	77,203	\$5,337	\$69.13	11
	2302.604/00080	CONCRETE GRINDING	S Y	479,538	\$1,466	\$3.06	4
	2302.604/00130	PAVEMENT REPLACEMENT (TYPE CX)	S Y	34,914	\$3,319	\$95.05	11
	2302.608/00210	SUPPLEMENTAL REINF BARS (EPOXY COATED)	LB	26,585	\$55	\$2.05	8
	2302.618/21000	PARTIAL DEPTH REPAIR (TYPE BA)	S F	23,625	\$754	\$31.90	11
	2302.618/25000	PARTIAL DEPTH REPAIR (TYPE BE)	S F	5,205	\$134	\$25.69	10
	2302.618/31010	SPOT FULL DEPTH REPAIR (TYPE C1-LV)	S F	100	\$9	\$85.00	1
-----					-----		
2302					\$12,254		
2331	2331.603/00070	JOINT ADHESIVE	L F	984,708	\$601	\$0.61	19
	2331.603/00200	LONGITUDINAL JOINT HEATER	L F	367,682	\$165	\$0.45	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

08:40 Friday, April 12, 2013 16

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/12 AND 12/30/12
BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$850,540,365

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2331	2331.604/00060	BITUMINOUS PAVEMENT RECLAMATION	S Y	645,370	\$811	\$1.26	7
	2331.608/00011	CRACK REPAIR SPECIAL 1	LB	221,367	\$317	\$1.43	1
	2331.619/00020	ROUT & SEAL BITUMINOUS PAVEMENT CRACKS	RDST	4,140	\$828	\$200.00	1
	2331.619/00030	SEAL BITUMINOUS PAVEMENT CRACKS	RDST	1,771	\$241	\$136.00	1
-----					-----		
2331					\$2,962		
2350	2350.609/00005	BIT MIX FOR PERM ASPHALT STAB BASE	TON	25,661	\$603	\$23.50	1
	2350.609/00010	BIT MIX FOR PERM ASPH STAB ST RE COURSE	TON	23,136	\$801	\$34.61	3
	2350.609/00020	ASPHALT CEMENT FOR MIXTURE	TON	1,957	\$1,420	\$725.45	4
-----					-----		
2350					\$2,823		
2355	2355.502/00010	BITUMINOUS MATERIAL FOR FOG SEAL	GAL	316,521	\$653	\$2.06	11
	2355.606/00011	BITUMINOUS MATERIAL FOR FOG SEAL (SPEC)	GAL	64,766	\$203	\$3.14	7
-----					-----		
2355					\$856		
2356	2356.505/00010	BITUMINOUS MATERIAL FOR SEAL COAT	GAL	997,392	\$2,192	\$2.20	8
	2356.604/00010	BITUMINOUS SEAL COAT	S Y	3,008,178	\$1,547	\$0.51	8
	2356.604/00050	ULTRATHIN BONDED WEAR COURSE	S Y	243,108	\$1,118	\$4.60	3
	2356.606/00010	BITUMINOUS MATERIAL FOR MICRO-SURFACING	GAL	509,056	\$1,694	\$3.33	3
	2356.609/00120	MICRO-SURFACING SCRATCH COURSE	TON	6,777	\$575	\$84.90	3
	2356.609/00140	MICRO-SURFACING SURFACE COURSE	TON	9,588	\$838	\$87.35	3
-----					-----		
2356					\$7,963		
2357	2357.502/00010	BITUMINOUS MATERIAL FOR TACK COAT	GAL	40,927	\$72	\$1.77	2
	2357.606/00010	BITUMINOUS MATERIAL FOR SHOULDER TACK	GAL	135,640	\$374	\$2.76	23
-----					-----		
2357					\$446		
2360	2360.501/03200	TYPE SP 4.75 WEARING COURSE MIX (3,B)	TON	6,691	\$332	\$49.66	1
	2360.501/12200	TYPE SP 9.5 WEARING COURSE MIX (2,B)	TON	7,040	\$401	\$57.00	1
	2360.501/13200	TYPE SP 9.5 WEARING COURSE MIX (3,B)	TON	32,548	\$1,559	\$47.91	1
	2360.501/13300	TYPE SP 9.5 WEARING COURSE MIX (3,C)	TON	13,747	\$735	\$53.50	1
	2360.501/14200	TYPE SP 9.5 WEARING COURSE MIX (4,B)	TON	27,338	\$1,308	\$47.85	1
	2360.501/14500	TYPE SP 9.5 WEARING COURSE MIX (4,E)	TON	13,645	\$997	\$73.09	1
	2360.501/14600	TYPE SP 9.5 WEARING COURSE MIX (4,F)	TON	6,379	\$399	\$62.52	1
	2360.501/22100	TYPE SP 12.5 WEARING COURSE MIX (2,A)	TON	1,369	\$121	\$88.65	1
	2360.501/22200	TYPE SP 12.5 WEARING COURSE MIX (2,B)	TON	120,713	\$6,852	\$56.76	15
	2360.501/22300	TYPE SP 12.5 WEARING COURSE MIX (2,C)	TON	22,449	\$1,490	\$66.35	4
	2360.501/23200	TYPE SP 12.5 WEARING COURSE MIX (3,B)	TON	746,969	\$38,451	\$51.48	57
	2360.501/23300	TYPE SP 12.5 WEARING COURSE MIX (3,C)	TON	404,703	\$22,073	\$54.54	24

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

08:40 Friday, April 12, 2013 17

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/12 AND 12/30/12
BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$850,540,365

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2360	2360.501/23500	TYPE SP 12.5 WEARING COURSE MIX (3,E)	TON	44,164	\$2,652	\$60.05	3
	2360.501/23600	TYPE SP 12.5 WEARING COURSE MIX (3,F)	TON	9,961	\$700	\$70.26	2
	2360.501/24200	TYPE SP 12.5 WEARING COURSE MIX (4,B)	TON	114,284	\$5,860	\$51.28	11
	2360.501/24300	TYPE SP 12.5 WEARING COURSE MIX (4,C)	TON	120,660	\$8,060	\$66.80	9
	2360.501/24500	TYPE SP 12.5 WEARING COURSE MIX (4,E)	TON	411,821	\$26,362	\$64.01	26
	2360.501/24600	TYPE SP 12.5 WEARING COURSE MIX (4,F)	TON	35,793	\$2,454	\$68.57	5
	2360.501/25500	TYPE SP 12.5 WEARING COURSE MIX (5,E)	TON	188,897	\$11,514	\$60.95	9
	2360.501/25600	TYPE SP 12.5 WEARING COURSE MIX (5,F)	TON	5,457	\$393	\$72.00	1
	2360.502/23200	TYPE SP 12.5 NON WEAR COURSE MIX (3,B)	TON	86,602	\$4,442	\$51.30	11
	2360.502/24200	TYPE SP 12.5 NON WEAR COURSE MIX (4,B)	TON	44,742	\$2,860	\$63.93	8
	2360.502/25200	TYPE SP 12.5 NON WEAR COURSE MIX (5,B)	TON	10,070	\$631	\$62.66	2
	2360.503/22215	TYPE SP 12.5 WEAR CRS MIX(2,B)1.5" THICK	S Y	212,995	\$1,065	\$5.00	1
	2360.503/22220	TYPE SP 12.5 WEAR CRS MIX(2,B)2.0" THICK	S Y	4,276	\$38	\$8.90	1
	2360.503/22315	TYPE SP 12.5 WEAR CRS MIX(2,C)1.5" THICK	S Y	1,180	\$19	\$15.78	2
	2360.503/22320	TYPE SP 12.5 WEAR CRS MIX(2,C)2.0" THICK	S Y	1,941	\$33	\$17.03	3
	2360.503/23215	TYPE SP 12.5 WEAR CRS MIX(3,B)1.5" THICK	S Y	247,094	\$1,045	\$4.23	2
	2360.503/23220	TYPE SP 12.5 WEAR CRS MIX(3,B)2.0" THICK	S Y	337,588	\$2,048	\$6.07	2
	2360.503/23225	TYPE SP 12.5 WEAR CRS MIX(3,B)2.5" THICK	S Y	2,066	\$22	\$10.65	1
	2360.503/23230	TYPE SP 12.5 WEAR CRS MIX(3,B)3.0" THICK	S Y	127,565	\$1,317	\$10.32	3
	2360.503/24215	TYPE SP 12.5 WEAR CRS MIX(4,B)1.5" THICK	S Y	264,849	\$1,206	\$4.56	2
	2360.503/24220	TYPE SP 12.5 WEAR CRS MIX(4,B)2.0" THICK	S Y	2,364	\$29	\$12.40	1
	2360.503/24320	TYPE SP 12.5 WEAR CRS MIX(4,C)2.0" THICK	S Y	30,958	\$270	\$8.72	2
	2360.503/24330	TYPE SP 12.5 WEAR CRS MIX(4,C)3.0" THICK	S Y	9,289	\$106	\$11.37	1
	2360.503/24515	TYPE SP 12.5 WEAR CRS MIX(4,E)1.5" THICK	S Y	94,354	\$580	\$6.14	2
	2360.503/24525	TYPE SP 12.5 WEAR CRS MIX(4,E)2.5" THICK	S Y	3,528	\$37	\$10.45	1
	2360.503/24620	TYPE SP 12.5 WEAR CRS MIX(4,F)2.0" THICK	S Y	29,607	\$238	\$8.05	1
	2360.505/10150	TYPE SP 9.5 BIT MIX FOR TIGHT BLADE LEV	TON	3,361	\$181	\$54.00	1
	2360.505/20100	TYPE SP 12.5 BIT MIXTURE FOR PATCHING	TON	1,132	\$108	\$95.24	9
	2360.601/00010	BITUMINOUS PAVEMENT	LS	1	\$1,460	\$1460000.00	1
	2360.601/01000	ALTERNATE #2 BITUMINOUS PAVEMENT	LS	1	\$3,916	\$3916000.00	1
	2360.609/00010	PORUS PAVEMENT	TON	44	\$7	\$152.92	1
-----					-----		
2360					\$154,373		
2400	2400.601/00110	BRIDGE A	LS	1	\$23	\$22,500.00	1
2401	2401.501/01143	STRUCTURAL CONCRETE (1A43)	C Y	18,405	\$6,194	\$336.53	29
	2401.501/03633	STRUCTURAL CONCRETE (3Y33)	C Y	150	\$53	\$350.00	1
	2401.501/03636	STRUCTURAL CONCRETE (3Y36)	C Y	18	\$9	\$500.00	1
	2401.501/03643	STRUCTURAL CONCRETE (3Y43)	C Y	29,720	\$13,061	\$439.48	56
	2401.512/03630	BRIDGE SLAB CONCRETE (3Y33HP)	S F	356,585	\$5,177	\$14.52	13
	2401.512/03632	BRIDGE SLAB CONCRETE (3Y33ALCHPC)	S F	5,768	\$156	\$27.00	1
	2401.512/03633	BRIDGE SLAB CONCRETE (3Y33)	S F	31,622	\$733	\$23.17	6
	2401.512/03634	BRIDGE SLAB CONCRETE (3Y33A)	S F	21,856	\$528	\$24.14	3

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

08:40 Friday, April 12, 2013 18

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/12 AND 12/30/12
BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$850,540,365

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2401	2401.512/03636	BRIDGE SLAB CONCRETE (3Y36)	S F	75,038	\$1,135	\$15.13	7
	2401.512/03637	BRIDGE SLAB CONCRETE (3Y36A)	S F	10,650	\$214	\$20.10	2
	2401.512/03640	BRIDGE SLAB CONCRETE (3Y36HP)	S F	351,385	\$4,803	\$13.67	12
	2401.512/03647	BRIDGE SLAB CONCRETE (3Y43HFWC)	S F	9,619	\$190	\$19.77	2
	2401.513/00346	TYPE CURB RAILING CONCRETE (3Y46)	L F	255	\$7	\$26.20	1
	2401.513/01146	TYPE F (TL-4) RAILING CONCRETE (3Y46)	L F	3,645	\$244	\$66.92	10
	2401.513/01147	TYPE F (TL-4) RAILING CONCRETE (3Y46A)	L F	994	\$76	\$76.21	4
	2401.513/01246	TYPE MOD F (TL-4) RAILING CONCRETE(3Y46)	L F	11,292	\$620	\$54.94	20
	2401.513/01247	TYPE MOD F (TL-4)RAILING CONCRETE(3Y46A)	L F	13,839	\$824	\$59.56	9
	2401.513/01346	TYPE F (TL-5) RAILING CONCRETE (3Y46)	L F	300	\$15	\$50.00	1
	2401.513/01446	TYPE MOD F (TL-5) RAILING CONCRETE(3Y46)	L F	1,137	\$52	\$45.67	3
	2401.513/01447	TYPE MOD F (TL-5)RAILING CONCRETE(3Y46A)	L F	3,318	\$181	\$54.66	4
	2401.513/01448	TYPE MODF(TL-5)W GLR SCR N RAIL CONC3Y46A	L F	1,262	\$63	\$50.00	1
	2401.513/01746	TYPE F (TL-5)W GLR SCR N RAIL CONC (3Y46)	L F	93	\$5	\$50.00	1
	2401.513/03647	TYPE J RAILING CONCRETE (3Y46A)	L F	28	\$6	\$205.00	1
	2401.513/07144	TYPE P-1 (TL-2) RAILING CONCRETE (3Y46A)	L F	417	\$43	\$103.53	2
	2401.513/07146	TYPE MOD P-1 (TL-2) RAILING CONC (3Y46)	L F	5,596	\$364	\$65.13	11
	2401.513/07147	TYPE MOD P-1 (TL-2) RAILING CONC (3Y46A)	L F	2,221	\$157	\$70.54	4
	2401.513/07246	TYPE P-2 (TL-4) RAILING CONCRETE (3Y46)	L F	530	\$46	\$86.00	1
	2401.513/07247	TYPE MOD P-2 (TL-4) RAILING CONC (3Y46)	L F	935	\$47	\$50.00	2
	2401.513/07248	TYPE MOD P-2 (TL-4) RAILING CONC (3Y46A)	L F	9,286	\$869	\$93.53	3
	2401.513/07447	TYPE MOD P-4 (TL-4) RAILING CONC (3Y46)	L F	6,677	\$351	\$52.58	2
	2401.513/07448	TYPE MOD P-4 (TL-4) RAILING CONC (3Y46A)	L F	6,329	\$321	\$50.66	5
	2401.514/03646	MEDIAN BARRIER CONCRETE (3Y46)	L F	289	\$17	\$60.00	1
	2401.514/03648	MED BARRIER WITH GLARE SCREEN CONC(3Y46)	L F	166	\$15	\$91.00	1
	2401.514/07646	SPL GLARE SCR N MED BARRIER CONC (3Y46)	L F	2,577	\$129	\$50.00	6
	2401.514/08146	TYPE S (TL-2) MEDIAN CONCRETE (3Y46)	L F	853	\$63	\$74.38	2
	2401.515/03636	SIDEWALK CONCRETE (3Y36)	S F	5,093	\$25	\$5.00	1
	2401.515/03637	SIDEWALK CONCRETE (3Y36A)	S F	714	\$7	\$10.00	1
	2401.515/03646	SIDEWALK CONCRETE (3Y46)	S F	23,234	\$145	\$6.24	5
	2401.515/03647	SIDEWALK CONCRETE (3Y46A)	S F	5,596	\$53	\$9.41	3
	2401.516/03646	RAISED MEDIAN CONCRETE (3Y46)	S F	6,994	\$39	\$5.60	4
	2401.516/03647	RAISED MEDIAN CONCRETE (3Y46A)	S F	1,093	\$11	\$10.00	2
	2401.541/00010	REINFORCEMENT BARS	LB	2,952,770	\$3,162	\$1.07	30
	2401.541/00011	REINFORCEMENT BARS (EPOXY COATED)	LB	16,361,585	\$19,811	\$1.21	62
	2401.541/00020	REINFORCEMENT BARS (STAINLESS STEEL)	LB	1,895,338	\$6,469	\$3.41	18
	2401.601/00010	STRUCTURE EXCAVATION	LS	47	\$2,343	\$49,854.20	47
	2401.601/00110	FOUNDATION PREPARATION PIER 1	LS	2	\$2,000	\$1000000.00	2
	2401.601/00120	FOUNDATION PREPARATION PIER 2	LS	2	\$2,000	\$1000000.00	2
	2401.601/00130	FOUNDATION PREPARATION PIER 3	LS	2	\$700	\$350,000.00	2
	2401.601/00140	FOUNDATION PREPARATION PIER 4	LS	2	\$400	\$200,000.00	2
	2401.601/00150	FOUNDATION PREPARATION PIER 5	LS	2	\$400	\$200,000.00	2
	2401.601/00160	FOUNDATION PREPARATION PIER 6	LS	2	\$400	\$200,000.00	2
	2401.601/00170	FOUNDATION PREPARATION PIER 7	LS	2	\$400	\$200,000.00	2
	2401.601/00180	FOUNDATION PREPARATION PIER 8	LS	2	\$400	\$200,000.00	2
	2401.601/00190	FOUNDATION PREPARATION PIER 9	LS	2	\$400	\$200,000.00	2

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

08:40 Friday, April 12, 2013 19

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/12 AND 12/30/12
BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$850,540,365

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2401	2401.601/00300	FOUNDATION PREP PILE BENT PIERS	LS	4	\$143	\$35,725.00	4
	2401.601/00400	CLEARANCE GUAGE	LS	2	\$11	\$5,500.00	2
	2401.601/08010	SUPPLEMENTAL DESCRIPTION	LS	1	\$11	\$10,500.00	1
	2401.602/00002	DOWEL BAR ASSEMBLY (EPOXY COATED)	EACH	50	\$1	\$15.00	1
	2401.603/08010	SUPPLEMENTAL DESCRIPTION	L F	639	\$192	\$300.00	1
	2401.603/37460	TYPE SPECIAL RAILING CONCRETE (3Y46)	L F	58	\$7	\$125.00	1
	2401.607/08010	SUPPLEMENTAL DESCRIPTION	C Y	5,904	\$2,066	\$350.00	2
	2401.607/08011	SUPPLEMENTAL DESCRIPTION	C Y	12,246	\$6,123	\$500.00	2
	2401.607/08012	SUPPLEMENTAL DESCRIPTION	C Y	20,735	\$17,625	\$850.00	2
	2401.618/00002	SPECIAL SURFACE FINISH (INPLACE)	S F	104,724	\$145	\$1.39	4
	2401.618/00020	ARCHITECTURAL PAVEMENT	S F	2,841	\$28	\$10.00	3
	2401.618/00081	PAINTED SURFACE FINISH (INPLACE)	S F	18,724	\$51	\$2.72	3
	2401.618/00300	BRIDGE DECK PLANING	S F	829,469	\$433	\$0.52	29
	2401.618/03633	STRUCTURAL CONCRETE (3Y33) SPECIAL	S F	635	\$4	\$5.60	6
	2401.618/08010	SUPPLEMENTAL DESCRIPTION	S F	9,905	\$109	\$11.00	1
	2401.618/08011	SUPPLEMENTAL DESCRIPTION	S F	450	\$2	\$5.25	1
-----					-----		
2401					\$102,884		
2402	2402.521/00006	STRUCTURAL STEEL (3306)	LB	7,308	\$41	\$5.56	2
	2402.521/00009	STRUCTURAL STEEL (3309)	LB	12,115,560	\$19,321	\$1.59	9
	2402.521/00017	STRUCTURAL STEEL (3317)	LB	1,554,870	\$2,396	\$1.54	4
	2402.546/07020	FLOOR DRAIN TYPE B702	EACH	6	\$4	\$700.00	1
	2402.546/07050	FLOOR DRAIN TYPE B705	EACH	8	\$20	\$2,500.00	2
	2402.546/07051	FLOOR DRAIN TYPE B705 (MODIFIED)	EACH	4	\$6	\$1,500.00	1
	2402.546/07061	FLOOR DRAIN TYPE B706 MODIFIED	EACH	16	\$11	\$700.00	1
	2402.583/00010	ORNAMENTAL METAL RAILING	L F	2,393	\$302	\$126.39	7
	2402.583/00020	ORNAMENTAL METAL RAILING TYPE SPECIAL	L F	394	\$48	\$122.59	2
	2402.583/00100	ORNAMENTAL METAL RAILING TYPE SPECIAL	L F	1,501	\$144	\$95.77	2
	2402.583/00101	ORNAMENTAL METAL RAILING TYPE SPECIAL 1	L F	501	\$55	\$109.62	4
	2402.583/00102	ORNAMENTAL METAL RAILING TYPE SPECIAL 2	L F	1,943	\$208	\$107.13	8
	2402.583/00103	ORNAMENTAL METAL RAILING TYPE SPECIAL 3	L F	2,616	\$314	\$120.10	3
	2402.583/00104	ORNAMENTAL METAL RAILING TYPE SPECIAL 4	L F	1,542	\$175	\$113.78	4
	2402.583/00105	ORNAMENTAL METAL RAILING TYPE SPECIAL 5	L F	1,739	\$174	\$100.00	1
	2402.583/00106	ORNAMENTAL METAL RAILING TYPE SPECIAL 6	L F	174	\$29	\$165.00	1
	2402.584/00101	STRUCTURAL TUBE RAILING DESIGN T-1	L F	6,569	\$634	\$96.53	5
	2402.584/00102	STRUCTURAL TUBE RAILING DESIGN T-2	L F	1,010	\$106	\$105.05	3
	2402.585/00010	PIPE RAILING	L F	1,632	\$132	\$81.15	6
	2402.585/00011	PIPE RAILING DESIGN SPECIAL	L F	120	\$17	\$142.50	2
	2402.590/02001	ELASTOMERIC BEARING PAD TYPE 1	EACH	174	\$27	\$152.37	11
	2402.590/02002	ELASTOMERIC BEARING PAD TYPE 2	EACH	12	\$4	\$300.00	1
	2402.590/02003	ELASTOMERIC BEARING PAD TYPE 3	EACH	4	\$1	\$250.00	1
	2402.591/00199	EXPANSION JOINT DEVICES TYPE SPECIAL	L F	64	\$16	\$250.00	1
	2402.591/00400	EXPANSION JOINT DEVICES TYPE 4	L F	2,484	\$351	\$141.48	16

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

08:40 Friday, April 12, 2013 20

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/12 AND 12/30/12
BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$850,540,365

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2402	2402.591/00500	EXPANSION JOINT DEVICES TYPE 5	L F	4,125	\$529	\$128.33	17
	2402.595/00010	BEARING ASSEMBLY	EACH	1,126	\$1,302	\$1,156.72	26
	2402.601/00010	DRAINAGE SYSTEM BRIDGE DECK	LS	5	\$1,530	\$306,000.00	5
	2402.601/00035	INSPECT COVER PLATE WELDS	LS	2	\$13	\$6,500.00	2
	2402.601/00180	BIRD SCREENING	LS	2	\$22	\$11,000.00	2
	2402.602/00030	ACCESS DOOR	EACH	7	\$39	\$5,571.43	3
	2402.602/00040	SPLICE PLATE REPAIR	EACH	10	\$24	\$2,360.00	2
	2402.602/00050	WELD REPAIR	EACH	10	\$20	\$1,950.00	2
	2402.602/00065	BEARING STIFFENER	EACH	8	\$6	\$807.70	1
	2402.602/00068	POT-TYPE BEARING ASSEMBLY	EACH	119	\$750	\$6,302.52	5
	2402.602/00100	SHEAR STUDS	EACH	8,936	\$56	\$6.29	3
	2402.602/00200	ULTRASONIC IMPACT TREATMENT	EACH	120	\$42	\$350.00	1
	2402.602/08010	SUPPLEMENTAL DESCRIPTION	EACH	41	\$110	\$2,681.73	6
	2402.602/08011	SUPPLEMENTAL DESCRIPTION	EACH	26	\$185	\$7,115.42	5
	2402.602/08012	SUPPLEMENTAL DESCRIPTION	EACH	202	\$177	\$878.43	4
	2402.602/08013	SUPPLEMENTAL DESCRIPTION	EACH	35	\$222	\$6,350.40	3
	2402.602/08014	SUPPLEMENTAL DESCRIPTION	EACH	9	\$36	\$3,956.00	2
	2402.602/08015	SUPPLEMENTAL DESCRIPTION	EACH	8	\$67	\$8,375.00	2
	2402.602/08016	SUPPLEMENTAL DESCRIPTION	EACH	20	\$66	\$3,292.00	2
	2402.602/08017	SUPPLEMENTAL DESCRIPTION	EACH	304	\$6	\$21.00	1
	2402.602/08018	SUPPLEMENTAL DESCRIPTION	EACH	2	\$5	\$2,300.00	1
	2402.602/08019	SUPPLEMENTAL DESCRIPTION	EACH	4	\$11	\$2,750.00	1
	2402.602/08020	SUPPLEMENTAL DESCRIPTION	EACH	4	\$17	\$4,350.00	1
	2402.602/08021	SUPPLEMENTAL DESCRIPTION	EACH	4	\$29	\$7,300.00	1
	2402.602/08022	SUPPLEMENTAL DESCRIPTION	EACH	4	\$30	\$7,400.00	1
	2402.602/08023	SUPPLEMENTAL DESCRIPTION	EACH	1	\$8	\$7,550.00	1
	2402.602/08024	SUPPLEMENTAL DESCRIPTION	EACH	1	\$3	\$2,850.00	1
	2402.602/08025	SUPPLEMENTAL DESCRIPTION	EACH	1	\$8	\$7,650.00	1
	2402.602/08026	SUPPLEMENTAL DESCRIPTION	EACH	36	\$38	\$1,050.00	1
	2402.603/01060	MODULAR BRIDGE JOINT SYSTEM TYPE 6	L F	39	\$39	\$1,000.00	1
	2402.603/01120	MODULAR BRIDGE JOINT SYSTEM TYPE 12	L F	184	\$294	\$1,595.65	2
	2402.603/01150	MODULAR BRIDGE JOINT SYSTEM TYPE 15	L F	125	\$262	\$2,099.20	2
	2402.603/01270	MODULAR BRIDGE JOINT SYSTEM TYPE 27	L F	84	\$420	\$5,000.00	2
-----					-----		
2402					\$30,903		
2404	2404.501/00200	CONCRETE WEARING COURSE (3U17A)	S F	411,328	\$1,047	\$2.55	18
	2404.618/00011	BLASTING (SPECIAL)	S F	230,610	\$87	\$0.38	12
	2404.618/00100	CHIP SEAL WEARING COURES	S F	124,419	\$615	\$4.94	4
	2404.618/00250	CONCRETE WEARING COURSE (3U17A) 2.0"	S F	130,715	\$483	\$3.69	4
	2404.618/00300	CONCRETE WEARING COURSE (3U17A) SPECIAL	S F	44,961	\$186	\$4.14	2
-----					-----		
2404					\$2,418		

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

08:40 Friday, April 12, 2013 21

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/12 AND 12/30/12
BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$850,540,365

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2405	2405.502/00686	PRESTRESSED CONCRETE BEAMS 27M	L F	2,249	\$470	\$208.93	2
	2405.502/00916	PRESTRESSED CONCRETE BEAMS 36M	L F	3,065	\$565	\$184.23	4
	2405.502/10018	PRESTRESSED CONCRETE BEAMS 18RB	L F	860	\$172	\$200.00	2
	2405.502/10022	PRESTRESSED CONCRETE BEAMS 22RB	L F	1,294	\$219	\$169.12	2
	2405.502/20045	PRESTRESSED CONCRETE BEAMS MN45	L F	16,953	\$2,655	\$156.58	10
	2405.502/20054	PRESTRESSED CONCRETE BEAMS MN54	L F	28,343	\$4,616	\$162.85	11
	2405.502/20063	PRESTRESSED CONCRETE BEAMS MN63	L F	2,880	\$576	\$200.00	1
	2405.502/30082	PRESTRESSED CONCRETE BEAMS 82 MW	L F	7,380	\$2,214	\$300.00	2
	2405.511/00686	DIAPHRAGMS FOR TYPE 27M PREST BEAMS	L F	94	\$6	\$600.00	1
	2405.511/00916	DIAPHRAGMS FOR TYPE 36M PREST BEAMS	L F	520	\$32	\$61.01	4
	2405.511/20045	DIAPHRGAMS FOR TYPE MN45 PREST BEAMS	L F	3,593	\$205	\$57.05	10
	2405.511/20054	DIAPHRAGMS FOR TYPE MN54 PREST BEAMS	L F	5,796	\$338	\$58.37	11
	2405.511/20063	DIAPHRAGMS FOR TYPE MN63 PREST BEAMS	L F	616	\$52	\$85.00	1
	2405.511/30082	DIAPHRAGMS FOR TYPE 82 MW PREST BEAMS	L F	2,062	\$247	\$120.00	2
	2405.601/00010	SEGMENTAL EQUIPMENT	LS	1	\$2,000	\$2000000.00	1
	2405.603/11801	PRESTRESSED BEAMS INV-T 18" TYPE 1	L F	39	\$11	\$289.00	1
	2405.603/11802	PRESTRESSED BEAMS INV-T 18" TYPE 2	L F	232	\$85	\$367.00	1
	2405.603/11803	PRESTRESSED BEAMS INV-T 18" TYPE 3	L F	78	\$25	\$322.00	1
	2405.603/11804	PRESTRESSED BEAMS INV-T 18" TYPE 4	L F	39	\$11	\$289.00	1
	2405.608/00010	POST-TENSIONING STEEL STRANDS (TRAN)	LB	218,735	\$2,072	\$9.47	2
	2405.608/00020	POST-TENSIONING STEEL STRANDS (LONG)	LB	2,008,563	\$6,026	\$3.00	2
	2405.608/00138	POST-TENSIONING STEEL BARS (1-3/8")	LB	13,661	\$219	\$16.03	2
-----					-----		
2405					\$22,815		
2411	2411.501/01143	STRUCTURAL CONCRETE (1A43)	C Y	17,200	\$4,189	\$243.56	7
	2411.501/01332	STRUCTURAL CONCRETE (1C32)	C Y	53	\$13	\$240.00	1
	2411.501/01342	STRUCTURAL CONCRETE (1C42)	C Y	157	\$31	\$200.00	1
	2411.501/03132	STRUCTURAL CONCRETE (3A32)	C Y	55	\$14	\$249.60	2
	2411.501/03136	STRUCTURAL CONCRETE (3A36)	C Y	17	\$20	\$1,156.00	1
	2411.501/03243	STRUCTURAL CONCRETE (3Y43)	C Y	23,992	\$7,628	\$317.92	9
	2411.501/03246	STRUCTURAL CONCRETE (3Y46)	C Y	36	\$24	\$663.33	2
	2411.507/00011	CONCRETE HEADWALL	EACH	2	\$6	\$3,000.00	1
	2411.507/00065	CONCRETE INLET PAD	EACH	87	\$60	\$691.38	2
	2411.511/00013	STRUCTURE EXCAVATION CLASS U	C Y	24,108	\$213	\$8.84	6
	2411.521/00030	GRANULAR BACKFILL (CV)	C Y	432	\$7	\$16.21	2
	2411.541/00010	REINFORCEMENT BARS	LB	2,032,597	\$1,943	\$0.96	6
	2411.541/00011	REINFORCEMENT BARS (EPOXY COATED)	LB	5,008,454	\$5,349	\$1.07	10
	2411.601/08010	SUPPLEMENTAL DESCRIPTION	LS	1	\$107	\$107,025.00	1
	2411.602/00001	PLUG & ABANDON CATTLE PASS	EACH	1	\$7	\$6,700.00	1
	2411.602/00004	CONSTRUCT CONCRETE PLUG	EACH	1	\$7	\$7,300.00	1
	2411.602/00030	PEDESTALS	EACH	4	\$5	\$1,329.46	1
	2411.602/00040	RECONSTRUCT MASONRY STRUCTURE	EACH	1	\$72	\$71,700.00	1
	2411.602/00070	PRECAST CONCRETE CAP	EACH	14	\$16	\$1,169.14	3

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

08:40 Friday, April 12, 2013 22

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/12 AND 12/30/12
BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$850,540,365

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2411	2411.603/00010	CONCRETE PLANTER WALL	L F	64	\$5	\$75.67	1
	2411.603/00081	TYPE J RAILING (MODIFIED)	L F	20	\$4	\$200.00	1
	2411.603/00090	CONCRETE STEPS-DESIGN SPECIAL	L F	69	\$23	\$336.11	2
	2411.603/00120	TEMPORARY RETAINING WALL	L F	202	\$76	\$375.00	1
	2411.604/00003	CONSTRUCT STONE WALL	S Y	80	\$8	\$101.29	1
	2411.604/00006	MODULAR BLOCK RETAINING WALL SPECIAL	S Y	386	\$156	\$405.00	1
	2411.604/00010	CONC RETAINING WALL (SPECIAL)	S Y	235	\$226	\$960.00	1
	2411.604/00014	CONC BLOCK RETAINING WALL	S Y	1,018	\$140	\$137.32	1
	2411.604/00033	REINFORCED SOIL SLOPE	S Y	959	\$157	\$163.75	2
	2411.604/00110	MECHANICALLY STABILIZED EARTH WALL	S Y	16,480	\$5,811	\$352.62	2
	2411.604/00170	GEOCELL	S Y	140	\$7	\$52.83	1
	2411.604/00184	STONE MASONRY VENEER 4.0" THICK	S Y	128	\$88	\$683.72	1
	2411.604/00521	ARCHITECTURAL SURFACE TREATMENT TYPE 1	S Y	115	\$42	\$369.30	1
	2411.607/00010	CONCRETE STEPS	C Y	13	\$14	\$1,050.00	1
	2411.608/00010	DRILL AND GROUT REINF BARS(EPOXY COATED)	LB	7,590	\$12	\$1.59	2
	2411.618/00005	MODULAR BLOCK RETAINING WALL	S F	1,249	\$29	\$23.41	2
	2411.618/00006	MODULAR GRAVITY BLOCK RETAINING WALL	S F	5,317	\$186	\$35.00	1
	2411.618/00220	ANTI-GRAFFITI COATING	S F	416,625	\$574	\$1.38	33
	2411.618/00310	ARCH SURFACE FINISH (SINGLE COLOR)	S F	20,358	\$41	\$2.00	9
	2411.618/00320	ARCH SURFACE FINISH (MULTI COLOR)	S F	257,514	\$625	\$2.43	23
	2411.618/00330	ARCH SURFACE FINISH (CONCRETE STAIN)	S F	1,088,716	\$2,178	\$2.00	10
	2411.618/00505	ARCH CONC TEXTURE (BOARD FORM)	S F	1,250	\$10	\$7.94	2
	2411.618/00507	ARCH CONC TEXTURE (SMOOTH BLOCK)	S F	12,410	\$62	\$5.00	1
	2411.618/00510	ARCH CONC TEXTURE (RANDOM BATTEN)	S F	10,148	\$41	\$4.00	2
	2411.618/00517	ARCH CONC TEXTURE (THIN BRICK)	S F	395	\$12	\$30.00	1
	2411.618/00520	ARCH CONC TEXTURE (FIELDSTONE)	S F	595	\$14	\$22.94	2
	2411.618/00525	ARCH CONC TEXTURE (FRACTURED GRANITE)	S F	3,881	\$118	\$30.47	3
	2411.618/00530	ARCH CONC TEXTURE (ASHLAR STONE)	S F	78,694	\$922	\$11.72	10
	2411.618/00535	ARCH CONC TEXTURE (CUT STONE)	S F	149,711	\$2,561	\$17.11	15
	2411.618/00542	ARCH CONC TEXTURE (LIMESTONE)	S F	55,012	\$1,036	\$18.83	17
	2411.618/00547	ARCH CONC TEXTURE (DRystack STONE)	S F	210	\$11	\$54.65	1
-----					-----		
2411					\$34,900		
2412	2412.511/06040	6X4 PRECAST CONCRETE BOX CULVERT	L F	138	\$71	\$512.66	2
	2412.511/10060	10X6 PRECAST CONCRETE BOX CULVERT	L F	100	\$66	\$660.00	1
	2412.511/10080	10X8 PRECAST CONCRETE BOX CULVERT	L F	85	\$81	\$958.66	2
	2412.511/12100	12X10 PRECAST CONCRETE BOX CULVERT	L F	240	\$180	\$750.00	1
	2412.511/12110	12X11 PRECAST CONCRETE BOX CULVERT	L F	176	\$132	\$752.00	1
	2412.511/14060	14X6 PRECAST CONCRETE BOX CULVERT	L F	121	\$89	\$735.95	1
	2412.511/14120	14X12 PRECAST CONCRETE BOX CULVERT	L F	120	\$142	\$1,178.02	1
	2412.511/14130	14X13 PRECAST CONCRETE BOX CULVERT	L F	188	\$216	\$1,148.00	1
	2412.511/16120	16X12 PRECAST CONCRETE BOX CULVERT	L F	136	\$197	\$1,450.00	1
	2412.512/06040	6X4 PRECAST CONCRETE BOX CULV END SECT	EACH	4	\$16	\$4,023.09	2

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

08:40 Friday, April 12, 2013 23

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/12 AND 12/30/12
BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$850,540,365

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2412	2412.512/10060	10X6 PRECAST CONCRETE BOX CULV END SECT	EACH	2	\$14	\$6,900.00	1
	2412.512/10080	10X8 PRECAST CONCRETE BOX CULV END SECT	EACH	3	\$40	\$13,311.21	2
	2412.512/12100	12X10 PRECAST CONCRETE BOX CULV END SECT	EACH	6	\$84	\$14,000.00	1
	2412.512/14060	14X6 PRECAST CONCRETE BOX CULV END SECT	EACH	2	\$23	\$11,590.00	1
	2412.512/14130	14X13 PRECAST CONCRETE BOX CULV END SECT	EACH	2	\$78	\$39,200.00	1
	2412.512/16120	16X12 PRECAST CONCRETE BOX CULV END SECT	EACH	2	\$35	\$17,300.00	1
	2412.602/00010	PRECAST CONCRETE HEADWALL	EACH	2	\$44	\$22,157.70	1
	2412.602/00030	PRECAST CONCRETE WINGWALL	EACH	2	\$36	\$17,937.19	1
-----					-----		
2412					\$1,545		
2422	2422.601/00020	ARCHITECTURAL TREATMENT	LS	1	\$40	\$40,000.00	1
	2422.603/00090	GLUE LAMINATED RUB RAIL	L F	616	\$40	\$65.00	1
	2422.603/01010	PRECAST CONCRETE CAP	L F	163	\$7	\$40.09	1
	2422.603/03609	CONCRETE POSTS 12"X18"	L F	19,543	\$718	\$36.75	3
	2422.618/00010	WOOD NOISE ATTENUATOR WALL	S F	11,357	\$102	\$9.00	1
	2422.618/00050	WOOD NOISE BARRIER	S F	59,799	\$536	\$8.96	2
	2422.618/00060	WOOD NOISE BARRIER (STRUCTURE MOUNTED)	S F	12,461	\$132	\$10.60	1
-----					-----		
2422					\$1,575		
2433	2433.502/00015	REMOVE CONCRETE	C Y	101	\$40	\$399.58	4
	2433.505/00001	REMOVE CONCRETE BRIDGE DECK	S F	46,973	\$255	\$5.43	2
	2433.505/00004	REMOVE CONCRETE SLAB, OVERLAY AND RAIL	S F	13,683	\$84	\$6.13	2
	2433.505/00005	REMOVE CONC SLAB, CURBS, OVERLAY, RAIL	S F	9,065	\$272	\$30.00	1
	2433.505/00007	REMOVE CONCRETE WEARING COURSE	S F	46,021	\$138	\$3.00	1
	2433.505/00011	REMOVE SLAB TYPE 1	S F	7,800	\$94	\$12.04	6
	2433.505/00013	REMOVE SLAB TYPE 3	S F	635	\$19	\$29.88	6
	2433.505/00025	REMOVE CONCRETE MEDIAN	S F	2,536	\$26	\$10.40	2
	2433.505/00210	REMOVE CONCRETE WEARING COURSE	S F	11,220	\$21	\$1.87	1
	2433.506/00010	REMOVE CONCRETE SLAB	L F	185	\$43	\$231.00	1
	2433.506/00026	REMOVE CONCRETE CURB AND RAIL	L F	688	\$35	\$51.13	2
	2433.506/00040	REMOVE CONCRETE BRIDGE RAILING	L F	2,292	\$156	\$68.00	1
	2433.506/00050	REMOVE BRIDGE RAIL	L F	1,876	\$94	\$50.00	1
	2433.507/00060	REMOVE CONCRETE WINGWALLS	LS	1	\$20	\$20,000.00	1
	2433.509/00030	REMOVE CONCRETE END POST	EACH	10	\$15	\$1,500.00	1
	2433.516/00001	ANCHORAGES TYPE 1	EACH	69	\$4	\$62.78	3
	2433.516/00100	ANCHORAGES TYPE SPECIAL	EACH	16	\$8	\$475.00	1
	2433.516/00110	ANCHORAGES TYPE REINF BARS	EACH	10,373	\$233	\$22.46	21
	2433.516/00115	ANCH TYPE REIN BARS (STAINLESS STEEL)	EACH	28	\$2	\$75.00	1
	2433.601/08010	SUPPLEMENTAL DESCRIPTION	LS	4	\$130	\$32,600.09	4
	2433.601/08011	SUPPLEMENTAL DESCRIPTION	LS	3	\$221	\$73,553.67	3
	2433.601/08012	SUPPLEMENTAL DESCRIPTION	LS	1	\$30	\$30,375.00	1
	2433.601/08013	SUPPLEMENTAL DESCRIPTION	LS	1	\$95	\$95,000.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

08:40 Friday, April 12, 2013 24

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/12 AND 12/30/12
BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$850,540,365

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2433	2433.601/08014	SUPPLEMENTAL DESCRIPTION	LS	1	\$216	\$216,000.00	1
	2433.601/08015	SUPPLEMENTAL DESCRIPTION	LS	1	\$34	\$34,000.00	1
	2433.602/00005	REMOVE ANCHORAGE	EACH	33	\$1	\$20.00	1
	2433.602/00020	GREASE EXP BEARING ASSEMBLIES	EACH	88	\$44	\$500.00	1
	2433.602/00050	RECONSTRUCT EXPANSION BEARINGS	EACH	66	\$168	\$2,546.97	4
	2433.602/00080	REPOSITION BEARING	EACH	8	\$10	\$1,221.88	3
	2433.602/00120	RECONSTRUCT CONCRETE END POST	EACH	12	\$66	\$5,466.67	4
	2433.602/00140	GROUTED REINFORCEMENT BARS	EACH	2,648	\$59	\$22.31	7
	2433.602/00150	GROUTED ANCHORAGES	EACH	360	\$7	\$20.00	1
	2433.602/00160	SEAL EXISTING CONCRETE BEAM END	EACH	16	\$3	\$200.00	1
	2433.602/00170	EMBEDDED GALVANIC ANODE	EACH	198	\$22	\$110.00	1
	2433.602/08010	SUPPLEMENTAL DESCRIPTION	EACH	63	\$239	\$3,789.52	4
	2433.602/08011	SUPPLEMENTAL DESCRIPTION	EACH	2	\$29	\$14,400.00	1
	2433.602/08012	SUPPLEMENTAL DESCRIPTION	EACH	10	\$210	\$21,000.00	1
	2433.602/08013	SUPPLEMENTAL DESCRIPTION	EACH	4	\$82	\$20,500.00	1
	2433.602/08014	SUPPLEMENTAL DESCRIPTION	EACH	6	\$91	\$15,200.00	1
	2433.602/08015	SUPPLEMENTAL DESCRIPTION	EACH	1	\$17	\$16,900.00	1
	2433.602/08016	SUPPLEMENTAL DESCRIPTION	EACH	2	\$55	\$27,600.00	1
	2433.602/08017	SUPPLEMENTAL DESCRIPTION	EACH	1	\$25	\$25,400.00	1
	2433.602/08018	SUPPLEMENTAL DESCRIPTION	EACH	10	\$122	\$12,200.00	1
	2433.602/08019	SUPPLEMENTAL DESCRIPTION	EACH	1	\$7	\$6,700.00	1
	2433.602/08020	SUPPLEMENTAL DESCRIPTION	EACH	1	\$6	\$5,600.00	1
	2433.602/08021	SUPPLEMENTAL DESCRIPTION	EACH	1	\$5	\$4,900.00	1
	2433.602/08022	SUPPLEMENTAL DESCRIPTION	EACH	1	\$18	\$17,600.00	1
	2433.602/08023	SUPPLEMENTAL DESCRIPTION	EACH	1	\$13	\$13,000.00	1
	2433.602/08024	SUPPLEMENTAL DESCRIPTION	EACH	2	\$35	\$17,700.00	1
	2433.602/08025	SUPPLEMENTAL DESCRIPTION	EACH	2	\$26	\$12,900.00	1
	2433.602/08026	SUPPLEMENTAL DESCRIPTION	EACH	1	\$13	\$13,400.00	1
	2433.602/08027	SUPPLEMENTAL DESCRIPTION	EACH	1	\$13	\$13,400.00	1
	2433.602/08028	SUPPLEMENTAL DESCRIPTION	EACH	1	\$7	\$6,900.00	1
	2433.602/08029	SUPPLEMENTAL DESCRIPTION	EACH	5	\$45	\$9,000.00	1
	2433.602/08030	SUPPLEMENTAL DESCRIPTION	EACH	2	\$13	\$6,500.00	1
	2433.602/08031	SUPPLEMENTAL DESCRIPTION	EACH	3	\$27	\$8,900.00	1
	2433.602/08032	SUPPLEMENTAL DESCRIPTION	EACH	1	\$7	\$7,000.00	1
	2433.602/08033	SUPPLEMENTAL DESCRIPTION	EACH	1	\$7	\$6,500.00	1
	2433.602/08034	SUPPLEMENTAL DESCRIPTION	EACH	4	\$22	\$5,600.00	1
	2433.603/00036	REPAIR STRUCTURAL CRACKS	L F	18	\$2	\$100.00	1
	2433.603/00050	RESEAL SLOPE PAVING JOINTS	L F	984	\$15	\$15.00	2
	2433.603/00052	RESEAL JOINT TYPE E8	L F	182	\$9	\$47.59	2
	2433.603/00060	RECONSTRUCT PAVING BRACKET	L F	40	\$7	\$186.60	1
	2433.603/00140	RECONSTRUCT CONCRETE CURB	L F	100	\$7	\$65.00	1
	2433.603/00200	RECONSTRUCT CONC RAILING	L F	852	\$32	\$37.80	1
	2433.603/00204	RECONSTRUCT CONCRETE BARRIER	L F	551	\$16	\$29.00	1
	2433.603/00400	CLEAN AND SEAL DECK JOINTS	L F	604	\$7	\$12.00	1
	2433.603/00401	CLEAN AND SEAL JOINTS TYPE 1	L F	610	\$6	\$9.10	1
	2433.603/00440	SEAL BRIDGE DECK CRACKS	L F	80,215	\$160	\$2.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

08:40 Friday, April 12, 2013 25

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/12 AND 12/30/12
BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$850,540,365

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2433	2433.603/00450	ROUT AND SEAL CRACKS	L F	180	\$3	\$15.00	1
	2433.603/02010	RECONSTRUCT EXPANSION JOINT TYPE A	L F	1,958	\$1,143	\$583.65	4
	2433.603/02020	RECONSTRUCT EXPANSION JOINT TYPE B	L F	311	\$100	\$321.70	2
	2433.603/02050	RECONSTRUCT EXPANSION JOINT TYPE E	L F	620	\$465	\$750.00	1
	2433.603/02060	RECONSTRUCT EXPANSION JOINT TYPE F	L F	1,154	\$1,348	\$1,168.51	2
	2433.603/04090	RECONSTRUCT PAVT JOINT TYPE SPECIAL	L F	80	\$11	\$137.80	1
	2433.603/08010	SUPPLEMENTAL DESCRIPTION	L F	3,405	\$273	\$80.25	3
	2433.603/08011	SUPPLEMENTAL DESCRIPTION	L F	1,000	\$9	\$9.00	1
	2433.603/08012	SUPPLEMENTAL DESCRIPTION	L F	400	\$28	\$69.00	1
	2433.606/00010	SEAL OVERLAY CRACKS	GAL	9	\$6	\$629.44	2
	2433.607/08010	SUPPLEMENTAL DESCRIPTION	C Y	82	\$47	\$574.08	1
	2433.608/08010	SUPPLEMENTAL DESCRIPTION	LB	375	\$23	\$60.00	1
	2433.618/00001	SCARIFY BRIDGE DECK	S F	132,924	\$224	\$1.68	5
	2433.618/00003	SCARIFY CONCRETE APPROACHES	S F	14,928	\$19	\$1.29	3
	2433.618/00020	BRIDGE SURFACE SEALER	S F	16,550	\$19	\$1.15	1
	2433.618/00050	MILL AND PATCH CONCRETE SURFACE	S F	700	\$23	\$32.30	2
	2433.618/00070	REMOVE LOOSE CONCRETE	S F	150	\$8	\$55.00	1
	2433.618/00110	CONCRETE SURFACE REPAIR	S F	4,487	\$790	\$175.97	12
	2433.618/00150	HISTORIC CONCRETE SURFACE TREATMENT	S F	6,900	\$41	\$6.00	1
	2433.618/00207	RECONSTRUCT APPROACH PANEL	S F	1,618	\$48	\$29.61	2
	2433.618/00210	RECONSTRUCT CONCRETE SLOPE PAVING	S F	8,545	\$102	\$11.97	2
	2433.618/08010	SUPPLEMENTAL DESCRIPTION	S F	60	\$3	\$45.00	1
	2433.618/08011	SUPPLEMENTAL DESCRIPTION	S F	230	\$38	\$165.00	1
-----					-----		
2433					\$8,829		
2442	2442.501/00010	REMOVE EXISTING BRIDGE	LS	28	\$4,109	\$146,735.48	28
	2442.501/00011	REMOVE EXISTING BRIDGE A	LS	1	\$85	\$85,000.00	1
	2442.501/00012	REMOVE EXISTING BRIDGE B	LS	1	\$650	\$650,000.00	1
-----					-----		
2442					\$4,844		
2451	2451.501/00107	STRUCTURE EXCAVATION CLASS U	C Y	212,982	\$1,699	\$7.97	5
	2451.503/00030	GRANULAR BACKFILL (CV)	C Y	115	\$1	\$13.00	1
	2451.503/00031	GRANULAR BACKFILL (MOD) CV	C Y	179,370	\$2,511	\$14.00	1
	2451.505/00030	AGGREGATE BACKFILL (CV)	C Y	5,473	\$175	\$31.99	11
	2451.507/00001	GRANULAR BEDDING	C Y	103	\$2	\$20.00	1
	2451.507/00030	GRANULAR BEDDING (CV)	C Y	1,732	\$25	\$14.50	6
	2451.509/00030	AGGREGATE BEDDING (CV)	C Y	36,211	\$821	\$22.68	40
	2451.511/00010	COARSE FILTER AGGREGATE (LV)	C Y	75	\$2	\$30.00	1
	2451.511/00030	COARSE FILTER AGGREGATE (CV)	C Y	2,933	\$114	\$38.98	13
	2451.513/00010	FINE FILTER AGGREGATE (LV)	C Y	1,973	\$37	\$18.86	2
	2451.513/00030	FINE FILTER AGGREGATE (CV)	C Y	3,893	\$83	\$21.21	5
	2451.601/08010	SUPPLEMENTAL DESCRIPTION	LS	4	\$305	\$76,160.50	4

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

08:40 Friday, April 12, 2013 26

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/12 AND 12/30/12
BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$850,540,365

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2451	2451.607/00025	ROCK BEDDING (CV)	C Y	421	\$20	\$47.78	2
	2451.607/00060	PIPE BEDDING MATERIAL	C Y	320	\$4	\$11.92	1
	2451.609/00060	AGGREGATE FOUNDATION	TON	110	\$2	\$20.27	1
-----					-----		
2451					\$5,802		
2452	2452.507/02000	C-I-P CONCRETE PILING DELIVERED 12"	L F	160,914	\$4,643	\$28.86	22
	2452.507/04000	C-I-P CONCRETE PILING DELIVERED 16"	L F	165,880	\$6,702	\$40.40	12
	2452.507/06000	C-I-P CONCRETE PILING DELIVERED 20"	L F	1,200	\$78	\$65.00	1
	2452.508/02000	C-I-P CONCRETE PILING DRIVEN 12"	L F	160,914	\$223	\$1.38	22
	2452.508/04000	C-I-P CONCRETE PILING DRIVEN 16"	L F	165,880	\$166	\$1.00	12
	2452.508/06000	C-I-P CONCRETE PILING DRIVEN 20"	L F	1,200	\$10	\$8.00	1
	2452.510/01000	STEEL H-PILING DRIVEN 10"	L F	6,995	\$17	\$2.46	6
	2452.510/02000	STEEL H-PILING DRIVEN 12"	L F	1,260	\$5	\$3.62	2
	2452.510/03000	STEEL H-PILING DRIVEN 14"	L F	35,270	\$181	\$5.13	6
	2452.511/01000	STEEL H-PILING DELIVERED 10"	L F	6,995	\$196	\$28.01	6
	2452.511/02000	STEEL H-PILING DELIVERED 12"	L F	1,260	\$39	\$30.81	2
	2452.511/03000	STEEL H-PILING DELIVERED 14"	L F	38,440	\$486	\$12.66	6
	2452.519/02030	C-I-P CONC TEST PILE 30 FT LONG 12"	EACH	2	\$4	\$1,800.00	1
	2452.519/02040	C-I-P CONC TEST PILE 40 FT LONG 12"	EACH	1	\$2	\$2,000.00	1
	2452.519/02045	C-I-P CONC TEST PILE 45 FT LONG 12"	EACH	4	\$9	\$2,200.00	2
	2452.519/02060	C-I-P CONC TEST PILE 60 FT LONG 12"	EACH	4	\$17	\$4,150.00	2
	2452.519/02065	C-I-P CONC TEST PILE 65 FT LONG 12"	EACH	23	\$85	\$3,688.26	3
	2452.519/02070	C-I-P CONC TEST PILE 70 FT LONG 12"	EACH	4	\$15	\$3,725.00	3
	2452.519/02075	C-I-P CONC TEST PILE 75 FT LONG 12"	EACH	6	\$36	\$6,070.00	3
	2452.519/02080	C-I-P CONC TEST PILE 80 FT LONG 12"	EACH	26	\$89	\$3,407.69	5
	2452.519/02085	C-I-P CONC TEST PILE 85 FT LONG 12"	EACH	2	\$11	\$5,500.00	2
	2452.519/02090	C-I-P CONC TEST PILE 90 FT LONG 12"	EACH	2	\$6	\$3,000.00	1
	2452.519/02095	C-I-P CONC TEST PILE 95 FT LONG 12"	EACH	4	\$24	\$6,012.50	2
	2452.519/02100	C-I-P CONC TEST PILE 100 FT LONG 12"	EACH	16	\$54	\$3,368.75	5
	2452.519/02105	C-I-P CONC TEST PILE 105 FT LONG 12"	EACH	1	\$8	\$7,500.00	1
	2452.519/02110	C-I-P CONC TEST PILE 110 FT LONG 12"	EACH	8	\$38	\$4,800.00	4
	2452.519/02120	C-I-P CONC TEST PILE 120 FT LONG 12"	EACH	1	\$4	\$3,600.00	1
	2452.519/02140	C-I-P CONC TEST PILE 140 FT LONG 12"	EACH	2	\$19	\$9,450.00	1
	2452.519/04075	C-I-P CONC TEST PILE 75 FT LONG 16"	EACH	9	\$31	\$3,450.00	1
	2452.519/04090	C-I-P CONC TEST PILE 90 FT LONG 16"	EACH	9	\$35	\$3,900.00	2
	2452.519/04095	C-I-P CONC TEST PILE 95 FT LONG 16"	EACH	4	\$17	\$4,150.00	2
	2452.519/04100	C-I-P CONC TEST PILE 100 FT LONG 16"	EACH	21	\$93	\$4,409.52	4
	2452.519/04105	C-I-P CONC TEST PILE 105 FT LONG 16"	EACH	4	\$17	\$4,350.00	1
	2452.519/04110	C-I-P CONC TEST PILE 110 FT LONG 16"	EACH	14	\$63	\$4,514.29	5
	2452.519/04115	C-I-P CONC TEST PILE 115 FT LONG 16"	EACH	10	\$47	\$4,650.00	2
	2452.519/04120	C-I-P CONC TEST PILE 120 FT LONG 16"	EACH	5	\$27	\$5,480.00	3
	2452.519/04130	C-I-P CONC TEST PILE 130 FT LONG 16"	EACH	4	\$20	\$5,100.00	2
	2452.519/06085	C-I-P CONC TEST PILE 85 FT LONG 20"	EACH	2	\$18	\$8,750.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

08:40 Friday, April 12, 2013 27

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/12 AND 12/30/12
BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$850,540,365

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2452	2452.519/08140	C-I-P CONC TEST PILE 140 FT LONG 24"	EACH	2	\$124	\$62,000.00	1
	2452.519/10140	C-I-P CONC TEST PILE 140 FT LONG 42"	EACH	2	\$226	\$113,000.00	1
	2452.520/01025	STEEL H-TEST PILE 25 FT LONG 10"	EACH	1	\$4	\$3,500.00	1
	2452.520/01030	STEEL H-TEST PILE 30 FT LONG 10"	EACH	3	\$7	\$2,333.33	2
	2452.520/01050	STEEL H-TEST PILE 50 FT LONG 10"	EACH	2	\$7	\$3,500.00	1
	2452.520/01055	STEEL H-TEST PILE 55 FT LONG 10"	EACH	1	\$6	\$5,500.00	1
	2452.520/01065	STEEL H-TEST PILE 65 FT LONG 10"	EACH	1	\$7	\$6,500.00	1
	2452.520/01130	STEEL H-TEST PILE 130 FT LONG 10"	EACH	2	\$16	\$8,000.00	1
	2452.520/02055	STEEL H-TEST PILE 55 FT LONG 12"	EACH	1	\$6	\$6,000.00	1
	2452.520/02065	STEEL H-TEST PILE 65 FT LONG 12"	EACH	1	\$7	\$7,000.00	1
	2452.520/02070	STEEL H-TEST PILE 70 FT LONG 12"	EACH	2	\$10	\$5,000.00	1
	2452.520/03035	STEEL H-TEST PILE 35 FT LONG 14"	EACH	2	\$6	\$3,000.00	2
	2452.520/03045	STEEL H-TEST PILE 45 FT LONG 14"	EACH	2	\$6	\$3,000.00	1
	2452.520/03060	STEEL H-TEST PILE 60 FT LONG 14"	EACH	7	\$31	\$4,428.57	3
	2452.526/00101	PILE LOAD TEST TYPE 1	EACH	4	\$296	\$74,000.00	1
	2452.526/00102	PILE LOAD TEST TYPE 2	EACH	7	\$366	\$52,214.29	5
	2452.527/00010	PILE REDRIVING	EACH	106	\$113	\$1,067.68	14
	2452.601/00011	STEEL SHEET PILING (TEMPORARY)	LS	8	\$655	\$81,894.75	8
	2452.602/00050	TIEBACK ANCHOR	EACH	208	\$416	\$2,000.00	1
	2452.602/00100	PILE LOAD TEST TYPE STATNAMIC	EACH	3	\$270	\$90,000.00	1
	2452.602/00301	PILE ANALYSIS	EACH	99	\$224	\$2,265.30	11
	2452.602/01310	PILE POINTS 12"	EACH	498	\$104	\$208.92	6
	2452.602/01406	PILE POINTS 16"	EACH	126	\$38	\$300.00	2
	2452.602/02250	PILE TIP PROTECTION 10"	EACH	66	\$7	\$111.52	5
	2452.602/02310	PILE TIP PROTECTION 12"	EACH	28	\$4	\$132.50	2
	2452.602/02356	PILE TIP PROTECTION 14"	EACH	413	\$78	\$188.04	6
	2452.602/05090	C-I-P CONC TEST PILE 90 FT LONG 42"	EACH	4	\$160	\$40,000.00	2
	2452.602/05110	C-I-P CONC TEST PILE 110 FT LONG 42"	EACH	4	\$160	\$40,000.00	2
	2452.602/05135	C-I-P CONC TEST PILE 135 FT LONG 42"	EACH	4	\$180	\$45,000.00	2
	2452.602/08010	SUPPLEMENTAL DESCRIPTION	EACH	2	\$54	\$27,000.00	1
	2452.603/00020	PILE SLEEVES	L F	176	\$9	\$50.00	2
	2452.603/02000	ROTARY DRILLED STEEL PILE 12"	L F	240	\$137	\$570.00	1
	2452.603/02010	PREBORING (EARTH)	L F	5,303	\$265	\$50.00	6
	2452.603/08010	SUPPLEMENTAL DESCRIPTION	L F	31,258	\$5,688	\$181.96	5
	2452.603/08011	SUPPLEMENTAL DESCRIPTION	L F	13,920	\$139	\$10.00	2
	2452.618/00012	STEEL SHEET PILING (PERMANENT)	S F	500	\$25	\$50.00	1
-----					-----		
2452					\$23,380		
2453	2453.601/00010	DRILLED SHAFT TEST	LS	1	\$1,400	\$1400000.00	1
2472	2472.501/00011	REINFORCEMENT BARS (EPOXY COATED)	LB	852	\$3	\$3.00	1
	2472.525/00019	COUPLERS (REINFORCEMENT BARS) T-19	EACH	80	\$4	\$50.86	3
	2472.525/00057	COUPLERS (REINFORCEMENT BARS) T-57	EACH	768	\$169	\$220.00	2

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

08:40 Friday, April 12, 2013 28

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/12 AND 12/30/12
BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$850,540,365

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
----- 2472					----- \$176		
2476	2476.601/00010	LEAD SUBSTANCES COLLECTION & DISPOSAL	LS	6	\$1,063	\$177,121.25	6
	2476.601/00050	WASTE COLLECTION AND DISPOSAL	LS	2	\$5,293	\$2646475.00	2
----- 2476					----- \$6,356		
2478	2478.506/00010	ORGANIC ZINC-RICH PAINT SYSTEM (OLD)	S F	737,703	\$4,336	\$5.88	6
	2478.601/00010	ORGANIC ZINC-RICH PAINT SYSTEM (OLD)	LS	1	\$194	\$194,000.00	1
	2478.601/08010	SUPPLEMENTAL DESCRIPTION	LS	1	\$45	\$45,000.00	1
	2478.618/08010	SUPPLEMENTAL DESCRIPTION	S F	200	\$10	\$50.00	1
----- 2478					----- \$4,585		
2479	2479.502/00010	INORGANIC ZINC-RICH PAINT SYSTEM (SHOP)	S F	139,896	\$206	\$1.47	8
	2479.503/00010	INORGANIC ZINC-RICH PAINT SYSTEM (FIELD)	S F	136,336	\$325	\$2.38	7
----- 2479					----- \$531		
2501	2501.501/00021	CULVERT EXCAVATION CLASS U	C Y	12,591	\$65	\$5.15	4
	2501.511/02120	12" CAS PIPE CULVERT	L F	32	\$1	\$30.00	1
	2501.511/02180	18" CAS PIPE CULVERT	L F	2,868	\$82	\$28.60	3
	2501.511/02240	24" CAS PIPE CULVERT	L F	51	\$5	\$100.00	1
	2501.511/02300	30" CAS PIPE CULVERT	L F	34	\$5	\$150.00	1
	2501.511/02360	36" CAS PIPE CULVERT	L F	63	\$14	\$230.00	1
	2501.511/02480	48" CAS PIPE CULVERT	L F	102	\$17	\$167.65	2
	2501.511/05120	12" CP PIPE CULVERT	L F	16	\$0	\$25.00	1
	2501.511/05121	12" CP PIPE CULVERT (SMOOTH)	L F	40	\$1	\$28.50	1
	2501.511/05181	18" CP PIPE CULVERT (SMOOTH)	L F	1,034	\$50	\$47.91	4
	2501.511/05241	24" CP PIPE CULVERT (SMOOTH)	L F	128	\$6	\$43.50	1
	2501.511/05301	30" CP PIPE CULVERT (SMOOTH)	L F	94	\$5	\$54.50	1
	2501.511/05421	42" CP PIPE CULVERT (SMOOTH)	L F	54	\$4	\$65.00	1
	2501.511/20120	12" CS PIPE CULVERT	L F	563	\$12	\$20.91	3
	2501.511/20150	15" CS PIPE CULVERT	L F	1,367	\$39	\$28.45	9
	2501.511/20180	18" CS PIPE CULVERT	L F	3,861	\$105	\$27.19	17
	2501.511/20240	24" CS PIPE CULVERT	L F	446	\$18	\$39.53	7
	2501.511/20480	48" CS PIPE CULVERT	L F	28	\$2	\$76.69	1
	2501.511/90122	12" RC PIPE CULVERT	L F	26	\$1	\$50.00	1
	2501.511/90125	12" RC PIPE CULVERT CLASS V	L F	193	\$6	\$31.00	1
	2501.511/90155	15" RC PIPE CULVERT CLASS V	L F	242	\$8	\$32.45	2
	2501.511/90182	18" RC PIPE CULVERT	L F	402	\$26	\$64.78	6
	2501.511/90183	18" RC PIPE CULVERT CLASS III	L F	1,203	\$39	\$32.10	7
	2501.511/90189	18" RC PIPE CULVERT CLASS V-JACKED	L F	74	\$33	\$450.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

08:40 Friday, April 12, 2013 29

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/12 AND 12/30/12
BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$850,540,365

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2501	2501.511/90212	21" RC PIPE CULVERT	L F	88	\$3	\$29.00	1
	2501.511/90215	21" RC PIPE CULVERT CLASS V	L F	217	\$9	\$42.00	1
	2501.511/90242	24" RC PIPE CULVERT	L F	4,679	\$251	\$53.59	17
	2501.511/90243	24" RC PIPE CULVERT CLASS III	L F	2,912	\$136	\$46.57	6
	2501.511/90244	24" RC PIPE CULVERT CLASS IV	L F	276	\$14	\$50.11	2
	2501.511/90245	24" RC PIPE CULVERT CLASS V	L F	580	\$28	\$48.00	1
	2501.511/90249	24" RC PIPE CULVERT CLASS V-JACKED	L F	1,080	\$513	\$475.00	1
	2501.511/90302	30" RC PIPE CULVERT	L F	484	\$35	\$73.02	6
	2501.511/90305	30" RC PIPE CULVERT CLASS V	L F	180	\$14	\$78.00	1
	2501.511/90309	30" RC PIPE CULVERT CLASS V-JACKED	L F	76	\$34	\$443.00	1
	2501.511/90362	36" RC PIPE CULVERT	L F	1,128	\$106	\$94.21	9
	2501.511/90363	36" RC PIPE CULVERT CLASS III	L F	387	\$29	\$74.02	2
	2501.511/90369	36" RC PIPE CULVERT CLASS V-JACKED	L F	210	\$152	\$725.00	1
	2501.511/90422	42" RC PIPE CULVERT	L F	52	\$6	\$115.54	3
	2501.511/90423	42" RC PIPE CULVERT CLASS III	L F	319	\$31	\$96.84	2
	2501.511/90482	48" RC PIPE CULVERT	L F	74	\$10	\$130.81	2
	2501.511/90542	54" RC PIPE CULVERT	L F	8	\$1	\$140.00	1
	2501.511/90602	60" RC PIPE CULVERT CLASS II	L F	230	\$36	\$157.63	2
	2501.511/90662	66" RC PIPE CULVERT CLASS II	L F	56	\$12	\$222.00	1
	2501.511/90722	72" RC PIPE CULVERT CLASS II	L F	6	\$4	\$700.00	1
	2501.515/01912	12" CS PIPE APRON	EACH	9	\$2	\$232.13	1
	2501.515/01918	18" CS PIPE APRON	EACH	11	\$1	\$132.82	3
	2501.515/01924	24" CS PIPE APRON	EACH	2	\$0	\$149.00	1
	2501.515/01930	30" CS PIPE APRON	EACH	1	\$0	\$450.00	1
	2501.515/02120	12" CAS PIPE APRON	EACH	9	\$2	\$205.56	3
	2501.515/02180	18" CAS PIPE APRON	EACH	8	\$3	\$406.25	3
	2501.515/02240	24" CAS PIPE APRON	EACH	28	\$13	\$466.43	3
	2501.515/02300	30" CAS PIPE APRON	EACH	6	\$4	\$680.00	2
	2501.515/02360	36" CAS PIPE APRON	EACH	19	\$19	\$973.68	3
	2501.515/02480	48" CAS PIPE APRON	EACH	6	\$10	\$1,700.00	1
	2501.515/02540	54" CAS PIPE APRON	EACH	1	\$2	\$2,000.00	1
	2501.515/02720	72" CAS PIPE APRON	EACH	3	\$10	\$3,400.00	1
	2501.515/20120	12" GS PIPE APRON	EACH	15	\$4	\$272.67	5
	2501.515/20150	15" GS PIPE APRON	EACH	13	\$4	\$343.12	3
	2501.515/20180	18" GS PIPE APRON	EACH	16	\$4	\$258.95	8
	2501.515/20210	21" GS PIPE APRON	EACH	1	\$0	\$30.00	1
	2501.515/20240	24" GS PIPE APRON	EACH	14	\$3	\$223.97	3
	2501.515/20300	30" GS PIPE APRON	EACH	1	\$0	\$340.00	1
	2501.515/20420	42" GS PIPE APRON	EACH	2	\$2	\$1,100.00	1
	2501.515/20480	48" GS PIPE APRON	EACH	4	\$9	\$2,306.19	2
	2501.515/20600	60" GS PIPE APRON	EACH	1	\$2	\$1,722.93	1
	2501.515/90120	12" RC PIPE APRON	EACH	84	\$47	\$557.88	19
	2501.515/90150	15" RC PIPE APRON	EACH	64	\$34	\$532.39	18
	2501.515/90180	18" RC PIPE APRON	EACH	96	\$55	\$567.81	22
	2501.515/90210	21" RC PIPE APRON	EACH	8	\$5	\$597.99	6
	2501.515/90240	24" RC PIPE APRON	EACH	292	\$197	\$673.80	38

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

08:40 Friday, April 12, 2013 30

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/12 AND 12/30/12
BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$850,540,365

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2501	2501.515/90270	27" RC PIPE APRON	EACH	3	\$2	\$666.49	2
	2501.515/90300	30" RC PIPE APRON	EACH	79	\$62	\$790.89	22
	2501.515/90330	33" RC PIPE APRON	EACH	1	\$1	\$1,240.00	1
	2501.515/90360	36" RC PIPE APRON	EACH	96	\$119	\$1,241.61	23
	2501.515/90420	42" RC PIPE APRON	EACH	23	\$30	\$1,294.60	7
	2501.515/90480	48" RC PIPE APRON	EACH	17	\$28	\$1,624.91	7
	2501.515/90540	54" RC PIPE APRON	EACH	5	\$8	\$1,609.00	4
	2501.515/90600	60" RC PIPE APRON	EACH	12	\$22	\$1,844.00	5
	2501.515/90660	66" RC PIPE APRON	EACH	3	\$8	\$2,600.00	2
	2501.515/90720	72" RC PIPE APRON	EACH	5	\$15	\$2,941.20	3
	2501.519/09024	FLAP GATE FOR 24" RC PIPE	EACH	2	\$1	\$425.00	1
	2501.519/09048	FLAP GATE FOR 48" RC PIPE	EACH	1	\$9	\$9,000.00	1
	2501.521/00221	21" SPAN CAS PIPE-ARCH CULVERT	L F	154	\$6	\$37.00	1
	2501.521/00228	28" SPAN CAS PIPE-ARCH CULVERT	L F	126	\$6	\$45.00	1
	2501.521/02170	17" SPAN CS PIPE-ARCH CULVERT	L F	127	\$5	\$37.28	3
	2501.521/02210	21" SPAN CS PIPE-ARCH CULVERT	L F	447	\$20	\$43.74	5
	2501.521/02280	28" SPAN CS PIPE-ARCH CULVERT	L F	61	\$3	\$51.62	2
	2501.521/02420	42" SPAN CS PIPE-ARCH CULVERT	L F	76	\$5	\$62.00	1
	2501.521/90222	22" SPAN RC PIPE-ARCH CULV CL IIA	L F	1,282	\$66	\$51.43	6
	2501.521/90282	28" SPAN RC PIPE-ARCH CULV CL IIA	L F	527	\$40	\$75.00	6
	2501.521/90362	36" SPAN RC PIPE-ARCH CULV CL IIA	L F	192	\$15	\$80.00	1
	2501.521/90512	51" SPAN RC PIPE-ARCH CULV CL IIA	L F	108	\$20	\$184.44	2
	2501.521/90582	58" SPAN RC PIPE-ARCH CULV CL IIA	L F	46	\$7	\$153.29	2
	2501.521/91023	102" SPAN RC PIPE-ARCH CULV CL IIIA	L F	100	\$73	\$730.00	1
	2501.521/91153	115" SPAN RC PIPE-ARCH CULV CL IIIA	L F	102	\$47	\$460.00	1
	2501.521/91692	169" SPAN RC PIPE-ARCH CULV CL IIA	L F	12	\$13	\$1,100.00	1
	2501.525/02170	17" SPAN GS PIPE-ARCH APRON	EACH	4	\$2	\$526.98	1
	2501.525/02210	21" SPAN GS PIPE-ARCH APRON	EACH	9	\$4	\$419.44	2
	2501.525/02420	42" SPAN GS PIPE-ARCH APRON	EACH	2	\$1	\$380.00	1
	2501.525/90220	22" SPAN RC PIPE-ARCH APRON	EACH	38	\$22	\$574.59	5
	2501.525/90280	28" SPAN RC PIPE-ARCH APRON	EACH	17	\$12	\$718.10	5
	2501.525/90360	36" SPAN RC PIPE-ARCH APRON	EACH	4	\$4	\$968.50	2
	2501.525/90440	44" SPAN RC PIPE-ARCH APRON	EACH	1	\$1	\$1,133.00	1
	2501.525/90510	51" SPAN RC PIPE-ARCH APRON	EACH	4	\$7	\$1,760.00	2
	2501.525/90580	58" SPAN RC PIPE-ARCH APRON	EACH	4	\$6	\$1,499.29	2
	2501.525/91020	102" SPAN RC PIPE-ARCH APRON	EACH	2	\$12	\$6,000.00	1
	2501.525/91150	115" SPAN RC PIPE-ARCH APRON	EACH	2	\$8	\$4,050.00	1
	2501.561/90122	12" RC PIPE CULVERT DES 3006	L F	227	\$8	\$34.32	2
	2501.561/90152	15" RC PIPE CULVERT DES 3006	L F	434	\$13	\$29.21	2
	2501.561/90155	15" RC PIPE CULVERT DES 3006 CL V	L F	16	\$1	\$50.00	1
	2501.561/90182	18" RC PIPE CULVERT DES 3006	L F	1,042	\$38	\$36.91	7
	2501.561/90183	18" RC PIPE CULVERT DES 3006 CL III	L F	1,449	\$47	\$32.46	2
	2501.561/90185	18" RC PIPE CULVERT DES 3006 CL V	L F	54	\$3	\$50.00	1
	2501.561/90242	24" RC PIPE CULVERT DES 3006	L F	4,298	\$201	\$46.65	9
	2501.561/90243	24" RC PIPE CULVERT DES 3006 CL III	L F	971	\$37	\$38.52	4
	2501.561/90244	24" RC PIPE CULVERT DES 3006 CL IV	L F	544	\$37	\$68.27	2

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

08:40 Friday, April 12, 2013 31

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/12 AND 12/30/12
BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$850,540,365

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2501	2501.561/90245	24" RC PIPE CULVERT DES 3006 CL V	L F	24	\$2	\$100.00	1
	2501.561/90302	30" RC PIPE CULVERT DES 3006	L F	758	\$59	\$78.40	4
	2501.561/90303	30" RC PIPE CULVERT DES 3006 CL III	L F	224	\$23	\$104.08	3
	2501.561/90304	30" RC PIPE CULVERT DES 3006 CL IV	L F	24	\$2	\$100.00	1
	2501.561/90362	36" RC PIPE CULVERT DES 3006	L F	1,397	\$157	\$112.39	6
	2501.561/90363	36" RC PIPE CULVERT DES 3006 CL III	L F	82	\$8	\$100.00	2
	2501.561/90364	36" RC PIPE CULVERT DES 3006 CL IV	L F	92	\$24	\$260.00	1
	2501.561/90365	36" RC PIPE CULVERT DES 3006 CL V	L F	286	\$37	\$130.00	1
	2501.561/90422	42" RC PIPE CULVERT DES 3006	L F	488	\$65	\$133.80	2
	2501.561/90423	42" RC PIPE CULVERT DES 3006 CL III	L F	112	\$14	\$125.00	1
	2501.561/90482	48" RC PIPE CULVERT DES 3006	L F	586	\$86	\$146.59	3
	2501.561/90483	48" RC PIPE CULVERT DES 3006 CL III	L F	20	\$3	\$150.00	1
	2501.561/90542	54" RC PIPE CULVERT DES 3006	L F	126	\$24	\$186.68	2
	2501.561/90543	54" RC PIPE CULVERT DES 3006 CL III	L F	32	\$6	\$185.00	1
	2501.561/90544	54" RC PIPE CULVERT DES 3006 CL IV	L F	70	\$15	\$212.00	1
	2501.561/90602	60" RC PIPE CULVERT DES 3006 CL II	L F	88	\$18	\$203.00	1
	2501.561/90603	60" RC PIPE CULVERT DES 3006 CL III	L F	484	\$99	\$203.57	2
	2501.561/90604	60" RC PIPE CULVERT DES 3006 CL IV	L F	94	\$23	\$247.00	1
	2501.561/90722	72" RC PIPE CULVERT DES 3006 CL II	L F	46	\$12	\$260.00	1
	2501.561/90723	72" RC PIPE CULVERT DES 3006 CL III	L F	38	\$13	\$334.74	2
	2501.561/90724	72" RC PIPE CULVERT DES 3006 CL IV	L F	78	\$27	\$351.00	1
	2501.567/00218	18" CAS SAFETY APRON & GRATE DES 3128	EACH	18	\$11	\$611.11	2
	2501.567/00230	30" CAS SAFETY APRON & GRATE DES 3128	EACH	2	\$3	\$1,500.00	1
	2501.567/00328	28" SPAN CAS SAFETY APR & GRATE DES 3128	EACH	2	\$3	\$1,250.00	1
	2501.567/02120	12" CS SAFETY APR & GRATE DES 3128	EACH	2	\$1	\$471.00	1
	2501.567/02150	15" CS SAFETY APR & GRATE DES 3128	EACH	3	\$2	\$715.00	2
	2501.567/02180	18" CS SAFETY APR & GRATE DES 3128	EACH	47	\$48	\$1,028.93	11
	2501.567/02300	30" CS SAFETY APR & GRATE DES 3128	EACH	2	\$2	\$1,175.00	1
	2501.567/02428	42" CS SAFETY APR & GRATE DES 3148	EACH	1	\$2	\$1,645.00	1
	2501.567/02485	48" CS SAFETY APR & GRATE DES 3148	EACH	2	\$6	\$3,200.00	1
	2501.567/03210	21" SPAN CS SAFETY APR & GRATE DES 3128	EACH	2	\$1	\$661.00	1
	2501.567/03280	28" SPAN CS SAFETY APR & GRATE DES 3128	EACH	2	\$3	\$1,250.00	1
	2501.567/03360	36" SPAN CS SAFETY APR & GRATE DES 3128	EACH	2	\$3	\$1,630.90	1
	2501.567/04480	48" GS SAFETY APRON & GRATE DES 3148	EACH	2	\$10	\$4,819.83	1
	2501.567/05570	57" SPAN GS SAFETY APR & GRATE DES 3148	EACH	2	\$7	\$3,700.00	1
	2501.567/10420	42" RC SAFETY APRON & GRATE DES 3132	EACH	2	\$5	\$2,600.00	1
	2501.567/10480	48" RC SAFETY APRON & GRATE DES 3132	EACH	4	\$12	\$3,110.00	2
	2501.567/10540	54" RC SAFETY APRON & GRATE DES 3132	EACH	2	\$9	\$4,663.15	1
	2501.569/00915	15" GS SAFETY APRON	EACH	2	\$2	\$840.00	1
	2501.569/00918	18" GS SAFETY APRON	EACH	41	\$12	\$291.19	7
	2501.569/00924	24" GS SAFETY APRON	EACH	32	\$12	\$369.64	6
	2501.569/00936	36" GS SAFETY APRON	EACH	4	\$2	\$550.00	1
	2501.569/01012	12" CS SAFETY APRON	EACH	8	\$3	\$405.50	2
	2501.569/01015	15" CS SAFETY APRON	EACH	85	\$24	\$280.25	7
	2501.569/01018	18" CS SAFETY APRON	EACH	121	\$42	\$347.62	13
	2501.569/01024	24" CS SAFETY APRON	EACH	32	\$13	\$400.46	3

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

08:40 Friday, April 12, 2013 32

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/12 AND 12/30/12
BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$850,540,365

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2501	2501.569/01030	30" CS SAFETY APRON	EACH	4	\$2	\$435.00	1
	2501.569/01036	36" CS SAFETY APRON	EACH	4	\$4	\$900.00	1
	2501.569/02017	17" SPAN CS SAFETY APRON	EACH	6	\$3	\$504.62	3
	2501.569/02021	21" SPAN CS SAFETY APRON	EACH	19	\$10	\$535.75	7
	2501.569/02028	28" SPAN CS SAFETY APRON	EACH	4	\$2	\$605.00	2
	2501.569/02035	35" SPAN CS SAFETY APRON	EACH	1	\$0	\$450.00	1
	2501.569/02418	18" CAS SAFETY APRON	EACH	56	\$27	\$475.89	5
	2501.569/02424	24" CAS SAFETY APRON	EACH	2	\$1	\$650.00	1
	2501.569/02521	21" SPAN CAS SAFETY APRON	EACH	8	\$3	\$375.00	1
	2501.569/02528	28" SPAN CAS SAFETY APRON	EACH	2	\$1	\$625.00	1
	2501.569/02828	28" SPAN RC SAFETY APRON	EACH	4	\$2	\$560.60	2
	2501.569/02912	12" RC SAFETY APRON	EACH	11	\$9	\$798.38	5
	2501.569/02915	15" RC SAFETY APRON	EACH	22	\$17	\$779.96	4
	2501.569/02918	18" RC SAFETY APRON	EACH	78	\$61	\$778.30	16
	2501.569/02924	24" RC SAFETY APRON	EACH	236	\$164	\$695.11	26
	2501.569/02930	30" RC SAFETY APRON	EACH	27	\$26	\$950.89	10
	2501.569/02936	36" RC SAFETY APRON	EACH	33	\$42	\$1,264.12	6
	2501.571/00010	INSTALL PIPE CULVERT	L F	355	\$14	\$40.14	5
	2501.571/00011	INSTALL METAL CULVERT	L F	144	\$2	\$12.00	1
	2501.571/00012	INSTALL CONCRETE CULVERT	L F	1,344	\$43	\$31.70	5
	2501.571/00013	INSTALL RC PIPE-ARCH CULVERT	L F	104	\$4	\$43.14	2
	2501.571/00020	INSTALL RC CATTLE PASS	L F	12	\$2	\$150.00	1
	2501.573/00010	INSTALL RC CATTLE PASS APRON	EACH	2	\$1	\$300.00	1
	2501.573/00011	INSTALL METAL APRON	EACH	5	\$1	\$125.00	1
	2501.573/00012	INSTALL CONCRETE APRON	EACH	112	\$19	\$170.66	11
	2501.573/00013	INSTALL METAL SAFETY APRON	EACH	1	\$0	\$193.00	1
	2501.573/00017	INSTALL PIPE APRON	EACH	43	\$17	\$393.88	5
	2501.575/90240	24" RC DISSIPATOR RING	EACH	19	\$9	\$459.16	3
	2501.575/90300	30" RC DISSIPATOR RING	EACH	5	\$3	\$600.00	1
	2501.575/90360	36" RC DISSIPATOR RING	EACH	14	\$10	\$749.43	2
	2501.575/90420	42" RC DISSIPATOR RING	EACH	13	\$14	\$1,091.39	2
	2501.575/90480	48" RC DISSIPATOR RING	EACH	5	\$5	\$1,000.00	1
	2501.575/90540	54" RC DISSIPATOR RING	EACH	4	\$4	\$1,069.00	1
	2501.575/90600	60" RC DISSIPATOR RING	EACH	4	\$5	\$1,208.00	1
	2501.601/00010	TEMPORARY CULVERT	LS	1	\$6	\$6,100.00	1
	2501.601/00015	PIPE CULVERTS	LS	1	\$285	\$285,000.00	1
	2501.602/00005	PIPE TIES	EACH	500	\$28	\$56.17	5
	2501.602/00013	PLUG FILL & ABANDON PIPE CULVERT	EACH	23	\$65	\$2,827.15	9
	2501.602/00016	REPAIR CULVERT JOINT	EACH	35	\$52	\$1,472.21	6
	2501.602/00017	REPAIR CULVERT JOINT (SPECIAL)	EACH	46	\$28	\$614.02	2
	2501.602/00049	CLEAN PIPE CULVERT	EACH	438	\$23	\$52.29	7
	2501.602/00055	CLEAN INLET STRUCTURE	EACH	279	\$50	\$180.77	7
	2501.602/00090	VIDEO TAPE CULVERT	EACH	1	\$1	\$750.00	1
	2501.602/00124	24" INTERNAL PIPE JOINT SEALING SYS	EACH	113	\$37	\$328.32	2
	2501.602/00130	30" INTERNAL PIPE JOINT SEALING SYS	EACH	26	\$11	\$425.00	1
	2501.602/00136	36" INTERNAL PIPE JOINT SEALING SYS	EACH	8	\$4	\$550.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

08:40 Friday, April 12, 2013 33

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/12 AND 12/30/12
BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$850,540,365

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2501	2501.602/00142	42" INTERNAL PIPE JOINT SEALING SYS	EACH	8	\$5	\$600.00	1
	2501.602/00148	48" INTERNAL PIPE JOINT SEALING SYS	EACH	4	\$3	\$640.00	1
	2501.602/00415	15" PIPE APRON	EACH	2	\$1	\$679.00	1
	2501.602/00418	18" PIPE APRON	EACH	6	\$2	\$286.58	2
	2501.602/00515	15" SAFETY APRON	EACH	35	\$8	\$234.54	4
	2501.602/00518	18" SAFETY APRON	EACH	249	\$74	\$296.19	11
	2501.602/00524	24" SAFETY APRON	EACH	26	\$11	\$425.62	3
	2501.602/03018	SAFETY GRATE FOR 18" GS APRON	EACH	2	\$1	\$621.25	1
	2501.602/03024	SAFETY GRATE FOR 24" GS APRON	EACH	15	\$15	\$1,015.56	3
	2501.602/03030	SAFETY GRATE FOR 30" GS APRON	EACH	4	\$6	\$1,600.00	1
	2501.602/03036	SAFETY GRATE FOR 36" GS APRON	EACH	9	\$17	\$1,900.00	1
	2501.602/03048	SAFETY GRATE FOR 48" GS APRON	EACH	2	\$5	\$2,400.00	1
	2501.602/03518	SAFETY GRATE FOR 18" CAS APRON	EACH	6	\$4	\$700.00	1
	2501.602/03524	SAFETY GRATE FOR 24" CAS APRON	EACH	15	\$11	\$750.00	1
	2501.602/03536	SAFETY GRATE FOR 36" CAS APRON	EACH	8	\$7	\$900.00	1
	2501.602/03548	SAFETY GRATE FOR 48" CAS APRON	EACH	6	\$7	\$1,150.00	1
	2501.602/04018	SAFETY GRATE FOR 18" RC APRON	EACH	34	\$25	\$745.19	3
	2501.602/04024	SAFETY GRATE FOR 24" RC APRON	EACH	170	\$157	\$924.91	13
	2501.602/04030	SAFETY GRATE FOR 30" RC APRON	EACH	46	\$45	\$982.85	8
	2501.602/04036	SAFETY GRATE FOR 36" RC APRON	EACH	59	\$71	\$1,201.46	8
	2501.602/04042	SAFETY GRATE FOR 42" RC APRON	EACH	16	\$19	\$1,200.39	3
	2501.602/04048	SAFETY GRATE FOR 48" RC APRON	EACH	8	\$12	\$1,462.50	3
	2501.602/04054	SAFETY GRATE FOR 54" RC APRON	EACH	2	\$3	\$1,300.00	1
	2501.602/04066	SAFETY GRATE FOR 66" RC APRON	EACH	2	\$4	\$2,000.00	1
	2501.602/05022	SAFETY GR FOR 22" SPAN RCP-A APR	EACH	34	\$16	\$466.18	3
	2501.602/05028	SAFETY GR FOR 28" SPAN RCP-A APR	EACH	6	\$4	\$700.00	2
	2501.602/05051	SAFETY GR FOR 51" SPAN RCP-A APR	EACH	4	\$6	\$1,425.00	2
	2501.602/08018	TRASH GUARD FOR 18" PIPE APRON	EACH	1	\$0	\$181.61	1
	2501.602/08024	TRASH GUARD FOR 24" PIPE APRON	EACH	1	\$0	\$283.10	1
	2501.602/08030	TRASH GUARD FOR 30" PIPE APRON	EACH	2	\$1	\$526.27	2
	2501.602/08054	TRASH GUARD FOR 54" PIPE APRON	EACH	1	\$2	\$2,000.00	1
	2501.603/00010	CLEAN PIPE CULVERT	L F	10,429	\$168	\$16.12	13
	2501.603/00015	SEAL PIPE JOINT	L F	705	\$41	\$57.93	1
	2501.603/00018	REPAIR CULVERT	L F	483	\$68	\$140.38	3
	2501.603/00025	CLEAN OUT BOX CULVERT	L F	484	\$24	\$49.57	2
	2501.603/00112	LINING CULVERT PIPE (12")	L F	115	\$10	\$88.00	1
	2501.603/00115	LINING CULVERT PIPE (15")	L F	53	\$10	\$196.46	1
	2501.603/00118	LINING CULVERT PIPE (18")	L F	1,790	\$205	\$114.75	8
	2501.603/00124	LINING CULVERT PIPE (24")	L F	7,004	\$1,014	\$144.83	16
	2501.603/00125	LINING CULVERT PIPE (24") SPECIAL	L F	180	\$32	\$180.00	1
	2501.603/00130	LINING CULVERT PIPE (30")	L F	1,778	\$301	\$169.32	8
	2501.603/00131	LINING CULVERT PIPE (30") SPECIAL	L F	280	\$56	\$200.00	1
	2501.603/00136	LINING CULVERT PIPE (36")	L F	2,617	\$663	\$253.24	8
	2501.603/00142	LINING CULVERT PIPE (42")	L F	90	\$3	\$33.00	1
	2501.603/00148	LINING CULVERT PIPE (48")	L F	677	\$280	\$413.50	4
	2501.603/00154	LINING CULVERT PIPE (54")	L F	182	\$52	\$285.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

08:40 Friday, April 12, 2013 34

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/12 AND 12/30/12
BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$850,540,365

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2501	2501.603/00172	LINING CULVERT PIPE (72")	L F	365	\$329	\$900.12	2
	2501.603/00317	LINING CULVERT PIPE (17" SPAN)	L F	180	\$52	\$287.42	1
	2501.603/00322	LINING CULVERT PIPE (22" SPAN)	L F	88	\$8	\$90.00	1
	2501.603/00328	LINING CULVERT PIPE (28" SPAN)	L F	285	\$45	\$159.40	2
	2501.603/00344	LINING CULVERT PIPE (44" SPAN)	L F	68	\$34	\$500.00	1
	2501.603/00612	12" PIPE CULVERT	L F	2,764	\$36	\$13.00	1
	2501.603/00615	15" PIPE CULVERT	L F	870	\$20	\$23.42	5
	2501.603/00618	18" PIPE CULVERT	L F	7,112	\$182	\$25.59	13
	2501.603/00624	24" PIPE CULVERT	L F	664	\$21	\$31.68	3
	2501.603/00627	27" PIPE CULVERT	L F	110	\$4	\$38.50	1
	2501.603/00630	30" PIPE CULVERT	L F	65	\$3	\$43.70	1
	2501.603/00636	36" PIPE CULVERT	L F	92	\$6	\$63.00	1
	2501.618/00010	REPAIR CULVERT	S F	186	\$34	\$183.19	1
-----					-----		
2501					\$9,813		
2502	2502.501/00040	4" PRECAST CONCRETE HEADWALL	EACH	1,510	\$197	\$130.45	31
	2502.501/00060	6" PRECAST CONCRETE HEADWALL	EACH	24	\$6	\$270.71	5
	2502.501/00080	8" PRECAST CONCRETE HEADWALL	EACH	1	\$0	\$250.00	1
	2502.502/00010	DRAINAGE SYSTEM TYPE (B910)	LS	43	\$137	\$3,178.96	43
	2502.521/01030	3" TP PIPE DRAIN	L F	150	\$2	\$16.00	1
	2502.521/01040	4" TP PIPE DRAIN	L F	48,328	\$297	\$6.14	31
	2502.521/01060	6" TP PIPE DRAIN	L F	835	\$8	\$10.10	4
	2502.521/01120	12" TP PIPE DRAIN	L F	191	\$6	\$30.00	1
	2502.521/01150	15" TP PIPE DRAIN	L F	2,300	\$35	\$15.00	1
	2502.521/02123	12" RC PIPE DRAIN CLASS III	L F	600	\$24	\$40.00	1
	2502.521/02183	18" RC PIPE DRAIN CLASS III	L F	229	\$10	\$42.55	2
	2502.521/02243	24" RC PIPE DRAIN CLASS III	L F	758	\$32	\$42.00	1
	2502.521/02303	30" RC PIPE DRAIN CLASS III	L F	150	\$10	\$69.00	1
	2502.521/06040	4" PVC PIPE DRAIN	L F	624	\$4	\$5.88	2
	2502.521/07040	4" PE PIPE DRAIN	L F	480	\$9	\$18.59	2
	2502.521/07060	6" PE PIPE DRAIN	L F	150	\$3	\$17.00	1
	2502.521/07080	8" PE PIPE DRAIN	L F	1,833	\$30	\$16.28	2
	2502.521/07081	8" PE PIPE DRAIN (SMOOTH)	L F	40	\$1	\$18.00	1
	2502.521/07120	12" PE PIPE DRAIN	L F	1,383	\$26	\$19.00	1
	2502.521/07121	12" PE PIPE DRAIN (SMOOTH)	L F	159	\$4	\$25.00	1
	2502.521/07150	15" PE PIPE DRAIN	L F	371	\$10	\$26.97	2
	2502.541/01040	4" PERF TP PIPE DRAIN	L F	192,885	\$1,183	\$6.13	24
	2502.541/01060	6" PERF TP PIPE DRAIN	L F	17,099	\$151	\$8.82	8
	2502.541/01080	8" PERF TP PIPE DRAIN	L F	1,514	\$30	\$19.50	2
	2502.541/06040	4" PERF PVC PIPE DRAIN	L F	160	\$1	\$6.84	1
	2502.541/06080	8" PERF PVC PIPE DRAIN	L F	27	\$1	\$26.50	1
	2502.541/06120	12" PERF PVC PIPE DRAIN	L F	32	\$1	\$39.50	1
	2502.541/07040	4" PERF PE PIPE DRAIN	L F	698,158	\$3,184	\$4.56	20

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

08:40 Friday, April 12, 2013 35

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/12 AND 12/30/12
BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$850,540,365

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2502	2502.541/07060	6" PERF PE PIPE DRAIN	L F	10,031	\$86	\$8.55	4
	2502.541/07080	8" PERF PE PIPE DRAIN	L F	2,189	\$22	\$10.00	2
	2502.573/00010	INSTALL PRECAST CONCRETE HEADWALL	EACH	328	\$47	\$142.41	5
	2502.601/02900	DRAINAGE SYSTEM	LS	1	\$4	\$3,552.55	1
	2502.602/00002	DRAIN OUTLET SCREEN DESIGN SPECIAL	EACH	2	\$0	\$85.00	1
	2502.602/00006	4" CS OVERSLEEVE WITH RODENT GUARD	EACH	16	\$3	\$168.75	2
	2502.602/00020	CONNECT TO EXISTING PIPE DRAIN	EACH	57	\$19	\$327.11	3
	2502.602/00080	CONNECT INTO DRAINAGE STRUCTURE	EACH	8	\$5	\$627.08	3
	2502.602/00090	PIPE DRAIN RISER	EACH	32	\$16	\$497.25	2
	2502.602/00404	4" PVC PIPE DRAIN CLEANOUT	EACH	20	\$1	\$69.38	1
	2502.602/00406	6" PVC PIPE DRAIN CLEANOUT	EACH	5	\$2	\$350.00	1
	2502.602/00412	12" PVC PIPE DRAIN CLEANOUT	EACH	2	\$2	\$1,200.00	1
	2502.602/02015	15" RC INSPECTION TEES	EACH	9	\$3	\$368.00	1
	2502.602/03012	12"PE INSPECTION TEES	EACH	15	\$8	\$526.67	2
	2502.603/00060	TRENCHING	L F	1,000	\$6	\$6.00	1
	2502.604/00120	2" INSULATION	S Y	550	\$10	\$18.30	1
-----					-----		
2502					\$5,634		
2503	2503.511/01120	12" CP PIPE SEWER	L F	78	\$3	\$41.00	1
	2503.511/01150	15" CP PIPE SEWER	L F	918	\$26	\$28.63	1
	2503.511/01180	18" CP PIPE SEWER	L F	419	\$13	\$30.89	2
	2503.511/02120	12" CS PIPE SEWER	L F	155	\$5	\$31.43	4
	2503.511/02150	15" CS PIPE SEWER	L F	77	\$3	\$39.09	2
	2503.511/02180	18" CS PIPE SEWER	L F	534	\$15	\$27.83	4
	2503.511/02300	30" CS PIPE SEWER	L F	20	\$1	\$35.00	1
	2503.511/02360	36" CS PIPE SEWER	L F	46	\$2	\$50.00	1
	2503.511/02540	54" CS PIPE SEWER	L F	34	\$3	\$100.00	1
	2503.511/06121	12" CP PIPE SEWER (SMOOTH)	L F	36	\$2	\$60.00	1
	2503.511/08120	12" CAS PIPE SEWER	L F	249	\$13	\$53.84	2
	2503.511/13040	4" PVC PIPE SEWER	L F	86	\$5	\$54.98	2
	2503.511/13060	6" PVC PIPE SEWER	L F	942	\$24	\$25.38	5
	2503.511/13080	8" PVC PIPE SEWER	L F	2,935	\$76	\$26.04	5
	2503.511/13100	10" PVC PIPE SEWER	L F	55	\$2	\$33.52	1
	2503.511/13120	12" PVC PIPE SEWER	L F	1,751	\$72	\$41.30	4
	2503.511/13150	15" PVC PIPE SEWER	L F	348	\$11	\$31.54	1
	2503.511/13200	20" PVC PIPE SEWER	L F	180	\$32	\$175.00	1
	2503.511/13300	30" PVC PIPE SEWER	L F	342	\$89	\$260.21	1
	2503.511/90122	12" RC PIPE SEWER	L F	1,312	\$54	\$41.05	8
	2503.511/90123	12" RC PIPE SEWER CLASS III	L F	761	\$26	\$34.50	4
	2503.511/90152	15" RC PIPE SEWER	L F	525	\$19	\$35.99	3
	2503.511/90153	15" RC PIPE SEWER CLASS III	L F	1,149	\$33	\$28.78	2
	2503.511/90182	18" RC PIPE SEWER	L F	324	\$15	\$44.91	3
	2503.511/90183	18" RC PIPE SEWER CLASS III	L F	701	\$22	\$31.81	2

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

08:40 Friday, April 12, 2013 36

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/12 AND 12/30/12
BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$850,540,365

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2503	2503.511/90212	21" RC PIPE SEWER	L F	216	\$9	\$40.00	1
	2503.511/90242	24" RC PIPE SEWER	L F	525	\$27	\$51.51	3
	2503.511/90243	24" RC PIPE SEWER CLASS III	L F	35	\$1	\$40.30	1
	2503.511/90272	27" RC PIPE SEWER	L F	587	\$31	\$52.00	1
	2503.511/90303	30" RC PIPE SEWER CLASS III	L F	1,107	\$68	\$61.00	1
	2503.511/90332	33" RC PIPE SEWER	L F	735	\$46	\$62.00	1
	2503.511/90362	36" RC PIPE SEWER	L F	688	\$52	\$75.00	1
	2503.511/90363	36" RC PIPE SEWER CLASS III	L F	297	\$24	\$80.55	2
	2503.511/90422	42" RC PIPE SEWER	L F	413	\$39	\$94.00	1
	2503.511/90482	48" RC PIPE SEWER	L F	962	\$126	\$130.81	2
	2503.511/90483	48" RC PIPE SEWER CLASS III	L F	550	\$63	\$115.00	1
	2503.511/90484	48" RC PIPE SEWER CLASS IV	L F	3,578	\$730	\$204.00	1
	2503.511/90485	48" RC PIPE SEWER CLASS V	L F	2,941	\$706	\$240.00	1
	2503.511/90489	48" RC PIPE SEWER CLASS V-JACKED	L F	525	\$433	\$825.00	1
	2503.511/90603	60" RC PIPE SEWER CLASS III	L F	675	\$105	\$155.00	1
	2503.519/09030	FLAP GATE FOR 30" RC PIPE	EACH	1	\$15	\$15,000.00	1
	2503.521/90222	22" SPAN RC PIPE-ARCH SEWER CL IIA	L F	116	\$4	\$36.30	1
	2503.521/90282	28" SPAN RC PIPE-ARCH SEWER CL IIA	L F	88	\$8	\$85.69	1
	2503.521/90362	36" SPAN RC PIPE-ARCH SEWER CL IIA	L F	84	\$6	\$71.75	1
	2503.521/90442	44" SPAN RC PIPE-ARCH SEWER CL IIA	L F	201	\$19	\$94.86	1
	2503.521/90582	58" SPAN RC PIPE-ARCH SEWER CL IIA	L F	348	\$69	\$197.74	2
	2503.541/90122	12" RC PIPE SEWER DES 3006	L F	17,991	\$539	\$29.96	16
	2503.541/90123	12" RC PIPE SEWER DES 3006 CL III	L F	8,939	\$261	\$29.20	12
	2503.541/90124	12" RC PIPE SEWER DES 3006 CL IV	L F	200	\$6	\$30.76	2
	2503.541/90125	12" RC PIPE SEWER DES 3006 CL V	L F	2,729	\$77	\$28.16	3
	2503.541/90126	12" RCP SEWER DES 3006 CL II-JACKED	L F	32	\$15	\$472.25	1
	2503.541/90152	15" RC PIPE SEWER DES 3006	L F	20,802	\$707	\$33.99	9
	2503.541/90153	15" RC PIPE SEWER DES 3006 CL III	L F	19,358	\$579	\$29.89	11
	2503.541/90154	15" RC PIPE SEWER DES 3006 CL IV	L F	732	\$26	\$36.18	3
	2503.541/90155	15" RC PIPE SEWER DES 3006 CL V	L F	15,265	\$461	\$30.22	4
	2503.541/90156	15" RCP SEWER DES 3006 CL II-JACKED	L F	20	\$14	\$718.00	1
	2503.541/90181	18" RC PIPE SEWER DES 3006 SPECIAL	L F	496	\$45	\$90.00	1
	2503.541/90182	18" RC PIPE SEWER DES 3006	L F	7,559	\$250	\$33.09	12
	2503.541/90183	18" RC PIPE SEWER DES 3006 CL III	L F	6,702	\$216	\$32.16	13
	2503.541/90184	18" RC PIPE SEWER DES 3006 CL IV	L F	2,050	\$75	\$36.46	3
	2503.541/90185	18" RC PIPE SEWER DES 3006 CL V	L F	6,252	\$207	\$33.16	4
	2503.541/90186	18" RCP SEWER DES 3006 CL II-JACKED	L F	183	\$54	\$296.85	1
	2503.541/90212	21" RC PIPE SEWER DES 3006	L F	1,589	\$59	\$37.02	2
	2503.541/90213	21" RC PIPE SEWER DES 3006 CL III	L F	3,000	\$101	\$33.59	6
	2503.541/90214	21" RC PIPE SEWER DES 3006 CL IV	L F	481	\$19	\$39.02	2
	2503.541/90215	21" RC PIPE SEWER DES 3006 CL V	L F	200	\$11	\$55.00	1
	2503.541/90242	24" RC PIPE SEWER DES 3006	L F	10,541	\$403	\$38.23	7
	2503.541/90243	24" RC PIPE SEWER DES 3006 CL III	L F	11,905	\$452	\$38.00	17
	2503.541/90244	24" RC PIPE SEWER DES 3006 CL IV	L F	3,339	\$148	\$44.27	5
	2503.541/90245	24" RC PIPE SEWER DES 3006 CL V	L F	1,950	\$121	\$62.21	4
	2503.541/90246	24" RCP SEWER DES 3006 CL II-JACKED	L F	197	\$72	\$367.56	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

08:40 Friday, April 12, 2013 37

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/12 AND 12/30/12
BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$850,540,365

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2503	2503.541/90247	24" RCP SEWER DES 3006 CL III-JACKED	L F	100	\$37	\$370.93	1
	2503.541/90249	24" RCP SEWER DES 3006 CL V-JACKED	L F	147	\$133	\$907.58	2
	2503.541/90271	27" RC PIPE SEWER DES 3006 SPECIAL	L F	231	\$31	\$135.00	1
	2503.541/90272	27" RC PIPE SEWER DES 3006	L F	182	\$8	\$44.00	1
	2503.541/90273	27" RC PIPE SEWER DES 3006 CL III	L F	1,211	\$58	\$48.17	4
	2503.541/90274	27" RC PIPE SEWER DES 3006 CL IV	L F	305	\$20	\$65.00	1
	2503.541/90275	27" RC PIPE SEWER DES 3006 CL V	L F	604	\$151	\$250.00	1
	2503.541/90279	27" RCP SEWER DES 3006 CL V-JACKED	L F	218	\$68	\$310.00	1
	2503.541/90301	30" RC PIPE SEWER DES 3006 SPECIAL	L F	247	\$35	\$140.00	1
	2503.541/90302	30" RC PIPE SEWER DES 3006	L F	2,084	\$111	\$53.04	8
	2503.541/90303	30" RC PIPE SEWER DES 3006 CL III	L F	1,715	\$94	\$54.94	9
	2503.541/90304	30" RC PIPE SEWER DES 3006 CL IV	L F	1,423	\$88	\$61.70	4
	2503.541/90305	30" RC PIPE SEWER DES 3006 CL V	L F	208	\$18	\$88.49	2
	2503.541/90309	30" RCP SEWER DES 3006 CL V-JACKED	L F	217	\$168	\$773.24	1
	2503.541/90334	33" RC PIPE SEWER DES 3006 CL IV	L F	110	\$9	\$80.00	1
	2503.541/90362	36" RC PIPE SEWER DES 3006	L F	2,456	\$170	\$69.42	6
	2503.541/90363	36" RC PIPE SEWER DES 3006 CL III	L F	2,369	\$164	\$69.24	7
	2503.541/90364	36" RC PIPE SEWER DES 3006 CL IV	L F	607	\$51	\$84.10	2
	2503.541/90365	36" RC PIPE SEWER DES 3006 CL V	L F	792	\$84	\$106.18	2
	2503.541/90369	36" RCP SEWER DES 3006 CL V-JACKED	L F	68	\$109	\$1,600.00	1
	2503.541/90422	42" RC PIPE SEWER DES 3006	L F	151	\$14	\$94.75	2
	2503.541/90423	42" RC PIPE SEWER DES 3006 CL III	L F	800	\$78	\$97.00	5
	2503.541/90424	42" RC PIPE SEWER DES 3006 CL IV	L F	469	\$54	\$115.20	2
	2503.541/90425	42" RC PIPE SEWER DES 3006 CL V	L F	118	\$16	\$134.75	2
	2503.541/90482	48" RC PIPE SEWER DES 3006	L F	40	\$5	\$135.00	1
	2503.541/90483	48" RC PIPE SEWER DES 3006 CL III	L F	1,668	\$230	\$138.18	4
	2503.541/90484	48" RC PIPE SEWER DES 3006 CL IV	L F	1,071	\$175	\$163.33	3
	2503.541/90485	48" RC PIPE SEWER DES 3006 CL V	L F	1,414	\$242	\$171.34	2
	2503.541/90489	48" RCP SEWER DES 3006 CL V-JACKED	L F	176	\$264	\$1,500.00	1
	2503.541/90541	54" RC PIPE SEWER DES 3006 SPECIAL	L F	408	\$102	\$250.00	1
	2503.541/90542	54" RC PIPE SEWER DES 3006	L F	18	\$2	\$130.00	1
	2503.541/90543	54" RC PIPE SEWER DES 3006 CL III	L F	522	\$80	\$152.99	2
	2503.541/90545	54" RC PIPE SEWER DES 3006 CL V	L F	985	\$177	\$180.00	1
	2503.541/90604	60" RC PIPE SEWER DES 3006 CL IV	L F	61	\$11	\$180.00	1
	2503.541/90605	60" RC PIPE SEWER DES 3006 CL V	L F	342	\$115	\$335.53	2
	2503.541/90665	66" RC PIPE SEWER DES 3006 CL V	L F	1,174	\$311	\$265.00	1
	2503.541/90903	90" RC PIPE SEWER DES 3006 CL III	L F	271	\$115	\$425.00	1
	2503.571/00014	INSTALL PIPE SEWER	L F	15	\$0	\$22.43	1
	2503.601/00001	SEWER INSPECTION	LS	1	\$75	\$75,000.00	1
	2503.601/00033	CONNECT TO INPLACE CULVERT	LS	1	\$7	\$7,150.00	1
	2503.601/00050	MAINTENANCE OF SAN SEWER SERVICE	LS	1	\$5	\$5,300.00	1
	2503.602/00021	AIR RELIEF MANHOLE	EACH	1	\$31	\$31,312.00	1
	2503.602/00032	CONSTRUCT BULKHEAD	EACH	5	\$16	\$3,140.00	3
	2503.602/00040	CONNECT TO EXISTING SANITARY SEWER	EACH	51	\$85	\$1,670.27	8
	2503.602/00041	CONNECT TO EXISTING MANHOLES (SAN)	EACH	3	\$5	\$1,526.93	3
	2503.602/00042	CONNECT TO EXISTING STORM SEWER	EACH	149	\$108	\$725.21	28

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

08:40 Friday, April 12, 2013 38

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/12 AND 12/30/12
BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$850,540,365

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2503	2503.602/00043	CONNECT TO EXISTING FORCE MAIN	EACH	5	\$10	\$1,950.68	3
	2503.602/00044	CONNECT TO EXISTING MANHOLES	EACH	2	\$1	\$314.49	1
	2503.602/00046	CONNECT INTO EXISTING DRAINAGE STRUCTURE	EACH	3	\$2	\$566.67	2
	2503.602/00047	CONNECT TO EXISTING SANITARY SEWER SER	EACH	48	\$17	\$350.11	3
	2503.602/00100	PLUG & ABANDON PIPE SEWER	EACH	5	\$7	\$1,362.89	2
	2503.602/00107	6" PIPE PLUG	EACH	4	\$0	\$40.00	1
	2503.602/01241	24" PIPE BEND 7.5	EACH	3	\$2	\$675.00	1
	2503.602/13402	8"X4" PVC WYE	EACH	5	\$1	\$155.00	1
	2503.602/13403	8"X6" PVC WYE	EACH	21	\$3	\$154.94	3
	2503.602/13502	10"X4" PVC WYE	EACH	1	\$0	\$170.00	1
	2503.602/13602	12"X4" PVC WYE	EACH	23	\$6	\$275.00	1
	2503.602/13603	12"X6" PVC WYE	EACH	4	\$1	\$290.00	1
	2503.603/00005	CLEAN PIPE SEWER	L F	14,727	\$147	\$10.01	10
	2503.603/00007	SANITARY SEWER INSPECTION	L F	679	\$1	\$1.22	1
	2503.603/00012	12" CS SLOTTED DRAIN	L F	260	\$30	\$115.00	1
	2503.603/00015	15" CS SLOTTED DRAIN	L F	20	\$3	\$135.00	1
	2503.603/00030	TRENCH DRAIN	L F	45	\$10	\$211.76	3
	2503.603/00045	PLUG FILL & ABANDON PIPE SEWER	L F	6,694	\$118	\$17.68	11
	2503.603/00047	CLEAN AND VIDEO TAPE PIPE SEWER	L F	6,719	\$84	\$12.53	6
	2503.603/00050	TRENCH EXCAVATION	L F	5,131	\$26	\$5.00	1
	2503.603/00070	8" OUTSIDE DROP	L F	40	\$12	\$298.27	2
	2503.603/00104	4" PVC PIPE SEWER	L F	30	\$1	\$25.00	1
	2503.603/00108	8" PVC PIPE SEWER	L F	1,194	\$41	\$34.15	2
	2503.603/00110	10" PVC PIPE SEWER	L F	1,514	\$39	\$26.00	1
	2503.603/00112	12" PVC PIPE SEWER	L F	1,197	\$45	\$38.00	1
	2503.603/00215	15" PVC SLOTTED DRAIN	L F	3,682	\$423	\$115.00	1
	2503.603/00704	4" PVC SANITARY SERVICE PIPE	L F	700	\$14	\$20.00	1
	2503.603/00706	6" PVC SANITARY SERVICE PIPE	L F	295	\$7	\$25.00	1
	2503.603/00708	8" PVC SANITARY SERVICE PIPE	L F	20	\$0	\$21.63	1
	2503.603/00806	6" PVC FORCE MAIN	L F	57	\$2	\$43.00	1
	2503.603/00816	16" PVC FORCE MAIN	L F	380	\$17	\$44.25	1
	2503.603/01046	4" DUCTILE IRON PIPE SEWER CL 52	L F	180	\$17	\$95.81	1
	2503.603/01127	12" DUCTILE IRON PIPE SEWER CL 53	L F	2,091	\$165	\$79.00	1
	2503.603/01310	LINING SEWER PIPE 10"	L F	19	\$5	\$257.07	1
	2503.603/01312	LINING SEWER PIPE 12"	L F	435	\$76	\$175.36	4
	2503.603/01315	LINING SEWER PIPE 15"	L F	347	\$76	\$219.60	4
	2503.603/01318	LINING SEWER PIPE 18"	L F	394	\$85	\$215.00	1
	2503.603/01324	LINING SEWER PIPE 24"	L F	1,420	\$204	\$143.75	4
	2503.603/01328	LINING SEWER PIPE 28" SPAN	L F	211	\$26	\$123.90	1
	2503.603/01330	LINING SEWER PIPE 30"	L F	654	\$139	\$212.22	3
	2503.603/01336	LINING SEWER PIPE 36"	L F	379	\$171	\$450.00	1
	2503.603/01342	LINING SEWER PIPE 42"	L F	87	\$63	\$720.00	1
	2503.603/01348	LINING SEWER PIPE 48"	L F	89	\$78	\$880.00	1
	2503.603/01354	LINING SEWER PIPE 54"	L F	304	\$137	\$450.00	1
	2503.603/01384	LINING SEWER PIPE 84"	L F	350	\$350	\$1,000.00	1
	2503.603/02240	24" SPLIT STEEL CASING PIPE	L F	64	\$48	\$750.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

08:40 Friday, April 12, 2013 39

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/12 AND 12/30/12
BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$850,540,365

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2503	2503.603/02420	42" SPLIT STEEL CASING PIPE	L F	37	\$74	\$2,000.00	1
	2503.603/02540	54" SPLIT STEEL CASING PIPE	L F	309	\$216	\$700.00	1
	2503.603/02780	78" SPLIT STEEL CASING PIPE	L F	140	\$336	\$2,400.00	1
	2503.603/03200	20" STEEL CASING PIPE	L F	190	\$15	\$80.81	1
	2503.603/03240	24" STEEL CASING PIPE	L F	977	\$62	\$63.34	2
	2503.603/03245	24" STEEL CASING PIPE (JACKED)	L F	90	\$21	\$230.00	1
	2503.603/03300	30" STEEL CASING PIPE	L F	847	\$169	\$200.00	1
	2503.603/03420	42" STEEL CASING PIPE	L F	417	\$157	\$377.66	2
	2503.603/03480	48" STEEL CASING PIPE	L F	49	\$19	\$380.00	1
	2503.603/03485	48" STEEL CASING PIPE (JACKED)	L F	100	\$58	\$576.87	1
	2503.603/03600	60" STEEL CASING PIPE	L F	302	\$121	\$400.00	1
	2503.603/03660	66" STEEL CASING PIPE	L F	47	\$28	\$600.00	1
	2503.603/03720	72" STEEL CASING PIPE	L F	58	\$41	\$700.00	1
	2503.603/03780	78" STEEL CASING PIPE	L F	771	\$463	\$600.00	1
	2503.603/06150	15" HDPE PIPE SEWER	L F	99	\$2	\$24.75	1
	2503.603/06180	18" HDPE PIPE SEWER	L F	8	\$2	\$200.00	1
	2503.604/00003	3" INSULATION	S Y	7	\$0	\$26.71	1
	2503.604/00004	4" INSULATION	S Y	604	\$11	\$18.07	2
	2503.608/00011	DUCTILE IRON FITTINGS	LB	5,936	\$38	\$6.43	2
-----					-----		
2503					\$16,540		
2504	2504.601/00001	IRRIGATION SYSTEM	LS	1	\$28	\$27,706.62	1
	2504.601/00040	TEMPORARY WATER SERVICE	LS	4	\$70	\$17,487.57	4
	2504.602/00002	WATER SERVICE SYSTEM	EACH	1	\$2	\$2,394.00	1
	2504.602/00010	CONNECT TO EXISTING WATER MAIN	EACH	68	\$84	\$1,230.54	10
	2504.602/00014	CONNECT TO EXISTING WATER SERVICE	EACH	78	\$17	\$217.24	2
	2504.602/00020	HYDRANT	EACH	57	\$186	\$3,255.31	8
	2504.602/00023	INSTALL HYDRANT	EACH	2	\$4	\$1,775.00	2
	2504.602/00024	INSTALL HYDRANT & VALVE	EACH	6	\$14	\$2,258.73	2
	2504.602/00025	ADJUST HYDRANT	EACH	18	\$17	\$955.29	5
	2504.602/00028	INSTALL GATE VALVE	EACH	3	\$4	\$1,400.00	1
	2504.602/00029	INSTALL GATE VALVE AND BOX	EACH	7	\$13	\$1,800.00	1
	2504.602/00032	ADJUST GATE VALVE & BOX	EACH	4	\$1	\$374.91	2
	2504.602/00033	ADJUST GATE VALVE	EACH	7	\$3	\$371.43	3
	2504.602/00034	ADJUST VALVE BOX	EACH	103	\$19	\$186.30	8
	2504.602/00035	ADJUST VALVE BOX-WATER	EACH	76	\$31	\$414.17	7
	2504.602/00044	ADJUST WATER MANHOLES	EACH	2	\$2	\$900.00	1
	2504.602/00048	INSTALL PLUG	EACH	28	\$3	\$112.50	2
	2504.602/00106	6" PIPE PLUG	EACH	5	\$1	\$100.00	1
	2504.602/00410	1" CORPORATION STOP	EACH	151	\$25	\$167.02	5
	2504.602/00415	1.5" CORPORATION STOP	EACH	1	\$1	\$500.00	1
	2504.602/00420	2" CORPORATION STOP	EACH	8	\$3	\$386.78	4
	2504.602/00712	12" BUTTERFLY VALVE AND BOX	EACH	2	\$5	\$2,600.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

08:40 Friday, April 12, 2013 40

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/12 AND 12/30/12
BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$850,540,365

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2504	2504.602/00716	16" BUTTERFLY VALVE AND BOX	EACH	4	\$15	\$3,709.27	2
	2504.602/00730	30" BUTTERFLY VALVE AND BOX	EACH	7	\$98	\$14,000.00	1
	2504.602/00790	12" BUTTERFLY VALVE WITH MH	EACH	2	\$9	\$4,700.00	1
	2504.602/00804	4" GATE VALVE AND BOX	EACH	3	\$4	\$1,276.00	1
	2504.602/00806	6" GATE VALVE AND BOX	EACH	80	\$112	\$1,401.55	9
	2504.602/00808	8" GATE VALVE AND BOX	EACH	32	\$59	\$1,857.34	4
	2504.602/00810	10" GATE VALVE AND BOX	EACH	23	\$61	\$2,640.27	2
	2504.602/00812	12" GATE VALVE AND BOX	EACH	22	\$66	\$2,980.35	2
	2504.602/02012	12" SADDLE	EACH	1	\$0	\$73.00	1
	2504.602/03001	RELOCATE CURB STOP & BOX	EACH	1	\$4	\$3,782.83	1
	2504.602/03008	ADJUST CURB BOX	EACH	11	\$1	\$52.43	1
	2504.602/03100	1" CURB STOP & BOX	EACH	152	\$33	\$215.13	5
	2504.602/03150	1.5" CURB STOP & BOX	EACH	1	\$0	\$490.00	1
	2504.602/03200	2" CURB STOP & BOX	EACH	8	\$3	\$421.00	4
	2504.603/00015	INSTALL WATERMAIN	L F	1,000	\$60	\$60.00	1
	2504.603/00070	INSPECTION HOLE	L F	100	\$30	\$300.00	1
	2504.603/00710	1" TYPE K COPPER PIPE	L F	2,267	\$53	\$23.41	5
	2504.603/00720	2" TYPE K COPPER PIPE	L F	335	\$15	\$45.40	4
	2504.603/00810	1" TYPE PE PIPE	L F	3,736	\$46	\$12.35	2
	2504.603/00815	1 1/2" TYPE PE PIPE	L F	42	\$1	\$35.00	1
	2504.603/00820	2" TYPE PE PIPE	L F	100	\$2	\$15.34	1
	2504.603/01042	4" WATERMAIN DUCTILE IRON CL 52	L F	53	\$2	\$42.25	1
	2504.603/01062	6" WATERMAIN DUCTILE IRON CL 52	L F	501	\$17	\$33.82	3
	2504.603/01063	6" WATERMAIN DUCTILE IRON CL 53	L F	196	\$9	\$46.00	1
	2504.603/01082	8" WATERMAIN DUCTILE IRON CL 52	L F	1,101	\$34	\$31.12	1
	2504.603/01102	10" WATERMAIN DUCTILE IRON CL 52	L F	175	\$11	\$61.20	1
	2504.603/01122	12" WATERMAIN DUCTILE IRON CL 52	L F	4,501	\$203	\$45.08	2
	2504.603/01162	16" WATERMAIN DUCTILE IRON CL 52	L F	2,726	\$215	\$79.04	2
	2504.603/01302	30" WATERMAIN DUCTILE IRON CL 52	L F	3,735	\$635	\$170.00	1
	2504.603/01921	20" WATERMAIN HDPE(DIRECTIONALY DRILLED)	L F	165	\$32	\$196.25	1
	2504.603/02002	2" PVC WATERMAIN	L F	17	\$1	\$36.00	1
	2504.603/02004	4" PVC WATERMAIN	L F	4	\$0	\$37.00	1
	2504.603/02006	6" PVC WATERMAIN	L F	1,317	\$33	\$24.75	7
	2504.603/02008	8" PVC WATERMAIN	L F	4,299	\$119	\$27.73	3
	2504.603/02010	10" PVC WATERMAIN	L F	5,381	\$179	\$33.35	3
	2504.603/02012	12" PVC WATERMAIN	L F	4,573	\$258	\$56.51	3
	2504.603/04200	20" STEEL CASING PIPE	L F	217	\$36	\$165.00	1
	2504.603/04201	20" STEEL CASING PIPE (JACKED)	L F	134	\$27	\$200.00	1
	2504.603/04240	24" STEEL CASING PIPE	L F	740	\$69	\$92.79	3
	2504.603/04300	30" STEEL CASING PIPE	L F	277	\$55	\$200.00	1
	2504.603/04301	30" STEEL CASING PIPE (JACKED)	L F	160	\$88	\$550.00	1
	2504.603/04480	48" STEEL CASING PIPE	L F	100	\$30	\$300.00	1
	2504.603/04481	48" STEEL CASING PIPE (JACKED)	L F	95	\$71	\$750.00	1
	2504.603/07160	16" SPLIT STEEL CASING PIPE	L F	30	\$18	\$600.00	1
	2504.604/00075	3" INSULATION	S Y	21	\$0	\$18.50	1
	2504.604/00100	4" INSULATION	S Y	353	\$14	\$39.64	2

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

08:40 Friday, April 12, 2013 41

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/12 AND 12/30/12
BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$850,540,365

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2504	2504.604/01000	POLYSTYRENE INSULATION	S Y	617	\$23	\$37.00	1
	2504.604/01075	3" POLYSTYRENE INSULATION	S Y	21	\$0	\$13.68	1
	2504.604/01100	4" POLYSTYRENE INSULATION	S Y	582	\$21	\$36.08	5
	2504.608/00011	FITTINGS	LB	1,079	\$10	\$8.88	1
	2504.608/00015	WATERMAIN FITTINGS	LB	8,213	\$63	\$7.66	4
	2504.608/00020	DUCTILE IRON FITTINGS	LB	123,051	\$672	\$5.46	3
-----					-----		
2504					\$4,150		
2505	2505.603/05000	INSTALL STEEL CASING PIPE	L F	217	\$11	\$49.78	1
2506	2506.501/00012	CONST DRAINAGE STRUCTURE DESIGN A OR F	L F	902	\$198	\$219.39	11
	2506.501/00032	CONST DRAINAGE STRUCTURE DESIGN C OR G	L F	1,021	\$273	\$267.80	15
	2506.501/00033	CONST DRAINAGE STRUCTURE DES C G OR H	L F	278	\$70	\$249.87	5
	2506.501/00060	CONST DRAINAGE STRUCTURE DESIGN F	L F	1,526	\$331	\$216.63	20
	2506.501/00070	CONST DRAINAGE STRUCTURE DESIGN G	L F	1,176	\$301	\$255.71	20
	2506.501/00072	CONST DRAINAGE STRUCTURE DESIGN G OR H	L F	116	\$39	\$336.10	6
	2506.501/00080	CONST DRAINAGE STRUCTURE DESIGN H	L F	887	\$199	\$224.53	16
	2506.501/00090	CONST DRAINAGE STRUCTURE DESIGN I	L F	187	\$38	\$203.59	3
	2506.501/00100	CONST DRAINAGE STRUCTURE DESIGN J	L F	84	\$25	\$302.86	2
	2506.501/00140	CONST DRAINAGE STRUCTURE DESIGN N	L F	142	\$29	\$202.59	8
	2506.501/00190	CONST DRAINAGE STRUCTURE DESIGN SD-48	L F	1,294	\$475	\$367.43	15
	2506.501/00193	CONST DRAINAGE STRUCTURE DESIGN SD-60	L F	71	\$34	\$478.26	4
	2506.501/00196	CONST DRAINAGE STRUCTURE DESIGN SD-72	L F	23	\$18	\$800.00	1
	2506.501/00199	CONST DRAINAGE STRUCTURE DESIGN SD-84	L F	8	\$10	\$1,200.00	1
	2506.501/00300	CONST DRAINAGE STRUCTURE DESIGN SPECIAL	L F	91	\$51	\$562.55	4
	2506.501/00301	CONST DRAINAGE STRUCTURE DESIGN SPEC 1	L F	124	\$44	\$354.77	2
	2506.501/00306	CONST DRAINAGE STRUCTURE DESIGN SPEC 6	L F	555	\$146	\$263.61	2
	2506.501/00307	CONST DRAINAGE STRUCTURE DESIGN SPEC 7	L F	313	\$180	\$575.00	1
	2506.501/00308	CONST DRAINAGE STRUCTURE DESIGN SPEC 8	L F	151	\$83	\$550.00	1
	2506.501/00309	CONST DRAINAGE STRUCTURE DESIGN SPEC 9	L F	224	\$185	\$825.00	1
	2506.501/00310	CONST DRAINAGE STRUCTURE DESIGN SPEC 10	L F	36	\$23	\$650.00	1
	2506.501/00624	CONST DRAIN STRUCTURE DES DI CONC 24"	L F	8	\$2	\$302.66	1
	2506.501/02007	CONST DRAINAGE STRUCTURE DESIGN 4007	L F	165	\$42	\$257.51	4
	2506.501/02021	CONST DRAINAGE STRUCTURE DESIGN 4021	L F	6	\$3	\$507.44	1
	2506.501/02420	CONST DRAINAGE STRUCTURE DES 48-4020	L F	2,488	\$720	\$289.57	18
	2506.501/02720	CONST DRAINAGE STRUCTURE DES 54-4020	L F	477	\$166	\$347.51	14
	2506.501/03020	CONST DRAINAGE STRUCTURE DES 60-4020	L F	712	\$270	\$379.83	16
	2506.501/03320	CONST DRAINAGE STRUCTURE DES 66-4020	L F	172	\$90	\$520.95	11
	2506.501/03620	CONST DRAINAGE STRUCTURE DES 72-4020	L F	483	\$255	\$528.33	17
	2506.501/03920	CONST DRAINAGE STRUCTURE DES 78-4020	L F	60	\$39	\$639.94	6
	2506.501/04220	CONST DRAINAGE STRUCTURE DES 84-4020	L F	96	\$70	\$735.52	7
	2506.501/04520	CONST DRAINAGE STRUCTURE DES 90-4020	L F	42	\$42	\$1,000.00	1
	2506.501/04820	CONST DRAINAGE STRUCTURE DES 96-4020	L F	96	\$83	\$858.19	8

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

08:40 Friday, April 12, 2013 42

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/12 AND 12/30/12
BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$850,540,365

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2506	2506.501/05120	CONST DRAINAGE STRUCTURE DES 102-4020	L F	100	\$119	\$1,185.89	2
	2506.501/05420	CONST DRAINAGE STRUCTURE DES 108-4020	L F	42	\$46	\$1,089.17	3
	2506.501/06020	CONST DRAINAGE STRUCTURE DES 120-4020	L F	48	\$67	\$1,397.90	3
	2506.502/00060	CONST DRAINAGE STRUCTURE DESIGN F	EACH	1	\$2	\$1,885.00	1
	2506.502/00070	CONST DRAINAGE STRUCTURE DESIGN G	EACH	1	\$1	\$1,300.00	1
	2506.502/00080	CONST DRAINAGE STRUCTURE DESIGN H	EACH	12	\$8	\$625.00	1
	2506.502/00300	CONST DRAINAGE STRUCTURE DESIGN SPECIAL	EACH	16	\$74	\$4,638.06	8
	2506.502/00301	CONST DRAINAGE STRUCTURE DESIGN SPEC 1	EACH	11	\$50	\$4,500.32	6
	2506.502/00302	CONST DRAINAGE STRUCTURE DESIGN SPEC 2	EACH	6	\$39	\$6,523.81	5
	2506.502/00303	CONST DRAINAGE STRUCTURE DESIGN SPEC 3	EACH	3	\$21	\$7,026.67	3
	2506.502/00304	CONST DRAINAGE STRUCTURE DESIGN SPEC 4	EACH	2	\$20	\$9,992.50	2
	2506.502/00305	CONST DRAINAGE STRUCTURE DESIGN SPEC 5	EACH	2	\$16	\$7,960.50	2
	2506.502/00306	CONST DRAINAGE STRUCTURE DESIGN SPEC 6	EACH	1	\$22	\$22,000.00	1
	2506.502/00307	CONST DRAINAGE STRUCTURE DESIGN SPEC 7	EACH	1	\$6	\$6,000.00	1
	2506.502/00706	CONST DRAIN STRUCTURE DES DI PE 6"	EACH	1	\$0	\$200.00	1
	2506.502/00712	CONST DRAIN STRUCTURE DES DI PE 12"	EACH	1	\$2	\$1,750.00	1
	2506.503/00010	RECONSTRUCT DRAINAGE STRUCTURE	L F	274	\$79	\$288.13	13
	2506.516/00010	CASTING ASSEMBLY	EACH	2,966	\$1,756	\$592.17	70
	2506.521/00010	INSTALL CASTING	EACH	128	\$52	\$402.52	16
	2506.522/00011	ADJUST FRAME & RING CASTING	EACH	346	\$123	\$356.23	36
	2506.601/00040	INFILTRATION SYSTEM	LS	1	\$8	\$7,600.00	1
	2506.601/00100	DRAINAGE STRUCTURES	LS	1	\$15	\$14,500.00	1
	2506.602/00002	RECONSTRUCT DRAINAGE STRUCTURE	EACH	16	\$26	\$1,604.69	5
	2506.602/00003	GROUT CATCH BASIN OR MANHOLE	EACH	3	\$3	\$833.33	2
	2506.602/00005	INSTALL CATCH BASIN	EACH	1	\$0	\$364.08	1
	2506.602/00009	ADJUST FRAME & RING CASTING	EACH	53	\$13	\$250.00	1
	2506.602/00010	CLEAN OUT CATCH BASIN	EACH	53	\$24	\$457.06	7
	2506.602/00014	PLUG AND ABANDON DRAINAGE STRUCTURE	EACH	2	\$2	\$1,000.00	2
	2506.602/00019	CONNECT INTO EXISTING DRAINAGE STRUCTURE	EACH	142	\$100	\$705.78	16
	2506.602/00020	CONNECT INTO EXISTING STORM SEWER	EACH	24	\$10	\$428.42	5
	2506.602/00023	CONNECT TO EXISTING STRUCTURE	EACH	2	\$2	\$1,078.08	2
	2506.602/00027	SEAL MANHOLE	EACH	3	\$1	\$288.05	1
	2506.602/00036	GRATE CASTING SPECIAL	EACH	13	\$39	\$2,961.54	2
	2506.602/00050	CONSTRUCT CONTROL STRUCTURE	EACH	10	\$50	\$5,000.00	1
	2506.602/00075	REPAIR CATCH BASINS	EACH	17	\$14	\$830.33	4
	2506.602/00080	CONST DRAINAGE STRUCTURE DESIGN SPECIAL	EACH	14	\$49	\$3,506.61	2
	2506.602/00081	CONST DRAINAGE STRUCTURE DESIGN SPEC 1	EACH	2	\$15	\$7,625.00	2
	2506.602/00082	CONST DRAINAGE STRUCTURE DESIGN SPEC 2	EACH	7	\$223	\$31,785.71	3
	2506.602/00083	CONST DRAINAGE STRUCTURE DESIGN SPEC 3	EACH	5	\$84	\$16,727.80	3
	2506.602/00084	CONST DRAINAGE STRUCTURE DESIGN SPEC 4	EACH	4	\$49	\$12,150.00	2
	2506.602/00085	CONST DRAINAGE STRUCTURE DESIGN SPEC 5	EACH	1	\$50	\$50,000.00	1
	2506.602/00086	CONST DRAINAGE STRUCTURE DESIGN SPEC 6	EACH	1	\$20	\$20,000.00	1
	2506.602/00095	SEAL DRAINAGE STRUCTURE	EACH	1	\$0	\$290.16	1
	2506.602/00100	CASTING ASSEMBLY SPECIAL	EACH	51	\$31	\$613.70	4
	2506.602/00101	CASTING ASSEMBLY SPECIAL 1	EACH	35	\$22	\$621.47	1
	2506.602/00110	ADJUST FRAME & RING CASTING (SPECIAL)	EACH	11	\$18	\$1,621.21	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

08:40 Friday, April 12, 2013 43

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/12 AND 12/30/12
BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$850,540,365

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2506	2506.602/00211	CONST DRAINAGE STRUCTURE DESIGN SPEC 11	EACH	1	\$60	\$60,000.00	1
	2506.602/00212	CONST DRAINAGE STRUCTURE DESIGN SPEC 12	EACH	2	\$120	\$60,000.00	1
	2506.603/00010	REPAIR CATCH BASINS	L F	4	\$1	\$300.00	1
	2506.603/00080	DRAINAGE STRUCTURE LINER	L F	14	\$2	\$135.00	1
	2506.603/00300	CONSTRUCT DRAINAGE STRUCTURE DES SPEC	L F	6	\$3	\$516.00	1
-----					-----		
2506					\$8,089		
2511	2511.501/00010	RANDOM RIPRAP CLASS SPECIAL	C Y	1,301	\$31	\$24.00	1
	2511.501/00011	RANDOM RIPRAP CLASS I	C Y	228	\$15	\$65.36	4
	2511.501/00012	RANDOM RIPRAP CLASS II	C Y	5,260	\$333	\$63.22	30
	2511.501/00013	RANDOM RIPRAP CLASS III	C Y	17,327	\$869	\$50.16	50
	2511.501/00014	RANDOM RIPRAP CLASS IV	C Y	28,657	\$1,501	\$52.39	27
	2511.501/00015	RANDOM RIPRAP CLASS V	C Y	1,178	\$65	\$55.26	4
	2511.502/00011	RANDOM RIPRAP CLASS I	TON	1,100	\$79	\$71.40	1
	2511.502/00012	RANDOM RIPRAP CLASS II	TON	12	\$1	\$42.60	1
	2511.502/00013	RANDOM RIPRAP CLASS III	TON	2,671	\$119	\$44.58	4
	2511.502/00014	RANDOM RIPRAP CLASS IV	TON	2,200	\$157	\$71.40	1
	2511.502/00015	RANDOM RIPRAP CLASS V	TON	2,881	\$126	\$43.77	2
	2511.503/00010	QUARRY RUN RIPRAP	C Y	695	\$27	\$39.07	3
	2511.505/00010	HAND-PLACED RIPRAP	C Y	2	\$2	\$851.00	1
	2511.507/00010	GROUTED RIPRAP	C Y	466	\$57	\$122.66	3
	2511.511/00010	GRANULAR FILTER	C Y	692	\$14	\$20.72	4
	2511.515/00012	GEOTEXTILE FILTER TYPE II	S Y	910	\$2	\$2.05	3
	2511.515/00013	GEOTEXTILE FILTER TYPE III	S Y	6,346	\$17	\$2.64	13
	2511.515/00014	GEOTEXTILE FILTER TYPE IV	S Y	44,692	\$106	\$2.37	25
	2511.515/00015	GEOTEXTILE FILTER TYPE V	S Y	1,611	\$5	\$2.92	2
	2511.515/00016	GEOTEXTILE FILTER TYPE VI	S Y	33	\$0	\$3.00	1
	2511.515/00024	GEOTEXTILE FILTER TYPE IV (MOD)	S Y	21,052	\$79	\$3.76	19
	2511.602/00100	LANDSCAPE BOULDERS	EACH	2	\$3	\$1,310.00	1
	2511.604/00060	GEOTEXTILE CONTAINER	S Y	12,490	\$874	\$70.00	1
	2511.607/00100	RANDOM RIPRAP SPECIAL	C Y	759	\$55	\$72.56	2
	2511.607/00120	INSTALL RANDOM RIPRAP	C Y	28	\$0	\$15.00	1
-----					-----		
2511					\$4,537		
2512	2512.517/00010	GABION	C Y	304	\$63	\$207.71	2
2514	2514.501/00010	CONCRETE SLOPE PAVING	S Y	5,245	\$494	\$94.19	21
	2514.503/00020	AGGREGATE SLOPE PAVING	S Y	2,746	\$130	\$47.24	8
	2514.604/00051	SLOPE PAVING SPECIAL	S Y	4,530	\$72	\$16.00	1
	2514.618/08010	SUPPLEMENTAL DESCRIPTION	S F	5,000	\$93	\$18.50	1
-----					-----		
2514					\$789		

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

08:40 Friday, April 12, 2013 44

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/12 AND 12/30/12
BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$850,540,365

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2515	2515.604/00013	ARTICULATED BLOCK MAT OPEN CELL TYPE 3	S Y	27	\$5	\$175.22	1
	2515.604/00032	ARTIC BLOCK MAT CLOSED CELL TYPE 2	S Y	5,473	\$356	\$65.00	1
	2515.604/00052	ARTIC INTERLOCK BLOCK OPEN CELL TYPE 2	S Y	160	\$18	\$110.00	1
-----					-----		
2515					\$378		
2519	2519.607/00010	CLSM LOW DENSITY	C Y	80	\$41	\$509.91	7
	2519.607/00020	CLSM HIGH DENSITY	C Y	59	\$25	\$428.96	4
-----					-----		
2519					\$66		
2520	2520.501/00010	LEAN MIX BACKFILL	C Y	815	\$91	\$111.72	1
	2520.607/00010	CEMENT GROUT	C Y	94	\$40	\$426.22	3
-----					-----		
2520					\$131		
2521	2521.501/00030	3" CONCRETE WALK	S F	46,436	\$138	\$2.96	8
	2521.501/00040	4" CONCRETE WALK	S F	376,852	\$1,228	\$3.26	28
	2521.501/00042	4" CONCRETE WALK SPECIAL	S F	11,872	\$91	\$7.67	3
	2521.501/00060	6" CONCRETE WALK	S F	297,842	\$1,483	\$4.98	48
	2521.501/00062	6" CONCRETE WALK-REINFORCED	S F	960	\$9	\$9.50	1
	2521.501/00063	6" CONCRETE WALK SPECIAL	S F	28,718	\$129	\$4.51	4
	2521.511/00020	2" BITUMINOUS WALK	S F	19,000	\$16	\$0.85	1
	2521.511/00025	2.5" BITUMINOUS WALK	S F	86,783	\$139	\$1.60	1
	2521.511/00030	3" BITUMINOUS WALK	S F	100,434	\$199	\$1.99	4
	2521.511/00040	4" BITUMINOUS WALK	S F	2,184	\$13	\$5.75	1
	2521.515/00010	SAWING CONCRETE WALK	L F	7,348	\$23	\$3.09	10
	2521.601/00010	WALKS	LS	1	\$247	\$247,000.00	1
	2521.618/00005	CONCRETE WALK	S F	149,425	\$909	\$6.08	19
	2521.618/00099	SPECIAL WALK	S F	4,455	\$33	\$7.33	2
	2521.618/00160	6" CONCRETE WALK SPECIAL	S F	8,532	\$72	\$8.46	1
-----					-----		
2521					\$4,729		
2531	2531.501/02000	CONCRETE CURB & GUTTER DESIGN SPECIAL	L F	5,751	\$388	\$67.42	9
	2531.501/02080	CONCRETE CURB & GUTTER DESIGN B418	L F	52	\$1	\$21.61	1
	2531.501/02120	CONCRETE CURB & GUTTER DESIGN B424	L F	56,734	\$771	\$13.60	32
	2531.501/02140	CONCRETE CURB & GUTTER DESIGN B448	L F	200	\$6	\$29.09	2
	2531.501/02310	CONCRETE CURB & GUTTER DESIGN B612	L F	5,923	\$75	\$12.73	2
	2531.501/02315	CONCRETE CURB & GUTTER DESIGN B618	L F	11,330	\$138	\$12.16	10
	2531.501/02320	CONCRETE CURB & GUTTER DESIGN B624	L F	173,829	\$2,399	\$13.80	43
	2531.501/02330	CONCRETE CURB & GUTTER DESIGN B636	L F	378	\$12	\$31.18	2
	2531.501/02340	CONCRETE CURB & GUTTER DESIGN B648	L F	439	\$10	\$23.50	1
	2531.501/02520	CONCRETE CURB & GUTTER DESIGN B824	L F	159	\$4	\$22.76	2

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

08:40 Friday, April 12, 2013 45

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/12 AND 12/30/12
BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$850,540,365

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2531	2531.501/04110	CONCRETE CURB & GUTTER DESIGN D412	L F	725	\$10	\$13.45	2
	2531.501/04120	CONCRETE CURB & GUTTER DESIGN D424	L F	52,447	\$755	\$14.39	21
	2531.501/04121	CONCRETE CURB & GUTTER DESIGN D424 (MOD)	L F	3,864	\$23	\$6.01	2
	2531.501/04180	CONCRETE CURB & GUTTER DESIGN D418	L F	471	\$5	\$9.59	1
	2531.501/19220	CONCRETE CURB & GUTTER DESIGN S524	L F	1,835	\$36	\$19.68	7
	2531.501/22314	CONCRETE CURB & GUTTER DESIGN V624	L F	43	\$1	\$19.49	1
	2531.502/00200	CONCRETE CURB DESIGN SPECIAL	L F	4,539	\$61	\$13.55	3
	2531.502/00201	CONCRETE CURB DESIGN B4	L F	88	\$2	\$21.45	2
	2531.502/00203	CONCRETE CURB DESIGN B6	L F	343	\$8	\$22.27	3
	2531.502/00704	CONCRETE CURB DESIGN V4	L F	116	\$5	\$38.83	2
	2531.502/00706	CONCRETE CURB DESIGN V6	L F	1,039	\$22	\$21.29	8
	2531.502/00708	CONCRETE CURB DESIGN V8	L F	17	\$1	\$44.00	1
	2531.502/00823	CONCRETE CURB DESIGN BR4-7	L F	1,112	\$11	\$9.60	1
	2531.502/00923	CONCRETE CURB DESIGN DR4-7	L F	2,733	\$26	\$9.60	1
	2531.502/00924	CONCRETE CURB DESIGN DR4-8	L F	1,230	\$12	\$9.60	1
	2531.502/00926	CONCRETE CURB DESIGN DR4-10	L F	3,107	\$30	\$9.60	1
	2531.503/00010	CONCRETE MEDIAN	S Y	1,648	\$99	\$59.97	4
	2531.503/00011	CONCRETE MEDIAN (MOUNTABLE)	S Y	26	\$4	\$143.48	1
	2531.503/00013	CONCRETE MEDIAN (NOSE)	S Y	30	\$2	\$63.00	1
	2531.503/00014	CONCRETE MEDIAN (DESIGN SPECIAL)	S Y	55	\$4	\$66.93	1
	2531.507/00060	6" CONCRETE DRIVEWAY PAVEMENT	S Y	3,249	\$134	\$41.40	12
	2531.507/00080	8" CONCRETE DRIVEWAY PAVEMENT	S Y	5,435	\$292	\$53.76	20
	2531.511/00020	CONCRETE FLUME	C Y	23	\$10	\$414.32	2
	2531.601/00010	CONCRETE CURBING	LS	1	\$123	\$123,000.00	1
	2531.602/00030	PEDESTRIAN CURB RAMP (TYPE SPECIAL)	EACH	1	\$1	\$1,200.00	1
	2531.603/00001	CONCRETE GUTTER DESIGN SPECIAL	L F	1,159	\$30	\$25.94	4
	2531.603/00005	CONCRETE SILL	L F	415	\$69	\$165.40	2
	2531.603/00050	CONCRETE CURB & GUTTER	L F	17,646	\$440	\$24.95	18
	2531.603/00101	INSTALL PORTABLE CURB	L F	50	\$1	\$20.00	1
	2531.603/00300	INSTALL STONE CURB	L F	360	\$14	\$40.00	1
	2531.603/00700	CONCRETE CURB DESIGN V	L F	1,705	\$32	\$18.97	11
	2531.604/00030	CONCRETE DRAINAGE FLUME	S Y	14	\$1	\$47.71	1
	2531.604/00108	8" CONCRETE VALLEY GUTTER	S Y	6	\$1	\$130.00	1
	2531.618/00010	TRUNCATED DOMES	S F	28,307	\$1,023	\$36.13	57
-----					-----		
2531					\$7,089		
2533	2533.501/00110	CONC MED BARRIER DES 8308 TYPE A	L F	3,219	\$180	\$55.86	2
	2533.501/00140	CONC MED BARRIER DES 8308 TYPE AA	L F	5,761	\$318	\$55.13	4
	2533.501/00150	CONC MED BARRIER DES 8308 TYPE A STEP	L F	1,993	\$123	\$161.47	2
	2533.501/00170	CONC MED BARRIER DES 8308 TYPE TRANS	L F	651	\$88	\$135.84	4
	2533.506/00110	CONC MED BAR & GL SCR DES 8309 TYPE A	L F	25,272	\$1,538	\$60.86	4
	2533.506/00140	CONC MED BAR & GL SCR DES 8309 TYPE AA	L F	2,929	\$254	\$86.88	4
	2533.506/00150	CONC MED BAR & GL SCR D 8309 TYPE A STEP	L F	9,288	\$692	\$74.52	3

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

08:40 Friday, April 12, 2013 46

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/12 AND 12/30/12
BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$850,540,365

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2533	2533.506/00170	CONC MED BAR & GL SCR DES 8309 TYPE TRAN	L F	2,117	\$314	\$148.22	3
	2533.507/00010	PORTABLE PRECAST CONC BARRIER DES 8337	L F	114,605	\$1,622	\$14.16	37
	2533.507/00020	PORTABLE PREC CONC BAR DES 8337-PINNED	L F	2,349	\$83	\$35.38	6
	2533.508/00010	RELOCATE PORT PRECAST CONC BAR DES 8337	L F	85,912	\$272	\$3.17	24
	2533.508/00020	RELOCATE PORT PRE CONC BAR DES 8337-PIN	L F	533	\$16	\$30.68	2
	2533.602/00010	MEDIAN BARRIER COVER PLATE	EACH	54	\$101	\$1,865.00	1
	2533.603/00045	RELOCATE CONC. MEDIAN BARRIER (MOVEABLE)	L F	44,434	\$178	\$4.00	1
	2533.603/00060	CONCRETE MEDIAN BARRIER (MOVEABLE)	L F	12,167	\$1,265	\$104.00	1
	2533.603/00111	CONCRETE MEDIAN BARRIER DESIGN SPECIAL 1	L F	105	\$20	\$192.00	1
-----					-----		
2533					\$7,065		
2540	2540.601/00300	WEIGH-IN-MOTION SYSTEM	LS	1	\$550	\$550,000.00	1
	2540.602/00002	PROPANE TANK	EACH	1	\$9	\$9,000.00	1
	2540.602/00003	PROPANE TANK ENCLOSURE	EACH	1	\$25	\$25,000.00	1
	2540.602/00006	DUMPSTER ENCLOSURE	EACH	1	\$25	\$25,000.00	1
	2540.602/00013	BICYCLE RACK	EACH	19	\$11	\$561.87	3
	2540.602/00015	DRINKING FOUNTAIN	EACH	1	\$4	\$4,000.00	1
	2540.602/00016	WASTE RECEPTACLE	EACH	5	\$4	\$841.38	3
	2540.602/00046	BOLLARD	EACH	3	\$2	\$633.08	1
	2540.602/00055	PICNIC TABLE	EACH	1	\$2	\$2,200.00	1
	2540.602/00070	BENCH	EACH	4	\$4	\$1,055.13	1
	2540.602/00095	RELOCATE MISCELLANEOUS STRUCTURE	EACH	1	\$2	\$1,500.00	1
	2540.602/00140	INSTALL MAIL BOX SUPPORT	EACH	2	\$0	\$100.00	1
	2540.602/00150	MAIL BOX SUPPORT	EACH	383	\$42	\$108.90	28
	2540.602/00155	RELOCATE MAIL BOX SUPPORT	EACH	65	\$7	\$104.08	8
	2540.602/00158	RELOCATE MAIL BOX	EACH	14	\$1	\$56.00	1
	2540.602/00381	INSTALL INFORMATION SIGN TYPE A	EACH	3	\$0	\$136.53	1
	2540.602/00500	MASONRY PILLAR	EACH	4	\$17	\$4,325.00	1
	2540.602/08010	SUPPLEMENTAL DESCRIPTION	EACH	27	\$24	\$882.00	1
	2540.603/00010	METAL RAILING	L F	351	\$45	\$128.82	2
	2540.603/00330	LANDSCAPE EDGER	L F	1,056	\$3	\$2.48	2
	2540.618/00060	STONE RETAINING WALL	S F	736	\$66	\$90.12	2
	2540.618/00085	INSTALL CONCRETE PAVERS	S F	359	\$4	\$11.45	1
	2540.618/00100	BRICK PAVERS	S F	2,671	\$26	\$9.80	2
	2540.618/00102	INSTALL BRICK PAVERS	S F	2,145	\$23	\$10.52	3
	2540.618/00114	INSTALL STONE PAVERS	S F	2,285	\$137	\$60.00	1
	2540.618/08010	SUPPLEMENTAL DESCRIPTION	S F	770	\$81	\$105.00	1
-----					-----		
2540					\$1,114		
2541	2541.603/00010	RESTORE HISTORIC CURB	L F	615	\$35	\$56.38	1
	2541.603/00020	RESTORE HISTORIC RAILING	L F	190	\$19	\$100.55	1
	2541.618/00025	RESTORE HISTORIC STRUCTURE	S F	1,815	\$105	\$57.96	2

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

08:40 Friday, April 12, 2013 47

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/12 AND 12/30/12
BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$850,540,365

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2541	2541.618/00035	REPOINT HISTORIC STRUCTURE	S F	9,250	\$331	\$35.75	4
	2541.618/00040	CLEAN HISTORIC STRUCTURE	S F	9,525	\$14	\$1.47	4
	2541.618/00050	CLEAN HISTORIC STRUCTURE - FINAL	S F	3,700	\$3	\$0.75	1
	2541.618/00100	INSTALL STONE	S F	440	\$23	\$52.68	4
	2541.618/00110	RECONSTRUCT STONE HISTORIC STRUCTURE	S F	450	\$20	\$45.00	1
-----					-----		
2541					\$550		
2545	2545.501/00001	ELECTRIC LIGHT SYSTEM	LS	10	\$1,474	\$147,378.97	10
	2545.501/00010	ELECTRIC LIGHT SYSTEMS	LS	5	\$1,544	\$308,714.15	5
	2545.501/00101	ELECTRIC LIGHT SYSTEM "A"	LS	3	\$1,068	\$355,911.04	3
	2545.501/00102	ELECTRIC LIGHT SYSTEM "B"	LS	3	\$1,463	\$487,518.12	3
	2545.501/00103	ELECTRIC LIGHT SYSTEM "C"	LS	1	\$18	\$18,461.22	1
	2545.501/00104	ELECTRIC LIGHT SYSTEM "D"	LS	1	\$3	\$2,541.29	1
	2545.505/00013	SIGN LIGHTING SYSTEM - 3 FIXTURES	SYS	1	\$3	\$3,000.00	1
	2545.505/00014	SIGN LIGHTING SYSTEM - 4 FIXTURES	SYS	2	\$8	\$4,000.00	1
	2545.505/00015	SIGN LIGHTING SYSTEM - 5 FIXTURES	SYS	2	\$8	\$4,000.00	1
	2545.505/00016	SIGN LIGHTING SYSTEM - 6 FIXTURES	SYS	1	\$5	\$5,000.00	1
	2545.509/00011	CONDUIT SYSTEM (LIGHTING)	LS	22	\$227	\$10,296.48	22
	2545.509/00012	CONDUIT SYSTEM (LIGHTING) TYPE 1	LS	2	\$16	\$8,000.00	2
	2545.509/00013	CONDUIT SYSTEM (LIGHTING) TYPE 2	LS	1	\$2	\$1,690.00	1
	2545.509/00016	CONDUIT SYSTEM (POWER)	LS	3	\$27	\$9,000.00	3
	2545.509/00022	CONDUIT SYSTEM (SIGNALS)	LS	8	\$120	\$14,952.93	8
	2545.509/00035	CONDUIT SYSTEM (TELEPHONE)	LS	2	\$22	\$11,100.00	2
	2545.509/00042	CONDUIT SYSTEM (TMS)	LS	4	\$514	\$128,500.00	4
	2545.509/00045	CONDUIT SYSTEM (RWIS)	LS	1	\$4	\$3,533.49	1
	2545.509/00060	CONDUIT SYSTEM (FUTURE)	LS	1	\$20	\$20,000.00	1
	2545.511/00016	LIGHTING UNIT TYPE GS	EACH	4	\$19	\$4,675.00	1
	2545.511/00100	LIGHTING UNIT TYPE SPECIAL	EACH	13	\$61	\$4,675.57	2
	2545.511/00101	LIGHTING UNIT TYPE SPECIAL 1	EACH	7	\$8	\$1,178.35	2
	2545.511/06040	LIGHTING UNIT TYPE 6-40	EACH	5	\$11	\$2,100.00	1
	2545.511/06230	LIGHTING UNIT TYPE 6B-30	EACH	1	\$3	\$3,000.00	1
	2545.511/06240	LIGHTING UNIT TYPE 6B-40	EACH	31	\$93	\$2,984.93	2
	2545.511/06440	LIGHTING UNIT TYPE 6D-40	EACH	1	\$4	\$4,000.00	1
	2545.511/09030	LIGHTING UNIT TYPE 9-30	EACH	1	\$3	\$3,000.00	1
	2545.511/09040	LIGHTING UNIT TYPE 9-40	EACH	226	\$481	\$2,130.34	15
	2545.511/09440	LIGHTING UNIT TYPE 9D-40	EACH	4	\$8	\$1,985.00	1
	2545.511/09840	LIGHTING UNIT TYPE 9P-40	EACH	23	\$42	\$1,843.00	1
	2545.511/12745	LIGHTING UNIT TYPE VM-45	EACH	9	\$21	\$2,328.22	2
	2545.511/12755	LIGHTING UNIT TYPE VMD-45	EACH	1	\$4	\$3,500.00	1
	2545.513/00010	LUMINAIRE	EACH	138	\$61	\$439.71	2
	2545.514/00040	UNDERPASS LIGHTING FIXTURE TYPE L	EACH	2	\$2	\$1,000.00	1
	2545.515/00005	LIGHT BASE DESIGN E	EACH	252	\$158	\$628.42	14
	2545.515/00009	LIGHT BASE DESIGN H	EACH	10	\$7	\$702.80	2

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

08:40 Friday, April 12, 2013 48

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/12 AND 12/30/12
BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$850,540,365

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2545	2545.515/00100	LIGHT BASE DESIGN SPECIAL	EACH	12	\$7	\$614.08	3
	2545.515/00205	LIGHT BASE DESIGN STEEL E	EACH	60	\$54	\$894.68	5
	2545.521/00027	1" RIGID STEEL CONDUIT	L F	238	\$2	\$7.91	2
	2545.521/00041	1.5" RIGID STEEL CONDUIT	L F	6,935	\$62	\$9.00	1
	2545.521/00053	2" RIGID STEEL CONDUIT	L F	150	\$2	\$12.08	2
	2545.523/00021	0.75" NON-METALLIC CONDUIT	L F	102	\$1	\$5.00	1
	2545.523/00027	1" NON-METALLIC CONDUIT	L F	175	\$0	\$2.18	1
	2545.523/00041	1.5" NON-METALLIC CONDUIT	L F	125	\$0	\$2.55	1
	2545.523/00053	2" NON-METALLIC CONDUIT	L F	8,163	\$34	\$4.18	9
	2545.523/00055	2" NON-METALLIC COND (DIRECTIONAL BORE)	L F	1,350	\$16	\$12.18	3
	2545.523/00078	3" NON-METALLIC CONDUIT	L F	12,122	\$102	\$8.40	11
	2545.523/00079	3" NON-METALLIC COND (DIRECTIONAL BORE)	L F	5,881	\$106	\$17.96	13
	2545.523/00103	4" NON-METALLIC CONDUIT	L F	70	\$1	\$9.57	1
	2545.531/01011	UNDERGROUND WIRE 1 COND NO 1/0	L F	350	\$1	\$3.79	1
	2545.531/01020	UNDERGROUND WIRE 1 COND NO 2	L F	9,523	\$23	\$2.43	4
	2545.531/01031	UNDERGROUND WIRE 1 COND NO 3/0	L F	180	\$1	\$5.67	1
	2545.531/01040	UNDERGROUND WIRE 1 COND NO 4	L F	57,713	\$90	\$1.56	8
	2545.531/01060	UNDERGROUND WIRE 1 COND NO 6	L F	20,235	\$22	\$1.11	3
	2545.531/01061	UNDERGROUND WIRE 1 COND NO 6 (BARE)	L F	9,950	\$10	\$1.00	1
	2545.531/01080	UNDERGROUND WIRE 1 COND NO 8	L F	25,745	\$23	\$0.90	2
	2545.531/01100	UNDERGROUND WIRE 1 COND NO 10	L F	694	\$1	\$1.50	1
	2545.531/01120	UNDERGROUND WIRE 1 COND NO 12	L F	4,172	\$2	\$0.51	3
	2545.533/00404	ARMORED CABLE 4 COND NO 4	L F	86,020	\$643	\$7.47	20
	2545.537/10404	OVERHEAD LIGHT CABLE 4 COND NO 4	L F	600	\$1	\$1.85	1
	2545.541/00020	SERVICE CABINET	EACH	2	\$8	\$4,039.30	2
	2545.541/01101	SERVICE CABINET SECONDARY TYPE A	EACH	1	\$3	\$3,112.63	1
	2545.541/01102	SERVICE CABINET SECONDARY TYPE B	EACH	25	\$59	\$2,371.56	5
	2545.541/01201	SERVICE CABINET SECONDARY TYPE L1	EACH	14	\$58	\$4,166.32	9
	2545.541/01202	SERVICE CABINET SECONDARY TYPE L2	EACH	1	\$5	\$4,765.00	1
	2545.541/01300	SERVICE CABINET SECONDARY TYPE RLF	EACH	6	\$24	\$3,934.17	2
	2545.545/00010	EQUIPMENT PAD	EACH	2	\$1	\$656.23	2
	2545.545/00012	EQUIPMENT PAD B	EACH	16	\$15	\$913.66	9
	2545.545/00032	EQUIPMENT PAD B (MOD)	EACH	3	\$2	\$677.00	1
	2545.551/00010	JUNCTION BOX	EACH	1	\$0	\$323.92	1
	2545.553/00010	HANDHOLE	EACH	58	\$51	\$878.73	6
	2545.601/00050	CONDUIT SUPPORT SYSTEM	LS	2	\$160	\$80,000.00	2
	2545.601/00110	LIGHTING SYSTEM	LS	3	\$416	\$138,773.33	3
	2545.601/00120	ELECTRICAL LIGHTING SYSTEM (NAVIGATION)	LS	2	\$100	\$50,000.00	2
	2545.601/08010	SUPPLEMENTAL DESCRIPTION	LS	1	\$198	\$198,000.00	1
	2545.602/00002	SERVICE EQUIPMENT	EACH	4	\$2	\$535.14	2
	2545.602/00009	UNDERGROUND CABLE SPLICE	EACH	13	\$6	\$445.30	2
	2545.602/00021	ADJUST HANDHOLE	EACH	30	\$9	\$292.93	5
	2545.602/00022	INSTALL HANDHOLE	EACH	1	\$0	\$475.00	1
	2545.602/00050	INSTALL LUMINAIRE	EACH	23	\$2	\$80.40	1
	2545.602/00053	INSTALL LIGHTING UNIT	EACH	6	\$3	\$504.51	3
	2545.602/00054	INSTALL LIGHT STANDARD	EACH	7	\$2	\$285.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

08:40 Friday, April 12, 2013 49

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/12 AND 12/30/12
BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$850,540,365

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2545	2545.602/00059	INSTALL SERVICE CABINET	EACH	1	\$0	\$300.00	1
	2545.602/00078	INSTALL STEEL LIGHT BASE	EACH	4	\$1	\$141.09	2
	2545.602/00085	FEED POINT AND PEDESTAL	EACH	1	\$1	\$1,178.58	1
	2545.602/00108	LIGHT STANDARD NUMBERING	EACH	26	\$0	\$13.10	1
	2545.602/00123	ELECTRICAL SERVICE	EACH	15	\$0	\$1.00	1
	2545.602/00130	SERVICE EQUIPMENT	EACH	20	\$10	\$488.40	3
	2545.602/00170	GFCI RECEPTACLE	EACH	23	\$1	\$46.00	1
	2545.602/00190	RELAMP	EACH	3,793	\$455	\$120.00	1
	2545.602/01115	15' WOOD POLE	EACH	18	\$2	\$138.82	2
	2545.602/01140	40' WOOD POLE	EACH	7	\$6	\$881.14	3
-----					-----		
2545					\$10,335		
2550	2550.501/00010	CCTV SYSTEM	LS	2	\$88	\$44,069.41	2
	2550.511/00020	CABINET FOUNDATION	EACH	17	\$29	\$1,688.79	7
	2550.511/00031	SERVICE FOUNDATION	EACH	9	\$10	\$1,067.80	4
	2550.511/00032	CCTV FOUNDATION	EACH	6	\$14	\$2,269.53	4
	2550.511/00036	TMS SHELTER CABINET FOUNDATION	EACH	1	\$8	\$8,000.00	1
	2550.511/00037	RAMP CONTROL SIGNAL FOUNDATION	EACH	16	\$8	\$511.41	3
	2550.511/00042	RAMP CONTROL SIGNAL FOUNDATION-SCREW IN	EACH	8	\$4	\$493.12	1
	2550.511/00060	COMMON FOUNDATION	EACH	1	\$4	\$4,039.45	1
	2550.511/00070	FIBER OPTIC PATCHING SHELTER FOUNDATION	EACH	2	\$6	\$3,000.00	1
	2550.512/00016	HANDHOLE TYPE-PVC LIGHT DUTY METAL COVER	EACH	1	\$1	\$1,050.00	1
	2550.512/00041	HANDHOLE TYPE-PVC METAL COVER	EACH	82	\$63	\$767.69	10
	2550.513/00010	JUNCTION BOX	EACH	3	\$8	\$2,526.41	1
	2550.514/00010	FIBEROPTIC SPLICE VAULT	EACH	16	\$75	\$4,695.02	4
	2550.515/00010	OUTDOOR FIBER SPLICE ENCLOSURE	EACH	45	\$53	\$1,181.80	6
	2550.516/00010	BURIED CABLE SIGN	EACH	538	\$51	\$95.15	10
	2550.521/00053	2" RIGID STEEL CONDUIT	L F	825	\$10	\$11.95	4
	2550.521/00078	3" RIGID STEEL CONDUIT	L F	20	\$0	\$23.12	1
	2550.523/00038	1.25" NON-METALLIC CONDUIT	L F	38,429	\$111	\$2.88	2
	2550.523/00040	1.5" NON-METALLIC CONDUIT	L F	103,261	\$286	\$2.77	8
	2550.523/00041	1.5" NON-METALLIC CONDUIT	L F	14,720	\$50	\$3.40	1
	2550.523/00053	2" NON-METALLIC CONDUIT	L F	8,860	\$40	\$4.47	9
	2550.523/00078	3" NON-METALLIC CONDUIT	L F	4,895	\$37	\$7.61	9
	2550.532/11000	POWER CABLE 1 CONDUCTOR NO 0	L F	12,225	\$49	\$4.00	1
	2550.532/11020	POWER CABLE 1 CONDUCTOR NO 2	L F	775	\$1	\$1.85	1
	2550.532/11040	POWER CABLE 1 CONDUCTOR NO 4	L F	9,880	\$16	\$1.66	5
	2550.532/11060	POWER CABLE 1 CONDUCTOR NO 6	L F	5,678	\$9	\$1.55	8
	2550.532/11080	POWER CABLE 1 CONDUCTOR NO 8	L F	800	\$1	\$1.15	1
	2550.532/11100	POWER CABLE 1 CONDUCTOR NO 10	L F	415	\$1	\$2.41	2
	2550.532/13040	POWER CABLE 3 CONDUCTOR NO 4	L F	930	\$1	\$1.42	1
	2550.532/13080	POWER CABLE 3 CONDUCTOR NO 8	L F	6,635	\$28	\$4.20	6
	2550.532/20314	SIGNAL CONTROL CABLE 3 COND NO 14	L F	4,145	\$6	\$1.53	2

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

08:40 Friday, April 12, 2013 50

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/12 AND 12/30/12
BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$850,540,365

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2550	2550.532/20614	SIGNAL CONTROL CABLE 6 COND NO 14	L F	22,220	\$34	\$1.53	4
	2550.532/50214	LEAD-IN CABLE 2 CONDUCTOR NO 14	L F	37,815	\$39	\$1.04	7
	2550.533/00206	CAT 6 CABLE	L F	2,855	\$6	\$2.26	2
	2550.534/01236	FIBEROPTIC TRUNK CABLE 12MM-36SM	L F	2,000	\$6	\$2.94	1
	2550.534/01272	FIBEROPTIC TRUNK CABLE 12MM-72SM	L F	5,125	\$15	\$2.84	1
	2550.542/00010	LOOP DETECTOR SPLICE	EACH	24	\$3	\$141.26	4
	2550.551/00010	RAMP CONTROL SIGNAL DESIGN ONE-WAY	EACH	22	\$61	\$2,783.13	2
	2550.551/00030	RAMP CONTROL SIGNAL DESIGN MODIFIED	EACH	2	\$5	\$2,403.26	1
	2550.571/00030	TMS SHELTER CABINET	EACH	3	\$137	\$45,533.33	2
	2550.571/00040	CCTV CABINET	EACH	13	\$34	\$2,583.28	3
	2550.571/00070	INSTALL CABINET	EACH	18	\$8	\$463.21	6
	2550.572/00005	SERVICE EQUIPMENT	EACH	1	\$8	\$8,000.00	1
	2550.572/00021	SERVICE INSTALLATION TYPE A	EACH	10	\$13	\$1,342.08	7
	2550.572/00100	SERVICE CABINET	EACH	21	\$47	\$2,236.62	8
	2550.601/00080	TEMPORARY COMMUNICATION SYSTEM	LS	3	\$87	\$28,960.21	3
	2550.601/00110	FIBER OPTIC CABLE TESTING	LS	11	\$148	\$13,475.46	11
	2550.601/00200	VIDEO CAMERA	LS	2	\$26	\$12,865.00	2
	2550.601/00700	WORK ZONE TRAILER	LS	2	\$41	\$20,330.50	2
	2550.602/00019	INSTALL CABINET	EACH	3	\$3	\$938.33	2
	2550.602/00040	FIBER DISTRIBUTION FRAME	EACH	3	\$7	\$2,393.33	2
	2550.602/00090	WOOD POLE	EACH	1	\$2	\$1,500.00	1
	2550.602/00120	FDF EQUIPMENT	EACH	1	\$4	\$4,102.01	1
	2550.602/00125	CCTV HARDWARE	EACH	5	\$87	\$17,367.73	3
	2550.602/00126	CCTV HARDWARE-SPECIAL	EACH	1	\$13	\$13,000.00	1
	2550.602/00127	INSTALL CCTV HARDWARE	EACH	1	\$2	\$1,628.00	1
	2550.602/00129	FIBER OPTIC SPLICE PANEL	EACH	1	\$1	\$773.66	1
	2550.602/00131	FIBER OPTIC SPLICE / PATCH PANEL	EACH	17	\$75	\$4,387.06	4
	2550.602/00132	FIBER OPTIC PATCH PANEL	EACH	1	\$1	\$1,205.37	1
	2550.602/00134	FIBER OPTIC PIGTAIL TERMINATION	EACH	30	\$40	\$1,324.22	6
	2550.602/00136	FIBER OPTIC CABLE SPLICING	EACH	73	\$177	\$2,422.99	9
	2550.602/00260	ADJUST HANDHOLE	EACH	52	\$26	\$499.70	3
	2550.602/00285	RELOCATE HANDHOLE	EACH	1	\$1	\$630.00	1
	2550.602/00350	INSTALL RAMP CONTROL SIGNAL	EACH	2	\$1	\$310.00	1
	2550.602/00370	PULL VAULT	EACH	62	\$66	\$1,063.94	7
	2550.602/00390	DETECTION SYSTEM	EACH	4	\$124	\$31,045.00	1
	2550.602/00510	INSTALL DMS	EACH	14	\$60	\$4,297.31	4
	2550.602/00515	INSTALL DMS POST MOUNTED	EACH	2	\$10	\$4,755.00	1
	2550.602/00580	INSTALL FIBER OPTIC VAULT	EACH	1	\$2	\$2,000.00	1
	2550.602/00590	NON-INTRUSIVE DETECTION HARDWARE	EACH	12	\$40	\$3,293.90	2
	2550.602/00610	SERVICE CABINET TYPE SPECIAL	EACH	4	\$7	\$1,766.04	2
	2550.602/00700	RELOCATE WORK ZONE TRAILER	EACH	33	\$22	\$659.09	2
	2550.602/09980	LOOP DETECTOR DESIGN PREFORMED	EACH	70	\$48	\$691.63	5
	2550.602/09990	LOOP DETECTOR DESIGN SAWCUT	EACH	173	\$149	\$858.99	8
	2550.603/00015	REMOVE CONDUIT	L F	115	\$1	\$10.00	1
	2550.603/00066	ARMORED FIBER OPTIC PIGTAIL CABLE 6SM	L F	7,230	\$9	\$1.25	3
	2550.603/00069	ARMORED FIBER OPTIC PIGTAIL CABLE 12SM	L F	2,855	\$6	\$1.98	2

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

08:40 Friday, April 12, 2013 51

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/12 AND 12/30/12
BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$850,540,365

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2550	2550.603/00080	INSTALL CABLE	L F	20,275	\$29	\$1.41	5
	2550.603/00106	PRE-TERM/ARMOR FIBER OPTIC PIGTAIL 6SM	L F	5,250	\$24	\$4.50	1
	2550.603/00200	REROUTE CABLE	L F	3,465	\$11	\$3.17	7
	2550.603/00205	REROUTE FIBER OPTIC CABLE	L F	75	\$1	\$14.50	1
	2550.603/00606	ARMORED FIBER OPTIC PIGTAIL 6SM	L F	8,210	\$14	\$1.70	2
	2550.603/00706	PATCH/ARMORED FIBER OPTIC PIGTAIL 6SM	L F	8,540	\$35	\$4.04	4
	2550.603/01036	FIBER OPTIC TRUNK CABLE 36SM	L F	114,210	\$177	\$1.55	4
	2550.603/01048	FIBER OPTIC TRUNK CABLE 48SM	L F	23,770	\$48	\$2.00	1
	2550.603/01072	FIBER OPTIC TRUNK CABLE 72SM	L F	10,930	\$21	\$1.95	2
	2550.603/01144	FIBER OPTIC TRUNK CABLE 144SM	L F	7,930	\$20	\$2.52	1
	2550.603/03038	1.25" BORED CONDUIT	L F	6,669	\$71	\$10.72	2
	2550.603/03040	1.5" BORED CONDUIT	L F	11,606	\$103	\$8.90	6
	2550.603/03041	1.5" BORED CONDUIT	L F	6,247	\$66	\$10.62	3
	2550.603/03053	2" BORED CONDUIT	L F	1,405	\$17	\$12.05	4
	2550.603/03078	3" BORED CONDUIT	L F	1,670	\$54	\$32.15	5
	2550.612/00700	WORK ZONE TRAILER RENTAL	WEEK	1,090	\$231	\$211.56	2
	2550.612/00705	WORK ZONE TRAILER RENTAL WITH CAMERA	WEEK	86	\$21	\$240.12	2
-----					-----		
2550					\$3,708		
2554	2554.501/00001	TRAFFIC BARRIER DESIGN SPECIAL	L F	5,500	\$373	\$67.75	35
	2554.501/00005	TRAFFIC BARRIER DESIGN THRIE BEAM	L F	90	\$4	\$42.00	1
	2554.501/00040	TRAFFIC BARRIER DESIGN BULLNOSE	L F	3,252	\$207	\$63.73	11
	2554.501/00050	TRAFFIC BARRIER DESIGN 8331	L F	38,941	\$323	\$8.28	12
	2554.501/02007	TRAFFIC BARRIER DESIGN B8307	L F	94	\$2	\$18.50	1
	2554.501/02038	TRAFFIC BARRIER DESIGN B8338	L F	77,780	\$1,389	\$17.85	53
	2554.505/00010	PERMANENT BARRICADES	L F	56	\$2	\$38.11	2
	2554.509/00020	GUIDE POST TYPE B	EACH	1,224	\$53	\$43.15	47
	2554.511/00221	INSTALL TRAFFIC BARRIER DESIGN BULL NOSE	L F	525	\$4	\$8.15	1
	2554.511/00330	INSTALL TRAFFIC BARRIER DESIGN 8330	L F	73	\$2	\$23.00	1
	2554.511/00331	INSTALL TRAFFIC BARRIER DESIGN 8331	L F	25	\$1	\$23.00	1
	2554.511/02007	INSTALL TRAFFIC BARRIER DESIGN B8307	L F	250	\$4	\$16.77	3
	2554.511/02038	INSTALL TRAFFIC BARRIER DESIGN B8338	L F	10,013	\$81	\$8.14	15
	2554.515/00020	INSTALL GUIDE POST TYPE B	EACH	44	\$1	\$31.00	1
	2554.521/00005	ANCHORAGE ASSEMBLY	EACH	1	\$1	\$791.50	1
	2554.521/00010	ANCHORAGE ASSEMBLY-CABLE	EACH	145	\$234	\$1,614.64	13
	2554.521/00020	ANCHORAGE ASSEMBLY-PLATE BEAM	EACH	118	\$59	\$502.81	27
	2554.521/00040	ANCHORAGE ASSEMBLY-TENSION CABLE	EACH	89	\$311	\$3,495.90	5
	2554.523/00025	END TREATMENT-ENERGY ABSORBING TERMINAL	EACH	25	\$51	\$2,031.36	8
	2554.523/00028	END TREATMENT-TANGENT TERMINAL	EACH	225	\$501	\$2,224.67	39
	2554.523/00029	END TREATMENT-FLANGED TERMINAL	EACH	40	\$83	\$2,068.03	7
	2554.601/00010	GUARDRAIL MODIFICATIONS	LS	1	\$1	\$985.00	1
	2554.601/00020	REPLACEMENT PARTS	LS	1	\$8	\$7,837.50	1
	2554.601/00100	TRAFFIC BARRIERS	LS	1	\$164	\$164,000.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

08:40 Friday, April 12, 2013 52

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/12 AND 12/30/12
BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$850,540,365

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2554	2554.602/00005	IMPACT ATTENUATOR BARRELS	EACH	147	\$22	\$148.49	6
	2554.602/00006	RELOCATE IMPACT ATTENUATOR BARRELS	EACH	138	\$4	\$30.38	4
	2554.602/00012	ENERGY ABSORBING TERMINAL	EACH	2	\$5	\$2,505.00	1
	2554.602/00021	GUARDRAIL POST	EACH	5	\$0	\$56.81	1
	2554.602/00023	POST IN CONCRETE	EACH	49	\$5	\$95.00	1
	2554.602/00025	GUARDRAIL POST SEAT	EACH	78	\$9	\$113.81	4
	2554.602/00040	T-BARRIER BRIDGE CONN DES 8318	EACH	29	\$4	\$124.59	8
	2554.602/00061	GUARDRAIL TRANSITION SECTION TYPE A	EACH	2	\$3	\$1,351.00	1
	2554.602/00062	GUARDRAIL TRANSITION SECTION TYPE B	EACH	1	\$7	\$6,798.00	1
	2554.602/00071	GUIDE POST TYPE SPECIAL	EACH	900	\$59	\$65.01	19
	2554.602/00121	INSTALL ANCHOR ASSEMBLY-PLATE BEAM	EACH	3	\$1	\$252.00	2
	2554.602/00126	INSTALL ENERGY ABSORBING TERMINAL	EACH	68	\$49	\$721.78	18
	2554.602/00128	INSTALL TANGENT TERMINAL	EACH	4	\$3	\$782.37	2
	2554.603/00001	GUARDRAIL TRANSITION CONNECTION	L F	130	\$8	\$63.00	1
	2554.603/00011	RECONSTRUCT PLATE BEAM GUARDRAIL	L F	1,771	\$13	\$7.23	2
	2554.603/00015	RECONSTRUCT TENSION CABLE GUARDRAIL	L F	4,484	\$107	\$23.92	2
	2554.603/00020	RECONSTRUCT 3-CABLE GUARDRAIL	L F	1,563	\$6	\$3.85	1
	2554.603/00022	INSTALL GUARDRAIL	L F	5,102	\$82	\$16.07	3
	2554.603/00029	RAISE GUARD RAIL	L F	15,541	\$49	\$3.14	3
	2554.603/00034	PLATE BEAM GUARDRAIL	L F	4,640	\$88	\$18.95	1
	2554.603/00050	WATER FILLED BARRIER	L F	505	\$6	\$11.00	1
	2554.603/00080	TENSION CABLE GUARDRAIL	L F	140,017	\$3,017	\$21.55	5
	2554.603/00090	INSTALL TENSION CABLE GUARDRAIL	L F	7,400	\$18	\$2.45	1
	2554.615/00009	IMPACT ATTENUATOR	AMBY	130	\$612	\$4,711.11	32
	2554.615/00010	IMPACT ATTENUATOR NO 1	AMBY	7	\$71	\$10,097.50	4
	2554.615/00012	IMPACT ATTENUATOR NO 2	AMBY	1	\$6	\$6,240.00	1
	2554.615/00019	RELOCATE IMPACT ATTENUATOR	AMBY	117	\$69	\$587.68	17
-----					-----		
2554					\$8,179		
2557	2557.501/00001	WIRE FENCE DESIGN SPECIAL	L F	6,124	\$127	\$20.75	1
	2557.501/00823	WIRE FENCE DESIGN 32V-9322	L F	1,647	\$26	\$15.60	1
	2557.501/01223	WIRE FENCE DESIGN 48V-9322	L F	364	\$8	\$21.50	1
	2557.501/01522	WIRE FENCE DESIGN 60-9322	L F	20,943	\$280	\$13.36	10
	2557.501/01523	WIRE FENCE DESIGN 60V-9322	L F	27,812	\$387	\$13.90	6
	2557.501/01822	WIRE FENCE DESIGN 72-9322	L F	780	\$12	\$15.65	3
	2557.501/01823	WIRE FENCE DESIGN 72V-9322	L F	1,408	\$28	\$20.10	1
	2557.501/02422	WIRE FENCE DESIGN 96V-9322	L F	263	\$5	\$20.60	1
	2557.501/06523	WIRE FENCE DESIGN 6.5-9323	L F	4,356	\$18	\$4.05	1
	2557.516/00005	PEDESTRIAN GATE	EACH	2	\$2	\$1,112.50	2
	2557.517/00011	VEHICULAR GATE-SINGLE	EACH	10	\$11	\$1,105.00	1
	2557.517/00012	VEHICULAR GATE-DOUBLE	EACH	8	\$12	\$1,497.50	5
	2557.517/00014	VEHICULAR GATE-SPECIAL	EACH	1	\$6	\$5,770.00	1
	2557.517/00020	VEHICULAR GATE-DOUBLE (MOD-24'W)	EACH	1	\$51	\$51,147.50	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

08:40 Friday, April 12, 2013 53

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/12 AND 12/30/12
BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$850,540,365

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2557	2557.521/00031	WOOD BRACE ASSEMBLY	EACH	52	\$4	\$74.80	1
	2557.522/00032	METAL BRACE ASSEMBLY	EACH	34	\$5	\$146.82	3
	2557.523/00010	METAL BRACE ASSEMBLY(CH LINK FE)	EACH	348	\$57	\$163.09	12
	2557.527/00020	ELECTRICAL GROUND	EACH	157	\$16	\$104.93	16
	2557.602/00010	INSTALL VEHICULAR GATE	EACH	3	\$2	\$660.00	2
	2557.602/00014	VEHICULAR GATE-SPECIAL	EACH	1	\$2	\$1,600.00	1
	2557.603/00010	FENCE DESIGN SPECIAL	L F	5,480	\$186	\$34.00	1
	2557.603/00015	TEMPORARY FENCE DESIGN SPECIAL	L F	1,146	\$19	\$16.50	1
	2557.603/00020	TEMPORARY GLARE SCREEN	L F	1,450	\$7	\$5.00	1
	2557.603/00035	WOODEN FENCE	L F	1,836	\$79	\$42.82	2
	2557.603/00041	WOVEN WIRE FENCE	L F	2,105	\$8	\$4.00	1
	2557.603/00045	CHAIN LINK SAFETY FENCE	L F	2,100	\$23	\$11.07	2
	2557.603/00047	RELOCATE TEMPORARY GLARE SCREEN	L F	1,400	\$6	\$4.00	1
	2557.603/00051	INSTALL CHAIN LINK FENCE	L F	3,810	\$57	\$14.96	4
	2557.603/00055	INSTALL WOODEN FENCE	L F	46	\$2	\$39.09	1
	2557.603/00056	INSTALL WOOD RAIL FENCE	L F	198	\$1	\$6.66	2
	2557.603/00080	ORNAMENTAL IRON FENCE	L F	1,069	\$131	\$122.56	2
	2557.603/00090	ORNAMENTAL FENCE DESIGN SPECIAL	L F	568	\$39	\$67.95	2
-----					-----		
2557					\$1,617		
2563	2563.601/00001	TRAFFIC CONTROL SUPERVISOR	LS	18	\$586	\$32,568.61	18
	2563.601/00005	INTELLIGENT WORK ZONE SYSTEM	LS	3	\$544	\$181,384.80	3
	2563.601/00010	TRAFFIC CONTROL	LS	185	\$5,731	\$30,980.42	185
	2563.601/00100	TEMPORARY PEDESTRIAN ACCESS CONTROL	LS	15	\$129	\$8,571.32	15
	2563.601/00200	DETOUR SIGNING	LS	12	\$94	\$7,798.12	12
	2563.602/00002	RAISED PAVEMENT MARKER TEMPORARY	EACH	56,337	\$88	\$1.57	31
	2563.602/00003	RELOCATED RAISED PAVT MARKER TEMP	EACH	360	\$1	\$1.40	1
	2563.602/00030	MEDIAN BARRIER DELINEATOR	EACH	8,774	\$36	\$4.07	20
	2563.602/00043	TYPE III BARRICADES	EACH	9	\$4	\$400.00	1
	2563.602/00098	TUBE DELINEATOR	EACH	4,355	\$130	\$29.89	13
	2563.602/00099	REPLACE TUBE DELINEATOR	EACH	398	\$7	\$16.74	3
	2563.602/01000	DYNAMIC SPEED DISPLAY SIGN	EACH	2	\$6	\$2,980.00	1
	2563.602/01100	PORTABLE CHANGEABLE MESSAGE SIGN	EACH	51	\$203	\$3,972.24	19
	2563.610/00020	POLICE OFFICER	HOURL	400	\$40	\$99.56	3
	2563.613/00042	TUBE DELINEATORS	UDAY	1,682	\$42	\$25.00	1
	2563.613/00100	DYNAMIC MERGE SYSTEM	UDAY	15	\$12	\$766.67	2
	2563.613/00605	TRAFFIC CONTROL SUPERVISOR	UDAY	46	\$39	\$850.00	1
	2563.613/00610	WORK ZONE SPEED LIMIT	UDAY	354	\$95	\$268.07	10
	2563.613/00630	TRUCK MOUNTED IMPACT ATTENUATOR	UDAY	5	\$2	\$302.50	1
	2563.613/01100	PORTABLE CHANGEABLE MESSAGE SIGN	UDAY	2,698	\$233	\$86.23	23
	2563.613/01110	PORTABLE SIGNAL SYSTEM	UDAY	357	\$96	\$269.12	7
-----					-----		
2563					\$8,115		

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

08:40 Friday, April 12, 2013 54

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/12 AND 12/30/12
BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$850,540,365

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2564	2564.511/00010	CONCRETE FOOTINGS (TYPE OH SPREAD)	C Y	201	\$149	\$744.44	4
	2564.511/00012	CONCRETE FOOTINGS (TYPE OH SHAFT)	C Y	194	\$256	\$1,321.10	8
	2564.513/00020	MEDIAN BARRIER FOOTING	EACH	17	\$205	\$12,037.53	4
	2564.522/00111	STRUCT STEEL-POSTS FOR TYPE A SIGNS	LB	41,072	\$131	\$3.18	9
	2564.522/00122	STRUCT STEEL-POSTS FOR OH SIGNS (B)	LB	240,385	\$632	\$2.63	10
	2564.522/00222	STRUCT STEEL-TRUSSES FOR OH SIGNS (B)	LB	317,818	\$732	\$2.30	8
	2564.522/00225	STR STEEL-TRUSSES FOR OH SIGNS BR MTD	LB	9,743	\$40	\$4.07	4
	2564.522/00322	STR STEEL-WLKWY SPRT FOR OH SIGNS (B)	LB	10,420	\$25	\$2.43	3
	2564.522/00422	STR STEEL-WLKWY GRNG FOR OH SIGNS (B)	LB	26,355	\$65	\$2.45	3
	2564.522/00522	STR STEEL-PANEL MT PST FOR OH SIGNS (B)	LB	19,716	\$48	\$2.46	9
	2564.524/00010	MODIFY POST	EACH	2	\$1	\$466.90	1
	2564.531/00105	SIGN PANELS TYPE SPECIAL	S F	124	\$13	\$105.49	3
	2564.531/00110	SIGN PANELS TYPE A	S F	3,009	\$78	\$26.04	8
	2564.531/00130	SIGN PANELS TYPE C	S F	53,219	\$1,397	\$26.26	63
	2564.531/00140	SIGN PANELS TYPE D	S F	21,282	\$586	\$27.52	37
	2564.531/00151	SIGN PANELS TYPE EA	S F	139	\$4	\$26.10	3
	2564.531/00158	SIGN PANELS TYPE EO	S F	797	\$18	\$22.15	5
	2564.531/00189	SIGN PANELS TYPE OVERLAY	S F	3,973	\$43	\$10.91	23
	2564.531/00190	SIGN PANELS TYPE OH	S F	8,514	\$197	\$23.10	9
	2564.533/00130	FURNISH SIGN PANELS TYPE C	S F	2,162	\$21	\$9.62	2
	2564.533/00140	FURNISH SIGN PANELS TYPE D	S F	1,015	\$14	\$13.50	1
	2564.534/00018	SAW SIGN PANELS TYPE EO	L F	2	\$0	\$18.00	1
	2564.534/00020	SAW SIGN PANELS TYPE EA	L F	10	\$0	\$10.80	1
	2564.535/00010	SIGN PANEL OVERLAY TYPE A	S F	10,914	\$162	\$14.83	5
	2564.535/00100	SIGN PANEL OVERLAY TYPE OH	S F	18,091	\$283	\$15.66	6
	2564.535/00110	SIGN PANEL OVERLAY TYPE EO	S F	375	\$6	\$16.81	3
	2564.535/00120	SIGN PANEL OVERLAY TYPE EA	S F	421	\$6	\$14.95	1
	2564.536/00011	INSTALL SIGN PANEL TYPE A	EACH	3	\$1	\$326.67	2
	2564.536/00013	INSTALL SIGN PANEL TYPE C	EACH	4	\$1	\$250.00	1
	2564.536/00014	INSTALL SIGN PANEL TYPE D	EACH	2	\$1	\$275.00	1
	2564.536/00020	INSTALL SIGN PANEL TYPE OH	EACH	27	\$12	\$427.15	7
	2564.536/00030	INSTALL SIGN PANEL TYPE EO	EACH	2	\$0	\$231.50	1
	2564.537/00010	INSTALL SIGN TYPE A	EACH	5	\$3	\$526.00	2
	2564.537/00013	INSTALL SIGN TYPE C	EACH	1,947	\$306	\$157.25	48
	2564.537/00014	INSTALL SIGN TYPE D	EACH	498	\$135	\$271.94	33
	2564.537/00020	INSTALL SIGN TYPE OH	EACH	5	\$20	\$4,030.00	2
	2564.537/00030	INSTALL SIGN TYPE SPECIAL	EACH	62	\$15	\$239.89	12
	2564.537/00040	INSTALL SIGN TYPE EO	EACH	8	\$1	\$139.85	3
	2564.537/00045	INSTALL SIGN TYPE EA	EACH	20	\$3	\$129.00	2
	2564.539/00010	OVERHEAD SIGN IDENTIFICATION PLATE	EACH	120	\$6	\$48.20	9
	2564.541/00010	FRICTION FUSE	EACH	72	\$9	\$125.45	1
	2564.550/00010	DELINEATOR	EACH	2	\$0	\$44.55	1
	2564.550/00011	DELINEATOR TYPE SPECIAL	EACH	795	\$46	\$58.11	2
	2564.550/00050	DELINEATOR TYPE RECOVERABLE	EACH	88	\$11	\$127.27	3
	2564.550/00106	DELINEATOR TYPE X4-6	EACH	274	\$26	\$93.74	12
	2564.550/00107	DELINEATOR TYPE X4-7	EACH	23	\$2	\$94.50	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

08:40 Friday, April 12, 2013 55

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/12 AND 12/30/12
BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$850,540,365

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2564	2564.550/00108	DELINEATOR TYPE X4-8	EACH	468	\$19	\$40.70	1
	2564.550/00113	DELINEATOR TYPE X4-13	EACH	134	\$10	\$70.90	10
	2564.551/00010	REFERENCE POST MARKER	EACH	332	\$37	\$110.50	23
	2564.552/00010	HAZARD MARKER X4-2	EACH	201	\$16	\$77.37	26
	2564.553/00010	CLEARANCE MARKER X4-4	EACH	43	\$5	\$123.20	13
	2564.554/00010	SNOW PLOW MARKER X4-5	EACH	74	\$4	\$59.28	8
	2564.555/00010	END OF ROADWAY MARKER X4-11	EACH	9	\$1	\$120.24	5
	2564.601/00010	TRAFFIC SIGNS AND DEVICES	LS	1	\$245	\$245,000.00	1
	2564.601/00100	INTERNALLY LIT SIGNING OH	LS	1	\$13	\$13,400.00	1
	2564.601/00101	INTERNALLY LIT SIGNING OH A	LS	1	\$10	\$9,500.00	1
	2564.601/00102	INTERNALLY LIT SIGNING OH B	LS	1	\$10	\$9,500.00	1
	2564.602/00005	SIGN COLLAR	EACH	5	\$0	\$25.83	1
	2564.602/00010	INSTALL DELINEATOR	EACH	319	\$14	\$43.39	4
	2564.602/00015	INSTALL SIGN	EACH	1	\$16	\$16,128.00	1
	2564.602/00018	INSTALL STEEL POST	EACH	35	\$1	\$41.73	1
	2564.602/00140	INSTALL SIGN TRUSS	EACH	1	\$3	\$2,520.00	1
	2564.602/00151	FEED POINT IDENTIFICATION PLATE	EACH	6	\$0	\$50.00	1
	2564.602/00301	RELOCATE SIGN TYPE A	EACH	4	\$1	\$175.00	1
	2564.602/00320	INSTALL SIGN TYPE SPECIAL	EACH	35	\$5	\$142.57	2
	2564.602/00372	FURNISH DELINEATOR / MARKER PANEL	EACH	257	\$5	\$19.50	1
	2564.602/00555	PLAQUE TYPE X4-12	EACH	2	\$0	\$100.00	1
	2564.602/00580	CONCRETE FOOTINGS DESIGN SPECIAL	EACH	6	\$2	\$329.00	1
	2564.602/00720	INSTALL MARKER	EACH	202	\$13	\$66.67	14
	2564.602/00740	INFILTRATION AREA MARKER X3-6A	EACH	41	\$4	\$94.71	3
	2564.602/00830	ONE TENTH MILE MARKER X4-8	EACH	178	\$11	\$60.00	1
	2564.602/00850	DELINEATOR / MARKER PANEL	EACH	1,763	\$100	\$56.47	2
	2564.602/00860	DELINEATOR / MARKER SIGN	EACH	486	\$36	\$73.62	3
	2564.618/00010	CONSTRUCTION SIGNS-SPECIAL	S F	350	\$9	\$25.00	1
	2564.618/00230	SIGN TYPE C	S F	13,122	\$402	\$30.61	2
	2564.618/00240	SIGN TYPE D	S F	2,970	\$87	\$29.15	2
-----					-----		
2564					\$6,786		
2565	2565.511/00010	TRAFFIC CONTROL SIGNAL SYSTEM	SIGS	11	\$1,807	\$164,280.77	11
	2565.511/00011	TRAFFIC CONTROL SIGNAL SYSTEM A	SIGS	7	\$1,156	\$165,098.81	7
	2565.511/00012	TRAFFIC CONTROL SIGNAL SYSTEM B	SIGS	7	\$1,067	\$152,446.10	7
	2565.511/00013	TRAFFIC CONTROL SIGNAL SYSTEM C	SIGS	3	\$430	\$143,392.80	3
	2565.511/00014	TRAFFIC CONTROL SIGNAL SYSTEM D	SIGS	3	\$538	\$179,181.97	3
	2565.511/00015	TRAFFIC CONTROL SIGNAL SYSTEM E	SIGS	2	\$328	\$163,892.50	2
	2565.511/00016	TRAFFIC CONTROL SIGNAL SYSTEM F	SIGS	1	\$165	\$164,555.00	1
	2565.601/00025	TRAFFIC CONTROL SIGNALS	LS	1	\$347	\$347,000.00	1
	2565.601/00040	EMERGENCY VEHICLE PREEMPTION SYSTEM	LS	11	\$94	\$8,526.04	11
	2565.601/00041	EMERGENCY VEHICLE PREEMPTION SYS A	LS	5	\$26	\$5,178.70	5
	2565.601/00042	EMERGENCY VEHICLE PREEMPTION SYS B	LS	5	\$25	\$4,980.92	5

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

08:40 Friday, April 12, 2013 56

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/12 AND 12/30/12
BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$850,540,365

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2565	2565.601/00043	EMERGENCY VEHICLE PREEMPTION SYS C	LS	2	\$9	\$4,350.00	2
	2565.601/00044	EMERGENCY VEHICLE PREEMPTION SYS D	LS	2	\$9	\$4,350.00	2
	2565.601/00045	EMERGENCY VEHICLE PREEMPTION SYS E	LS	2	\$11	\$5,592.50	2
	2565.601/00046	EMERGENCY VEHICLE PREEMPTION SYS F	LS	1	\$3	\$3,225.00	1
	2565.601/00110	TRAFFIC CONTROL INTERCONNECTION	LS	6	\$417	\$69,503.58	6
	2565.601/00111	TRAFFIC CONTROL INTERCONNECTION A	LS	1	\$493	\$492,820.00	1
	2565.601/00112	TRAFFIC CONTROL INTERCONNECTION B	LS	1	\$40	\$39,715.00	1
	2565.601/00150	INSTALL FLASHER SYSTEM	LS	1	\$15	\$14,700.00	1
	2565.601/00600	SIGNAL OPTIMIZATION AND TIMING	LS	1	\$52	\$52,000.00	1
	2565.602/00003	PVC HANDHOLE	EACH	12	\$11	\$893.76	4
	2565.602/00004	SPECIAL HANDHOLE	EACH	96	\$69	\$717.12	2
	2565.602/00011	CABINET FOUNDATION	EACH	5	\$7	\$1,359.26	1
	2565.602/00014	PEDESTAL FOUNDATION	EACH	1	\$1	\$513.38	1
	2565.602/00031	ADJUST HANDHOLE	EACH	97	\$37	\$382.31	9
	2565.602/00051	INSTALL PEDESTAL POLE & BASE	EACH	1	\$0	\$420.43	1
	2565.602/00056	MAST ARM POLE AND FOUNDATION	EACH	2	\$36	\$17,781.63	1
	2565.602/00270	FURNISH APS CONTROL UNIT	EACH	30	\$83	\$2,763.10	5
	2565.602/00290	PEDESTRIAN INDICATION - COUNTDOWN	EACH	181	\$131	\$724.80	5
	2565.602/00296	PEDESTRIAN PUSH BUTTON AND SIGN	EACH	62	\$48	\$776.02	1
	2565.602/00298	PEDESTRIAN PUSH BUTTON STATION	EACH	97	\$87	\$893.17	4
	2565.602/00301	PEDESTRIAN PUSH BUTTON	EACH	145	\$92	\$633.55	4
	2565.602/00305	RELOCATE PEDESTRIAN PUSH BUTTON	EACH	1	\$0	\$190.06	1
	2565.602/00308	INSTALL PEDESTRIAN PUSH BUTTON STATION	EACH	4	\$1	\$335.05	1
	2565.602/00309	INSTALL PEDESTRIAN PUSH BUTTON & SIGN	EACH	4	\$1	\$196.71	1
	2565.602/00310	R9-3A SIGN	EACH	7	\$0	\$41.32	1
	2565.602/51717	NMC LOOP DETECTOR 6'X6'	EACH	302	\$280	\$925.54	11
	2565.602/51730	NMC LOOP DETECTOR 6'X10'	EACH	8	\$9	\$1,119.11	2
	2565.602/51746	NMC LOOP DETECTOR 6'X15'	EACH	4	\$7	\$1,656.88	1
	2565.602/61717	SAW CUT LOOP DETECTOR 6' X 6'	EACH	73	\$55	\$750.00	1
	2565.602/61730	SAW CUT LOOP DETECTOR 6' X 10'	EACH	7	\$6	\$800.00	1
	2565.603/00010	INSTALL CABLES AND CONDUCTORS	L F	100	\$0	\$2.23	1
	2565.603/00120	2" NON-METALLIC CONDUIT	L F	5,790	\$26	\$4.53	4
	2565.603/00140	4" NON-METALLIC CONDUIT	L F	1,566	\$31	\$19.64	3
	2565.603/00160	6" NON-METALLIC CONDUIT	L F	5,010	\$70	\$14.00	1
	2565.603/02017	1.5" RIGID STEEL CONDUIT	L F	290	\$5	\$16.15	1
	2565.603/02032	3" RIGID STEEL CONDUIT (PUSHED)	L F	220	\$6	\$29.18	1
	2565.603/05130	1/C#6	L F	60	\$0	\$2.59	1
	2565.603/05270	2/C#14	L F	21,395	\$30	\$1.42	5
	2565.603/05370	3/C#14	L F	1,350	\$3	\$2.16	1
	2565.603/05660	12/C#12	L F	100	\$1	\$6.86	1
	2565.616/00009	REVISE SIGNAL SYSTEM	SYS	2	\$96	\$48,011.00	2
	2565.616/00041	REVISE AUTOMATIC TRAFFIC RECORDER	SYS	2	\$17	\$8,632.26	2
	2565.616/00060	PEDESTRIAN CROSSWALK FLASHER SYSTEM	SYS	1	\$72	\$72,485.00	1
	2565.616/00080	REVISE FLASHER SYSTEM	SYS	2	\$12	\$5,897.50	2
	2565.616/00100	REVISE SIGNAL SYSTEM	SYS	21	\$153	\$7,295.19	7
	2565.616/00101	REVISE SIGNAL SYSTEM A	SYS	16	\$339	\$21,190.37	16

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

08:40 Friday, April 12, 2013 57

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/12 AND 12/30/12
BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$850,540,365

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2565	2565.616/00102	REVISE SIGNAL SYSTEM B	SYS	16	\$394	\$24,640.01	16
	2565.616/00103	REVISE SIGNAL SYSTEM C	SYS	12	\$241	\$20,058.42	12
	2565.616/00104	REVISE SIGNAL SYSTEM D	SYS	10	\$208	\$20,835.04	10
	2565.616/00105	REVISE SIGNAL SYSTEM E	SYS	8	\$144	\$17,954.54	8
	2565.616/00106	REVISE SIGNAL SYSTEM F	SYS	5	\$50	\$10,083.08	5
	2565.616/00107	REVISE SIGNAL SYSTEM G	SYS	3	\$59	\$19,770.30	3
	2565.616/00108	REVISE SIGNAL SYSTEM H	SYS	5	\$99	\$19,769.35	5
	2565.616/00109	REVISE SIGNAL SYSTEM I	SYS	5	\$79	\$15,809.64	5
	2565.616/00110	REVISE SIGNAL SYSTEM J	SYS	4	\$90	\$22,510.63	4
	2565.616/00111	REVISE SIGNAL SYSTEM K	SYS	3	\$48	\$15,899.69	3
	2565.616/00112	REVISE SIGNAL SYSTEM L	SYS	1	\$6	\$5,500.00	1
	2565.616/00113	REVISE SIGNAL SYSTEM M	SYS	2	\$43	\$21,425.00	2
	2565.616/00114	REVISE SIGNAL SYSTEM N	SYS	2	\$37	\$18,682.50	2
	2565.616/00115	REVISE SIGNAL SYSTEM O	SYS	2	\$49	\$24,732.50	2
	2565.616/00116	REVISE SIGNAL SYSTEM P	SYS	2	\$22	\$11,027.50	2
	2565.616/00117	REVISE SIGNAL SYSTEM Q	SYS	2	\$8	\$3,767.50	2
	2565.616/00118	REVISE SIGNAL SYSTEM R	SYS	2	\$52	\$26,197.50	2
	2565.616/00119	REVISE SIGNAL SYSTEM S	SYS	2	\$30	\$14,845.00	2
	2565.616/00120	REVISE SIGNAL SYSTEM T	SYS	1	\$6	\$5,500.00	1
	2565.616/00121	REVISE SIGNAL SYSTEM U	SYS	1	\$6	\$5,500.00	1
	2565.616/00300	TEMPORARY SIGNAL SYSTEM	SYS	4	\$313	\$78,217.57	4
	2565.616/00301	TEMPORARY SIGNAL SYSTEM A	SYS	1	\$93	\$92,500.00	1
	2565.616/00302	TEMPORARY SIGNAL SYSTEM B	SYS	1	\$93	\$92,500.00	1
	2565.616/00304	TEMPORARY SIGNAL SYSTEM D	SYS	1	\$183	\$182,830.00	1
-----					-----		
2565					\$11,202		
2571	2571.501/03040	CONIFEROUS TREE 4' HT CONT	TREE	102	\$18	\$175.00	1
	2571.501/03050	CONIFEROUS TREE 5' HT CONT	TREE	28	\$7	\$250.00	1
	2571.501/05050	CONIFEROUS TREE 5' HT B&B	TREE	159	\$35	\$223.04	3
	2571.501/05060	CONIFEROUS TREE 6' HT B&B	TREE	219	\$73	\$332.35	4
	2571.501/05080	CONIFEROUS TREE 8' HT B&B	TREE	93	\$42	\$448.00	1
	2571.502/00118	DECIDUOUS TREE 18" HT SEEDLING	TREE	2,000	\$160	\$80.00	1
	2571.502/00120	DECIDUOUS TREE 24" HT SEEDLING	TREE	503	\$46	\$92.00	1
	2571.502/01060	DECIDUOUS TREE 6' HT BR	TREE	64	\$13	\$199.00	1
	2571.502/02100	DECIDUOUS TREE 1" CAL BR	TREE	77	\$14	\$176.57	2
	2571.502/02125	DECIDUOUS TREE 1.25" CAL BR	TREE	174	\$34	\$196.11	3
	2571.502/02150	DECIDUOUS TREE 1.5" CAL BR	TREE	41	\$9	\$215.00	1
	2571.502/02200	DECIDUOUS TREE 2" CAL BR	TREE	146	\$42	\$288.75	1
	2571.502/03018	DECIDUOUS TREE 18" HT CONT	TREE	1,600	\$144	\$90.00	1
	2571.502/04140	DECIDUOUS TREE 1.5" CAL CONT	TREE	129	\$26	\$199.26	3
	2571.502/04200	DECIDUOUS TREE 2" CAL CONT	TREE	14	\$4	\$250.00	1
	2571.502/06125	DECIDUOUS TREE 1.25" CAL B&B	TREE	36	\$8	\$225.00	1
	2571.502/06150	DECIDUOUS TREE 1.5" CAL B&B	TREE	52	\$19	\$372.73	3

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

08:40 Friday, April 12, 2013 58

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/12 AND 12/30/12
BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$850,540,365

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2571	2571.502/06250	DECIDUOUS TREE 2.5" CAL B&B	TREE	4	\$3	\$750.00	1
	2571.503/01050	ORNAMENTAL TREE 5' HT BR	TREE	39	\$8	\$194.00	1
	2571.503/01060	ORNAMENTAL TREE 6' HT BR	TREE	10	\$3	\$260.00	1
	2571.503/02200	ORNAMENTAL TREE 2" CAL BR	TREE	61	\$17	\$273.00	1
	2571.503/03050	ORNAMENTAL TREE 5' HT CONT	TREE	53	\$15	\$274.53	2
	2571.503/03060	ORNAMENTAL TREE 6' HT CONT	TREE	63	\$13	\$200.00	1
	2571.503/04125	ORNAMENTAL TREE 1.25" CAL CONT	TREE	29	\$6	\$224.00	1
	2571.503/04150	ORNAMENTAL TREE 1.5" CAL CONT	TREE	7	\$3	\$389.00	1
	2571.503/06125	ORNAMENTAL TREE 1.25" CAL B&B	TREE	12	\$2	\$200.00	1
	2571.503/06150	ORNAMENTAL TREE 1.5" CAL B&B	TREE	57	\$10	\$180.00	1
	2571.504/03030	CONIFEROUS SHRUB 3' HT CONT	SHRB	105	\$16	\$149.00	1
	2571.504/04030	CONIFEROUS SHRUB 3' SPREAD CONT	SHRB	26	\$2	\$65.00	1
	2571.505/00112	DECIDUOUS SHRUB 12" HT SEEDLING	SHRB	800	\$56	\$70.00	1
	2571.505/00118	DECIDUOUS SHRUB 18" HT SEEDLING	SHRB	168	\$14	\$83.00	1
	2571.505/01015	DECIDUOUS SHRUB 15" HT BR	SHRB	2,830	\$94	\$33.32	2
	2571.505/01018	DECIDUOUS SHRUB 18" HT BR	SHRB	978	\$34	\$35.00	1
	2571.505/01020	DECIDUOUS SHRUB 2' HT BR	SHRB	756	\$31	\$41.50	3
	2571.505/03012	DECIDUOUS SHRUB 12" HT CONT	SHRB	328	\$20	\$60.09	2
	2571.505/03018	DECIDUOUS SHRUB 18" HT CONT	SHRB	2,358	\$112	\$47.55	3
	2571.505/03020	DECIDUOUS SHRUB 2' HT CONT	SHRB	360	\$29	\$81.35	3
	2571.506/00321	VINES 2 YR NO 1 CONT	VINE	878	\$31	\$35.00	1
	2571.507/01310	PERENNIAL NO 1 CONT	PLT	2,997	\$33	\$10.94	2
	2571.507/04010	ORNAMENTAL GRASS NO 1 CONT	PLT	671	\$10	\$15.34	2
	2571.602/00001	TREE PRUNING	EACH	20	\$10	\$508.37	1
	2571.602/00014	TREE GRATE	EACH	8	\$10	\$1,303.88	1
	2571.602/00050	TREE PROTECTION	EACH	27	\$5	\$176.63	3
	2571.602/00051	TREE PROTECTION TYPE I	EACH	6	\$0	\$75.00	1
	2571.610/00010	TREE PRUNING	HOUR	68	\$10	\$148.47	3
-----					-----		
2571					\$1,290		
2572	2572.501/00010	TEMPORARY FENCE	L F	28,286	\$84	\$2.97	21
	2572.502/00010	CLEAN ROOT CUTTING	L F	10,929	\$61	\$5.56	3
	2572.601/00020	PROTECTION AND RESTORATION OF VEGETATION	LS	3	\$7	\$2,249.33	3
	2572.606/00010	TREE GROWTH RETARDANT	GAL	5	\$1	\$157.50	1
-----					-----		
2572					\$152		
2573	2573.501/00010	BALE BARRIER	L F	220	\$2	\$8.26	2
	2573.502/00010	SILT FENCE, TYPE HEAVY DUTY	L F	72,486	\$199	\$2.75	38
	2573.502/00030	SILT FENCE, TYPE SUPER DUTY	L F	6,226	\$45	\$7.26	8
	2573.502/00040	SILT FENCE, TYPE MACHINE SLICED	L F	287,808	\$444	\$1.54	53
	2573.504/00010	SANDBAG BARRIER	S F	6,670	\$37	\$5.49	4
	2573.505/00010	FLOTATION SILT CURTAIN TYPE STILL WATER	L F	3,402	\$42	\$12.21	6

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

08:40 Friday, April 12, 2013 59

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/12 AND 12/30/12
BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$850,540,365

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2573	2573.505/00020	FLOTATION SILT CURTAIN TYPE MOVING WATER	L F	2,501	\$40	\$15.99	13
	2573.505/00030	FLOTATION SILT CURTAIN TYPE WORK AREA	L F	2,572	\$31	\$12.21	4
	2573.506/00010	SEDIMENT TRAP EXCAVATION	C Y	1,760	\$11	\$6.00	1
	2573.507/00010	TEMPORARY PIPE DOWNDRAIN	L F	1,773	\$35	\$19.96	3
	2573.508/00010	BITUMINOUS LINED FLUME	S Y	67	\$3	\$51.31	2
	2573.509/00010	DIVERSION MOUND	C Y	934	\$6	\$6.00	1
	2573.511/00010	SEDIMENT MAT	S F	1,072	\$11	\$10.06	2
	2573.512/00011	TEMPORARY DITCH CHECK TYPE 1	L F	1,074	\$2	\$2.29	4
	2573.512/00012	TEMPORARY DITCH CHECK TYPE 2	L F	27,237	\$66	\$2.43	30
	2573.512/00013	TEMPORARY DITCH CHECK TYPE 3	L F	19,728	\$60	\$3.03	14
	2573.512/00017	TEMPORARY DITCH CHECK TYPE 7	L F	1,582	\$32	\$20.30	5
	2573.513/00015	TEMPORARY DITCH CHECK TYPE 5	C Y	455	\$17	\$38.13	5
	2573.513/00017	TEMPORARY DITCH CHECK TYPE 7	C Y	55	\$3	\$55.00	1
	2573.520/00010	SEDIMENT REMOVAL BACKHOE	HOUR	4	\$1	\$223.00	1
	2573.530/00010	STORM DRAIN INLET PROTECTION	EACH	4,593	\$743	\$161.80	79
	2573.531/00010	STORM DRAIN INLET PROTECTION	LS	1	\$0	\$150.00	1
	2573.540/00010	FILTER LOG TYPE STRAW BIOROLL	L F	8,955	\$28	\$3.08	13
	2573.540/00020	FILTER LOG TYPE WOOD FIBER BIOROLL	L F	32,784	\$85	\$2.59	5
	2573.540/00030	FILTER LOG TYPE COMPOST LOG	L F	290,290	\$438	\$1.51	29
	2573.540/00040	FILTER LOG TYPE ROCK LOG	L F	1,416	\$11	\$7.52	6
	2573.541/00010	LIQUID FLOC	GAL	2,000	\$90	\$45.00	1
	2573.542/00010	FLOCCULANT SOCK	EACH	564	\$121	\$215.00	1
	2573.550/00010	EROSION CONTROL SUPERVISOR	LS	16	\$420	\$26,237.53	16
	2573.601/00060	CULVERT END PROTECTION	LS	2	\$2	\$850.00	2
	2573.601/00070	TEMPORARY EROSION CONTROL	LS	1	\$1,000	\$1000000.00	1
	2573.602/00010	TEMPORARY SEDIMENT TRAP	EACH	11	\$8	\$736.67	3
	2573.602/00020	TEMPORARY ROCK CONSTRUCTION ENTRANCE	EACH	34	\$59	\$1,734.22	11
	2573.602/00090	CULVERT PROTECTION	EACH	424	\$76	\$179.91	33
	2573.607/00010	ROCK DITCH CHECK	C Y	88	\$9	\$100.00	1
-----					-----		
2573					\$4,177		
2575	2575.501/00010	SEEDING	ACRE	2,070	\$243	\$117.35	76
	2575.502/00100	SEED MIXTURE 100	LB	24,862	\$37	\$1.47	4
	2575.502/00110	SEED MIXTURE 110	LB	10,741	\$15	\$1.36	2
	2575.502/00130	SEED MIXTURE 130	LB	931	\$1	\$1.26	3
	2575.502/00150	SEED MIXTURE 150	LB	9,601	\$21	\$2.17	20
	2575.502/00240	SEED MIXTURE 240	LB	13,222	\$32	\$2.42	9
	2575.502/00250	SEED MIXTURE 250	LB	50,330	\$125	\$2.49	54
	2575.502/00260	SEED MIXTURE 260	LB	2,511	\$5	\$2.12	12
	2575.502/00270	SEED MIXTURE 270	LB	2,517	\$5	\$2.09	6
	2575.502/00280	SEED MIXTURE 280	LB	2,970	\$7	\$2.44	3
	2575.502/00310	SEED MIXTURE 310	LB	2,566	\$44	\$17.08	11
	2575.502/00325	SEED MIXTURE 325	LB	6,338	\$73	\$11.50	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

08:40 Friday, April 12, 2013 60

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/12 AND 12/30/12
BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$850,540,365

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2575	2575.502/00328	SEED MIXTURE 328	LB	1,074	\$5	\$4.99	10
	2575.502/00330	SEED MIXTURE 330	LB	40	\$0	\$10.00	1
	2575.502/00340	SEED MIXTURE 340	LB	1,540	\$6	\$4.01	8
	2575.502/00350	SEED MIXTURE 350	LB	33,220	\$128	\$3.87	15
	2575.505/00020	SODDING TYPE EROSION	S Y	3,210	\$13	\$3.94	9
	2575.505/00030	SODDING TYPE LAWN	S Y	28,621	\$107	\$3.74	7
	2575.505/00050	SODDING TYPE SALT RESISTANT	S Y	99,217	\$346	\$3.48	19
	2575.511/00010	MULCH MATERIAL TYPE 1	TON	1,441	\$231	\$160.43	32
	2575.511/00030	MULCH MATERIAL TYPE 3	TON	1,010	\$186	\$183.96	20
	2575.511/00080	MULCH MATERIAL TYPE 8	TON	1	\$1	\$620.00	1
	2575.513/00060	MULCH MATERIAL TYPE 6	C Y	104	\$5	\$52.72	2
	2575.513/00090	MULCH MATERIAL TYPE 9	C Y	404	\$29	\$71.49	5
	2575.519/00010	DISK ANCHORING	ACRE	1,156	\$71	\$61.43	42
	2575.523/00009	EROSION CONTROL BLANKETS CATEGORY 0	S Y	30,747	\$46	\$1.48	5
	2575.523/00010	EROSION CONTROL BLANKETS CATEGORY 00	S Y	7,163	\$10	\$1.44	2
	2575.523/00011	EROSION CONTROL BLANKETS CATEGORY 1	S Y	40,968	\$44	\$1.08	5
	2575.523/00012	EROSION CONTROL BLANKETS CATEGORY 2	S Y	9,333	\$11	\$1.18	3
	2575.523/00013	EROSION CONTROL BLANKETS CATEGORY 3	S Y	1,114,035	\$1,230	\$1.10	69
	2575.523/00014	EROSION CONTROL BLANKETS CATEGORY 4	S Y	165,966	\$202	\$1.22	9
	2575.523/00015	EROSION CONTROL BLANKETS CATEGORY 5	S Y	6,762	\$7	\$1.03	3
	2575.523/00016	EROSION CONTROL BLANKETS CATEGORY 6	S Y	518	\$1	\$2.70	1
	2575.523/00017	EROSION CONTROL BLANKETS CATEGORY 7	S Y	1,639	\$5	\$2.90	1
	2575.525/00010	EROSION STABILIZATION MAT CLASS 1	S Y	3,302	\$16	\$4.76	4
	2575.525/00020	EROSION STABILIZATION MAT CLASS 2	S Y	3,666	\$19	\$5.26	4
	2575.525/00030	EROSION STABILIZATION MAT CLASS 3	S Y	426	\$3	\$8.07	2
	2575.525/00050	EROSION STABILIZATION MAT CLASS 5	S Y	4,241	\$64	\$15.00	1
	2575.532/00010	FERTILIZER TYPE 1	LB	97,878	\$213	\$2.17	27
	2575.532/00020	FERTILIZER TYPE 2	LB	27,860	\$14	\$0.51	11
	2575.532/00030	FERTILIZER TYPE 3	LB	264,609	\$332	\$1.26	62
	2575.532/00040	FERTILIZER TYPE 4	LB	18,260	\$9	\$0.51	12
	2575.533/00010	AGRICULTURAL LIME	TON	335	\$12	\$35.78	7
	2575.535/00010	WATER	MGAL	50	\$0	\$0.44	1
	2575.541/00010	MOWING	ACRE	537	\$24	\$44.08	5
	2575.545/00010	WEED SPRAYING	ACRE	198	\$32	\$162.57	6
	2575.547/00010	WEED SPRAY MIXTURE	GAL	150	\$4	\$24.93	4
	2575.550/00020	COMPOST, GRADE 2	C Y	680	\$24	\$35.45	3
	2575.555/00010	TURF ESTABLISHMENT	LS	34	\$139	\$4,077.87	34
	2575.560/00050	HYDRAULIC SOIL STABILIZER TYPE 5	LB	420,902	\$233	\$0.55	18
	2575.560/00060	HYDRAULIC SOIL STABILIZER TYPE 6	LB	56,667	\$745	\$13.14	6
	2575.560/00080	HYDRAULIC SOIL STABILIZER TYPE 8	LB	209,237	\$176	\$0.84	8
	2575.561/00010	HYDRAULIC SOIL STABILIZER TYPE 1	S Y	35,790	\$24	\$0.67	3
	2575.570/00010	RAPID STABILIZATION METHOD 1	ACRE	10	\$5	\$464.65	2
	2575.570/00020	RAPID STABILIZATION METHOD 2	ACRE	14	\$11	\$784.07	5
	2575.571/00010	RAPID STABILIZATION METHOD 3	MGAL	1,946	\$296	\$151.90	14
	2575.572/00010	RAPID STABILIZATION METHOD 4	S Y	99,580	\$121	\$1.22	11
	2575.601/00020	CONTROL EROSION AND ESTABLISH VEGETATION	LS	1	\$123	\$123,000.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

08:40 Friday, April 12, 2013 61

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/12 AND 12/30/12
BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$850,540,365

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2575	2575.602/00700	SITE RESTORATION	EACH	68	\$68	\$1,000.74	3
	2575.604/00003	GEOTEXTILE FABRIC	S Y	631	\$2	\$2.84	1
	2575.604/00005	GEOTEXTILE WEED BARRIER FABRIC	S Y	11,258	\$41	\$3.68	3
	2575.604/00015	SEEDING	S Y	47,985	\$7	\$0.15	6
	2575.604/00017	SEED BED PREPARATION	S Y	45,980	\$2,299	\$50.00	1
	2575.604/00050	GRASS PAVER	S Y	112	\$5	\$40.62	1
	2575.604/00060	EROSION STABILIZATION MAT	S Y	10,230	\$102	\$10.00	1
	2575.604/00070	COMPOST GROUTING	S Y	3,440	\$39	\$11.33	2
	2575.604/00221	COMPOST GRADE 2 (SPECIAL)	S Y	200	\$1	\$3.03	1
	2575.605/00020	ROADSIDE SEEDING SPECIAL	ACRE	3	\$2	\$550.00	1
	2575.605/00211	WEED SPRAYING SPECIAL	ACRE	10	\$6	\$610.00	1
	2575.605/00310	MULCH MATERIAL TYPE 1	ACRE	10	\$0	\$0.65	1
	2575.605/00330	MULCH MATERIAL TYPE 3	ACRE	29	\$0	\$0.35	1
	2575.607/00010	MULCH MATERIAL TYPE SPECIAL	C Y	6,805	\$177	\$26.00	1
	2575.607/00021	SELECT TOPSOIL BORROW (LV)	C Y	209	\$10	\$50.00	1
	2575.607/00050	LANDSCAPE ROCK	C Y	53	\$4	\$84.00	1
	2575.608/00010	SEED MIXTURE SPECIAL	LB	2,014	\$27	\$13.33	10
	2575.608/00011	SEED MIXTURE SPECIAL 1	LB	661	\$9	\$14.00	4
	2575.608/00012	SEED MIXTURE SPECIAL 2	LB	1,313	\$12	\$8.95	2
	2575.608/00013	SEED MIXTURE SPECIAL 3	LB	333	\$4	\$12.03	2
	2575.608/00021	SEED MIXTURE WILDFLOWER SPECIAL 1	LB	1,091	\$11	\$10.36	2
-----					-----		
2575					\$8,757		
2580	2580.601/00010	INTERIM PAVEMENT MARKING	LS	39	\$523	\$13,409.57	39
	2580.603/00010	INTERIM PAVEMENT MARKING	L F	3,123,511	\$540	\$0.17	38
	2580.603/00100	PAVEMENT MARKING - LATE SEASON	L F	124,982	\$26	\$0.21	1
	2580.618/00010	PAVEMENT MESSAGE - LATE SEASON	S F	4,586	\$14	\$3.13	1
-----					-----		
2580					\$1,104		
2581	2581.501/00010	REMOVABLE PREFORMED PLASTIC MARKING	L F	354,623	\$479	\$1.35	39
	2581.601/00010	REMOVABLE PREFORMED PLASTIC PVMT MARKING	LS	1	\$13	\$13,406.25	1
	2581.603/00020	REMOVABLE PREFORMED PLASTIC MASK (BLACK)	L F	42,108	\$95	\$2.26	28
-----					-----		
2581					\$588		
2582	2582.501/01001	PAVT MSSG (LT ARROW) PAINT	EACH	258	\$19	\$75.53	9
	2582.501/01002	PAVT MSSG (RT ARROW) PAINT	EACH	127	\$9	\$71.89	8
	2582.501/01003	PAVT MSSG (ONLY) PAINT	EACH	4	\$1	\$222.00	1
	2582.501/01005	PAVT MSSG (STOP AHEAD) PAINT	EACH	13	\$3	\$196.92	3
	2582.501/01006	PAVT MSSG (RR XING) PAINT	EACH	18	\$5	\$288.89	6
	2582.501/01007	PAVT MSSG (RT-THRU ARROW) PAINT	EACH	6	\$0	\$81.67	3
	2582.501/01008	PAVT MSSG (L T-THRU ARROW) PAINT	EACH	16	\$1	\$80.63	3

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

08:40 Friday, April 12, 2013 62

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/12 AND 12/30/12
BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$850,540,365

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2582	2582.501/01009	PAVT MSSG (THRU ARROW) PAINT	EACH	30	\$2	\$70.57	5
	2582.501/01015	PAVT MSSG (SCHOOL XING) PAINT	EACH	6	\$1	\$217.50	3
	2582.501/01016	PAVT MSSG (PED XING) PAINT	EACH	4	\$1	\$160.00	1
	2582.501/02001	PAVT MSSG (LT ARROW) POLY PREF	EACH	243	\$73	\$299.90	12
	2582.501/02002	PAVT MSSG (RT ARROW) POLY PREF	EACH	210	\$65	\$311.75	11
	2582.501/02003	PAVT MSSG (THRU ARROW) POLY PREF	EACH	4	\$1	\$345.00	1
	2582.501/02006	PAVT MSSG (LT-THRU ARROW) POLY PREF	EACH	11	\$7	\$614.58	3
	2582.501/02007	PAVT MSSG (RT-THRU ARROW) POLY PREF	EACH	2	\$1	\$524.37	2
	2582.501/02008	PAVT MSSG (RT-THRU-LT ARROW) POLY PREF	EACH	2	\$1	\$495.80	1
	2582.501/02010	PAVT MSSG (HANDICAPPED SYMBOL) POLY PREF	EACH	4	\$1	\$315.00	1
	2582.501/02013	PAVT MSSG (BIKER) POLY PREF	EACH	19	\$5	\$246.00	1
	2582.501/02014	PAVT MSSG (RR XING) POLY PREF	EACH	5	\$8	\$1,553.94	2
	2582.501/02018	PAVT MSSG (PED XING) POLY PREF	EACH	2	\$1	\$562.19	1
	2582.501/02101	PAVT MSSG (LT ARROW) POLY PREF-GR IN	EACH	366	\$125	\$341.34	28
	2582.501/02102	PAVT MSSG (RT ARROW) POLY PREF-GR IN	EACH	225	\$72	\$321.00	22
	2582.501/02103	PAVT MSSG (THRU ARROW) POLY PREF-GR IN	EACH	8	\$3	\$418.13	2
	2582.501/02105	PAVT MSSG (STOP AHEAD) POLY PREF-GR IN	EACH	2	\$2	\$800.00	1
	2582.501/02106	PAVT MSSG (LT-THRU ARROW) POLY PREF-GR IN	EACH	27	\$16	\$610.20	6
	2582.501/02107	PAVT MSSG (RT-THRU ARROW) POLY PREF-GR IN	EACH	6	\$4	\$597.67	2
	2582.501/02108	PAVT MSSG (RT-THRU-LT ARROW) PY PR-GR IN	EACH	1	\$1	\$800.00	1
	2582.501/02111	PAVT MSSG (HOV DIAMOND) POLY PREF-GR IN	EACH	5	\$2	\$395.00	1
	2582.501/02112	PAVT MSSG (SIGNAL AHEAD) POLY PREF-GR IN	EACH	4	\$4	\$1,100.00	1
	2582.501/02114	PAVT MSSG (RR XING) POLY PREF-GR IN	EACH	7	\$9	\$1,257.14	2
	2582.501/02117	PAVT MSSG (BIKE SYMBOL) POLY PREF-GR IN	EACH	14	\$5	\$378.28	1
	2582.501/02119	PAVT MSSG (ONLY) POLY PREF-GR IN	EACH	1	\$1	\$885.00	1
	2582.501/02121	PAVT MSSG (TRAN ARROW) POLY PREF-GR IN	EACH	11	\$17	\$1,542.88	5
	2582.501/03001	PAVT MSSG (LT ARROW) EPOXY	EACH	151	\$16	\$108.25	9
	2582.501/03002	PAVT MSSG (RT ARROW) EPOXY	EACH	122	\$14	\$115.97	10
	2582.501/03004	PAVT MSSG (ONLY) EPOXY	EACH	9	\$2	\$178.89	2
	2582.501/03005	PAVT MSSG (LT-THRU ARROW) EPOXY	EACH	4	\$1	\$174.98	2
	2582.501/03006	PAVT MSSG (RT-THRU ARROW) EPOXY	EACH	2	\$0	\$170.00	1
	2582.501/03007	PAVT MSSG (RR XING) EPOXY	EACH	15	\$12	\$781.99	7
	2582.501/03008	PAVT MSSG (STOP AHEAD) EPOXY	EACH	12	\$5	\$429.00	5
	2582.501/03009	PAVT MSSG (SCHOOL XING) EPOXY	EACH	2	\$1	\$300.00	1
	2582.501/03010	PAVT MSSG (SIGNAL AHEAD) EPOXY	EACH	4	\$3	\$750.00	1
	2582.501/03014	PAVT MSSG (HANDICAPPED SYMBOL) EPOXY	EACH	15	\$2	\$134.00	5
	2582.501/03015	PAVT MSSG (THRU ARROW) EPOXY	EACH	26	\$3	\$102.69	3
	2582.501/03017	PAVT MSSG (BIKE SYMBOL) EPOXY	EACH	8	\$1	\$80.00	1
	2582.501/03019	PAVT MSSG (PED XING) EPOXY	EACH	7	\$3	\$385.71	2
	2582.501/03026	PAVT MSSG (WRONG WAY ARROW) EPOXY	EACH	8	\$5	\$610.50	1
	2582.501/03107	PAVT MSSG (RR XING) EPOXY (WR)	EACH	2	\$2	\$950.00	1
	2582.501/04001	PAVEMENT MESSAGE (LT ARROW) EPOXY-GR IN	EACH	19	\$3	\$149.96	2
	2582.501/04002	PAVEMENT MESSAGE (RT ARROW) EPOXY-GR IN	EACH	23	\$4	\$168.71	2
	2582.501/04007	PAVT MSSG (RR XING) EPOXY - GR IN	EACH	1	\$3	\$2,500.00	1
	2582.501/04008	PAVT MSSG (STOP AHEAD) EPOXY-GR IN	EACH	1	\$1	\$500.00	1
	2582.502/11104	4" SOLID LINE WHITE-PAINT	L F	2,749,648	\$253	\$0.09	34

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

08:40 Friday, April 12, 2013 63

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/12 AND 12/30/12
BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$850,540,365

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2582	2582.502/11106	6" SOLID LINE WHITE-PAINT	L F	17,606	\$7	\$0.42	2
	2582.502/11108	8" SOLID LINE WHITE-PAINT	L F	19,347	\$10	\$0.53	6
	2582.502/11112	12" SOLID LINE WHITE-PAINT	L F	219	\$1	\$3.12	1
	2582.502/11124	24" SOLID LINE WHITE-PAINT	L F	1,181	\$5	\$4.08	8
	2582.502/11204	4" BROKEN LINE WHITE-PAINT	L F	89,785	\$15	\$0.16	14
	2582.502/11304	4" DOTTED LINE WHITE-PAINT	L F	52	\$0	\$0.45	1
	2582.502/11308	8" DOTTED LINE WHITE-PAINT	L F	2,164	\$3	\$1.31	9
	2582.502/11524	24" STOP LINE WHITE-PAINT	L F	587	\$2	\$3.89	4
	2582.502/12104	4" SOLID LINE YELLOW-PAINT	L F	996,538	\$124	\$0.12	31
	2582.502/12108	8" SOLID LINE YELLOW-PAINT	L F	6,410	\$2	\$0.25	1
	2582.502/12124	24" SOLID LINE YELLOW-PAINT	L F	3,187	\$9	\$2.75	3
	2582.502/12204	4" BROKEN LINE YELLOW-PAINT	L F	205,262	\$14	\$0.07	19
	2582.502/12404	4" DOUBLE SOLID LINE YELLOW-PAINT	L F	141,373	\$23	\$0.16	11
	2582.502/13104	4" SOLID LINE WHITE-PAINT (GR IN)	L F	7,750	\$1	\$0.12	1
	2582.502/21104	4" SOLID LINE WHITE-POLY PREF	L F	60,929	\$159	\$2.61	12
	2582.502/21108	8" SOLID LINE WHITE-POLY PREF	L F	30,937	\$180	\$5.82	10
	2582.502/21124	24" SOLID LINE WHITE-POLY PREF	L F	869	\$15	\$17.25	6
	2582.502/21204	4" BROKEN LINE WHITE-POLY PREF	L F	62,220	\$181	\$2.90	12
	2582.502/21304	4" DOTTED LINE WHITE-POLY PREF	L F	410	\$1	\$2.60	3
	2582.502/21308	8" DOTTED LINE WHITE-POLY PREF	L F	7,405	\$47	\$6.34	6
	2582.502/22104	4" SOLID LINE YELLOW-POLY PREF	L F	5,094	\$11	\$2.25	3
	2582.502/22124	24" SOLID LINE YELLOW-POLY PREF	L F	49	\$1	\$15.00	1
	2582.502/22204	4" BROKEN LINE YELLOW-POLY PREF	L F	482	\$1	\$2.50	1
	2582.502/22404	4" DOUBLE SOLID LINE YELLOW-POLY PREF	L F	9,680	\$53	\$5.51	3
	2582.502/31104	4" SOLID LINE WHITE-POLY PREF (GR IN)	L F	106,600	\$336	\$3.15	19
	2582.502/31107	7" SOLID LINE WHITE-POLY PREF (GR IN)	L F	13,235	\$79	\$5.94	4
	2582.502/31108	8" SOLID LINE WHITE-POLY PREF (GR IN)	L F	33,924	\$214	\$6.32	12
	2582.502/31111	11" SOLID LINE WHITE-POLY PREF (GR IN)	L F	42,060	\$390	\$9.28	6
	2582.502/31112	12" SOLID LINE WHITE-POLY PREF (GR IN)	L F	93	\$1	\$11.65	1
	2582.502/31124	24" SOLID LINE WHITE-POLY PREF (GR IN)	L F	2,983	\$71	\$23.91	17
	2582.502/31204	4" BROKEN LINE WHITE-POLY PREF (GR IN)	L F	111,950	\$354	\$3.16	20
	2582.502/31207	7" BROKEN LINE WHITE-POLY PREF (GR IN)	L F	103,771	\$606	\$5.84	15
	2582.502/31211	11" BROKEN LINE WHITE-POLY PREF (GR IN)	L F	169	\$1	\$8.63	1
	2582.502/31304	4" DOTTED LINE WHITE-POLY PREF (GR IN)	L F	568	\$2	\$4.19	3
	2582.502/31307	7" DOTTED LINE WHITE-POLY PREF (GR IN)	L F	233	\$1	\$5.36	2
	2582.502/31308	8" DOTTED LINE WHITE-POLY PREF (GR IN)	L F	788	\$6	\$7.14	4
	2582.502/31311	11" DOTTED LINE WHITE-POLY PREF (GR IN)	L F	11,499	\$104	\$9.03	9
	2582.502/31524	24" STOP LINE WHITE-POLY PREF (GR IN)	L F	4,234	\$96	\$22.68	10
	2582.502/32104	4" SOLID LINE YELLOW-POLY PREF (GR IN)	L F	2,210	\$7	\$3.33	3
	2582.502/32112	12" SOLID LINE YELLOW-POLY PREF (GR IN)	L F	170	\$2	\$14.70	1
	2582.502/32124	24" SOLID LINE YELLOW-POLY PREF (GR IN)	L F	2,943	\$69	\$23.31	7
	2582.502/32204	4" BROKEN LINE YELLOW-POLY PREF (GR IN)	L F	1,417	\$5	\$3.20	2
	2582.502/32311	11" DOTTED LINE YELLOW-POLY PREF (GR IN)	L F	367	\$4	\$10.40	1
	2582.502/32404	4" DB SOLID LINE YELLOW-POLY PREF (GR IN)	L F	4,889	\$35	\$7.10	5
	2582.502/41104	4" SOLID LINE WHITE-EPOXY	L F	2,568,006	\$647	\$0.25	76
	2582.502/41106	6" SOLID LINE WHITE-EPOXY	L F	1,392,287	\$293	\$0.21	6

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

08:40 Friday, April 12, 2013 64

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/12 AND 12/30/12
BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$850,540,365

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2582	2582.502/41108	8" SOLID LINE WHITE-EPOXY	L F	6,038	\$11	\$1.85	10
	2582.502/41112	12" SOLID LINE WHITE-EPOXY	L F	170	\$1	\$4.50	1
	2582.502/41124	24" SOLID LINE WHITE-EPOXY	L F	2,301	\$21	\$9.19	17
	2582.502/41204	4" BROKEN LINE WHITE-EPOXY	L F	43,292	\$11	\$0.26	20
	2582.502/41208	8" BROKEN LINE WHITE-EPOXY	L F	80	\$0	\$2.50	1
	2582.502/41304	4" DOTTED LINE WHITE-EPOXY	L F	611	\$0	\$0.44	3
	2582.502/41308	8" DOTTED LINE WHITE-EPOXY	L F	4,066	\$5	\$1.15	15
	2582.502/41524	24" STOP LINE WHITE-EPOXY	L F	522	\$5	\$9.83	8
	2582.502/42104	4" SOLID LINE YELLOW-EPOXY	L F	1,230,576	\$355	\$0.29	71
	2582.502/42112	12" SOLID LINE YELLOW-EPOXY	L F	1,035	\$4	\$3.88	3
	2582.502/42124	24" SOLID LINE YELLOW-EPOXY	L F	14,196	\$74	\$5.24	20
	2582.502/42204	4" BROKEN LINE YELLOW-EPOXY	L F	243,760	\$62	\$0.25	43
	2582.502/42404	4" DOUBLE SOLID LINE YELLOW-EPOXY	L F	178,153	\$109	\$0.61	31
	2582.502/51104	4" SOLID LINE WHITE-EPOXY (GROUND IN)	L F	947,557	\$419	\$0.44	14
	2582.502/51108	8" SOLID LINE WHITE-EPOXY (GROUND IN)	L F	3,000	\$3	\$0.95	1
	2582.502/51124	24" SOLID LINE WHITE-EPOXY (GROUND IN)	L F	735	\$9	\$11.75	5
	2582.502/51204	4" BROKEN LINE WHITE-EPOXY (GROUND IN)	L F	6,390	\$3	\$0.52	2
	2582.502/51308	8" DOTTED LINE WHITE-EPOXY (GROUND IN)	L F	1,184	\$1	\$0.98	2
	2582.502/52014	4" SOLID LINE YELLOW-EPOXY (GROUND IN)	L F	280,082	\$155	\$0.55	6
	2582.502/52104	4" SOLID LINE YELLOW-EPOXY (GROUND IN)	L F	307,093	\$143	\$0.47	7
	2582.502/52124	24" SOLID LINE YELLOW-EPOXY (GROUND IN)	L F	761	\$5	\$6.44	2
	2582.502/52204	4" BROKEN LINE YELLOW-EPOXY (GROUND IN)	L F	6,110	\$2	\$0.40	2
	2582.502/52404	4" DBLE SOLID LINE YELLOW-EPOXY (GR IN)	L F	12,328	\$10	\$0.84	1
	2582.503/00110	CROSSWALK MARKING-PAINT	S F	3,552	\$13	\$3.70	6
	2582.503/00120	CROSSWALK MARKING-POLY PREFORM	S F	27,327	\$264	\$9.66	7
	2582.503/00130	CROSSWALK MARKING-POLY PREFORM (GR IN)	S F	62,384	\$742	\$11.89	28
	2582.503/00140	CROSSWALK MARKING-EPOXY	S F	18,240	\$84	\$4.61	20
	2582.503/00150	CROSSWALK MARKING-EPOXY (GROUND IN)	S F	1,348	\$9	\$6.69	3
	2582.601/00010	PERMANENT PAVEMENT MARKINGS	LS	2	\$391	\$195,250.00	2
	2582.602/03001	PAVT MSSG (LT ARROW) EPOXY (WR)	EACH	91	\$16	\$180.54	3
	2582.602/03002	PAVT MSSG (RT ARROW) EPOXY (WR)	EACH	44	\$7	\$153.95	2
	2582.602/03005	PAVT MSSG (LT-THRU ARROW) EPOXY (WR)	EACH	1	\$0	\$285.00	1
	2582.602/03006	PAVT MSSG (RT-THRU ARROW) EPOXY (WR)	EACH	2	\$1	\$285.00	1
	2582.603/00010	PAVEMENT MARKING SPECIAL	L F	1,651	\$11	\$6.42	1
	2582.603/08010	SUPPLEMENTAL DESCRIPTION	L F	147,016	\$1	\$0.01	1
	2582.603/11104	4" SOLID LINE WHITE-PAINT SPECIAL	L F	450	\$2	\$5.50	1
	2582.603/11105	4" SOLID LINE WHITE-PAINT (WR)	L F	2,793,365	\$745	\$0.27	11
	2582.603/11106	6" SOLID LINE WHITE-PAINT (WR)	L F	1,171,399	\$599	\$0.51	13
	2582.603/11108	8" SOLID LINE WHITE-PAINT (WR)	L F	10,224	\$6	\$0.59	4
	2582.603/11124	24" SOLID LINE WHITE-PAINT (WR)	L F	530	\$6	\$10.60	5
	2582.603/11204	4" BROKEN LINE WHITE-PAINT (WR)	L F	41,722	\$16	\$0.39	6
	2582.603/11308	8" DOTTED LINE WHITE-PAINT (WR)	L F	2,635	\$2	\$0.91	8
	2582.603/11524	24" STOP LINE WHITE-PAINT (WR)	L F	70	\$1	\$11.00	1
	2582.603/12104	4" SOLID LINE YELLOW-PAINT (WR)	L F	524,605	\$172	\$0.33	17
	2582.603/12124	24" SOLID LINE YELLOW-PAINT (WR)	L F	1,254	\$10	\$7.73	2
	2582.603/12204	4" BROKEN LINE YELLOW-PAINT (WR)	L F	187,718	\$58	\$0.31	16

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 05

08:40 Friday, April 12, 2013 65

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/12 AND 12/30/12
BY ITEM GROUP

210 CONTRACTS - AWARDED TOTAL: \$850,540,365

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2582	2582.603/12404	4" DOUBLE SOLID LINE YELLOW-PAINT (WR)	L F	61,416	\$38	\$0.61	4
	2582.603/61104	4" SOLID LINE WHITE-EPOXY (WR)	L F	1,950,657	\$1,134	\$0.58	23
	2582.603/61106	6" SOLID LINE WHITE-EPOXY (WR)	L F	46,613	\$48	\$1.02	2
	2582.603/61108	8" SOLID LINE WHITE-EPOXY (WR)	L F	13,932	\$23	\$1.66	7
	2582.603/61124	24" SOLID LINE WHITE-EPOXY (WR)	L F	1,281	\$12	\$9.27	4
	2582.603/61204	4" BROKEN LINE WHITE-EPOXY (WR)	L F	17,292	\$10	\$0.61	5
	2582.603/61304	4" DOTTED LINE WHITE-EPOXY (WR)	L F	50	\$0	\$0.56	1
	2582.603/61308	8" DOTTED LINE WHITE-EPOXY (WR)	L F	1,928	\$3	\$1.78	6
	2582.603/61524	24" STOP LINE WHITE-EPOXY (WR)	L F	135	\$2	\$12.04	2
	2582.603/62104	4" SOLID LINE YELLOW-EPOXY (WR)	L F	1,155,600	\$711	\$0.62	19
	2582.603/62107	7" SOLID LINE YELLOW-EPOXY (WR)	L F	10,181	\$18	\$1.75	1
	2582.603/62124	24" SOLID LINE YELLOW-EPOXY (WR)	L F	6,438	\$51	\$7.99	7
	2582.603/62204	4" BROKEN LINE YELLOW-EPOXY (WR)	L F	37,805	\$24	\$0.63	10
	2582.603/62207	7" BROKEN LINE YELLOW-EPOXY (WR)	L F	5,060	\$9	\$1.75	1
	2582.603/62404	4" DOUBLE SOLID LINE YELLOW-EPOXY (WR)	L F	50,517	\$62	\$1.22	7
	2582.618/00010	PAVEMENT MARKING SPECIAL	S F	6,253	\$50	\$8.07	11
	2582.618/00110	CROSSWALK MARKING-PAINT (WR)	S F	3,298	\$24	\$7.35	1
	2582.618/00140	CROSSWALK MARKING-EPOXY (WR)	S F	3,492	\$23	\$6.66	2
-----					-----		
2582					\$11,793		
					=====		
					\$850,540		