

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:27 Thursday, March 31, 2016 1

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/15 AND 12/31/15
BY ITEM GROUP

161 CONTRACTS - AWARDED TOTAL: \$669,027,536

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2011	2011.601/00003	CONSTRUCTION SURVEYING	LS	29	\$912	\$31,438.59	29
	2011.601/00010	VIBRATION MONITORING	LS	1	\$34	\$33,599.93	1
	2011.601/01000	AS BUILT	LS	21	\$267	\$12,719.33	21
	2011.901/00003	CONSTRUCTION SURVEYING	LS	3	\$1,297	\$432,333.33	3
	2011.901/00045	DESIGN SERVICES	LS	3	\$8,467	\$2822304.00	3
	2011.901/00060	DESIGN SURVEYING	LS	3	\$2,351	\$783,718.67	3

2011					\$13,327		
2013	2013.601/00110	INSTRUMENTATION	LS	1	\$394	\$394,000.00	1
	2013.601/00120	GROUND WATER TREATMENT SYSTEM	LS	1	\$20	\$20,000.00	1
	2013.601/00140	GEOTECHNICAL MONITORING SYSTEM	LS	2	\$51	\$25,275.00	2
	2013.602/00022	ROAD/WEATHER SENSOR AND CABLE	EACH	2	\$83	\$41,500.00	2
	2013.602/00051	TCLP TEST	EACH	22	\$11	\$483.33	11
	2013.901/00025	ENVIRONMENTAL COMPLIANCE	LS	3	\$963	\$320,966.67	3
	2013.901/00130	GEOTECHNICAL INVESTIGATION	LS	3	\$2,750	\$916,666.67	3

2013					\$4,271		
2016	2016.601/00010	CONTRACT MANAGEMENT	LS	2	\$25	\$12,500.50	2
	2016.601/00050	QUALITY MANAGEMENT	LS	13	\$209	\$16,088.46	13
	2016.601/00051	QUALITY MANAGEMENT SPECIAL	LS	8	\$239	\$29,850.00	8
	2016.601/00100	CONTRACTOR TESTING	LS	7	\$145	\$20,642.86	7
	2016.901/00010	CONTRACT MANAGEMENT	LS	3	\$1,176	\$392,089.00	3
	2016.901/00050	QUALITY MANAGEMENT	LS	3	\$3,809	\$1269552.33	3
	2016.901/00060	HUMAN RESOURCE MANAGEMENT	LS	3	\$440	\$146,666.67	3
	2016.901/00070	SAFETY MANAGEMENT	LS	3	\$96	\$32,000.00	3
	2016.901/00080	PUBLIC INFORMATION MANAGEMENT	LS	3	\$50	\$16,725.00	3

2016					\$6,189		
2021	2021.501/00010	MOBILIZATION	LS	145	\$30,135	\$207,825.91	145
	2021.901/00005	MOBILIZATION DESIGN BUILD	LS	3	\$5,515	\$1838185.17	3
	2021.901/00040	INSURANCE	LS	3	\$908	\$302,696.00	3

2021					\$36,557		
2031	2031.501/00040	FIELD OFFICE TYPE D	EACH	17	\$278	\$16,347.19	17
	2031.501/00042	FIELD OFFICE TYPE D-MODIFIED	EACH	7	\$356	\$50,914.29	7
	2031.503/00040	FIELD LABORATORY TYPE D	EACH	10	\$115	\$11,530.00	10
	2031.503/00041	FIELD LABORATORY TYPE DX	EACH	7	\$141	\$20,136.03	7
	2031.503/00043	FIELD LABORATORY TYPE DX-MODIFIED	EACH	2	\$42	\$20,900.00	2
	2031.602/00010	COMBINATION FIELD LABORATORY-OFFICE	EACH	34	\$545	\$16,034.70	34

2031					\$1,478		

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:27 Thursday, March 31, 2016 2

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/15 AND 12/31/15
BY ITEM GROUP

161 CONTRACTS - AWARDED TOTAL: \$669,027,536

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2051	2051.501/00010	MAINT & RESTORATION OF HAUL ROADS	LS	78	\$33	\$423.07	78
2101	2101.501/00010	CLEARING	ACRE	44	\$199	\$4,509.25	31
	2101.502/00010	CLEARING	TREE	933	\$172	\$184.23	27
	2101.506/00010	GRUBBING	ACRE	42	\$184	\$4,368.78	29
	2101.507/00010	GRUBBING	TREE	947	\$210	\$221.96	28
	2101.511/00010	CLEARING & GRUBBING	LS	10	\$144	\$14,392.00	10
-----					-----		
2101					\$909		
2102	2102.501/00010	PAVEMENT MARKING REMOVAL	S F	22,094	\$60	\$2.73	19
	2102.502/00010	PAVEMENT MARKING REMOVAL	L F	1,795,329	\$664	\$0.37	37
-----					-----		
2102					\$724		
2103	2103.501/00010	BUILDING REMOVAL	LS	2	\$42	\$20,950.00	2
	2103.505/00020	DISCONNECT SEWER SERVICE	EACH	3	\$2	\$683.33	2
	2103.507/00010	DISCONNECT WATER SERVICE	EACH	2	\$4	\$1,800.00	1
	2103.511/00010	BASEMENT EXCAVATION FILL	C Y	302	\$2	\$8.00	1
-----					-----		
2103					\$50		
2104	2104.501/00003	REMOVE PIPE DRAIN	L F	42,843	\$249	\$5.81	3
	2104.501/00009	REMOVE CONCRETE FLUME	L F	50	\$1	\$21.80	1
	2104.501/00010	REMOVE PIPE CULVERTS	L F	27,311	\$309	\$11.32	34
	2104.501/00011	REMOVE CONCRETE CULVERT	L F	3,141	\$77	\$24.61	9
	2104.501/00012	REMOVE METAL CULVERT	L F	3,911	\$36	\$9.24	8
	2104.501/00013	REMOVE WATER MAIN	L F	2,218	\$28	\$12.47	5
	2104.501/00014	REMOVE MANHOLES OR CATCH BASINS	L F	399	\$32	\$80.47	3
	2104.501/00015	REMOVE CATCH BASINS	L F	21	\$3	\$137.18	3
	2104.501/00016	REMOVE SEWER PIPE (STORM)	L F	37,865	\$506	\$13.37	31
	2104.501/00017	REMOVE SEWER PIPE (SANITARY)	L F	21,738	\$227	\$10.44	5
	2104.501/00018	REMOVE PIPE SEWERS	L F	2,109	\$31	\$14.81	5
	2104.501/00020	REMOVE CURB	L F	1,200	\$7	\$5.70	2
	2104.501/00021	REMOVE INTEGRANT CURB	L F	2,358	\$15	\$6.23	2
	2104.501/00022	REMOVE CURB & GUTTER	L F	163,851	\$621	\$3.79	51
	2104.501/00023	REMOVE BITUMINOUS CURB	L F	3,564	\$8	\$2.22	3
	2104.501/00024	REMOVE CONCRETE CURB	L F	101	\$2	\$15.75	2
	2104.501/00027	REMOVE CONCRETE PARKING STOPS	L F	18	\$0	\$20.00	1
	2104.501/00029	REMOVE RETAINING WALL	L F	134	\$1	\$4.00	1
	2104.501/00035	REMOVE FENCE	L F	6,359	\$34	\$5.27	2
	2104.501/00037	REMOVE CHAIN LINK FENCE	L F	10,211	\$55	\$5.34	11
	2104.501/00038	REMOVE WOOD FENCE	L F	250	\$1	\$4.00	1
	2104.501/00041	REMOVE CABLE GUARDRAIL	L F	24,132	\$47	\$1.97	11

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:27 Thursday, March 31, 2016 3

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/15 AND 12/31/15
BY ITEM GROUP

161 CONTRACTS - AWARDED TOTAL: \$669,027,536

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2104	2104.501/00042	REMOVE GUARDRAIL-PLATE BEAM	L F	76,881	\$281	\$3.65	35
	2104.501/00046	REMOVE PERMANENT BARRICADES	L F	96	\$0	\$2.70	1
	2104.501/00048	REMOVE CONCRETE BARRIER	L F	53	\$5	\$100.00	1
	2104.501/00049	REMOVE CONCRETE MEDIAN BARRIER	L F	7,541	\$156	\$20.75	6
	2104.501/00051	REMOVE UNDERGROUND WIRE	L F	3,508	\$6	\$1.84	2
	2104.501/00052	REMOVE CABLES	L F	970	\$1	\$1.15	1
	2104.501/00053	REMOVE ARMORED CABLE	L F	1,950	\$2	\$1.25	1
	2104.501/00056	REMOVE RIGID STEEL CONDUIT	L F	907	\$1	\$1.58	4
	2104.501/00062	REMOVE CONCRETE GUTTER	L F	115	\$1	\$13.00	1
	2104.501/00063	REMOVE UTILITY CONDUIT	L F	2,000	\$2	\$1.00	1
	2104.501/00067	REMOVE NON-METALLIC CONDUIT	L F	590	\$2	\$2.65	1
	2104.501/00069	REMOVE STONE CURB	L F	62	\$2	\$36.00	1
	2104.501/00071	REMOVE BARBED WIRE FENCE	L F	422	\$2	\$5.42	1
	2104.501/00079	REMOVE METAL PIPE	L F	74	\$1	\$10.00	1
	2104.501/00080	REMOVE STEEL CASING	L F	18	\$0	\$25.00	1
	2104.501/00086	REMOVE FORCE MAIN	L F	820	\$4	\$5.00	1
	2104.501/00087	REMOVE GAS MAIN	L F	1,385	\$14	\$10.00	1
	2104.501/00088	REMOVE BOX CULVERT	L F	1,027	\$87	\$84.67	7
	2104.501/00090	REMOVE CONCRETE BOX CULVERT	L F	817	\$81	\$98.81	5
	2104.501/00098	REMOVE RC CATTLE PASS	L F	179	\$7	\$37.30	1
	2104.501/00100	REMOVE RAILROAD TRACK	L F	1,339	\$27	\$20.24	2
	2104.501/00205	REMOVE DIRECT BURIED LIGHTING CABLE	L F	20,650	\$67	\$3.26	2
	2104.501/00250	REMOVE SIGN WALKWAY	L F	361	\$13	\$36.39	3
	2104.501/00305	REMOVE TENSION CABLE GUARDRAIL	L F	11,907	\$29	\$2.40	6
	2104.501/00310	REMOVE NOISE WALL	L F	1,084	\$16	\$15.00	1
	2104.501/01135	ABATE ASBESTOS-CONTAINING PIPES	L F	284	\$22	\$78.14	2
	2104.503/00006	REMOVE RETAINING WALL	S F	766	\$5	\$6.00	1
	2104.503/00010	REMOVE SIDEWALK	S F	2,490	\$2	\$1.00	1
	2104.503/00015	REMOVE BITUMINOUS WALK	S F	41,850	\$33	\$0.78	10
	2104.503/00019	REMOVE CONCRETE SLAB	S F	522	\$1	\$1.00	1
	2104.503/00020	REMOVE CONCRETE SIDEWALK	S F	146,314	\$337	\$2.30	7
	2104.503/00021	REMOVE CONCRETE WALK	S F	435,651	\$584	\$1.34	34
	2104.503/00024	REMOVE CONCRETE DRIVEWAY PAVEMENT	S F	32,931	\$75	\$2.29	5
	2104.503/00026	REMOVE CONCRETE ISLAND	S F	60	\$0	\$5.00	1
	2104.503/00027	REMOVE CONCRETE NOSE	S F	128	\$1	\$7.23	3
	2104.503/00100	REMOVE PAVEMENT	S F	44,703	\$79	\$1.78	2
	2104.503/00110	REMOVE CONCRETE PAVEMENT	S F	21,222	\$28	\$1.34	3
	2104.503/00111	REMOVE CONCRETE APPROACH PANEL	S F	15,406	\$40	\$2.57	2
	2104.503/00115	REMOVE CONCRETE MEDIAN	S F	268	\$3	\$11.64	2
	2104.503/00120	REMOVE BITUMINOUS SHOULDER PAVEMENT	S F	36,929	\$22	\$0.60	2
	2104.503/00121	REMOVE BITUMINOUS PAVEMENT	S F	201,226	\$143	\$0.71	11
	2104.503/00122	REMOVE BITUMINOUS MEDIAN	S F	5,800	\$17	\$3.00	1
	2104.503/00123	REMOVE BITUMINOUS DRIVEWAY PAVEMENT	S F	3,800	\$10	\$2.65	2
	2104.505/00013	REMOVE CONCRETE MEDIAN	S Y	6,358	\$71	\$11.18	8
	2104.505/00019	REMOVE CONCRETE SLAB	S Y	157	\$2	\$10.00	1
	2104.505/00021	REMOVE CONCRETE WALK	S Y	4,017	\$30	\$7.35	8

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:27 Thursday, March 31, 2016 4

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/15 AND 12/31/15
BY ITEM GROUP

161 CONTRACTS - AWARDED TOTAL: \$669,027,536

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2104	2104.505/00025	REMOVE SLOPE PAVING	S Y	864	\$4	\$5.00	1
	2104.505/00100	REMOVE PAVEMENT	S Y	419,363	\$2,271	\$5.42	17
	2104.505/00108	REMOVE CONCRETE DRIVEWAY PAVEMENT	S Y	6,655	\$51	\$7.69	10
	2104.505/00110	REMOVE CONCRETE PAVEMENT	S Y	72,440	\$620	\$8.55	15
	2104.505/00111	REMOVE CONCRETE APPROACH PANEL	S Y	6,984	\$180	\$25.83	17
	2104.505/00119	REMOVE BITUMINOUS DRIVEWAY PAVEMENT	S Y	2,208	\$16	\$7.25	4
	2104.505/00120	REMOVE BITUMINOUS PAVEMENT	S Y	1,001,087	\$2,899	\$2.90	63
	2104.505/00122	REMOVE BITUMINOUS SHOULDER PAVEMENT	S Y	298,351	\$623	\$2.09	21
	2104.507/00027	REMOVE CULVERT HEADWALL	C Y	4	\$3	\$781.34	1
	2104.507/00030	REMOVE RIPRAP	C Y	304	\$5	\$17.71	4
	2104.507/00090	REMOVE CONCRETE RUBBLE	C Y	20	\$1	\$35.00	1
	2104.507/00099	REMOVE MASONRY & CONCRETE STRUCTURES	C Y	24	\$2	\$100.00	1
	2104.507/00100	REMOVE CONCRETE STRUCTURE	C Y	26	\$83	\$3,206.65	1
	2104.507/00102	REMOVE CONCRETE FLUME	C Y	2	\$0	\$150.00	1
	2104.507/00130	REMOVE FOUNDATION	C Y	10	\$1	\$100.00	1
	2104.509/00001	REMOVE PIEZOMETER	EACH	12	\$8	\$687.50	4
	2104.509/00005	REMOVE VEHICULAR GATE	EACH	2	\$1	\$315.00	1
	2104.509/00007	REMOVE RC CATTLE PASS APRON	EACH	8	\$2	\$255.00	1
	2104.509/00010	REMOVE BOX CULVERT END	EACH	10	\$9	\$870.00	3
	2104.509/00011	REMOVE CONCRETE APRON	EACH	287	\$71	\$247.21	20
	2104.509/00012	REMOVE METAL APRON	EACH	306	\$64	\$210.44	17
	2104.509/00013	REMOVE PIPE APRON	EACH	501	\$78	\$155.90	19
	2104.509/00022	REMOVE FLAP GATE	EACH	5	\$1	\$250.00	3
	2104.509/00025	REMOVE ANCHORAGE ASSEMBLY-TENSION CABLE	EACH	30	\$33	\$1,096.25	5
	2104.509/00026	REMOVE MISCELLANEOUS STRUCTURES	EACH	10	\$11	\$1,073.00	5
	2104.509/00027	REMOVE CONCRETE HEADWALL	EACH	58	\$12	\$212.00	6
	2104.509/00028	REMOVE CONCRETE ANCHOR BLOCK	EACH	4	\$1	\$350.00	1
	2104.509/00030	REMOVE SEPTIC TANK	EACH	1	\$1	\$1,000.00	1
	2104.509/00035	REMOVE HEADWALL	EACH	25	\$4	\$150.00	1
	2104.509/00037	REMOVE ANCHORAGE ASSEMBLY-CABLE	EACH	167	\$30	\$178.02	12
	2104.509/00038	REMOVE ANCHORAGE ASSEMBLY-PLATE BEAM	EACH	126	\$22	\$176.13	16
	2104.509/00039	REMOVE BREAKAWAY CABLE TERMINAL	EACH	9	\$2	\$265.00	1
	2104.509/00044	REMOVE BOLLARDS	EACH	6	\$2	\$300.00	1
	2104.509/00047	REMOVE WOOD POST	EACH	3	\$1	\$230.00	2
	2104.509/00048	REMOVE LIGHTING UNIT	EACH	29	\$11	\$389.79	5
	2104.509/00049	REMOVE LUMINAIRE	EACH	1,407	\$44	\$31.48	8
	2104.509/00051	REMOVE GUIDE POST	EACH	353	\$7	\$20.92	8
	2104.509/00052	REMOVE LIGHT STANDARD	EACH	63	\$10	\$165.63	2
	2104.509/00054	REMOVE LIGHT STANDARD & LUMINAIRE	EACH	1	\$0	\$245.00	1
	2104.509/00055	REMOVE TWISTED END TREATMENT	EACH	197	\$62	\$315.22	8
	2104.509/00056	REMOVE IMPACT ATTENUATOR	EACH	2	\$2	\$950.00	2
	2104.509/00060	REMOVE CONCRETE STRUCTURE	EACH	6	\$17	\$2,836.67	3
	2104.509/00061	REMOVE CONCRETE STEPS	EACH	3	\$2	\$633.33	2
	2104.509/00062	REMOVE STAIRS	EACH	2	\$0	\$150.00	1
	2104.509/00080	REMOVE STONE PILLAR	EACH	2	\$1	\$300.00	1
	2104.509/00090	REMOVE PLANTER	EACH	68	\$19	\$275.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:27 Thursday, March 31, 2016 5

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/15 AND 12/31/15
BY ITEM GROUP

161 CONTRACTS - AWARDED TOTAL: \$669,027,536

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2104	2104.509/00098	REMOVE UTILITY VAULT	EACH	10	\$9	\$882.90	3
	2104.509/00100	REMOVE MANHOLE OR CATCH BASIN	EACH	396	\$146	\$367.43	12
	2104.509/00101	REMOVE MANHOLE	EACH	21	\$9	\$415.00	1
	2104.509/00102	REMOVE CATCH BASIN	EACH	17	\$7	\$420.82	8
	2104.509/00103	REMOVE DROP INLET	EACH	1	\$1	\$555.00	1
	2104.509/00104	REMOVE CURB BOX	EACH	38	\$9	\$232.76	5
	2104.509/00105	REMOVE CASTING	EACH	454	\$55	\$121.21	29
	2104.509/00106	REMOVE CATCH BASIN GRATE CASTING	EACH	2	\$0	\$175.00	1
	2104.509/00111	REMOVE HYDRANT	EACH	5	\$2	\$365.00	1
	2104.509/00114	REMOVE DRAINAGE STRUCTURE	EACH	129	\$66	\$508.85	13
	2104.509/00124	REMOVE WOOD POLE	EACH	3	\$1	\$458.33	3
	2104.509/00126	REMOVE CCTV POLES	EACH	9	\$4	\$471.67	3
	2104.509/00155	REMOVE LIGHT FOUNDATION	EACH	76	\$38	\$501.84	12
	2104.509/00157	REMOVE CABINET FOUNDATION	EACH	33	\$15	\$444.31	7
	2104.509/00160	REMOVE TMS SHELTER CABINET FOUNDATION	EACH	2	\$3	\$1,575.00	2
	2104.509/00161	REMOVE RAMP CONTROL SIGNAL FOUNDATION	EACH	30	\$8	\$266.87	4
	2104.509/00162	REMOVE CCTV FOUNDATION	EACH	6	\$6	\$1,066.67	4
	2104.509/00163	REMOVE SERVICE FOUNDATION	EACH	13	\$5	\$370.77	5
	2104.509/00164	REMOVE FIBER OPTIC PATCH SHELTER FOUND	EACH	5	\$14	\$2,800.00	1
	2104.509/00165	REMOVE FIBER OPTIC VAULT	EACH	10	\$12	\$1,159.00	2
	2104.509/00170	REMOVE DELINEATOR	EACH	1,682	\$29	\$16.96	11
	2104.509/00174	REMOVE DELINEATOR / MARKER SIGN	EACH	50	\$1	\$28.97	2
	2104.509/00180	REMOVE MARKER	EACH	238	\$7	\$29.46	28
	2104.509/00199	REMOVE SIGN	EACH	5	\$1	\$150.00	1
	2104.509/00201	REMOVE SIGN TYPE A	EACH	20	\$25	\$1,242.00	3
	2104.509/00203	REMOVE SIGN TYPE C	EACH	1,813	\$90	\$49.42	41
	2104.509/00205	REMOVE SIGN TYPE D	EACH	219	\$18	\$80.91	23
	2104.509/00207	REMOVE SIGN TYPE EO	EACH	6	\$0	\$65.50	1
	2104.509/00208	REMOVE SIGN TYPE OH (BRIDGE MOUNTED)	EACH	5	\$13	\$2,576.20	4
	2104.509/00209	REMOVE SIGN TYPE OH	EACH	13	\$57	\$4,367.08	5
	2104.509/00220	REMOVE SIGN TYPE SPECIAL	EACH	15	\$3	\$203.30	6
	2104.509/00260	REMOVE BILLBOARD	EACH	2	\$6	\$3,000.00	2
	2104.509/00290	REMOVE SERVICE INSTALLATION	EACH	10	\$4	\$423.43	6
	2104.509/00300	REMOVE SERVICE EQUIPMENT	EACH	33	\$15	\$442.29	7
	2104.509/00320	REMOVE SIGNAL SYSTEM	EACH	1	\$7	\$6,600.00	1
	2104.509/00321	REMOVE SIGNAL SYSTEM A	EACH	3	\$18	\$5,900.00	3
	2104.509/00322	REMOVE SIGNAL SYSTEM B	EACH	3	\$17	\$5,758.33	3
	2104.509/00350	REMOVE SIGN LIGHTING SYSTEM	EACH	1	\$0	\$375.00	1
	2104.509/00365	REMOVE DMS	EACH	8	\$33	\$4,101.94	5
	2104.509/00380	REMOVE FLASHER SIGNAL	EACH	2	\$1	\$500.00	1
	2104.509/00397	REMOVE TMS SHELTER CABINET	EACH	2	\$4	\$2,197.50	2
	2104.509/00399	REMOVE HANDHOLE	EACH	258	\$38	\$148.24	8
	2104.509/00402	REMOVE LIGHT FOUNDATION	EACH	67	\$24	\$363.81	2
	2104.509/00404	REMOVE BD 4	EACH	8	\$2	\$195.00	1
	2104.509/00406	REMOVE SERVICE CABINET	EACH	3	\$1	\$360.00	1
	2104.509/00409	REMOVE CABINET	EACH	14	\$5	\$391.00	5

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:27 Thursday, March 31, 2016 6

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/15 AND 12/31/15
BY ITEM GROUP

161 CONTRACTS - AWARDED TOTAL: \$669,027,536

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2104	2104.509/00410	REMOVE SIGN BASE	EACH	2	\$1	\$500.00	1
	2104.509/00411	REMOVE SIGN BASE-TYPE OH	EACH	1	\$2	\$1,600.00	1
	2104.509/00497	REMOVE SIGN PANEL TYPE C	EACH	88	\$3	\$35.97	6
	2104.509/00498	REMOVE SIGN PANEL TYPE D	EACH	9	\$0	\$53.78	2
	2104.509/00500	REMOVE SIGN PANEL TYPE OH	EACH	20	\$6	\$298.05	3
	2104.509/00607	REMOVE BD 7	EACH	2	\$0	\$185.00	1
	2104.509/00740	REMOVE ECCENTRIC LOADER BCT	EACH	53	\$17	\$323.11	13
	2104.509/00745	REMOVE ENERGY ABSORBING TERMINAL	EACH	106	\$30	\$286.19	11
	2104.509/00760	REMOVE SLOTTED RAIL TERMINAL	EACH	6	\$2	\$263.33	2
	2104.509/00770	REMOVE MAIL BOX SUPPORT	EACH	2	\$0	\$25.00	1
	2104.511/00011	SAWING CONCRETE PAVEMENT (FULL DEPTH)	L F	207,632	\$730	\$3.51	34
	2104.513/00010	SAWING BITUMINOUS PAVEMENT	L F	2,310	\$9	\$3.92	4
	2104.513/00011	SAWING BIT PAVEMENT (FULL DEPTH)	L F	355,962	\$817	\$2.29	77
	2104.521/00040	SALVAGE FENCE	L F	123	\$0	\$1.18	1
	2104.521/00050	SALVAGE CHAIN LINK FENCE	L F	868	\$9	\$10.03	4
	2104.521/00056	SALVAGE WOOD RAIL FENCE	L F	28	\$1	\$22.20	1
	2104.521/00070	SALVAGE RETAINING WALL	L F	29	\$1	\$42.00	2
	2104.521/00100	SALVAGE PIPE CULVERT	L F	235	\$6	\$24.00	3
	2104.521/00101	SALVAGE CONCRETE PIPE CULVERT	L F	238	\$15	\$61.65	4
	2104.521/00102	SALVAGE METAL CULVERTS	L F	52	\$2	\$29.90	1
	2104.521/00103	SALVAGE PIPE-ARCH CULVERT	L F	112	\$4	\$34.35	1
	2104.521/00104	SALVAGE RC CATTLE PASS	L F	8	\$1	\$115.00	1
	2104.521/00205	SALVAGE TEMP PRECAST CONCRETE BARRIER	L F	1,342	\$7	\$5.55	2
	2104.521/00215	SALVAGE TENSION CABLE GUARDRAIL	L F	10,514	\$36	\$3.39	1
	2104.521/00218	SALVAGE GUARDRAIL-CABLE	L F	7,678	\$14	\$1.88	3
	2104.521/00219	SALVAGE GUARDRAIL	L F	8,798	\$27	\$3.10	4
	2104.521/00220	SALVAGE GUARDRAIL-PLATE BEAM	L F	16,664	\$109	\$6.52	21
	2104.521/00221	SALVAGE GUARDRAIL-BULL NOSE	L F	603	\$8	\$13.15	1
	2104.521/00255	SALVAGE STONE CURB	L F	64	\$1	\$19.00	1
	2104.523/00004	SALVAGE CASTING	EACH	36	\$11	\$299.85	9
	2104.523/00005	SALVAGE CATCH BASIN	EACH	1	\$1	\$1,100.00	1
	2104.523/00023	SALVAGE ANCHORAGE ASSEMBLY-PL BEAM	EACH	3	\$1	\$423.33	2
	2104.523/00024	SALVAGE ANCHORAGE ASSEMBLY-CABLE	EACH	2	\$2	\$1,045.00	1
	2104.523/00030	SALVAGE IMPACT ATTENUATOR	EACH	7	\$5	\$720.86	2
	2104.523/00037	SALVAGE ENERGY ABSORBING TERMINAL	EACH	93	\$36	\$388.64	19
	2104.523/00038	SALVAGE ECCENTRIC LOADER BCT	EACH	5	\$2	\$348.00	2
	2104.523/00041	SALVAGE VEHICULAR GATE	EACH	2	\$1	\$360.00	1
	2104.523/00044	SALVAGE TANGENT TERMINAL	EACH	8	\$4	\$440.00	2
	2104.523/00055	SALVAGE BOULDER	EACH	11	\$1	\$100.00	1
	2104.523/00060	SALVAGE TREE GRATE	EACH	18	\$5	\$261.11	2
	2104.523/00072	SALVAGE MARKER	EACH	46	\$2	\$39.80	14
	2104.523/00075	SALVAGE DELINEATOR	EACH	24	\$1	\$36.83	5
	2104.523/00080	SALVAGE GUIDE POST TYPE B	EACH	3	\$0	\$150.00	1
	2104.523/00095	SALVAGE PIPE APRON	EACH	18	\$6	\$323.90	4
	2104.523/00100	SALVAGE CONCRETE APRON	EACH	46	\$21	\$450.81	11
	2104.523/00104	SALVAGE PRECAST CONCRETE HEADWALL	EACH	6	\$1	\$125.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:27 Thursday, March 31, 2016 7

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/15 AND 12/31/15
BY ITEM GROUP

161 CONTRACTS - AWARDED TOTAL: \$669,027,536

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2104	2104.523/00105	SALVAGE PC CONC BOX CULV END SECTION	EACH	3	\$4	\$1,205.98	2
	2104.523/00110	SALVAGE METAL APRON	EACH	5	\$1	\$299.00	1
	2104.523/00114	SALVAGE RC CATTLE PASS APRON	EACH	2	\$1	\$350.00	1
	2104.523/00406	SALVAGE STEEL LIGHT FOUNDATION	EACH	1	\$0	\$261.00	1
	2104.523/00415	SALVAGE RAMP CONTROL SIGNAL	EACH	22	\$6	\$275.00	2
	2104.523/00417	SALVAGE UNDERPASS LIGHTING LUMINAIRE	EACH	6	\$1	\$160.00	1
	2104.523/00419	SALVAGE LIGHT STANDARD & LUMINAIRE	EACH	8	\$3	\$410.00	1
	2104.523/00420	SALVAGE LIGHT STANDARD	EACH	7	\$1	\$167.14	2
	2104.523/00421	SALVAGE LUMINAIRE	EACH	61	\$3	\$46.00	1
	2104.523/00422	SALVAGE LIGHTING UNIT	EACH	41	\$15	\$372.12	10
	2104.523/00428	SALVAGE FLASHER SYSTEM	EACH	3	\$4	\$1,166.67	2
	2104.523/00460	SALVAGE OUTDOOR FIBER SPLICE ENCLOSURE	EACH	8	\$2	\$300.00	1
	2104.523/00465	SALVAGE FIBEROPTIC SPLICE/PATCH PANEL	EACH	31	\$17	\$560.00	1
	2104.523/00487	SALVAGE CCTV HARDWARE	EACH	1	\$0	\$339.25	1
	2104.523/00489	SALVAGE FIBER OPTIC PATCHING SHELTER	EACH	5	\$12	\$2,300.00	1
	2104.523/00495	SALVAGE CABINET	EACH	19	\$9	\$468.95	3
	2104.523/00496	SALVAGE SERVICE CABINET	EACH	5	\$2	\$340.85	5
	2104.523/00536	SALVAGE DMS	EACH	4	\$17	\$4,283.75	2
	2104.523/00539	SALVAGE SIGN	EACH	8	\$0	\$30.00	1
	2104.523/00543	SALVAGE SIGN TYPE C	EACH	797	\$52	\$64.74	43
	2104.523/00544	SALVAGE SIGN TYPE D	EACH	89	\$12	\$131.28	28
	2104.523/00548	SALVAGE SIGN TYPE EO	EACH	6	\$0	\$69.83	2
	2104.523/00550	SALVAGE SIGN TYPE OH	EACH	12	\$44	\$3,672.50	3
	2104.523/00560	SALVAGE SIGN TYPE SPECIAL	EACH	43	\$7	\$172.58	7
	2104.523/00601	SALVAGE SIGN PANEL TYPE OH	EACH	2	\$1	\$342.00	2
	2104.523/00606	SALVAGE SIGN PANEL TYPE C	EACH	3	\$0	\$61.67	2
	2104.523/00608	SALVAGE SIGN PANEL TYPE D	EACH	2	\$0	\$55.00	1
	2104.523/00620	SALVAGE SIGN PANEL TYPE SPECIAL	EACH	6	\$0	\$37.00	1
	2104.523/00900	SALVAGE SIGN SUPPORT OH	EACH	1	\$2	\$1,950.00	1
	2104.523/00960	SALVAGE BENCH	EACH	2	\$0	\$50.00	1
	2104.523/00970	SALVAGE MAIL BOX SUPPORT	EACH	7	\$1	\$127.86	2
	2104.525/00020	ABANDON WATER MAIN	EACH	1	\$3	\$2,600.00	1
	2104.601/00060	REMOVE CABLES	LS	10	\$89	\$8,914.93	10
	2104.601/00086	REMOVE MISCELLANEOUS DEBRIS	LS	1	\$3	\$3,000.00	1
	2104.601/00140	SALVAGE LIGHTING SYSTEM	LS	1	\$1	\$1,252.50	1
	2104.601/00210	REMOVE REGULATED WASTE MATERIAL (BRIDGE)	LS	21	\$65	\$3,109.05	21
	2104.601/00215	REMOVE REGULATED WASTE MATERIAL(UTILITY)	LS	2	\$10	\$5,100.00	2
	2104.601/00501	SALVAGE SIGNAL SYSTEM A	LS	1	\$7	\$7,135.75	1
	2104.601/00502	SALVAGE SIGNAL SYSTEM B	LS	1	\$7	\$7,135.75	1
	2104.601/01011	HAUL SALVAGED MATERIAL	LS	33	\$63	\$1,916.17	33
	2104.601/01012	HAUL SALVAGED MATERIAL A	LS	1	\$0	\$380.00	1
	2104.601/01018	HAUL STRUCTURAL STEEL	LS	1	\$6	\$5,700.00	1
	2104.602/00015	RELOCATE BENCH	EACH	5	\$4	\$800.00	1
	2104.602/00030	RELOCATE STREET LIGHT	EACH	14	\$21	\$1,500.00	1
	2104.602/00060	PLUG FILL & ABANDON BOX CULVERT	EACH	1	\$93	\$93,000.00	1
	2104.602/00300	SALVAGE SIGN SPECIAL	EACH	1	\$1	\$500.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:27 Thursday, March 31, 2016 8

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/15 AND 12/31/15
BY ITEM GROUP

161 CONTRACTS - AWARDED TOTAL: \$669,027,536

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2104	2104.603/00040	ABANDON WATER MAIN	L F	630	\$6	\$9.11	2
	2104.603/00100	REMOVE & REPLACE BITUMINOUS PAVEMENT	L F	9,012	\$187	\$20.71	11
	2104.604/00060	SALVAGE LANDSCAPE ROCK	S Y	32	\$1	\$28.00	1
	2104.607/00022	SALVAGE RANDOM RIPRAP	C Y	53	\$2	\$29.47	2
	2104.609/00050	REMOVE DEBRIS	TON	6,150	\$154	\$25.00	2
	2104.618/00020	SALVAGE STONE	S F	1,997	\$69	\$34.59	4
	2104.618/00025	SALVAGE BRICK PAVERS	S F	4,709	\$8	\$1.65	2
	2104.618/00220	REMOVE BRICK PAVERS	S F	2,129	\$3	\$1.36	2
	2104.618/00225	REMOVE STONE	S F	1,114	\$128	\$115.19	5
-----					-----		
2104					\$15,827		
2105	2105.501/00010	COMMON EXCAVATION	C Y	478,934	\$3,623	\$7.57	18
	2105.507/00010	SUBGRADE EXCAVATION	C Y	3,243	\$38	\$11.60	2
	2105.521/00030	GRANULAR BORROW (CV)	C Y	866	\$22	\$25.97	3
	2105.522/00030	SELECT GRANULAR BORROW (CV)	C Y	225,152	\$2,339	\$10.39	13
	2105.522/00033	SELECT GRANULAR BORROW MOD 7% (CV)	C Y	15,804	\$180	\$11.41	3
	2105.522/00034	SELECT GRANULAR BORROW MOD 10% (CV)	C Y	17,665	\$417	\$23.58	5
	2105.523/00030	COMMON BORROW (CV)	C Y	1,178	\$19	\$16.16	4
	2105.543/00010	STABILIZING AGGREGATE	TON	31	\$2	\$49.40	1
	2105.601/00010	DEWATERING	LS	20	\$501	\$25,035.00	20
	2105.601/00020	CONSTRUCT ACCESS ROAD	LS	1	\$2,000	\$2000000.00	1
	2105.601/00030	SITE GRADING	LS	2	\$55	\$27,320.00	2
	2105.601/00045	TEMPORARY STREAM DIVERSION SYSTEM	LS	8	\$290	\$36,230.00	8
	2105.602/00010	SETTLEMENT PLATES	EACH	8	\$4	\$500.00	3
	2105.602/00011	EMBANKMENT MONITORING SYSTEM	EACH	2	\$242	\$120,950.00	2
	2105.602/00014	CONSTRUCT TEMPORARY CROSSOVER	EACH	1	\$167	\$167,000.00	1
	2105.602/00015	CONSTRUCT TEMPORARY BYPASS	EACH	10	\$162	\$16,200.00	1
	2105.602/00021	CONSTRUCT ENTRANCE	EACH	577	\$333	\$577.43	5
	2105.602/00022	GRAVEL ENTRANCE RESTORATION	EACH	98	\$27	\$270.71	2
	2105.602/00050	DEWATERING	EACH	16	\$33	\$2,056.25	4
	2105.603/00010	MINOR GRADING	L F	8,372	\$53	\$6.30	4
	2105.603/00020	WICK DRAIN	L F	74,910	\$34	\$0.45	1
	2105.603/00060	DITCH CLEANING	L F	1,684	\$16	\$9.56	6
	2105.604/00006	GEOMEMBRANE SYSTEM	S Y	629	\$14	\$21.77	2
	2105.604/00014	SOIL STABILIZATION GEOGRID	S Y	13,364	\$65	\$4.83	3
	2105.604/00021	GEOTEXTILE FABRIC SPECIAL	S Y	106,570	\$752	\$7.06	3
	2105.604/00025	GEOTEXTILE FABRIC SPECIAL TYPE V	S Y	2,000	\$4	\$2.00	1
	2105.604/00031	GEOTEXTILE FABRIC TYPE I	S Y	3,888	\$8	\$2.05	5
	2105.604/00034	GEOTEXTILE FABRIC TYPE IV	S Y	14,980	\$51	\$3.43	4
	2105.604/00035	GEOTEXTILE FABRIC TYPE V	S Y	426,347	\$808	\$1.89	31
	2105.604/00036	GEOTEXTILE FABRIC TYPE VI	S Y	24,670	\$80	\$3.22	2
	2105.604/00060	GEOGRID	S Y	51,014	\$156	\$3.05	4
	2105.607/00025	EXCAVATION SPECIAL	C Y	10,774	\$239	\$22.20	7

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:27 Thursday, March 31, 2016 9

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/15 AND 12/31/15
BY ITEM GROUP

161 CONTRACTS - AWARDED TOTAL: \$669,027,536

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2105	2105.607/00082	COMMON BORROW SPECIAL (CV)	C Y	6,659	\$174	\$26.14	7
	2105.607/00170	GEOFOAM	C Y	171	\$13	\$78.00	1
	2105.607/00200	LIGHT-WEIGHT AGGREGATE	C Y	1,570	\$228	\$145.00	1
	2105.607/00250	HAUL & DISPOSE OF CONTAMINATED MATERIAL	C Y	9,096	\$603	\$66.27	6
	2105.607/00260	HAUL & STOCKPILE CONTAMINATED SOIL	C Y	58	\$2	\$30.00	1
	2105.607/00280	STRUCTURAL SOIL BORROW (CV)	C Y	880	\$192	\$217.84	2
	2105.609/00110	HAUL & STOCKPILE BITUMINOUS MATERIAL	TON	6,000	\$50	\$8.25	2
	2105.609/00120	HAUL & DISPOSE OF CONTAMINATED MATERIAL	TON	2,800	\$191	\$68.04	2
	2105.609/00130	EXCAVATION SPECIAL	TON	2,500	\$13	\$5.00	1
	2105.619/00020	MINOR GRADING	RDST	10	\$6	\$600.00	1
	2105.901/00029	GRADING	LS	3	\$18,183	\$6061032.21	3
-----					-----		
2105					\$32,385		
2106	2106.607/00010	EXCAVATION - COMMON	C Y	2,854,140	\$10,749	\$3.77	68
	2106.607/00020	EXCAVATION - SUBGRADE	C Y	474,251	\$3,876	\$8.17	26
	2106.607/00030	EXCAVATION - MUCK	C Y	73,412	\$656	\$8.94	6
	2106.607/00035	EXCAVATION - CHANNEL AND POND	C Y	8,021	\$40	\$5.00	1
	2106.607/00040	EXCAVATION - ROCK	C Y	887	\$133	\$150.00	1
	2106.607/00060	COMMON EMBANKMENT (CV)	C Y	2,299,077	\$9,141	\$3.98	66
	2106.607/00070	GRANULAR EMBANKMENT (CV)	C Y	364,326	\$3,602	\$9.89	18
	2106.607/00075	GRANULAR EMBANKMENT-MUCK (CV)	C Y	50,148	\$737	\$14.70	1
	2106.607/00080	SELECT GRANULAR EMBANKMENT (CV)	C Y	639,027	\$8,773	\$13.73	38
	2106.607/00105	SELECT GRANULAR EMBANKMENT MOD 5% (CV)	C Y	10,844	\$296	\$27.26	2
	2106.607/00107	SELECT GRANULAR EMBANKMENT MOD 7% (CV)	C Y	61,669	\$799	\$12.96	4
	2106.607/00110	SELECT GRANULAR EMBANKMENT MOD 10% (CV)	C Y	48,284	\$1,018	\$21.08	15
	2106.607/00130	SELECT GRANULAR EMBANK SUPER SAND (CV)	C Y	50,785	\$945	\$18.62	8
-----					-----		
2106					\$40,765		
2111	2111.501/00010	TEST ROLLING	RDST	186	\$8	\$42.00	1
2112	2112.501/00010	SUBGRADE PREPARATION	RDST	474	\$8	\$17.10	3
	2112.603/00010	SHOULDER PREPARATION	L F	152,278	\$59	\$0.39	4
	2112.604/00010	SUBGRADE PREPARATION	S Y	1,090	\$16	\$15.00	1
	2112.619/00010	SHOULDER PREPARATION	RDST	1,600	\$66	\$41.30	3
-----					-----		
2112					\$149		
2118	2118.501/00010	AGGREGATE SURFACING CLASS 1	TON	112,634	\$1,570	\$13.94	21
	2118.501/00011	AGGREGATE SURFACING CLASS 1 MOD	TON	10,880	\$102	\$9.34	4
	2118.501/00020	AGGREGATE SURFACING CLASS 2	TON	12,811	\$294	\$22.97	13
	2118.501/00050	AGGREGATE SURFACING CLASS 5	TON	2,168	\$34	\$15.45	2
	2118.502/00010	AGGREGATE SURFACING (LV), CLASS 1	C Y	7,300	\$210	\$28.71	5

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:27 Thursday, March 31, 2016 10

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/15 AND 12/31/15
BY ITEM GROUP

161 CONTRACTS - AWARDED TOTAL: \$669,027,536

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2118	2118.502/00011	AGGREGATE SURFACING (LV), CLASS 1 MOD	C Y	2,611	\$57	\$22.00	1
	2118.502/00020	AGGREGATE SURFACING (LV), CLASS 2	C Y	12	\$2	\$125.00	1
	2118.502/00050	AGGREGATE SURFACING (LV), CLASS 5	C Y	2,680	\$117	\$43.65	3
	2118.502/00060	AGGREGATE SURFACING (LV), CLASS 6	C Y	2,407	\$53	\$21.84	2
	2118.603/00010	AGGREGATE SURFACING CLASS 1	L F	383,026	\$283	\$0.74	2
	2118.607/00105	AGGREGATE SURFACING (CV) CLASS SPECIAL	C Y	1,524	\$70	\$45.70	4
	2118.607/00110	AGGREGATE SURFACING (CV) CLASS 1	C Y	12,315	\$409	\$33.21	11
	2118.607/00111	AGGREGATE SURFACING (CV) CLASS 1 MOD	C Y	5,466	\$149	\$27.30	2
	2118.607/00120	AGGREGATE SURFACING (CV) CLASS 2	C Y	3,623	\$138	\$38.09	11
	2118.607/00150	AGGREGATE SURFACING (CV) CLASS 5	C Y	167	\$6	\$38.34	2
	2118.607/00151	AGGREGATE SURFACING (CV) CLASS 5 MOD	C Y	795	\$16	\$19.87	1
	2118.607/00160	AGGREGATE SURFACING (CV) CLASS 6	C Y	678	\$26	\$38.08	2
	2118.609/00011	AGGREGATE SURFACING SPECIAL	TON	441	\$8	\$17.60	1
-----					-----		
2118					\$3,542		
2123	2123.501/00010	COMMON LABORERS	HOURL	230	\$18	\$76.14	6
	2123.503/00010	MOTOR GRADER	HOURL	336	\$56	\$165.52	2
	2123.509/00010	DOZER	HOURL	350	\$50	\$143.04	11
	2123.510/00760	10 CU YD TRUCK	HOURL	329	\$36	\$108.61	10
	2123.514/00057	0.75 CU YD FRONT END LOADER	HOURL	80	\$9	\$117.50	2
	2123.610/00020	TRACTOR MOUNTED BACKHOE	HOURL	225	\$27	\$119.56	9
	2123.610/00021	TRACTOR MOUNTED BACKHOE-LOADER	HOURL	48	\$7	\$140.50	2
	2123.610/00022	CRAWLER MOUNTED BACKHOE	HOURL	557	\$85	\$151.90	12
	2123.610/00027	SKID LOADER	HOURL	40	\$5	\$125.00	1
	2123.610/00045	STREET SWEEPER (WITH PICKUP BROOM)	HOURL	636	\$90	\$141.57	3
	2123.610/00110	1.5 CU YD BACKHOE	HOURL	40	\$4	\$100.00	1
	2123.612/00030	BARGE	WEEK	11	\$61	\$5,500.00	2
-----					-----		
2123					\$446		
2130	2130.501/00010	WATER	MGAL	1,313	\$29	\$21.86	7
2131	2131.502/00010	CALCIUM CHLORIDE SOLUTION	GAL	125,342	\$117	\$0.93	5
2200	2200.901/00010	BASE CONSTRUCTION	LS	3	\$4,026	\$1341994.50	3
2211	2211.501/00020	AGGREGATE BASE CLASS 2	TON	1,051	\$35	\$33.00	1
	2211.501/00050	AGGREGATE BASE CLASS 5	TON	3,766	\$89	\$23.55	3
	2211.501/00060	AGGREGATE BASE CLASS 6	TON	9,373	\$175	\$18.71	2
	2211.502/00050	AGGREGATE BASE (LV) CLASS 5	C Y	1,480	\$34	\$23.00	1
	2211.503/00050	AGGREGATE BASE (CV) CLASS 5	C Y	190,253	\$4,199	\$22.07	39
	2211.503/00060	AGGREGATE BASE (CV) CLASS 6	C Y	372,225	\$9,368	\$25.17	45
-----					-----		
2211					\$13,900		

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:27 Thursday, March 31, 2016 11

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/15 AND 12/31/15
BY ITEM GROUP

161 CONTRACTS - AWARDED TOTAL: \$669,027,536

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2215	2215.501/00010	FULL DEPTH RECLAMATION	S Y	442,704	\$518	\$1.17	3
	2215.604/00010	STABILIZED FULL DEPTH RECLAMATION	S Y	143,675	\$302	\$2.10	2
-----					-----		
2215					\$820		
2221	2221.501/00050	SHOULDER BASE AGGREGATE CLASS 5	TON	1,770	\$69	\$39.25	1
	2221.503/00020	SHOULDER BASE AGGREGATE (CV) CLASS 2	C Y	3	\$2	\$500.00	1
	2221.503/00050	SHOULDER BASE AGGREGATE (CV) CLASS 5	C Y	1,091	\$53	\$48.86	3
	2221.503/00060	SHOULDER BASE AGGREGATE (CV) CLASS 6	C Y	5,657	\$162	\$28.60	6
-----					-----		
2221					\$286		
2231	2231.501/00010	BITUMINOUS PATCHING MIXTURE	TON	5,350	\$689	\$128.85	39
	2231.604/00010	BITUMINOUS PATCH SPECIAL	S Y	1,020	\$60	\$59.14	3
-----					-----		
2231					\$750		
2232	2232.501/00010	MILL BITUMINOUS SURFACE	S Y	15,708	\$58	\$3.71	5
	2232.501/00025	MILL BITUMINOUS SURFACE (1.0")	S Y	182,794	\$77	\$0.42	1
	2232.501/00040	MILL BITUMINOUS SURFACE (1.5")	S Y	880,723	\$791	\$0.90	22
	2232.501/00050	MILL BITUMINOUS SURFACE (2.0")	S Y	1,776,914	\$1,877	\$1.06	29
	2232.501/00060	MILL BITUMINOUS SURFACE (2.5")	S Y	76,322	\$192	\$2.51	4
	2232.501/00080	MILL BITUMINOUS SURFACE (3.0")	S Y	2,004,965	\$2,784	\$1.39	26
	2232.501/00090	MILL BITUMINOUS SURFACE (3.5")	S Y	12,266	\$33	\$2.70	2
	2232.501/00100	MILL BITUMINOUS SURFACE (4.0")	S Y	220,087	\$368	\$1.67	6
	2232.501/00115	MILL BITUMINOUS SURFACE (4.5")	S Y	52,661	\$89	\$1.69	4
	2232.501/00130	MILL BITUMINOUS SURFACE (5.0")	S Y	40,285	\$77	\$1.90	1
	2232.501/00150	MILL BITUMINOUS SURFACE (6.0")	S Y	166,862	\$228	\$1.37	2
	2232.501/00178	MILL BITUMINOUS SURFACE (7.0")	S Y	6,671	\$19	\$2.78	1
	2232.501/00200	MILL BITUMINOUS SURFACE (8.0")	S Y	20,948	\$31	\$1.50	1
	2232.502/00010	MILL CONCRETE SURFACE	S Y	4,500	\$7	\$1.45	2
	2232.502/00025	MILL CONCRETE SURFACE (1.0")	S Y	4,031	\$9	\$2.14	1
	2232.502/00040	MILL CONCRETE SURFACE (1.5")	S Y	8,412	\$39	\$4.60	2
	2232.502/00050	MILL CONCRETE SURFACE (2.0")	S Y	13,690	\$104	\$7.61	2
	2232.502/00100	MILL CONCRETE SURFACE (4.0")	S Y	8,200	\$202	\$24.64	1
	2232.602/00010	MILLED RUMBLE STRIPS	EACH	27	\$26	\$948.15	5
	2232.603/00025	MILLED RUMBLE STRIPS	L F	203,538	\$34	\$0.17	6
	2232.603/00026	MILLED RUMBLE STRIPS (CONCRETE)	L F	54,162	\$20	\$0.37	2
	2232.603/00030	MILLED RUMBLE STRIPS-INTERMITTENT	L F	6,357,801	\$578	\$0.09	24
	2232.603/00035	MILLED RUMBLE STRIPS-CENTERLINE	L F	516,666	\$76	\$0.15	12
	2232.603/00036	MILLED RUMBLE STRIPS CONCRETE-CENTERLINE	L F	2,000	\$1	\$0.30	1
	2232.603/00054	MILL CONCRETE CURB	L F	3,050	\$81	\$26.50	1
	2232.603/00100	MILL & PATCH BITUMINOUS PAVEMENT	L F	11,281	\$206	\$18.22	6
	2232.603/00225	MILLED SINUSOIDAL RUMBLE STRIPS	L F	18,025	\$7	\$0.40	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:27 Thursday, March 31, 2016 12

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/15 AND 12/31/15
BY ITEM GROUP

161 CONTRACTS - AWARDED TOTAL: \$669,027,536

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2232	2232.603/00230	MILLED SINUSOIDAL RUMBLE STRIPS-INTERM	L F	22,898	\$9	\$0.39	1
	2232.603/00235	MILLED SINUSOIDAL RUMBLE STRIPS-CENTER	L F	1,035,741	\$489	\$0.47	6
	2232.603/00236	MILLED SINUSOIDAL RUMBLE STR CONC-CENT	L F	2,000	\$3	\$1.35	1
	2232.604/00010	MILL BITUMINOUS PAVEMENT (SPECIAL)	S Y	68,655	\$62	\$0.90	1
-----					-----		
2232					\$8,574		
2301	2301.503/05284	DOWELLED EXPANSION JOINTS, DESIGN E2H-D	L F	210	\$7	\$34.00	1
	2301.504/00060	CONCRETE PAVEMENT 6"	S Y	8,050	\$403	\$50.00	1
	2301.504/00065	CONCRETE PAVEMENT 6.5"	S Y	22,815	\$735	\$32.20	1
	2301.504/00070	CONCRETE PAVEMENT 7.0"	S Y	57,974	\$2,058	\$35.49	4
	2301.504/00075	CONCRETE PAVEMENT 7.5"	S Y	13,317	\$497	\$37.35	2
	2301.504/00080	CONCRETE PAVEMENT 8.0"	S Y	242,223	\$7,604	\$31.39	8
	2301.504/00085	CONCRETE PAVEMENT 8.5"	S Y	30,838	\$1,578	\$51.17	2
	2301.504/00090	CONCRETE PAVEMENT 9.0"	S Y	9,178	\$699	\$76.11	3
	2301.504/00091	CONCRETE PAVEMENT 9" HIGH-EARLY	S Y	1,020	\$134	\$131.17	2
	2301.504/00100	CONCRETE PAVEMENT 10.0"	S Y	175,626	\$6,347	\$36.14	2
	2301.504/00125	CONCRETE PAVEMENT 12.5"	S Y	555	\$92	\$165.00	1
	2301.504/01060	PLACE CONCRETE PAVEMENT 6"	S Y	55,155	\$1,013	\$18.36	2
	2301.504/01070	PLACE CONCRETE PAVEMENT 7"	S Y	46,809	\$958	\$20.46	3
	2301.504/01075	PLACE CONCRETE PAVEMENT 7.5"	S Y	29,366	\$562	\$19.13	2
	2301.504/01080	PLACE CONCRETE PAVEMENT 8"	S Y	147	\$11	\$73.15	1
	2301.504/01085	PLACE CONCRETE PAVEMENT 8.5"	S Y	401,463	\$2,770	\$6.90	1
	2301.504/01090	PLACE CONCRETE PAVEMENT 9"	S Y	96,080	\$1,660	\$17.28	1
	2301.504/01100	PLACE CONCRETE PAVEMENT 10.0"	S Y	9,998	\$154	\$15.40	1
	2301.504/01105	PLACE CONCRETE PAVEMENT 10.5"	S Y	24,159	\$597	\$24.70	1
	2301.504/01120	PLACE CONCRETE PAVEMENT 12.0"	S Y	209	\$8	\$40.00	1
	2301.504/01135	PLACE CONCRETE PAVEMENT 13.5"	S Y	13,308	\$152	\$11.40	1
	2301.508/00010	SUPPLEMENTAL PAVEMENT REINFORCEMENT	LB	166,862	\$276	\$1.65	9
	2301.511/00010	STRUCTURAL CONCRETE	C Y	162,784	\$17,846	\$109.63	6
	2301.538/00010	DOWEL BAR	EACH	248,381	\$1,615	\$6.50	22
	2301.541/00204	INTEGRANT CURB DESIGN B4	L F	25,817	\$155	\$6.02	2
	2301.541/00206	INTEGRANT CURB DESIGN B6	L F	262	\$7	\$26.60	2
	2301.541/00404	INTEGRANT CURB DESIGN D4	L F	3,496	\$45	\$12.83	3
	2301.602/00016	DRILL & GROUT DOWEL BAR (EPOXY COATED)	EACH	2,823	\$57	\$20.34	9
	2301.602/00021	DRILL & GROUT REINF BAR (EPOXY COATED)	EACH	35,389	\$439	\$12.40	29
	2301.602/00231	1.25" DOWEL BAR (STAINLESS STEEL)	EACH	82,016	\$722	\$8.80	1
	2301.602/00232	1.25" DOWEL BAR (STAINLESS STEEL CLAD)	EACH	201,496	\$2,399	\$11.91	2
	2301.602/00239	1.5" DOWEL BAR (STAINLESS STEEL CLAD)	EACH	13,831	\$173	\$12.50	1
	2301.603/00011	PERMANENT HEADER	L F	1,417	\$63	\$44.16	5
	2301.603/00030	JOINT SEALANT	L F	374	\$7	\$19.53	4
	2301.604/00110	CONCRETE PAVEMENT (SPECIAL)	S Y	1,016	\$83	\$81.70	1
	2301.604/00111	CONCRETE PAVEMENT SPECIAL 1	S Y	923	\$72	\$78.00	1
	2301.608/00021	DRILL & GROUT REINF BARS (EPOXY COATED)	LB	399	\$6	\$15.74	2

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:27 Thursday, March 31, 2016 13

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/15 AND 12/31/15
BY ITEM GROUP

161 CONTRACTS - AWARDED TOTAL: \$669,027,536

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2301	2301.901/00030	CONCRETE PAVEMENT	LS	2	\$6,669	\$3334665.00	2
-----	2301				\$58,670		
2302	2302.603/11000	JOINT REPAIR (TYPE A1)	L F	155,482	\$390	\$2.51	3
	2302.603/23000	JOINT & CRACK REPAIR (TYPE B3)	L F	65,889	\$2,089	\$31.71	7
	2302.603/31010	FULL DEPTH REPAIR (TYPE CA-LV)	L F	800	\$72	\$90.00	1
	2302.603/34010	FULL DEPTH REPAIR (TYPE CD-LV)	L F	800	\$72	\$90.00	1
	2302.603/34020	FULL DEPTH REPAIR (TYPE CD-HV)	L F	47,756	\$3,985	\$83.44	9
	2302.604/00080	CONCRETE GRINDING	S Y	470,550	\$1,951	\$4.15	6
	2302.604/00130	PAVEMENT REPLACEMENT (TYPE CX)	S Y	13,752	\$1,436	\$104.41	8
	2302.608/00210	SUPPLEMENTAL REINF BARS (EPOXY COATED)	LB	2,729	\$11	\$3.91	5
	2302.618/21000	PARTIAL DEPTH REPAIR (TYPE BA)	S F	29,724	\$924	\$31.08	10
	2302.618/25100	PARTIAL DEPTH REPAIR SPECIAL (TYPE BE)	S F	12,602	\$469	\$37.22	10
	2302.618/31010	SPOT FULL DEPTH REPAIR (TYPE C1-LV)	S F	3,000	\$68	\$22.50	1
-----	2302				\$11,466		
2331	2331.603/00030	CRACK REPAIR SPECIAL	L F	1,102	\$7	\$6.40	1
	2331.603/00070	JOINT ADHESIVE	L F	1,375,843	\$578	\$0.42	24
	2331.609/00010	BITUMINOUS MATERIAL FOR MIXTURE	TON	1,699	\$784	\$461.57	2
	2331.619/00020	ROUT & SEAL BITUMINOUS PAVEMENT CRACKS	RDST	4,431	\$665	\$150.00	1
	2331.619/00030	SEAL BITUMINOUS PAVEMENT CRACKS	RDST	621	\$78	\$125.00	1
-----	2331				\$2,111		
2353	2353.504/00010	ULTRATHIN BONDED WEARING COURSE	S Y	311,589	\$1,698	\$5.45	3
2354	2354.503/00010	BITUMINOUS MATERIAL FOR MICRO-SURFACING	GAL	232,356	\$794	\$3.42	2
	2354.504/00010	MICRO-SURFACING RUT FILL	TON	140	\$23	\$165.00	1
	2354.504/00020	MICRO-SURFACING SCRATCH COURSE	TON	2,614	\$222	\$85.00	1
	2354.504/00030	MICRO-SURFACING SURFACE COURSE	TON	4,721	\$526	\$111.47	2
-----	2354				\$1,565		
2355	2355.502/00010	BITUMINOUS MATERIAL FOR FOG SEAL	GAL	124,805	\$376	\$3.01	8
	2355.502/00011	BITUMINOUS MATERIAL FOR FOG SEAL SPECIAL	GAL	117,661	\$524	\$4.45	1
-----	2355				\$899		
2356	2356.505/00010	BITUMINOUS MATERIAL FOR SEAL COAT	GAL	359,237	\$1,067	\$2.97	5
	2356.506/00010	BITUMINOUS SEAL COAT	S Y	1,060,945	\$776	\$0.73	4
-----	2356				\$1,843		

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:27 Thursday, March 31, 2016 14

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/15 AND 12/31/15
BY ITEM GROUP

161 CONTRACTS - AWARDED TOTAL: \$669,027,536

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2357	2357.502/00010	BITUMINOUS MATERIAL FOR TACK COAT	GAL	1,256	\$3	\$2.00	1
	2357.606/00010	BITUMINOUS MATERIAL FOR SHOULDER TACK	GAL	78,365	\$259	\$3.30	26
-----					-----		
2357					\$261		
2360	2360.501/13200	TYPE SP 9.5 WEARING COURSE MIX (3,B)	TON	275,275	\$13,737	\$49.90	16
	2360.501/13300	TYPE SP 9.5 WEARING COURSE MIX (3,C)	TON	31,401	\$2,149	\$68.43	9
	2360.501/13500	TYPE SP 9.5 WEARING COURSE MIX (3,E)	TON	467	\$30	\$64.00	1
	2360.501/14200	TYPE SP 9.5 WEARING COURSE MIX (4,B)	TON	76,765	\$4,008	\$52.21	5
	2360.501/14600	TYPE SP 9.5 WEARING COURSE MIX (4,F)	TON	6,555	\$463	\$70.66	2
	2360.501/22100	TYPE SP 12.5 WEARING COURSE MIX (2,A)	TON	7,115	\$390	\$54.77	2
	2360.501/22200	TYPE SP 12.5 WEARING COURSE MIX (2,B)	TON	65,680	\$4,297	\$65.42	8
	2360.501/22300	TYPE SP 12.5 WEARING COURSE MIX (2,C)	TON	7,152	\$448	\$62.68	5
	2360.501/23200	TYPE SP 12.5 WEARING COURSE MIX (3,B)	TON	281,860	\$15,378	\$54.56	26
	2360.501/23300	TYPE SP 12.5 WEARING COURSE MIX (3,C)	TON	263,390	\$15,446	\$58.64	27
	2360.501/24200	TYPE SP 12.5 WEARING COURSE MIX (4,B)	TON	70,647	\$4,095	\$57.96	5
	2360.501/24300	TYPE SP 12.5 WEARING COURSE MIX (4,C)	TON	26,497	\$1,899	\$71.68	5
	2360.501/24500	TYPE SP 12.5 WEARING COURSE MIX (4,E)	TON	50,072	\$3,528	\$70.45	8
	2360.501/24600	TYPE SP 12.5 WEARING COURSE MIX (4,F)	TON	90,279	\$6,438	\$71.31	10
	2360.501/24900	TYPE SP 12.5 WEARING COURSE MIX (4,L)	TON	8,284	\$563	\$68.00	1
	2360.501/25500	TYPE SP 12.5 WEARING COURSE MIX (5,E)	TON	21,456	\$1,648	\$76.80	2
	2360.501/25900	TYPE SP 12.5 WEARING COURSE MIX (5,L)	TON	12,638	\$773	\$61.15	2
	2360.502/23200	TYPE SP 12.5 NON WEAR COURSE MIX (3,B)	TON	49,564	\$2,679	\$54.05	7
	2360.502/23300	TYPE SP 12.5 NON WEAR COURSE MIX (3,C)	TON	14,900	\$829	\$55.61	5
	2360.502/24200	TYPE SP 12.5 NON WEAR COURSE MIX (4,B)	TON	19,485	\$1,199	\$61.53	8
	2360.502/25900	TYPE SP 12.5 NON WEAR COURSE MIX (5,L)	TON	9,660	\$604	\$62.49	1
	2360.503/13215	TYPE SP 9.5 WEAR CRS MIX(3,B)1.5" THICK	S Y	1,394,202	\$6,009	\$4.31	3
	2360.503/13220	TYPE SP 9.5 WEAR CRS MIX(3,B) 2.0" THICK	S Y	9,775	\$64	\$6.50	1
	2360.503/13315	TYPE SP 9.5 WEAR CRS MIX(3,C) 1.5" THICK	S Y	3,148	\$24	\$7.50	1
	2360.503/13320	TYPE SP 9.5 WEAR CRS MIX(3,C)2.0" THICK	S Y	3,148	\$31	\$9.80	1
	2360.503/14215	TYPE SP 9.5 WEAR CRS MIX(4,B)1.5" THICK	S Y	206,350	\$916	\$4.44	1
	2360.503/14220	TYPE SP 9.5 WEAR CRS MIX(4,B)2.0" THICK	S Y	2,616	\$21	\$8.13	1
	2360.503/14315	TYPE SP 9.5 WEAR CRS MIX(4,C) 1.5" THICK	S Y	95,750	\$661	\$6.90	1
	2360.503/14515	TYPE SP 9.5 WEAR CRS MIX(4,E)1.5" THICK	S Y	143,980	\$688	\$4.78	1
	2360.503/14520	TYPE SP 9.5 WEAR CRS MIX(4,E)2.0" THICK	S Y	20,820	\$155	\$7.43	1
	2360.503/23315	TYPE SP 12.5 WEAR CRS MIX(3,C)1.5" THICK	S Y	958,918	\$3,874	\$4.04	1
	2360.503/23320	TYPE SP 12.5 WEAR CRS MIX(3,C)2.0" THICK	S Y	141,600	\$977	\$6.90	1
	2360.503/23330	TYPE SP 12.5 WEAR CRS MIX(3,C)3.0" THICK	S Y	62,820	\$622	\$9.90	1
	2360.503/24215	TYPE SP 12.5 WEAR CRS MIX(4,B)1.5" THICK	S Y	208,176	\$910	\$4.37	1
	2360.503/24220	TYPE SP 12.5 WEAR CRS MIX(4,B)2.0" THICK	S Y	32,779	\$257	\$7.83	2
	2360.503/24230	TYPE SP 12.5 WEAR CRS MIX(4,B)3.0" THICK	S Y	46	\$3	\$55.00	1
	2360.503/25525	TYPE SP 12.5 WEAR CRS MIX (5,E)2.5"THICK	S Y	17,852	\$214	\$12.00	1
	2360.503/53220	TYPE SP 12.5 NON WR CRS MIX(3,B)2" THICK	S Y	3,476	\$27	\$7.84	1
	2360.503/53320	TYPE SP 12.5 NON WR CRS MIX(3,C)2" THICK	S Y	2,073	\$20	\$9.80	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:27 Thursday, March 31, 2016 15

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/15 AND 12/31/15
BY ITEM GROUP

161 CONTRACTS - AWARDED TOTAL: \$669,027,536

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2360	2360.503/53330	TYPE SP 12.5 NON WR CRS MIX(3,C)3" THICK	S Y	141,690	\$1,403	\$9.90	1
	2360.505/10100	TYPE SP 9.5 BIT MIXTURE FOR PATCHING	TON	42	\$10	\$245.00	1
	2360.505/20100	TYPE SP 12.5 BIT MIXTURE FOR PATCHING	TON	390	\$3	\$6.42	2
	2360.901/00010	BITUMINOUS PAVEMENT	LS	3	\$16,750	\$5583324.44	3
	2360.901/01000	ALTERNATE #1 BITUMINOUS PAVEMENT	LS	1	\$7,030	\$7029778.00	1
-----					-----		
2360					\$121,266		
2363	2363.509/00010	BIT MIX FOR PERM ASP STAB STR REL CRSE	TON	23,055	\$1,158	\$50.23	2
	2363.509/00030	BITUMINOUS MATERIAL FOR MIXTURE	TON	721	\$525	\$727.72	2
-----					-----		
2363					\$1,683		
2400	2400.901/00110	BRIDGE A	LS	1	\$1,556	\$1555797.30	1
	2400.901/00120	BRIDGE B	LS	1	\$727	\$727,306.35	1
	2400.901/00130	BRIDGE C	LS	1	\$585	\$584,990.00	1
	2400.901/00140	BRIDGE D	LS	1	\$2,067	\$2067315.75	1
-----					-----		
2400					\$4,935		
2401	2401.501/01143	STRUCTURAL CONCRETE (1A43)	C Y	4,663	\$2,215	\$475.10	19
	2401.501/03636	STRUCTURAL CONCRETE (3Y36)	C Y	311	\$114	\$365.00	1
	2401.501/03643	STRUCTURAL CONCRETE (3B52)	C Y	12,181	\$9,341	\$766.83	41
	2401.501/03646	STRUCTURAL CONCRETE (3Y46)	C Y	52	\$174	\$3,353.85	2
	2401.513/00346	TYPE CURB RAILING CONCRETE (3Y46)	L F	1,767	\$67	\$38.07	4
	2401.513/00446	TYPE CURB RAILING CONC SPECIAL (3Y46)	L F	195	\$11	\$55.00	1
	2401.513/01146	TYPE F (TL-4) RAILING CONCRETE (3Y46)	L F	11,068	\$776	\$70.07	23
	2401.513/01246	TYPE MOD F (TL-4) RAILING CONCRETE(3Y46)	L F	3,478	\$276	\$79.42	8
	2401.513/01746	TYPE F (TL-5)W GLR SCR N RAIL CONC (3Y46)	L F	287	\$52	\$180.30	1
	2401.513/07145	TYPE P-1 (TL-2) RAILING CONCRETE (3Y46)	L F	1,733	\$137	\$79.06	3
	2401.513/07146	TYPE MOD P-1 (TL-2) RAILING CONC (3Y46)	L F	1,257	\$197	\$156.41	4
	2401.513/07246	TYPE P-2 (TL-4) RAILING CONCRETE (3Y46)	L F	331	\$38	\$115.00	1
	2401.513/07445	TYPE P-4 (TL-4) RAILING CONCRETE (3Y46)	L F	214	\$22	\$104.00	1
	2401.513/07447	TYPE MOD P-4 (TL-4) RAILING CONC (3Y46)	L F	740	\$67	\$90.74	3
	2401.513/08010	SUPPLEMENTAL DESCRIPTION	L F	509	\$38	\$75.50	1
	2401.514/07646	SPL GLARE SCR N MED BARRIER CONC (3Y46)	L F	1,854	\$165	\$88.84	8
	2401.515/03646	SIDEWALK CONCRETE (3Y46)	S F	28,602	\$364	\$12.73	7
	2401.516/03646	RAISED MEDIAN CONCRETE (3Y46)	S F	3,746	\$57	\$15.27	3
	2401.521/00025	STRUCTURE EXCAVATION CLASS E	C Y	40	\$14	\$350.00	1
	2401.541/00010	REINFORCEMENT BARS	LB	405,610	\$527	\$1.30	26
	2401.541/00011	REINFORCEMENT BARS (EPOXY COATED)	LB	4,122,884	\$5,885	\$1.43	46
	2401.541/00012	REINFORCEMENT BARS(EPOXY COATED SPECIAL)	LB	1,830	\$7	\$4.00	1
	2401.541/00020	REINFORCEMENT BARS (STAINLESS STEEL)	LB	1,000	\$5	\$4.96	2
	2401.541/00026	REINFORCEMENT BARS (STAINLESS-60KSI)	LB	16,360	\$96	\$5.90	24

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:27 Thursday, March 31, 2016 16

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/15 AND 12/31/15
BY ITEM GROUP

161 CONTRACTS - AWARDED TOTAL: \$669,027,536

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2401	2401.541/00027	REINFORCEMENT BARS (STAINLESS-75KSI)	LB	459,780	\$1,264	\$2.75	1
	2401.543/00021	SPIRAL REINFORCEMENT (EPOXY COATED)	LB	2,040	\$5	\$2.25	1
	2401.601/00010	STRUCTURE EXCAVATION	LS	34	\$1,034	\$30,399.73	34
	2401.601/00100	FOUNDATION PREPARATION PIER	LS	4	\$880	\$220,000.00	4
	2401.601/00300	FOUNDATION PREP PILE BENT PIERS	LS	3	\$190	\$63,333.33	3
	2401.602/00460	CONCRETE RAIL POST	EACH	11	\$45	\$4,113.64	2
	2401.602/00478	CONCRETE END POST	EACH	12	\$49	\$4,085.00	3
	2401.603/08010	SUPPLEMENTAL DESCRIPTION	L F	573	\$35	\$61.65	1
	2401.607/04001	BRIDGE SLAB CONCRETE (3YHPC-M)	C Y	118	\$93	\$790.00	1
	2401.607/08010	SUPPLEMENTAL DESCRIPTION	C Y	70	\$74	\$1,050.35	1
	2401.618/00002	SPECIAL SURFACE FINISH (INPLACE)	S F	83,064	\$204	\$2.45	11
	2401.618/00081	PAINTED SURFACE FINISH (INPLACE)	S F	5,177	\$13	\$2.50	1
	2401.618/00300	BRIDGE DECK PLANING	S F	250,648	\$241	\$0.96	15
	2401.618/03633	STRUCTURAL CONCRETE (3Y33) SPECIAL	S F	480	\$23	\$47.19	2
	2401.618/04001	BRIDGE SLAB CONCRETE (3YHPC-M)	S F	268,468	\$6,723	\$25.04	21
	2401.618/04002	BRIDGE SLAB CONCRETE (3YHPC-S)	S F	80,716	\$1,890	\$23.42	8
	2401.618/04003	BRIDGE SLAB CONCRETE (3YLCHPC-M)	S F	16,162	\$383	\$23.72	2
	2401.618/04004	BRIDGE SLAB CONCRETE (3YLCHPC-S)	S F	15,998	\$455	\$28.47	2
-----					-----		
2401					\$34,246		
2402	2402.521/00006	STRUCTURAL STEEL (3306)	LB	4,753	\$62	\$12.97	2
	2402.521/00009	STRUCTURAL STEEL (3309)	LB	6,380	\$70	\$11.00	1
	2402.546/07021	FLOOR DRAIN TYPE B702 MODIFIED	EACH	2	\$3	\$1,360.00	1
	2402.546/07050	FLOOR DRAIN TYPE B705	EACH	4	\$19	\$4,735.89	1
	2402.583/00010	ORNAMENTAL METAL RAILING	L F	3,049	\$440	\$144.20	4
	2402.583/00020	ORNAMENTAL METAL RAILING TYPE SPECIAL	L F	1,625	\$309	\$190.09	6
	2402.583/00101	ORNAMENTAL METAL RAILING TYPE SPECIAL 1	L F	239	\$32	\$135.00	1
	2402.583/00102	ORNAMENTAL METAL RAILING TYPE SPECIAL 2	L F	230	\$47	\$205.00	1
	2402.584/00010	STRUCTURAL TUBE RAILING DESIGN WYOMING	L F	780	\$129	\$165.00	1
	2402.584/00101	STRUCTURAL TUBE RAILING DESIGN T-1	L F	325	\$47	\$145.00	1
	2402.585/00011	PIPE RAILING DESIGN SPECIAL	L F	940	\$169	\$179.37	1
	2402.590/02000	ELASTOMERIC BEARING PAD	EACH	168	\$36	\$213.26	9
	2402.590/02001	ELASTOMERIC BEARING PAD TYPE 1	EACH	144	\$28	\$191.19	10
	2402.591/00400	EXPANSION JOINT DEVICES TYPE 4	L F	2,000	\$324	\$161.88	10
	2402.591/00500	EXPANSION JOINT DEVICES TYPE 5	L F	883	\$160	\$181.35	6
	2402.595/00010	BEARING ASSEMBLY	EACH	632	\$689	\$1,090.44	21
	2402.601/00010	DRAINAGE SYSTEM BRIDGE DECK	LS	1	\$92	\$91,781.60	1
	2402.601/00035	INSPECT COVER PLATE WELDS	LS	2	\$13	\$6,400.00	2
	2402.601/00131	PEDESTRIAN BRIDGE (SUPERSTRUCTURE)	LS	1	\$470	\$470,000.00	1
	2402.602/00008	INSTALL BEARING STIFFENERS	EACH	84	\$216	\$2,576.00	1
	2402.602/00009	INSTALL BEARING ASSEMBLIES	EACH	4	\$11	\$2,750.00	1
	2402.602/00040	SPLICE PLATE REPAIR	EACH	2	\$8	\$4,240.00	2
	2402.602/00050	WELD REPAIR	EACH	2	\$4	\$1,900.00	2

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:27 Thursday, March 31, 2016 17

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/15 AND 12/31/15
BY ITEM GROUP

161 CONTRACTS - AWARDED TOTAL: \$669,027,536

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2402	2402.602/00100	SHEAR STUDS	EACH	5,560	\$57	\$10.30	2
	2402.602/00140	SIGN POST ANCHORAGE ASSEMBLY	EACH	1	\$2	\$2,005.80	1
	2402.602/00200	ULTRASONIC IMPACT TREATMENT	EACH	30	\$63	\$2,114.00	2
	2402.602/08010	SUPPLEMENTAL DESCRIPTION	EACH	2	\$1	\$300.00	1
	2402.603/01090	MODULAR BRIDGE JOINT SYSTEM TYPE 9	L F	122	\$195	\$1,600.00	1
	2402.603/08010	SUPPLEMENTAL DESCRIPTION	L F	1,155	\$130	\$112.23	3

2402					\$3,825		
2404	2404.501/00200	CONCRETE WEARING COURSE (3U17A)	S F	124,626	\$795	\$6.38	12
	2404.618/00100	CHIP SEAL WEARING COURSE	S F	201,293	\$1,382	\$6.87	8
	2404.618/00200	CONCRETE WEARING COURSE (3U17A)	S F	9,358	\$78	\$8.30	3
	2404.618/00250	CONCRETE WEARING COURSE (3U17A) 2.0"	S F	123,591	\$767	\$6.20	6
	2404.618/00262	CONCRETE WEARING COURSE (3U17A) 3.0"	S F	34,618	\$198	\$5.73	2
	2404.618/00300	CONCRETE WEARING COURSE (3U17A) SPECIAL	S F	14,197	\$133	\$9.40	1

2404					\$3,353		
2405	2405.502/00686	PRESTRESSED CONCRETE BEAMS 27M	L F	9,897	\$2,175	\$219.74	10
	2405.502/00916	PRESTRESSED CONCRETE BEAMS 36M	L F	5,639	\$1,286	\$228.01	7
	2405.502/10022	PRESTRESSED CONCRETE BEAMS 22RB	L F	1,939	\$417	\$215.00	1
	2405.502/20045	PRESTRESSED CONCRETE BEAMS MN45	L F	7,273	\$1,928	\$265.08	7
	2405.502/20054	PRESTRESSED CONCRETE BEAMS MN54	L F	5,478	\$1,346	\$245.68	3
	2405.502/20063	PRESTRESSED CONCRETE BEAMS MN63	L F	6,367	\$1,779	\$279.33	4
	2405.502/30096	PRESTRESSED CONCRETE BEAMS 96 MW	L F	5,331	\$1,733	\$325.00	1
	2405.511/00916	DIAPHRAGMS FOR TYPE 36M PREST BEAMS	L F	1,315	\$81	\$61.27	6
	2405.511/20045	DIAPHRAGMS FOR TYPE MN45 PREST BEAMS	L F	933	\$81	\$87.00	7
	2405.511/20054	DIAPHRAGMS FOR TYPE MN54 PREST BEAMS	L F	1,002	\$101	\$101.06	3
	2405.511/20063	DIAPHRAGMS FOR TYPE MN63 PREST BEAMS	L F	1,085	\$129	\$119.31	4
	2405.511/30096	DIAPHRAGMS FOR TYPE 96 MW PREST BEAMS	L F	1,208	\$181	\$150.00	1

2405					\$11,236		
2406	2406.531/00588	EXPANSION JOINTS, DESIGN E8H	L F	4,799	\$388	\$80.84	18
	2406.553/00010	BRIDGE APPROACH PANELS	S Y	13,316	\$2,686	\$201.74	35
	2406.603/00589	EXPANSION JOINTS, DESIGN E8 SPECIAL	L F	596	\$88	\$147.90	5

2406					\$3,162		
2411	2411.501/01143	STRUCTURAL CONCRETE (1A43)	C Y	279	\$99	\$356.21	3
	2411.501/01543	STRUCTURAL CONCRETE (1Y43)	C Y	84	\$32	\$375.00	1
	2411.501/03243	STRUCTURAL CONCRETE (3Y43)	C Y	774	\$521	\$673.70	7
	2411.507/00008	CONCRETE FOOTING	EACH	8	\$25	\$3,080.00	1
	2411.507/00009	CONCRETE FLUME	EACH	1	\$6	\$5,900.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:27 Thursday, March 31, 2016 18

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/15 AND 12/31/15
BY ITEM GROUP

161 CONTRACTS - AWARDED TOTAL: \$669,027,536

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2411	2411.507/00011	CONCRETE HEADWALL	EACH	2	\$11	\$5,579.00	2
	2411.507/00013	CONCRETE BUS SHELTER BASE	EACH	14	\$68	\$4,888.40	1
	2411.507/00015	CONCRETE TRANSFORMER PAD	EACH	7	\$26	\$3,657.50	1
	2411.507/00030	CONCRETE INLET PROTECT STRUCT PLATE P	EACH	1	\$15	\$15,000.00	1
	2411.507/00045	CONCRETE STAIRWAY	EACH	1	\$8	\$8,360.00	1
	2411.507/00060	CONCRETE END POST	EACH	11	\$93	\$8,454.55	3
	2411.507/00065	CONCRETE INLET PAD	EACH	188	\$105	\$555.93	4
	2411.511/00013	STRUCTURE EXCAVATION CLASS U	C Y	5,346	\$39	\$7.31	3
	2411.521/00030	GRANULAR BACKFILL (CV)	C Y	155	\$4	\$26.36	1
	2411.523/00030	AGGREGATE BACKFILL (CV)	C Y	25	\$1	\$42.15	1
	2411.541/00010	REINFORCEMENT BARS	LB	11,721	\$26	\$2.24	3
	2411.541/00011	REINFORCEMENT BARS (EPOXY COATED)	LB	51,320	\$136	\$2.66	5
	2411.601/00010	DRAINAGE SYSTEM	LS	1	\$10	\$10,000.00	1
	2411.601/00080	RECONSTRUCT STONE RETAINING WALL	LS	1	\$17	\$16,968.00	1
	2411.602/00001	PLUG & ABANDON CATTLE PASS	EACH	1	\$9	\$8,500.00	1
	2411.602/00070	PRECAST CONCRETE CAP	EACH	35	\$66	\$1,892.86	5
	2411.602/00081	TIEBACK TYPE 1	EACH	6	\$15	\$2,500.00	1
	2411.602/00240	ARCHITECTURAL CONCRETE EMBLEM	EACH	5	\$11	\$2,248.00	2
	2411.603/00100	INSTALL RETAINING WALL	L F	29	\$3	\$98.45	2
	2411.603/08010	SUPPLEMENTAL DESCRIPTION	L F	116	\$104	\$900.00	1
	2411.604/00002	RECONSTRUCT STONE RETAINING WALL	S Y	1	\$1	\$1,000.00	1
	2411.604/00010	CONCRETE RETAINING WALL (SPECIAL)	S Y	781	\$843	\$1,079.00	1
	2411.604/00012	CONCRETE MASONRY WALL	S Y	9	\$5	\$514.00	1
	2411.604/00014	CONCRETE BLOCK RETAINING WALL	S Y	83	\$33	\$400.00	1
	2411.604/00033	REINFORCED SOIL SLOPE	S Y	962	\$154	\$160.52	2
	2411.604/00106	CONCRETE NOISE ATTENUATOR WALL	S Y	4,080	\$1,526	\$374.00	1
	2411.618/00007	PREFABRICATED MODULAR BLOCK WALL	S F	3,558	\$164	\$46.22	1
	2411.618/00030	STONE MASONRY VENEER	S F	632	\$253	\$400.00	1
	2411.618/00220	ANTI-GRAFFITI COATING	S F	91,643	\$103	\$1.13	16
	2411.618/00310	ARCH SURFACE FINISH (SINGLE COLOR)	S F	15,643	\$23	\$1.50	4
	2411.618/00320	ARCH SURFACE FINISH (MULTI COLOR)	S F	18,113	\$73	\$4.04	15
	2411.618/00501	ARCH CONC TEXTURE (SPECIAL)	S F	324	\$9	\$27.00	1
	2411.618/00512	ARCH CONC TEXTURE (BUSH HAMMER)	S F	14,153	\$197	\$13.89	3
	2411.618/00520	ARCH CONC TEXTURE (FIELDSTONE)	S F	4,017	\$79	\$19.56	3
	2411.618/00527	ARCH CONC TEXTURE (FLUTED RIB)	S F	2,095	\$21	\$10.00	1
	2411.618/00530	ARCH CONC TEXTURE (ASHLAR STONE)	S F	6,687	\$99	\$14.82	8
	2411.618/00535	ARCH CONC TEXTURE (CUT STONE)	S F	7,840	\$108	\$13.74	11
	2411.618/00545	ARCH CONC TEXTURE (SPLIT STONE)	S F	390	\$15	\$39.00	1
	2411.618/00547	ARCH CONC TEXTURE (DRystack STONE)	S F	669	\$10	\$15.00	1
	2411.901/00085	RETAINING WALLS	LS	1	\$4,000	\$4000000.00	1
-----					-----		
2411					\$9,167		
2412	2412.511/06040	6X4 PRECAST CONCRETE BOX CULVERT	L F	398	\$174	\$437.34	3

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:27 Thursday, March 31, 2016 19

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/15 AND 12/31/15
BY ITEM GROUP

161 CONTRACTS - AWARDED TOTAL: \$669,027,536

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2412	2412.511/06060	6X6 PRECAST CONCRETE BOX CULVERT	L F	20	\$18	\$895.00	1
	2412.511/08040	8X4 PRECAST CONCRETE BOX CULVERT	L F	104	\$75	\$725.00	1
	2412.511/08060	8X6 PRECAST CONCRETE BOX CULVERT	L F	118	\$77	\$654.41	2
	2412.511/08070	8X7 PRECAST CONCRETE BOX CULVERT	L F	216	\$124	\$576.00	1
	2412.511/08080	8X8 PRECAST CONCRETE BOX CULVERT	L F	94	\$65	\$695.00	1
	2412.511/10040	10X4 PRECAST CONCRETE BOX CULVERT	L F	114	\$73	\$640.00	1
	2412.511/10060	10X6 PRECAST CONCRETE BOX CULVERT	L F	184	\$128	\$695.00	1
	2412.511/10080	10X8 PRECAST CONCRETE BOX CULVERT	L F	108	\$107	\$995.00	1
	2412.511/10090	10X9 PRECAST CONCRETE BOX CULVERT	L F	388	\$269	\$693.00	1
	2412.511/12060	12X6 PRECAST CONCRETE BOX CULVERT	L F	234	\$217	\$927.78	2
	2412.511/12070	12X7 PRECAST CONCRETE BOX CULVERT	L F	330	\$258	\$781.00	1
	2412.511/12080	12X8 PRECAST CONCRETE BOX CULVERT	L F	104	\$109	\$1,050.00	1
	2412.511/12090	12X9 PRECAST CONCRETE BOX CULVERT	L F	12	\$16	\$1,335.86	1
	2412.511/12100	12X10 PRECAST CONCRETE BOX CULVERT	L F	420	\$378	\$900.00	1
	2412.511/14100	14X10 PRECAST CONCRETE BOX CULVERT	L F	180	\$179	\$995.00	1
	2412.511/14140	14X14 PRECAST CONCRETE BOX CULVERT	L F	180	\$219	\$1,215.00	1
	2412.511/16070	16X7 PRECAST CONCRETE BOX CULVERT	L F	88	\$97	\$1,105.00	1
	2412.511/16080	16X8 PRECAST CONCRETE BOX CULVERT	L F	76	\$95	\$1,250.00	1
	2412.511/16100	16X10 PRECAST CONCRETE BOX CULVERT	L F	76	\$103	\$1,350.00	1
	2412.511/16120	16X12 PRECAST CONCRETE BOX CULVERT	L F	112	\$138	\$1,235.00	1
	2412.512/06040	6X4 PRECAST CONCRETE BOX CULV END SECT	EACH	6	\$29	\$4,776.67	2
	2412.512/06060	6X6 PRECAST CONCRETE BOX CULV END SECT	EACH	2	\$17	\$8,580.00	1
	2412.512/08040	8X4 PRECAST CONCRETE BOX CULV END SECT	EACH	4	\$23	\$5,750.00	1
	2412.512/08060	8X6 PRECAST CONCRETE BOX CULV END SECT	EACH	2	\$22	\$11,000.00	1
	2412.512/08070	8X7 PRECAST CONCRETE BOX CULV END SECT	EACH	2	\$16	\$7,976.00	1
	2412.512/08080	8X8 PRECAST CONCRETE BOX CULV END SECT	EACH	2	\$26	\$13,000.00	1
	2412.512/10040	10X4 PRECAST CONCRETE BOX CULV END SECT	EACH	2	\$23	\$11,400.00	1
	2412.512/10060	10X6 PRECAST CONCRETE BOX CULV END SECT	EACH	4	\$39	\$9,700.00	1
	2412.512/10090	10X9 PRECAST CONCRETE BOX CULV END SECT	EACH	2	\$31	\$15,491.00	1
	2412.512/12060	12X6 PRECAST CONCRETE BOX CULV END SECT	EACH	4	\$47	\$11,860.00	2
	2412.512/12070	12X7 PRECAST CONCRETE BOX CULV END SECT	EACH	2	\$36	\$17,792.00	1
	2412.512/12080	12X8 PRECAST CONCRETE BOX CULV END SECT	EACH	2	\$22	\$10,800.00	1
	2412.512/12100	12X10 PRECAST CONCRETE BOX CULV END SECT	EACH	6	\$135	\$22,500.00	1
	2412.512/14100	14X10 PRECAST CONCRETE BOX CULV END SECT	EACH	4	\$112	\$28,000.00	1
	2412.512/14140	14X14 PRECAST CONCRETE BOX CULV END SECT	EACH	4	\$160	\$40,000.00	1
	2412.512/16070	16X7 PRECAST CONCRETE BOX CULV END SEC	EACH	2	\$26	\$13,200.00	1
	2412.512/16080	16X8 PRECAST CONCRETE BOX CULV END SEC	EACH	2	\$27	\$13,500.00	1
	2412.512/16100	16X10 PRECAST CONCRETE BOX CULV END SEC	EACH	2	\$31	\$15,500.00	1
	2412.512/16120	16X12 PRECAST CONCRETE BOX CULV END SECT	EACH	4	\$92	\$23,107.00	1
	2412.602/00020	BULKHEAD	EACH	4	\$3	\$705.00	2

2412						\$3,837	
2422	2422.603/00090	GLUE LAMINATED RUB RAIL	L F	310	\$36	\$115.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:27 Thursday, March 31, 2016 20

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/15 AND 12/31/15
BY ITEM GROUP

161 CONTRACTS - AWARDED TOTAL: \$669,027,536

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2422	2422.603/03609	CONCRETE POSTS 12"X18"	L F	70,147	\$3,885	\$55.38	2
	2422.618/00005	PAINT NOISE WALL	S F	1,059,055	\$2,785	\$2.63	1
	2422.618/00010	WOOD NOISE ATTENUATOR WALL	S F	47,029	\$588	\$12.50	1
	2422.618/00040	REPAIR WOOD NOISE WALL	S F	10,000	\$100	\$10.00	1
	2422.618/00050	WOOD NOISE BARRIER	S F	285,938	\$2,802	\$9.80	1
-----					-----		
2422					\$10,196		
2433	2433.502/00015	REMOVE CONCRETE	C Y	143	\$93	\$646.85	2
	2433.505/00001	REMOVE CONCRETE BRIDGE DECK	S F	1,156	\$85	\$73.75	1
	2433.505/00003	REMOVE SUPERSTRUCTURE	S F	16,678	\$108	\$6.50	1
	2433.505/00004	REMOVE CONCRETE SLAB, OVERLAY AND RAIL	S F	15,934	\$429	\$26.95	1
	2433.505/00005	REMOVE CONC SLAB, CURBS, OVERLAY, RAIL	S F	36,694	\$864	\$23.54	2
	2433.505/00007	REMOVE CONCRETE WEARING COURSE	S F	124,030	\$252	\$2.03	6
	2433.505/00011	REMOVE SLAB TYPE 1	S F	350	\$8	\$23.20	1
	2433.505/00013	REMOVE SLAB TYPE 3	S F	480	\$28	\$57.97	2
	2433.505/00040	REMOVE CONCRETE SIDEWALK	S F	3,980	\$56	\$13.99	2
	2433.506/00025	REMOVE CONCRETE MEDIAN	L F	122	\$10	\$80.00	1
	2433.506/00026	REMOVE CONCRETE CURB & RAIL	L F	437	\$56	\$127.73	2
	2433.506/00027	REMOVE BRIDGE SLAB & RAIL	L F	446	\$33	\$75.00	1
	2433.506/00028	REMOVE BRIDGE CURBS & RAIL	L F	809	\$80	\$98.74	2
	2433.509/00030	REMOVE CONCRETE END POST	EACH	9	\$5	\$566.67	3
	2433.516/00001	ANCHORAGES TYPE 1	EACH	30	\$5	\$172.89	1
	2433.516/00110	ANCHORAGES TYPE REINF BARS	EACH	10,440	\$297	\$28.46	27
	2433.601/00110	REMOVE CONCRETE	LS	1	\$24	\$24,400.00	1
	2433.601/00200	RAISE BRIDGE	LS	1	\$275	\$275,000.00	1
	2433.601/00500	TEMPORARY STRUCTURAL SUPPORT	LS	3	\$128	\$42,666.67	3
	2433.601/08010	SUPPLEMENTAL DESCRIPTION	LS	6	\$108	\$18,028.18	6
	2433.602/00005	REMOVE ANCHORAGE	EACH	48	\$6	\$123.79	2
	2433.602/00020	GREASE EXP BEARING ASSEMBLIES	EACH	153	\$140	\$916.96	4
	2433.602/00030	MODIFY BEARING ASSEMBLY	EACH	2	\$5	\$2,500.00	1
	2433.602/00050	RECONSTRUCT EXPANSION BEARINGS	EACH	28	\$97	\$3,481.69	2
	2433.602/00120	RECONSTRUCT CONCRETE END POST	EACH	15	\$97	\$6,436.97	4
	2433.602/00126	RECONSTRUCT BEAM ENDS	EACH	28	\$61	\$2,163.64	1
	2433.602/00140	GROUTED REINFORCEMENT BARS	EACH	150	\$4	\$29.23	3
	2433.602/00160	SEAL EXISTING CONCRETE BEAM END	EACH	1	\$8	\$7,500.00	1
	2433.602/00170	EMBEDDED GALVANIC ANODE	EACH	659	\$69	\$103.97	4
	2433.602/00180	BEARING KEEPER	EACH	8	\$10	\$1,255.16	2
	2433.602/00190	RECONSTRUCT BRIDGE SEAT	EACH	10	\$12	\$1,200.00	1
	2433.602/00500	RECONSTRUCT EXPANSION PLATE	EACH	4	\$4	\$987.50	1
	2433.602/08010	SUPPLEMENTAL DESCRIPTION	EACH	210	\$411	\$1,958.82	11
	2433.603/00050	RESEAL SLOPE PAVING JOINTS	L F	554	\$34	\$61.32	5
	2433.603/00060	RECONSTRUCT PAVING BRACKET	L F	260	\$39	\$149.31	4
	2433.603/00140	RECONSTRUCT CONCRETE CURB	L F	630	\$60	\$94.90	3

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:27 Thursday, March 31, 2016 21

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/15 AND 12/31/15
BY ITEM GROUP

161 CONTRACTS - AWARDED TOTAL: \$669,027,536

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2433	2433.603/00206	RECONSTRUCT SIDEWALK	L F	174	\$24	\$140.00	1
	2433.603/00300	REPLACE WATERPROOF GLAND	L F	112	\$11	\$102.00	1
	2433.603/00400	CLEAN & SEAL DECK JOINTS	L F	270	\$3	\$12.36	1
	2433.603/00445	BRIDGE DECK CRACK SEALER	L F	400	\$5	\$12.75	1
	2433.603/00450	ROUT & SEAL CRACKS	L F	300	\$4	\$12.00	1
	2433.603/02010	RECONSTRUCT EXPANSION JOINT TYPE A	L F	1,500	\$935	\$623.58	5
	2433.603/02020	RECONSTRUCT EXPANSION JOINT TYPE B	L F	349	\$233	\$667.04	2
	2433.603/03090	RECONSTRUCT FIXED JOINT TYPE SPECIAL	L F	231	\$97	\$420.85	2
	2433.603/08010	SUPPLEMENTAL DESCRIPTION	L F	472	\$32	\$67.89	2
	2433.604/08010	SUPPLEMENTAL DESCRIPTION	S Y	550	\$45	\$82.00	1
	2433.606/00020	SEAL BRIDGE DECK CRACKS	GAL	58	\$44	\$764.86	5
	2433.606/00025	BRIDGE DECK CRACK SEALER	GAL	11	\$9	\$795.45	2
	2433.606/00040	SEAL SLOPE PAVING CRACKS	GAL	2	\$2	\$750.00	1
	2433.618/00001	SCARIFY BRIDGE DECK	S F	101,686	\$171	\$1.68	4
	2433.618/00003	SCARIFY CONCRETE APPROACHES	S F	13,267	\$27	\$2.04	2
	2433.618/00025	BRIDGE PENETRATING SEALER	S F	27,975	\$47	\$1.68	5
	2433.618/00030	BRIDGE DECK CRACK SEALER	S F	7,274	\$15	\$2.00	1
	2433.618/00050	MILL & PATCH CONCRETE SURFACE	S F	1,050	\$35	\$33.50	1
	2433.618/00055	REMOVE AND PATCH SLAB	S F	4,785	\$121	\$25.26	6
	2433.618/00056	REMOVE AND PATCH SLAB TYPE A	S F	4,710	\$109	\$23.05	5
	2433.618/00057	REMOVE AND PATCH SLAB TYPE B	S F	750	\$42	\$55.75	5
	2433.618/00058	REMOVE AND PATCH SLAB TYPE C	S F	430	\$31	\$71.27	5
	2433.618/00059	REMOVE AND PATCH SLAB TYPE D	S F	9,320	\$419	\$45.00	2
	2433.618/00060	REMOVE AND PATCH SLAB TYPE E	S F	1,000	\$80	\$80.46	2
	2433.618/00061	REMOVE AND PATCH SLAB TYPE F	S F	305	\$30	\$96.85	1
	2433.618/00070	SOUND AND REMOVE LOOSE CONCRETE	S F	69,368	\$220	\$3.17	5
	2433.618/00075	REMOVE SURFACE FINISH	S F	5,766	\$18	\$3.09	2
	2433.618/00080	CLEAN & PAINT REINFORCEMENT	S F	3,175	\$76	\$23.90	6
	2433.618/00110	CONCRETE SURFACE REPAIR	S F	6,123	\$716	\$116.87	16
	2433.618/00111	CONCRETE SURFACE REPAIR TYPE 1	S F	30	\$5	\$160.00	1
	2433.618/00170	HISTORIC CONCRETE SURFACE REPAIR	S F	175	\$74	\$420.00	1
	2433.618/00210	RECONSTRUCT CONCRETE SLOPE PAVING	S F	3,744	\$82	\$21.83	3
	2433.618/00220	RECONSTRUCT BRIDGE SEAT	S F	15	\$2	\$121.80	1
	2433.618/08010	SUPPLEMENTAL DESCRIPTION	S F	53,992	\$190	\$3.51	5
-----					-----		
2433					\$7,953		
2442	2442.501/00010	REMOVE EXISTING BRIDGE	LS	22	\$2,355	\$107,040.02	22
	2442.501/00011	REMOVE EXISTING BRIDGE A	LS	2	\$323	\$161,500.00	2
	2442.501/00012	REMOVE EXISTING BRIDGE B	LS	1	\$215	\$215,000.00	1
	2442.502/00010	SALVAGE & HAUL MATERIAL (BRIDGE)	LS	2	\$51	\$25,259.23	2
-----					-----		
2442					\$2,943		

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:27 Thursday, March 31, 2016 22

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/15 AND 12/31/15
BY ITEM GROUP

161 CONTRACTS - AWARDED TOTAL: \$669,027,536

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2451	2451.501/00105	STRUCTURE EXCAVATION CLASS E	C Y	2,360	\$21	\$8.72	2
	2451.501/00106	STRUCTURE EXCAVATION CLASS R	C Y	120	\$7	\$55.00	1
	2451.501/00107	STRUCTURE EXCAVATION CLASS U	C Y	5,205	\$236	\$45.30	8
	2451.503/00030	GRANULAR BACKFILL (CV)	C Y	518	\$10	\$18.58	2
	2451.503/00031	GRANULAR BACKFILL (MOD) CV	C Y	22,229	\$453	\$20.38	2
	2451.505/00010	AGGREGATE BACKFILL (LV)	C Y	160	\$4	\$22.00	1
	2451.505/00030	AGGREGATE BACKFILL (CV)	C Y	48	\$1	\$20.00	1
	2451.507/00001	GRANULAR BEDDING	C Y	97	\$4	\$40.00	1
	2451.509/00011	AGGREGATE BEDDING (MOD) LV	C Y	701	\$88	\$126.00	1
	2451.509/00030	AGGREGATE BEDDING (CV)	C Y	41,359	\$1,266	\$30.61	45
	2451.511/00010	COARSE FILTER AGGREGATE (LV)	C Y	48	\$2	\$40.00	1
	2451.511/00030	COARSE FILTER AGGREGATE (CV)	C Y	7,276	\$456	\$62.64	18
	2451.513/00010	FINE FILTER AGGREGATE (LV)	C Y	7,990	\$141	\$17.60	1
	2451.513/00030	FINE FILTER AGGREGATE (CV)	C Y	6,583	\$213	\$32.29	8
	2451.513/00031	FINE FILTER AGGREGATE MOD (CV)	C Y	820	\$29	\$35.00	1
	2451.607/00015	CRUSHED ROCK (CV)	C Y	385	\$15	\$40.03	2
	2451.607/00025	ROCK BEDDING (CV)	C Y	664	\$33	\$50.00	1
	2451.607/00030	PLASTIC SOILS CAP (CV)	C Y	2	\$1	\$250.00	1
	2451.607/00040	IMPERVIOUS BACKFILL (CV)	C Y	36	\$8	\$209.00	1
	2451.607/00043	SAND BACKFILL	C Y	2,690	\$76	\$28.12	2
	2451.607/00055	MEDIUM FILTER AGGREGATE (CV)	C Y	1,910	\$132	\$69.27	2
	2451.607/00150	STRUCTURAL BACKFILL	C Y	1,276	\$35	\$27.71	3
	2451.609/00040	GRANULAR FOUNDATION AND/OR BEDDING	TON	15	\$0	\$17.00	1
-----					-----		
2451					\$3,228		
2452	2452.507/02000	C-I-P CONCRETE PILING DELIVERED 12"	L F	45,815	\$1,602	\$34.97	18
	2452.507/04000	C-I-P CONCRETE PILING DELIVERED 16"	L F	4,320	\$189	\$43.81	3
	2452.508/02000	C-I-P CONCRETE PILING DRIVEN 12"	L F	45,815	\$59	\$1.29	18
	2452.508/04000	C-I-P CONCRETE PILING DRIVEN 16"	L F	4,320	\$14	\$3.26	3
	2452.510/02000	STEEL H-PILING DRIVEN 12"	L F	3,370	\$8	\$2.30	4
	2452.510/03000	STEEL H-PILING DRIVEN 14"	L F	14,817	\$15	\$1.00	2
	2452.511/02000	STEEL H-PILING DELIVERED 12"	L F	3,370	\$159	\$47.20	4
	2452.511/03000	STEEL H-PILING DELIVERED 14"	L F	14,817	\$991	\$66.87	2
	2452.519/02025	C-I-P CONC TEST PILE 25 FT LONG 12"	EACH	1	\$5	\$5,000.00	1
	2452.519/02035	C-I-P CONC TEST PILE 35 FT LONG 12"	EACH	1	\$6	\$5,500.00	1
	2452.519/02045	C-I-P CONC TEST PILE 45 FT LONG 12"	EACH	8	\$26	\$3,187.50	5
	2452.519/02050	C-I-P CONC TEST PILE 50 FT LONG 12"	EACH	5	\$28	\$5,560.00	4
	2452.519/02055	C-I-P CONC TEST PILE 55 FT LONG 12"	EACH	7	\$46	\$6,505.00	4
	2452.519/02060	C-I-P CONC TEST PILE 60 FT LONG 12"	EACH	8	\$21	\$2,600.00	2
	2452.519/02065	C-I-P CONC TEST PILE 65 FT LONG 12"	EACH	1	\$11	\$10,545.00	1
	2452.519/02070	C-I-P CONC TEST PILE 70 FT LONG 12"	EACH	22	\$110	\$4,989.32	7
	2452.519/02075	C-I-P CONC TEST PILE 75 FT LONG 12"	EACH	6	\$47	\$7,825.00	3
	2452.519/02080	C-I-P CONC TEST PILE 80 FT LONG 12"	EACH	11	\$45	\$4,127.27	3

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:27 Thursday, March 31, 2016 23

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/15 AND 12/31/15
BY ITEM GROUP

161 CONTRACTS - AWARDED TOTAL: \$669,027,536

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2452	2452.519/02085	C-I-P CONC TEST PILE 85 FT LONG 12"	EACH	2	\$17	\$8,500.00	1
	2452.519/02090	C-I-P CONC TEST PILE 90 FT LONG 12"	EACH	11	\$71	\$6,463.64	4
	2452.519/02100	C-I-P CONC TEST PILE 100 FT LONG 12"	EACH	8	\$49	\$6,125.00	2
	2452.519/02110	C-I-P CONC TEST PILE 110 FT LONG 12"	EACH	5	\$61	\$12,100.00	2
	2452.519/02125	C-I-P CONC TEST PILE 125 FT LONG 12"	EACH	2	\$9	\$4,375.00	1
	2452.519/04050	C-I-P CONC TEST PILE 50 FT LONG 16"	EACH	2	\$18	\$9,200.00	1
	2452.519/04060	C-I-P CONC TEST PILE 60 FT LONG 16"	EACH	4	\$42	\$10,500.00	1
	2452.519/04070	C-I-P CONC TEST PILE 70 FT LONG 16"	EACH	10	\$55	\$5,500.00	2
	2452.519/04080	C-I-P CONC TEST PILE 80 FT LONG 16"	EACH	6	\$42	\$6,916.67	3
	2452.519/04090	C-I-P CONC TEST PILE 90 FT LONG 16"	EACH	2	\$19	\$9,500.00	1
	2452.520/01080	STEEL H-TEST PILE 80 FT LONG 10"	EACH	2	\$17	\$8,540.00	1
	2452.520/02025	STEEL H-TEST PILE 25 FT LONG 12"	EACH	1	\$4	\$4,000.00	1
	2452.520/02030	STEEL H-TEST PILE 30 FT LONG 12"	EACH	2	\$10	\$5,000.00	1
	2452.520/02035	STEEL H-TEST PILE 35 FT LONG 12"	EACH	3	\$15	\$5,000.00	2
	2452.520/02060	STEEL H-TEST PILE 60 FT LONG 12"	EACH	4	\$22	\$5,500.00	2
	2452.520/02065	STEEL H-TEST PILE 65 FT LONG 12"	EACH	2	\$14	\$7,000.00	1
	2452.520/02090	STEEL H-TEST PILE 90 FT LONG 12"	EACH	2	\$20	\$10,000.00	1
	2452.520/03090	STEEL H-TEST PILE 90 FT LONG 14"	EACH	2	\$24	\$12,000.00	1
	2452.520/03110	STEEL H-TEST PILE 110 FT LONG 14"	EACH	6	\$46	\$7,700.00	1
	2452.520/03120	STEEL H-TEST PILE 120 FT LONG 14"	EACH	2	\$17	\$8,400.00	1
	2452.526/00102	PILE LOAD TEST TYPE 2	EACH	1	\$36	\$36,000.00	1
	2452.527/00010	PILE REDRIVING	EACH	85	\$45	\$527.20	14
	2452.528/00010	PILE ANALYSIS	EACH	21	\$70	\$3,338.95	4
	2452.529/00012	PILE POINTS 12"	EACH	65	\$15	\$225.51	2
	2452.530/00010	PILE TIP PROTECTION 10"	EACH	14	\$2	\$130.60	1
	2452.530/00012	PILE TIP PROTECTION 12"	EACH	68	\$9	\$125.00	2
	2452.530/00014	PILE TIP PROTECTION 14"	EACH	113	\$16	\$145.75	2
	2452.601/00011	STEEL SHEET PILING (TEMPORARY)	LS	15	\$1,859	\$123,933.33	15
	2452.601/00012	STEEL SHEET PILING (PERMANENT)	LS	1	\$50	\$50,000.00	1
	2452.602/00300	PILE PLACEMENT	EACH	22	\$99	\$4,500.00	1
	2452.602/00310	PILE ANALYSIS	EACH	3	\$11	\$3,500.00	1
	2452.602/00400	ROCK SOCKET	EACH	18	\$63	\$3,500.00	1
	2452.603/00050	PREBORING (EARTH)	L F	308	\$29	\$95.00	2
	2452.603/00112	C-I-P CONCRETE PILING 12" INSTALLED	L F	4,615	\$118	\$25.46	3
	2452.603/00116	C-I-P CONCRETE PILING 16" INSTALLED	L F	10,970	\$507	\$46.23	3
	2452.603/02012	ROTARY DRILLED STEEL PILE 12"	L F	550	\$69	\$125.00	1
	2452.603/03010	STEEL H-PILING 10" INSTALLED	L F	840	\$42	\$49.65	1
	2452.603/03012	STEEL H-PILING 12" INSTALLED	L F	1,280	\$32	\$25.00	1
	2452.603/03014	STEEL H-PILING 14" INSTALLED	L F	1,760	\$62	\$35.00	1
	2452.618/00011	STEEL SHEET PILING (TEMPORARY)	S F	19,250	\$0	\$0.01	1
-----					-----		
2452					\$7,083		
2472	2472.525/00005	COUPLERS (REINFORCEMENT BARS) T-5	EACH	656	\$21	\$32.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:27 Thursday, March 31, 2016 24

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/15 AND 12/31/15
BY ITEM GROUP

161 CONTRACTS - AWARDED TOTAL: \$669,027,536

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2472	2472.525/00006	COUPLERS (REINFORCEMENT BARS) T-6	EACH	290	\$10	\$34.17	3
	2472.525/00009	COUPLERS (REINFORCEMENT BARS) T-9	EACH	72	\$4	\$60.00	1
-----					-----		
2472					\$35		
2476	2476.601/00010	LEAD SUBSTANCES COLLECTION & DISPOSAL	LS	6	\$820	\$136,668.28	6
	2476.601/00050	WASTE COLLECTION AND DISPOSAL	LS	6	\$335	\$55,866.67	6
-----					-----		
2476					\$1,155		
2478	2478.506/00010	ORGANIC ZINC-RICH PAINT SYSTEM (OLD)	S F	173,251	\$1,564	\$9.03	5
	2478.602/00010	TWO COAT PAINT SYSTEM (FIELD)	EACH	83	\$108	\$1,300.00	5
	2478.618/00010	CLEAN AND PAINT STEEL	S F	13,649	\$128	\$9.40	1
-----					-----		
2478					\$1,800		
2481	2481.618/00060	WATERPROOFING	S F	3,115	\$25	\$8.10	2
2501	2501.511/02120	12" CAS PIPE CULVERT	L F	32	\$1	\$40.00	1
	2501.511/02150	15" CAS PIPE CULVERT	L F	24	\$1	\$32.00	1
	2501.511/02180	18" CAS PIPE CULVERT	L F	160	\$6	\$35.50	2
	2501.511/02240	24" CAS PIPE CULVERT	L F	199	\$19	\$93.86	3
	2501.511/02300	30" CAS PIPE CULVERT	L F	109	\$10	\$95.00	1
	2501.511/02360	36" CAS PIPE CULVERT	L F	98	\$10	\$100.00	1
	2501.511/02420	42" CAS PIPE CULVERT	L F	187	\$25	\$131.71	2
	2501.511/02480	48" CAS PIPE CULVERT	L F	232	\$42	\$181.98	2
	2501.511/05120	12" CP PIPE CULVERT	L F	141	\$16	\$116.26	2
	2501.511/05121	12" CP PIPE CULVERT (SMOOTH)	L F	124	\$4	\$30.00	1
	2501.511/05180	18" CP PIPE CULVERT	L F	146	\$5	\$35.00	1
	2501.511/05181	18" CP PIPE CULVERT (SMOOTH)	L F	1,347	\$50	\$37.10	2
	2501.511/05241	24" CP PIPE CULVERT (SMOOTH)	L F	60	\$6	\$99.00	1
	2501.511/05301	30" CP PIPE CULVERT (SMOOTH)	L F	57	\$2	\$42.00	1
	2501.511/05361	36" CP PIPE CULVERT (SMOOTH)	L F	152	\$8	\$50.00	1
	2501.511/06180	18" PC-CS PIPE CULVERT	L F	78	\$3	\$36.80	2
	2501.511/06360	36" PC-CS PIPE CULVERT	L F	16	\$6	\$360.00	1
	2501.511/20100	10" CS PIPE CULVERT	L F	31	\$1	\$40.00	1
	2501.511/20120	12" CS PIPE CULVERT	L F	1,152	\$35	\$30.66	2
	2501.511/20150	15" CS PIPE CULVERT	L F	753	\$22	\$29.01	7
	2501.511/20180	18" CS PIPE CULVERT	L F	1,502	\$43	\$28.31	7
	2501.511/20240	24" CS PIPE CULVERT	L F	2,238	\$85	\$37.86	7
	2501.511/20300	30" CS PIPE CULVERT	L F	174	\$9	\$54.33	2
	2501.511/20360	36" CS PIPE CULVERT	L F	583	\$28	\$48.73	5
	2501.511/90182	18" RC PIPE CULVERT	L F	622	\$31	\$50.51	6
	2501.511/90183	18" RC PIPE CULVERT CLASS III	L F	6	\$1	\$115.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:27 Thursday, March 31, 2016 25

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/15 AND 12/31/15
BY ITEM GROUP

161 CONTRACTS - AWARDED TOTAL: \$669,027,536

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2501	2501.511/90189	18" RC PIPE CULVERT CLASS V-JACKED	L F	68	\$46	\$675.00	1
	2501.511/90242	24" RC PIPE CULVERT	L F	4,376	\$305	\$69.78	13
	2501.511/90243	24" RC PIPE CULVERT CLASS III	L F	495	\$26	\$52.25	2
	2501.511/90244	24" RC PIPE CULVERT CLASS IV	L F	113	\$15	\$132.00	1
	2501.511/90249	24" RC PIPE CULVERT CLASS V-JACKED	L F	186	\$116	\$625.00	1
	2501.511/90302	30" RC PIPE CULVERT	L F	882	\$90	\$102.25	7
	2501.511/90303	30" RC PIPE CULVERT CLASS III	L F	237	\$37	\$156.00	1
	2501.511/90362	36" RC PIPE CULVERT	L F	1,272	\$166	\$130.83	7
	2501.511/90363	36" RC PIPE CULVERT CLASS III	L F	78	\$11	\$136.92	2
	2501.511/90364	36" RC PIPE CULVERT CLASS IV	L F	16	\$4	\$278.00	1
	2501.511/90422	42" RC PIPE CULVERT	L F	713	\$110	\$154.68	6
	2501.511/90482	48" RC PIPE CULVERT	L F	164	\$29	\$177.44	2
	2501.511/90484	48" RC PIPE CULVERT CLASS IV	L F	58	\$16	\$268.00	1
	2501.515/01912	12" CS PIPE APRON	EACH	6	\$2	\$333.83	3
	2501.515/01915	15" CS PIPE APRON	EACH	9	\$3	\$288.33	5
	2501.515/01918	18" CS PIPE APRON	EACH	14	\$4	\$265.36	2
	2501.515/01924	24" CS PIPE APRON	EACH	2	\$1	\$290.00	2
	2501.515/01930	30" CS PIPE APRON	EACH	1	\$0	\$440.00	1
	2501.515/01936	36" CS PIPE APRON	EACH	1	\$1	\$650.00	1
	2501.515/01948	48" CS PIPE APRON	EACH	2	\$3	\$1,300.00	1
	2501.515/02120	12" CAS PIPE APRON	EACH	8	\$3	\$420.00	3
	2501.515/02180	18" CAS PIPE APRON	EACH	3	\$2	\$558.08	3
	2501.515/02240	24" CAS PIPE APRON	EACH	17	\$13	\$780.59	3
	2501.515/02300	30" CAS PIPE APRON	EACH	5	\$8	\$1,580.00	3
	2501.515/02360	36" CAS PIPE APRON	EACH	7	\$12	\$1,721.43	3
	2501.515/02420	42" CAS PIPE APRON	EACH	3	\$5	\$1,500.00	2
	2501.515/02480	48" CAS PIPE APRON	EACH	7	\$16	\$2,300.00	3
	2501.515/06180	18" PC-CS PIPE APRON	EACH	1	\$0	\$325.00	1
	2501.515/20120	12" GS PIPE APRON	EACH	10	\$2	\$234.25	2
	2501.515/20150	15" GS PIPE APRON	EACH	11	\$2	\$174.91	3
	2501.515/20180	18" GS PIPE APRON	EACH	3	\$1	\$190.67	2
	2501.515/20240	24" GS PIPE APRON	EACH	9	\$2	\$257.44	3
	2501.515/20300	30" GS PIPE APRON	EACH	3	\$1	\$395.67	3
	2501.515/20360	36" GS PIPE APRON	EACH	6	\$5	\$816.33	3
	2501.515/20420	42" GS PIPE APRON	EACH	2	\$3	\$1,650.00	1
	2501.515/20480	48" GS PIPE APRON	EACH	4	\$8	\$1,885.00	1
	2501.515/20540	54" GS PIPE APRON	EACH	2	\$4	\$2,100.00	1
	2501.515/90120	12" RC PIPE APRON	EACH	30	\$18	\$603.64	12
	2501.515/90150	15" RC PIPE APRON	EACH	76	\$46	\$611.73	23
	2501.515/90180	18" RC PIPE APRON	EACH	96	\$62	\$642.84	22
	2501.515/90210	21" RC PIPE APRON	EACH	4	\$3	\$630.00	2
	2501.515/90240	24" RC PIPE APRON	EACH	161	\$115	\$716.28	31
	2501.515/90270	27" RC PIPE APRON	EACH	4	\$3	\$755.75	3
	2501.515/90300	30" RC PIPE APRON	EACH	66	\$68	\$1,035.61	16
	2501.515/90360	36" RC PIPE APRON	EACH	80	\$102	\$1,275.88	18
	2501.515/90420	42" RC PIPE APRON	EACH	19	\$35	\$1,817.53	9

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:27 Thursday, March 31, 2016 26

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/15 AND 12/31/15
BY ITEM GROUP

161 CONTRACTS - AWARDED TOTAL: \$669,027,536

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2501	2501.515/90480	48" RC PIPE APRON	EACH	16	\$45	\$2,788.13	6
	2501.515/90540	54" RC PIPE APRON	EACH	5	\$24	\$4,860.00	2
	2501.515/90600	60" RC PIPE APRON	EACH	3	\$16	\$5,266.67	2
	2501.515/90720	72" RC PIPE APRON	EACH	2	\$10	\$5,200.00	1
	2501.515/90840	84" RC PIPE APRON	EACH	2	\$7	\$3,700.00	1
	2501.519/01480	FLAP GATE FOR 48" CS PIPE	EACH	1	\$2	\$1,600.00	1
	2501.519/09024	FLAP GATE FOR 24" RC PIPE	EACH	1	\$1	\$500.00	1
	2501.521/00217	17" SPAN CAS PIPE-ARCH CULVERT	L F	242	\$8	\$35.00	1
	2501.521/00228	28" SPAN CAS PIPE-ARCH CULVERT	L F	80	\$4	\$50.00	1
	2501.521/00257	57" SPAN CAS PIPE-ARCH CULVERT	L F	48	\$11	\$235.00	1
	2501.521/02210	21" SPAN CS PIPE-ARCH CULVERT	L F	83	\$4	\$46.00	1
	2501.521/02280	28" SPAN CS PIPE-ARCH CULVERT	L F	54	\$3	\$52.00	1
	2501.521/02420	42" SPAN CS PIPE-ARCH CULVERT	L F	116	\$6	\$54.90	2
	2501.521/90222	22" SPAN RC PIPE-ARCH CULV CL IIA	L F	308	\$18	\$58.00	3
	2501.521/90282	28" SPAN RC PIPE-ARCH CULV CL IIA	L F	238	\$27	\$115.08	3
	2501.521/90362	36" SPAN RC PIPE-ARCH CULV CL IIA	L F	764	\$77	\$100.72	4
	2501.521/90442	44" SPAN RC PIPE-ARCH CULV CL IIA	L F	192	\$24	\$123.09	2
	2501.521/90582	58" SPAN RC PIPE-ARCH CULV CL IIA	L F	214	\$48	\$225.00	1
	2501.521/90652	65" SPAN RC PIPE-ARCH CULV CL IIA	L F	96	\$33	\$345.00	1
	2501.521/90732	73" SPAN RC PIPE-ARCH CULV CL IIA	L F	94	\$38	\$401.70	2
	2501.521/90882	88" SPAN RC PIPE-ARCH CULV CL IIA	L F	82	\$42	\$508.66	2
	2501.521/91023	102" SPAN RC PIPE-ARCH CULV CL IIIA	L F	14	\$15	\$1,100.00	1
	2501.521/91152	115" SPAN RC PIPE-ARCH CULV CL IIA	L F	34	\$30	\$895.00	1
	2501.521/91153	115" SPAN RC PIPE-ARCH CULV CL IIIA	L F	26	\$36	\$1,400.00	1
	2501.525/02420	42" SPAN GS PIPE-ARCH APRON	EACH	4	\$3	\$632.50	2
	2501.525/02570	57" SPAN GS PIPE-ARCH APRON	EACH	3	\$11	\$3,600.00	1
	2501.525/90220	22" SPAN RC PIPE-ARCH APRON	EACH	4	\$3	\$850.00	2
	2501.525/90280	28" SPAN RC PIPE-ARCH APRON	EACH	12	\$11	\$942.50	4
	2501.525/90360	36" SPAN RC PIPE-ARCH APRON	EACH	27	\$26	\$967.15	7
	2501.525/90440	44" SPAN RC PIPE-ARCH APRON	EACH	7	\$9	\$1,254.29	4
	2501.525/90510	51" SPAN RC PIPE-ARCH APRON	EACH	4	\$6	\$1,525.00	3
	2501.525/90580	58" SPAN RC PIPE-ARCH APRON	EACH	6	\$10	\$1,600.00	1
	2501.525/90650	65" SPAN RC PIPE-ARCH APRON	EACH	2	\$9	\$4,300.00	1
	2501.525/90730	73" SPAN RC PIPE-ARCH APRON	EACH	4	\$16	\$4,050.00	2
	2501.525/90880	88" SPAN RC PIPE-ARCH APRON	EACH	2	\$15	\$7,300.00	1
	2501.525/91150	115" SPAN RC PIPE-ARCH APRON	EACH	1	\$9	\$9,400.00	1
	2501.561/90122	12" RC PIPE CULVERT DES 3006	L F	38	\$1	\$36.74	2
	2501.561/90125	12" RC PIPE CULVERT DES 3006 CL V	L F	474	\$17	\$35.00	1
	2501.561/90152	15" RC PIPE CULVERT DES 3006	L F	3,684	\$110	\$29.73	3
	2501.561/90153	15" RC PIPE CULVERT DES 3006 CL III	L F	426	\$15	\$35.48	2
	2501.561/90155	15" RC PIPE CULVERT DES 3006 CL V	L F	470	\$19	\$40.00	2
	2501.561/90182	18" RC PIPE CULVERT DES 3006	L F	2,996	\$103	\$34.21	8
	2501.561/90183	18" RC PIPE CULVERT DES 3006 CL III	L F	298	\$10	\$35.00	1
	2501.561/90184	18" RC PIPE CULVERT DES 3006 CL IV	L F	110	\$10	\$88.55	1
	2501.561/90185	18" RC PIPE CULVERT DES 3006 CL V	L F	439	\$18	\$40.99	2
	2501.561/90212	21" RC PIPE CULVERT DES 3006	L F	8	\$1	\$91.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:27 Thursday, March 31, 2016 27

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/15 AND 12/31/15
BY ITEM GROUP

161 CONTRACTS - AWARDED TOTAL: \$669,027,536

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2501	2501.561/90242	24" RC PIPE CULVERT DES 3006	L F	3,197	\$133	\$41.72	10
	2501.561/90243	24" RC PIPE CULVERT DES 3006 CL III	L F	1,058	\$52	\$49.29	6
	2501.561/90244	24" RC PIPE CULVERT DES 3006 CL IV	L F	46	\$4	\$77.00	1
	2501.561/90245	24" RC PIPE CULVERT DES 3006 CL V	L F	396	\$24	\$60.94	3
	2501.561/90249	24" RC PIPE CULV DES 3006 CL V-JACKED	L F	462	\$360	\$780.00	1
	2501.561/90302	30" RC PIPE CULVERT DES 3006	L F	2,290	\$119	\$52.06	8
	2501.561/90303	30" RC PIPE CULVERT DES 3006 CL III	L F	390	\$49	\$125.03	2
	2501.561/90362	36" RC PIPE CULVERT DES 3006	L F	1,344	\$124	\$92.54	5
	2501.561/90363	36" RC PIPE CULVERT DES 3006 CL III	L F	451	\$37	\$81.43	2
	2501.561/90369	36" RC PIPE CULV DES 3006 CL V-JACKED	L F	708	\$602	\$850.00	1
	2501.561/90422	42" RC PIPE CULVERT DES 3006	L F	238	\$33	\$139.57	2
	2501.561/90482	48" RC PIPE CULVERT DES 3006	L F	88	\$22	\$250.00	1
	2501.561/90484	48" RC PIPE CULVERT DES 3006 CL IV	L F	92	\$31	\$340.00	1
	2501.561/90542	54" RC PIPE CULVERT DES 3006	L F	68	\$22	\$320.00	1
	2501.561/90544	54" RC PIPE CULVERT DES 3006 CL IV	L F	124	\$46	\$370.00	1
	2501.561/90602	60" RC PIPE CULVERT DES 3006 CL II	L F	21	\$3	\$160.00	1
	2501.561/90603	60" RC PIPE CULVERT DES 3006 CL III	L F	76	\$29	\$380.00	1
	2501.561/90723	72" RC PIPE CULVERT DES 3006 CL III	L F	422	\$138	\$328.00	1
	2501.561/90845	84" RC PIPE CULVERT DES 3006 CL V	L F	332	\$428	\$1,287.95	2
	2501.567/00215	15" CAS SAFETY APRON & GRATE DES 3128	EACH	1	\$1	\$833.43	1
	2501.567/00218	18" CAS SAFETY APRON & GRATE DES 3128	EACH	10	\$14	\$1,415.10	2
	2501.567/00230	30" CAS SAFETY APRON & GRATE DES 3128	EACH	1	\$3	\$3,188.00	1
	2501.567/00236	36" CAS SAFETY APRON & GRATE DES 3128	EACH	1	\$0	\$468.80	1
	2501.567/00317	17" SPAN CAS SAFETY APR & GRATE DES 3128	EACH	8	\$4	\$500.00	1
	2501.567/00321	21" SPAN CAS SAFETY APR & GRATE DES 3128	EACH	18	\$12	\$677.16	1
	2501.567/00328	28" SPAN CAS SAFETY APR & GRATE DES 3128	EACH	2	\$3	\$1,500.00	1
	2501.567/02120	12" CS SAFETY APR & GRATE DES 3128	EACH	6	\$3	\$500.00	2
	2501.567/02150	15" CS SAFETY APR & GRATE DES 3128	EACH	19	\$16	\$830.00	4
	2501.567/02180	18" CS SAFETY APR & GRATE DES 3128	EACH	29	\$25	\$865.56	6
	2501.567/02210	21" CS SAFETY APR & GRATE DES 3128	EACH	2	\$2	\$920.00	1
	2501.567/02240	24" CS SAFETY APR & GRATE DES 3128	EACH	10	\$11	\$1,084.00	4
	2501.567/02300	30" CS SAFETY APR & GRATE DES 3128	EACH	11	\$12	\$1,127.27	3
	2501.567/02360	36" CS SAFETY APR & GRATE DES 3128	EACH	10	\$21	\$2,054.20	4
	2501.567/03210	21" SPAN CS SAFETY APR & GRATE DES 3128	EACH	2	\$3	\$1,495.00	1
	2501.567/03280	28" SPAN CS SAFETY APR & GRATE DES 3128	EACH	1	\$2	\$2,267.00	1
	2501.567/04240	24" GS SAFETY APRON & GRATE DES 3148	EACH	4	\$5	\$1,250.00	1
	2501.567/04300	30" GS SAFETY APRON & GRATE DES 3148	EACH	2	\$5	\$2,500.00	1
	2501.567/04420	42" GS SAFETY APRON & GRATE DES 3148	EACH	2	\$8	\$4,000.00	1
	2501.567/05350	35" SPAN GS SAFETY APR & GRATE DES 3148	EACH	1	\$2	\$2,100.00	1
	2501.567/05420	42" SPAN GS SAFETY APR & GRATE DES 3148	EACH	1	\$3	\$3,000.00	1
	2501.567/05640	64" SPAN GS SAFETY APR & GRATE DES 3148	EACH	1	\$6	\$6,000.00	1
	2501.567/10420	42" RC SAFETY APRON & GRATE DES 3132	EACH	2	\$6	\$2,900.00	1
	2501.569/00915	15" GS SAFETY APRON	EACH	2	\$1	\$380.00	1
	2501.569/00918	18" GS SAFETY APRON	EACH	9	\$7	\$757.78	4
	2501.569/01012	12" CS SAFETY APRON	EACH	1	\$0	\$200.00	1
	2501.569/01015	15" CS SAFETY APRON	EACH	3	\$1	\$408.33	2

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:27 Thursday, March 31, 2016 28

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/15 AND 12/31/15
BY ITEM GROUP

161 CONTRACTS - AWARDED TOTAL: \$669,027,536

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2501	2501.569/01018	18" CS SAFETY APRON	EACH	16	\$5	\$333.75	2
	2501.569/01021	21" CS SAFETY APRON	EACH	5	\$4	\$894.40	2
	2501.569/01024	24" CS SAFETY APRON	EACH	57	\$25	\$433.16	3
	2501.569/02021	21" SPAN CS SAFETY APRON	EACH	2	\$1	\$710.00	1
	2501.569/02318	18" PC-CS SAFETY APRON	EACH	1	\$1	\$650.00	1
	2501.569/02415	15" CAS SAFETY APRON	EACH	1	\$0	\$263.00	1
	2501.569/02418	18" CAS SAFETY APRON	EACH	54	\$23	\$423.66	4
	2501.569/02822	22" SPAN RC SAFETY APRON	EACH	2	\$2	\$1,200.00	1
	2501.569/02828	28" SPAN RC SAFETY APRON	EACH	5	\$10	\$2,000.00	1
	2501.569/02912	12" RC SAFETY APRON	EACH	9	\$6	\$643.67	4
	2501.569/02915	15" RC SAFETY APRON	EACH	81	\$37	\$454.85	9
	2501.569/02918	18" RC SAFETY APRON	EACH	119	\$62	\$517.08	14
	2501.569/02921	21" RC SAFETY APRON	EACH	3	\$3	\$860.00	2
	2501.569/02924	24" RC SAFETY APRON	EACH	210	\$144	\$686.68	18
	2501.569/02930	30" RC SAFETY APRON	EACH	36	\$26	\$727.67	8
	2501.569/02936	36" RC SAFETY APRON	EACH	36	\$38	\$1,063.50	7
	2501.569/02948	48" RC SAFETY APRON	EACH	2	\$7	\$3,500.00	1
	2501.571/00010	INSTALL PIPE CULVERT	L F	100	\$6	\$58.20	3
	2501.571/00011	INSTALL METAL CULVERT	L F	52	\$2	\$43.30	1
	2501.571/00012	INSTALL CONCRETE CULVERT	L F	238	\$17	\$71.96	4
	2501.571/00013	INSTALL RC PIPE-ARCH CULVERT	L F	112	\$7	\$65.31	1
	2501.573/00011	INSTALL METAL APRON	EACH	5	\$2	\$334.00	1
	2501.573/00012	INSTALL CONCRETE APRON	EACH	38	\$24	\$642.37	10
	2501.573/00017	INSTALL PIPE APRON	EACH	22	\$15	\$698.37	5
	2501.573/00025	INSTALL PC CONCRETE BOX CULV END SECTION	EACH	3	\$7	\$2,206.52	2
	2501.575/90300	30" RC DISSIPATOR RING	EACH	5	\$4	\$750.00	1
	2501.575/90360	36" RC DISSIPATOR RING	EACH	10	\$10	\$960.00	1
	2501.575/90420	42" RC DISSIPATOR RING	EACH	5	\$6	\$1,150.00	1
	2501.575/90480	48" RC DISSIPATOR RING	EACH	5	\$8	\$1,500.00	1
	2501.575/90540	54" RC DISSIPATOR RING	EACH	10	\$20	\$1,950.00	1
	2501.602/00005	PIPE TIES	EACH	694	\$7	\$10.73	3
	2501.602/00011	PLUG & ABANDON PIPE CULVERT	EACH	1	\$6	\$6,000.00	1
	2501.602/00013	PLUG FILL & ABANDON PIPE CULVERT	EACH	41	\$51	\$1,237.80	11
	2501.602/00015	REPAIR CULVERT END	EACH	1	\$4	\$3,500.00	1
	2501.602/00016	REPAIR CULVERT JOINT	EACH	4	\$3	\$650.00	1
	2501.602/00017	REPAIR CULVERT JOINT (SPECIAL)	EACH	3	\$5	\$1,500.00	1
	2501.602/00020	REMOVE BULKHEAD	EACH	16	\$9	\$540.00	1
	2501.602/00049	CLEAN PIPE CULVERT	EACH	24	\$26	\$1,097.92	4
	2501.602/00055	CLEAN INLET STRUCTURE	EACH	94	\$33	\$346.81	3
	2501.602/00124	24" INTERNAL PIPE JOINT SEALING SYSTEM	EACH	4	\$2	\$534.61	1
	2501.602/00130	30" INTERNAL PIPE JOINT SEALING SYSTEM	EACH	3	\$2	\$560.74	1
	2501.602/00136	36" INTERNAL PIPE JOINT SEALING SYSTEM	EACH	24	\$18	\$742.50	2
	2501.602/00418	18" PIPE APRON	EACH	66	\$8	\$128.76	2
	2501.602/00424	24" PIPE APRON	EACH	16	\$3	\$171.75	2
	2501.602/00430	30" PIPE APRON	EACH	2	\$0	\$241.00	1
	2501.602/00448	48" PIPE APRON	EACH	2	\$2	\$1,100.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:27 Thursday, March 31, 2016 29

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/15 AND 12/31/15
BY ITEM GROUP

161 CONTRACTS - AWARDED TOTAL: \$669,027,536

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2501	2501.602/00512	12" SAFETY APRON	EACH	4	\$2	\$530.00	1
	2501.602/00518	18" SAFETY APRON	EACH	134	\$52	\$389.14	9
	2501.602/00524	24" SAFETY APRON	EACH	22	\$9	\$400.45	4
	2501.602/00548	48" SAFETY APRON	EACH	3	\$11	\$3,500.00	1
	2501.602/03024	SAFETY GRATE FOR 24" GS APRON	EACH	1	\$1	\$1,010.00	1
	2501.602/03030	SAFETY GRATE FOR 30" GS APRON	EACH	1	\$1	\$955.00	1
	2501.602/03518	SAFETY GRATE FOR 18" CAS APRON	EACH	1	\$1	\$937.61	1
	2501.602/03524	SAFETY GRATE FOR 24" CAS APRON	EACH	4	\$8	\$1,900.00	1
	2501.602/03530	SAFETY GRATE FOR 30" CAS APRON	EACH	2	\$4	\$2,200.00	1
	2501.602/03536	SAFETY GRATE FOR 36" CAS APRON	EACH	5	\$10	\$2,086.00	2
	2501.602/03548	SAFETY GRATE FOR 48" CAS APRON	EACH	3	\$9	\$2,983.33	2
	2501.602/04018	SAFETY GRATE FOR 18" RC APRON	EACH	8	\$8	\$1,023.75	2
	2501.602/04024	SAFETY GRATE FOR 24" RC APRON	EACH	46	\$47	\$1,023.74	9
	2501.602/04030	SAFETY GRATE FOR 30" RC APRON	EACH	18	\$26	\$1,461.67	3
	2501.602/04036	SAFETY GRATE FOR 36" RC APRON	EACH	15	\$22	\$1,469.20	6
	2501.602/04042	SAFETY GRATE FOR 42" RC APRON	EACH	9	\$14	\$1,555.56	3
	2501.602/04048	SAFETY GRATE FOR 48" RC APRON	EACH	9	\$17	\$1,872.22	3
	2501.602/04054	SAFETY GRATE FOR 54" RC APRON	EACH	1	\$3	\$3,200.00	1
	2501.602/04060	SAFETY GRATE FOR 60" RC APRON	EACH	2	\$5	\$2,500.00	1
	2501.602/04066	SAFETY GRATE FOR 66" RC APRON	EACH	2	\$7	\$3,500.00	1
	2501.602/05028	SAFETY GR FOR 28" SPAN RCP-A APR	EACH	12	\$13	\$1,080.00	4
	2501.602/05036	SAFETY GR FOR 36" SPAN RCP-A APR	EACH	16	\$18	\$1,150.00	4
	2501.602/05044	SAFETY GR FOR 44" SPAN RCP-A APR	EACH	4	\$4	\$883.50	2
	2501.602/05058	SAFETY GR FOR 58" SPAN RCP-A APR	EACH	6	\$10	\$1,700.00	1
	2501.602/05065	SAFETY GR FOR 65" SPAN RCP-A APR	EACH	2	\$6	\$3,100.00	1
	2501.602/05073	SAFETY GR FOR 73" SPAN RCP-A APR	EACH	4	\$10	\$2,550.00	2
	2501.602/05088	SAFETY GR FOR 88" SPAN RCP-A APR	EACH	8	\$26	\$3,200.00	2
	2501.602/08012	TRASH GUARD FOR 12" PIPE APRON	EACH	1	\$0	\$285.00	1
	2501.602/08015	TRASH GUARD FOR 15" PIPE APRON	EACH	3	\$0	\$140.00	1
	2501.602/08018	TRASH GUARD FOR 18" PIPE APRON	EACH	6	\$2	\$250.00	3
	2501.602/08021	TRASH GUARD FOR 21" PIPE APRON	EACH	1	\$0	\$200.00	1
	2501.602/08024	TRASH GUARD FOR 24" PIPE APRON	EACH	4	\$1	\$240.00	1
	2501.602/08030	TRASH GUARD FOR 30" PIPE APRON	EACH	2	\$1	\$300.00	1
	2501.602/08036	TRASH GUARD FOR 36" PIPE APRON	EACH	3	\$1	\$360.00	1
	2501.602/08042	TRASH GUARD FOR 42" PIPE APRON	EACH	2	\$3	\$1,675.00	1
	2501.603/00010	CLEAN PIPE CULVERT	L F	4,108	\$81	\$19.62	9
	2501.603/00018	REPAIR CULVERT	L F	8	\$1	\$160.00	1
	2501.603/00025	CLEAN OUT BOX CULVERT	L F	115	\$4	\$38.00	1
	2501.603/00050	CLEAN DRAINAGE DITCH	L F	3,074	\$12	\$3.84	3
	2501.603/00612	12" PIPE CULVERT	L F	104	\$3	\$33.00	1
	2501.603/00618	18" PIPE CULVERT	L F	5,799	\$156	\$26.98	9
	2501.603/00624	24" PIPE CULVERT	L F	1,518	\$62	\$40.53	5
	2501.603/00630	30" PIPE CULVERT	L F	76	\$5	\$65.00	1
	2501.603/00642	42" PIPE CULVERT	L F	112	\$11	\$100.00	1
	2501.603/00648	48" PIPE CULVERT	L F	220	\$21	\$95.00	1
	2501.901/00015	PIPE CULVERTS	LS	3	\$2,972	\$990,509.52	3

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:27 Thursday, March 31, 2016 30

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/15 AND 12/31/15
BY ITEM GROUP

161 CONTRACTS - AWARDED TOTAL: \$669,027,536

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
-----					-----		
2501					\$9,767		
2502	2502.501/00030	3" PRECAST CONCRETE HEADWALL	EACH	91	\$27	\$296.15	2
	2502.501/00040	4" PRECAST CONCRETE HEADWALL	EACH	766	\$136	\$177.52	17
	2502.501/00060	6" PRECAST CONCRETE HEADWALL	EACH	3	\$1	\$333.33	2
	2502.502/00010	DRAINAGE SYSTEM TYPE (B910)	LS	29	\$100	\$3,461.55	29
	2502.521/01030	3" TP PIPE DRAIN	L F	416	\$2	\$5.00	1
	2502.521/01040	4" TP PIPE DRAIN	L F	17,271	\$114	\$6.61	15
	2502.521/01060	6" TP PIPE DRAIN	L F	276	\$5	\$18.91	2
	2502.521/01120	12" TP PIPE DRAIN	L F	178	\$5	\$26.00	1
	2502.521/01180	18" TP PIPE DRAIN	L F	76	\$5	\$60.00	1
	2502.521/02120	12" RC PIPE DRAIN	L F	1,595	\$38	\$24.00	1
	2502.521/02125	12" RC PIPE DRAIN CLASS V	L F	3,039	\$73	\$24.00	1
	2502.521/02155	15" RC PIPE DRAIN CLASS V	L F	216	\$5	\$25.00	1
	2502.521/07040	4" PE PIPE DRAIN	L F	45	\$0	\$7.00	1
	2502.521/07061	6" PE PIPE DRAIN (SMOOTH)	L F	80	\$1	\$12.00	1
	2502.521/07080	8" PE PIPE DRAIN	L F	665	\$9	\$12.86	5
	2502.521/07081	8" PE PIPE DRAIN (SMOOTH)	L F	15,448	\$201	\$13.00	1
	2502.521/07120	12" PE PIPE DRAIN	L F	288	\$9	\$32.30	2
	2502.521/07121	12" PE PIPE DRAIN (SMOOTH)	L F	2,361	\$47	\$20.00	1
	2502.521/07151	15" PE PIPE DRAIN (SMOOTH)	L F	40	\$2	\$38.00	1
	2502.541/01030	3" PERF TP PIPE DRAIN	L F	280	\$2	\$5.65	1
	2502.541/01040	4" PERF TP PIPE DRAIN	L F	105,746	\$903	\$8.54	18
	2502.541/01041	4" PERF TP PIPE DRAIN (MOD)	L F	2,766	\$20	\$7.20	1
	2502.541/01060	6" PERF TP PIPE DRAIN	L F	6,215	\$86	\$13.91	6
	2502.541/01080	8" PERF TP PIPE DRAIN	L F	499	\$10	\$20.56	1
	2502.541/06060	6" PERF PVC PIPE DRAIN	L F	640	\$6	\$9.27	2
	2502.541/06120	12" PERF PVC PIPE DRAIN	L F	304	\$11	\$36.00	1
	2502.541/07030	3" PERF PE PIPE DRAIN	L F	7,091	\$43	\$6.00	2
	2502.541/07040	4" PERF PE PIPE DRAIN	L F	289,883	\$1,534	\$5.29	5
	2502.541/07050	5" PERF PE PIPE DRAIN	L F	2,033	\$14	\$6.95	1
	2502.541/07060	6" PERF PE PIPE DRAIN	L F	14,409	\$137	\$9.50	3
	2502.541/07080	8" PERF PE PIPE DRAIN	L F	22,694	\$256	\$11.30	5
	2502.541/07081	8" PERF PE PIPE DRAIN (SMOOTH)	L F	216	\$5	\$23.00	1
	2502.541/07120	12" PERF PE PIPE DRAIN	L F	1,862	\$24	\$12.95	1
	2502.573/00010	INSTALL PRECAST CONCRETE HEADWALL	EACH	6	\$1	\$150.00	1
	2502.601/02900	DRAINAGE SYSTEM	LS	2	\$3	\$1,272.50	2
	2502.602/00010	EDGE DRAIN DESIGN SPECIAL	EACH	14	\$8	\$600.00	1
	2502.602/00020	CONNECT TO EXISTING PIPE DRAIN	EACH	78	\$54	\$689.85	2
	2502.602/00080	CONNECT INTO DRAINAGE STRUCTURE	EACH	68	\$20	\$290.00	1
	2502.602/00090	PIPE DRAIN RISER	EACH	57	\$23	\$411.21	3
	2502.602/00406	6" PVC PIPE DRAIN CLEANOUT	EACH	44	\$11	\$249.09	4
	2502.602/00408	8" PVC PIPE DRAIN CLEANOUT	EACH	90	\$22	\$245.83	2

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:27 Thursday, March 31, 2016 31

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/15 AND 12/31/15
BY ITEM GROUP

161 CONTRACTS - AWARDED TOTAL: \$669,027,536

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2502	2502.602/03015	15" PE INSPECTION TEES	EACH	60	\$15	\$250.00	1
	2502.603/00030	DRAIN INSPECTION	L F	1,500	\$1	\$0.60	1
	2502.603/00212	12" CS SLOTTED PIPE DRAIN	L F	163	\$19	\$114.00	1
	2502.604/00140	4" INSULATION	S Y	40	\$3	\$65.00	1
	2502.901/00035	SUBSURFACE DRAINS	LS	1	\$759	\$758,500.00	1
-----					-----		
2502					\$4,770		
2503	2503.511/01120	12" CP PIPE SEWER	L F	398	\$6	\$16.00	1
	2503.511/01150	15" CP PIPE SEWER	L F	233	\$4	\$18.00	1
	2503.511/01180	18" CP PIPE SEWER	L F	223	\$6	\$29.07	2
	2503.511/02120	12" CS PIPE SEWER	L F	986	\$28	\$28.03	2
	2503.511/02150	15" CS PIPE SEWER	L F	1,101	\$32	\$29.07	4
	2503.511/02180	18" CS PIPE SEWER	L F	336	\$11	\$33.00	1
	2503.511/02240	24" CS PIPE SEWER	L F	1,170	\$42	\$35.70	2
	2503.511/02300	30" CS PIPE SEWER	L F	352	\$19	\$52.75	3
	2503.511/02360	36" CS PIPE SEWER	L F	835	\$41	\$49.00	1
	2503.511/04120	12" TP PIPE SEWER	L F	103	\$5	\$48.00	1
	2503.511/06121	12" CP PIPE SEWER (SMOOTH)	L F	20	\$1	\$34.00	1
	2503.511/08120	12" CAS PIPE SEWER	L F	54	\$6	\$105.00	1
	2503.511/08180	18" CAS PIPE SEWER	L F	14	\$1	\$62.00	1
	2503.511/08240	24" CAS PIPE SEWER	L F	71	\$5	\$68.00	1
	2503.511/13060	6" PVC PIPE SEWER	L F	35	\$2	\$57.00	1
	2503.511/13080	8" PVC PIPE SEWER	L F	219	\$14	\$66.00	1
	2503.511/13100	10" PVC PIPE SEWER	L F	513	\$35	\$69.00	1
	2503.511/13120	12" PVC PIPE SEWER	L F	107	\$4	\$41.00	1
	2503.511/13180	18" PVC PIPE SEWER	L F	7	\$1	\$85.00	1
	2503.511/13210	21" PVC PIPE SEWER	L F	52	\$11	\$218.00	1
	2503.511/14083	8" DUCTILE IRON PIPE SEWER CL 52	L F	76	\$5	\$65.00	1
	2503.511/14143	14" DUCTILE IRON PIPE SEWER CL 52	L F	41	\$4	\$94.60	1
	2503.511/90122	12" RC PIPE SEWER	L F	4,729	\$196	\$41.34	6
	2503.511/90123	12" RC PIPE SEWER CLASS III	L F	622	\$30	\$48.60	1
	2503.511/90124	12" RC PIPE SEWER CLASS IV	L F	150	\$8	\$52.00	1
	2503.511/90125	12" RC PIPE SEWER CLASS V	L F	286	\$6	\$20.47	2
	2503.511/90152	15" RC PIPE SEWER	L F	450	\$23	\$51.30	1
	2503.511/90153	15" RC PIPE SEWER CLASS III	L F	298	\$17	\$55.80	1
	2503.511/90155	15" RC PIPE SEWER CLASS V	L F	222	\$4	\$18.00	1
	2503.511/90182	18" RC PIPE SEWER	L F	1,548	\$87	\$56.40	1
	2503.511/90183	18" RC PIPE SEWER CLASS III	L F	469	\$20	\$42.36	2
	2503.511/90242	24" RC PIPE SEWER	L F	1,016	\$68	\$66.88	4
	2503.511/90243	24" RC PIPE SEWER CLASS III	L F	299	\$7	\$24.00	1
	2503.511/90273	27" RC PIPE SEWER CLASS III	L F	53	\$1	\$25.50	1
	2503.511/90302	30" RC PIPE SEWER	L F	464	\$35	\$76.19	2
	2503.511/90303	30" RC PIPE SEWER CLASS III	L F	496	\$17	\$34.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:27 Thursday, March 31, 2016 32

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/15 AND 12/31/15
BY ITEM GROUP

161 CONTRACTS - AWARDED TOTAL: \$669,027,536

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2503	2503.511/90363	36" RC PIPE SEWER CLASS III	L F	78	\$4	\$50.00	1
	2503.519/09036	FLAP GATE FOR 36" RC PIPE	EACH	1	\$18	\$18,000.00	1
	2503.521/90222	22" SPAN RC PIPE-ARCH SEWER CL IIA	L F	457	\$32	\$70.00	1
	2503.521/90282	28" SPAN RC PIPE-ARCH SEWER CL IIA	L F	623	\$50	\$80.26	3
	2503.521/90362	36" SPAN RC PIPE-ARCH SEWER CL IIA	L F	1,039	\$75	\$72.17	3
	2503.521/90442	44" SPAN RC PIPE-ARCH SEWER CL IIA	L F	203	\$25	\$122.45	3
	2503.521/90512	51" SPAN RC PIPE-ARCH SEWER CL IIA	L F	468	\$77	\$164.94	3
	2503.521/90652	65" SPAN RC PIPE-ARCH SEWER CL IIA	L F	185	\$28	\$153.78	2
	2503.541/90122	12" RC PIPE SEWER DES 3006	L F	8,916	\$374	\$41.92	19
	2503.541/90123	12" RC PIPE SEWER DES 3006 CL III	L F	133	\$5	\$39.00	1
	2503.541/90124	12" RC PIPE SEWER DES 3006 CL IV	L F	83	\$5	\$64.81	2
	2503.541/90125	12" RC PIPE SEWER DES 3006 CL V	L F	218	\$9	\$41.36	3
	2503.541/90152	15" RC PIPE SEWER DES 3006	L F	34,279	\$1,398	\$40.77	19
	2503.541/90153	15" RC PIPE SEWER DES 3006 CL III	L F	4,792	\$157	\$32.77	8
	2503.541/90154	15" RC PIPE SEWER DES 3006 CL IV	L F	757	\$37	\$48.67	4
	2503.541/90155	15" RC PIPE SEWER DES 3006 CL V	L F	29,736	\$970	\$32.61	6
	2503.541/90159	15" RCP SEWER DES 3006 CL V-JACKED	L F	359	\$197	\$550.00	1
	2503.541/90182	18" RC PIPE SEWER DES 3006	L F	8,521	\$344	\$40.32	15
	2503.541/90183	18" RC PIPE SEWER DES 3006 CL III	L F	812	\$35	\$43.28	6
	2503.541/90184	18" RC PIPE SEWER DES 3006 CL IV	L F	866	\$30	\$35.00	4
	2503.541/90185	18" RC PIPE SEWER DES 3006 CL V	L F	7,673	\$264	\$34.39	3
	2503.541/90189	18" RCP SEWER DES 3006 CL V-JACKED	L F	334	\$217	\$650.00	1
	2503.541/90212	21" RC PIPE SEWER DES 3006	L F	1,543	\$55	\$35.91	4
	2503.541/90213	21" RC PIPE SEWER DES 3006 CL III	L F	270	\$12	\$44.00	1
	2503.541/90214	21" RC PIPE SEWER DES 3006 CL IV	L F	49	\$3	\$66.00	1
	2503.541/90215	21" RC PIPE SEWER DES 3006 CL V	L F	241	\$12	\$50.00	1
	2503.541/90219	21" RCP SEWER DES 3006 CL V-JACKED	L F	307	\$184	\$600.00	1
	2503.541/90242	24" RC PIPE SEWER DES 3006	L F	6,487	\$296	\$45.60	13
	2503.541/90243	24" RC PIPE SEWER DES 3006 CL III	L F	9,134	\$356	\$39.00	8
	2503.541/90244	24" RC PIPE SEWER DES 3006 CL IV	L F	1,154	\$65	\$56.21	6
	2503.541/90245	24" RC PIPE SEWER DES 3006 CL V	L F	880	\$60	\$68.59	2
	2503.541/90249	24" RCP SEWER DES 3006 CL V-JACKED	L F	603	\$435	\$722.14	2
	2503.541/90272	27" RC PIPE SEWER DES 3006	L F	696	\$39	\$55.91	4
	2503.541/90273	27" RC PIPE SEWER DES 3006 CL III	L F	436	\$21	\$48.83	3
	2503.541/90302	30" RC PIPE SEWER DES 3006	L F	2,249	\$123	\$54.47	9
	2503.541/90303	30" RC PIPE SEWER DES 3006 CL III	L F	3,620	\$217	\$59.90	5
	2503.541/90309	30" RCP SEWER DES 3006 CL V-JACKED	L F	793	\$620	\$781.65	2
	2503.541/90332	33" RC PIPE SEWER DES 3006	L F	370	\$34	\$92.00	1
	2503.541/90362	36" RC PIPE SEWER DES 3006	L F	3,189	\$261	\$81.80	7
	2503.541/90363	36" RC PIPE SEWER DES 3006 CL III	L F	137	\$14	\$104.98	2
	2503.541/90364	36" RC PIPE SEWER DES 3006 CL IV	L F	1,012	\$110	\$108.62	4
	2503.541/90369	36" RCP SEWER DES 3006 CL V-JACKED	L F	512	\$424	\$827.36	2
	2503.541/90422	42" RC PIPE SEWER DES 3006	L F	179	\$21	\$118.67	3
	2503.541/90423	42" RC PIPE SEWER DES 3006 CL III	L F	82	\$9	\$115.00	1
	2503.541/90424	42" RC PIPE SEWER DES 3006 CL IV	L F	323	\$42	\$131.47	2
	2503.541/90482	48" RC PIPE SEWER DES 3006	L F	13	\$2	\$150.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:27 Thursday, March 31, 2016 33

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/15 AND 12/31/15
BY ITEM GROUP

161 CONTRACTS - AWARDED TOTAL: \$669,027,536

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2503	2503.541/90483	48" RC PIPE SEWER DES 3006 CL III	L F	44	\$7	\$167.00	1
	2503.541/90542	54" RC PIPE SEWER DES 3006	L F	36	\$7	\$189.00	1
	2503.541/90725	72" RC PIPE SEWER DES 3006 CL V	L F	16	\$8	\$500.00	1
	2503.601/00005	SEWER MAIN PROVISIONS	LS	1	\$8	\$7,800.00	1
	2503.601/00033	CONNECT TO INPLACE CULVERT	LS	1	\$2	\$1,927.30	1
	2503.601/00050	MAINTENANCE OF SANITARY SEWERS	LS	1	\$485	\$485,400.00	1
	2503.601/00053	MAINTENANCE OF STORM SEWERS	LS	1	\$31	\$31,000.00	1
	2503.602/00030	CONSTRUCTION JOINT	EACH	55	\$33	\$598.54	3
	2503.602/00032	CONSTRUCT BULKHEAD	EACH	9	\$6	\$633.33	2
	2503.602/00040	CONNECT TO EXISTING SANITARY SEWER	EACH	5	\$20	\$4,072.00	3
	2503.602/00042	CONNECT TO EXISTING STORM SEWER	EACH	193	\$138	\$712.70	27
	2503.602/00043	CONNECT TO EXISTING FORCE MAIN	EACH	2	\$3	\$1,513.00	1
	2503.602/00046	CONNECT INTO EXISTING DRAINAGE STRUCTURE	EACH	26	\$27	\$1,023.08	5
	2503.602/00060	4" CLEAN-OUT ASSEMBLY	EACH	31	\$7	\$240.00	1
	2503.602/00061	6" CLEAN-OUT ASSEMBLY	EACH	1	\$1	\$1,100.00	1
	2503.602/00080	REPAIR SEWER PIPE	EACH	6	\$15	\$2,431.67	2
	2503.602/00085	GROUT HOLE	EACH	13,011	\$4,407	\$338.74	2
	2503.602/00086	DRAIN RELIEF HOLE	EACH	540	\$270	\$500.00	1
	2503.602/00090	INSPECTION HOLE	EACH	370	\$132	\$356.19	2
	2503.602/00100	PLUG & ABANDON PIPE SEWER	EACH	6	\$1	\$100.00	1
	2503.602/13503	10"X6" PVC WYE	EACH	1	\$0	\$420.00	1
	2503.603/00005	CLEAN PIPE SEWER	L F	2,261	\$39	\$17.11	9
	2503.603/00007	SANITARY SEWER INSPECTION	L F	732	\$1	\$1.25	1
	2503.603/00025	REPAIR CRACKED PIPE SPECIAL	L F	23,188	\$2,655	\$114.49	2
	2503.603/00041	SANITARY SEWER SERVICE	L F	88	\$37	\$420.00	1
	2503.603/00045	PLUG FILL & ABANDON PIPE SEWER	L F	21,876	\$218	\$9.97	13
	2503.603/00046	VIDEO TAPE PIPE SEWER	L F	76,781	\$87	\$1.14	4
	2503.603/00047	CLEAN & VIDEO TAPE PIPE SEWER	L F	16,266	\$190	\$11.70	9
	2503.603/00215	15" PVC SLOTTED DRAIN	L F	202	\$45	\$224.85	2
	2503.603/00318	18" FORCEMAIN HDPE PIPE SEW DR 17	L F	529	\$38	\$72.60	1
	2503.603/00324	24" FORCEMAIN HDPE PIPE SEW DR 11	L F	2,816	\$182	\$64.50	1
	2503.603/00325	24" FORCEMAIN HDPE PIPE SEW DR 17	L F	15,918	\$1,326	\$83.30	1
	2503.603/00808	8" PVC FORCE MAIN	L F	410	\$13	\$30.70	1
	2503.603/01206	20" DUCTILE IRON PIPE SEWER CL 52	L F	241	\$123	\$510.00	1
	2503.603/01308	LINING SEWER PIPE 8"	L F	817	\$26	\$32.00	1
	2503.603/01310	LINING SEWER PIPE 10"	L F	2,356	\$91	\$38.67	2
	2503.603/01312	LINING SEWER PIPE 12"	L F	2,935	\$203	\$69.12	6
	2503.603/01315	LINING SEWER PIPE 15"	L F	1,888	\$120	\$63.50	6
	2503.603/01318	LINING SEWER PIPE 18"	L F	949	\$81	\$85.39	4
	2503.603/01321	LINING SEWER PIPE 21"	L F	859	\$75	\$86.85	2
	2503.603/01322	LINING SEWER PIPE 22" SPAN	L F	358	\$23	\$62.85	1
	2503.603/01324	LINING SEWER PIPE 24"	L F	394	\$80	\$204.00	1
	2503.603/01327	LINING SEWER PIPE 27"	L F	145	\$35	\$239.20	1
	2503.603/01330	LINING SEWER PIPE 30"	L F	414	\$112	\$270.89	3
	2503.603/01336	LINING SEWER PIPE 36"	L F	1,302	\$320	\$246.00	5
	2503.603/01345	LINING SEWER PIPE 44" SPAN	L F	67	\$18	\$275.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:27 Thursday, March 31, 2016 34

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/15 AND 12/31/15
BY ITEM GROUP

161 CONTRACTS - AWARDED TOTAL: \$669,027,536

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2503	2503.603/01348	LINING SEWER PIPE 48"	L F	567	\$191	\$336.86	3
	2503.603/01360	LINING SEWER PIPE 60"	L F	64	\$53	\$830.00	1
	2503.603/01365	LINING SEWER PIPE 65" SPAN	L F	124	\$53	\$430.00	1
	2503.603/01366	LINING SEWER PIPE 66"	L F	312	\$219	\$701.92	2
	2503.603/02360	36" SPLIT STEEL CASING PIPE	L F	35	\$43	\$1,235.00	1
	2503.603/03165	16" STEEL CASING PIPE (JACKED)	L F	240	\$72	\$300.00	1
	2503.603/03200	20" STEEL CASING PIPE	L F	290	\$29	\$98.55	1
	2503.603/03365	36" STEEL CASING PIPE (JACKED)	L F	400	\$272	\$680.00	1
	2503.603/04108	8" PIPE SEWER	L F	300	\$11	\$35.00	1
	2503.603/04110	10" PIPE SEWER	L F	153	\$6	\$40.00	1
	2503.603/06120	12" HDPE PIPE SEWER	L F	1,704	\$82	\$47.86	2
	2503.603/06121	12" HDPE PIPE SEWER-DIRECTIONAL DRILLED	L F	233	\$64	\$275.00	1
	2503.603/06180	18" HDPE PIPE SEWER	L F	178	\$6	\$35.00	1
	2503.603/06181	18" HDPE PIPE SEWER-DIRECTIONAL DRILLED	L F	100	\$20	\$200.00	1
	2503.603/06480	48" HDPE PIPE SEWER	L F	187	\$34	\$184.00	1
	2503.604/00004	4" INSULATION	S Y	163	\$8	\$48.75	3
	2503.606/00010	CRACK SEALANT	GAL	2,069	\$92	\$44.70	2
	2503.608/00011	DUCTILE IRON FITTINGS	LB	184	\$2	\$10.10	1
	2503.609/00020	GROUT SPECIAL	TON	12,436	\$2,164	\$173.98	2
	2503.901/00060	PIPE SEWERS	LS	1	\$736	\$736,217.35	1
-----					-----		
2503					\$24,473		
2504	2504.601/00040	TEMPORARY WATER SERVICE	LS	2	\$14	\$7,100.00	2
	2504.601/00050	TEST EXISTING WATER MAIN	LS	1	\$2	\$2,000.00	1
	2504.602/00003	WATER SERVICE TAP & HOOKUP	EACH	5	\$11	\$2,150.00	1
	2504.602/00010	CONNECT TO EXISTING WATER MAIN	EACH	20	\$34	\$1,692.04	5
	2504.602/00020	HYDRANT	EACH	9	\$45	\$4,988.89	3
	2504.602/00021	RELOCATE HYDRANT	EACH	1	\$2	\$1,900.00	1
	2504.602/00022	RELOCATE HYDRANT & VALVE	EACH	2	\$2	\$1,232.80	1
	2504.602/00025	ADJUST HYDRANT	EACH	5	\$5	\$1,025.00	1
	2504.602/00026	ADJUST HYDRANT & GATE VALVE	EACH	1	\$1	\$500.00	1
	2504.602/00033	ADJUST GATE VALVE	EACH	146	\$51	\$346.20	2
	2504.602/00034	ADJUST VALVE BOX	EACH	106	\$66	\$623.77	4
	2504.602/00035	ADJUST VALVE BOX-WATER	EACH	85	\$25	\$292.65	9
	2504.602/00203	6" SLEEVE	EACH	2	\$1	\$350.00	1
	2504.602/00410	1" CORPORATION STOP	EACH	5	\$1	\$103.90	2
	2504.602/00806	6" GATE VALVE & BOX	EACH	11	\$20	\$1,818.18	3
	2504.602/00808	8" GATE VALVE & BOX	EACH	5	\$15	\$3,020.00	2
	2504.602/00810	10" GATE VALVE & BOX	EACH	2	\$7	\$3,400.00	1
	2504.602/00812	12" GATE VALVE & BOX	EACH	3	\$11	\$3,625.00	1
	2504.602/00820	20" GATE VALVE & BOX	EACH	2	\$33	\$16,500.00	1
	2504.602/02006	6" SADDLE	EACH	4	\$1	\$250.00	1
	2504.602/02512	12" MEGALUG	EACH	2	\$2	\$770.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:27 Thursday, March 31, 2016 35

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/15 AND 12/31/15
BY ITEM GROUP

161 CONTRACTS - AWARDED TOTAL: \$669,027,536

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2504	2504.602/03005	ADJUST CURB STOP	EACH	2	\$1	\$425.00	1
	2504.602/03008	ADJUST CURB BOX	EACH	2	\$1	\$425.00	1
	2504.602/03100	1" CURB STOP & BOX	EACH	4	\$1	\$350.00	1
	2504.602/09305	WATER UTILITY HOLE	EACH	3	\$14	\$4,500.00	1
	2504.603/00002	WATER SERVICE TRENCH EXCAVATION	L F	50	\$4	\$85.00	1
	2504.603/00710	1" TYPE K COPPER PIPE	L F	188	\$9	\$46.41	2
	2504.603/01908	8" WATERMAIN HDPE	L F	336	\$23	\$69.00	1
	2504.603/01912	12" WATERMAIN HDPE	L F	184	\$50	\$270.00	1
	2504.603/01920	20" WATERMAIN HDPE	L F	890	\$147	\$165.00	1
	2504.603/02006	6" PVC WATERMAIN	L F	512	\$38	\$74.72	5
	2504.603/02008	8" PVC WATERMAIN	L F	687	\$29	\$42.47	3
	2504.603/02010	10" PVC WATERMAIN	L F	260	\$9	\$33.00	1
	2504.603/04201	20" STEEL CASING PIPE (JACKED)	L F	156	\$83	\$529.81	2
	2504.603/07240	24" SPLIT STEEL CASING PIPE	L F	55	\$32	\$575.00	1
	2504.604/00010	WATERMAIN INSULATION	S Y	8	\$0	\$52.00	1
	2504.604/00100	4" INSULATION	S Y	366	\$15	\$39.63	2
	2504.604/01075	3" POLYSTYRENE INSULATION	S Y	33	\$2	\$52.00	1
	2504.604/01100	4" POLYSTYRENE INSULATION	S Y	326	\$9	\$28.39	3
	2504.608/00011	FITTINGS	LB	355	\$1	\$4.00	1
	2504.608/00015	WATERMAIN FITTINGS	LB	4,042	\$47	\$11.68	3
	2504.608/00020	DUCTILE IRON FITTINGS	LB	3,336	\$21	\$6.21	2
-----					-----		
2504					\$882		
2506	2506.501/00012	CONST DRAINAGE STRUCTURE DESIGN A OR F	L F	151	\$46	\$307.83	7
	2506.501/00030	CONST DRAINAGE STRUCTURE DESIGN C	L F	3	\$1	\$290.00	1
	2506.501/00032	CONST DRAINAGE STRUCTURE DESIGN C OR G	L F	126	\$52	\$415.91	7
	2506.501/00033	CONST DRAINAGE STRUCTURE DES C G OR H	L F	129	\$26	\$204.77	3
	2506.501/00035	CONST DRAINAGE STRUCTURE DES C G H OR N	L F	14	\$1	\$100.00	1
	2506.501/00060	CONST DRAINAGE STRUCTURE DESIGN F	L F	942	\$260	\$276.38	17
	2506.501/00070	CONST DRAINAGE STRUCTURE DESIGN G	L F	909	\$292	\$321.72	14
	2506.501/00072	CONST DRAINAGE STRUCTURE DESIGN G OR H	L F	35	\$17	\$493.17	3
	2506.501/00080	CONST DRAINAGE STRUCTURE DESIGN H	L F	383	\$91	\$237.13	14
	2506.501/00090	CONST DRAINAGE STRUCTURE DESIGN I	L F	25	\$3	\$138.00	1
	2506.501/00140	CONST DRAINAGE STRUCTURE DESIGN N	L F	163	\$58	\$354.53	4
	2506.501/00190	CONST DRAINAGE STRUCTURE DESIGN SD-48	L F	2,742	\$1,057	\$385.47	21
	2506.501/00193	CONST DRAINAGE STRUCTURE DESIGN SD-60	L F	197	\$88	\$448.58	6
	2506.501/00196	CONST DRAINAGE STRUCTURE DESIGN SD-72	L F	43	\$27	\$638.47	6
	2506.501/00199	CONST DRAINAGE STRUCTURE DESIGN SD-84	L F	29	\$27	\$940.77	3
	2506.501/00201	CONST DRAINAGE STRUCTURE DESIGN SD-96	L F	4	\$5	\$1,300.00	1
	2506.501/00220	CONST DRAINAGE STRUCTURE DESIGN SD-120	L F	18	\$45	\$2,500.00	1
	2506.501/00300	CONST DRAINAGE STRUCTURE DESIGN SPECIAL	L F	284	\$197	\$693.00	10
	2506.501/00301	CONST DRAINAGE STRUCTURE DESIGN SPEC 1	L F	35	\$51	\$1,467.52	3
	2506.501/00302	CONST DRAINAGE STRUCTURE DESIGN SPEC 2	L F	50	\$8	\$167.67	2

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:27 Thursday, March 31, 2016 36

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/15 AND 12/31/15
BY ITEM GROUP

161 CONTRACTS - AWARDED TOTAL: \$669,027,536

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2506	2506.501/00303	CONST DRAINAGE STRUCTURE DESIGN SPEC 3	L F	5	\$2	\$405.00	1
	2506.501/00518	CONST DRAINAGE STRUCTURE DESIGN PC-18"	L F	266	\$25	\$95.54	2
	2506.501/00548	CONST DRAINAGE STRUCTURE DESIGN PC-48"	L F	16	\$7	\$460.00	1
	2506.501/02007	CONST DRAINAGE STRUCTURE DESIGN 4007	L F	35	\$10	\$300.00	1
	2506.501/02420	CONST DRAINAGE STRUCTURE DES 48-4020	L F	2,101	\$701	\$333.57	28
	2506.501/02720	CONST DRAINAGE STRUCTURE DES 54-4020	L F	242	\$76	\$316.36	6
	2506.501/03020	CONST DRAINAGE STRUCTURE DES 60-4020	L F	930	\$406	\$436.64	18
	2506.501/03320	CONST DRAINAGE STRUCTURE DES 66-4020	L F	56	\$24	\$429.43	3
	2506.501/03620	CONST DRAINAGE STRUCTURE DES 72-4020	L F	297	\$160	\$541.17	13
	2506.501/03920	CONST DRAINAGE STRUCTURE DES 78-4020	L F	25	\$18	\$712.02	3
	2506.501/04220	CONST DRAINAGE STRUCTURE DES 84-4020	L F	71	\$61	\$866.71	6
	2506.501/04520	CONST DRAINAGE STRUCTURE DES 90-4020	L F	8	\$6	\$740.00	1
	2506.501/04820	CONST DRAINAGE STRUCTURE DES 96-4020	L F	5	\$5	\$1,000.00	1
	2506.501/05420	CONST DRAINAGE STRUCTURE DES 108-4020	L F	14	\$21	\$1,500.00	2
	2506.501/06020	CONST DRAINAGE STRUCTURE DES 120-4020	L F	41	\$60	\$1,476.04	2
	2506.502/00070	CONST DRAINAGE STRUCTURE DESIGN G	EACH	3	\$6	\$2,133.33	2
	2506.502/00072	CONST DRAINAGE STRUCTURE DESIGN G OR H	EACH	6	\$10	\$1,708.33	2
	2506.502/00080	CONST DRAINAGE STRUCTURE DESIGN H	EACH	1	\$2	\$2,200.00	1
	2506.502/00140	CONST DRAINAGE STRUCTURE DESIGN N	EACH	4	\$10	\$2,400.00	1
	2506.502/00300	CONST DRAINAGE STRUCTURE DESIGN SPECIAL	EACH	159	\$1,637	\$10,295.14	32
	2506.502/00301	CONST DRAINAGE STRUCTURE DESIGN SPEC 1	EACH	4	\$31	\$7,825.00	4
	2506.502/00302	CONST DRAINAGE STRUCTURE DESIGN SPEC 2	EACH	6	\$96	\$16,033.33	4
	2506.502/00303	CONST DRAINAGE STRUCTURE DESIGN SPEC 3	EACH	1	\$8	\$7,500.00	1
	2506.502/00490	CONST DRAINAGE STRUCT DESIGN DROP INLET	EACH	1	\$2	\$1,575.00	1
	2506.502/00818	CONST DRAIN STRUCTURE DES DI TP 18"	EACH	1	\$4	\$3,500.00	1
	2506.502/02007	CONSTRUCT DRAINAGE STRUCTURE DES 4007	EACH	5	\$28	\$5,500.00	1
	2506.503/00010	RECONSTRUCT DRAINAGE STRUCTURE	L F	691	\$349	\$505.84	13
	2506.503/00020	DRAINAGE STRUCTURE LINER	L F	24	\$24	\$985.00	1
	2506.516/00010	CASTING ASSEMBLY	EACH	2,548	\$1,863	\$731.09	63
	2506.521/00010	INSTALL CASTING	EACH	19	\$7	\$364.08	8
	2506.522/00011	ADJUST FRAME & RING CASTING	EACH	761	\$438	\$575.31	35
	2506.601/00040	INFILTRATION SYSTEM	LS	5	\$59	\$11,770.00	5
	2506.602/00002	RECONSTRUCT DRAINAGE STRUCTURE	EACH	7	\$96	\$13,721.43	3
	2506.602/00003	GROUT CATCH BASIN OR MANHOLE	EACH	19	\$10	\$550.00	2
	2506.602/00007	RECONSTRUCT DRAINAGE STRUCTURE SPECIAL	EACH	11	\$106	\$9,672.73	2
	2506.602/00008	ADJUST DRAINAGE STRUCTURE	EACH	144	\$143	\$994.44	2
	2506.602/00009	ADJUST FRAME & RING CASTING	EACH	18	\$6	\$350.00	1
	2506.602/00010	CLEAN OUT CATCH BASIN	EACH	22	\$8	\$344.84	5
	2506.602/00014	PLUG & ABANDON DRAINAGE STRUCTURE	EACH	11	\$7	\$648.18	3
	2506.602/00017	INSTALL STRUCTURE	EACH	4	\$10	\$2,450.00	2
	2506.602/00019	CONNECT INTO EXISTING DRAINAGE STRUCTURE	EACH	94	\$95	\$1,008.95	12
	2506.602/00020	CONNECT INTO EXISTING STORM SEWER	EACH	19	\$20	\$1,072.63	5
	2506.602/00023	CONNECT TO EXISTING STRUCTURE	EACH	2	\$2	\$1,000.00	1
	2506.602/00036	GRATE CASTING SPECIAL	EACH	15	\$14	\$935.33	4
	2506.602/00080	CONST DRAINAGE STRUCTURE DESIGN SPECIAL	EACH	8	\$149	\$18,562.50	4
	2506.602/00081	CONST DRAINAGE STRUCTURE DESIGN SPEC 1	EACH	2	\$9	\$4,500.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:27 Thursday, March 31, 2016 37

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/15 AND 12/31/15
BY ITEM GROUP

161 CONTRACTS - AWARDED TOTAL: \$669,027,536

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2506	2506.602/00082	CONST DRAINAGE STRUCTURE DESIGN SPEC 2	EACH	2	\$10	\$5,000.00	1
	2506.602/00083	CONST DRAINAGE STRUCTURE DESIGN SPEC 3	EACH	1	\$8	\$8,000.00	1
	2506.602/00100	CASTING ASSEMBLY SPECIAL	EACH	22	\$36	\$1,651.00	6
	2506.602/00101	CASTING ASSEMBLY SPECIAL 1	EACH	3	\$7	\$2,275.00	1
	2506.602/00110	ADJUST FRAME & RING CASTING (SPECIAL)	EACH	2	\$0	\$150.00	1
	2506.602/00120	REPAIR DRAINAGE STRUCTURE	EACH	21	\$21	\$982.25	5
	2506.901/00100	DRAINAGE STRUCTURES	LS	1	\$275	\$275,330.95	1
-----					-----		
2506					\$9,546		
2507	2507.501/00015	LINING CULVERT PIPE 15"	L F	61	\$6	\$100.00	1
	2507.501/00024	LINING CULVERT PIPE 24"	L F	1,309	\$103	\$79.05	5
	2507.501/00030	LINING CULVERT PIPE 30"	L F	162	\$22	\$138.20	3
	2507.501/00036	LINING CULVERT PIPE 36"	L F	292	\$53	\$180.79	2
	2507.501/00042	LINING CULVERT PIPE 42"	L F	58	\$19	\$320.00	1
	2507.501/00048	LINING CULVERT PIPE 48"	L F	59	\$30	\$500.00	1
	2507.603/10012	LINING CULVERT PIPE (12") SPECIAL	L F	39	\$5	\$140.00	1
	2507.603/10015	LINING CULVERT PIPE (15") SPECIAL	L F	65	\$8	\$128.00	1
	2507.603/10018	LINING CULVERT PIPE (18") SPECIAL	L F	515	\$81	\$156.35	3
	2507.603/10024	LINING CULVERT PIPE (24") SPECIAL	L F	2,979	\$477	\$160.28	7
	2507.603/10030	LINING CULVERT PIPE (30") SPECIAL	L F	133	\$22	\$166.00	1
	2507.603/10036	LINING CULVERT PIPE (36") SPECIAL	L F	1,156	\$289	\$250.24	7
	2507.603/10042	LINING CULVERT PIPE (42") SPECIAL	L F	553	\$184	\$332.48	3
	2507.603/10048	LINING CULVERT PIPE (48") SPECIAL	L F	697	\$276	\$395.80	3
	2507.603/10054	LINING CULVERT PIPE (54") SPECIAL	L F	408	\$177	\$434.00	1
	2507.603/20049	LINING CULVERT PIPE (49" SPAN) SPECIAL	L F	89	\$35	\$390.00	1
	2507.603/20057	LINING CULVERT PIPE (57" SPAN) SPECIAL	L F	283	\$133	\$470.00	1
-----					-----		
2507					\$1,920		
2511	2511.501/00010	RANDOM RIPRAP CLASS SPECIAL	C Y	247	\$14	\$56.00	1
	2511.501/00011	RANDOM RIPRAP CLASS I	C Y	4,578	\$343	\$74.94	4
	2511.501/00012	RANDOM RIPRAP CLASS II	C Y	1,475	\$134	\$90.65	20
	2511.501/00013	RANDOM RIPRAP CLASS III	C Y	7,323	\$491	\$66.99	40
	2511.501/00014	RANDOM RIPRAP CLASS IV	C Y	4,890	\$317	\$64.76	18
	2511.501/00015	RANDOM RIPRAP CLASS V	C Y	1,904	\$142	\$74.81	3
	2511.502/00012	RANDOM RIPRAP CLASS II	TON	217	\$11	\$51.63	3
	2511.502/00013	RANDOM RIPRAP CLASS III	TON	7,699	\$376	\$48.79	3
	2511.502/00014	RANDOM RIPRAP CLASS IV	TON	343	\$19	\$56.16	2
	2511.507/00010	GROUTED RIPRAP	C Y	18	\$3	\$142.00	1
	2511.511/00010	GRANULAR FILTER	C Y	218	\$6	\$27.84	3
	2511.515/00011	GEOTEXTILE FILTER TYPE I	S Y	101	\$1	\$10.00	1
	2511.515/00012	GEOTEXTILE FILTER TYPE II	S Y	33	\$0	\$10.00	1
	2511.515/00013	GEOTEXTILE FILTER TYPE III	S Y	2,586	\$16	\$6.08	13

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:27 Thursday, March 31, 2016 38

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/15 AND 12/31/15
BY ITEM GROUP

161 CONTRACTS - AWARDED TOTAL: \$669,027,536

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2511	2511.515/00014	GEOTEXTILE FILTER TYPE IV	S Y	27,055	\$84	\$3.09	38
	2511.515/00015	GEOTEXTILE FILTER TYPE V	S Y	1,107	\$4	\$3.37	3
	2511.515/00017	GEOTEXTILE FILTER TYPE VII	S Y	14,604	\$55	\$3.75	16
	2511.602/00010	SLOPE PROTECTION ANCHORAGE	EACH	2,718	\$133	\$48.80	1
	2511.602/00020	CHANNEL BLOCKS	EACH	2	\$5	\$2,500.00	1
	2511.602/00100	LANDSCAPE BOULDERS	EACH	28	\$4	\$130.00	1
	2511.602/00101	PLACE BOULDER	EACH	81	\$10	\$120.49	2
	2511.604/00200	ARTICULAR CONCRETE RIP-RAP	S Y	7,061	\$458	\$64.87	6
	2511.607/00011	RANDOM RIPRAP SPECIAL	C Y	519	\$54	\$105.00	1
	2511.607/00100	RANDOM RIPRAP SPECIAL	C Y	802	\$48	\$60.00	2
	2511.607/00120	INSTALL RANDOM RIPRAP	C Y	9	\$0	\$48.00	1
	2511.609/00020	INSTALL RANDOM RIPRAP	TON	19	\$1	\$30.00	1
	2511.901/00010	RIPRAP	LS	2	\$388	\$193,804.68	2
-----					-----		
2511					\$3,115		
2514	2514.501/00010	CONCRETE SLOPE PAVING	S Y	6,832	\$823	\$120.49	14
	2514.503/00020	STABILIZED AGGREGATE SLOPE PAVING	S Y	996	\$49	\$48.87	2
-----					-----		
2514					\$872		
2515	2515.502/00011	ARTICULATED BLOCK MAT CLOSED CELL TYPE A	S Y	161	\$16	\$100.00	1
2519	2519.501/00010	CLSM LOW DENSITY	C Y	24	\$6	\$254.66	2
	2519.502/00020	CLSM HIGH DENSITY	C Y	44	\$22	\$505.72	5
-----					-----		
2519					\$28		
2520	2520.501/00010	LEAN MIX BACKFILL	C Y	455	\$84	\$184.40	4
	2520.607/00010	CEMENT GROUT	C Y	28	\$17	\$591.43	2
-----					-----		
2520					\$100		
2521	2521.501/00030	3" CONCRETE WALK	S F	8,145	\$33	\$4.00	5
	2521.501/00040	4" CONCRETE WALK	S F	507,443	\$2,338	\$4.61	34
	2521.501/00042	4" CONCRETE WALK SPECIAL	S F	2,337	\$19	\$8.14	2
	2521.501/00050	5" CONCRETE WALK	S F	29,519	\$140	\$4.75	1
	2521.501/00060	6" CONCRETE WALK	S F	154,519	\$1,196	\$7.74	30
	2521.501/00063	6" CONCRETE WALK SPECIAL	S F	32,957	\$315	\$9.55	1
	2521.501/00080	8" CONCRETE WALK	S F	1,266	\$10	\$8.04	2
	2521.511/00020	2" BITUMINOUS WALK	S F	2,235	\$10	\$4.50	1
	2521.511/00030	3" BITUMINOUS WALK	S F	214	\$1	\$4.50	1
	2521.511/00035	3.5" BITUMINOUS WALK	S F	40,181	\$84	\$2.10	1
	2521.511/00040	4" BITUMINOUS WALK	S F	5,800	\$44	\$7.50	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:27 Thursday, March 31, 2016 39

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/15 AND 12/31/15
BY ITEM GROUP

161 CONTRACTS - AWARDED TOTAL: \$669,027,536

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2521	2521.618/00005	CONCRETE WALK	S F	135,551	\$1,496	\$11.04	25
	2521.618/00010	SIDEWALK	S F	216	\$8	\$35.00	1
	2521.618/00140	4" CONCRETE WALK SPECIAL	S F	450	\$5	\$11.88	1
	2521.618/00150	5" CONCRETE WALK SPECIAL	S F	6,034	\$91	\$15.00	1
	2521.618/00160	6" CONCRETE WALK SPECIAL	S F	4,300	\$56	\$12.98	1
	2521.901/00010	WALKS	LS	1	\$432	\$431,503.75	1
-----					-----		
2521					\$6,276		
2531	2531.501/02000	CONCRETE CURB & GUTTER DESIGN SPECIAL	L F	494	\$58	\$117.89	5
	2531.501/02001	CONCRETE CURB & GUTTER DESIGN SPECIAL 1	L F	610	\$25	\$41.50	1
	2531.501/02080	CONCRETE CURB & GUTTER DESIGN B418	L F	1,089	\$17	\$15.75	2
	2531.501/02120	CONCRETE CURB & GUTTER DESIGN B424	L F	39,991	\$700	\$17.50	28
	2531.501/02121	CONCRETE CURB & GUTTER DESIGN B424 (MOD)	L F	2,383	\$64	\$27.01	2
	2531.501/02310	CONCRETE CURB & GUTTER DESIGN B612	L F	1,354	\$24	\$17.53	2
	2531.501/02315	CONCRETE CURB & GUTTER DESIGN B618	L F	11,663	\$161	\$13.82	5
	2531.501/02316	CONCRETE CURB & GUTTER DESIGN B618 (MOD)	L F	70	\$3	\$36.50	1
	2531.501/02320	CONCRETE CURB & GUTTER DESIGN B624	L F	83,020	\$1,584	\$19.08	30
	2531.501/02321	CONCRETE CURB & GUTTER DESIGN B624 (MOD)	L F	18,284	\$321	\$17.56	3
	2531.501/02340	CONCRETE CURB & GUTTER DESIGN B648	L F	185	\$9	\$47.50	1
	2531.501/02520	CONCRETE CURB & GUTTER DESIGN B824	L F	15	\$1	\$40.00	1
	2531.501/04110	CONCRETE CURB & GUTTER DESIGN D412	L F	400	\$8	\$21.00	1
	2531.501/04120	CONCRETE CURB & GUTTER DESIGN D424	L F	2,429	\$69	\$28.37	8
	2531.501/04121	CONCRETE CURB & GUTTER DESIGN D424 (MOD)	L F	2,322	\$39	\$17.00	1
	2531.501/19121	CONCRETE CURB & GUTTER DESIGN S424 (MOD)	L F	874	\$15	\$16.98	1
	2531.501/19215	CONCRETE CURB & GUTTER DESIGN S518	L F	219	\$7	\$30.00	1
	2531.501/19216	CONCRETE CURB & GUTTER DESIGN S518 (MOD)	L F	230	\$6	\$25.00	1
	2531.501/19220	CONCRETE CURB & GUTTER DESIGN S524	L F	1,105	\$31	\$28.31	2
	2531.502/00200	CONCRETE CURB DESIGN SPECIAL	L F	9,474	\$114	\$12.07	2
	2531.502/00203	CONCRETE CURB DESIGN B6	L F	804	\$17	\$21.46	2
	2531.502/00241	CONCRETE CURB DESIGN D (MODIFIED)	L F	35,234	\$455	\$12.90	1
	2531.502/00704	CONCRETE CURB DESIGN V4	L F	100	\$2	\$20.00	1
	2531.502/00706	CONCRETE CURB DESIGN V6	L F	510	\$11	\$20.59	2
	2531.502/00710	CONCRETE CURB DESIGN V10	L F	58	\$2	\$29.74	2
	2531.502/00823	CONCRETE CURB DESIGN BR4-7	L F	3,086	\$21	\$6.80	1
	2531.502/00923	CONCRETE CURB DESIGN DR4-7	L F	39,505	\$385	\$9.75	2
	2531.502/00924	CONCRETE CURB DESIGN DR4-8	L F	13,007	\$161	\$12.41	2
	2531.502/00926	CONCRETE CURB DESIGN DR4-10	L F	7,372	\$102	\$13.77	2
	2531.503/00001	CONCRETE MEDIAN TYPE 1	S Y	421	\$28	\$66.00	1
	2531.503/00002	CONCRETE MEDIAN TYPE 2	S Y	173	\$10	\$60.00	1
	2531.503/00010	CONCRETE MEDIAN	S Y	1,258	\$102	\$80.97	6
	2531.503/00014	CONCRETE MEDIAN (DESIGN SPECIAL)	S Y	793	\$37	\$47.00	1
	2531.507/00060	6" CONCRETE DRIVEWAY PAVEMENT	S Y	3,108	\$211	\$67.97	10
	2531.507/00080	8" CONCRETE DRIVEWAY PAVEMENT	S Y	8,619	\$590	\$68.40	13

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:27 Thursday, March 31, 2016 40

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/15 AND 12/31/15
BY ITEM GROUP

161 CONTRACTS - AWARDED TOTAL: \$669,027,536

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2531	2531.507/00090	9" CONCRETE DRIVEWAY PAVEMENT	S Y	213	\$20	\$92.00	1
	2531.603/00001	CONCRETE GUTTER DESIGN SPECIAL	L F	5,623	\$73	\$13.00	1
	2531.603/00005	CONCRETE SILL	L F	1,835	\$2	\$1.00	1
	2531.603/00050	CONCRETE CURB & GUTTER	L F	26,851	\$988	\$36.81	26
	2531.603/00300	INSTALL STONE CURB	L F	64	\$3	\$54.00	1
	2531.603/00310	STONE CURB	L F	62	\$4	\$70.00	1
	2531.603/00700	CONCRETE CURB DESIGN V	L F	1,572	\$42	\$26.42	15
	2531.604/00106	6" CONCRETE VALLEY GUTTER	S Y	39	\$3	\$78.00	1
	2531.604/00108	8" CONCRETE VALLEY GUTTER	S Y	95	\$8	\$79.87	2
	2531.618/00010	TRUNCATED DOMES	S F	22,282	\$1,005	\$45.09	46
	2531.901/00010	CONCRETE CURBING	LS	1	\$333	\$333,053.85	1
-----					-----		
2531					\$7,870		
2533	2533.501/00110	CONC MED BARRIER DES 8308 TYPE A	L F	857	\$68	\$79.49	2
	2533.501/00140	CONC MED BARRIER DES 8308 TYPE AA	L F	638	\$34	\$54.00	1
	2533.501/00170	CONC MED BARRIER DES 8308 TYPE TRANS	L F	72	\$19	\$262.00	1
	2533.506/00110	CONC MED BAR & GL SCR DES 8309 TYPE A	L F	12,925	\$958	\$74.14	3
	2533.506/00120	CONC MED BAR & GL SCR DES 8309 TYPE AL	L F	1,876	\$272	\$145.00	2
	2533.506/00140	CONC MED BAR & GL SCR DES 8309 TYPE AA	L F	645	\$42	\$64.59	2
	2533.506/00150	CONC MED BAR & GL SCR D 8309 TYPE A STEP	L F	44,595	\$3,484	\$78.13	3
	2533.506/00160	CONC MED BAR & GL SCR D 8309 TYPE AA STP	L F	216	\$31	\$145.00	1
	2533.506/00170	CONC MED BAR & GL SCR DES 8309 TYPE TRAN	L F	1,740	\$283	\$162.63	4
	2533.507/00010	PORTABLE PRECAST CONC BARRIER DES 8337	L F	220,603	\$3,398	\$15.40	36
	2533.507/00030	PORTABLE PREC CONC BAR DES 8337-ANCHORED	L F	11,205	\$361	\$32.24	9
	2533.508/00010	RELOCATE PORT PRECAST CONC BAR DES 8337	L F	281,315	\$868	\$3.09	23
	2533.508/00030	RELOCATE PORT PRE CONC BAR DES 8337-ANCH	L F	3,415	\$69	\$20.18	2
	2533.603/00060	CONCRETE MEDIAN BARRIER (MOVEABLE)	L F	46,177	\$2,898	\$62.75	2
	2533.603/00111	CONCRETE MEDIAN BARRIER DESIGN SPECIAL 1	L F	111	\$52	\$465.00	1
	2533.901/00010	CONCRETE MEDIAN BARRIERS	LS	1	\$0	\$1.00	1
-----					-----		
2533					\$12,837		
2535	2535.501/00010	BITUMINOUS CURB	L F	2,490	\$17	\$6.89	3
	2535.501/00011	BITUMINOUS CURB (MODIFIED)	L F	636	\$13	\$20.00	1
-----					-----		
2535					\$30		
2540	2540.601/00009	STATIC SCALE SYSTEM	LS	1	\$212	\$212,200.00	1
	2540.601/00010	WEIGH-IN-MOTION SCALE SYSTEM	LS	3	\$880	\$293,392.33	3
	2540.601/00018	VIEWING STAND	LS	1	\$29	\$29,000.00	1
	2540.602/00013	BICYCLE RACK	EACH	9	\$9	\$1,050.00	1
	2540.602/00016	WASTE RECEPTACLE	EACH	3	\$5	\$1,732.50	1
	2540.602/00046	BOLLARD	EACH	14	\$24	\$1,682.14	2

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:27 Thursday, March 31, 2016 41

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/15 AND 12/31/15
BY ITEM GROUP

161 CONTRACTS - AWARDED TOTAL: \$669,027,536

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2540	2540.602/00056	PICNIC TABLE SPECIAL	EACH	1	\$4	\$4,358.00	1
	2540.602/00059	RELOCATE PICNIC TABLE	EACH	10	\$10	\$1,003.20	2
	2540.602/00070	BENCH	EACH	3	\$6	\$2,100.00	1
	2540.602/00115	HEADQUARTERS ENTRY SIGN	EACH	1	\$40	\$40,000.00	1
	2540.602/00125	INTERPRETIVE MARKER	EACH	3	\$5	\$1,760.00	1
	2540.602/00127	INTERPRETIVE SIGN	EACH	1	\$1	\$1,000.00	1
	2540.602/00135	WOOD STAIRWAY	EACH	2	\$50	\$25,000.00	1
	2540.602/00140	INSTALL MAIL BOX SUPPORT	EACH	7	\$1	\$174.29	2
	2540.602/00150	MAIL BOX SUPPORT	EACH	267	\$36	\$134.76	21
	2540.602/00155	RELOCATE MAIL BOX SUPPORT	EACH	41	\$4	\$88.07	7
	2540.602/00158	RELOCATE MAIL BOX	EACH	2	\$0	\$150.00	1
	2540.602/00350	INFORMATION SIGN	EACH	1	\$2	\$1,575.00	1
	2540.603/00010	METAL RAILING	L F	8	\$1	\$100.00	1
	2540.603/00330	LANDSCAPE EDGER	L F	4,293	\$19	\$4.31	3
	2540.604/00010	INSTALL LANDSCAPE ROCK	S Y	27	\$0	\$12.00	1
	2540.618/00100	BRICK PAVERS	S F	16,302	\$108	\$6.65	2
	2540.618/00102	INSTALL BRICK PAVERS	S F	4,120	\$41	\$9.96	2
	2540.618/00111	STONE SPECIAL	S F	130	\$24	\$185.00	1
-----					-----		
2540					\$1,512		
2541	2541.601/00040	RESTORE HISTORIC WALL	LS	1	\$344	\$344,374.00	1
	2541.602/00020	RESTORE HISTORIC FEATURE	EACH	14	\$157	\$11,221.64	3
	2541.618/00035	REPOINT HISTORIC STRUCTURE	S F	4,892	\$207	\$42.32	3
	2541.618/00040	CLEAN HISTORIC STRUCTURE	S F	6,483	\$33	\$5.03	4
	2541.618/00100	INSTALL STONE	S F	1,997	\$116	\$58.12	4
	2541.618/00105	STONE	S F	367	\$23	\$62.88	4
-----					-----		
2541					\$880		
2545	2545.501/00001	ELECTRIC LIGHT SYSTEM	LS	14	\$2,371	\$169,359.16	14
	2545.501/00101	ELECTRIC LIGHT SYSTEM "A"	LS	2	\$61	\$30,620.00	2
	2545.501/00102	ELECTRIC LIGHT SYSTEM "B"	LS	3	\$1,959	\$652,833.33	3
	2545.503/00001	ELECTRIC POWER SYSTEM	LS	1	\$106	\$105,529.75	1
	2545.509/00005	CONDUIT SYSTEM	LS	2	\$2	\$925.00	2
	2545.509/00011	CONDUIT SYSTEM (LIGHTING)	LS	11	\$121	\$11,031.26	11
	2545.509/00013	CONDUIT SYSTEM (LIGHTING) TYPE 2	LS	1	\$10	\$9,878.50	1
	2545.509/00022	CONDUIT SYSTEM (SIGNALS)	LS	3	\$44	\$14,674.42	3
	2545.509/00025	CONDUIT SYSTEM (LOOP DETECTOR)	LS	1	\$12	\$12,395.00	1
	2545.509/00035	CONDUIT SYSTEM (TELEPHONE)	LS	1	\$30	\$29,800.00	1
	2545.509/00055	CONDUIT SYSTEM (CITY)	LS	1	\$15	\$15,000.00	1
	2545.509/00060	CONDUIT SYSTEM (FUTURE)	LS	1	\$69	\$68,632.00	1
	2545.511/00100	LIGHTING UNIT TYPE SPECIAL	EACH	29	\$170	\$5,872.41	2
	2545.511/00101	LIGHTING UNIT TYPE SPECIAL 1	EACH	22	\$128	\$5,821.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:27 Thursday, March 31, 2016 42

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/15 AND 12/31/15
BY ITEM GROUP

161 CONTRACTS - AWARDED TOTAL: \$669,027,536

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2545	2545.511/00102	LIGHTING UNIT TYPE SPECIAL 2	EACH	4	\$33	\$8,157.00	1
	2545.511/09040	LIGHTING UNIT TYPE 9-40	EACH	99	\$245	\$2,477.42	7
	2545.511/09041	LIGHTING UNIT TYPE 9-40 MOD	EACH	8	\$20	\$2,550.00	1
	2545.511/09049	LIGHTING UNIT TYPE 9-49	EACH	19	\$57	\$2,975.00	1
	2545.511/12040	LIGHTING UNIT TYPE 12-40	EACH	16	\$46	\$2,850.00	1
	2545.513/00040	LUMINAIRE (LED) 40 FOOT	EACH	7,344	\$3,752	\$510.93	8
	2545.513/00049	LUMINAIRE (LED) 49 FOOT	EACH	4,190	\$2,575	\$614.55	4
	2545.513/00050	LUMINAIRE (LED)	EACH	370	\$228	\$615.14	4
	2545.514/00050	UNDERPASS LUMINAIRES TYPE LED	EACH	723	\$861	\$1,191.39	5
	2545.515/00005	LIGHT FOUNDATION DESIGN E	EACH	199	\$154	\$772.31	15
	2545.515/00006	LIGHT FOUNDATION DESIGN E MODIFIED	EACH	75	\$63	\$843.49	6
	2545.515/00009	LIGHT FOUNDATION DESIGN H	EACH	19	\$17	\$905.00	1
	2545.515/00205	LIGHT FOUNDATION DESIGN STEEL E	EACH	5	\$4	\$760.00	1
	2545.515/01740	LIGHT FOUNDATION DESIGN R-40	EACH	1	\$1	\$850.00	1
	2545.521/00053	2" RIGID STEEL CONDUIT	L F	97	\$2	\$25.07	3
	2545.523/00041	1.5" NON-METALLIC CONDUIT	L F	955	\$6	\$5.80	1
	2545.523/00053	2" NON-METALLIC CONDUIT	L F	17,758	\$77	\$4.35	5
	2545.523/00055	2" NON-METALLIC COND (DIRECTIONAL BORE)	L F	4,308	\$53	\$12.36	2
	2545.523/00078	3" NON-METALLIC CONDUIT	L F	2,122	\$19	\$8.76	5
	2545.523/00079	3" NON-METALLIC COND (DIRECTIONAL BORE)	L F	1,458	\$30	\$20.48	5
	2545.523/00104	4" NON-METALLIC COND (DIRECTIONAL BORE)	L F	74	\$2	\$22.80	1
	2545.531/01020	UNDERGROUND WIRE 1 COND NO 2	L F	4,135	\$14	\$3.28	4
	2545.531/01040	UNDERGROUND WIRE 1 COND NO 4	L F	23,320	\$48	\$2.04	3
	2545.531/01060	UNDERGROUND WIRE 1 COND NO 6	L F	24,561	\$26	\$1.08	5
	2545.531/01080	UNDERGROUND WIRE 1 COND NO 8	L F	35,841	\$25	\$0.68	3
	2545.531/01100	UNDERGROUND WIRE 1 COND NO 10	L F	1,200	\$1	\$0.98	1
	2545.531/01120	UNDERGROUND WIRE 1 COND NO 12	L F	350	\$0	\$0.90	1
	2545.531/01306	UNDERGROUND WIRE 3 COND NO 6	L F	384	\$1	\$3.76	1
	2545.531/01312	UNDERGROUND WIRE 3 COND NO 12	L F	700	\$1	\$1.75	1
	2545.533/00404	DIRECT BURIED LIGHTING CABLE 4 COND NO 4	L F	30,845	\$261	\$8.46	11
	2545.541/01105	SERVICE CABINET -TYPE B (MOD)	EACH	1	\$3	\$2,500.00	1
	2545.541/01201	SERVICE CABINET -TYPE L1	EACH	6	\$27	\$4,465.74	5
	2545.543/00010	UNDERGROUND CABLE SPLICE	EACH	8	\$4	\$503.13	2
	2545.544/00010	SERVICE EQUIPMENT	EACH	4	\$6	\$1,380.00	3
	2545.545/00010	EQUIPMENT PAD	EACH	2	\$2	\$999.50	2
	2545.545/00012	EQUIPMENT PAD B	EACH	4	\$4	\$1,067.50	3
	2545.553/00010	HANDHOLE	EACH	57	\$87	\$1,534.87	4
	2545.601/00002	TEMPORARY LIGHTING SYSTEM	LS	1	\$53	\$53,390.00	1
	2545.601/00119	ELECTRICAL LIGHTING SYSTEM	LS	1	\$46	\$45,996.44	1
	2545.602/00021	ADJUST HANDHOLE	EACH	34	\$12	\$345.59	3
	2545.602/00023	RELOCATE HANDHOLE	EACH	1	\$4	\$3,920.00	1
	2545.602/00050	INSTALL LUMINAIRE	EACH	143	\$21	\$143.50	2
	2545.602/00053	INSTALL LIGHTING UNIT	EACH	38	\$21	\$554.13	8
	2545.602/00054	INSTALL LIGHT STANDARD	EACH	2	\$3	\$1,365.00	1
	2545.602/00078	INSTALL STEEL LIGHT FOUNDATION	EACH	1	\$0	\$262.00	1
	2545.602/00083	VM TENON ADAPTOR	EACH	1,450	\$284	\$195.98	3

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:27 Thursday, March 31, 2016 43

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/15 AND 12/31/15
BY ITEM GROUP

161 CONTRACTS - AWARDED TOTAL: \$669,027,536

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2545	2545.602/00084	MODIFY FEED POINT	EACH	56	\$26	\$461.43	2
	2545.602/00085	FEED POINT & PEDESTAL	EACH	6	\$29	\$4,900.00	1
	2545.602/00108	LABELING AND NUMBERING	EACH	9	\$0	\$8.99	1
	2545.602/00157	WIRING HARNESS	EACH	1,258	\$156	\$123.78	6
	2545.603/00068	0.75" LIQUIDTIGHT FLEXIBLE CONDUIT	L F	4,104	\$62	\$15.11	3
	2545.901/00119	ELECTRICAL LIGHTING SYSTEM	LS	2	\$1,055	\$527,693.67	2
-----					-----		
2545					\$15,624		
2550	2550.501/00100	FIBER OPTIC SYSTEM	LS	1	\$78	\$77,860.75	1
	2550.511/00010	PEDESTAL FOUNDATION	EACH	4	\$2	\$500.00	1
	2550.511/00020	CABINET FOUNDATION	EACH	12	\$16	\$1,330.28	7
	2550.511/00031	SERVICE FOUNDATION	EACH	65	\$50	\$772.32	9
	2550.511/00032	CCTV FOUNDATION	EACH	19	\$47	\$2,476.27	6
	2550.511/00036	TMS SHELTER CABINET FOUNDATION	EACH	8	\$52	\$6,457.92	4
	2550.511/00037	RAMP CONTROL SIGNAL FOUNDATION	EACH	34	\$16	\$477.35	4
	2550.511/00060	COMMON FOUNDATION	EACH	2	\$2	\$1,225.00	1
	2550.513/00010	JUNCTION BOX	EACH	2	\$4	\$1,990.00	1
	2550.514/00010	FIBEROPTIC SPLICE VAULT	EACH	62	\$225	\$3,626.11	10
	2550.515/00010	OUTDOOR FIBER SPLICE ENCLOSURE	EACH	78	\$126	\$1,616.54	12
	2550.516/00010	BURIED CABLE SIGN	EACH	1,553	\$132	\$85.03	13
	2550.521/00053	2" RIGID STEEL CONDUIT	L F	280	\$6	\$22.44	3
	2550.523/00038	1.25" NON-METALLIC CONDUIT	L F	23,573	\$69	\$2.92	1
	2550.523/00040	1.5" NON-METALLIC CONDUIT	L F	199,076	\$552	\$2.77	13
	2550.523/00053	2" NON-METALLIC CONDUIT	L F	37,757	\$146	\$3.86	11
	2550.523/00078	3" NON-METALLIC CONDUIT	L F	6,845	\$40	\$5.91	6
	2550.523/00103	4" NON-METALLIC CONDUIT	L F	770	\$7	\$8.70	2
	2550.531/11219	TELEPHONE CABLE 12 PR NO 19	L F	2,045	\$8	\$3.75	1
	2550.532/11020	POWER CABLE 1 CONDUCTOR NO 2	L F	15,554	\$34	\$2.18	5
	2550.532/11040	POWER CABLE 1 CONDUCTOR NO 4	L F	6,842	\$16	\$2.36	3
	2550.532/11060	POWER CABLE 1 CONDUCTOR NO 6	L F	38,590	\$46	\$1.19	10
	2550.532/12140	POWER CABLE 2 CONDUCTOR NO 14	L F	1,930	\$3	\$1.50	1
	2550.532/13080	POWER CABLE 3 CONDUCTOR NO 8	L F	13,678	\$43	\$3.15	8
	2550.532/13120	POWER CABLE 3 CONDUCTOR NO 12	L F	1,304	\$3	\$2.02	4
	2550.532/20312	SIGNAL CONTROL CABLE 3 COND NO 12	L F	17,240	\$32	\$1.84	4
	2550.532/20314	SIGNAL CONTROL CABLE 3 COND NO 14	L F	1,860	\$3	\$1.85	1
	2550.532/20614	SIGNAL CONTROL CABLE 6 COND NO 14	L F	40,855	\$88	\$2.15	4
	2550.532/40312	CONTROL CABLE 3 CONDUCTOR NO 12	L F	3,295	\$7	\$2.15	1
	2550.532/40614	CONTROL CABLE 6 CONDUCTOR NO 14	L F	6,800	\$18	\$2.65	1
	2550.532/50214	LEAD-IN CABLE 2 CONDUCTOR NO 14	L F	106,320	\$136	\$1.28	7
	2550.533/00206	CAT 6 CABLE	L F	1,090	\$2	\$2.08	4
	2550.534/01218	FIBEROPTIC TRUNK CABLE 12MM-18SM	L F	2,595	\$5	\$2.10	1
	2550.534/01248	FIBEROPTIC TRUNK CABLE 12MM-48SM	L F	2,470	\$6	\$2.48	1
	2550.542/00010	LOOP DETECTOR SPLICE	EACH	70	\$9	\$133.64	4

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:27 Thursday, March 31, 2016 44

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/15 AND 12/31/15
BY ITEM GROUP

161 CONTRACTS - AWARDED TOTAL: \$669,027,536

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2550	2550.551/00010	RAMP CONTROL SIGNAL DESIGN ONE-WAY	EACH	28	\$94	\$3,340.71	4
	2550.571/00012	SPLICE CABINET (BD-4)	EACH	3	\$2	\$700.00	1
	2550.571/00030	TMS SHELTER CABINET	EACH	7	\$539	\$76,982.43	3
	2550.571/00040	CCTV CABINET	EACH	86	\$283	\$3,294.66	8
	2550.571/00070	INSTALL CABINET	EACH	29	\$17	\$594.60	8
	2550.572/00009	SERVICE EQUIPMENT TYPE D	EACH	1	\$5	\$5,372.45	1
	2550.572/00021	SERVICE INSTALLATION TYPE A	EACH	17	\$16	\$945.59	7
	2550.572/00045	SERVICE EQUIPMENT TYPE E	EACH	1	\$6	\$5,747.20	1
	2550.572/00100	SERVICE CABINET	EACH	54	\$111	\$2,054.89	9
	2550.601/00080	TEMPORARY COMMUNICATION SYSTEM	LS	2	\$86	\$42,868.00	2
	2550.601/00110	FIBER OPTIC CABLE TESTING	LS	14	\$243	\$17,362.99	14
	2550.601/00120	FIBER OPTIC CABLE SPLICING	LS	1	\$4	\$4,030.00	1
	2550.602/00003	MODIFY SERVICE EQUIPMENT	EACH	3	\$2	\$700.00	2
	2550.602/00040	FIBER DISTRIBUTION FRAME	EACH	10	\$21	\$2,083.00	3
	2550.602/00090	WOOD POLE	EACH	3	\$3	\$895.00	3
	2550.602/00104	INSTALL FIBER OPTIC SPLICE/PATCH PANEL	EACH	3	\$1	\$470.00	1
	2550.602/00125	CCTV HARDWARE	EACH	23	\$412	\$17,915.56	6
	2550.602/00129	FIBER OPTIC SPLICE PANEL	EACH	3	\$9	\$3,140.00	1
	2550.602/00131	FIBER OPTIC SPLICE / PATCH PANEL	EACH	50	\$190	\$3,790.73	8
	2550.602/00132	FIBER OPTIC PATCH PANEL	EACH	5	\$16	\$3,140.00	1
	2550.602/00133	INSTALL FIBER OPTIC PATCHING SHELTER	EACH	1	\$5	\$4,627.95	1
	2550.602/00134	FIBER OPTIC PIGTAIL TERMINATION	EACH	170	\$137	\$804.07	12
	2550.602/00136	FIBER OPTIC CABLE SPLICING	EACH	167	\$272	\$1,627.54	12
	2550.602/00160	CORE DRILLED HOLE	EACH	10	\$4	\$441.13	3
	2550.602/00260	ADJUST HANDHOLE	EACH	2	\$1	\$350.00	1
	2550.602/00350	INSTALL RAMP CONTROL SIGNAL	EACH	4	\$1	\$250.00	1
	2550.602/00370	PULL VAULT	EACH	296	\$323	\$1,092.01	14
	2550.602/00510	INSTALL DMS	EACH	12	\$71	\$5,897.78	6
	2550.602/00515	INSTALL DMS POST MOUNTED	EACH	4	\$21	\$5,147.50	3
	2550.602/00590	NON-INTRUSIVE DETECTION HARDWARE	EACH	74	\$254	\$3,432.30	5
	2550.602/00610	SERVICE CABINET TYPE SPECIAL	EACH	22	\$44	\$2,006.33	8
	2550.602/09970	LOOP DETECTOR DESIGN NMC PREFORMED	EACH	4	\$5	\$1,200.00	1
	2550.602/09980	LOOP DETECTOR DESIGN PREFORMED	EACH	61	\$54	\$883.28	6
	2550.602/09990	LOOP DETECTOR DESIGN SAWCUT	EACH	69	\$58	\$837.90	6
	2550.603/00066	ARMORED FIBER OPTIC PIGTAIL CABLE 6SM	L F	58,241	\$117	\$2.02	9
	2550.603/00069	ARMORED FIBER OPTIC PIGTAIL CABLE 12SM	L F	5,195	\$11	\$2.07	4
	2550.603/00080	INSTALL CABLE	L F	2,070	\$8	\$4.01	6
	2550.603/00106	PRE-TERM/ARMOR FIBER OPTIC PIGTAIL 6SM	L F	9,670	\$41	\$4.24	4
	2550.603/00200	REROUTE CABLE	L F	4,168	\$16	\$3.76	9
	2550.603/00205	REROUTE FIBER OPTIC CABLE	L F	2,490	\$12	\$5.00	1
	2550.603/01036	FIBER OPTIC TRUNK CABLE 36SM	L F	122,024	\$132	\$1.08	5
	2550.603/01048	FIBER OPTIC TRUNK CABLE 48SM	L F	38,848	\$70	\$1.80	2
	2550.603/01060	FIBER OPTIC TRUNK CABLE 60SM	L F	1,545	\$4	\$2.50	1
	2550.603/01072	FIBER OPTIC TRUNK CABLE 72SM	L F	102,527	\$205	\$2.00	5
	2550.603/01096	FIBER OPTIC TRUNK CABLE 96SM	L F	1,415	\$6	\$4.43	1
	2550.603/03038	1.25" BORED CONDUIT	L F	5,564	\$47	\$8.50	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:27 Thursday, March 31, 2016 45

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/15 AND 12/31/15
BY ITEM GROUP

161 CONTRACTS - AWARDED TOTAL: \$669,027,536

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2550	2550.603/03040	1.5" BORED CONDUIT	L F	30,698	\$318	\$10.35	12
	2550.603/03053	2" BORED CONDUIT	L F	7,662	\$85	\$11.05	11
	2550.603/03078	3" BORED CONDUIT	L F	2,075	\$28	\$13.48	5
	2550.603/03103	4" BORED CONDUIT	L F	30	\$1	\$35.00	1
	2550.901/00010	TRAFFIC MANAGEMENT SYSTEM	LS	2	\$555	\$277,500.00	2
-----					-----		
2550					\$6,994		
2554	2554.501/00001	TRAFFIC BARRIER DESIGN SPECIAL	L F	7,300	\$523	\$71.60	35
	2554.501/00040	TRAFFIC BARRIER DESIGN BULLNOSE	L F	4,149	\$318	\$76.60	10
	2554.501/00050	TRAFFIC BARRIER DESIGN 8331	L F	7,407	\$67	\$9.07	5
	2554.501/02007	TRAFFIC BARRIER DESIGN B8307	L F	206	\$5	\$25.36	2
	2554.501/02038	TRAFFIC BARRIER DESIGN B8338	L F	101,542	\$1,937	\$19.08	49
	2554.505/00010	PERMANENT BARRICADES	L F	72	\$1	\$16.75	1
	2554.509/00020	GUIDE POST TYPE B	EACH	1,215	\$67	\$54.96	44
	2554.511/02038	INSTALL TRAFFIC BARRIER DESIGN B8338	L F	5,065	\$47	\$9.34	14
	2554.515/00020	INSTALL GUIDE POST TYPE B	EACH	3	\$0	\$60.00	1
	2554.521/00005	ANCHORAGE ASSEMBLY	EACH	1	\$0	\$450.00	1
	2554.521/00010	ANCHORAGE ASSEMBLY - CABLE	EACH	39	\$59	\$1,522.68	5
	2554.521/00020	ANCHORAGE ASSEMBLY - PLATE BEAM	EACH	163	\$102	\$625.62	24
	2554.521/00040	ANCHORAGE ASSEMBLY - TENSION CABLE	EACH	164	\$718	\$4,375.95	11
	2554.523/00025	END TREATMENT-ENERGY ABSORBING TERMINAL	EACH	68	\$185	\$2,717.96	10
	2554.523/00028	END TREATMENT-TANGENT TERMINAL	EACH	413	\$1,018	\$2,464.48	42
	2554.523/00029	END TREATMENT-FLARED TERMINAL	EACH	61	\$143	\$2,343.22	9
	2554.602/00005	IMPACT ATTENUATOR BARRELS	EACH	150	\$27	\$181.33	6
	2554.602/00006	RELOCATE IMPACT ATTENUATOR BARRELS	EACH	43	\$2	\$53.49	2
	2554.602/00012	ENERGY ABSORBING TERMINAL	EACH	1	\$2	\$2,171.78	1
	2554.602/00023	POST IN CONCRETE	EACH	49	\$6	\$120.00	1
	2554.602/00025	GUARDRAIL POST SEAT	EACH	6	\$2	\$411.43	2
	2554.602/00040	T-BARRIER BRIDGE CONN DES 8318	EACH	32	\$7	\$214.85	7
	2554.602/00071	GUIDE POST TYPE SPECIAL	EACH	415	\$30	\$73.49	24
	2554.602/00126	INSTALL ENERGY ABSORBING TERMINAL	EACH	5	\$3	\$542.00	2
	2554.603/00020	RECONSTRUCT 3-CABLE GUARDRAIL	L F	137	\$1	\$6.00	1
	2554.603/00022	INSTALL GUARDRAIL	L F	8,785	\$131	\$14.97	4
	2554.603/00029	RAISE GUARDRAIL	L F	950	\$8	\$8.16	1
	2554.603/00035	PLATE BEAM RAIL	L F	655	\$9	\$13.00	1
	2554.603/00080	TENSION CABLE GUARDRAIL	L F	225,479	\$3,864	\$17.14	9
	2554.615/00009	IMPACT ATTENUATOR	AMBY	184	\$550	\$2,990.79	31
	2554.615/00010	IMPACT ATTENUATOR NO 1	AMBY	13	\$285	\$21,944.74	5
	2554.615/00019	RELOCATE IMPACT ATTENUATOR	AMBY	174	\$134	\$771.84	21
	2554.901/00100	TRAFFIC BARRIERS	LS	2	\$446	\$223,226.63	2
-----					-----		
2554					\$10,699		

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:27 Thursday, March 31, 2016 46

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/15 AND 12/31/15
BY ITEM GROUP

161 CONTRACTS - AWARDED TOTAL: \$669,027,536

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2557	2557.501/01522	WIRE FENCE DESIGN 60-9322	L F	8,342	\$134	\$16.08	9
	2557.501/01523	WIRE FENCE DESIGN 60V-9322	L F	14,163	\$250	\$17.62	3
	2557.501/01822	WIRE FENCE DESIGN 72-9322	L F	2,979	\$42	\$14.05	3
	2557.501/02422	WIRE FENCE DESIGN 96V-9322	L F	925	\$27	\$29.00	1
	2557.501/06520	WIRE FENCE DESIGN 6.5-9320	L F	407	\$4	\$10.77	1
	2557.516/00005	PEDESTRIAN GATE	EACH	26	\$30	\$1,143.08	8
	2557.517/00011	VEHICULAR GATE-SINGLE	EACH	6	\$10	\$1,623.33	4
	2557.517/00012	VEHICULAR GATE-DOUBLE	EACH	4	\$7	\$1,762.75	3
	2557.521/00031	WOOD BRACE ASSEMBLY	EACH	4	\$1	\$302.00	1
	2557.522/00032	METAL BRACE ASSEMBLY	EACH	69	\$40	\$580.71	4
	2557.523/00010	METAL BRACE ASSEMBLY-CHAIN LINK FENCE	EACH	156	\$64	\$413.28	8
	2557.527/00020	ELECTRICAL GROUND	EACH	126	\$14	\$108.74	15
	2557.602/00010	INSTALL VEHICULAR GATE	EACH	2	\$5	\$2,253.00	1
	2557.602/00021	PEDESTRIAN GATE DESIGN SPECIAL	EACH	1	\$2	\$2,385.00	1
	2557.603/00001	FLEXIBLE PLASTIC GLARE SCREEN	L F	2,000	\$14	\$7.00	1
	2557.603/00010	FENCE DESIGN SPECIAL	L F	132	\$2	\$17.06	1
	2557.603/00015	TEMPORARY FENCE DESIGN SPECIAL	L F	2,726	\$27	\$10.00	2
	2557.603/00020	TEMPORARY GLARE SCREEN	L F	65,003	\$319	\$4.91	2
	2557.603/00040	SNOW FENCE	L F	525	\$5	\$10.00	1
	2557.603/00047	RELOCATE TEMPORARY GLARE SCREEN	L F	13,307	\$70	\$5.25	1
	2557.603/00050	INSTALL FENCE	L F	123	\$4	\$33.60	1
	2557.603/00051	INSTALL CHAIN LINK FENCE	L F	623	\$13	\$21.66	4
	2557.603/00056	INSTALL WOOD RAIL FENCE	L F	28	\$1	\$30.00	1
	2557.901/00010	FENCING	LS	1	\$514	\$513,988.00	1
-----					-----		
2557					\$1,600		
2563	2563.601/00001	TRAFFIC CONTROL SUPERVISOR	LS	10	\$401	\$40,118.66	10
	2563.601/00005	INTELLIGENT WORK ZONE SYSTEM	LS	2	\$428	\$213,975.00	2
	2563.601/00010	TRAFFIC CONTROL	LS	141	\$5,688	\$40,337.14	141
	2563.601/00100	TEMPORARY PEDESTRIAN ACCESS CONTROL	LS	14	\$120	\$8,581.43	14
	2563.601/00200	DETOUR SIGNING	LS	6	\$33	\$5,500.80	6
	2563.602/00002	RAISED PAVEMENT MARKER TEMPORARY	EACH	24,216	\$37	\$1.53	14
	2563.602/00028	PORTABLE CONCRETE BARRIER DELINEATOR	EACH	4,292	\$29	\$6.81	13
	2563.602/00029	LINEAR DELINEATION PANEL	EACH	150	\$3	\$19.00	1
	2563.602/00030	MEDIAN BARRIER DELINEATOR	EACH	14,216	\$125	\$8.81	18
	2563.602/00098	TUBE DELINEATOR	EACH	2,431	\$80	\$33.06	12
	2563.602/00099	REPLACE TUBE DELINEATOR	EACH	92	\$3	\$30.00	1
	2563.602/00100	YELLOW TUBE DELINEATOR	EACH	120	\$4	\$35.00	1
	2563.602/00103	REPLACE YELLOW TUBE DELINEATOR	EACH	20	\$1	\$35.00	1
	2563.602/01000	DYNAMIC SPEED DISPLAY SIGN	EACH	19	\$53	\$2,815.50	7
	2563.602/01100	PORTABLE CHANGEABLE MESSAGE SIGN	EACH	47	\$201	\$4,281.93	17
	2563.610/00010	FLAG PERSON	HOURL	60	\$5	\$85.00	1
	2563.610/00020	POLICE OFFICER	HOURL	126	\$10	\$76.19	2

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:27 Thursday, March 31, 2016 47

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/15 AND 12/31/15
BY ITEM GROUP

161 CONTRACTS - AWARDED TOTAL: \$669,027,536

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2563	2563.613/00100	DYNAMIC MERGE SYSTEM	UDAY	28	\$15	\$550.00	1
	2563.613/00605	TRAFFIC CONTROL SUPERVISOR	UDAY	65	\$38	\$580.38	2
	2563.613/00610	WORK ZONE SPEED LIMIT	UDAY	480	\$35	\$72.60	11
	2563.613/00620	FLASHING ARROW BOARD	UDAY	14	\$0	\$35.00	1
	2563.613/00630	TRUCK MOUNTED IMPACT ATTENUATOR	UDAY	914	\$694	\$759.75	4
	2563.613/01100	PORTABLE CHANGEABLE MESSAGE SIGN	UDAY	680	\$104	\$153.34	17
	2563.613/01110	PORTABLE SIGNAL SYSTEM	UDAY	153	\$24	\$156.21	3
	2563.618/00011	CONSTRUCTION SIGN-SPECIAL	S F	347	\$7	\$20.48	2
	2563.901/00010	TRAFFIC CONTROL	LS	3	\$1,203	\$401,057.33	3
-----					-----		
2563					\$9,343		
2564	2564.511/00010	CONCRETE FOOTINGS (TYPE OH SPREAD)	C Y	210	\$183	\$871.48	2
	2564.511/00012	CONCRETE FOOTINGS (TYPE OH SHAFT)	C Y	297	\$451	\$1,517.50	6
	2564.511/00014	CONCRETE FOOTINGS	C Y	34	\$40	\$1,176.90	3
	2564.513/00020	MEDIAN BARRIER FOOTING	EACH	9	\$154	\$17,116.67	5
	2564.515/00020	SIGN SUPPORT SIGN BRIDGE	EACH	1	\$35	\$35,000.00	1
	2564.515/00030	SIGN SUPPORT CANTILEVER	EACH	2	\$49	\$24,401.74	1
	2564.522/00100	STRUCTURAL STEEL	LB	10,220	\$42	\$4.09	2
	2564.522/00111	STRUCT STEEL-POSTS FOR TYPE A SIGNS	LB	7,484	\$25	\$3.32	2
	2564.522/00122	STRUCT STEEL-POSTS FOR OH SIGNS (B)	LB	211,752	\$544	\$2.57	5
	2564.522/00222	STRUCT STEEL-TRUSSES FOR OH SIGNS (B)	LB	246,135	\$641	\$2.60	5
	2564.522/00225	STR STEEL-TRUSSES FOR OH SIGNS BR MTD	LB	7,880	\$44	\$5.59	5
	2564.522/00322	STR STEEL-WLKWY SPRT FOR OH SIGNS (B)	LB	4,442	\$11	\$2.56	3
	2564.522/00422	STR STEEL-WLKWY GRNG FOR OH SIGNS (B)	LB	11,503	\$29	\$2.56	3
	2564.522/00522	STR STEEL-PANEL MT PST FOR OH SIGNS (B)	LB	19,337	\$50	\$2.58	6
	2564.531/00105	SIGN PANELS TYPE SPECIAL	S F	640	\$24	\$37.66	4
	2564.531/00110	SIGN PANELS TYPE A	S F	538	\$13	\$23.85	1
	2564.531/00130	SIGN PANELS TYPE C	S F	22,367	\$802	\$35.85	50
	2564.531/00140	SIGN PANELS TYPE D	S F	6,729	\$233	\$34.66	20
	2564.531/00151	SIGN PANELS TYPE EA	S F	46	\$1	\$23.35	1
	2564.531/00158	SIGN PANELS TYPE EO	S F	1,726	\$44	\$25.59	6
	2564.531/00189	SIGN PANELS TYPE OVERLAY	S F	1,550	\$17	\$10.89	11
	2564.531/00190	SIGN PANELS TYPE OH	S F	10,157	\$222	\$21.90	7
	2564.535/00010	SIGN PANEL OVERLAY TYPE A	S F	607	\$10	\$16.35	1
	2564.535/00100	SIGN PANEL OVERLAY TYPE OH	S F	5,285	\$95	\$18.00	5
	2564.535/00110	SIGN PANEL OVERLAY TYPE EO	S F	238	\$5	\$18.93	2
	2564.536/00013	INSTALL SIGN PANEL TYPE C	EACH	19	\$7	\$366.68	3
	2564.536/00014	INSTALL SIGN PANEL TYPE D	EACH	3	\$0	\$110.67	2
	2564.536/00020	INSTALL SIGN PANEL TYPE OH	EACH	1	\$1	\$1,150.00	1
	2564.537/00013	INSTALL SIGN TYPE C	EACH	681	\$120	\$176.80	41
	2564.537/00014	INSTALL SIGN TYPE D	EACH	88	\$34	\$385.80	28
	2564.537/00020	INSTALL SIGN TYPE OH	EACH	12	\$52	\$4,344.17	3
	2564.537/00030	INSTALL SIGN TYPE SPECIAL	EACH	39	\$11	\$276.95	6

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:27 Thursday, March 31, 2016 48

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/15 AND 12/31/15
BY ITEM GROUP

161 CONTRACTS - AWARDED TOTAL: \$669,027,536

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2564	2564.537/00040	INSTALL SIGN TYPE EO	EACH	2	\$1	\$278.00	1
	2564.539/00010	OVERHEAD SIGN IDENTIFICATION PLATE	EACH	46	\$3	\$67.97	5
	2564.550/00010	DELINEATOR	EACH	10	\$1	\$100.21	2
	2564.550/00050	DELINEATOR TYPE RECOVERABLE	EACH	72	\$14	\$193.67	5
	2564.550/00061	DELINEATOR TYPE X3-1	EACH	350	\$21	\$60.75	1
	2564.550/00106	DELINEATOR TYPE X4-6	EACH	421	\$32	\$76.35	11
	2564.550/00113	DELINEATOR TYPE X4-13	EACH	158	\$13	\$80.20	11
	2564.551/00010	REFERENCE POST MARKER	EACH	131	\$17	\$128.81	19
	2564.552/00010	HAZARD MARKER X4-2	EACH	111	\$11	\$96.06	18
	2564.553/00010	CLEARANCE MARKER X4-4	EACH	54	\$6	\$111.28	9
	2564.554/00010	SNOW PLOW MARKER X4-5	EACH	4	\$0	\$91.63	2
	2564.555/00010	END OF ROADWAY MARKER X4-11	EACH	5	\$0	\$93.30	2
	2564.602/00005	SIGN COLLAR	EACH	62	\$1	\$20.00	1
	2564.602/00010	INSTALL DELINEATOR	EACH	24	\$2	\$96.52	5
	2564.602/00015	INSTALL SIGN	EACH	8	\$1	\$150.00	1
	2564.602/00049	FURNISH & INSTALL TRAFFIC WARNING SIGN	EACH	1	\$1	\$750.00	1
	2564.602/00079	INSTALL SIGN SUPPORT	EACH	1	\$3	\$2,723.01	1
	2564.602/00120	MODIFY SIGN TYPE OH	EACH	2	\$8	\$3,985.00	1
	2564.602/00320	INSTALL SIGN TYPE SPECIAL	EACH	8	\$2	\$200.00	1
	2564.602/00555	PLAQUE TYPE X4-12	EACH	14	\$2	\$121.34	6
	2564.602/00720	INSTALL MARKER	EACH	41	\$4	\$95.61	13
	2564.602/00740	INFILTRATION AREA MARKER X3-6A	EACH	107	\$11	\$101.77	12
	2564.618/00010	CONSTRUCTION SIGNS-SPECIAL	S F	350	\$7	\$20.00	1
	2564.618/00230	SIGN TYPE C	S F	228	\$6	\$28.00	1
	2564.618/00240	SIGN TYPE D	S F	21	\$0	\$15.00	1
	2564.901/00010	TRAFFIC SIGNS AND DEVICES	LS	2	\$362	\$180,942.90	2
-----					-----		
2564					\$4,520		
2565	2565.511/00010	TRAFFIC CONTROL SIGNAL SYSTEM	SIGS	5	\$1,077	\$215,352.23	5
	2565.511/00011	TRAFFIC CONTROL SIGNAL SYSTEM A	SIGS	7	\$1,387	\$198,112.27	7
	2565.511/00012	TRAFFIC CONTROL SIGNAL SYSTEM B	SIGS	6	\$1,191	\$198,580.83	6
	2565.511/00013	TRAFFIC CONTROL SIGNAL SYSTEM C	SIGS	2	\$364	\$181,801.00	2
	2565.601/00040	EMERGENCY VEHICLE PREEMPTION SYSTEM	LS	5	\$39	\$7,897.56	5
	2565.601/00041	EMERGENCY VEHICLE PREEMPTION SYS A	LS	6	\$45	\$7,565.00	6
	2565.601/00042	EMERGENCY VEHICLE PREEMPTION SYS B	LS	7	\$55	\$7,815.00	7
	2565.601/00043	EMERGENCY VEHICLE PREEMPTION SYS C	LS	3	\$24	\$8,046.67	3
	2565.601/00110	TRAFFIC CONTROL INTERCONNECTION	LS	5	\$257	\$51,348.22	5
	2565.601/00600	SIGNAL OPTIMIZATION & TIMING	LS	1	\$17	\$16,750.00	1
	2565.602/00020	SERVICE EQUIPMENT	EACH	1	\$7	\$7,100.00	1
	2565.602/00031	ADJUST HANDHOLE	EACH	34	\$7	\$220.08	5
	2565.602/00305	APS RELOCATE PEDESTRIAN PUSH BUTTON	EACH	6	\$3	\$580.75	1
	2565.602/50000	RIGID PVC LOOP DETECTOR	EACH	17	\$0	\$1.00	1
	2565.602/51717	RIGID PVC LOOP DETECTOR 6'X6'	EACH	225	\$257	\$1,140.71	12

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:27 Thursday, March 31, 2016 49

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/15 AND 12/31/15
BY ITEM GROUP

161 CONTRACTS - AWARDED TOTAL: \$669,027,536

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2565	2565.602/51724	RIGID PVC LOOP DETECTOR 6'X8'	EACH	1	\$1	\$1,177.00	1
	2565.602/51730	RIGID PVC LOOP DETECTOR 6'X10'	EACH	3	\$1	\$416.71	1
	2565.602/51746	RIGID PVC LOOP DETECTOR 6'X15'	EACH	20	\$20	\$994.75	1
	2565.603/02020	2" RIGID STEEL CONDUIT	L F	102	\$1	\$8.77	1
	2565.603/05270	2/C#14 LOOP LEAD-IN	L F	8,563	\$13	\$1.48	2
	2565.616/00001	FLASHING BEACON SYSTEM	SYS	6	\$501	\$83,442.67	6
	2565.616/00041	REVISE AUTOMATIC TRAFFIC RECORDER	SYS	1	\$30	\$30,000.00	1
	2565.616/00060	PEDESTRIAN CROSSWALK FLASHER SYSTEM	SYS	9	\$347	\$38,606.84	5
	2565.616/00080	REVISE FLASHER SYSTEM	SYS	2	\$8	\$3,862.00	2
	2565.616/00100	REVISE SIGNAL SYSTEM	SYS	31	\$617	\$19,899.19	31
	2565.616/00101	REVISE SIGNAL SYSTEM A	SYS	15	\$299	\$19,958.33	15
	2565.616/00102	REVISE SIGNAL SYSTEM B	SYS	16	\$658	\$41,106.62	16
	2565.616/00103	REVISE SIGNAL SYSTEM C	SYS	13	\$325	\$25,021.24	13
	2565.616/00104	REVISE SIGNAL SYSTEM D	SYS	9	\$274	\$30,466.10	9
	2565.616/00105	REVISE SIGNAL SYSTEM E	SYS	7	\$121	\$17,256.81	7
	2565.616/00106	REVISE SIGNAL SYSTEM F	SYS	5	\$45	\$8,987.30	5
	2565.616/00107	REVISE SIGNAL SYSTEM G	SYS	4	\$44	\$10,933.78	4
	2565.616/00108	REVISE SIGNAL SYSTEM H	SYS	4	\$45	\$11,205.20	4
	2565.616/00109	REVISE SIGNAL SYSTEM I	SYS	3	\$48	\$15,978.97	3
	2565.616/00110	REVISE SIGNAL SYSTEM J	SYS	1	\$3	\$3,050.00	1
	2565.616/00202	REVISE TEMPORARY SIGNAL SYSTEM B	SYS	1	\$13	\$12,949.60	1
	2565.616/00203	REVISE TEMPORARY SIGNAL SYSTEM C	SYS	1	\$5	\$4,744.33	1
	2565.616/00300	TEMPORARY SIGNAL SYSTEM	SYS	2	\$73	\$36,730.50	2
	2565.616/00301	TEMPORARY SIGNAL SYSTEM A	SYS	5	\$435	\$87,088.09	5
	2565.616/00302	TEMPORARY SIGNAL SYSTEM B	SYS	5	\$461	\$92,108.58	5
	2565.616/00303	TEMPORARY SIGNAL SYSTEM C	SYS	3	\$204	\$68,138.80	3
	2565.901/00025	TRAFFIC CONTROL SIGNALS	LS	1	\$334	\$334,180.00	1
-----					-----		
2565					\$9,657		
2571	2571.501/00112	CONIFEROUS TREE 12" HT SEEDLING	TREE	37	\$3	\$75.00	1
	2571.501/03040	CONIFEROUS TREE 4' HT CONT	TREE	2	\$1	\$440.00	1
	2571.501/05040	CONIFEROUS TREE 4' HT B&B	TREE	102	\$43	\$422.40	2
	2571.501/05050	CONIFEROUS TREE 5' HT B&B	TREE	22	\$10	\$468.73	2
	2571.501/05060	CONIFEROUS TREE 6' HT B&B	TREE	64	\$26	\$411.25	2
	2571.501/05070	CONIFEROUS TREE 7' HT B&B	TREE	3	\$3	\$981.00	1
	2571.502/00112	DECIDUOUS TREE 12" HT SEEDLING	TREE	43	\$3	\$65.00	1
	2571.502/01060	DECIDUOUS TREE 6' HT BR	TREE	22	\$10	\$445.00	1
	2571.502/02100	DECIDUOUS TREE 1" CAL BR	TREE	70	\$26	\$364.86	3
	2571.502/02125	DECIDUOUS TREE 1.25" CAL BR	TREE	12	\$5	\$449.00	1
	2571.502/02150	DECIDUOUS TREE 1.5" CAL BR	TREE	57	\$25	\$430.70	2
	2571.502/04140	CONIFEROUS TREE 6' HT B&B	TREE	74	\$42	\$564.89	3
	2571.502/04150	DECIDUOUS TREE 1.5" CAL CONT	TREE	55	\$32	\$580.24	2
	2571.502/04200	DECIDUOUS TREE 2" CAL CONT	TREE	16	\$10	\$625.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:27 Thursday, March 31, 2016 50

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/15 AND 12/31/15
BY ITEM GROUP

161 CONTRACTS - AWARDED TOTAL: \$669,027,536

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2571	2571.502/06150	DECIDUOUS TREE 1.5" CAL B&B	TREE	14	\$6	\$460.00	1
	2571.502/06200	DECIDUOUS TREE 2" CAL B&B	TREE	22	\$22	\$988.00	1
	2571.502/06250	DECIDUOUS TREE 2.5" CAL B&B	TREE	76	\$39	\$510.00	1
	2571.503/00118	ORNAMENTAL TREE 18" HT SEEDLING	TREE	10	\$1	\$70.00	1
	2571.503/01050	ORNAMENTAL TREE 5' HT BR	TREE	40	\$13	\$330.50	2
	2571.503/01060	ORNAMENTAL TREE 6' HT BR	TREE	27	\$13	\$485.00	1
	2571.503/02030	ORNAMENTAL TREE 1.25" CAL BR	TREE	31	\$14	\$437.00	1
	2571.503/04125	ORNAMENTAL TREE 1.25" CAL CONT	TREE	31	\$19	\$613.00	1
	2571.503/04150	ORNAMENTAL TREE 1.5" CAL CONT	TREE	47	\$27	\$575.00	1
	2571.504/03012	CONIFEROUS SHRUB 12" HT CONT	SHRB	5	\$0	\$95.00	1
	2571.504/03015	CONIFEROUS SHRUB 15" HT CONT	SHRB	12	\$1	\$99.00	1
	2571.505/01012	DECIDUOUS SHRUB 12" HT BR	SHRB	477	\$26	\$54.06	2
	2571.505/01015	DECIDUOUS SHRUB 15" HT BR	SHRB	974	\$65	\$66.35	3
	2571.505/01018	DECIDUOUS SHRUB 18" HT BR	SHRB	820	\$59	\$72.43	2
	2571.505/01020	DECIDUOUS SHRUB 2' HT BR	SHRB	2,315	\$124	\$53.38	2
	2571.505/03001	DECIDUOUS SHRUB NO 1 CONT	SHRB	690	\$10	\$14.75	1
	2571.505/03002	DECIDUOUS SHRUB NO 2 CONT	SHRB	1,016	\$17	\$16.35	1
	2571.505/03005	DECIDUOUS SHRUB NO 5 CONT	SHRB	85	\$5	\$60.00	1
	2571.505/03015	DECIDUOUS SHRUB 15" HT CONT	SHRB	24	\$2	\$88.00	1
	2571.505/03030	DECIDUOUS SHRUB 3' HT CONT	SHRB	6	\$1	\$114.00	1
	2571.506/00125	VINES 2 YR MED BR	VINE	64	\$5	\$85.00	1
	2571.507/01100	PERENNIAL 4" CONT	PLT	1,825	\$28	\$15.11	2
	2571.507/01310	PERENNIAL NO 1 CONT	PLT	964	\$28	\$28.94	4
	2571.507/04010	ORNAMENTAL GRASS NO 1 CONT	PLT	248	\$5	\$21.28	3
	2571.602/00014	TREE GRATE	EACH	15	\$15	\$1,000.00	1
	2571.602/00015	TREE GRATE & FRAMES	EACH	18	\$27	\$1,482.00	1
	2571.604/00010	GEOTEXTILE WEED BARRIER FABRIC	S Y	3,269	\$21	\$6.49	2
	2571.901/00010	PLANT INSTALLATION	LS	1	\$40	\$40,000.00	1
-----					-----		
2571					\$870		
2572	2572.501/00010	TEMPORARY FENCE	L F	30,677	\$83	\$2.70	18
	2572.502/00010	CLEAN ROOT CUTTING	L F	6,145	\$24	\$3.87	5
	2572.505/00010	PRUNE TREES	HOURL	42	\$4	\$93.71	2
	2572.506/00010	TREE GROWTH RETARDANT	GAL	5	\$2	\$348.00	2
	2572.901/00020	PROTECTION & RESTORATION OF VEGETATION	LS	1	\$200	\$200,000.00	1
-----					-----		
2572					\$312		
2573	2573.501/00010	BALE BARRIER	L F	32	\$0	\$15.00	1
	2573.502/00010	SILT FENCE, TYPE HI	L F	22,299	\$62	\$2.76	19
	2573.502/00030	SILT FENCE, TYPE SD	L F	4,802	\$115	\$23.87	10
	2573.502/00040	SILT FENCE, TYPE MS	L F	233,769	\$448	\$1.91	41
	2573.502/00050	SILT FENCE, TYPE TB	L F	5,925	\$32	\$5.43	3

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:27 Thursday, March 31, 2016 51

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/15 AND 12/31/15
BY ITEM GROUP

161 CONTRACTS - AWARDED TOTAL: \$669,027,536

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2573	2573.504/00010	SANDBAG BARRIER	S F	440	\$9	\$20.00	1
	2573.505/00010	FLOTATION SILT CURTAIN TYPE STILL WATER	L F	1,264	\$21	\$16.62	5
	2573.505/00020	FLOTATION SILT CURTAIN TYPE MOVING WATER	L F	3,503	\$100	\$28.64	13
	2573.511/00013	WATER TREATMENT TYPE SKIMMER	EACH	5	\$9	\$1,876.00	1
	2573.515/00011	FILTER BERM TYPE 1	L F	124	\$2	\$18.79	2
	2573.515/00013	FILTER BERM TYPE 3	L F	3,310	\$91	\$27.59	11
	2573.515/00014	FILTER BERM TYPE 4	L F	47,579	\$64	\$1.34	3
	2573.515/00015	FILTER BERM TYPE 5	L F	1,278	\$30	\$23.60	6
	2573.521/00010	SEDIMENT REMOVAL VAC TRUCK	HOUR	20	\$4	\$175.00	1
	2573.530/00010	STORM DRAIN INLET PROTECTION	EACH	3,173	\$529	\$166.87	81
	2573.531/00010	STORM DRAIN INLET PROTECTION	LS	2	\$19	\$9,375.00	2
	2573.533/00011	SEDIMENT CONTROL LOG TYPE STRAW	L F	121,160	\$299	\$2.47	6
	2573.533/00012	SEDIMENT CONTROL LOG TYPE WOOD FIBER	L F	21,316	\$82	\$3.85	13
	2573.533/00013	SEDIMENT CONTROL LOG TYPE COIR	L F	479	\$6	\$13.40	1
	2573.533/00014	SEDIMENT CONTROL LOG TYPE WOOD CHIP	L F	1,560	\$8	\$5.30	1
	2573.533/00015	SEDIMENT CONTROL LOG TYPE COMPOST	L F	188,307	\$550	\$2.92	50
	2573.533/00017	SEDIMENT CONTROL LOG TYPE BLANKET SYSTEM	L F	2,096	\$7	\$3.40	2
	2573.535/00010	STABILIZED CONSTRUCTION EXIT	LS	40	\$113	\$2,824.95	40
	2573.550/00010	EROSION CONTROL SUPERVISOR	LS	21	\$146	\$6,953.73	21
	2573.560/00010	CULVERT END CONTROLS	EACH	632	\$140	\$221.53	44
	2573.561/00010	CULVERT END CONTROLS	LS	1	\$10	\$10,000.00	1
	2573.601/00070	TEMPORARY EROSION CONTROL	LS	3	\$1,907	\$635,500.00	3
	2573.602/00010	TEMPORARY SEDIMENT TRAP	EACH	15	\$7	\$488.96	3
	2573.602/00015	ROCK DITCH CHECK	EACH	5	\$33	\$6,600.00	2
	2573.901/00005	STORM WATER MANAGEMENT	LS	1	\$875	\$874,630.00	1
-----					-----		
2573						\$5,718	
2574	2574.508/00011	FERTILIZER TYPE 1	LB	126,181	\$67	\$0.53	22
	2574.508/00012	FERTILIZER TYPE 2	LB	15,262	\$14	\$0.90	4
	2574.508/00013	FERTILIZER TYPE 3	LB	129,095	\$87	\$0.67	50
	2574.508/00014	FERTILIZER TYPE 4	LB	61,747	\$38	\$0.62	32
	2574.525/00010	COMMON TOPSOIL BORROW	C Y	1,677	\$66	\$39.43	12
	2574.525/00020	ROOTING TOPSOIL BORROW	C Y	423	\$26	\$61.11	2
	2574.525/00040	FILTER TOPSOIL BORROW	C Y	9,612	\$387	\$40.22	12
	2574.525/00050	BOULEVARD TOPSOIL BORROW	C Y	814	\$24	\$30.00	1
	2574.550/00012	COMPOST GRADE 2	C Y	97	\$9	\$90.00	1
	2574.551/00011	COMPOST GRADE 1	TON	378	\$17	\$45.00	1
	2574.575/00010	SUBSOILING	ACRE	236	\$110	\$467.42	17
	2574.576/00010	LIME	LB	42,000	\$4	\$0.10	1
	2574.578/00010	SOIL BED PREPARATION	ACRE	367	\$50	\$136.34	16
	2574.580/00010	SOIL TRACKING	ACRE	21	\$8	\$356.81	2
-----					-----		
2574						\$907	

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:27 Thursday, March 31, 2016 52

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/15 AND 12/31/15
BY ITEM GROUP

161 CONTRACTS - AWARDED TOTAL: \$669,027,536

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2575	2575.501/00010	SEEDING	ACRE	1,412	\$345	\$244.64	67
	2575.502/21111	SEED MIXTURE 21-111	LB	4,494	\$6	\$1.44	9
	2575.502/21112	SEED MIXTURE 21-112	LB	1,416	\$11	\$7.99	2
	2575.502/21113	SEED MIXTURE 21-113	LB	3,485	\$4	\$1.17	3
	2575.502/22111	SEED MIXTURE 22-111	LB	16,507	\$49	\$3.00	7
	2575.502/25121	SEED MIXTURE 25-121	LB	2,329	\$11	\$4.70	6
	2575.502/25131	SEED MIXTURE 25-131	LB	4,323	\$12	\$2.81	14
	2575.502/25141	SEED MIXTURE 25-141	LB	22,453	\$74	\$3.28	43
	2575.502/25151	SEED MIXTURE 25-151	LB	263	\$2	\$7.53	5
	2575.502/33261	SEED MIXTURE 33-261	LB	1,669	\$26	\$15.48	21
	2575.502/33262	SEED MIXTURE 33-262	LB	5	\$0	\$1.10	1
	2575.502/33361	SEED MIXTURE 33-361	LB	212	\$7	\$31.86	5
	2575.502/34171	SEED MIXTURE 34-171	LB	9	\$1	\$75.78	3
	2575.502/34261	SEED MIXTURE 34-261	LB	10	\$1	\$115.00	2
	2575.502/34271	SEED MIXTURE 34-271	LB	9	\$1	\$125.00	1
	2575.502/34361	SEED MIXTURE 34-361	LB	4	\$0	\$50.00	1
	2575.502/35221	SEED MIXTURE 35-221	LB	3,637	\$53	\$14.55	8
	2575.502/35241	SEED MIXTURE 35-241	LB	8,024	\$107	\$13.38	14
	2575.502/35521	SEED MIXTURE 35-521	LB	6	\$1	\$171.68	3
	2575.502/35641	SEED MIXTURE 35-641	LB	4	\$0	\$46.00	1
	2575.502/36211	SEED MIXTURE 36-211	LB	81	\$2	\$23.97	4
	2575.502/36311	SEED MIXTURE 36-311	LB	1,331	\$40	\$30.04	6
	2575.502/36711	SEED MIXTURE 36-711	LB	1,953	\$39	\$20.00	1
	2575.505/00020	SODDING TYPE NATIVE	S Y	18	\$1	\$58.30	1
	2575.505/00030	SODDING TYPE LAWN	S Y	12,024	\$91	\$7.54	12
	2575.505/00050	SODDING TYPE SALT TOLERANT	S Y	15,572	\$96	\$6.14	5
	2575.511/00010	MULCH MATERIAL TYPE 1	TON	965	\$142	\$147.12	12
	2575.511/00030	MULCH MATERIAL TYPE 3	TON	686	\$241	\$351.97	12
	2575.511/00040	MULCH MATERIAL TYPE 4	TON	88	\$48	\$550.00	1
	2575.513/00060	MULCH MATERIAL TYPE 6	C Y	276	\$20	\$71.75	6
	2575.513/00090	MULCH MATERIAL TYPE 9	C Y	1,665	\$103	\$61.63	7
	2575.519/00010	DISK ANCHORING	ACRE	826	\$67	\$80.80	20
	2575.523/00009	EROSION CONTROL BLANKETS CATEGORY 0	S Y	1,390	\$3	\$2.08	2
	2575.523/00010	EROSION CONTROL BLANKETS CATEGORY 00	S Y	10,122	\$15	\$1.49	6
	2575.523/00011	EROSION CONTROL BLANKETS CATEGORY 1	S Y	709	\$3	\$3.99	3
	2575.523/00012	EROSION CONTROL BLANKETS CATEGORY 2	S Y	3,397	\$9	\$2.65	1
	2575.523/00013	EROSION CONTROL BLANKETS CATEGORY 3	S Y	1,315,318	\$1,967	\$1.50	58
	2575.523/00014	EROSION CONTROL BLANKETS CATEGORY 4	S Y	195,513	\$341	\$1.75	10
	2575.523/00015	EROSION CONTROL BLANKETS CATEGORY 5	S Y	456	\$1	\$2.72	2
	2575.523/00016	EROSION CONTROL BLANKETS CATEGORY 6	S Y	3,332	\$11	\$3.26	2
	2575.523/00017	EROSION CONTROL BLANKETS CATEGORY 7	S Y	229	\$1	\$6.10	1
	2575.525/00020	TURF REINFORCEMENT MAT CATEGORY 2	S Y	677	\$8	\$11.79	6
	2575.525/00030	TURF REINFORCEMENT MAT CATEGORY 3	S Y	10,478	\$37	\$3.57	2
	2575.525/00040	TURF REINFORCEMENT MAT CATEGORY 4	S Y	2,809	\$41	\$14.43	6
	2575.535/00010	WATER	MGAL	9,626	\$12	\$1.29	2
	2575.541/00010	MOWING	ACRE	156	\$16	\$105.72	6

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:27 Thursday, March 31, 2016 53

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/15 AND 12/31/15
BY ITEM GROUP

161 CONTRACTS - AWARDED TOTAL: \$669,027,536

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2575	2575.555/00010	TURF ESTABLISHMENT	LS	24	\$192	\$7,994.73	24
	2575.561/00010	HYDRAULIC TACKIFIER TYPE NATURAL	S Y	269,782	\$4	\$0.02	2
	2575.561/00020	HYDRAULIC TACKIFIER TYPE SYNTHETIC	S Y	1,636	\$1	\$0.50	1
	2575.562/00020	HYDRAULIC MATRIX TYPE MULCH	LB	966,360	\$718	\$0.74	21
	2575.562/00030	HYDRAULIC MATRIX TYPE BONDED FIBER	LB	848	\$1	\$1.31	1
	2575.562/00040	HYDRAULIC MATRIX TYPE FIBER REINFORCED	LB	343,644	\$559	\$1.63	18
	2575.570/00010	RAPID STABILIZATION METHOD 1	ACRE	3	\$1	\$391.76	2
	2575.570/00020	RAPID STABILIZATION METHOD 2	ACRE	2	\$3	\$1,455.00	1
	2575.571/00010	RAPID STABILIZATION METHOD 3	MGAL	714	\$245	\$342.81	11
	2575.572/00010	RAPID STABILIZATION METHOD 4	S Y	148,810	\$253	\$1.70	15
	2575.602/00700	SITE RESTORATION	EACH	568	\$272	\$478.04	20
	2575.604/00050	GRASS PAVER	S Y	2,035	\$43	\$21.00	1
	2575.604/00700	SITE RESTORATION	S Y	9,380	\$82	\$8.79	3
	2575.605/00010	TURF ESTABLISHMENT	ACRE	8	\$59	\$7,400.00	1
	2575.605/00400	PLOWING	ACRE	47	\$9	\$200.00	1
	2575.605/00550	SEEDING	ACRE	0	\$0	\$115.00	1
	2575.607/00010	MULCH MATERIAL TYPE SPECIAL	C Y	3,132	\$185	\$59.00	1
	2575.607/00050	LANDSCAPE ROCK	C Y	2	\$0	\$86.00	1
	2575.608/00011	SEED MIXTURE SPECIAL	LB	3	\$1	\$300.00	1
	2575.901/00020	CONTROL EROSION & ESTABLISH VEGETATION	LS	2	\$4,760	\$2379856.90	2
-----					-----		
2575					\$11,456		
2577	2577.504/00010	GRANULAR CHANNEL LINER	C Y	46	\$6	\$120.00	1
2580	2580.601/00010	INTERIM PAVEMENT MARKING	LS	32	\$522	\$16,312.66	32
	2580.603/00010	INTERIM PAVEMENT MARKING	L F	611,665	\$143	\$0.23	20
	2580.603/00100	PAVEMENT MARKING - LATE SEASON	L F	154,006	\$124	\$0.80	3
	2580.618/00010	PAVEMENT MESSAGE - LATE SEASON	S F	85	\$0	\$5.00	1
-----					-----		
2580					\$789		
2581	2581.501/00010	REMOVABLE PREFORM PAVEMENT MARKING TAPE	L F	380,539	\$483	\$1.27	27
	2581.602/00020	PAVT MSSG (LT ARROW) REM POLY PREF	EACH	3	\$1	\$200.00	1
	2581.603/00020	REMOVABLE PREFORMED PLASTIC MASK (BLACK)	L F	36,476	\$84	\$2.31	19
	2581.901/00010	REMOVABLE PREFORM PAVEMENT MARKING TAPE	LS	1	\$26	\$25,900.00	1
-----					-----		
2581					\$593		
2582	2582.501/01001	PAVT MSSG (LT ARROW) PAINT	EACH	39	\$3	\$65.13	5
	2582.501/01002	PAVT MSSG (RT ARROW) PAINT	EACH	53	\$4	\$70.17	5
	2582.501/01005	PAVT MSSG (STOP AHEAD) PAINT	EACH	9	\$2	\$250.00	3
	2582.501/01006	PAVT MSSG (RR XING) PAINT	EACH	9	\$4	\$400.56	5
	2582.501/02001	PAVT MSSG (LT ARROW) POLY PREF	EACH	3	\$3	\$1,000.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:27 Thursday, March 31, 2016 54

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/15 AND 12/31/15
BY ITEM GROUP

161 CONTRACTS - AWARDED TOTAL: \$669,027,536

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2582	2582.501/02002	PAVT MSSG (RT ARROW) POLY PREF	EACH	4	\$4	\$1,000.00	1
	2582.501/02101	PAVT MSSG (LT ARROW) POLY PREF-GR IN	EACH	273	\$121	\$441.50	12
	2582.501/02102	PAVT MSSG (RT ARROW) POLY PREF-GR IN	EACH	294	\$137	\$465.23	10
	2582.501/02103	PAVT MSSG (THRU ARROW) POLY PREF-GR IN	EACH	5	\$2	\$416.71	1
	2582.501/02104	PAVT MSSG (SCHOOL XING) POLY PREF-GR IN	EACH	4	\$7	\$1,690.00	1
	2582.501/02105	PAVT MSSG (STOP AHEAD) POLY PREF-GR IN	EACH	4	\$7	\$1,650.00	1
	2582.501/02106	PAVT MSSG (LT-THRU ARROW) POLY PREF-GR IN	EACH	28	\$23	\$830.04	4
	2582.501/02107	PAVT MSSG (RT-THRU ARROW) POLY PREF-GR IN	EACH	3	\$2	\$781.67	2
	2582.501/02110	PAVT MSSG (HANDICAPPED SYMBOL) PY PR-GR IN	EACH	1	\$1	\$600.00	1
	2582.501/02111	PAVT MSSG (HOV DIAMOND) POLY PREF-GR IN	EACH	8	\$5	\$583.00	1
	2582.501/02112	PAVT MSSG (SIGNAL AHEAD) POLY PREF-GR IN	EACH	1	\$1	\$1,254.00	1
	2582.501/02114	PAVT MSSG (RR XING) POLY PREF-GR IN	EACH	8	\$15	\$1,919.00	3
	2582.501/02121	PAVT MSSG (TRAN ARROW) POLY PREF-GR IN	EACH	1	\$1	\$1,150.00	1
	2582.501/03001	PAVT MSSG (LT ARROW) EPOXY	EACH	26	\$3	\$123.85	3
	2582.501/03002	PAVT MSSG (RT ARROW) EPOXY	EACH	12	\$1	\$121.67	2
	2582.501/03005	PAVT MSSG (LT-THRU ARROW) EPOXY	EACH	2	\$1	\$285.00	1
	2582.501/03007	PAVT MSSG (RR XING) EPOXY	EACH	5	\$3	\$670.00	2
	2582.501/03008	PAVT MSSG (STOP AHEAD) EPOXY	EACH	1	\$1	\$801.15	1
	2582.501/03015	PAVT MSSG (THRU ARROW) EPOXY	EACH	2	\$0	\$145.00	1
	2582.501/03017	PAVT MSSG (BIKE SYMBOL) EPOXY	EACH	6	\$1	\$100.00	1
	2582.501/04001	PAVEMENT MESSAGE (LT ARROW) EPOXY-GR IN	EACH	30	\$6	\$202.88	3
	2582.501/04002	PAVEMENT MESSAGE (RT ARROW) EPOXY-GR IN	EACH	22	\$4	\$191.12	2
	2582.501/04007	PAVT MSSG (RR XING) EPOXY - GR IN	EACH	2	\$2	\$1,100.00	1
	2582.501/04021	PAVT MSSG (TRAN ARROW) EPOXY-GR IN	EACH	2	\$3	\$1,700.00	1
	2582.502/11104	4" SOLID LINE WHITE-PAINT	L F	2,397,235	\$228	\$0.10	31
	2582.502/11106	6" SOLID LINE WHITE-PAINT	L F	796,897	\$69	\$0.09	7
	2582.502/11108	8" SOLID LINE WHITE-PAINT	L F	35,642	\$7	\$0.20	3
	2582.502/11112	12" SOLID LINE WHITE-PAINT	L F	408	\$2	\$3.91	2
	2582.502/11124	24" SOLID LINE WHITE-PAINT	L F	192	\$1	\$4.16	3
	2582.502/11204	4" BROKEN LINE WHITE-PAINT	L F	78,385	\$11	\$0.14	6
	2582.502/11304	4" DOTTED LINE WHITE-PAINT	L F	3,265	\$1	\$0.38	7
	2582.502/11308	8" DOTTED LINE WHITE-PAINT	L F	1,719	\$2	\$1.04	6
	2582.502/11524	24" STOP LINE WHITE-PAINT	L F	351	\$2	\$4.63	5
	2582.502/12104	4" SOLID LINE YELLOW-PAINT	L F	815,968	\$93	\$0.11	31
	2582.502/12124	24" SOLID LINE YELLOW-PAINT	L F	280	\$1	\$3.71	2
	2582.502/12204	4" BROKEN LINE YELLOW-PAINT	L F	243,655	\$19	\$0.08	23
	2582.502/12404	4" DOUBLE SOLID LINE YELLOW-PAINT	L F	56,574	\$20	\$0.35	15
	2582.502/21104	4" SOLID LINE WHITE-POLY PREF	L F	109	\$0	\$2.95	1
	2582.502/21124	24" SOLID LINE WHITE-POLY PREF	L F	42	\$1	\$24.00	1
	2582.502/31104	4" SOLID LINE WHITE-POLY PREF-GR IN	L F	25,735	\$108	\$4.20	8
	2582.502/31107	7" SOLID LINE WHITE-POLY PREF-GR IN	L F	14,452	\$115	\$7.95	6
	2582.502/31108	8" SOLID LINE WHITE-POLY PREF-GR IN	L F	8,824	\$100	\$11.29	8
	2582.502/31111	11" SOLID LINE WHITE-POLY PREF-GR IN	L F	36,013	\$386	\$10.73	8
	2582.502/31112	12" SOLID LINE WHITE-POLY PREF-GR IN	L F	366	\$6	\$16.80	1
	2582.502/31124	24" SOLID LINE WHITE-POLY PREF-GR IN	L F	3,027	\$86	\$28.26	13
	2582.502/31204	4" BROKEN LINE WHITE-POLY PREF-GR IN	L F	33,138	\$133	\$4.01	6

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:27 Thursday, March 31, 2016 55

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/15 AND 12/31/15
BY ITEM GROUP

161 CONTRACTS - AWARDED TOTAL: \$669,027,536

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2582	2582.502/31207	7" BROKEN LINE WHITE-POLY PREF-GR IN	L F	88,400	\$629	\$7.12	10
	2582.502/31304	4" DOTTED LINE WHITE-POLY PREF-GR IN	L F	689	\$3	\$5.05	3
	2582.502/31307	7" DOTTED LINE WHITE-POLY PREF-GR IN	L F	966	\$7	\$7.25	4
	2582.502/31308	8" DOTTED LINE WHITE-POLY PREF-GR IN	L F	477	\$4	\$8.51	4
	2582.502/31311	11" DOTTED LINE WHITE-POLY PREF-GR IN	L F	5,249	\$55	\$10.53	5
	2582.502/31524	24" STOP LINE WHITE-POLY PREF-GR IN	L F	1,253	\$29	\$23.14	6
	2582.502/32104	4" SOLID LINE YELLOW-POLY PREF-GR IN	L F	1,373	\$4	\$3.17	1
	2582.502/32106	6" SOLID LINE YELLOW-POLY PREF-GR IN	L F	3,274	\$19	\$5.67	2
	2582.502/32112	12" SOLID LINE YELLOW-POLY PREF-GR IN	L F	66	\$1	\$21.62	1
	2582.502/32124	24" SOLID LINE YELLOW-POLY PREF-GR IN	L F	1,404	\$34	\$24.37	3
	2582.502/32204	4" BROKEN LINE YELLOW-POLY PREF-GR IN	L F	315	\$1	\$3.28	2
	2582.502/32206	6" BROKEN LINE YELLOW-POLY PREF-GR IN	L F	13,509	\$68	\$5.06	2
	2582.502/32404	4" DB SOLID LINE YELLOW-POLY PREF-GR IN	L F	9,065	\$58	\$6.38	2
	2582.502/41104	4" SOLID LINE WHITE-EPOXY	L F	526,678	\$201	\$0.38	27
	2582.502/41106	6" SOLID LINE WHITE-EPOXY	L F	1,886	\$4	\$2.00	1
	2582.502/41108	8" SOLID LINE WHITE-EPOXY	L F	27,214	\$27	\$0.98	4
	2582.502/41112	12" SOLID LINE WHITE-EPOXY	L F	116	\$1	\$11.28	1
	2582.502/41124	24" SOLID LINE WHITE-EPOXY	L F	187	\$4	\$23.44	3
	2582.502/41204	4" BROKEN LINE WHITE-EPOXY	L F	52,010	\$22	\$0.42	7
	2582.502/41208	8" BROKEN LINE WHITE-EPOXY	L F	418	\$4	\$10.00	1
	2582.502/41304	4" DOTTED LINE WHITE-EPOXY	L F	2,797	\$2	\$0.89	5
	2582.502/41308	8" DOTTED LINE WHITE-EPOXY	L F	2,406	\$4	\$1.78	4
	2582.502/41524	24" STOP LINE WHITE-EPOXY	L F	869	\$6	\$6.65	4
	2582.502/42104	4" SOLID LINE YELLOW-EPOXY	L F	555,609	\$284	\$0.51	20
	2582.502/42112	12" SOLID LINE YELLOW-EPOXY	L F	288	\$2	\$6.50	1
	2582.502/42124	24" SOLID LINE YELLOW-EPOXY	L F	3,135	\$22	\$7.07	5
	2582.502/42204	4" BROKEN LINE YELLOW-EPOXY	L F	172,449	\$100	\$0.58	12
	2582.502/42308	8" DOTTED LINE YELLOW-EPOXY	L F	21	\$0	\$0.50	1
	2582.502/42404	4" DOUBLE SOLID LINE YELLOW-EPOXY	L F	28,279	\$24	\$0.85	12
	2582.502/51104	4" SOLID LINE WHITE-EPOXY-GR IN	L F	45,669	\$38	\$0.83	5
	2582.502/51106	6" SOLID LINE WHITE-EPOXY-GR IN	L F	4,386	\$4	\$0.80	1
	2582.502/51108	8" SOLID LINE WHITE-EPOXY-GR IN	L F	3,816	\$6	\$1.48	1
	2582.502/51124	24" SOLID LINE WHITE-EPOXY-GR IN	L F	787	\$9	\$11.13	2
	2582.502/51204	4" BROKEN LINE WHITE-EPOXY-GR IN	L F	360	\$1	\$1.90	1
	2582.502/51308	8" DOTTED LINE WHITE-EPOXY-GR IN	L F	48	\$1	\$17.00	1
	2582.502/52104	4" SOLID LINE YELLOW-EPOXY-GR IN	L F	36,191	\$44	\$1.22	5
	2582.502/52124	24" SOLID LINE YELLOW-EPOXY-GR IN	L F	1,127	\$12	\$10.88	3
	2582.502/52204	4" BROKEN LINE YELLOW-EPOXY-GR IN	L F	3,950	\$5	\$1.21	3
	2582.502/52404	4" DBLE SOLID LINE YELLOW-EPOXY-GR IN	L F	16,193	\$25	\$1.52	5
	2582.503/00130	CROSSWALK MARKING-POLY PREFORM-GR IN	S F	26,215	\$382	\$14.57	13
	2582.503/00140	CROSSWALK MARKING-EPOXY	S F	6,668	\$35	\$5.25	6
	2582.503/00150	CROSSWALK MARKING-EPOXY-GR IN	S F	720	\$6	\$8.68	3
	2582.602/03001	PAVT MSSG (LT ARROW) EPOXY (WR)	EACH	147	\$31	\$212.38	6
	2582.602/03002	PAVT MSSG (RT ARROW) EPOXY (WR)	EACH	43	\$10	\$242.09	5
	2582.602/03007	PAVT MSSG (RR XING) EPOXY (WR)	EACH	3	\$4	\$1,194.67	2
	2582.602/03008	PAVT MSSG (STOP AHEAD) EPOXY (WR)	EACH	2	\$1	\$350.00	1

AVERAGE BID PRICES FOR AWARDED PROJECTS
ENGLISH UNITS - SPEC YEAR 14

07:27 Thursday, March 31, 2016 56

DOES NOT INCLUDE STATE AID PROJECTS
ALL ITEMS BETWEEN 01/01/15 AND 12/31/15
BY ITEM GROUP

161 CONTRACTS - AWARDED TOTAL: \$669,027,536

ITEM GROUP	ITEM NUMBER	ITEM DESCRIPTION	UNITS	QUANTITY	DOLLARS (000S)	AVERAGE PRICE	CONTRACT OCCURR.
2582	2582.602/03015	PAVT MSSG (THRU ARROW) EPOXY (WR)	EACH	1	\$0	\$170.00	1
	2582.602/03023	PAVT MSSG (YIELD AHEAD) EPOXY (WR)	EACH	1	\$0	\$350.00	1
	2582.602/03025	PAVT MSSG (TRAN ARROW) EPOXY (WR)	EACH	2	\$1	\$350.00	1
	2582.603/00010	PAVEMENT MARKING SPECIAL	L F	4,500	\$126	\$28.02	8
	2582.603/00020	MOBILE RETROREFLECTOMETER MEASUREMENTS	L F	4,904,270	\$50	\$0.01	17
	2582.603/11104	4" SOLID LINE WHITE-PAINT SPECIAL	L F	725	\$13	\$17.98	3
	2582.603/11105	4" SOLID LINE WHITE-PAINT (WR)	L F	252,175	\$96	\$0.38	7
	2582.603/11106	6" SOLID LINE WHITE-PAINT (WR)	L F	610,779	\$275	\$0.45	2
	2582.603/11108	8" SOLID LINE WHITE-PAINT (WR)	L F	433	\$1	\$1.50	1
	2582.603/11204	4" BROKEN LINE WHITE-PAINT (WR)	L F	1,366	\$1	\$0.72	3
	2582.603/11304	4" DOTTED LINE WHITE-PAINT (WR)	L F	274	\$0	\$1.46	2
	2582.603/11308	8" DOTTED LINE WHITE-PAINT (WR)	L F	160	\$0	\$2.32	2
	2582.603/12104	4" SOLID LINE YELLOW-PAINT (WR)	L F	117,004	\$42	\$0.36	9
	2582.603/12204	4" BROKEN LINE YELLOW-PAINT (WR)	L F	76,607	\$26	\$0.34	4
	2582.603/12404	4" DOUBLE SOLID LINE YELLOW-PAINT (WR)	L F	17,453	\$8	\$0.48	3
	2582.603/61104	4" SOLID LINE WHITE-EPOXY (WR)	L F	3,268,260	\$1,991	\$0.61	52
	2582.603/61106	6" SOLID LINE WHITE-EPOXY (WR)	L F	339,749	\$275	\$0.81	7
	2582.603/61108	8" SOLID LINE WHITE-EPOXY (WR)	L F	27,604	\$43	\$1.57	10
	2582.603/61112	12" SOLID LINE WHITE-EPOXY (WR)	L F	317	\$1	\$4.00	1
	2582.603/61124	24" SOLID LINE WHITE-EPOXY (WR)	L F	780	\$10	\$12.25	6
	2582.603/61204	4" BROKEN LINE WHITE-EPOXY (WR)	L F	99,485	\$65	\$0.65	19
	2582.603/61208	8" BROKEN LINE WHITE-EPOXY (WR)	L F	241	\$1	\$2.50	1
	2582.603/61304	4" DOTTED LINE WHITE-EPOXY (WR)	L F	13,560	\$24	\$1.79	15
	2582.603/61308	8" DOTTED LINE WHITE-EPOXY (WR)	L F	2,172	\$4	\$1.96	6
	2582.603/61311	11" DOTTED LINE WHITE-EPOXY (WR)	L F	36	\$1	\$15.00	1
	2582.603/61524	24" STOP LINE WHITE-EPOXY (WR)	L F	1,377	\$15	\$10.54	9
	2582.603/62104	4" SOLID LINE YELLOW-EPOXY (WR)	L F	1,608,139	\$1,044	\$0.65	52
	2582.603/62108	8" SOLID LINE YELLOW-EPOXY (WR)	L F	641	\$2	\$2.55	1
	2582.603/62124	24" SOLID LINE YELLOW-EPOXY (WR)	L F	6,005	\$65	\$10.85	14
	2582.603/62204	4" BROKEN LINE YELLOW-EPOXY (WR)	L F	176,761	\$101	\$0.57	29
	2582.603/62304	4" DOTTED LINE YELLOW-EPOXY (WR)	L F	38	\$0	\$1.68	1
	2582.603/62404	4" DOUBLE SOLID LINE YELLOW-EPOXY (WR)	L F	130,285	\$174	\$1.34	28
	2582.618/00010	PAVEMENT MARKING SPECIAL	S F	30,507	\$632	\$20.71	26
	2582.618/00140	CROSSWALK MARKING-EPOXY (WR)	S F	7,703	\$51	\$6.58	5
	2582.901/00010	PERMANENT PAVEMENT MARKINGS	LS	3	\$1,111	\$370,474.15	3

2582					\$10,239		
					=====		
					\$669,028		