

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2011	2011601/00003	CONSTRUCTION SURVEYING	LS	31.00	827.16	\$26,682.65	31
2011	2011601/00010	VIBRATION MONITORING	LS	4.00	1837.65	\$459,412.50	4
2011	2011601/01000	AS BUILT	LS	87.00	732.63	\$8,421.02	87
2011	2011901/00003	CONSTRUCTION SURVEYING	LS	1.00	715	\$715,000.00	1
2011	2011901/00045	DESIGN SERVICES	LS	2.00	3975	\$1,987,500.00	2
2011	2011901/00060	DESIGN SURVEYING	LS	2.00	37.50	\$18,750.00	2
					\$8,124.94		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2012	2012602/00012	TRAFFIC CONTROL TYPE 2	EACH	38.00	88.32	\$2,324.21	3
2012	2012602/00013	TRAFFIC CONTROL TYPE 3	EACH	2.00	14	\$7,000.00	1
2012	2012602/00014	TRAFFIC CONTROL TYPE 4	EACH	22.00	31.12	\$1,414.77	2
2012	2012602/00015	TRAFFIC CONTROL TYPE 5	EACH	152.00	123.40	\$811.84	5
2012	2012613/00010	TRAFFIC CONTROL SPECIAL	UDAY	65.00	199.50	\$3,069.23	3
2012	2012613/00011	TRAFFIC CONTROL SPECIAL 1	UDAY	25.00	57	\$2,280.00	2
2012	2012613/00012	TRAFFIC CONTROL SPECIAL 2	UDAY	2.00	6	\$3,000.00	1
					\$519.34		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2013	2013601/00110	INSTRUMENTATION	LS	1.00	256	\$256,000.00	1
2013	2013601/00120	GROUND WATER TREATMENT SYSTEM	LS	2.00	22	\$11,000.00	2

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2013	2013601/00140	GEOTECHNICAL MONITORING SYSTEM	LS	2.00	185	\$92,500.00	2
2013	2013601/00200	MARINE EQUIPMENT	LS	1.00	875	\$875,000.00	1
2013	2013602/00022	ROAD/WEATHER SENSOR AND CABLE	EACH	5.00	83.19	\$16,637.40	4
2013	2013602/00051	TCLP TEST	EACH	13.00	7.28	\$560.19	7
2013	2013602/00051	TCLP TEST	EACH	13.00	7.28	\$560.19	7
2013	2013901/00025	ENVIRONMENTAL COMPLIANCE	LS	2.00	200	\$100,000.00	2
2013	2013901/00130	GEOTECHNICAL INVESTIGATION	LS	2.00	1441.50	\$720,750.00	2
					\$3,077.25		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2016	2016601/00010	CONTRACT MANAGEMENT	LS	1.00	75	\$75,000.00	1
2016	2016601/00050	QUALITY MANAGEMENT	LS	48.00	1945.70	\$40,535.46	48
2016	2016601/00050	QUALITY MANAGEMENT	LS	48.00	1945.70	\$40,535.46	48
2016	2016601/00051	QUALITY MANAGEMENT SPECIAL	LS	40.00	1036.76	\$25,918.99	40
2016	2016601/00070	SAFETY MANAGEMENT	LS	2.00	255	\$127,500.00	2
2016	2016601/00080	PUBLIC INFORMATION MANAGEMENT	LS	1.00	40	\$40,000.00	1
2016	2016601/00090	PROJECT MAINTENANCE	LS	1.00	500	\$500,000.00	1
2016	2016601/00100	CONTRACTOR TESTING	LS	2.00	276.50	\$138,247.50	2
2016	2016612/00010	PUBLIC INFORMATION MANAGEMENT	WEEK	224.00	1199.97	\$5,357.00	1
2016	2016901/00010	CONTRACT MANAGEMENT	LS	2.00	1050	\$525,000.00	2
2016	2016901/00050	QUALITY MANAGEMENT	LS	2.00	1600	\$800,000.00	2

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2016	2016901/00060	HUMAN RESOURCE MANAGEMENT	LS	2.00	125	\$62,500.00	2
2016	2016901/00070	SAFETY MANAGEMENT	LS	2.00	125	\$62,500.00	2
2016	2016901/00080	PUBLIC INFORMATION MANAGEMENT	LS	2.00	225	\$112,500.00	2
					\$10,399.63		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2021	2021501/00010	MOBILIZATION	LS	179.00	44208.99	\$246,977.57	179
2021	2021501/00010	MOBILIZATION	LS	179.00	44208.99	\$246,977.57	179
2021	2021601/00011	MOBILIZATION BRIDGE	LS	2.00	6350	\$3,175,000.00	2
2021	2021601/00011	MOBILIZATION, BRIDGE	LS	2.00	6350	\$3,175,000.00	2
2021	2021901/00005	MOBILIZATION DESIGN BUILD	LS	2.00	2700	\$1,350,000.00	2
2021	2021901/00040	INSURANCE	LS	2.00	75	\$37,500.00	2
					\$103,892.98		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2031	2031501/00040	FIELD OFFICE TYPE D	EACH	31.00	1754.84	\$56,607.87	31
2031	2031501/00042	FIELD OFFICE TYPE D-MODIFIED	EACH	11.00	629.34	\$57,212.69	11
2031	2031503/00040	FIELD LABORATORY TYPE D	EACH	26.00	337.97	\$12,998.87	25
2031	2031503/00041	FIELD LABORATORY TYPE DX	EACH	14.00	230.40	\$16,457.31	14
2031	2031503/00043	FIELD LABORATORY TYPE DX-MODIFIED	EACH	1.00	5	\$5,000.00	1
2031	2031602/00010	COMBINATION FIELD LABORATORY-OFFICE	EACH	47.00	529.84	\$11,273.10	47

\$3,487.39

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2051	2051501/00010	MAINT AND RESTORATION OF HAUL ROADS	LS	117.00	67.62	\$577.99	117
					\$67.62		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2100	2100601/00045	BUILDING	LS	1.00	18903.30	\$18,903,300.00	1
2100	2100601/00099	LIFT STATION REHABILITATION	LS	1.00	21.04	\$21,035.00	1
2100	2100601/00130	ANTI-ICING SYSTEM	LS	3.00	2455.68	\$818,561.33	3
					\$21,380.02		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2101	2101501/00010	CLEARING	ACRE	64.40	263.27	\$4,088.08	38
2101	2101502/00010	CLEARING	TREE	2,155.00	300.86	\$139.61	41
2101	2101506/00010	GRUBBING	ACRE	82.90	269.50	\$3,250.85	41
2101	2101507/00010	GRUBBING	TREE	2,176.00	281.29	\$129.27	43
2101	2101511/00010	CLEARING AND GRUBBING	LS	3.00	12.80	\$4,266.67	3
					\$1,127.72		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2102	2102501/00010	PAVEMENT MARKING REMOVAL	S F	41,042.00	90.70	\$2.21	23
2102	2102502/00010	PAVEMENT MARKING REMOVAL	L F	1,324,690.00	1006.76	\$0.76	46
					\$1,097.46		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2103	2103501/00010	BUILDING REMOVAL	LS	3.00	113.65	\$37,881.67	3
2103	2103501/00011	BUILDING REMOVAL A	LS	3.00	54.33	\$18,109.33	3

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2103	2103501/00012	BUILDING REMOVAL B	LS	3.00	58.96	\$19,654.67	3
2103	2103501/00013	BUILDING REMOVAL C	LS	1.00	7.19	\$7,194.00	1
2103	2103501/00014	BUILDING REMOVAL D	LS	2.00	24.24	\$12,118.00	2
2103	2103505/00020	DISCONNECT SEWER SERVICE	EACH	7.00	6.50	\$928.57	2
2103	2103507/00010	DISCONNECT WATER SERVICE	EACH	9.00	7.20	\$800.00	3
2103	2103511/00010	BASEMENT EXCAVATION FILL	C Y	1,336.00	13.36	\$10.00	1
						\$285.43	

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2104	2104501/00003	REMOVE PIPE DRAIN	L F	34,880.00	128.71	\$3.69	10
2104	2104501/00007	REMOVE PERFORATED PIPE	L F	15,878.00	22.71	\$1.43	3
2104	2104501/00009	REMOVE CONCRETE FLUME	L F	1,757.00	13.18	\$7.50	2
2104	2104501/00010	REMOVE PIPE CULVERTS	L F	31,976.00	431.68	\$13.50	60
2104	2104501/00011	REMOVE CONCRETE CULVERT	L F	4,492.00	41.87	\$9.32	8
2104	2104501/00012	REMOVE METAL CULVERT	L F	15,544.00	89.84	\$5.78	16
2104	2104501/00013	REMOVE WATER MAIN	L F	22,754.00	209.79	\$9.22	15
2104	2104501/00014	REMOVE MANHOLES OR CATCH BASINS	L F	274.90	23.72	\$86.30	3
2104	2104501/00015	REMOVE CATCH BASINS	L F	253.00	33.74	\$133.37	4
2104	2104501/00016	REMOVE SEWER PIPE (STORM)	L F	98,444.00	1282.73	\$13.03	42
2104	2104501/00017	REMOVE SEWER PIPE (SANITARY)	L F	27,047.00	199.61	\$7.38	9
2104	2104501/00018	REMOVE PIPE SEWERS	L F	3,140.00	39.63	\$12.62	9

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2104	2104501/00020	REMOVE CURB	L F	2,952.00	7	\$2.37	2
2104	2104501/00021	REMOVE INTEGRANT CURB	L F	1,599.00	9.71	\$6.07	3
2104	2104501/00022	REMOVE CURB AND GUTTER	L F	303,675.00	1260.25	\$4.15	71
2104	2104501/00023	REMOVE BITUMINOUS CURB	L F	3,430.00	13	\$3.79	4
2104	2104501/00024	REMOVE CONCRETE CURB	L F	18,289.00	110.83	\$6.06	7
2104	2104501/00027	REMOVE CONCRETE PARKING STOPS	L F	134.00	0.90	\$6.72	2
2104	2104501/00029	REMOVE RETAINING WALL	L F	1,228.00	10.18	\$8.29	7
2104	2104501/00030	REMOVE CONCRETE RETAINING WALL	L F	5,937.00	239.14	\$40.28	3
2104	2104501/00031	REMOVE SHEET PILING RETAINING WALL	L F	202.00	16.16	\$80.00	1
2104	2104501/00032	REMOVE WOOD RETAINING WALL	L F	734.00	33.24	\$45.28	4
2104	2104501/00033	REMOVE STONE RETAINING WALL	L F	125.00	3.75	\$30.00	1
2104	2104501/00035	REMOVE FENCE	L F	6,897.00	18.21	\$2.64	7
2104	2104501/00036	REMOVE WOVEN WIRE FENCE	L F	548.00	2.43	\$4.44	2
2104	2104501/00037	REMOVE CHAIN LINK FENCE	L F	18,591.00	103.92	\$5.59	13
2104	2104501/00038	REMOVE WOOD FENCE	L F	405.00	3	\$7.41	3
2104	2104501/00039	REMOVE RUB RAIL	L F	2,858.00	29.12	\$10.19	2
2104	2104501/00040	REMOVE GUARDRAIL	L F	3,500.00	13.37	\$3.82	2
2104	2104501/00041	REMOVE CABLE GUARDRAIL	L F	63,620.50	167.96	\$2.64	20
2104	2104501/00042	REMOVE GUARDRAIL-PLATE BEAM	L F	105,475.00	466.20	\$4.42	61
2104	2104501/00044	REMOVE ORNAMENTAL RAILING	L F	98.00	0.98	\$10.00	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2104	2104501/00045	REMOVE METAL PIPE RAILING	L F	4,073.00	20.32	\$4.99	3
2104	2104501/00048	REMOVE CONCRETE BARRIER	L F	323.00	10.24	\$31.70	3
2104	2104501/00049	REMOVE CONCRETE MEDIAN BARRIER	L F	26,122.00	657.75	\$25.18	10
2104	2104501/00050	REMOVE TEMPORARY PRECAST CONCRETE BARRIER	L F	1,254.00	9.94	\$7.93	2
2104	2104501/00051	REMOVE UNDERGROUND WIRE	L F	12,475.00	13.22	\$1.06	3
2104	2104501/00052	REMOVE CABLES	L F	13,010.00	7.29	\$0.56	2
2104	2104501/00053	REMOVE ARMORED CABLE	L F	990.00	2.57	\$2.60	1
2104	2104501/00056	REMOVE RIGID STEEL CONDUIT	L F	235.00	1.77	\$7.55	2
2104	2104501/00063	REMOVE UTILITY CONDUIT	L F	4,293.00	25.76	\$6.00	2
2104	2104501/00067	REMOVE NON-METALLIC CONDUIT	L F	630.00	2.35	\$3.73	2
2104	2104501/00068	REMOVE HANDRAIL	L F	106.00	0.74	\$7.00	1
2104	2104501/00071	REMOVE BARBED WIRE FENCE	L F	3,233.00	11.38	\$3.52	3
2104	2104501/00076	REMOVE MASONRY WALL	L F	44.00	1.10	\$25.00	1
2104	2104501/00079	REMOVE METAL PIPE	L F	179.00	1.94	\$10.85	2
2104	2104501/00082	REMOVE SANITARY SERVICE PIPE	L F	1,844.00	30.67	\$16.63	2
2104	2104501/00085	REMOVE WATER SERVICE PIPE	L F	7,754.00	47.07	\$6.07	9
2104	2104501/00086	REMOVE FORCE MAIN	L F	701.00	5.52	\$7.87	2
2104	2104501/00087	REMOVE GAS MAIN	L F	5,375.00	53.75	\$10.00	1
2104	2104501/00088	REMOVE BOX CULVERT	L F	793.00	76.77	\$96.81	7
2104	2104501/00090	REMOVE CONCRETE BOX CULVERT	L F	1,474.00	95.53	\$64.81	7

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2104	2104501/00097	REMOVE CATTLE PASS	L F	134.00	2.41	\$18.00	1
2104	2104501/00098	REMOVE RC CATTLE PASS	L F	149.00	8.40	\$56.38	3
2104	2104501/00100	REMOVE RAILROAD TRACK	L F	700.00	10.95	\$15.64	2
2104	2104501/00150	REMOVE WOOD EDGER	L F	433.00	1.14	\$2.63	2
2104	2104501/00205	REMOVE DIRECT BURIED LIGHTING CABLE	L F	19,317.00	33.23	\$1.72	10
2104	2104501/00210	REMOVE FIBER OPTIC CABLE	L F	5,066.00	3.55	\$0.70	1
2104	2104501/00250	REMOVE SIGN WALKWAY	L F	657.00	28.98	\$44.11	3
2104	2104501/00295	REMOVE GUARDRAIL-BOX BEAM	L F	639.00	2.08	\$3.25	1
2104	2104501/00305	REMOVE TENSION CABLE GUARDRAIL	L F	1,315.00	1.92	\$1.46	2
2104	2104501/00310	REMOVE NOISE WALL	L F	12,786.00	476.66	\$37.28	2
2104	2104501/01135	ABATE ASBESTOS-CONTAINING PIPES	L F	6,102.00	91.90	\$15.06	4
2104	2104503/00003	REMOVE WOOD RETAINING WALL	S F	90.00	0.18	\$2.00	1
2104	2104503/00004	REMOVE WOOD NOISE WALL	S F	120,062.00	366.19	\$3.05	2
2104	2104503/00006	REMOVE RETAINING WALL	S F	3,385.00	44.01	\$13.00	1
2104	2104503/00009	REMOVE SHEET PILING	S F	3,800.00	38	\$10.00	2
2104	2104503/00015	REMOVE BITUMINOUS WALK	S F	78,655.00	60.56	\$0.77	16
2104	2104503/00018	REMOVE CONCRETE SLOPE PAVING	S F	8,330.00	27.49	\$3.30	2
2104	2104503/00019	REMOVE CONCRETE SLAB	S F	16,123.00	9.67	\$0.60	1
2104	2104503/00020	REMOVE CONCRETE SIDEWALK	S F	282,888.00	203.68	\$0.72	15
2104	2104503/00021	REMOVE CONCRETE WALK	S F	816,314.00	914.27	\$1.12	38



Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2104	2104503/00021	REMOVE CONCRETE WALK	S F	816,314.00	914.27	\$1.12	38
2104	2104503/00024	REMOVE CONCRETE DRIVEWAY PAVEMENT	S F	67,261.00	104.25	\$1.55	13
2104	2104503/00027	REMOVE CONCRETE NOSE	S F	125.00	2.06	\$16.50	1
2104	2104503/00100	REMOVE PAVEMENT	S F	47,544.00	83.68	\$1.76	3
2104	2104503/00110	REMOVE CONCRETE PAVEMENT	S F	27,419.00	119.55	\$4.36	6
2104	2104503/00111	REMOVE CONCRETE APPROACH PANEL	S F	8,388.00	41.35	\$4.93	2
2104	2104503/00115	REMOVE CONCRETE MEDIAN	S F	17,007.00	38.10	\$2.24	9
2104	2104503/00120	REMOVE BITUMINOUS SHOULDER PAVEMENT	S F	361,506.00	54.23	\$0.15	2
2104	2104503/00121	REMOVE BITUMINOUS PAVEMENT	S F	147,108.00	205.95	\$1.40	12
2104	2104503/00123	REMOVE BITUMINOUS DRIVEWAY PAVEMENT	S F	57,880.00	44.57	\$0.77	10
2104	2104505/00013	REMOVE CONCRETE MEDIAN	S Y	5,100.00	42.38	\$8.31	8
2104	2104505/00014	REMOVE BITUMINOUS MEDIAN	S Y	250.00	0.92	\$3.67	1
2104	2104505/00021	REMOVE CONCRETE WALK	S Y	22,272.00	77.95	\$3.50	11
2104	2104505/00025	REMOVE SLOPE PAVING	S Y	1,714.00	36.80	\$21.47	3
2104	2104505/00100	REMOVE PAVEMENT	S Y	670,728.00	4359.73	\$6.50	37
2104	2104505/00108	REMOVE CONCRETE DRIVEWAY PAVEMENT	S Y	13,524.00	120.09	\$8.88	21
2104	2104505/00110	REMOVE CONCRETE PAVEMENT	S Y	119,960.00	768.94	\$6.41	25
2104	2104505/00111	REMOVE CONCRETE APPROACH PANEL	S Y	17,555.00	323.19	\$18.41	24
2104	2104505/00119	REMOVE BITUMINOUS DRIVEWAY PAVEMENT	S Y	22,104.00	89.74	\$4.06	15
2104	2104505/00120	REMOVE BITUMINOUS PAVEMENT	S Y	1,212,126.00	4145.47	\$3.42	92

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2104	2104505/00122	REMOVE BITUMINOUS SHOULDER PAVEMENT	S Y	574,974.00	1155.70	\$2.01	38
2104	2104507/00030	REMOVE RIPRAP	C Y	4,337.00	79.67	\$18.37	7
2104	2104507/00031	REMOVE GROUTED RIPRAP	C Y	110.00	2.42	\$22.00	1
2104	2104509/00001	REMOVE PIEZOMETER	EACH	4.00	5.46	\$1,366.00	2
2104	2104509/00003	REMOVE TEMPORARY BYPASS	EACH	3.00	15	\$5,000.00	1
2104	2104509/00004	REMOVE TEMPORARY CROSS-OVER	EACH	1.00	5.40	\$5,400.00	1
2104	2104509/00005	REMOVE VEHICULAR GATE	EACH	2.00	0.50	\$250.00	1
2104	2104509/00006	REMOVE CONCRETE BOX CULVERT END SECTION	EACH	10.00	6.62	\$661.62	3
2104	2104509/00007	REMOVE RC CATTLE PASS APRON	EACH	17.00	10.25	\$603.14	5
2104	2104509/00010	REMOVE BOX CULVERT END	EACH	20.00	9.83	\$491.50	4
2104	2104509/00011	REMOVE CONCRETE APRON	EACH	208.00	60	\$288.48	19
2104	2104509/00012	REMOVE METAL APRON	EACH	408.00	57.53	\$141.01	19
2104	2104509/00013	REMOVE PIPE APRON	EACH	540.00	97.05	\$179.73	41
2104	2104509/00017	REMOVE UNDERGROUND TANK	EACH	10.00	59.89	\$5,989.00	2
2104	2104509/00018	REMOVE ABOVEGROUND TANK	EACH	2.00	0	\$1.00	1
2104	2104509/00022	REMOVE FLAP GATE	EACH	1.00	0.06	\$60.00	1
2104	2104509/00024	REMOVE GUARDRAIL POST	EACH	5.00	0.52	\$103.02	1
2104	2104509/00025	REMOVE ANCHORAGE ASSEMBLY - TENSION CABLE	EACH	5.00	0.72	\$143.00	3
2104	2104509/00026	REMOVE MISCELLANEOUS STRUCTURES	EACH	15.00	167.53	\$11,168.41	6
2104	2104509/00027	REMOVE CONCRETE HEADWALL	EACH	89.00	26.07	\$292.87	7

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2104	2104509/00030	REMOVE SEPTIC TANK	EACH	2.00	1.80	\$900.00	1
2104	2104509/00035	REMOVE HEADWALL	EACH	189.00	12.25	\$64.84	3
2104	2104509/00037	REMOVE ANCHORAGE ASSEMBLY-CABLE	EACH	227.00	37.71	\$166.12	20
2104	2104509/00038	REMOVE ANCHORAGE ASSEMBLY-PLATE BEAM	EACH	129.00	27.15	\$210.49	23
2104	2104509/00044	REMOVE BOLLARDS	EACH	20.00	3.73	\$186.70	4
2104	2104509/00045	REMOVE POST	EACH	17.00	0.43	\$25.00	2
2104	2104509/00047	REMOVE WOOD POST	EACH	38.00	9.80	\$257.89	2
2104	2104509/00048	REMOVE LIGHTING UNIT	EACH	284.00	71.17	\$250.59	13
2104	2104509/00049	REMOVE LUMINAIRE	EACH	990.00	14.74	\$14.89	6
2104	2104509/00050	REMOVE GUARD POST	EACH	1.00	0.05	\$50.00	1
2104	2104509/00051	REMOVE GUIDE POST	EACH	62.00	1.47	\$23.78	6
2104	2104509/00055	REMOVE TWISTED END TREATMENT	EACH	37.00	11.27	\$304.47	9
2104	2104509/00056	REMOVE IMPACT ATTENUATOR	EACH	18.00	36.87	\$2,048.61	2
2104	2104509/00060	REMOVE CONCRETE STRUCTURE	EACH	86.00	43	\$500.00	1
2104	2104509/00061	REMOVE CONCRETE STEPS	EACH	26.00	6.05	\$232.69	3
2104	2104509/00062	REMOVE STAIRS	EACH	27.00	2.93	\$108.52	2
2104	2104509/00066	REMOVE MASONRY WALL	EACH	2.00	0.84	\$420.00	1
2104	2104509/00070	REMOVE PILING	EACH	24.00	12	\$500.00	1
2104	2104509/00090	REMOVE PLANTER	EACH	1.00	0.40	\$400.00	1
2104	2104509/00096	REMOVE WELL	EACH	6.00	9.57	\$1,595.74	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2104	2104509/00098	REMOVE UTILITY VAULT	EACH	23.00	32.20	\$1,400.00	2
2104	2104509/00100	REMOVE MANHOLE OR CATCH BASIN	EACH	1,286.00	575.37	\$447.41	10
2104	2104509/00101	REMOVE MANHOLE	EACH	50.00	20.29	\$405.82	6
2104	2104509/00102	REMOVE CATCH BASIN	EACH	27.00	14.84	\$549.63	9
2104	2104509/00103	REMOVE DROP INLET	EACH	13.00	1.90	\$146.15	2
2104	2104509/00104	REMOVE CURB BOX	EACH	40.00	3.69	\$92.27	5
2104	2104509/00105	REMOVE CASTING	EACH	871.00	137.60	\$157.98	32
2104	2104509/00106	REMOVE CATCH BASIN GRATE CASTING	EACH	2.00	0.20	\$100.00	1
2104	2104509/00107	REMOVE GATE VALVE	EACH	12.00	4.04	\$336.53	4
2104	2104509/00108	REMOVE GATE VALVE AND BOX	EACH	143.00	31.26	\$218.58	10
2104	2104509/00109	REMOVE CURB STOP AND BOX	EACH	147.00	8.10	\$55.10	4
2104	2104509/00110	REMOVE VALVE BOX	EACH	5.00	5	\$1,000.00	1
2104	2104509/00111	REMOVE HYDRANT	EACH	89.00	65.29	\$733.59	13
2104	2104509/00112	REMOVE SANITARY CLEANOUT	EACH	1.00	0.15	\$150.00	1
2104	2104509/00114	REMOVE DRAINAGE STRUCTURE	EACH	417.00	168.76	\$404.69	32
2104	2104509/00117	REMOVE CONCRETE FLUME	EACH	1.00	0.68	\$675.00	1
2104	2104509/00120	REMOVE TRAFFIC SIGNAL POLE	EACH	1.00	1.70	\$1,700.00	1
2104	2104509/00123	REMOVE WOOD LIGHT POLE	EACH	2.00	0.80	\$400.00	2
2104	2104509/00124	REMOVE WOOD POLE	EACH	8.00	2.99	\$373.75	2
2104	2104509/00125	REMOVE LIGHT POLE	EACH	4.00	9.23	\$2,308.50	3

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2104	2104509/00126	REMOVE CCTV POLES	EACH	1.00	0.29	\$290.00	1
2104	2104509/00145	REMOVE GROUT - SIGN FOOTING	EACH	1.00	0.50	\$500.00	1
2104	2104509/00150	REMOVE FOUNDATION	EACH	8.00	7.75	\$968.75	2
2104	2104509/00152	REMOVE PEDESTAL FOUNDATION	EACH	3.00	1.17	\$390.00	2
2104	2104509/00155	REMOVE LIGHT BASE FOUNDATION	EACH	1.00	0.80	\$800.00	1
2104	2104509/00157	REMOVE CABINET FOUNDATION	EACH	20.00	9.41	\$470.50	5
2104	2104509/00161	REMOVE RAMP CONTROL SIGNAL FOUNDATION	EACH	14.00	7	\$500.00	1
2104	2104509/00162	REMOVE CCTV FOUNDATION	EACH	9.00	10.53	\$1,170.00	3
2104	2104509/00163	REMOVE SERVICE FOUNDATION	EACH	9.00	3.63	\$402.78	2
2104	2104509/00165	REMOVE FIBER OPTIC VAULT	EACH	2.00	1.70	\$850.00	1
2104	2104509/00170	REMOVE DELINEATOR	EACH	776.00	17.29	\$22.28	26
2104	2104509/00174	REMOVE DELINEATOR / MARKER SIGN	EACH	13.00	0.30	\$23.46	2
2104	2104509/00180	REMOVE MARKER	EACH	312.00	9.05	\$29.00	36
2104	2104509/00199	REMOVE SIGN	EACH	2.00	0.05	\$25.00	2
2104	2104509/00201	REMOVE SIGN TYPE A	EACH	5.00	15.36	\$3,072.20	2
2104	2104509/00203	REMOVE SIGN TYPE C	EACH	2,985.00	103.97	\$34.83	68
2104	2104509/00205	REMOVE SIGN TYPE D	EACH	441.00	33.88	\$76.83	35
2104	2104509/00207	REMOVE SIGN TYPE EO	EACH	14.00	1.82	\$130.00	1
2104	2104509/00208	REMOVE SIGN TYPE OH (BRIDGE MOUNTED)	EACH	15.00	35.91	\$2,394.33	3
2104	2104509/00209	REMOVE SIGN TYPE OH	EACH	28.00	190.30	\$6,796.57	7

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2104	2104509/00210	REMOVE SIGN TYPE D (BRIDGE MOUNTED)	EACH	2.00	0.78	\$390.00	1
2104	2104509/00220	REMOVE SIGN TYPE SPECIAL	EACH	42.00	1.62	\$38.50	9
2104	2104509/00260	REMOVE BILLBOARD	EACH	3.00	4.90	\$1,633.33	2
2104	2104509/00290	REMOVE SERVICE INSTALLATION	EACH	16.00	6.88	\$429.69	2
2104	2104509/00300	REMOVE SERVICE EQUIPMENT	EACH	19.00	8.17	\$430.26	4
2104	2104509/00320	REMOVE SIGNAL SYSTEM	EACH	4.00	32.10	\$8,025.44	4
2104	2104509/00321	REMOVE SIGNAL SYSTEM A	EACH	1.00	5	\$5,000.00	1
2104	2104509/00322	REMOVE SIGNAL SYSTEM B	EACH	1.00	5	\$5,000.00	1
2104	2104509/00355	REMOVE LIGHTING SYSTEM	EACH	4.00	3.20	\$800.00	1
2104	2104509/00365	REMOVE DMS	EACH	8.00	15.15	\$1,893.13	3
2104	2104509/00375	REMOVE LANE CONTROL SIGNAL	EACH	70.00	70.14	\$1,002.00	3
2104	2104509/00390	REMOVE EQUIPMENT PAD	EACH	10.00	4.20	\$420.00	4
2104	2104509/00396	REMOVE CONTROL CABINET	EACH	1.00	0.65	\$650.00	1
2104	2104509/00398	REMOVE PULL BOX	EACH	3.00	0.57	\$190.00	1
2104	2104509/00399	REMOVE HANDHOLE	EACH	196.00	40	\$204.10	9
2104	2104509/00402	REMOVE LIGHT FOUNDATION	EACH	263.00	84.68	\$321.97	21
2104	2104509/00406	REMOVE SERVICE CABINET	EACH	14.00	5.15	\$367.92	5
2104	2104509/00407	REMOVE CABINET PAD	EACH	2.00	1.09	\$543.82	1
2104	2104509/00409	REMOVE CABINET	EACH	33.00	12.63	\$382.76	4
2104	2104509/00410	REMOVE SIGN BASE	EACH	2.00	1.35	\$675.00	2

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2104	2104509/00495	REMOVE SIGN PANEL TYPE A	EACH	1.00	0.50	\$500.00	1
2104	2104509/00497	REMOVE SIGN PANEL TYPE C	EACH	1,099.00	32.85	\$29.89	9
2104	2104509/00498	REMOVE SIGN PANEL TYPE D	EACH	4.00	0.26	\$65.00	2
2104	2104509/00500	REMOVE SIGN PANEL TYPE OH	EACH	18.00	6.38	\$354.72	4
2104	2104509/00620	REMOVE BENCH	EACH	6.00	2.55	\$425.00	1
2104	2104509/00645	REMOVE TETHERING POST	EACH	2.00	0.54	\$271.50	1
2104	2104509/00700	REMOVE WOOD INFORMATION SIGN	EACH	1.00	0.63	\$625.00	1
2104	2104509/00740	REMOVE ECCENTRIC LOADER BCT	EACH	161.00	55.20	\$342.87	28
2104	2104509/00745	REMOVE ENERGY ABSORBING TERMINAL	EACH	218.00	64.74	\$296.98	29
2104	2104509/00760	REMOVE SLOTTED RAIL TERMINAL	EACH	21.00	6.35	\$302.38	5
2104	2104509/00770	REMOVE MAIL BOX SUPPORT	EACH	2.00	0.10	\$50.00	1
2104	2104510/00010	REMOVE FLASHER SYSTEM	LS	2.00	7.23	\$3,615.68	2
2104	2104511/00010	SAWING CONCRETE PAVEMENT	L F	6,180.00	157.59	\$25.50	1
2104	2104511/00011	SAWING CONCRETE PAVEMENT (FULL DEPTH)	L F	133,539.00	602.26	\$4.51	64
2104	2104511/00011	SAWING CONCRETE PAVEMENT (FULL DEPTH)	L F	133,539.00	602.26	\$4.51	64
2104	2104513/00010	SAWING BITUMINOUS PAVEMENT	L F	5,628.00	10.58	\$1.88	5
2104	2104513/00011	SAWING BITUMINOUS PAVEMENT (FULL DEPTH)	L F	444,545.00	871.31	\$1.96	108
2104	2104521/00040	SALVAGE FENCE	L F	1,041.00	13.42	\$12.89	4
2104	2104521/00050	SALVAGE CHAIN LINK FENCE	L F	1,305.00	11.31	\$8.67	5
2104	2104521/00052	SALVAGE WOVEN WIRE FENCE	L F	200.00	0.60	\$3.00	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2104	2104521/00055	SALVAGE WOODEN FENCE	L F	60.00	3	\$50.00	2
2104	2104521/00060	SALVAGE NOISE WALL	L F	187.00	51.33	\$274.47	2
2104	2104521/00070	SALVAGE RETAINING WALL	L F	13.00	0.82	\$63.08	2
2104	2104521/00100	SALVAGE PIPE CULVERT	L F	738.00	12.58	\$17.04	8
2104	2104521/00101	SALVAGE CONCRETE PIPE CULVERT	L F	158.00	9.85	\$62.35	6
2104	2104521/00104	SALVAGE RC CATTLE PASS	L F	6.00	0.30	\$50.33	1
2104	2104521/00110	SALVAGE PIPE SEWER	L F	130.00	4.85	\$37.33	3
2104	2104521/00111	SALVAGE CONCRETE PIPE STORM SEWER	L F	64.00	2.05	\$32.00	1
2104	2104521/00205	SALVAGE TEMPORARY PRECAST CONCRETE BARRIER	L F	1,087.00	6.85	\$6.30	3
2104	2104521/00215	SALVAGE TENSION CABLE GUARDRAIL	L F	79,118.00	61.71	\$0.78	2
2104	2104521/00218	SALVAGE GUARDRAIL-CABLE	L F	4,706.00	14.87	\$3.16	3
2104	2104521/00219	SALVAGE GUARDRAIL	L F	737.00	2.40	\$3.25	1
2104	2104521/00220	SALVAGE GUARDRAIL-PLATE BEAM	L F	10,550.00	45.68	\$4.33	18
2104	2104521/00230	SALVAGE METAL RAILING	L F	11.00	0.28	\$25.00	1
2104	2104521/00255	SALVAGE STONE CURB	L F	9.00	0.18	\$20.00	1
2104	2104523/00004	SALVAGE CASTING	EACH	54.00	12.42	\$230.01	11
2104	2104523/00019	SALVAGE HYDRANT AND VALVE	EACH	3.00	4.50	\$1,500.00	1
2104	2104523/00023	SALVAGE ANCHORAGE ASSEMBLY-PL BEAM	EACH	5.00	1.87	\$373.20	3
2104	2104523/00024	SALVAGE ANCHORAGE ASSEMBLY-CABLE	EACH	4.00	0.80	\$200.00	1
2104	2104523/00030	SALVAGE IMPACT ATTENUATOR	EACH	4.00	4.53	\$1,132.19	3



Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2104	2104523/00037	SALVAGE ENERGY ABSORBING TERMINAL	EACH	67.00	22.38	\$333.97	17
2104	2104523/00041	SALVAGE VEHICULAR GATE	EACH	1.00	0.54	\$540.00	1
2104	2104523/00042	SALVAGE GUARDRAIL POSTS	EACH	264.00	3.28	\$12.41	2
2104	2104523/00044	SALVAGE TANGENT TERMINAL	EACH	14.00	3.26	\$233.21	2
2104	2104523/00055	SALVAGE BOULDER	EACH	1.00	0.50	\$500.00	1
2104	2104523/00060	SALVAGE TREE GRATE	EACH	5.00	1.90	\$380.00	2
2104	2104523/00072	SALVAGE MARKER	EACH	41.00	0.97	\$23.74	12
2104	2104523/00075	SALVAGE DELINEATOR	EACH	95.00	1.30	\$13.72	7
2104	2104523/00080	SALVAGE GUIDE POST TYPE B	EACH	2.00	0.05	\$25.00	1
2104	2104523/00095	SALVAGE PIPE APRON	EACH	93.00	45.49	\$489.17	15
2104	2104523/00100	SALVAGE CONCRETE APRON	EACH	42.00	10.88	\$259.02	7
2104	2104523/00104	SALVAGE PRECAST CONCRETE HEADWALL	EACH	15.00	1.35	\$90.33	3
2104	2104523/00110	SALVAGE METAL APRON	EACH	2.00	0.24	\$120.62	1
2104	2104523/00111	SALVAGE METAL SAFETY APRON	EACH	2.00	0.20	\$100.00	1
2104	2104523/00114	SALVAGE RC CATTLE PASS APRON	EACH	1.00	1.51	\$1,509.98	1
2104	2104523/00119	SALVAGE CONTROL STRUCTURE	EACH	1.00	10	\$10,000.00	1
2104	2104523/00200	SALVAGE ROAD/WEATHER SENSOR AND CABLE	EACH	1.00	1.17	\$1,170.00	1
2104	2104523/00390	SALVAGE STEEL POST	EACH	4.00	0.40	\$100.00	1
2104	2104523/00406	SALVAGE STEEL LIGHT FOUNDATION	EACH	7.00	1.35	\$192.71	2
2104	2104523/00415	SALVAGE RAMP CONTROL SIGNAL	EACH	12.00	2.88	\$240.00	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2104	2104523/00418	SALVAGE ORNAMENTAL LIGHT	EACH	28.00	14	\$500.00	1
2104	2104523/00419	SALVAGE LIGHT STANDARD AND LUMINAIRE	EACH	2.00	0.53	\$265.00	1
2104	2104523/00420	SALVAGE LIGHT STANDARD	EACH	19.00	4.23	\$222.47	2
2104	2104523/00421	SALVAGE LUMINAIRE	EACH	37.00	4.71	\$127.38	3
2104	2104523/00422	SALVAGE LIGHTING UNIT	EACH	46.00	18.81	\$409.01	10
2104	2104523/00428	SALVAGE FLASHER SYSTEM	EACH	3.00	11.34	\$3,780.00	2
2104	2104523/00487	SALVAGE CCTV HARDWARE	EACH	8.00	3.42	\$427.50	2
2104	2104523/00488	SALVAGE CCTV ASSEMBLY	EACH	2.00	1.56	\$780.00	1
2104	2104523/00493	SALVAGE TMS CABINET	EACH	1.00	0.71	\$705.00	1
2104	2104523/00495	SALVAGE CABINET	EACH	18.00	6.22	\$345.56	3
2104	2104523/00496	SALVAGE SERVICE CABINET	EACH	15.00	5.54	\$369.33	5
2104	2104523/00498	SALVAGE CONTROLLER AND CABINET	EACH	2.00	6	\$3,000.00	2
2104	2104523/00536	SALVAGE DMS	EACH	1.00	0.58	\$575.00	1
2104	2104523/00539	SALVAGE SIGN	EACH	1.00	0.04	\$35.00	1
2104	2104523/00540	SALVAGE SIGN TYPE A	EACH	3.00	3.49	\$1,163.33	3
2104	2104523/00543	SALVAGE SIGN TYPE C	EACH	817.00	30.60	\$37.45	65
2104	2104523/00544	SALVAGE SIGN TYPE D	EACH	132.00	12.10	\$91.67	38
2104	2104523/00548	SALVAGE SIGN TYPE EO	EACH	2.00	0.26	\$130.00	1
2104	2104523/00550	SALVAGE SIGN TYPE OH	EACH	2.00	5.55	\$2,776.00	2
2104	2104523/00560	SALVAGE SIGN TYPE SPECIAL	EACH	127.00	4.87	\$38.36	23

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2104	2104523/00601	SALVAGE SIGN PANEL TYPE OH	EACH	2.00	0.65	\$325.00	1
2104	2104523/00606	SALVAGE SIGN PANEL TYPE C	EACH	142.00	4.33	\$30.52	7
2104	2104523/00620	SALVAGE SIGN PANEL TYPE SPECIAL	EACH	9.00	0.37	\$41.11	3
2104	2104523/00970	SALVAGE MAIL BOX SUPPORT	EACH	9.00	0.32	\$36.11	2
2104	2104523/00985	SALVAGE TOLL READER	EACH	1.00	0.39	\$385.00	1
2104	2104525/00010	ABANDON WELL	EACH	1.00	1.25	\$1,250.00	1
2104	2104525/00011	ABANDON AND SEAL WELL SHAFT	EACH	1.00	0.75	\$750.00	1
2104	2104525/00015	ABANDON CATCH BASIN OR MANHOLE	EACH	25.00	12.50	\$500.00	1
2104	2104525/00040	ABANDON MISCELLANEOUS STRUCTURE	EACH	3.00	5.55	\$1,850.00	2
2104	2104601/00060	REMOVE CABLES	LS	9.00	46.22	\$5,135.56	9
2104	2104601/00065	REMOVE CONDUIT SYSTEM	LS	1.00	5	\$5,000.00	1
2104	2104601/00080	REMOVE CONSTRUCTION ACCESS	LS	1.00	595	\$595,000.00	1
2104	2104601/00085	REMOVE MISCELLANEOUS STRUCTURES	LS	2.00	40.50	\$20,250.00	2
2104	2104601/00086	REMOVE MISCELLANEOUS DEBRIS	LS	1.00	21.85	\$21,846.30	1
2104	2104601/00105	SALVAGE SHEET PILING	LS	1.00	248	\$248,000.00	1
2104	2104601/00130	SALVAGE FLASHER SYSTEM	LS	1.00	0.39	\$387.00	1
2104	2104601/00150	SALVAGE CABINET	LS	1.00	0.18	\$182.00	1
2104	2104601/00170	REGULATED WASTE EVALUATION	LS	1.00	5.50	\$5,500.00	1
2104	2104601/00210	REMOVE REGULATED WASTE MATERIAL (BRIDGE)	LS	30.00	67.15	\$2,238.32	30
2104	2104601/00215	REMOVE REGULATED WASTE MATERIAL (UTILITY)	LS	3.00	16.28	\$5,426.67	3

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2104	2104601/00500	SALVAGE SIGNAL SYSTEM	LS	1.00	7.98	\$7,975.00	1
2104	2104601/01011	HAUL SALVAGED MATERIAL	LS	49.00	156.35	\$3,190.78	49
2104	2104601/01012	HAUL SALVAGED MATERIAL A	LS	1.00	6	\$6,000.00	1
2104	2104601/01018	HAUL STRUCTURAL STEEL	LS	1.00	17	\$17,000.00	1
2104	2104602/00060	PLUG FILL AND ABANDON BOX CULVERT	EACH	1.00	14.24	\$14,235.00	1
2104	2104602/00200	REMOVE MISCELLANEOUS STRUCTURES	EACH	36.00	9.75	\$270.83	2
2104	2104603/00040	ABANDON WATER MAIN	L F	8,578.00	22.05	\$2.57	4
2104	2104603/00100	REMOVE AND REPLACE BITUMINOUS PAVEMENT	L F	63,794.00	1016.24	\$15.93	21
2104	2104603/00180	RELOCATE SPRINKLER SYSTEM	L F	30.00	0.95	\$31.50	1
2104	2104604/00060	SALVAGE LANDSCAPE ROCK	S Y	93.00	2.76	\$29.73	2
2104	2104607/00022	SALVAGE RANDOM RIPRAP	C Y	3.00	0.09	\$30.00	1
2104	2104609/00050	REMOVE DEBRIS	TON	5,181.00	134.97	\$26.05	3
2104	2104618/00025	SALVAGE BRICK PAVERS	S F	3,181.00	17.65	\$5.55	6
2104	2104618/00028	SALVAGE STONE PAVERS	S F	18.00	0.54	\$30.00	1
2104	2104618/00220	REMOVE BRICK PAVERS	S F	10,549.00	12.03	\$1.14	3
						\$29,324.76	

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2105	2105501/00010	COMMON EXCAVATION	C Y	12,187.80	92.87	\$7.62	4
2105	2105503/00010	ROCK EXCAVATION	C Y	18.00	4.50	\$250.00	1
2105	2105522/00030	SELECT GRANULAR BORROW (CV)	C Y	9,145.00	131.51	\$14.38	3

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2105	2105523/00010	COMMON BORROW (LV)	C Y	21.00	3.69	\$175.50	1
2105	2105523/00030	COMMON BORROW (CV)	C Y	1,368.70	26.10	\$19.07	4
2105	2105601/00010	DEWATERING	LS	22.00	1125.12	\$51,141.67	22
2105	2105601/00020	CONSTRUCT ACCESS ROAD	LS	2.00	835	\$417,500.00	2
2105	2105601/00022	CONSTRUCT ACCESS FACILITIES	LS	2.00	3051.12	\$1,525,558.65	2
2105	2105601/00030	SITE GRADING	LS	3.00	37.30	\$12,433.33	3
2105	2105601/00031	MISCELLANEOUS TEMPORARY GRADING	LS	1.00	1020	\$1,020,000.00	1
2105	2105601/00045	TEMPORARY STREAM DIVERSION SYSTEM	LS	10.00	275.23	\$27,523.34	10
2105	2105601/00118	ONE LANE BYPASS (16' LANE)	LS	1.00	125	\$125,000.00	1
2105	2105602/00010	SETTLEMENT PLATES	EACH	70.00	30.45	\$435.00	5
2105	2105602/00011	EMBANKMENT MONITORING SYSTEM	EACH	2.00	463.35	\$231,675.00	2
2105	2105602/00013	CONSTRUCT PERMANENT CROSSOVER	EACH	3.00	46.20	\$15,400.00	1
2105	2105602/00015	CONSTRUCT TEMPORARY BYPASS	EACH	7.00	193.10	\$27,585.71	3
2105	2105602/00021	CONSTRUCT ENTRANCE	EACH	1,273.00	1298.15	\$1,019.76	11
2105	2105602/00022	GRAVEL ENTRANCE RESTORATION	EACH	66.00	14.97	\$226.85	3
2105	2105602/00050	DEWATERING	EACH	99.00	251.65	\$2,541.87	6
2105	2105603/00010	MINOR GRADING	L F	79,115.00	135.29	\$1.71	16
2105	2105603/00020	WICK DRAIN	L F	765,419.00	420.98	\$0.55	2
2105	2105603/00030	OBLITERATE OLD ROADWAY	L F	1,020.00	8.99	\$8.81	2
2105	2105603/00040	SHOULDER TRENCHING	L F	276,689.00	41.50	\$0.15	5

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2105	2105603/00050	CONSTRUCT DRAINAGE DITCH	L F	1,782.00	8.89	\$4.99	1
2105	2105603/00060	DITCH CLEANING	L F	14,607.00	164.77	\$11.28	20
2105	2105604/00003	GRADE PROTECTION	S Y	800.00	18.80	\$23.50	1
2105	2105604/00006	GEOMEMBRANE SYSTEM	S Y	1,700.00	42.50	\$25.00	1
2105	2105604/00014	SOIL STABILIZATION GEOGRID	S Y	42,161.00	107.93	\$2.56	5
2105	2105604/00021	GEOTEXTILE FABRIC SPECIAL	S Y	518,332.00	850.06	\$1.64	5
2105	2105604/00031	GEOTEXTILE FABRIC TYPE I	S Y	800.00	4.01	\$5.01	2
2105	2105604/00033	GEOTEXTILE FABRIC TYPE III	S Y	16,598.00	33.36	\$2.01	4
2105	2105604/00034	GEOTEXTILE FABRIC TYPE IV	S Y	20,855.00	48.18	\$2.31	4
2105	2105604/00035	GEOTEXTILE FABRIC TYPE V	S Y	623,872.00	829.75	\$1.33	38
2105	2105604/00036	GEOTEXTILE FABRIC TYPE VI	S Y	19,626.00	50.83	\$2.59	5
2105	2105604/00037	GEOTEXTILE FABRIC TYPE VII	S Y	25,304.00	50.86	\$2.01	1
2105	2105604/00055	SUBGRADE SOIL MODIFICATION	S Y	6,321.00	11.38	\$1.80	1
2105	2105604/00060	GEOGRID	S Y	42,577.00	162.64	\$3.82	6
2105	2105604/00080	POLYETHYLENE SHEET	S Y	1,200.00	7.02	\$5.85	1
2105	2105604/00085	PLASTIC LINER	S Y	2,550.00	16.58	\$6.50	1
2105	2105607/00025	EXCAVATION SPECIAL	C Y	11,333.00	116.50	\$10.28	13
2105	2105607/00035	HAUL AND STOCKPILE BITUMINOUS MATERIAL	C Y	29,433.00	162.47	\$5.52	5
2105	2105607/00082	COMMON BORROW SPECIAL (CV)	C Y	2,309.00	30.99	\$13.42	3
2105	2105607/00120	CRUSHED ROCK	C Y	1,517.00	37.93	\$25.00	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2105	2105607/00170	GEOFOAM	C Y	3.00	1.80	\$600.00	1
2105	2105607/00200	LIGHT-WEIGHT AGGREGATE	C Y	1,910.00	292.92	\$153.36	1
2105	2105607/00250	HAUL AND DISPOSE OF CONTAMINATED MATERIAL	C Y	9,717.00	375.76	\$38.67	8
2105	2105607/00260	HAUL AND STOCKPILE CONTAMINATED SOIL	C Y	45.00	1.35	\$30.00	1
2105	2105607/00280	STRUCTURAL SOIL BORROW (CV)	C Y	3,143.00	262.35	\$83.47	2
2105	2105609/00050	SELECT GRANULAR BORROW	TON	8.00	2	\$250.00	1
2105	2105609/00110	HAUL AND STOCKPILE BITUMINOUS MATERIAL	TON	2,700.00	15.39	\$5.70	2
2105	2105609/00120	HAUL AND DISPOSE OF CONTAMINATED MATERIAL	TON	19,588.00	732.59	\$37.40	7
2105	2105609/00122	HAUL AND DISPOSE OF CONTAMINATED SOIL	TON	14,362.00	315.68	\$21.98	5
2105	2105609/00130	EXCAVATION SPECIAL	TON	12,739.00	92.10	\$7.23	5
2105	2105609/00300	CEMENT	TON	11.00	1.65	\$150.00	1
2105	2105901/00029	GRADING	LS	2.00	8825	\$4,412,500.00	2
					\$23,306.11		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2106	2106501/00010	EXCAVATION - COMMON	C Y	3,699,753.00	20718.62	\$5.60	109
2106	2106503/00040	EXCAVATION - ROCK	C Y	5,904.00	487.91	\$82.64	3
2106	2106505/00030	EXCAVATION - MUCK	C Y	127,430.00	1148.14	\$9.01	9
2106	2106507/00020	EXCAVATION - SUBGRADE	C Y	727,998.00	6981.50	\$9.59	42
2106	2106511/00035	EXCAVATION - CHANNEL AND POND	C Y	9,313.00	68.45	\$7.35	4
2106	2106521/00070	GRANULAR EMBANKMENT (CV)	C Y	505,443.00	4301.32	\$8.51	9

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2106	2106522/00080	SELECT GRANULAR EMBANKMENT (CV)	C Y	1,018,703.00	13813.61	\$13.56	63
2106	2106522/00105	SELECT GRANULAR EMBANKMENT MOD 5% (CV)	C Y	3,623.00	54.13	\$14.94	1
2106	2106522/00107	SELECT GRANULAR EMBANKMENT MOD 7% (CV)	C Y	41,491.00	429.43	\$10.35	5
2106	2106522/00110	SELECT GRANULAR EMBANKMENT MOD 10% (CV)	C Y	199,689.00	3133.12	\$15.69	28
2106	2106522/00130	SELECT GRANULAR EMBANKMENT SUPER SAND (CV)	C Y	72,608.00	1444.17	\$19.89	11
2106	2106523/00060	COMMON EMBANKMENT (CV)	C Y	2,483,444.00	5413.91	\$2.18	103
2106	2106607/00010	EXCAVATION - COMMON	C Y	7,181.00	244.15	\$34.00	1
2106	2106607/00020	EXCAVATION - SUBGRADE	C Y	2,309.00	32.33	\$14.00	1
2106	2106607/00060	COMMON EMBANKMENT (CV)	C Y	5,483.00	27.42	\$5.00	1
2106	2106607/00130	SELECT GRANULAR EMBANKMENT SUPER SAND (CV)	C Y	3,121.00	78.03	\$25.00	1
					\$58,376.24		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2112	2112501/00010	SUBGRADE PREPARATION	RDST	576.60	45.31	\$78.59	6
2112	2112501/00020	SUBGRADE PREPARATION 6"-12"	RDST	41.00	6.15	\$150.00	1
2112	2112603/00010	SHOULDER PREPARATION	L F	629,618.00	207.77	\$0.33	10
2112	2112603/00020	SUBGRADE PREPARATION	L F	2,500.00	29.30	\$11.72	2
2112	2112604/00010	SUBGRADE PREPARATION	S Y	63,962.00	63.96	\$1.00	3
2112	2112604/00020	SHOULDER PREPARATION	S Y	172,771.00	48.38	\$0.28	3
2112	2112619/00010	SHOULDER PREPARATION	RDST	1,629.00	71.61	\$43.96	3



---

\$472.48

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2118	2118501/00010	AGGREGATE SURFACING CLASS 1	TON	299,888.00	4075.48	\$13.59	38
2118	2118501/00011	AGGREGATE SURFACING CLASS 1 MOD	TON	41,101.00	540.48	\$13.15	7
2118	2118501/00020	AGGREGATE SURFACING CLASS 2	TON	34,431.00	576.37	\$16.74	11
2118	2118501/00050	AGGREGATE SURFACING CLASS 5	TON	327.00	4.73	\$14.45	2
2118	2118502/00010	AGGREGATE SURFACING (LV), CLASS 1	C Y	952.00	24.72	\$25.97	3
2118	2118502/00011	AGGREGATE SURFACING (LV), CLASS 1 MODIFIED	C Y	2,368.00	85.01	\$35.90	1
2118	2118502/00050	AGGREGATE SURFACING (LV), CLASS 5	C Y	286.00	9.16	\$32.03	3
2118	2118502/00060	AGGREGATE SURFACING (LV), CLASS 6	C Y	1,283.00	46.92	\$36.57	3
2118	2118603/00010	AGGREGATE SURFACING CLASS 1	L F	196,934.00	100.44	\$0.51	2
2118	2118607/00105	AGGREGATE SURFACING (CV) CLASS SPECIAL	C Y	11,618.00	317.17	\$27.30	7
2118	2118607/00110	AGGREGATE SURFACING (CV) CLASS 1	C Y	2,300.00	76.89	\$33.43	7
2118	2118607/00111	AGGREGATE SURFACING (CV) CLASS 1 MOD	C Y	1,944.00	65.51	\$33.70	5
2118	2118607/00120	AGGREGATE SURFACING (CV) CLASS 2	C Y	6,858.00	325.27	\$47.43	14
2118	2118607/00150	AGGREGATE SURFACING (CV) CLASS 5	C Y	3,164.00	106.66	\$33.71	4
2118	2118607/00160	AGGREGATE SURFACING (CV) CLASS 6	C Y	16,525.00	420.89	\$25.47	6
2118	2118609/00011	AGGREGATE SURFACING SPECIAL	TON	37,535.00	575.41	\$15.33	12

---

\$7,351.11

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2123	2123501/00010	COMMON LABORERS	HOUR	350.00	23.20	\$66.29	8
2123	2123503/00010	MOTOR GRADER	HOUR	439.00	55.96	\$127.48	11
2123	2123509/00010	DOZER	HOUR	393.00	59.78	\$152.11	18
2123	2123510/00760	10 CU YD TRUCK	HOUR	191.00	19.88	\$104.07	12
2123	2123510/00920	12 CU YD TRUCK	HOUR	2.00	0.29	\$145.00	1
2123	2123514/00057	0.75 CU YD FRONT END LOADER	HOUR	150.00	17.20	\$114.67	5

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2123	2123610/00020	TRACTOR MOUNTED BACKHOE	HOUR	377.00	41.83	\$110.96	12
2123	2123610/00021	TRACTOR MOUNTED BACKHOE-LOADER	HOUR	180.00	25.71	\$142.81	7
2123	2123610/00022	CRAWLER MOUNTED BACKHOE	HOUR	462.00	91.98	\$199.09	19
2123	2123610/00027	SKID LOADER	HOUR	20.00	1.95	\$97.43	1
2123	2123610/00045	STREET SWEEPER (WITH PICKUP BROOM)	HOUR	905.00	117.40	\$129.72	7
2123	2123610/00046	POWER BROOM	HOUR	20.00	2	\$100.00	1
					\$457.18		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2130	2130501/00010	WATER	MGAL	468.00	23.58	\$50.39	6
					\$23.58		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2131	2131502/00010	CALCIUM CHLORIDE SOLUTION	GAL	28,450.00	34.71	\$1.22	8
					\$34.71		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2200	2200901/00010	BASE CONSTRUCTION	LS	2.00	1940	\$970,000.00	2
					\$1,940.00		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2211	2211501/00050	AGGREGATE BASE CLASS 5	TON	46,905.00	505.64	\$10.78	5
2211	2211501/00060	AGGREGATE BASE CLASS 6	TON	11,742.00	176.36	\$15.02	5
2211	2211502/00050	AGGREGATE BASE (LV) CLASS 5	C Y	236.00	6.14	\$26.00	1
2211	2211503/00050	AGGREGATE BASE (CV) CLASS 5	C Y	206,780.00	5345.26	\$25.85	47
2211	2211503/00054	AGGREGATE BASE (CV) CLASS 5 SPECIAL	C Y	437.00	35.83	\$82.00	1
2211	2211503/00055	AGGREGATE BASE (CV) CLASS 5Q	C Y	105,478.00	3201.26	\$30.35	11
2211	2211503/00060	AGGREGATE BASE (CV) CLASS 6	C Y	268,013.00	6641.36	\$24.78	53
2211	2211607/00015	OPEN GRADED AGGREGATE BASE (CV)	C Y	1,740.00	71.34	\$41.00	1
2211	2211607/00030	AGGREGATE BASE SPECIAL (CV)	C Y	2,109.00	112.35	\$53.27	2
2211	2211607/00050	CRUSHED ROCK	C Y	3,059.00	154.48	\$50.50	1
					\$16,250.02		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2212	2212501/00010	DRAINABLE AGGREGATE BASE, TYPE DSB (CV)	C Y	20.00	1.50	\$75.00	1
					\$1.50		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2215	2215501/00010	FULL DEPTH RECLAMATION	S Y	1,119,301.00	1007.37	\$0.90	10
2215	2215501/00020	STABILIZED FULL DEPTH RECLAMATION	S Y	98,757.00	232.08	\$2.35	2
					\$1,239.45		

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2221	2221503/00030	SHOULDER BASE AGGREGATE (CV) CLASS 3	C Y	2,140.00	64.20	\$30.00	1
2221	2221503/00050	SHOULDER BASE AGGREGATE (CV) CLASS 5	C Y	608.00	18.49	\$30.41	2
2221	2221503/00060	SHOULDER BASE AGGREGATE (CV) CLASS 6	C Y	6,157.00	181.51	\$29.48	7
					\$264.20		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2231	2231501/00010	BITUMINOUS PATCHING MIXTURE	TON	9,507.00	943.85	\$99.28	52
2231	2231507/00010	JOINT AND CRACK FILLER	LB	74,188.00	107.57	\$1.45	1
2231	2231603/00005	PAVEMENT CLEANING	L F	59,635.00	17.89	\$0.30	1
2231	2231604/00010	BITUMINOUS PATCH SPECIAL	S Y	16,438.00	689.25	\$41.93	12
					\$1,758.56		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2232	2232501/00010	MILL BITUMINOUS SURFACE	S Y	7,569.00	11.05	\$1.46	2
2232	2232501/00025	MILL BITUMINOUS SURFACE (1.0")	S Y	55,629.00	61.19	\$1.10	3
2232	2232501/00040	MILL BITUMINOUS SURFACE (1.5")	S Y	847,850.00	856.33	\$1.01	26
2232	2232501/00050	MILL BITUMINOUS SURFACE (2.0")	S Y	4,396,368.00	3648.99	\$0.83	44
2232	2232501/00060	MILL BITUMINOUS SURFACE (2.5")	S Y	432,823.00	502.07	\$1.16	3
2232	2232501/00080	MILL BITUMINOUS SURFACE (3.0")	S Y	2,763,360.00	3150.23	\$1.14	39
2232	2232501/00090	MILL BITUMINOUS SURFACE (3.5")	S Y	45,185.00	79.07	\$1.75	4
2232	2232501/00095	MILL BITUMINOUS SURFACE (3.75")	S Y	13,131.00	24.82	\$1.89	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2232	2232501/00100	MILL BITUMINOUS SURFACE (4.0")	S Y	885,830.00	1355.32	\$1.53	15
2232	2232501/00115	MILL BITUMINOUS SURFACE (4.5")	S Y	267,688.00	5.35	\$0.02	3
2232	2232501/00130	MILL BITUMINOUS SURFACE (5.0")	S Y	185,751.00	343.64	\$1.85	2
2232	2232501/00140	MILL BITUMINOUS SURFACE (5.5")	S Y	202,989.00	324.78	\$1.60	1
2232	2232501/00150	MILL BITUMINOUS SURFACE (6.0")	S Y	365,472.00	719.98	\$1.97	2
2232	2232501/00178	MILL BITUMINOUS SURFACE (7.0")	S Y	16,766.00	69.58	\$4.15	1
2232	2232501/00190	MILL BITUMINOUS SURFACE (7.5")	S Y	9,416.00	26.46	\$2.81	1
2232	2232501/00215	MILL BITUMINOUS SURFACE (8.5")	S Y	11,273.00	27.17	\$2.41	1
2232	2232502/00010	MILL CONCRETE SURFACE	S Y	6,818.00	9.41	\$1.38	2
2232	2232502/00025	MILL CONCRETE SURFACE (1.0")	S Y	3,440.00	5.40	\$1.57	1
2232	2232502/00040	MILL CONCRETE SURFACE (1.5")	S Y	13,913.00	71.51	\$5.14	2
2232	2232502/00050	MILL CONCRETE SURFACE (2.0")	S Y	4,528.00	30.79	\$6.80	5
2232	2232502/00080	MILL CONCRETE SURFACE (3.0")	S Y	8,600.00	35.26	\$4.10	2
2232	2232502/00100	MILL CONCRETE SURFACE (4.0")	S Y	2,450.00	55.13	\$22.50	1
2232	2232602/00010	MILLED RUMBLE STRIPS	EACH	61.00	58.80	\$963.97	8
2232	2232603/00025	MILLED RUMBLE STRIPS	L F	674,813.00	107.97	\$0.16	9
2232	2232603/00026	MILLED RUMBLE STRIPS (CONCRETE)	L F	260,042.00	725.52	\$2.79	4
2232	2232603/00030	MILLED RUMBLE STRIPS-INTERMITTENT	L F	2,322,689.00	371.63	\$0.16	34
2232	2232603/00031	MILLED RUMBLE STRIPS (CONCRETE)-INTERMITTENT	L F	96,813.00	26.14	\$0.27	1
2232	2232603/00035	MILLED RUMBLE STRIPS-CL	L F	137,687.00	38.55	\$0.28	7

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2232	2232603/00054	MILL CONCRETE CURB	L F	16,672.00	43.51	\$2.61	3
2232	2232603/00100	MILL AND PATCH BITUMINOUS PAVEMENT	L F	3,682.00	27.03	\$7.34	3
2232	2232603/00225	MILLED SINUSOIDAL RUMBLE STRIPS	L F	1,733,683.00	485.43	\$0.28	13
2232	2232603/00226	MILLED SINUSOIDAL RUMBLE STRIPS (CONCRETE)	L F	147,123.00	7.36	\$0.05	2
2232	2232603/00230	MILLED SINUSOIDAL RUMBLE STRIPS-INTERMITTENT	L F	149,687.00	32.93	\$0.22	5
2232	2232603/00235	MILLED SINUSOIDAL RUMBLE STRIPS-CL	L F	2,739,482.00	821.84	\$0.30	37
2232	2232603/00236	MILLED SINUSOIDAL RUMBLE STRIPS CONCRETE-CL	L F	109,485.00	170.80	\$1.56	2
2232	2232604/00010	MILL BITUMINOUS PAVEMENT (SPECIAL)	S Y	872,236.00	758.85	\$0.87	6
					\$15,089.89		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2301	2301504/00040	CONCRETE PAVEMENT 4"	S Y	3,961.00	0	\$0.00	1
2301	2301504/00060	CONCRETE PAVEMENT 6"	S Y	267,371.00	163.10	\$0.61	4
2301	2301504/00070	CONCRETE PAVEMENT 7.0"	S Y	51,531.00	2843.48	\$55.18	7
2301	2301504/00075	CONCRETE PAVEMENT 7.5"	S Y	197,770.00	6263.38	\$31.67	3
2301	2301504/00080	CONCRETE PAVEMENT 8.0"	S Y	61,888.00	3471.92	\$56.10	15
2301	2301504/00085	CONCRETE PAVEMENT 8.5"	S Y	3,426.00	226.12	\$66.00	1
2301	2301504/00090	CONCRETE PAVEMENT 9.0"	S Y	33,554.00	1716.96	\$51.17	5
2301	2301504/00095	CONCRETE PAVEMENT 9.5"	S Y	2,687.00	213.62	\$79.50	1
2301	2301504/00100	CONCRETE PAVEMENT 10.0"	S Y	257,544.00	12681.47	\$49.24	4
2301	2301504/00120	CONCRETE PAVEMENT 12.0"	S Y	321.00	33.16	\$103.30	2

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2301	2301504/01050	PLACE CONCRETE PAVEMENT 5"	S Y	222,588.00	925.97	\$4.16	1
2301	2301504/01060	PLACE CONCRETE PAVEMENT 6"	S Y	438,354.00	1722.73	\$3.93	2
2301	2301504/01070	PLACE CONCRETE PAVEMENT 7"	S Y	18,709.00	519.55	\$27.77	2
2301	2301504/01080	PLACE CONCRETE PAVEMENT 8"	S Y	415,504.00	2301.89	\$5.54	4
2301	2301504/01090	PLACE CONCRETE PAVEMENT 9"	S Y	269.00	12.30	\$45.74	1
2301	2301508/00010	SUPPLEMENTAL PAVEMENT REINFORCEMENT	LB	196,067.00	299.98	\$1.53	17
2301	2301511/00010	STRUCTURAL CONCRETE	C Y	205,042.00	18133.91	\$88.44	8
2301	2301538/00010	DOWEL BAR	EACH	526,690.00	2233.17	\$4.24	28
2301	2301541/00011	INTEGRANT CURB DESIGN SPECIAL	L F	6,180.00	163.77	\$26.50	1
2301	2301541/00204	INTEGRANT CURB DESIGN B4	L F	818.00	16.36	\$20.00	1
2301	2301541/00206	INTEGRANT CURB DESIGN B6	L F	975.00	15.90	\$16.31	4
2301	2301601/00010	PROTECTION SLAB	LS	1.00	1.55	\$1,553.49	1
2301	2301602/00005	1.25" DOWEL BAR	EACH	231.00	2.21	\$9.55	1
2301	2301602/00016	DRILL AND GROUT DOWEL BAR (EPOXY COATED)	EACH	1,744.00	30.15	\$17.29	19
2301	2301602/00017	DRILL AND GROUT DOWEL BAR (SPECIAL)	EACH	581.00	11.62	\$20.00	1
2301	2301602/00021	DRILL AND GROUT REINFORCEMENT BAR (EPOXY COATED)	EACH	21,929.00	234.86	\$10.71	53
2301	2301602/00231	1.25" DOWEL BAR (HIGH PERFORMANCE)	EACH	140,139.00	1296.29	\$9.25	1
2301	2301603/00011	PERMANENT HEADER	L F	84.00	1.26	\$15.00	1
2301	2301603/00055	EXPANSION RELIEF CUT 4" WIDE	L F	1,053.00	26.33	\$25.00	2
2301	2301604/00110	CONCRETE PAVEMENT (SPECIAL)	S Y	14,780.00	1410.46	\$95.43	5

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2301	2301604/00111	CONCRETE PAVEMENT SPECIAL 1	S Y	2,759.00	226.24	\$82.00	1
2301	2301901/00030	CONCRETE PAVEMENT	LS	1.00	14500	\$14,500,000.00	1
					\$71,699.71		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2302	2302602/00020	DOWEL BAR	EACH	28,088.00	133.98	\$4.77	6
2302	2302602/00030	DRILL & GROUT REINF BAR (EPOXY COATED)	EACH	2,401.00	26.96	\$11.23	4
2302	2302603/23000	JOINT AND CRACK REPAIR (TYPE B3)	L F	32,363.00	981.57	\$30.33	4
2302	2302603/34010	FULL DEPTH REPAIR (TYPE CD-LV)	L F	244.00	30.99	\$127.00	1
2302	2302603/34020	FULL DEPTH REPAIR (TYPE CD-HV)	L F	86,266.00	5722.02	\$66.33	6
2302	2302604/00080	CONCRETE GRINDING	S Y	513,567.00	2367.54	\$4.61	7
2302	2302604/00130	PAVEMENT REPLACEMENT (TYPE CX)	S Y	52,824.00	4070.09	\$77.05	7
2302	2302608/00210	SUPPLEMENTAL REINFORCEMENT BARS (EPOXY COATED)	LB	12,923.00	29.21	\$2.26	3
2302	2302618/21000	PARTIAL DEPTH REPAIR (TYPE BA)	S F	13,260.00	441.82	\$33.32	4
2302	2302618/25100	PARTIAL DEPTH REPAIR SPECIAL (TYPE BE)	S F	2,552.00	85.11	\$33.35	4
					\$13,889.29		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2331	2331603/00070	JOINT ADHESIVE	L F	1,711,900.00	821.71	\$0.48	33
2331	2331604/00100	COLD IN-PLACE RECYCLE BITUMINOUS MIXTURE	S Y	813,552.00	2123.37	\$2.61	6



Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2331	2331608/00020	ROUT AND SEAL BITUMINOUS PAVEMENT CRACKS	LB	71,502.00	107.97	\$1.51	1
2331	2331609/00010	BITUMINOUS MATERIAL FOR MIXTURE	TON	6,584.00	2985.05	\$453.38	8
2331	2331619/00020	ROUT AND SEAL BITUMINOUS PAVEMENT CRACKS	RDST	3,911.00	532.60	\$136.18	2
					\$6,570.70		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2353	2353504/00010	ULTRATHIN BONDED WEARING COURSE	S Y	1,589,197.00	7183.17	\$4.52	8
2353	2353609/00010	ULTRATHIN BONDED WEARING COURSE	TON	45,621.00	4616.39	\$101.19	3
					\$11,799.56		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2354	2354503/00010	BITUMINOUS MATERIAL FOR MICRO-SURFACING	GAL	555,594.00	1522.33	\$2.74	5
2354	2354504/00020	MICRO-SURFACING SCRATCH COURSE	TON	10,109.00	1164.86	\$115.23	5
2354	2354504/00030	MICRO-SURFACING SURFACE COURSE	TON	9,470.00	1059.31	\$111.86	5
					\$3,746.50		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2355	2355502/00010	BITUMINOUS MATERIAL FOR FOG SEAL	GAL	837,499.00	1432.12	\$1.71	36
2355	2355502/00011	BITUMINOUS MATERIAL FOR FOG SEAL (SPECIAL)	GAL	50,293.00	120.70	\$2.40	3
					\$1,552.82		

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2356	2356505/00010	BITUMINOUS MATERIAL FOR SEAL COAT	GAL	2,814,716.00	6586.44	\$2.34	16
2356	2356506/00010	BITUMINOUS SEAL COAT	S Y	8,339,277.00	4169.64	\$0.50	16
					\$10,756.08		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2357	2357606/00010	BITUMINOUS MATERIAL FOR SHOULDER TACK	GAL	151,990.00	404.29	\$2.66	41
					\$404.29		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2360	2360501/03200	TYPE SP 4.75 WEARING COURSE MIXTURE (3,B)	TON	80.00	11.20	\$140.00	1
2360	2360501/03300	TYPE SP 4.75 WEARING COURSE MIXTURE (3,C)	TON	1,279.00	86.97	\$68.00	1
2360	2360501/04900	TYPE SP 4.75 WEARING COURSE MIXTURE (4,I)	TON	139.00	52.82	\$380.00	1
2360	2360501/12100	TYPE SP 9.5 WEARING COURSE MIXTURE (2,A)	TON	18,977.00	891.92	\$47.00	1
2360	2360501/12200	TYPE SP 9.5 WEARING COURSE MIXTURE (2,B)	TON	540.00	35.10	\$65.00	1
2360	2360501/12300	TYPE SP 9.5 WEARING COURSE MIXTURE (2,C)	TON	496.00	43.15	\$87.00	1
2360	2360501/13200	TYPE SP 9.5 WEARING COURSE MIXTURE (3,B)	TON	256,458.00	11368.78	\$44.33	18
2360	2360501/13300	TYPE SP 9.5 WEARING COURSE MIXTURE (3,C)	TON	104,887.00	5670.19	\$54.06	10
2360	2360501/14200	TYPE SP 9.5 WEARING COURSE MIXTURE (4,B)	TON	40,330.00	2311.72	\$57.32	5
2360	2360501/14300	TYPE SP 9.5 WEARING COURSE MIXTURE (4,C)	TON	178,251.00	8646.96	\$48.51	11
2360	2360501/14500	TYPE SP 9.5 WEARING COURSE MIXTURE (4,E)	TON	62,637.00	3292.20	\$52.56	6
2360	2360501/14600	TYPE SP 9.5 WEARING COURSE MIXTURE (4,F)	TON	4,681.00	368.82	\$78.79	2

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2360	2360501/15500	TYPE SP 9.5 WEARING COURSE MIXTURE (5,E)	TON	8,520.00	615.57	\$72.25	1
2360	2360501/15600	TYPE SP 9.5 WEARING COURSE MIXTURE (5,F)	TON	24,528.00	1502.83	\$61.27	1
2360	2360501/15900	TYPE SP 9.5 WEARING COURSE MIXTURE (5,I)	TON	22,326.00	1408.10	\$63.07	1
2360	2360501/22100	TYPE SP 12.5 WEARING COURSE MIXTURE (2,A)	TON	21,321.00	985.24	\$46.21	4
2360	2360501/22200	TYPE SP 12.5 WEARING COURSE MIXTURE (2,B)	TON	18,024.00	845.51	\$46.91	4
2360	2360501/22300	TYPE SP 12.5 WEARING COURSE MIXTURE (2,C)	TON	10,060.00	402.40	\$40.00	1
2360	2360501/23200	TYPE SP 12.5 WEARING COURSE MIXTURE (3,B)	TON	413,985.00	18277.44	\$44.15	36
2360	2360501/23300	TYPE SP 12.5 WEARING COURSE MIXTURE (3,C)	TON	222,386.00	11050.36	\$49.69	22
2360	2360501/23500	TYPE SP 12.5 WEARING COURSE MIXTURE (3,E)	TON	702.00	33.70	\$48.00	1
2360	2360501/23900	TYPE SP 12.5 WEARING COURSE MIXTURE (3,L)	TON	218.00	14.34	\$65.80	1
2360	2360501/24200	TYPE SP 12.5 WEARING COURSE MIXTURE (4,B)	TON	74,466.00	3557.99	\$47.78	8
2360	2360501/24300	TYPE SP 12.5 WEARING COURSE MIXTURE (4,C)	TON	86,075.00	5020.75	\$58.33	6
2360	2360501/24500	TYPE SP 12.5 WEARING COURSE MIXTURE (4,E)	TON	176,174.00	9952.07	\$56.49	15
2360	2360501/24600	TYPE SP 12.5 WEARING COURSE MIXTURE (4,F)	TON	112,330.00	7090.27	\$63.12	13
2360	2360501/24900	TYPE SP 12.5 WEARING COURSE MIXTURE (4,L)	TON	7,361.00	516.82	\$70.21	2
2360	2360501/25500	TYPE SP 12.5 WEARING COURSE MIXTURE (5,E)	TON	22,080.00	1423.50	\$64.47	5
2360	2360501/25600	TYPE SP 12.5 WEARING COURSE MIXTURE (5,F)	TON	24,761.00	1772.39	\$71.58	3
2360	2360501/25900	TYPE SP 12.5 WEARING COURSE MIXTURE (5,L)	TON	14,534.00	974.80	\$67.07	2
2360	2360501/34500	TYPE SP 19.0 WEARING COURSE MIXTURE (4,E)	TON	1,604.00	113.88	\$71.00	1
2360	2360502/13200	TYPE SP 9.5 NON WEARING COURSE MIXTURE (3,B)	TON	7,773.00	318.77	\$41.01	3

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2360	2360502/14500	TYPE SP 9.5 NON WEARING COURSE MIXTURE (4,E)	TON	606.00	46.66	\$77.00	1
2360	2360502/22200	TYPE SP 12.5 NON WEARING COURSE MIXTURE (2,B)	TON	65.00	13	\$200.00	1
2360	2360502/23200	TYPE SP 12.5 NON WEARING COURSE MIXTURE (3,B)	TON	35,442.00	1569.37	\$44.28	8
2360	2360502/23300	TYPE SP 12.5 NON WEARING COURSE MIXTURE (3,C)	TON	10,482.00	702.08	\$66.98	4
2360	2360502/24200	TYPE SP 12.5 NON WEARING COURSE MIXTURE (4,B)	TON	16,315.00	788.34	\$48.32	5
2360	2360502/24300	TYPE SP 12.5 NON WEARING COURSE MIXTURE (4,C)	TON	11,284.00	796.65	\$70.60	3
2360	2360502/24600	TYPE SP 12.5 NON WEARING COURSE MIXTURE (4,F)	TON	3,940.00	286.48	\$72.71	1
2360	2360502/24900	TYPE SP 12.5 NON WEARING COURSE MIXTURE (4,L)	TON	24,710.00	1470.25	\$59.50	1
2360	2360502/25200	TYPE SP 12.5 NON WEARING COURSE MIXTURE (5,B)	TON	7,745.00	410.18	\$52.96	3
2360	2360502/25600	TYPE SP 12.5 NON WEARING COURSE MIXTURE (5,F)	TON	8,724.00	571.42	\$65.50	1
2360	2360503/03207	TYPE SP 4.75 WEARING COURSE MIXTURE (3,B) 0.75" THICK	S Y	93,200.00	233	\$2.50	1
2360	2360503/13215	TYPE SP 9.5 WEARING COURSE MIXTURE (3,B) 1.5" THICK	S Y	954,545.00	3302.73	\$3.46	3
2360	2360503/13220	TYPE SP 9.5 WEARING COURSE MIXTURE (3,B) 2.0" THICK	S Y	30,364.00	276.31	\$9.10	1
2360	2360503/13230	TYPE SP 9.5 WEARING COURSE MIXTURE (3,B) 3.0" THICK	S Y	2,452.00	16.67	\$6.80	1
2360	2360503/13315	TYPE SP 9.5 WEARING COURSE MIXTURE (3,C) 1.5" THICK	S Y	231,801.00	936.48	\$4.04	2
2360	2360503/14315	TYPE SP 9.5 WEARING COURSE MIXTURE (4,C) 1.5" THICK	S Y	542,991.00	2394.59	\$4.41	3
2360	2360503/14320	TYPE SP 9.5 WEARING COURSE MIXTURE (4,C) 2.0" THICK	S Y	35,773.00	257.57	\$7.20	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2360	2360503/14330	TYPE SP 9.5 WEARING COURSE MIXTURE (4,C) 3.0" THICK	S Y	3,961.00	33.63	\$8.49	1
2360	2360503/14340	TYPE SP 9.5 WEARING COURSE MIXTURE (4,C) 4.0" THICK	S Y	46,768.00	555.60	\$11.88	1
2360	2360503/14515	TYPE SP 9.5 WEAR COURSE MIXTURE (4,E) 1.5" THICK	S Y	197,773.00	771.31	\$3.90	1
2360	2360503/14520	TYPE SP 9.5 WEAR COURSE MIXTURE (4,E) 2.0" THICK	S Y	215,840.00	1122.37	\$5.20	1
2360	2360503/23130	TYPE SP 12.5 WEARING COURSE MIXTURE (3,A) 3.0" THICK	S Y	60,709.00	435.28	\$7.17	1
2360	2360503/23215	TYPE SP 12.5 WEARING COURSE MIXTURE (3,B) 1.5" THICK	S Y	1,580,071.00	5056.23	\$3.20	4
2360	2360503/23225	TYPE SP 12.5 WEARING COURSE MIXTURE (3,B) 2.5" THICK	S Y	115,717.00	723.23	\$6.25	1
2360	2360503/23240	TYPE SP 12.5 WEARING COURSE MIXTURE (3,B) 4.0" THICK	S Y	35,573.00	352.17	\$9.90	1
2360	2360503/23320	TYPE SP 12.5 WEARING COURSE MIXTURE (3,C) 2" THICK	S Y	547,734.00	2842.74	\$5.19	1
2360	2360503/23335	TYPE SP 12.5 WEARING COURSE MIXTURE (3,C) 3.5" THICK	S Y	1,400.00	23.80	\$17.00	1
2360	2360503/23340	TYPE SP 12.5 WEARING COURSE MIXTURE (3,C) 4.0" THICK	S Y	229.00	5.50	\$24.00	1
2360	2360503/24315	TYPE SP 12.5 WEARING COURSE MIXTURE (4,C) 1.5" THICK	S Y	9,322.00	61.53	\$6.60	1
2360	2360503/24330	TYPE SP 12.5 WEARING COURSE MIXTURE (4,C) 3.0" THICK	S Y	269,247.00	2145.90	\$7.97	1
2360	2360505/10100	TYPE SP 9.5 BITUMINOUS MIXTURE FOR PATCHING	TON	827.00	57.06	\$69.00	1
2360	2360505/20100	TYPE SP 12.5 BITUMINOUS MIXTURE FOR PATCHING	TON	617.00	64.84	\$105.09	6
2360	2360901/00010	BITUMINOUS PAVEMENT	LS	2.00	1410	\$705,000.00	2

\$128,389.53

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2363	2363509/00010	BIT MIX FOR PERM ASPHALT STABILIZED STRESS RELIEF CRSE	TON	10,671.00	421.18	\$39.47	2
2363	2363509/00020	BITUMINOUS MIXTURE FOR PERMEABLE ASPHALT STABILIZED BASE	TON	15,723.00	446.53	\$28.40	1
2363	2363509/00030	BITUMINOUS MATERIAL FOR MIXTURE	TON	843.00	410.20	\$486.60	2

\$1,277.91

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2365	2365501/26800	TYPE SM 12.5 WEARING COURSE MIX (6,H)	TON	16,282.00	1711.40	\$105.11	1

\$1,711.40

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2400	2400901/00110	BRIDGE A	LS	1.00	1900	\$1,900,000.00	1
2400	2400901/00120	BRIDGE B	LS	1.00	2500	\$2,500,000.00	1
2400	2400901/00130	BRIDGE C	LS	1.00	3407.53	\$3,407,525.00	1
2400	2400901/00140	BRIDGE D	LS	1.00	193.50	\$193,500.00	1

\$8,001.03

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2401	2401501/01143	STRUCTURAL CONCRETE (1G52)	C Y	17,412.00	8037.38	\$461.60	37
2401	2401501/01362	STRUCTURAL CONCRETE (1P62)	C Y	12.00	3	\$250.00	1
2401	2401501/03643	STRUCTURAL CONCRETE (3B52)	C Y	32,043.00	20112.43	\$627.67	60
2401	2401501/03646	STRUCTURAL CONCRETE (3S52)	C Y	202.00	202.58	\$1,002.85	4
2401	2401512/03643	BRIDGE SLAB CONCRETE (3Y42-S)	S F	1,657.00	91.14	\$55.00	1
2401	2401513/00346	TYPE CURB BARRIER CONCRETE (3S52)	L F	5,675.00	179.73	\$31.67	2
2401	2401513/00446	TYPE CURB BARRIER CONCRETE SPECIAL (3S52)	L F	2,710.00	162.79	\$60.07	4

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2401	2401513/01146	TYPE F (TL-4) BARRIER CONCRETE (3S52)	L F	6,144.00	433.95	\$70.63	16
2401	2401513/01246	TYPE MOD F (TL-4) BARRIER CONCRETE (3S52)	L F	2,677.00	196.38	\$73.36	5
2401	2401513/01346	TYPE F (TL-5) BARRIER CONCRETE (3S52)	L F	1,303.00	92.51	\$71.00	2
2401	2401513/01746	TYPE F (TL-5) WITH GLARE SCREEN BARRIER CONCRETE (3S52)	L F	154.00	10.93	\$71.00	1
2401	2401513/07145	TYPE P-1 BARRIER CONCRETE (3S52)	L F	545.00	47.32	\$86.82	2
2401	2401513/07146	TYPE MOD P-1 BARRIER CONC (3S52)	L F	5,812.00	758.41	\$130.49	14
2401	2401513/07247	TYPE MOD P-2 (TL-4) BARRIER CONCRETE (3S52)	L F	7,556.00	824.89	\$109.17	5
2401	2401513/07247	TYPE MOD P-2 (TL-4) RAILING CONCRETE (3Y46)	L F	7,556.00	824.89	\$109.17	5
2401	2401513/07445	TYPE P-4 (TL-4) BARRIER CONCRETE (3S52)	L F	5,964.00	889.95	\$149.22	3
2401	2401513/07447	TYPE MOD P-4 (TL-4) BARRIER CONCRETE (3S52)	L F	2,163.00	316.66	\$146.40	7
2401	2401513/07447	TYPE MOD P-4 (TL-4) RAILING CONCRETE (3Y46)	L F	2,163.00	316.66	\$146.40	7
2401	2401513/08010	SUPPLEMENTAL DESCRIPTION	L F	58.00	17.15	\$295.69	2
2401	2401513/08436	TYPE S (TL-4) 36" BARRIER CONCRETE (3S52)	L F	14,448.00	1286.16	\$89.02	19
2401	2401513/08454	TYPE S (TL-4) 54" BARRIER CONCRETE (3S52)	L F	2,939.00	305.69	\$104.01	6
2401	2401513/09436	TYPE MOD S (TL-4) 36" BARRIER CONCRETE (3S52)	L F	2,318.00	257.83	\$111.23	6
2401	2401514/03646	MEDIAN BARRIER CONCRETE (3S52)	L F	40.00	10	\$250.00	1
2401	2401514/03648	GLARE SCREEN MEDIAN BARRIER CONCRETE (3S52)	L F	40.00	4.20	\$105.00	1
2401	2401514/05436	SOLID (TL-4) 36" MEDIAN BARRIER CONCRETE (3S52)	L F	181.00	23.34	\$128.93	2
2401	2401514/06436	SPLIT (TL-4) 36" MEDIAN BARRIER CONCRETE (3S52)	L F	250.00	21.30	\$85.20	1
2401	2401514/06454	SPLIT (TL-4) 54" MEDIAN BARRIER CONCRETE (3S52)	L F	476.00	71.72	\$150.68	3

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2401	2401514/07646	SPLIT GLARE SCREEN MEDIAN BARRIER CONCRETE (3S52)	L F	376.00	39.48	\$105.00	1
2401	2401515/03636	SIDEWALK CONCRETE (3F52)	S F	575.00	6.90	\$12.00	1
2401	2401515/03646	SIDEWALK CONCRETE (3S52)	S F	38,295.00	558.34	\$14.58	13
2401	2401516/03646	RAISED MEDIAN CONCRETE (3S52)	S F	10,085.00	194.54	\$19.29	3
2401	2401541/00010	REINFORCEMENT BARS	LB	1,637,370.00	1850.23	\$1.13	42
2401	2401541/00011	REINFORCEMENT BARS (EPOXY COATED)	LB	9,928,891.00	12907.56	\$1.30	72
2401	2401541/00026	REINFORCEMENT BARS (STAINLESS-60KSI)	LB	169,366.00	519.95	\$3.07	18
2401	2401541/00027	REINFORCEMENT BARS (STAINLESS-75KSI)	LB	1,917,135.00	6441.57	\$3.36	15
2401	2401543/00021	SPIRAL REINFORCEMENT (EPOXY COATED)	LB	2,040.00	8.16	\$4.00	1
2401	2401601/00010	STRUCTURE EXCAVATION	LS	40.00	2181.26	\$54,531.39	40
2401	2401601/00010	STRUCTURE EXCAVATION	LS	40.00	2181.26	\$54,531.39	40
2401	2401601/00075	FOUNDATION PREPARATION	LS	3.00	545	\$181,667.50	3
2401	2401601/00077	FOUNDATION PREPARATION SOUTH ABUT	LS	4.00	440	\$110,000.00	4
2401	2401601/00078	FOUNDATION PREPARATION NORTH ABUT	LS	4.00	350	\$87,500.00	4
2401	2401601/00100	FOUNDATION PREPARATION PIER	LS	1.00	45	\$45,000.00	1
2401	2401601/00101	FOUNDATION PREPARATION PIER 1	LS	5.00	905	\$181,000.00	5
2401	2401601/00102	FOUNDATION PREPARATION PIER 2	LS	5.00	1015	\$203,000.00	5
2401	2401601/00103	FOUNDATION PREPARATION PIER 3	LS	3.00	485	\$161,666.67	3
2401	2401601/00104	FOUNDATION PREPARATION PIER 4	LS	3.00	360	\$120,000.00	3
2401	2401601/00105	FOUNDATION PREPARATION PIER 5	LS	1.00	65	\$65,000.00	1



Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2401	2401601/00106	FOUNDATION PREPARATION PIER 6	LS	1.00	65	\$65,000.00	1
2401	2401601/00300	FOUNDATION PREP PILE BENT PIERS	LS	2.00	140	\$70,000.00	2
2401	2401601/00400	CLEARANCE GAUGE	LS	1.00	6.50	\$6,500.00	1
2401	2401601/08010	SUPPLEMENTAL DESCRIPTION	LS	3.00	2134.34	\$711,447.44	3
2401	2401602/00010	DOWEL BAR ASSEMBLY	EACH	198.00	3.96	\$20.00	1
2401	2401602/00011	DOWEL BAR ASSEMBLY (EPOXY COATED)	EACH	648.00	3.24	\$5.00	10
2401	2401602/00460	CONCRETE RAIL POST	EACH	99.00	220.50	\$2,227.27	7
2401	2401602/00461	CONCRETE PILASTER	EACH	23.00	62.10	\$2,700.00	1
2401	2401602/00462	CONCRETE SPIRE	EACH	4.00	228	\$57,000.00	1
2401	2401602/00470	CONCRETE END POST	EACH	8.00	23	\$2,875.00	2
2401	2401602/08010	SUPPLEMENTAL DESCRIPTION	EACH	72.00	223.64	\$3,106.18	2
2401	2401603/00100	SPLIT MEDIAN BARRIER CAP	L F	992.00	47.10	\$47.48	3
2401	2401603/08010	SUPPLEMENTAL DESCRIPTION	L F	39,245.00	168.36	\$4.29	3
2401	2401607/04001	BRIDGE SLAB CONCRETE (3YHPC-M)	C Y	180.00	468	\$2,600.00	1
2401	2401607/04002	BRIDGE SLAB CONCRETE (3YHPC-S)	C Y	265.00	185.50	\$700.00	1
2401	2401607/05010	STRUCTURAL CONCRETE (SCC)	C Y	986.00	1204.38	\$1,221.48	4
2401	2401607/05011	STRUCTURAL CONCRETE (SPECIAL)	C Y	507.00	405.60	\$800.00	1
2401	2401607/08010	SUPPLEMENTAL DESCRIPTION	C Y	2,290.00	3531.25	\$1,542.03	2
2401	2401607/11713	STRUCTURAL CONCRETE (1AJM)	C Y	477.00	357.75	\$750.00	1
2401	2401607/36713	STRUCTURAL CONCRETE (3YJM)	C Y	497.00	1093.40	\$2,200.00	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2401	2401608/00075	REINFORCEMENT BARS (75KSI)	LB	174,350.00	205.73	\$1.18	1
2401	2401608/00076	REINFORCEMENT BARS (75KSI-EPOXY)	LB	243,480.00	326.26	\$1.34	1
2401	2401608/00110	SHAFT REINFORCEMENT	LB	76,680.00	80.51	\$1.05	2
2401	2401608/00175	SHAFT REINFORCEMENT (75KSI)	LB	267,670.00	294.44	\$1.10	2
2401	2401618/00002	SPECIAL SURFACE FINISH (INPLACE)	S F	414,463.00	1069.31	\$2.58	14
2401	2401618/00020	ARCHITECTURAL PAVEMENT	S F	221.00	2.65	\$12.00	1
2401	2401618/00100	TUNNEL FINISH (CERAMIC TILE)	S F	5,725.00	984.70	\$172.00	1
2401	2401618/00300	BRIDGE DECK PLANING	S F	492,606.00	679.80	\$1.38	20
2401	2401618/00311	BRIDGE DECK PLANING (SPECIAL)	S F	330,453.00	181.75	\$0.55	1
2401	2401618/02001	BRIDGE APPROACH SLAB CONCRETE (3YHPC-M)	S F	7,260.00	101.64	\$14.00	1
2401	2401618/03633	STRUCTURAL CONCRETE (3Y42) SPECIAL	S F	2,502.00	65.15	\$26.04	2
2401	2401618/04001	BRIDGE SLAB CONCRETE (3YHPC-M)	S F	358,717.00	10492.47	\$29.25	27
2401	2401618/04002	BRIDGE SLAB CONCRETE (3YHPC-S)	S F	451,659.00	14633.75	\$32.40	24
2401	2401618/04003	BRIDGE SLAB CONCRETE (3YLCHPC-M)	S F	26,076.00	534.56	\$20.50	1
2401	2401618/04006	BRIDGE SLAB CONCRETE (3YHPCIC-M)	S F	15,226.00	304.52	\$20.00	2
2401	2401618/04007	BRIDGE SLAB CONCRETE (3YHPCIC-S)	S F	17,512.00	434.65	\$24.82	2
					\$107,561.75		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2402	2402521/00006	STRUCTURAL STEEL (3306)	LB	97,950.00	144.97	\$1.48	3
2402	2402521/00009	STRUCTURAL STEEL (3309)	LB	8,995,880.00	21050.36	\$2.34	5

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2402	2402532/00009	FURNISHING STRUCTURAL STEEL (3309)	LB	43,568.00	155.54	\$3.57	1
2402	2402533/00001	ERECTING STRUCTURAL METALS	LB	43,570.00	326.78	\$7.50	1
2402	2402546/00010	FLOOR DRAIN TYPE SPECIAL	EACH	58.00	163.71	\$2,822.61	1
2402	2402546/07010	FLOOR DRAIN TYPE B701	EACH	6.00	13.20	\$2,200.00	1
2402	2402546/07020	FLOOR DRAIN TYPE B702	EACH	8.00	4	\$500.00	1
2402	2402546/07051	FLOOR DRAIN TYPE B705 (MODIFIED)	EACH	2.00	4.40	\$2,200.00	1
2402	2402546/07061	FLOOR DRAIN TYPE B706 MODIFIED	EACH	3.00	1.50	\$500.00	1
2402	2402583/00010	ORNAMENTAL METAL RAILING	L F	292.00	52.71	\$180.52	2
2402	2402583/00100	ORNAMENTAL METAL RAILING TYPE SPECIAL	L F	175.00	27.98	\$159.91	2
2402	2402583/00101	ORNAMENTAL METAL RAILING TYPE SPECIAL 1	L F	1,055.00	209.63	\$198.70	2
2402	2402583/00102	ORNAMENTAL METAL RAILING TYPE SPECIAL 2	L F	822.00	131.99	\$160.57	2
2402	2402583/00110	ORNAMENTAL METAL RAILING TYPE MPLS	L F	2,843.00	497.53	\$175.00	6
2402	2402583/00120	ORNAMENTAL METAL RAILING TYPE SPECIAL PC	L F	11,298.00	2779.53	\$246.02	15
2402	2402583/00121	ORNAMENTAL METAL RAIL TYPE SPECIAL 1PC	L F	1,040.00	217.17	\$208.82	6
2402	2402583/00122	ORNAMENTAL METAL RAIL TYPE SPECIAL 2PC	L F	335.00	59.49	\$177.58	2
2402	2402584/00113	STRUCTURAL TUBE RAILING DESIGN T-1 PC	L F	4,210.00	493.92	\$117.32	3
2402	2402584/00114	STRUCTURAL TUBE RAILING DESIGN MOD T-1PC	L F	517.00	99.26	\$192.00	1
2402	2402584/00120	STRUCTURAL TUBE RAILING DESIGN T-2	L F	404.00	49.70	\$123.02	2
2402	2402585/00010	PIPE RAILING	L F	7,186.00	742.82	\$103.37	9
2402	2402585/00011	PIPE RAILING DESIGN SPECIAL	L F	79.50	15.90	\$200.00	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2402	2402590/00010	ELASTOMERIC BEARING PAD	EACH	123.00	22.78	\$185.20	9
2402	2402590/00101	ELASTOMERIC BEARING PAD TYPE 1	EACH	146.00	15.58	\$106.71	9
2402	2402590/02000	ELASTOMERIC BEARING PAD	EACH	12.00	6.18	\$515.00	1
2402	2402591/00104	EXPANSION JOINT DEVICES TYPE 4	L F	4,280.00	581.99	\$135.98	25
2402	2402591/00105	EXPANSION JOINT DEVICES TYPE 5	L F	2,841.00	377.23	\$132.78	14
2402	2402591/00400	EXPANSION JOINT DEVICES TYPE 4	L F	198.00	44.55	\$225.00	1
2402	2402591/00500	EXPANSION JOINT DEVICES TYPE 5	L F	33.00	7.43	\$225.00	1
2402	2402595/00010	BEARING ASSEMBLY	EACH	1,080.00	953.93	\$883.27	34
2402	2402601/00010	DRAINAGE SYSTEM BRIDGE DECK	LS	6.00	1072.56	\$178,759.75	6
2402	2402601/00035	INSPECT COVER PLATE WELDS	LS	1.00	5	\$5,000.00	1
2402	2402601/00040	FABRICATE USED STRUCTURAL STEEL	LS	1.00	35	\$35,000.00	1
2402	2402601/00045	ERECT STRUCTURAL METALS	LS	1.00	77	\$77,000.00	1
2402	2402602/00020	REPLACE RIVET	EACH	70.00	26.78	\$382.50	1
2402	2402602/00025	REPLACE BOLT	EACH	400.00	94.58	\$236.45	1
2402	2402602/00030	ACCESS DOOR	EACH	3.00	9	\$3,000.00	1
2402	2402602/00040	SPLICE PLATE REPAIR	EACH	2.00	10	\$5,000.00	1
2402	2402602/00050	WELD REPAIR	EACH	2.00	1	\$500.00	1
2402	2402602/00060	BEARING ASSEMBLIES	EACH	10.00	20	\$2,000.00	1
2402	2402602/00069	DISC-TYPE BEARING ASSEMBLY	EACH	35.00	317.50	\$9,071.43	2
2402	2402602/00100	SHEAR STUDS	EACH	37,876.00	343.91	\$9.08	2

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2402	2402602/00110	GUIDE LUG PLATE	EACH	26.00	7.50	\$288.46	4
2402	2402602/00140	SIGN POST ANCHORAGE ASSEMBLY	EACH	3.00	13.20	\$4,400.00	1
2402	2402602/00200	ULTRASONIC IMPACT TREATMENT	EACH	467.00	61.35	\$131.38	2
2402	2402602/00250	REMOVE AND REINSTALL DOWNSPOUT	EACH	20.00	97.84	\$4,892.06	1
2402	2402602/00600	RECONSTRUCT DEFLECTOR PLATE	EACH	48.00	24	\$500.00	1
2402	2402602/00700	RECONSTRUCT DRAINAGE TROUGH	EACH	25.00	264.01	\$10,560.50	1
2402	2402602/08010	SUPPLEMENTAL DESCRIPTION	EACH	121.00	299.16	\$2,472.39	7
2402	2402602/08010	SUPPLEMENTAL DESCRIPTION	EACH	121.00	299.16	\$2,472.39	7
2402	2402603/00200	SALVAGE & INSTALL METAL RAILING	L F	335.00	75.91	\$226.60	2
2402	2402603/01090	MODULAR BRIDGE JOINT SYSTEM TYPE 9	L F	121.00	426.80	\$3,527.27	2
2402	2402603/01120	MODULAR BRIDGE JOINT SYSTEM TYPE 12	L F	109.00	280.72	\$2,575.42	2
2402	2402603/01150	MODULAR BRIDGE JOINT SYSTEM TYPE 15	L F	100.00	277.70	\$2,777.00	1
2402	2402603/01210	MODULAR BRIDGE JOINT SYSTEM TYPE 21	L F	78.00	464.86	\$5,959.78	1
2402	2402603/08010	SUPPLEMENTAL DESCRIPTION	L F	3,217.00	707.71	\$219.99	4
2402	2402603/08010	SUPPLEMENTAL DESCRIPTION	L F	3,217.00	707.71	\$219.99	4
2402	2402608/08010	SUPPLEMENTAL DESCRIPTION	LB	45,340.00	160.96	\$3.55	1
					\$35,432.68		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2403	2403502/00010	TREATED WOOD	MBM	5.60	39.20	\$7,000.00	1
2403	2403506/00010	HARDWARE	LB	6,815.00	42.59	\$6.25	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2403	2403618/00010	GLUED LAMINATED DECK PANELS	S F	9,224.00	322.84	\$35.00	1
					\$404.63		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2404	2404501/00200	CONCRETE WEARING COURSE (3U17A)	S F	456,371.00	1624.68	\$3.56	29
2404	2404618/00100	CHIP SEAL WEARING COURSE	S F	10,877.00	67.98	\$6.25	1
2404	2404618/00200	CONCRETE WEARING COURSE (3U17A)	S F	1,200.00	11.83	\$9.86	1
2404	2404618/00250	CONCRETE WEARING COURSE (3U17A) 2.0"	S F	148,986.00	718.11	\$4.82	6
2404	2404618/00255	CONCRETE WEARING COURSE (3U17A) 2.5"	S F	85,534.00	482.41	\$5.64	2
2404	2404618/00262	CONCRETE WEARING COURSE (3U17A) 3.0"	S F	7,156.00	56.46	\$7.89	2
2404	2404618/00350	CONCRETE WEARING COURSE (MICRO-SILICA)	S F	38,482.00	398.29	\$10.35	1
2404	2404618/00420	CHIP SEAL WEARING COURSE (TYPE 2)	S F	14,687.00	73.44	\$5.00	1
					\$3,433.20		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2405	2405502/00686	PRESTRESSED CONCRETE BEAMS 27M	L F	10,403.00	2140.73	\$205.78	10
2405	2405502/00916	PRESTRESSED CONCRETE BEAMS 36M	L F	13,439.00	2819.23	\$209.78	10
2405	2405502/10014	PRESTRESSED CONCRETE BEAMS 14RB	L F	159.00	37.37	\$235.00	1
2405	2405502/10018	PRESTRESSED CONCRETE BEAMS 18RB	L F	668.00	154.98	\$232.00	1
2405	2405502/20045	PRESTRESSED CONCRETE BEAMS MN45	L F	14,876.00	3306.34	\$222.26	13
2405	2405502/20054	PRESTRESSED CONCRETE BEAMS MN54	L F	12,451.00	2604.87	\$209.21	4

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2405	2405502/20063	PRESTRESSED CONCRETE BEAMS MN63	L F	8,651.00	2501.18	\$289.12	4
2405	2405502/30082	PRESTRESSED CONCRETE BEAMS 82 MW	L F	5,465.00	1405.65	\$257.21	2
2405	2405511/00916	DIAPHRAGMS FOR TYPE 36M PRESTRESSED BEAMS	L F	2,595.00	137.69	\$53.06	11
2405	2405511/20045	DIAPHRAGMS FOR TYPE MN45 PREST BEAMS	L F	2,634.00	125.09	\$47.49	14
2405	2405511/20054	DIAPHRAGMS FOR TYPE MN54 PREST BEAMS	L F	2,435.00	155.40	\$63.82	4
2405	2405511/20063	DIAPHRAGMS FOR TYPE MN63 PREST BEAMS	L F	2,014.00	156.11	\$77.51	4
2405	2405511/30082	DIAPHRAGMS FOR TYPE 82 MW PREST BEAMS	L F	938.00	184.90	\$197.12	2
2405	2405601/08010	SUPPLEMENTAL DESCRIPTION	LS	3.00	2186.47	\$728,823.27	3
2405	2405602/08010	SUPPLEMENTAL DESCRIPTION	EACH	32.00	3174.91	\$99,215.98	2
2405	2405603/00010	POST-TENSIONING DUCTS	L F	912.00	13.68	\$15.00	1
2405	2405608/00010	POST-TENSIONING STEEL STRANDS (TRAN)	LB	45,722.00	228.61	\$5.00	1
2405	2405608/00020	POST-TENSIONING STEEL STRANDS (LONG)	LB	97,430.00	487.15	\$5.00	1
2405	2405616/00010	POST-TENSIONING SYSTEM	SYS	1.00	325	\$325,000.00	1
					\$22,145.36		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2406	2406531/00588	EXPANSION JOINTS, DESIGN E8H	L F	5,075.00	349.06	\$68.78	20
2406	2406553/00010	BRIDGE APPROACH PANELS	S Y	25,593.00	4292.20	\$167.71	36
2406	2406603/00589	EXPANSION JOINTS, DESIGN E8 SPECIAL	L F	4,301.00	488.03	\$113.47	18
2406	2406603/00589	EXPANSION JOINTS, DESIGN E8 SPECIAL	L F	4,301.00	488.03	\$113.47	18

\$5,617.32

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2411	2411501/01143	STRUCTURAL CONCRETE (1A43)	C Y	228.30	94.37	\$413.34	3
2411	2411501/01143	STRUCTURAL CONCRETE (1A43)	C Y	228.30	94.37	\$413.34	3
2411	2411501/01752	STRUCTURAL CONCRETE (1G52)	C Y	14,382.00	5923.95	\$411.90	5
2411	2411501/03242	STRUCTURAL CONCRETE (3Y42)	C Y	99.00	57.30	\$578.80	1
2411	2411501/03243	STRUCTURAL CONCRETE (3Y43)	C Y	127.60	133.98	\$1,050.00	1
2411	2411501/03247	STRUCTURAL CONCRETE (3Y47)	C Y	2.00	10	\$5,000.00	1
2411	2411501/03252	STRUCTURAL CONCRETE (3B52)	C Y	2,742.00	2004.02	\$730.86	5
2411	2411501/03752	STRUCTURAL CONCRETE (3G52)	C Y	19,564.00	11286.47	\$576.90	4
2411	2411507/00008	CONCRETE FOOTING	EACH	4.00	40	\$10,000.00	1
2411	2411507/00009	CONCRETE FLUME	EACH	1.00	1.14	\$1,136.39	1
2411	2411507/00012	CONCRETE SURGE BASIN	EACH	1.00	3	\$3,000.00	1
2411	2411507/00013	CONCRETE BUS SHELTER BASE	EACH	4.00	30	\$7,500.00	1
2411	2411507/00045	CONCRETE STAIRWAY	EACH	31.00	200.71	\$6,474.55	6
2411	2411507/00065	CONCRETE INLET PAD	EACH	297.00	285.04	\$959.73	4
2411	2411511/00011	STRUCTURE EXCAVATION CLASS E	C Y	13,486.00	59.20	\$4.39	2
2411	2411511/00013	STRUCTURE EXCAVATION CLASS U	C Y	9,505.00	83.74	\$8.81	4
2411	2411521/00030	GRANULAR BACKFILL (CV)	C Y	2,765.00	36.86	\$13.33	3
2411	2411523/00030	AGGREGATE BACKFILL (CV)	C Y	150.00	3	\$20.00	1
2411	2411541/00010	REINFORCEMENT BARS	LB	1,370,413.00	1534.86	\$1.12	5
2411	2411541/00011	REINFORCEMENT BARS (EPOXY COATED)	LB	3,138,758.00	3986.22	\$1.27	10
2411	2411601/00005	STRUCTURE EXCAVATION	LS	1.00	35	\$35,000.00	1
2411	2411601/00130	REPAIR CONCRETE WALL	LS	1.00	3	\$3,000.00	1
2411	2411602/00001	PLUG AND ABANDON CATTLE PASS	EACH	9.00	77.41	\$8,601.46	5
2411	2411602/00003	CONSTRUCT CONCRETE OR MASONRY PLUG	EACH	1.00	0.50	\$500.00	1
2411	2411602/00070	PRECAST CONCRETE CAP	EACH	1,633.00	366.72	\$224.57	5



Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2411	2411602/00240	ARCHITECTURAL CONCRETE EMBLEM	EACH	4.00	5.60	\$1,400.00	1
2411	2411603/00005	CONCRETE RETAINING WALL	L F	143.00	42.90	\$300.00	1
2411	2411603/00100	INSTALL RETAINING WALL	L F	4.00	0.14	\$35.00	1
2411	2411603/00210	LIMESTONE BLOCK CURB	L F	785.00	94.20	\$120.00	1
2411	2411603/08010	SUPPLEMENTAL DESCRIPTION	L F	10,023.00	1932.84	\$192.84	4
2411	2411604/00003	CONSTRUCT STONE WALL	S Y	85.00	53.13	\$625.00	1
2411	2411604/00007	RECONSTRUCT RETAINING WALL	S Y	58.00	45.10	\$777.55	1
2411	2411604/00008	MODULAR BLOCK RETAINING WALL SEALANT	S Y	9.00	0.09	\$10.00	1
2411	2411604/00010	CONCRETE RETAINING WALL (SPECIAL)	S Y	527.00	500.65	\$950.00	1
2411	2411604/00033	REINFORCED SOIL SLOPE	S Y	3,692.00	386.11	\$104.58	2
2411	2411604/00181	STONE MASONRY VENEER 1.0" THICK	S Y	21.00	13.09	\$623.50	2
2411	2411604/00182	STONE MASONRY VENEER 2.0" THICK	S Y	12.00	7.60	\$633.50	2
2411	2411604/00184	STONE MASONRY VENEER 4.0" THICK	S Y	21.00	33.60	\$1,600.00	1
2411	2411607/00010	CONCRETE STEPS	C Y	31.00	31.15	\$1,004.84	2
2411	2411618/00005	MODULAR BLOCK RETAINING WALL	S F	4,966.00	205.84	\$41.45	4
2411	2411618/00007	PREFABRICATED MODULAR BLOCK WALL	S F	1,160.00	55.68	\$48.00	1
2411	2411618/00009	SOLDIER PILE WALL	S F	11,021.00	1653.15	\$150.00	1
2411	2411618/00220	ANTI-GRAFFITI COATING	S F	43,578.00	64.06	\$1.47	14
2411	2411618/00240	SPECIAL SURFACE FINISH	S F	256,842.00	321.05	\$1.25	1
2411	2411618/00310	ARCHITECTURAL SURFACE FINISH (SINGLE COLOR)	S F	230,603.00	329.76	\$1.43	21

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2411	2411618/00320	ARCHITECTURAL SURFACE FINISH (MULTI COLOR)	S F	18,956.00	64.64	\$3.41	13
2411	2411618/00330	ARCHITECTURAL SURFACE FINISH (CONCRETE STAIN)	S F	9,709.00	14.56	\$1.50	1
2411	2411618/00501	ARCHITECTURAL CONCRETE TEXTURE (SPECIAL)	S F	100,672.00	1138.60	\$11.31	14
2411	2411618/00505	ARCHITECTURAL CONCRETE TEXTURE (BOARD FORM)	S F	3,580.00	34.01	\$9.50	1
2411	2411618/00510	ARCHITECTURAL CONCRETE TEXTURE (RANDOM BATTEN)	S F	3,420.00	24.90	\$7.28	1
2411	2411618/00512	ARCHITECTURAL CONCRETE TEXTURE (BUSH HAMMER)	S F	4,864.00	51.95	\$10.68	3
2411	2411618/00517	ARCHITECTURAL CONCRETE TEXTURE (THIN BRICK)	S F	2,944.00	35.33	\$12.00	3
2411	2411618/00520	ARCHITECTURAL CONCRETE TEXTURE (FIELDSTONE)	S F	1,075.00	10.75	\$10.00	1
2411	2411618/00530	ARCHITECTURAL CONCRETE TEXTURE (ASHLAR STONE)	S F	10,049.00	184.70	\$18.38	10
2411	2411618/00532	ARCHITECTURAL CONCRETE TEXTURE (THIN BRICK)	S F	914.00	10.97	\$12.00	1
2411	2411618/00535	ARCHITECTURAL CONCRETE TEXTURE (CUT STONE)	S F	864.00	11.32	\$13.10	1
2411	2411618/00542	ARCHITECTURAL CONCRETE TEXTURE (LIMESTONE)	S F	54,358.00	585.44	\$10.77	7
2411	2411618/00547	ARCHITECTURAL CONCRETE TEXTURE (DRystack STONE)	S F	466.00	5.59	\$12.00	1
2411	2411618/00549	ARCHITECTURAL CONCRETE TEXTURE (COURSED STONE)	S F	65,271.00	783.25	\$12.00	6
2411	2411901/00003	MINOR STRUCTURES	LS	1.00	9.50	\$9,500.00	1
					\$35,092.11		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2412	2412511/06040	6X4 PRECAST CONCRETE BOX CULVERT	L F	40.00	16	\$400.00	1
2412	2412511/08060	8X6 PRECAST CONCRETE BOX CULVERT	L F	359.00	268.67	\$748.38	3
2412	2412511/10040	10X4 PRECAST CONCRETE BOX CULVERT	L F	208.00	153.92	\$740.00	1
2412	2412511/10060	10X6 PRECAST CONCRETE BOX CULVERT	L F	448.00	305	\$680.80	2
2412	2412511/10080	10X8 PRECAST CONCRETE BOX CULVERT	L F	101.00	71.16	\$704.56	2
2412	2412511/12060	12X6 PRECAST CONCRETE BOX CULVERT	L F	84.00	108.78	\$1,295.00	1
2412	2412511/12100	12X10 PRECAST CONCRETE BOX CULVERT	L F	228.00	207.38	\$909.58	2
2412	2412511/12120	12X12 PRECAST CONCRETE BOX CULVERT	L F	232.00	227.71	\$981.49	1
2412	2412511/16080	16X8 PRECAST CONCRETE BOX CULVERT	L F	211.00	211.42	\$1,002.00	1
2412	2412511/16100	16X10 PRECAST CONCRETE BOX CULVERT	L F	132.00	184.80	\$1,400.00	1
2412	2412511/20100	20X10 PRECAST CONCRETE BOX CULVERT	L F	122.00	294.02	\$2,410.00	1
2412	2412512/06040	6X4 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	2.00	9	\$4,500.00	1
2412	2412512/08060	8X6 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	6.00	68.26	\$11,376.67	3
2412	2412512/10040	10X4 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	4.00	41.20	\$10,300.00	1
2412	2412512/10060	10X6 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	6.00	50.80	\$8,466.67	2
2412	2412512/10080	10X8 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	2.00	17.79	\$8,893.89	1
2412	2412512/12060	12X6 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	2.00	46	\$23,000.00	1
2412	2412512/12100	12X10 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	4.00	67.10	\$16,775.00	2

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2412	2412512/12120	12X12 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	2.00	38.25	\$19,126.43	1
2412	2412512/16080	16X8 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	2.00	27.66	\$13,828.00	1
2412	2412602/00020	BULKHEAD	EACH	2.00	22.80	\$11,400.37	1
					\$2,437.72		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2422	2422602/03000	INSTALL CONCRETE POST	EACH	26.00	15.60	\$600.00	1
2422	2422603/00090	GLUE LAMINATED RUB RAIL	L F	192.00	28.80	\$150.00	1
2422	2422603/00900	INSTALL NOISE WALL	L F	187.00	47.35	\$253.21	2
2422	2422603/00910	TRANSPARENT NOISE BARRIER	L F	150.00	225	\$1,500.00	1
2422	2422603/03608	CONCRETE POSTS 12"X15"	L F	5,258.00	341.77	\$65.00	1
2422	2422603/03609	CONCRETE POSTS 12"X18"	L F	50,175.00	2695.90	\$53.73	3
2422	2422618/00050	WOOD NOISE BARRIER	S F	394,864.00	4043.41	\$10.24	3
					\$7,397.83		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2433	2433501/00010	STRUCTURE REMOVALS	LS	2.00	22.50	\$11,250.00	2
2433	2433502/00015	REMOVE CONCRETE	C Y	250.00	241.57	\$966.27	6
2433	2433505/00001	REMOVE CONCRETE BRIDGE DECK	S F	10,573.00	353.14	\$33.40	2
2433	2433505/00003	REMOVE SUPERSTRUCTURE	S F	32,175.00	557.27	\$17.32	3

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2433	2433505/00004	REMOVE CONCRETE SLAB, OVERLAY, AND BARRIER	S F	26,024.00	546.50	\$21.00	1
2433	2433505/00005	REMOVE CONCRETE SLAB, CURBS, OVERLAY, AND BARRIER	S F	180,190.00	8780.66	\$48.73	3
2433	2433505/00007	REMOVE CONCRETE WEARING COURSE	S F	235,610.00	473.58	\$2.01	8
2433	2433505/00025	REMOVE CONCRETE MEDIAN	S F	839.00	4.20	\$5.00	1
2433	2433506/00020	REMOVE CONCRETE SIDEWALK	L F	164.00	24.60	\$150.00	1
2433	2433506/00026	REMOVE CONCRETE CURB AND BARRIER	L F	267.00	20.36	\$76.25	1
2433	2433506/00028	REMOVE BRIDGE CURBS AND BARRIER	L F	190.00	52.25	\$275.00	1
2433	2433506/00030	REMOVE BRIDGE SLAB, CURBS, AND BARRIER	L F	139.00	30.58	\$220.00	1
2433	2433506/00040	REMOVE CONCRETE BRIDGE BARRIER	L F	581.00	37.77	\$65.00	1
2433	2433506/00050	REMOVE BRIDGE BARRIER	L F	164.00	24.60	\$150.00	1
2433	2433506/00060	REMOVE ORNAMENTAL METAL RAILING	L F	154.00	1.16	\$7.50	1
2433	2433507/00060	REMOVE CONCRETE WINGWALLS	LS	1.00	8.10	\$8,100.00	1
2433	2433509/00030	REMOVE CONCRETE END POST	EACH	8.00	4.80	\$600.00	2
2433	2433516/00001	ANCHORAGES TYPE 1	EACH	48.00	3.60	\$75.00	1
2433	2433516/00110	ANCHORAGES TYPE REINF BARS	EACH	14,459.00	534.12	\$36.94	19
2433	2433516/00110	ANCHORAGES TYPE REINF BARS	EACH	14,459.00	534.12	\$36.94	19
2433	2433516/00115	ANCHORAGES TYPE REINF BARS (STAINLESS STEEL)	EACH	152.00	45.60	\$300.00	1
2433	2433601/00050	HYDRODEMOLITION WATER TREATMENT	LS	2.00	203.22	\$101,608.22	2
2433	2433601/00110	REMOVE CONCRETE	LS	1.00	35	\$35,000.00	1
2433	2433601/00120	REMOVE ANTI-ICING SYSTEM	LS	1.00	17.39	\$17,390.05	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2433	2433601/00250	RECONSTRUCT DRAINAGE PIPE	LS	1.00	2.76	\$2,760.00	1
2433	2433601/00300	RECONSTRUCT FOUNDATION	LS	1.00	10.28	\$10,275.86	1
2433	2433601/00500	TEMPORARY STRUCTURAL SUPPORT	LS	11.00	923.82	\$83,983.82	11
2433	2433601/08010	SUPPLEMENTAL DESCRIPTION	LS	14.00	1266.10	\$90,436.05	14
2433	2433602/00005	REMOVE ANCHORAGE	EACH	24.00	0.24	\$10.00	1
2433	2433602/00020	GREASE EXPANSION BEARING ASSEMBLIES	EACH	99.00	89.19	\$900.91	4
2433	2433602/00025	GREASE FIXED BEARING ASSEMBLIES	EACH	7.00	3.50	\$500.00	1
2433	2433602/00030	MODIFY BEARING ASSEMBLY	EACH	26.00	24.70	\$950.00	1
2433	2433602/00040	RECONSTRUCT BEARING ASSEMBLY	EACH	11.00	14.30	\$1,300.00	1
2433	2433602/00045	RECONSTRUCT BEARING ANCHORAGE	EACH	1.00	1.21	\$1,210.00	1
2433	2433602/00050	RECONSTRUCT EXPANSION BEARINGS	EACH	22.00	219.26	\$9,966.44	2
2433	2433602/00060	RECONSTRUCT FIXED BEARINGS	EACH	2.00	2.20	\$1,100.00	1
2433	2433602/00080	REPOSITION BEARING	EACH	79.00	89.70	\$1,135.44	2
2433	2433602/00120	RECONSTRUCT CONCRETE END POST	EACH	24.00	110.59	\$4,607.80	3
2433	2433602/00126	RECONSTRUCT BEAM ENDS	EACH	134.00	149.48	\$1,115.49	3
2433	2433602/00130	RECONSTRUCT CONCRETE DIAPHRAGM	EACH	10.00	21	\$2,100.00	1
2433	2433602/00140	GROUTED REINFORCEMENT BARS	EACH	1,572.00	66.23	\$42.13	4
2433	2433602/00150	CAULK BEAM ENDS	EACH	62.00	25.27	\$407.65	1
2433	2433602/00160	SEAL EXISTING CONCRETE BEAM END	EACH	157.00	119.20	\$759.24	3
2433	2433602/00170	EMBEDDED GALVANIC ANODE	EACH	1,343.00	113.43	\$84.46	4

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2433	2433602/00180	BEARING KEEPER	EACH	11.00	2.20	\$200.00	1
2433	2433602/00190	RECONSTRUCT BRIDGE SEAT	EACH	34.00	201	\$5,911.76	3
2433	2433602/00210	EXTEND DRAINAGE SYSTEM	EACH	23.00	5.39	\$234.25	1
2433	2433602/00350	SOLE PLATE REPAIR	EACH	87.00	65.86	\$757.05	1
2433	2433602/00600	INSTALL PILE CONCRETE COLLAR	EACH	10.00	35	\$3,500.00	1
2433	2433602/00900	RECONSTRUCT FINGER JOINT THROUGH	EACH	48.00	184.70	\$3,847.85	1
2433	2433602/08010	SUPPLEMENTAL DESCRIPTION	EACH	215.00	2682.57	\$12,477.08	32
2433	2433603/00036	REPAIR STRUCTURAL CRACKS	L F	364.00	72.04	\$197.90	2
2433	2433603/00040	SEAL SUBSTRUCTURE JOINTS	L F	827.00	16.54	\$20.00	1
2433	2433603/00045	SEAL TUNNEL JOINTS (WALL)	L F	171.00	42.75	\$250.00	1
2433	2433603/00047	SEAL TUNNEL JOINTS (ROOF)	L F	52.00	13	\$250.00	1
2433	2433603/00050	RESEAL SLOPE PAVING JOINTS	L F	1,674.00	76.75	\$45.85	7
2433	2433603/00052	RESEAL JOINT TYPE E8	L F	30.00	3.75	\$125.00	1
2433	2433603/00055	REPAIR PAVING BRACKET	L F	519.00	53.51	\$103.11	5
2433	2433603/00060	RECONSTRUCT PAVING BRACKET	L F	194.00	32.35	\$166.75	3
2433	2433603/00061	RECONSTRUCT PAVING BRACKET TYPE 1	L F	62.00	10.16	\$163.87	1
2433	2433603/00070	RECONSTRUCT PIER COLUMN	L F	403.00	292.18	\$725.00	1
2433	2433603/00199	RECONSTRUCT CONCRETE BARRIER (SPECIAL)	L F	30.00	7.86	\$262.00	1
2433	2433603/00200	RECONSTRUCT CONCRETE BARRIER	L F	825.00	115.82	\$140.39	2
2433	2433603/00202	RECONSTRUCT CONCRETE MEDIAN	L F	4.00	0.80	\$200.00	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2433	2433603/00204	RECONSTRUCT CONCRETE MEDIAN BARRIER	L F	189.00	17.01	\$90.00	1
2433	2433603/00206	RECONSTRUCT SIDEWALK	L F	150.00	13.56	\$90.40	1
2433	2433603/00300	REPLACE WATERPROOF GLAND	L F	1,611.00	136.13	\$84.50	1
2433	2433603/00400	CLEAN AND SEAL DECK JOINTS	L F	767.00	10.74	\$14.00	1
2433	2433603/00405	CLEAN AND SEAL JOINT SPECIAL	L F	8.00	0.36	\$45.00	1
2433	2433603/00430	SEAL STRUCTURAL CRACKS	L F	112.00	4.48	\$40.00	1
2433	2433603/00440	SEAL CRACKS WITH EPOXY BY CHASE METHOD	L F	30,896.00	88.05	\$2.85	8
2433	2433603/01100	DISTRIBUTED GALVANIC ANODE	L F	1,556.00	307.15	\$197.40	1
2433	2433603/02010	RECONSTRUCT EXPANSION JOINT TYPE A	L F	1,271.00	754.92	\$593.96	3
2433	2433603/02020	RECONSTRUCT EXPANSION JOINT TYPE B	L F	46.00	25.53	\$555.00	1
2433	2433603/02030	RECONSTRUCT EXPANSION JOINT TYPE C	L F	39.00	21.65	\$555.00	1
2433	2433603/02040	RECONSTRUCT EXPANSION JOINT TYPE D	L F	777.00	448.96	\$577.81	3
2433	2433603/02090	RECONSTRUCT EXPANSION JOINT TYPE SPECIAL	L F	680.00	366.26	\$538.62	6
2433	2433603/03090	RECONSTRUCT FIXED JOINT TYPE SPECIAL	L F	176.00	89.94	\$511.00	1
2433	2433603/08010	SUPPLEMENTAL DESCRIPTION	L F	2,005.00	598.09	\$298.30	5
2433	2433606/00020	SEAL CRACKS WITH EPOXY BY CHASE METHOD	GAL	167.00	110.25	\$660.18	4
2433	2433607/00001	CEMENT GROUT	C Y	50.00	42.14	\$842.75	2
2433	2433607/03600	HISTORIC CONCRETE (3B52)	C Y	4.00	15.40	\$3,850.00	1
2433	2433608/08010	SUPPLEMENTAL DESCRIPTION	LB	6,990.00	124.21	\$17.77	2
2433	2433618/00001	SCARIFY BRIDGE DECK	S F	41,131.00	111.88	\$2.72	3



Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2433	2433618/00020	MMA FLOOD SEAL	S F	217,831.00	470.51	\$2.16	4
2433	2433618/00035	HIGH BUILD PROTECTIVE COATING	S F	8,263.00	41.32	\$5.00	1
2433	2433618/00045	SILANE 100 PERCENT	S F	50,428.00	48.41	\$0.96	4
2433	2433618/00056	REMOVE AND PATCH SLAB TYPE A	S F	7,622.00	215.40	\$28.26	9
2433	2433618/00057	REMOVE AND PATCH SLAB TYPE B	S F	8,430.00	407.59	\$48.35	9
2433	2433618/00058	REMOVE AND PATCH SLAB TYPE C	S F	1,713.00	111.65	\$65.18	9
2433	2433618/00059	REMOVE AND PATCH SLAB TYPE D	S F	5,378.00	228.13	\$42.42	3
2433	2433618/00060	REMOVE AND PATCH SLAB TYPE E	S F	18,102.00	1005.57	\$55.55	3
2433	2433618/00061	REMOVE AND PATCH SLAB TYPE F	S F	2,740.00	248.90	\$90.84	3
2433	2433618/00065	REMOVE CONCRETE (HYDRODEMOLITION)	S F	103,114.00	472.26	\$4.58	2
2433	2433618/00068	PATCH REMOVAL	S F	700.00	21	\$30.00	1
2433	2433618/00070	SOUND AND REMOVE LOOSE CONCRETE	S F	284,284.00	497.50	\$1.75	4
2433	2433618/00080	CLEAN AND PAINT REINFORCEMENT	S F	966.00	29.80	\$30.85	5
2433	2433618/00110	CONCRETE SURFACE REPAIR	S F	19,106.00	2780.50	\$145.53	14
2433	2433618/00111	CONCRETE SURFACE REPAIR TYPE 1	S F	188.00	39.68	\$211.09	2
2433	2433618/00120	GFRP CONCRETE PATCH	S F	3,925.00	133.69	\$34.06	1
2433	2433618/00130	CFRP CONCRETE PATCH	S F	960.00	32.06	\$33.40	1
2433	2433618/00140	PPC CONCRETE PATCH	S F	4.00	4	\$1,000.00	1
2433	2433618/00170	HISTORIC CONCRETE SURFACE REPAIR	S F	121.00	26.35	\$217.73	3
2433	2433618/00170	HISTORIC CONCRETE SURFACE REPAIR	SF	121.00	26.35	\$217.73	3

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2433	2433618/00171	HISTORIC CONCRETE SURFACE REPAIR (TYPE 1)	S F	46.00	9.66	\$210.00	1
2433	2433618/00172	HISTORIC CONCRETE SURFACE REPAIR (TYPE 2)	S F	15.00	3.38	\$225.00	1
2433	2433618/00200	RECONSTRUCT SIDEWALK (ADA)	S F	685.00	25.69	\$37.50	1
2433	2433618/00207	RECONSTRUCT APPROACH PANEL	S F	734.00	24.48	\$33.35	1
2433	2433618/00210	RECONSTRUCT CONCRETE SLOPE PAVING	S F	3,856.00	163.76	\$42.47	6
2433	2433618/00250	REMOVE BRIDGE SLAB (PARTIAL-DEPTH)	S F	2,750.00	91.49	\$33.27	2
2433	2433618/00260	REMOVE BRIDGE SLAB (FULL-DEPTH)	S F	480.00	25.10	\$52.29	2
2433	2433618/00320	PAINT CONCRETE (METALIZING)	S F	3,387.00	204.91	\$60.50	2
2433	2433618/08010	SUPPLEMENTAL DESCRIPTION	S F	48,651.00	458.29	\$9.42	5
					\$30,857.52		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2442	2442501/00010	REMOVE EXISTING BRIDGE	LS	36.00	6550.67	\$181,963.06	36
2442	2442502/00010	SALVAGE AND HAUL MATERIAL (BRIDGE)	LS	7.00	71.48	\$10,211.49	7
2442	2442601/00010	HISTORIC BEAM DOCUMENTATION	LS	1.00	5	\$5,000.00	1
					\$6,627.15		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2451	2451501/00107	STRUCTURE EXCAVATION CLASS U	C Y	171,185.00	1999.44	\$11.68	5
2451	2451503/00030	GRANULAR BACKFILL (CV)	C Y	881.00	23.35	\$26.50	1
2451	2451503/00031	GRANULAR BACKFILL (MOD) CV	C Y	31,257.00	828.94	\$26.52	6

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2451	2451505/00030	AGGREGATE BACKFILL (CV)	C Y	5,389.00	341.66	\$63.40	13
2451	2451507/00001	GRANULAR BEDDING	C Y	324.00	9.72	\$30.00	1
2451	2451507/00030	GRANULAR BEDDING (CV)	C Y	1,544.00	13.97	\$9.05	4
2451	2451507/00031	GRANULAR BEDDING (MOD) CV	C Y	21.00	1.07	\$51.00	1
2451	2451511/00030	COARSE FILTER AGGREGATE (CV)	C Y	7,048.00	371.99	\$52.78	14
2451	2451513/00030	FINE FILTER AGGREGATE (CV)	C Y	6,954.00	289.29	\$41.60	8
2451	2451514/00030	FINE AGGREGATE BEDDING (CV)	C Y	33,379.60	1068.81	\$32.02	49
2451	2451515/00030	COARSE AGGREGATE BEDDING (CV)	C Y	4,516.00	160.41	\$35.52	10
2451	2451603/00010	TRENCH EXCAVATION	L F	316.00	14.20	\$44.95	1
2451	2451607/00036	TRENCH STABILIZATION MATERIAL (CV)	C Y	443.00	19.94	\$45.00	1
2451	2451607/00043	SAND BACKFILL	C Y	1,134.00	34.25	\$30.20	1
2451	2451607/00055	MEDIUM FILTER AGGREGATE (CV)	C Y	9,556.00	522.04	\$54.63	4
2451	2451607/00060	PIPE BEDDING MATERIAL	C Y	4,628.00	43.73	\$9.45	2
2451	2451607/00150	STRUCTURAL BACKFILL	C Y	258,631.00	4345	\$16.80	4
					\$10,087.81		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2452	2452510/02000	STEEL H-PILING DRIVEN 12"	L F	4,320.00	95.04	\$22.00	1
2452	2452511/02000	STEEL H-PILING DELIVERED 12"	L F	4,320.00	112.32	\$26.00	1
2452	2452519/02030	C-I-P CONCRETE TEST PILE 30 FT LONG 12"	EACH	5.00	10	\$2,000.00	2
2452	2452519/02035	C-I-P CONCRETE TEST PILE 35 FT LONG 12"	EACH	21.00	46.50	\$2,214.29	2

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2452	2452519/02040	C-I-P CONCRETE TEST PILE 40 FT LONG 12"	EACH	29.00	93.50	\$3,224.14	2
2452	2452519/02045	C-I-P CONCRETE TEST PILE 45 FT LONG 12"	EACH	11.00	33.20	\$3,018.18	2
2452	2452519/02050	C-I-P CONCRETE TEST PILE 50 FT LONG 12"	EACH	10.00	38.50	\$3,850.00	3
2452	2452519/02060	C-I-P CONCRETE TEST PILE 60 FT LONG 12"	EACH	1.00	3.20	\$3,200.00	1
2452	2452519/02065	C-I-P CONCRETE TEST PILE 65 FT LONG 12"	EACH	3.00	36	\$12,000.00	2
2452	2452519/02070	C-I-P CONCRETE TEST PILE 70 FT LONG 12"	EACH	1.00	6.50	\$6,500.00	1
2452	2452519/02075	C-I-P CONCRETE TEST PILE 75 FT LONG 12"	EACH	2.00	13	\$6,500.00	1
2452	2452519/02080	C-I-P CONCRETE TEST PILE 80 FT LONG 12"	EACH	4.00	16.70	\$4,175.00	3
2452	2452519/02085	C-I-P CONCRETE TEST PILE 85 FT LONG 12"	EACH	5.00	40.50	\$8,100.00	3
2452	2452519/02090	C-I-P CONCRETE TEST PILE 90 FT LONG 12"	EACH	4.00	17.80	\$4,450.00	3
2452	2452519/02100	C-I-P CONCRETE TEST PILE 100 FT LONG 12"	EACH	2.00	15	\$7,500.00	2
2452	2452519/02110	C-I-P CONCRETE TEST PILE 110 FT LONG 12"	EACH	2.00	16	\$8,000.00	1
2452	2452519/02115	C-I-P CONCRETE TEST PILE 115 FT LONG 12"	EACH	1.00	9	\$9,000.00	1
2452	2452519/02165	C-I-P CONCRETE TEST PILE 165 FT LONG 12"	EACH	2.00	36	\$18,000.00	1
2452	2452519/02195	C-I-P CONCRETE TEST PILE 195 FT LONG 12"	EACH	2.00	37	\$18,500.00	1
2452	2452519/04030	C-I-P CONCRETE TEST PILE 30 FT LONG 16"	EACH	2.00	6	\$3,000.00	1
2452	2452519/04040	C-I-P CONCRETE TEST PILE 40 FT LONG 16"	EACH	13.00	52	\$4,000.00	3
2452	2452519/04050	C-I-P CONCRETE TEST PILE 50 FT LONG 16"	EACH	1.00	5	\$5,000.00	1
2452	2452519/04075	C-I-P CONCRETE TEST PILE 75 FT LONG 16"	EACH	4.00	26.60	\$6,650.00	2
2452	2452519/04080	C-I-P CONCRETE TEST PILE 80 FT LONG 16"	EACH	2.00	15	\$7,500.00	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2452	2452519/04120	C-I-P CONCRETE TEST PILE 120 FT LONG 16"	EACH	2.00	24	\$12,000.00	1
2452	2452520/01015	STEEL H-TEST PILE 15 FT LONG 10"	EACH	1.00	1.20	\$1,200.00	1
2452	2452520/01020	STEEL H-TEST PILE 20 FT LONG 10"	EACH	1.00	1.40	\$1,400.00	1
2452	2452520/01025	STEEL H-TEST PILE 25 FT LONG 10"	EACH	3.00	7.50	\$2,500.00	2
2452	2452520/01030	STEEL H-TEST PILE 30 FT LONG 10"	EACH	1.00	3	\$3,000.00	1
2452	2452520/01040	STEEL H-TEST PILE 40 FT LONG 10"	EACH	2.00	11.28	\$5,640.00	2
2452	2452520/01045	STEEL H-TEST PILE 45 FT LONG 10"	EACH	2.00	10.82	\$5,410.00	2
2452	2452520/01055	STEEL H-TEST PILE 55 FT LONG 10"	EACH	1.00	5.50	\$5,500.00	1
2452	2452520/01060	STEEL H-TEST PILE 60 FT LONG 10"	EACH	2.00	12	\$6,000.00	1
2452	2452520/01085	STEEL H-TEST PILE 85 FT LONG 10"	EACH	1.00	8.50	\$8,500.00	1
2452	2452520/02030	STEEL H-TEST PILE 30 FT LONG 12"	EACH	1.00	3	\$3,000.00	1
2452	2452520/02035	STEEL H-TEST PILE 35 FT LONG 12"	EACH	2.00	7	\$3,500.00	1
2452	2452520/02040	STEEL H-TEST PILE 40 FT LONG 12"	EACH	7.00	28	\$4,000.00	1
2452	2452520/02045	STEEL H-TEST PILE 45 FT LONG 12"	EACH	1.00	4.50	\$4,500.00	1
2452	2452520/02055	STEEL H-TEST PILE 55 FT LONG 12"	EACH	2.00	11	\$5,500.00	2
2452	2452520/02060	STEEL H-TEST PILE 60 FT LONG 12"	EACH	2.00	12	\$6,000.00	1
2452	2452520/02065	STEEL H-TEST PILE 65 FT LONG 12"	EACH	6.00	36.50	\$6,083.33	3
2452	2452520/02070	STEEL H-TEST PILE 70 FT LONG 12"	EACH	4.00	29.50	\$7,375.00	3
2452	2452520/02075	STEEL H-TEST PILE 75 FT LONG 12"	EACH	4.00	27	\$6,750.00	3
2452	2452520/02080	STEEL H-TEST PILE 80 FT LONG 12"	EACH	5.00	26.68	\$5,336.00	2

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2452	2452520/02085	STEEL H-TEST PILE 85 FT LONG 12"	EACH	1.00	8.50	\$8,500.00	1
2452	2452520/02140	STEEL H-TEST PILE 140 FT LONG 12"	EACH	4.00	80	\$20,000.00	1
2452	2452520/03050	STEEL H-TEST PILE 50 FT LONG 14"	EACH	2.00	10	\$5,000.00	1
2452	2452520/03060	STEEL H-TEST PILE 60 FT LONG 14"	EACH	2.00	14	\$7,000.00	1
2452	2452520/03065	STEEL H-TEST PILE 65 FT LONG 14"	EACH	2.00	13	\$6,500.00	1
2452	2452520/03115	STEEL H-TEST PILE 115 FT LONG 14"	EACH	1.00	10	\$10,000.00	1
2452	2452520/03130	STEEL H-TEST PILE 130 FT LONG 14"	EACH	1.00	11	\$11,000.00	1
2452	2452520/03135	STEEL H-TEST PILE 135 FT LONG 14"	EACH	2.00	24	\$12,000.00	1
2452	2452520/03160	STEEL H-TEST PILE 160 FT LONG 14"	EACH	1.00	14	\$14,000.00	1
2452	2452527/00010	PILE REDRIVING	EACH	57.00	25.46	\$446.67	8
2452	2452528/00010	PILE ANALYSIS	EACH	8.00	21.60	\$2,700.00	1
2452	2452529/00012	PILE POINTS 12"	EACH	960.00	195.05	\$203.18	3
2452	2452529/00016	PILE POINTS 16"	EACH	18.00	4.50	\$250.00	1
2452	2452530/00010	PILE TIP PROTECTION 10"	EACH	167.00	18	\$107.77	6
2452	2452530/00012	PILE TIP PROTECTION 12"	EACH	932.00	101.50	\$108.91	13
2452	2452530/00014	PILE TIP PROTECTION 14"	EACH	194.00	35.82	\$184.64	3
2452	2452601/00011	STEEL SHEET PILING (TEMPORARY)	LS	5.00	158.74	\$31,747.97	5
2452	2452601/00012	STEEL SHEET PILING (PERMANENT)	LS	1.00	55	\$55,000.00	1
2452	2452601/00020	TEMPORARY VERTICAL SHORING	LS	2.00	148	\$74,000.01	2
2452	2452601/00030	EARTH RETENTION SYSTEM (TEMPORARY)	LS	7.00	1692	\$241,714.29	7

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2452	2452601/00040	EARTH RETENTION SYSTEM (PERMANENT)	LS	5.00	1265	\$253,000.00	5
2452	2452601/08010	SUPPLEMENTAL DESCRIPTION	LS	2.00	140.39	\$70,197.17	2
2452	2452602/00050	TIEBACK ANCHOR	EACH	253.00	1062.60	\$4,200.00	1
2452	2452602/00300	PILE PLACEMENT	EACH	40.00	113.96	\$2,849.00	2
2452	2452602/00400	ROCK SOCKET	EACH	8.00	20	\$2,500.00	1
2452	2452603/00050	PREBORING (EARTH)	L F	371.00	33.23	\$89.57	3
2452	2452603/00112	C-I-P CONCRETE PILING 12"	L F	48,925.00	1928.62	\$39.42	15
2452	2452603/00116	C-I-P CONCRETE PILING 16"	L F	14,130.00	829.57	\$58.71	7
2452	2452603/02016	ROTARY DRILLED STEEL PILE 16"	L F	1,645.00	266.84	\$162.21	2
2452	2452603/03010	STEEL H-PILING 10"	L F	7,730.00	283.46	\$36.67	7
2452	2452603/03012	STEEL H-PILING 12"	L F	43,640.00	1686.69	\$38.65	13
2452	2452603/03014	STEEL H-PILING 14"	L F	16,540.00	1069.97	\$64.69	3
2452	2452618/00011	STEEL SHEET PILING (TEMPORARY)	S F	27,184.00	1023.21	\$37.64	4
					\$13,414.45		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2453	2453601/00020	TECHNIQUE SHAFT	LS	1.00	455	\$455,000.00	1
2453	2453603/00020	THERMAL INTEGRITY PROFILER TEST	L F	1,128.00	228.26	\$202.36	2
2453	2453603/00143	42" DIA DRILLED SHAFT (ROCK)	L F	174.00	61.25	\$352.00	1
2453	2453603/00167	66" DIA DRILLED SHAFT (ROCK)	L F	201.00	126.03	\$627.00	1
2453	2453603/00203	102" DIA DRILLED SHAFT (ROCK)	L F	52.00	118.30	\$2,275.00	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2453	2453603/00215	114" DIA DRILLED SHAFT (ROCK)	L F	28.00	80.50	\$2,875.00	1
2453	2453603/01048	48" DIAMETER CASSED DRILLED SHAFT	L F	111.00	95.79	\$863.00	1
2453	2453603/01072	72" DIAMETER CASSED DRILLED SHAFT	L F	253.00	240.10	\$949.00	1
2453	2453603/01108	108" DIAMETER CASSED DRILLED SHAFT	L F	232.00	748.20	\$3,225.00	1
2453	2453603/01120	120" DIAMETER CASSED DRILLED SHAFT	L F	77.00	266.04	\$3,455.00	1
					\$2,419.47		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2461	2461501/03752	CONCRETE MIX NO 3G52	C Y	10.00	5.10	\$510.00	1
					\$5.10		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2472	2472525/00005	COUPLERS (REINFORCEMENT BARS) T-5	EACH	132.00	8.70	\$65.89	2
2472	2472525/00006	COUPLERS (REINFORCEMENT BARS) T-6	EACH	32.00	1.44	\$45.00	1
2472	2472525/00007	COUPLERS (REINFORCEMENT BARS) T-7	EACH	102.00	11.73	\$115.00	1
2472	2472525/00011	COUPLERS (REINFORCEMENT BARS) T-11	EACH	81.00	10.13	\$125.00	1
2472	2472525/00018	COUPLERS (REINFORCEMENT BARS) T-18	EACH	176.00	51.04	\$290.00	1
					\$83.04		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2476	2476601/00010	LEAD SUBSTANCES COLLECTION AND DISPOSAL	LS	4.00	221	\$55,250.00	4



Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2476	2476601/00011	SPECIAL SUBSTANCES COLLECTION AND DISPOSAL	LS	1.00	1134	\$1,134,000.00	1
2476	2476601/00050	WASTE COLLECTION AND DISPOSAL	LS	5.00	449.33	\$89,865.83	5
					\$1,804.33		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2478	2478506/00010	ORGANIC ZINC-RICH PAINT SYSTEM (OLD)	S F	266,152.00	2331.49	\$8.76	8
2478	2478602/00010	TWO COAT PAINT SYSTEM (FIELD)	EACH	30.00	15	\$500.00	1
2478	2478608/08010	SUPPLEMENTAL DESCRIPTION	LB	270.00	93.15	\$345.00	1
					\$2,439.64		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2479	2479502/00010	INORGANIC ZINC-RICH PAINT SYSTEM (SHOP)	S F	119,684.00	557.73	\$4.66	3
2479	2479503/00010	INORGANIC ZINC-RICH PAINT SYSTEM (FIELD)	S F	233,824.00	911.91	\$3.90	4
2479	2479618/08010	SUPPLEMENTAL DESCRIPTION	S F	104,073.00	692.09	\$6.65	1
					\$2,161.73		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2481	2481601/00001	MEMBRANE WATERPROOFING SYSTEM	LS	1.00	0	\$1.00	1
2481	2481618/00040	DAMPPROOFING	S F	388.00	9.70	\$25.00	1
					\$9.70		

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2501	2501501/00021	CULVERT EXCAVATION CLASS U	C Y	2,275.00	22.75	\$10.00	1
2501	2501511/02080	8" CAS PIPE CULVERT	L F	26.00	1.04	\$40.00	1
2501	2501511/02120	12" CAS PIPE CULVERT	L F	46.00	1.15	\$25.00	1
2501	2501511/02150	15" CAS PIPE CULVERT	L F	74.00	2.44	\$33.00	1
2501	2501511/02180	18" CAS PIPE CULVERT	L F	320.00	15.43	\$48.21	4
2501	2501511/02210	21" CAS PIPE CULVERT	L F	6.00	0.59	\$99.00	1
2501	2501511/02240	24" CAS PIPE CULVERT	L F	304.00	16.48	\$54.22	2
2501	2501511/02360	36" CAS PIPE CULVERT	L F	692.00	36.36	\$52.55	2
2501	2501511/02420	42" CAS PIPE CULVERT	L F	7.00	0.90	\$128.00	1
2501	2501511/05120	12" CP PIPE CULVERT	L F	1,325.00	25.20	\$19.02	2
2501	2501511/05180	18" CP PIPE CULVERT	L F	44.00	2.14	\$48.73	2
2501	2501511/05241	24" CP PIPE CULVERT (SMOOTH)	L F	228.00	10.26	\$45.00	1
2501	2501511/05300	30" CP PIPE CULVERT	L F	14.00	1.06	\$76.00	1
2501	2501511/05301	30" CP PIPE CULVERT (SMOOTH)	L F	302.00	25.67	\$85.00	1
2501	2501511/20120	12" CS PIPE CULVERT	L F	582.00	13.23	\$22.73	3
2501	2501511/20150	15" CS PIPE CULVERT	L F	1,909.00	69.18	\$36.24	12
2501	2501511/20180	18" CS PIPE CULVERT	L F	2,640.00	107.03	\$40.54	16
2501	2501511/20240	24" CS PIPE CULVERT	L F	1,569.00	66.53	\$42.40	7
2501	2501511/20300	30" CS PIPE CULVERT	L F	178.00	9.30	\$52.26	3
2501	2501511/20360	36" CS PIPE CULVERT	L F	369.00	22.31	\$60.46	3

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2501	2501511/20480	48" CS PIPE CULVERT	L F	94.00	7.80	\$83.03	2
2501	2501511/20600	60" CS PIPE CULVERT	L F	100.00	10.58	\$105.78	1
2501	2501511/20660	66" CS PIPE CULVERT	L F	58.00	8.12	\$140.00	1
2501	2501511/90122	12" RC PIPE CULVERT	L F	338.00	19.56	\$57.86	3
2501	2501511/90123	12" RC PIPE CULVERT CLASS III	L F	56.00	2.74	\$49.00	1
2501	2501511/90125	12" RC PIPE CULVERT CLASS V	L F	7.00	0.48	\$68.50	1
2501	2501511/90152	15" RC PIPE CULVERT	L F	289.00	11.52	\$39.85	2
2501	2501511/90153	15" RC PIPE CULVERT CLASS III	L F	56.00	3.54	\$63.29	2
2501	2501511/90155	15" RC PIPE CULVERT CLASS V	L F	100.00	6.17	\$61.70	1
2501	2501511/90182	18" RC PIPE CULVERT	L F	365.00	23.28	\$63.79	7
2501	2501511/90183	18" RC PIPE CULVERT CLASS III	L F	263.00	17.46	\$66.40	4
2501	2501511/90242	24" RC PIPE CULVERT	L F	2,834.00	161.48	\$56.98	16
2501	2501511/90243	24" RC PIPE CULVERT CLASS III	L F	430.00	22.42	\$52.14	4
2501	2501511/90245	24" RC PIPE CULVERT CLASS V	L F	72.00	5.33	\$74.00	1
2501	2501511/90249	24" RC PIPE CULVERT CLASS V-JACKED	L F	396.00	155.88	\$393.64	2
2501	2501511/90302	30" RC PIPE CULVERT	L F	533.00	47.62	\$89.35	7
2501	2501511/90303	30" RC PIPE CULVERT CLASS III	L F	621.00	49.11	\$79.08	3
2501	2501511/90309	30" RC PIPE CULVERT CLASS V-JACKED	L F	194.00	121.61	\$626.86	2
2501	2501511/90362	36" RC PIPE CULVERT	L F	992.00	87.95	\$88.66	11
2501	2501511/90363	36" RC PIPE CULVERT CLASS III	L F	132.00	17.20	\$130.30	3

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2501	2501511/90364	36" RC PIPE CULVERT CLASS IV	L F	128.00	17.92	\$140.00	1
2501	2501511/90369	36" RC PIPE CULVERT CLASS V-JACKED	L F	232.00	134.10	\$578.00	1
2501	2501511/90422	42" RC PIPE CULVERT	L F	158.00	25.68	\$162.56	2
2501	2501511/90423	42" RC PIPE CULVERT CLASS III	L F	129.00	15.48	\$120.00	1
2501	2501511/90429	42" RC PIPE CULVERT CLASS V-JACKED	L F	125.00	100.25	\$802.00	1
2501	2501511/90482	48" RC PIPE CULVERT	L F	82.00	8.88	\$108.25	1
2501	2501511/90483	48" RC PIPE CULVERT CLASS III	L F	250.00	33.50	\$134.00	1
2501	2501511/90542	54" RC PIPE CULVERT	L F	8.00	1.26	\$157.44	1
2501	2501511/90722	72" RC PIPE CULVERT CLASS II	L F	22.00	9.90	\$450.00	1
2501	2501511/90724	72" RC PIPE CULVERT CLASS IV	L F	128.00	51.20	\$400.00	1
2501	2501515/01912	12" CS PIPE APRON	EACH	1.00	0.13	\$125.00	1
2501	2501515/01915	15" CS PIPE APRON	EACH	10.00	2.10	\$210.00	1
2501	2501515/01918	18" CS PIPE APRON	EACH	9.00	2.74	\$304.98	3
2501	2501515/01924	24" CS PIPE APRON	EACH	3.00	1.35	\$451.23	1
2501	2501515/02120	12" CAS PIPE APRON	EACH	6.00	2.03	\$337.50	3
2501	2501515/02150	15" CAS PIPE APRON	EACH	2.00	0.92	\$460.00	1
2501	2501515/02180	18" CAS PIPE APRON	EACH	9.00	6.41	\$712.22	3
2501	2501515/02240	24" CAS PIPE APRON	EACH	5.00	3.93	\$785.00	3
2501	2501515/02300	30" CAS PIPE APRON	EACH	8.00	5.36	\$670.00	1
2501	2501515/02360	36" CAS PIPE APRON	EACH	7.00	8.27	\$1,181.43	2

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2501	2501515/02420	42" CAS PIPE APRON	EACH	1.00	1.67	\$1,670.00	1
2501	2501515/20120	12" GS PIPE APRON	EACH	12.00	3.48	\$290.17	3
2501	2501515/20150	15" GS PIPE APRON	EACH	10.00	2.88	\$287.73	4
2501	2501515/20180	18" GS PIPE APRON	EACH	15.00	4.13	\$275.01	4
2501	2501515/20240	24" GS PIPE APRON	EACH	21.00	6.16	\$293.13	8
2501	2501515/20300	30" GS PIPE APRON	EACH	12.00	5.64	\$470.07	4
2501	2501515/20360	36" GS PIPE APRON	EACH	6.00	3.32	\$553.17	3
2501	2501515/20480	48" GS PIPE APRON	EACH	4.00	4	\$1,001.01	3
2501	2501515/20600	60" GS PIPE APRON	EACH	2.00	3.54	\$1,768.51	1
2501	2501515/20660	66" GS PIPE APRON	EACH	2.00	3.70	\$1,850.00	1
2501	2501515/90120	12" RC PIPE APRON	EACH	49.00	31.97	\$652.38	23
2501	2501515/90150	15" RC PIPE APRON	EACH	69.00	40.78	\$591.03	24
2501	2501515/90180	18" RC PIPE APRON	EACH	65.00	41.57	\$639.60	21
2501	2501515/90210	21" RC PIPE APRON	EACH	9.00	5.47	\$607.54	5
2501	2501515/90240	24" RC PIPE APRON	EACH	158.00	116.26	\$735.82	37
2501	2501515/90270	27" RC PIPE APRON	EACH	4.00	2.60	\$650.20	1
2501	2501515/90300	30" RC PIPE APRON	EACH	48.00	46.41	\$966.83	17
2501	2501515/90330	33" RC PIPE APRON	EACH	1.00	1.33	\$1,325.00	1
2501	2501515/90360	36" RC PIPE APRON	EACH	36.00	49.30	\$1,369.48	17
2501	2501515/90420	42" RC PIPE APRON	EACH	13.00	16.38	\$1,259.87	8

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2501	2501515/90480	48" RC PIPE APRON	EACH	20.00	37.15	\$1,857.65	7
2501	2501515/90540	54" RC PIPE APRON	EACH	3.00	8.60	\$2,866.67	2
2501	2501515/90600	60" RC PIPE APRON	EACH	2.00	4.58	\$2,287.88	2
2501	2501515/90660	66" RC PIPE APRON	EACH	1.00	2.41	\$2,405.00	1
2501	2501515/90720	72" RC PIPE APRON	EACH	7.00	27.36	\$3,908.57	4
2501	2501515/90840	84" RC PIPE APRON	EACH	3.00	11.36	\$3,787.00	1
2501	2501515/90960	96" RC PIPE APRON	EACH	1.00	5.37	\$5,366.00	1
2501	2501517/01072	A-S DIAPHRAGM FOR 72" CONCRETE PIPE	EACH	2.00	5	\$2,500.00	1
2501	2501517/02036	A-S DIAPHRAGM FOR 36" METAL PIPE	EACH	1.00	1.22	\$1,220.79	1
2501	2501519/01240	FLAP GATE FOR 24" CS PIPE	EACH	1.00	0.47	\$465.00	1
2501	2501519/01360	FLAP GATE FOR 36" CS PIPE	EACH	3.00	2.55	\$850.00	1
2501	2501519/09018	FLAP GATE FOR 18" RC PIPE	EACH	1.00	7	\$7,000.00	1
2501	2501519/09036	FLAP GATE FOR 36" RC PIPE	EACH	2.00	1.60	\$800.00	1
2501	2501521/00221	21" SPAN CAS PIPE-ARCH CULVERT	L F	231.00	13.40	\$58.00	1
2501	2501521/00228	28" SPAN CAS PIPE-ARCH CULVERT	L F	6.00	0.81	\$135.00	1
2501	2501521/00235	35" SPAN CAS PIPE-ARCH CULVERT	L F	46.00	3.91	\$85.00	1
2501	2501521/02170	17" SPAN CS PIPE-ARCH CULVERT	L F	63.00	5.88	\$93.28	1
2501	2501521/02210	21" SPAN CS PIPE-ARCH CULVERT	L F	158.00	9.98	\$63.17	2
2501	2501521/02280	28" SPAN CS PIPE-ARCH CULVERT	L F	174.00	6.58	\$37.79	2
2501	2501521/02420	42" SPAN CS PIPE-ARCH CULVERT	L F	38.00	2.78	\$73.14	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2501	2501521/02650	64" SPAN CS PIPE-ARCH CULVERT	L F	112.00	16.58	\$148.00	1
2501	2501521/90222	22" SPAN RC PIPE-ARCH CULVERT CLASS IIA	L F	717.00	55.71	\$77.70	7
2501	2501521/90282	28" SPAN RC PIPE-ARCH CULVERT CLASS IIA	L F	814.00	75.18	\$92.36	6
2501	2501521/90362	36" SPAN RC PIPE-ARCH CULVERT CLASS IIA	L F	654.00	82.95	\$126.83	6
2501	2501521/90442	44" SPAN RC PIPE-ARCH CULVERT CLASS IIA	L F	96.00	14.34	\$149.38	2
2501	2501521/90512	51" SPAN RC PIPE-ARCH CULVERT CLASS IIA	L F	394.00	47.28	\$120.00	1
2501	2501521/90582	58" SPAN RC PIPE-ARCH CULVERT CLASS IIA	L F	228.00	50.83	\$222.93	4
2501	2501521/90652	65" SPAN RC PIPE-ARCH CULVERT CLASS IIA	L F	218.00	43.98	\$201.73	3
2501	2501521/90732	73" SPAN RC PIPE-ARCH CULVERT CLASS IIA	L F	235.00	60.55	\$257.68	3
2501	2501521/90882	88" SPAN RC PIPE-ARCH CULVERT CLASS IIA	L F	374.00	135.24	\$361.60	4
2501	2501521/90883	88" SPAN RC PIPE-ARCH CULVERT CLASS IIIA	L F	50.00	22.50	\$450.00	1
2501	2501521/91022	102" SPAN RC PIPE-ARCH CULVERT CLASS IIA	L F	26.00	25.22	\$970.00	1
2501	2501521/91152	115" SPAN RC PIPE-ARCH CULVERT CLASS IIA	L F	118.00	61.71	\$523.00	1
2501	2501521/91382	138" SPAN RC PIPE-ARCH CULVERT CLASS IIA	L F	86.00	53.75	\$625.00	1
2501	2501525/01350	35" SPAN CAS PIPE-ARCH APRON	EACH	2.00	2.30	\$1,150.00	1
2501	2501525/02210	21" SPAN GS PIPE-ARCH APRON	EACH	2.00	1	\$500.00	1
2501	2501525/02280	28" SPAN GS PIPE-ARCH APRON	EACH	6.00	1.80	\$300.00	1
2501	2501525/02420	42" SPAN GS PIPE-ARCH APRON	EACH	2.00	1.24	\$618.13	1
2501	2501525/90220	22" SPAN RC PIPE-ARCH APRON	EACH	16.00	11.90	\$743.81	4
2501	2501525/90280	28" SPAN RC PIPE-ARCH APRON	EACH	34.00	27.31	\$803.24	5

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2501	2501525/90360	36" SPAN RC PIPE-ARCH APRON	EACH	21.00	23.46	\$1,117.24	9
2501	2501525/90440	44" SPAN RC PIPE-ARCH APRON	EACH	5.00	9	\$1,800.00	2
2501	2501525/90510	51" SPAN RC PIPE-ARCH APRON	EACH	10.00	12.25	\$1,225.20	3
2501	2501525/90580	58" SPAN RC PIPE-ARCH APRON	EACH	14.00	19.17	\$1,368.93	5
2501	2501525/90650	65" SPAN RC PIPE-ARCH APRON	EACH	6.00	9.10	\$1,516.67	3
2501	2501525/90730	73" SPAN RC PIPE-ARCH APRON	EACH	8.00	17.37	\$2,170.68	3
2501	2501525/90880	88" SPAN RC PIPE-ARCH APRON	EACH	12.00	41.90	\$3,491.67	5
2501	2501525/91020	102" SPAN RC PIPE-ARCH APRON	EACH	4.00	22.80	\$5,700.00	1
2501	2501525/91150	115" SPAN RC PIPE-ARCH APRON	EACH	2.00	10.71	\$5,355.00	1
2501	2501525/91380	138" SPAN RC PIPE-ARCH APRON	EACH	2.00	16.50	\$8,250.00	1
2501	2501541/00072	72" HIGH RC CATTLE PASS CULVERT	L F	22.00	7.44	\$338.24	1
2501	2501561/90152	15" RC PIPE CULVERT DESIGN 3006	L F	166.00	7.13	\$42.97	2
2501	2501561/90155	15" RC PIPE CULVERT DESIGN 3006 CLASS V	L F	207.00	6	\$29.00	1
2501	2501561/90182	18" RC PIPE CULVERT DESIGN 3006	L F	516.00	34.38	\$66.63	6
2501	2501561/90183	18" RC PIPE CULVERT DESIGN 3006 CLASS III	L F	3,731.00	112.12	\$30.05	4
2501	2501561/90185	18" RC PIPE CULVERT DESIGN 3006 CLASS V	L F	39.00	1.85	\$47.52	1
2501	2501561/90212	21" RC PIPE CULVERT DESIGN 3006	L F	66.00	4.11	\$62.31	1
2501	2501561/90242	24" RC PIPE CULVERT DESIGN 3006	L F	793.00	57.47	\$72.47	7
2501	2501561/90243	24" RC PIPE CULVERT DESIGN 3006 CLASS III	L F	4,305.00	181.03	\$42.05	6
2501	2501561/90244	24" RC PIPE CULVERT DESIGN 3006 CLASS IV	L F	240.00	11.74	\$48.90	2



Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2501	2501561/90245	24" RC PIPE CULVERT DESIGN 3006 CLASS V	L F	211.00	15.25	\$72.26	2
2501	2501561/90249	24" RC PIPE CULVERT DES 3006 CLASS V-JACKED	L F	202.00	147.37	\$729.55	1
2501	2501561/90302	30" RC PIPE CULVERT DESIGN 3006	L F	892.00	59.67	\$66.90	4
2501	2501561/90303	30" RC PIPE CULVERT DESIGN 3006 CLASS III	L F	1,741.00	107.52	\$61.76	5
2501	2501561/90362	36" RC PIPE CULVERT DESIGN 3006	L F	408.00	35.39	\$86.75	3
2501	2501561/90363	36" RC PIPE CULVERT DESIGN 3006 CLASS III	L F	374.00	34.31	\$91.74	3
2501	2501561/90364	36" RC PIPE CULVERT DESIGN 3006 CLASS IV	L F	162.00	14.74	\$91.00	1
2501	2501561/90365	36" RC PIPE CULVERT DESIGN 3006 CLASS V	L F	164.00	19.02	\$116.00	1
2501	2501561/90422	42" RC PIPE CULVERT DESIGN 3006	L F	284.00	27.26	\$96.00	1
2501	2501561/90423	42" RC PIPE CULVERT DESIGN 3006 CLASS III	L F	236.00	24.78	\$105.00	1
2501	2501561/90424	42" RC PIPE CULVERT DESIGN 3006 CLASS IV	L F	125.00	12	\$96.00	1
2501	2501561/90482	48" RC PIPE CULVERT DESIGN 3006	L F	548.00	88.32	\$161.17	3
2501	2501561/90483	48" RC PIPE CULVERT DESIGN 3006 CLASS III	L F	2,254.00	299.85	\$133.03	2
2501	2501561/90484	48" RC PIPE CULVERT DESIGN 3006 CLASS IV	L F	177.00	23.54	\$133.00	1
2501	2501561/90543	54" RC PIPE CULVERT DESIGN 3006 CLASS III	L F	78.00	14.04	\$180.00	1
2501	2501561/90602	60" RC PIPE CULVERT DESIGN 3006 CLASS II	L F	250.00	49.42	\$197.66	1
2501	2501561/90603	60" RC PIPE CULVERT DESIGN 3006 CLASS III	L F	52.00	8.84	\$170.00	1
2501	2501561/90604	60" RC PIPE CULVERT DESIGN 3006 CLASS IV	L F	260.00	65	\$250.00	1
2501	2501561/90663	66" RC PIPE CULVERT DESIGN 3006 CLASS III	L F	52.00	10.19	\$196.00	1
2501	2501561/90723	72" RC PIPE CULVERT DESIGN 3006 CLASS III	L F	118.00	32.15	\$272.48	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2501	2501561/90843	84" RC PIPE CULVERT DESIGN 3006 CLASS III	L F	60.00	19.20	\$320.00	1
2501	2501561/90845	84" RC PIPE CULVERT DESIGN 3006 CLASS V	L F	264.00	107.45	\$407.00	1
2501	2501561/90963	96" RC PIPE CULVERT DESIGN 3006 CLASS III	L F	76.00	21.20	\$279.00	1
2501	2501567/00218	18" CAS SAFETY APRON AND GRATE DESIGN 3128	EACH	2.00	1.80	\$900.00	1
2501	2501567/00236	36" CAS SAFETY APRON AND GRATE DESIGN 3128	EACH	6.00	13.88	\$2,313.33	2
2501	2501567/02120	12" CS SAFETY APRON AND GRATE DESIGN 3128	EACH	2.00	1.20	\$600.00	1
2501	2501567/02150	15" CS SAFETY APRON AND GRATE DESIGN 3128	EACH	21.00	12.94	\$616.19	6
2501	2501567/02180	18" CS SAFETY APRON AND GRATE DESIGN 3128	EACH	32.00	30.22	\$944.23	8
2501	2501567/02240	24" CS SAFETY APRON AND GRATE DESIGN 3128	EACH	9.00	11.88	\$1,320.42	3
2501	2501567/02270	27" CS SAFETY APRON AND GRATE DESIGN 3128	EACH	2.00	1.57	\$785.00	1
2501	2501567/02300	30" CS SAFETY APRON AND GRATE DESIGN 3128	EACH	8.00	13.97	\$1,746.25	3
2501	2501567/02360	36" CS SAFETY APRON AND GRATE DESIGN 3128	EACH	13.00	28.66	\$2,204.27	3
2501	2501567/03210	21" SPAN CS SAFETY APRON AND GRATE DESIGN 3128	EACH	9.00	8.11	\$901.20	2
2501	2501567/03280	28" SPAN CS SAFETY APRON AND GRATE DESIGN 3128	EACH	7.00	7.13	\$1,019.12	3
2501	2501567/03350	35" SPAN CS SAFETY APRON AND GRATE DESIGN 3128	EACH	6.00	9.90	\$1,650.00	1
2501	2501567/03645	64" SPAN CS SAFETY APRON AND GRATE DESIGN 3148	EACH	4.00	20.76	\$5,190.00	1
2501	2501567/04180	18" GS SAFETY APRON AND GRATE DESIGN 3148	EACH	4.00	1.60	\$400.00	1
2501	2501567/04300	30" GS SAFETY APRON AND GRATE DESIGN 3148	EACH	6.00	13.70	\$2,283.33	3
2501	2501567/04360	36" GS SAFETY APRON AND GRATE DESIGN 3148	EACH	2.00	5.60	\$2,800.00	1
2501	2501567/05350	35" SPAN GS SAFETY APRON AND GRATE DESIGN 3148	EACH	4.00	5.47	\$1,368.58	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2501	2501567/05420	42" SPAN GS SAFETY APRON AND GRATE DESIGN 3148	EACH	2.00	4.44	\$2,220.00	1
2501	2501567/05490	49" SPAN GS SAFETY APRON AND GRATE DESIGN 3148	EACH	1.00	3.33	\$3,327.75	1
2501	2501567/08300	30" RC SAFETY APRON AND GRATE DESIGN 3128	EACH	2.00	4	\$2,000.00	1
2501	2501567/09220	22" SPAN RC SAFETY APRON AND GRATE DESIGN 3128	EACH	2.00	5	\$2,500.00	1
2501	2501567/10420	42" RC SAFETY APRON AND GRATE DESIGN 3132	EACH	5.00	9.78	\$1,955.20	2
2501	2501567/10480	48" RC SAFETY APRON AND GRATE DESIGN 3132	EACH	15.00	57.40	\$3,826.46	6
2501	2501567/10540	54" RC SAFETY APRON AND GRATE DESIGN 3132	EACH	2.00	7.22	\$3,608.16	1
2501	2501567/10600	60" RC SAFETY APRON AND GRATE DESIGN 3132	EACH	4.00	18	\$4,500.00	1
2501	2501569/00915	15" GS SAFETY APRON	EACH	8.00	2.39	\$299.06	4
2501	2501569/00918	18" GS SAFETY APRON	EACH	92.00	47.47	\$515.98	7
2501	2501569/00924	24" GS SAFETY APRON	EACH	14.00	6.83	\$487.66	5
2501	2501569/00930	30" GS SAFETY APRON	EACH	2.00	2.03	\$1,015.00	1
2501	2501569/01012	12" CS SAFETY APRON	EACH	2.00	0.92	\$459.22	1
2501	2501569/01015	15" CS SAFETY APRON	EACH	48.00	21.78	\$453.65	6
2501	2501569/01018	18" CS SAFETY APRON	EACH	47.00	23.21	\$493.78	7
2501	2501569/01024	24" CS SAFETY APRON	EACH	43.00	27.86	\$648.00	6
2501	2501569/01030	30" CS SAFETY APRON	EACH	1.00	0.52	\$520.15	1
2501	2501569/02017	17" SPAN CS SAFETY APRON	EACH	6.00	2.90	\$482.50	1
2501	2501569/02021	21" SPAN CS SAFETY APRON	EACH	40.00	26.32	\$657.91	4
2501	2501569/02028	28" SPAN CS SAFETY APRON	EACH	11.00	3.96	\$360.00	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2501	2501569/02035	35" SPAN CS SAFETY APRON	EACH	4.00	4.80	\$1,200.00	1
2501	2501569/02418	18" CAS SAFETY APRON	EACH	8.00	3.74	\$467.17	3
2501	2501569/02421	21" CAS SAFETY APRON	EACH	1.00	0.60	\$600.00	1
2501	2501569/02424	24" CAS SAFETY APRON	EACH	5.00	2.58	\$516.33	2
2501	2501569/02521	21" SPAN CAS SAFETY APRON	EACH	6.00	3.30	\$550.00	1
2501	2501569/02528	28" SPAN CAS SAFETY APRON	EACH	1.00	1.05	\$1,050.00	1
2501	2501569/02822	22" SPAN RC SAFETY APRON	EACH	2.00	1.84	\$920.00	1
2501	2501569/02828	28" SPAN RC SAFETY APRON	EACH	2.00	2.47	\$1,235.00	1
2501	2501569/02912	12" RC SAFETY APRON	EACH	3.00	2.08	\$692.93	2
2501	2501569/02915	15" RC SAFETY APRON	EACH	20.00	15.98	\$799.02	8
2501	2501569/02918	18" RC SAFETY APRON	EACH	112.00	63.83	\$569.94	14
2501	2501569/02924	24" RC SAFETY APRON	EACH	173.00	134.82	\$779.31	32
2501	2501569/02930	30" RC SAFETY APRON	EACH	33.00	27.89	\$845.08	11
2501	2501569/02936	36" RC SAFETY APRON	EACH	31.00	36.78	\$1,186.57	13
2501	2501571/00010	INSTALL PIPE CULVERT	L F	404.00	25.25	\$62.50	8
2501	2501571/00012	INSTALL CONCRETE CULVERT	L F	142.00	12.92	\$91.02	5
2501	2501571/00014	INSTALL PC CONCRETE BOX CULVERT	L F	256.00	23.81	\$93.00	1
2501	2501571/00020	INSTALL RC CATTLE PASS	L F	6.00	0.60	\$100.67	1
2501	2501573/00010	INSTALL RC CATTLE PASS APRON	EACH	1.00	0.50	\$503.33	1
2501	2501573/00011	INSTALL METAL APRON	EACH	2.00	0.93	\$462.90	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2501	2501573/00012	INSTALL CONCRETE APRON	EACH	53.00	19.91	\$375.57	8
2501	2501573/00013	INSTALL METAL SAFETY APRON	EACH	1.00	0.54	\$538.77	1
2501	2501573/00017	INSTALL PIPE APRON	EACH	81.00	48.19	\$594.89	13
2501	2501573/00025	INSTALL PRECAST CONCRETE BOX CULVERT END SECTION	EACH	6.00	7.41	\$1,235.00	1
2501	2501575/90420	42" RC DISSIPATOR RING	EACH	2.00	0.20	\$100.00	1
2501	2501575/90600	60" RC DISSIPATOR RING	EACH	5.00	6.81	\$1,362.00	1
2501	2501575/90660	66" RC DISSIPATOR RING	EACH	5.00	7.68	\$1,536.00	1
2501	2501575/90840	84" RC DISSIPATOR RING	EACH	5.00	10.06	\$2,012.00	1
2501	2501575/90960	96" RC DISSIPATOR RING	EACH	5.00	11.71	\$2,342.00	1
2501	2501602/00005	PIPE TIES	EACH	276.00	23.33	\$84.52	4
2501	2501602/00013	PLUG FILL AND ABANDON PIPE CULVERT	EACH	13.00	80.46	\$6,189.37	8
2501	2501602/00015	REPAIR CULVERT END	EACH	7.00	6.27	\$895.08	3
2501	2501602/00016	REPAIR CULVERT JOINT	EACH	328.00	456.99	\$1,393.25	12
2501	2501602/00049	CLEAN PIPE CULVERT	EACH	68.00	101.85	\$1,497.78	9
2501	2501602/00051	CLEAN OUT BOX CULVERT	EACH	5.00	14.50	\$2,900.00	2
2501	2501602/00055	CLEAN INLET STRUCTURE	EACH	161.00	36.86	\$228.95	5
2501	2501602/00130	30" INTERNAL PIPE JOINT SEALING SYSTEM	EACH	1.00	0.85	\$850.00	1
2501	2501602/00136	36" INTERNAL PIPE JOINT SEALING SYSTEM	EACH	32.00	38.35	\$1,198.44	3
2501	2501602/00148	48" INTERNAL PIPE JOINT SEALING SYSTEM	EACH	5.00	7.15	\$1,430.40	2
2501	2501602/00172	72" INTERNAL PIPE JOINT SEALING SYSTEM	EACH	4.00	8.04	\$2,009.00	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2501	2501602/00258	58" SPAN INTERNAL PIPE JOINT SEALING SYSTEM	EACH	3.00	4.80	\$1,600.00	1
2501	2501602/00415	15" PIPE APRON	EACH	21.00	5.03	\$239.76	5
2501	2501602/00418	18" PIPE APRON	EACH	30.00	5.62	\$187.36	6
2501	2501602/00424	24" PIPE APRON	EACH	11.00	2.31	\$209.97	4
2501	2501602/00427	27" PIPE APRON	EACH	2.00	1	\$500.00	1
2501	2501602/00430	30" PIPE APRON	EACH	1.00	0.28	\$284.00	1
2501	2501602/00436	36" PIPE APRON	EACH	2.00	1.24	\$618.13	1
2501	2501602/00512	12" SAFETY APRON	EACH	5.00	1	\$200.00	1
2501	2501602/00515	15" SAFETY APRON	EACH	97.00	26.75	\$275.78	9
2501	2501602/00518	18" SAFETY APRON	EACH	116.00	28.43	\$245.05	11
2501	2501602/00521	21" SAFETY APRON	EACH	2.00	0.82	\$410.00	1
2501	2501602/00524	24" SAFETY APRON	EACH	49.00	25.25	\$515.21	9
2501	2501602/00536	36" SAFETY APRON	EACH	4.00	4.40	\$1,100.00	1
2501	2501602/00548	48" SAFETY APRON	EACH	1.00	4	\$4,000.00	1
2501	2501602/00621	21" SPAN SAFETY APRON	EACH	34.00	10.27	\$302.00	1
2501	2501602/03024	SAFETY GRATE FOR 24" GS APRON	EACH	4.00	3.52	\$880.00	1
2501	2501602/03042	SAFETY GRATE FOR 42" GS APRON	EACH	1.00	1.04	\$1,040.30	1
2501	2501602/03518	SAFETY GRATE FOR 18" CAS APRON	EACH	8.00	6.70	\$837.50	2
2501	2501602/03524	SAFETY GRATE FOR 24" CAS APRON	EACH	2.00	1.40	\$700.00	1
2501	2501602/03530	SAFETY GRATE FOR 30" CAS APRON	EACH	4.00	4.60	\$1,150.00	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2501	2501602/03536	SAFETY GRATE FOR 36" CAS APRON	EACH	4.00	8.60	\$2,150.00	1
2501	2501602/04018	SAFETY GRATE FOR 18" RC APRON	EACH	2.00	2.30	\$1,150.00	1
2501	2501602/04024	SAFETY GRATE FOR 24" RC APRON	EACH	56.00	67.03	\$1,196.88	9
2501	2501602/04030	SAFETY GRATE FOR 30" RC APRON	EACH	28.00	37.90	\$1,353.54	4
2501	2501602/04036	SAFETY GRATE FOR 36" RC APRON	EACH	13.00	18.11	\$1,393.46	3
2501	2501602/04042	SAFETY GRATE FOR 42" RC APRON	EACH	2.00	4.45	\$2,225.00	1
2501	2501602/04048	SAFETY GRATE FOR 48" RC APRON	EACH	6.00	13.40	\$2,233.33	2
2501	2501602/04072	SAFETY GRATE FOR 72" RC APRON	EACH	2.00	16.60	\$8,300.00	1
2501	2501602/05022	SAFETY GRATE FOR 22" SPAN RC PIPE-ARCH APRON	EACH	14.00	17.06	\$1,218.57	3
2501	2501602/05028	SAFETY GRATE FOR 28" SPAN RC PIPE-ARCH APRON	EACH	18.00	22.50	\$1,250.00	1
2501	2501602/05036	SAFETY GRATE FOR 36" SPAN RC PIPE-ARCH APRON	EACH	11.00	14.78	\$1,344.09	4
2501	2501602/05044	SAFETY GRATE FOR 44" SPAN RC PIPE-ARCH APRON	EACH	4.00	5.76	\$1,440.00	2
2501	2501602/05051	SAFETY GRATE FOR 51" SPAN RC PIPE-ARCH APRON	EACH	2.00	3.20	\$1,600.00	1
2501	2501602/05058	SAFETY GRATE FOR 58" SPAN RC PIPE-ARCH APRON	EACH	8.00	13.45	\$1,681.25	3
2501	2501602/05065	SAFETY GRATE FOR 65" SPAN RC PIPE-ARCH APRON	EACH	4.00	7.49	\$1,871.50	2
2501	2501602/05073	SAFETY GRATE FOR 73" SPAN RC PIPE-ARCH APRON	EACH	8.00	23.05	\$2,881.64	3
2501	2501602/05088	SAFETY GRATE FOR 88" SPAN RC PIPE-ARCH APRON	EACH	10.00	33.59	\$3,358.63	5
2501	2501602/08012	TRASH GUARD FOR 12" PIPE APRON	EACH	1.00	0.29	\$293.00	1
2501	2501602/08015	TRASH GUARD FOR 15" PIPE APRON	EACH	1.00	0.37	\$370.00	1
2501	2501602/08018	TRASH GUARD FOR 18" PIPE APRON	EACH	1.00	0.24	\$240.56	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2501	2501602/08030	TRASH GUARD FOR 30" PIPE APRON	EACH	1.00	0.62	\$616.51	1
2501	2501603/00010	CLEAN PIPE CULVERT	L F	10,291.00	161.98	\$15.74	14
2501	2501603/00018	REPAIR CULVERT	L F	689.00	112.93	\$163.91	2
2501	2501603/00020	BOX CULVERT CRACK REPAIR	L F	210.00	27.30	\$130.00	1
2501	2501603/00025	CLEAN OUT BOX CULVERT	L F	1,105.00	65.04	\$58.86	2
2501	2501603/00040	VIDEO TAPE CULVERT	L F	9,640.00	54.76	\$5.68	2
2501	2501603/00050	CLEAN DRAINAGE DITCH	L F	248.00	4.53	\$18.25	3
2501	2501603/00612	12" PIPE CULVERT	L F	102.00	3.06	\$30.00	1
2501	2501603/00615	15" PIPE CULVERT	L F	3,728.00	111.54	\$29.92	11
2501	2501603/00618	18" PIPE CULVERT	L F	5,271.00	156.65	\$29.72	13
2501	2501603/00621	21" PIPE CULVERT	L F	41.00	1.37	\$33.50	1
2501	2501603/00624	24" PIPE CULVERT	L F	2,703.00	89.01	\$32.93	11
2501	2501603/00627	27" PIPE CULVERT	L F	66.00	3.30	\$50.00	1
2501	2501603/00630	30" PIPE CULVERT	L F	382.00	15.47	\$40.49	2
2501	2501603/00636	36" PIPE CULVERT	L F	260.00	25.52	\$98.14	3
2501	2501603/00721	21" SPAN PIPE-ARCH CULVERT	L F	970.00	27.65	\$28.50	1
2501	2501603/00728	28" SPAN PIPE-ARCH CULVERT	L F	58.00	1.91	\$33.00	1
2501	2501603/00735	35" SPAN PIPE-ARCH CULVERT	L F	176.00	7.57	\$43.00	1
2501	2501606/00010	CHEMICAL GROUT	GAL	3,707.00	383.86	\$103.55	6
					\$8,261.70		



Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2502	2502501/00030	3" PRECAST CONCRETE HEADWALL	EACH	24.00	5.64	\$235.05	1
2502	2502501/00040	4" PRECAST CONCRETE HEADWALL	EACH	1,513.00	200.20	\$132.32	28
2502	2502501/00060	6" PRECAST CONCRETE HEADWALL	EACH	7.00	2.16	\$308.53	4
2502	2502501/00080	8" PRECAST CONCRETE HEADWALL	EACH	19.00	7.37	\$387.82	5
2502	2502502/00010	DRAINAGE SYSTEM TYPE (B910)	LS	27.00	80.10	\$2,966.52	27
2502	2502521/01030	3" TP PIPE DRAIN	L F	480.00	11.76	\$24.50	1
2502	2502521/01040	4" TP PIPE DRAIN	L F	31,842.00	179.59	\$5.64	30
2502	2502521/01060	6" TP PIPE DRAIN	L F	1,248.00	12.43	\$9.96	4
2502	2502521/01080	8" TP PIPE DRAIN	L F	978.00	15.79	\$16.15	3
2502	2502521/02125	12" RC PIPE DRAIN CLASS V	L F	1,914.00	59.33	\$31.00	1
2502	2502521/02185	18" RC PIPE DRAIN CLASS V	L F	78.00	2.89	\$37.00	1
2502	2502521/02245	24" RC PIPE DRAIN CLASS V	L F	78.00	3.90	\$50.00	1
2502	2502521/06060	6" PVC PIPE DRAIN	L F	36.00	0.90	\$25.00	1
2502	2502521/06080	8" PVC PIPE DRAIN	L F	61.00	1.83	\$30.00	1
2502	2502521/06100	10" PVC PIPE DRAIN	L F	125.00	3.75	\$30.00	1
2502	2502521/06150	15" PVC PIPE DRAIN	L F	28.00	1.40	\$50.00	1
2502	2502521/07040	4" PE PIPE DRAIN	L F	177.00	2.88	\$16.29	2
2502	2502521/07060	6" PE PIPE DRAIN	L F	4.00	0.09	\$21.68	1
2502	2502521/07080	8" PE PIPE DRAIN	L F	1,718.00	73.39	\$42.72	2
2502	2502521/07081	8" PE PIPE DRAIN (SMOOTH)	L F	637.00	7.96	\$12.50	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2502	2502521/07120	12" PE PIPE DRAIN	L F	1,392.00	40.59	\$29.16	4
2502	2502521/07121	12" PE PIPE DRAIN (SMOOTH)	L F	1,932.00	43.26	\$22.39	2
2502	2502521/07181	18" PE PIPE DRAIN (SMOOTH)	L F	136.00	4.76	\$35.00	1
2502	2502521/07241	24" PE PIPE DRAIN (SMOOTH)	L F	62.00	2.48	\$40.00	1
2502	2502541/01040	4" PERF TP PIPE DRAIN	L F	121,012.00	912.43	\$7.54	27
2502	2502541/01060	6" PERF TP PIPE DRAIN	L F	8,393.00	72.68	\$8.66	5
2502	2502541/01061	6" PERF TP PIPE DRAIN (MODIFIED)	L F	136.00	7.67	\$56.41	1
2502	2502541/01080	8" PERF TP PIPE DRAIN	L F	614.00	12.82	\$20.88	3
2502	2502541/07030	3" PERF PE PIPE DRAIN	L F	3,766.00	23.54	\$6.25	1
2502	2502541/07040	4" PERF PE PIPE DRAIN	L F	481,551.00	2003.25	\$4.16	14
2502	2502541/07050	5" PERF PE PIPE DRAIN	L F	8,660.00	95.69	\$11.05	2
2502	2502541/07060	6" PERF PE PIPE DRAIN	L F	3,488.00	34.53	\$9.90	6
2502	2502541/07080	8" PERF PE PIPE DRAIN	L F	11,898.00	343.61	\$28.88	4
2502	2502541/07081	8" PERF PE PIPE DRAIN (SMOOTH)	L F	2,742.00	41.21	\$15.03	1
2502	2502541/07120	12" PERF PE PIPE DRAIN	L F	194.00	3.43	\$17.69	1
2502	2502541/07121	12" PERF PE PIPE DRAIN (SMOOTH)	L F	9,688.00	197.15	\$20.35	1
2502	2502573/00010	INSTALL PRECAST CONCRETE HEADWALL	EACH	15.00	1.76	\$117.09	3
2502	2502601/02900	DRAINAGE SYSTEM	LS	3.00	110.50	\$36,833.33	3
2502	2502601/02915	DRAINAGE SYSTEM TYPE SPECIAL	LS	2.00	31.50	\$15,750.00	2
2502	2502601/03000	IRRIGATION SYSTEM PROVISION	LS	1.00	5.10	\$5,100.00	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2502	2502602/00005	CS OVERSLEEVE WITH RODENT GUARD	EACH	1.00	0.24	\$236.56	1
2502	2502602/00020	CONNECT TO EXISTING PIPE DRAIN	EACH	50.00	13.77	\$275.35	4
2502	2502602/00030	ROOF DRAIN DESIGN SPECIAL	EACH	11.00	3.30	\$300.00	1
2502	2502602/00055	ADJUST DROP INLET	EACH	5.00	1.75	\$350.00	2
2502	2502602/00080	CONNECT INTO DRAINAGE STRUCTURE	EACH	290.00	64.37	\$221.98	4
2502	2502602/00090	PIPE DRAIN RISER	EACH	88.00	33.21	\$377.39	5
2502	2502602/00106	6" TP PIPE DRAIN CLEAN OUT	EACH	7.00	2.10	\$300.00	1
2502	2502602/00108	8" TP PIPE DRAIN CLEAN OUT	EACH	11.00	5.05	\$459.00	2
2502	2502602/00404	4" PVC PIPE DRAIN CLEANOUT	EACH	5.00	0.75	\$150.00	1
2502	2502602/00406	6" PVC PIPE DRAIN CLEANOUT	EACH	33.00	18.60	\$563.64	3
2502	2502602/00408	8" PVC PIPE DRAIN CLEANOUT	EACH	14.00	7	\$500.00	1
2502	2502602/03006	6" PE INSPECTION TEES	EACH	3.00	0.51	\$171.13	1
2502	2502602/03008	8" PE INSPECTION TEES	EACH	1.00	0.38	\$381.79	1
2502	2502602/03012	12" PE INSPECTION TEES	EACH	38.00	15.40	\$405.26	2
2502	2502602/03015	15" PE INSPECTION TEES	EACH	1.00	0.48	\$475.00	1
2502	2502602/03018	18" PE INSPECTION TEES	EACH	28.00	13.66	\$488.00	1
2502	2502603/00040	VIDEO TAPE PIPE DRAIN	L F	431.00	0.47	\$1.10	1
2502	2502603/00070	CLEAN PIPE DRAIN	L F	7,812.00	18.91	\$2.42	1
2502	2502604/00140	4" INSULATION	S Y	31.00	1.03	\$33.25	1
						<u>\$4,862.30</u>	

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2503	2503511/01120	12" CP PIPE SEWER	L F	560.00	38.68	\$69.07	3
2503	2503511/02100	10" CS PIPE SEWER	L F	197.00	5.91	\$30.00	1
2503	2503511/02120	12" CS PIPE SEWER	L F	776.00	23.28	\$30.00	2
2503	2503511/02150	15" CS PIPE SEWER	L F	3,522.00	98.12	\$27.86	10
2503	2503511/02180	18" CS PIPE SEWER	L F	2,950.00	88.59	\$30.03	6
2503	2503511/02210	21" CS PIPE SEWER	L F	30.00	2.25	\$75.00	1
2503	2503511/02240	24" CS PIPE SEWER	L F	102.00	4.86	\$47.63	3
2503	2503511/02270	27" CS PIPE SEWER	L F	42.00	2.52	\$60.00	1
2503	2503511/02300	30" CS PIPE SEWER	L F	380.00	20.34	\$53.53	2
2503	2503511/02360	36" CS PIPE SEWER	L F	11.00	1.10	\$100.00	1
2503	2503511/06081	8" CP PIPE SEWER (SMOOTH)	L F	504.00	30.24	\$60.00	1
2503	2503511/06121	12" CP PIPE SEWER (SMOOTH)	L F	196.00	6.66	\$34.00	1
2503	2503511/08150	15" CAS PIPE SEWER	L F	60.00	2.87	\$47.82	2
2503	2503511/08180	18" CAS PIPE SEWER	L F	94.00	5.30	\$56.43	2
2503	2503511/13040	4" PVC PIPE SEWER	L F	135.00	3.38	\$25.00	2
2503	2503511/13060	6" PVC PIPE SEWER	L F	3,943.00	97.35	\$24.69	6
2503	2503511/13080	8" PVC PIPE SEWER	L F	9,618.00	293.35	\$30.50	6
2503	2503511/13100	10" PVC PIPE SEWER	L F	2,698.00	94.92	\$35.18	3
2503	2503511/13120	12" PVC PIPE SEWER	L F	3,957.00	203.55	\$51.44	5
2503	2503511/13150	15" PVC PIPE SEWER	L F	273.00	14.88	\$54.50	2

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2503	2503511/14043	4" DUCTILE IRON PIPE SEWER CL 52	L F	196.00	13.52	\$69.00	1
2503	2503511/14120	12" DUCTILE IRON PIPE SEWER	L F	417.00	71.51	\$171.49	2
2503	2503511/14160	16" DUCTILE IRON PIPE SEWER	L F	150.00	30	\$200.00	1
2503	2503511/14240	24" DUCTILE IRON PIPE SEWER	L F	130.00	39	\$300.00	1
2503	2503511/90122	12" RC PIPE SEWER	L F	924.00	68.19	\$73.80	6
2503	2503511/90123	12" RC PIPE SEWER CLASS III	L F	1,265.00	27.58	\$21.80	2
2503	2503511/90124	12" RC PIPE SEWER CLASS IV	L F	78.00	3.51	\$45.00	1
2503	2503511/90125	12" RC PIPE SEWER CLASS V	L F	1,572.00	81.52	\$51.86	4
2503	2503511/90152	15" RC PIPE SEWER	L F	1,642.00	82.02	\$49.95	7
2503	2503511/90153	15" RC PIPE SEWER CLASS III	L F	310.00	6.59	\$21.25	1
2503	2503511/90155	15" RC PIPE SEWER CLASS V	L F	901.00	49.07	\$54.46	3
2503	2503511/90182	18" RC PIPE SEWER	L F	782.00	36.10	\$46.17	2
2503	2503511/90183	18" RC PIPE SEWER CLASS III	L F	2,035.00	91.29	\$44.86	3
2503	2503511/90185	18" RC PIPE SEWER CLASS V	L F	108.00	5.18	\$48.00	1
2503	2503511/90213	21" RC PIPE SEWER CLASS III	L F	155.00	9.77	\$63.00	1
2503	2503511/90242	24" RC PIPE SEWER	L F	1,995.00	99.75	\$50.00	1
2503	2503511/90243	24" RC PIPE SEWER CLASS III	L F	161.00	12.57	\$78.09	2
2503	2503511/90302	30" RC PIPE SEWER	L F	2,192.00	136.80	\$62.41	2
2503	2503511/90362	36" RC PIPE SEWER	L F	736.00	65.61	\$89.15	2
2503	2503511/90485	48" RC PIPE SEWER CLASS V	L F	42.00	7.98	\$190.00	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2503	2503521/90222	22" SPAN RC PIPE-ARCH SEWER CLASS IIA	L F	6.00	0.69	\$115.00	1
2503	2503521/90282	28" SPAN RC PIPE-ARCH SEWER CLASS IIA	L F	673.00	54.87	\$81.53	4
2503	2503521/90362	36" SPAN RC PIPE-ARCH SEWER CLASS IIA	L F	884.00	79.09	\$89.47	5
2503	2503521/90442	44" SPAN RC PIPE-ARCH SEWER CLASS IIA	L F	776.00	88.77	\$114.40	3
2503	2503521/90512	51" SPAN RC PIPE-ARCH SEWER CLASS IIA	L F	341.00	47.19	\$138.39	3
2503	2503521/90582	58" SPAN RC PIPE-ARCH SEWER CLASS IIA	L F	796.00	91.03	\$114.36	2
2503	2503541/90122	12" RC PIPE SEWER DESIGN 3006	L F	6,126.00	236.95	\$38.68	11
2503	2503541/90123	12" RC PIPE SEWER DESIGN 3006 CLASS III	L F	10,498.00	392.10	\$37.35	15
2503	2503541/90124	12" RC PIPE SEWER DESIGN 3006 CLASS IV	L F	1,672.00	74	\$44.26	3
2503	2503541/90125	12" RC PIPE SEWER DESIGN 3006 CLASS V	L F	7,322.00	242.21	\$33.08	11
2503	2503541/90152	15" RC PIPE SEWER DESIGN 3006	L F	30,197.00	1095.55	\$36.28	12
2503	2503541/90153	15" RC PIPE SEWER DESIGN 3006 CLASS III	L F	10,659.00	404.94	\$37.99	15
2503	2503541/90154	15" RC PIPE SEWER DESIGN 3006 CLASS IV	L F	2,346.00	92.20	\$39.30	5
2503	2503541/90155	15" RC PIPE SEWER DESIGN 3006 CLASS V	L F	12,309.00	491.50	\$39.93	13
2503	2503541/90182	18" RC PIPE SEWER DESIGN 3006	L F	12,433.00	498.19	\$40.07	13
2503	2503541/90183	18" RC PIPE SEWER DESIGN 3006 CLASS III	L F	9,712.00	382.46	\$39.38	13
2503	2503541/90184	18" RC PIPE SEWER DESIGN 3006 CLASS IV	L F	978.00	43.41	\$44.39	6
2503	2503541/90185	18" RC PIPE SEWER DESIGN 3006 CLASS V	L F	1,670.00	107.58	\$64.42	4
2503	2503541/90189	18" RC PIPE SEWER DESIGN 3006 CLASS V-JACKED	L F	102.00	38.76	\$380.00	1
2503	2503541/90212	21" RC PIPE SEWER DESIGN 3006	L F	844.00	36.22	\$42.92	3

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2503	2503541/90213	21" RC PIPE SEWER DESIGN 3006 CLASS III	L F	1,520.00	73.43	\$48.31	7
2503	2503541/90242	24" RC PIPE SEWER DESIGN 3006	L F	9,351.00	439.40	\$46.99	16
2503	2503541/90243	24" RC PIPE SEWER DESIGN 3006 CLASS III	L F	5,791.00	288.68	\$49.85	15
2503	2503541/90244	24" RC PIPE SEWER DESIGN 3006 CLASS IV	L F	1,626.00	101.67	\$62.53	6
2503	2503541/90245	24" RC PIPE SEWER DESIGN 3006 CLASS V	L F	63.00	4.41	\$70.00	1
2503	2503541/90272	27" RC PIPE SEWER DESIGN 3006	L F	307.00	21.20	\$69.06	2
2503	2503541/90273	27" RC PIPE SEWER DESIGN 3006 CLASS III	L F	304.00	15.20	\$50.00	1
2503	2503541/90274	27" RC PIPE SEWER DESIGN 3006 CLASS IV	L F	49.00	3.28	\$66.91	1
2503	2503541/90302	30" RC PIPE SEWER DESIGN 3006	L F	3,049.00	195.81	\$64.22	7
2503	2503541/90303	30" RC PIPE SEWER DESIGN 3006 CLASS III	L F	1,777.00	118.86	\$66.89	7
2503	2503541/90304	30" RC PIPE SEWER DESIGN 3006 CLASS IV	L F	746.00	52.22	\$70.00	1
2503	2503541/90305	30" RC PIPE SEWER DESIGN 3006 CLASS V	L F	68.00	7.14	\$105.00	1
2503	2503541/90332	33" RC PIPE SEWER DESIGN 3006	L F	80.00	6.40	\$80.00	1
2503	2503541/90333	33" RC PIPE SEWER DESIGN 3006 CLASS III	L F	729.00	60.49	\$82.97	2
2503	2503541/90362	36" RC PIPE SEWER DESIGN 3006	L F	3,997.00	320.80	\$80.26	6
2503	2503541/90363	36" RC PIPE SEWER DESIGN 3006 CLASS III	L F	1,479.00	128.08	\$86.60	6
2503	2503541/90364	36" RC PIPE SEWER DESIGN 3006 CLASS IV	L F	1,484.00	159.77	\$107.66	2
2503	2503541/90365	36" RC PIPE SEWER DESIGN 3006 CLASS V	L F	833.00	96.39	\$115.71	3
2503	2503541/90422	42" RC PIPE SEWER DESIGN 3006	L F	1,504.00	160.34	\$106.61	5
2503	2503541/90423	42" RC PIPE SEWER DESIGN 3006 CLASS III	L F	900.00	99	\$110.00	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2503	2503541/90424	42" RC PIPE SEWER DESIGN 3006 CLASS IV	L F	1,090.00	130.80	\$120.00	1
2503	2503541/90429	42" RC PIPE SEWER DESIGN 3006 CLASS V-JACKED	L F	186.00	230.75	\$1,240.59	2
2503	2503541/90482	48" RC PIPE SEWER DESIGN 3006	L F	2,055.00	263.84	\$128.39	5
2503	2503541/90483	48" RC PIPE SEWER DESIGN 3006 CLASS III	L F	1,201.00	158.15	\$131.68	4
2503	2503541/90484	48" RC PIPE SEWER DESIGN 3006 CLASS IV	L F	868.00	124.20	\$143.09	3
2503	2503541/90485	48" RC PIPE SEWER DESIGN 3006 CLASS V	L F	1,498.00	246.62	\$164.63	3
2503	2503541/90489	48" RC PIPE SEWER DESIGN 3006 CLASS V-JACKED	L F	176.00	154	\$875.00	1
2503	2503541/90542	54" RC PIPE SEWER DESIGN 3006	L F	804.00	108.33	\$134.74	2
2503	2503541/90544	54" RC PIPE SEWER DESIGN 3006 CLASS IV	L F	72.00	16.92	\$235.00	1
2503	2503541/90602	60" RC PIPE SEWER DESIGN 3006 CLASS II	L F	988.00	147.29	\$149.08	2
2503	2503541/90603	60" RC PIPE SEWER DESIGN 3006 CLASS III	L F	150.00	33	\$220.00	1
2503	2503541/90662	66" RC PIPE SEWER DESIGN 3006 CLASS II	L F	226.00	49.72	\$220.00	1
2503	2503541/90664	66" RC PIPE SEWER DESIGN 3006 CLASS IV	L F	653.00	163.25	\$250.00	1
2503	2503541/90669	66" RC PIPE SEWER DESIGN 3006 CLASS V-JACKED	L F	138.00	276	\$2,000.00	1
2503	2503541/90723	72" RC PIPE SEWER DESIGN 3006 CLASS III	L F	62.00	22.88	\$369.00	1
2503	2503541/90784	78" RC PIPE SEWER DESIGN 3006 CLASS IV	L F	107.00	37.45	\$350.00	1
2503	2503541/90845	84" RC PIPE SEWER DESIGN 3006 CLASS V	L F	30.00	16.50	\$550.00	1
2503	2503571/00014	INSTALL PIPE SEWER	L F	194.00	14.23	\$73.36	4
2503	2503601/00033	CONNECT TO INPLACE CULVERT	LS	3.00	3.15	\$1,050.00	3
2503	2503601/00050	MAINTENANCE OF SANITARY SEWERS	LS	3.00	558.80	\$186,266.67	3



Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2503	2503601/00130	WASTE WATER DISPOSAL SYSTEM	LS	1.00	313.68	\$313,675.00	1
2503	2503602/00006	RECONNECT TO EXISTING SANITARY SEWER SERVICE	EACH	2.00	0.85	\$425.00	1
2503	2503602/00009	SANITARY SEWER SERVICE	EACH	85.00	72.25	\$850.00	1
2503	2503602/00020	STANDARD VALVE MANHOLE	EACH	1.00	5	\$5,000.00	1
2503	2503602/00030	CONSTRUCTION JOINT	EACH	9.00	28.55	\$3,172.22	2
2503	2503602/00032	CONSTRUCT BULKHEAD	EACH	4.00	2.13	\$533.25	3
2503	2503602/00040	CONNECT TO EXISTING SANITARY SEWER	EACH	81.00	142.81	\$1,763.07	11
2503	2503602/00041	CONNECT TO EXISTING MANHOLES (SAN)	EACH	4.00	7.42	\$1,855.00	2
2503	2503602/00042	CONNECT TO EXISTING STORM SEWER	EACH	694.00	524.18	\$755.30	41
2503	2503602/00043	CONNECT TO EXISTING FORCE MAIN	EACH	7.00	14.66	\$2,093.61	4
2503	2503602/00046	CONNECT INTO EXISTING DRAINAGE STRUCTURE	EACH	55.00	73.73	\$1,340.53	11
2503	2503602/00047	CONNECT TO EXISTING SANITARY SEWER SERVICE	EACH	141.00	143.79	\$1,019.80	5
2503	2503602/00085	GROUT HOLE	EACH	1,440.00	177.12	\$123.00	1
2503	2503602/00090	INSPECTION HOLE	EACH	40.00	2	\$50.00	1
2503	2503602/00100	PLUG AND ABANDON PIPE SEWER	EACH	5.00	6.05	\$1,210.00	4
2503	2503602/00112	12" PIPE PLUG	EACH	4.00	2.61	\$653.65	2
2503	2503602/00121	21" PIPE PLUG	EACH	2.00	1.35	\$675.00	1
2503	2503602/00304	4" CLEAN-OUT ASSEMBLY	EACH	7.00	2.10	\$300.00	1
2503	2503602/00306	6" CLEAN-OUT ASSEMBLY	EACH	2.00	1.60	\$800.00	1
2503	2503602/00308	8" CLEAN-OUT ASSEMBLY	EACH	3.00	1.80	\$600.00	2

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2503	2503602/13402	8"X4" PVC WYE	EACH	78.00	19.37	\$248.38	4
2503	2503602/13403	8"X6" PVC WYE	EACH	44.00	13.37	\$303.79	5
2503	2503602/13502	10"X4" PVC WYE	EACH	35.00	8.72	\$249.23	2
2503	2503602/13503	10"X6" PVC WYE	EACH	36.00	16.30	\$452.78	2
2503	2503602/13602	12"X4" PVC WYE	EACH	45.00	13	\$288.93	2
2503	2503602/13603	12"X6" PVC WYE	EACH	11.00	4.62	\$420.00	1
2503	2503602/13604	12"X8" PVC WYE	EACH	1.00	0.55	\$550.00	1
2503	2503603/00005	CLEAN PIPE SEWER	L F	6,275.00	140.94	\$22.46	7
2503	2503603/00007	SANITARY SEWER INSPECTION	L F	1,066.00	2.13	\$2.00	1
2503	2503603/00025	REPAIR CRACKED PIPE SPECIAL	L F	1,548.00	137.77	\$89.00	1
2503	2503603/00030	TRENCH DRAIN	L F	20.00	6.40	\$320.00	1
2503	2503603/00041	SANITARY SEWER SERVICE	L F	1,660.00	91.30	\$55.00	1
2503	2503603/00042	SEWER ENCASEMENT	L F	40.00	12	\$300.00	1
2503	2503603/00045	PLUG FILL AND ABANDON PIPE SEWER	L F	15,359.00	385.97	\$25.13	20
2503	2503603/00046	VIDEO TAPE PIPE SEWER	L F	54,360.00	159.27	\$2.93	15
2503	2503603/00047	CLEAN AND VIDEO TAPE PIPE SEWER	L F	42,054.00	406.24	\$9.66	9
2503	2503603/00104	4" PVC PIPE SEWER	L F	196.00	7	\$35.72	1
2503	2503603/00106	6" PVC PIPE SEWER	L F	357.00	16.60	\$46.50	2
2503	2503603/00108	8" PVC PIPE SEWER	L F	5,926.00	304.24	\$51.34	7
2503	2503603/00110	10" PVC PIPE SEWER	L F	239.00	12.05	\$50.40	2

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2503	2503603/00124	24" PVC PIPE SEWER	L F	10.00	3.10	\$310.15	1
2503	2503603/00212	12" PVC SLOTTED DRAIN	L F	158.00	31.92	\$202.00	1
2503	2503603/00704	4" PVC SANITARY SERVICE PIPE	L F	6,066.00	190.35	\$31.38	4
2503	2503603/00706	6" PVC SANITARY SERVICE PIPE	L F	3,847.00	140.99	\$36.65	4
2503	2503603/00708	8" PVC SANITARY SERVICE PIPE	L F	50.00	2	\$40.00	1
2503	2503603/00912	12" VCP PIPE SEWER	L F	944.00	56.64	\$60.00	1
2503	2503603/00915	15" VCP PIPE SEWER	L F	1,200.00	84	\$70.00	1
2503	2503603/00921	21" VCP PIPE SEWER	L F	25.00	3.13	\$125.00	1
2503	2503603/01086	8" DUCTILE IRON PIPE SEWER CL 52	L F	31.00	4.65	\$150.00	1
2503	2503603/01168	16" DUCTILE IRON PIPE SEWER CL 52	L F	185.00	65.81	\$355.71	1
2503	2503603/01312	LINING SEWER PIPE 12"	L F	779.00	173.62	\$222.87	6
2503	2503603/01315	LINING SEWER PIPE 15"	L F	422.00	101.59	\$240.74	4
2503	2503603/01321	LINING SEWER PIPE 21"	L F	2,044.00	136.03	\$66.55	2
2503	2503603/01324	LINING SEWER PIPE 24"	L F	1,263.00	201.23	\$159.33	3
2503	2503603/01330	LINING SEWER PIPE 30"	L F	144.00	44.03	\$305.78	2
2503	2503603/01336	LINING SEWER PIPE 36"	L F	194.00	86.09	\$443.75	2
2503	2503603/01372	LINING SEWER PIPE 72"	L F	793.00	475.80	\$600.00	1
2503	2503603/01378	LINING SEWER PIPE 78"	L F	1,444.00	1010.80	\$700.00	1
2503	2503603/02240	24" SPLIT STEEL CASING PIPE	L F	20.00	11.10	\$555.00	1
2503	2503603/02300	30" SPLIT STEEL CASING PIPE	L F	50.00	18.70	\$374.05	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2503	2503603/02420	42" SPLIT STEEL CASING PIPE	L F	30.00	20.10	\$670.00	1
2503	2503603/03080	8" STEEL CASING PIPE	L F	59.00	5.90	\$100.00	1
2503	2503603/03120	12" STEEL CASING PIPE	L F	50.00	5	\$100.00	1
2503	2503603/03140	14" STEEL CASING PIPE	L F	139.00	20.29	\$145.95	1
2503	2503603/03160	16" STEEL CASING PIPE	L F	190.00	27.73	\$145.95	1
2503	2503603/03300	30" STEEL CASING PIPE	L F	1,276.00	260.19	\$203.91	2
2503	2503603/03360	36" STEEL CASING PIPE	L F	19.00	4.75	\$250.00	1
2503	2503603/03365	36" STEEL CASING PIPE (JACKED)	L F	67.00	54.27	\$810.00	1
2503	2503603/03420	42" STEEL CASING PIPE	L F	399.00	119.70	\$300.00	1
2503	2503603/03425	42" STEEL CASING PIPE (JACKED)	L F	580.00	348	\$600.00	1
2503	2503603/03480	48" STEEL CASING PIPE	L F	667.00	226.78	\$340.00	1
2503	2503603/03485	48" STEEL CASING PIPE (JACKED)	L F	122.00	183	\$1,500.00	1
2503	2503603/03600	60" STEEL CASING PIPE	L F	623.00	311.50	\$500.00	1
2503	2503603/03605	60" STEEL CASING PIPE (JACKED)	L F	62.00	62	\$1,000.00	1
2503	2503603/03660	66" STEEL CASING PIPE	L F	529.00	290.95	\$550.00	1
2503	2503603/03720	72" STEEL CASING PIPE	L F	395.00	256.75	\$650.00	1
2503	2503603/03780	78" STEEL CASING PIPE	L F	35.00	35	\$1,000.00	1
2503	2503603/03900	90" STEEL CASING PIPE	L F	175.00	175	\$1,000.00	1
2503	2503603/04118	18" PIPE SEWER	L F	321.00	32.10	\$100.00	1
2503	2503603/04124	24" PIPE SEWER	L F	85.00	17	\$200.00	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2503	2503603/04130	30" PIPE SEWER	L F	2,405.00	1202.50	\$500.00	1
2503	2503603/04142	42" PIPE SEWER	L F	338.00	185.90	\$550.00	1
2503	2503603/04178	78" PIPE SEWER	L F	234.00	140.40	\$600.00	1
2503	2503603/06015	1.5" HDPE FORCEMAIN	L F	405.00	10.53	\$26.00	1
2503	2503603/06020	2.0" HDPE FORCEMAIN	L F	5.00	0.52	\$103.00	1
2503	2503603/06060	6" HDPE PIPE SEWER	L F	70.00	4.06	\$58.00	1
2503	2503603/06080	8" HDPE PIPE SEWER	L F	88.00	22	\$250.00	1
2503	2503603/06081	8" HDPE PIPE SEWER-DIRECTIONAL DRILLED	L F	576.00	30.16	\$52.36	1
2503	2503603/06150	15" HDPE PIPE SEWER	L F	603.00	18.28	\$30.32	2
2503	2503603/06180	18" HDPE PIPE SEWER	L F	412.00	14.83	\$36.00	1
2503	2503603/06240	24" HDPE PIPE SEWER	L F	188.00	8.35	\$44.40	1
2503	2503603/06300	30" HDPE PIPE SEWER	L F	55.00	3.69	\$67.00	1
2503	2503604/00001	2" INSULATION	S Y	50.00	1.50	\$30.00	1
2503	2503604/00003	3" INSULATION	S Y	8.00	0.36	\$45.00	1
2503	2503604/00004	4" INSULATION	S Y	34.00	1.39	\$41.00	1
2503	2503606/00010	CRACK SEALANT	GAL	124.00	6.20	\$50.00	1
2503	2503609/00020	GROUT SPECIAL	TON	15.00	84	\$5,600.00	1
2503	2503611/00010	PUMPING	DAY	3.00	4.42	\$1,472.00	1
						\$21,900.07	
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2504	2504601/00001	IRRIGATION SYSTEM	LS	2.00	205	\$102,500.00	2
2504	2504601/00040	TEMPORARY WATER SERVICE	LS	8.00	109.14	\$13,642.91	8
2504	2504602/00009	WATERMAIN OFFSET	EACH	4.00	24	\$6,000.00	1
2504	2504602/00010	CONNECT TO EXISTING WATER MAIN	EACH	177.00	240.69	\$1,359.82	15
2504	2504602/00011	CONNECT TO EXISTING WATERMAIN (SPEC)	EACH	7.00	7	\$1,000.00	1
2504	2504602/00014	CONNECT TO EXISTING WATER SERVICE	EACH	233.00	123.54	\$530.22	9
2504	2504602/00020	HYDRANT	EACH	97.00	461.66	\$4,759.36	14
2504	2504602/00021	RELOCATE HYDRANT	EACH	1.00	2.20	\$2,200.00	1
2504	2504602/00022	RELOCATE HYDRANT AND VALVE	EACH	1.00	2.90	\$2,900.00	1
2504	2504602/00025	ADJUST HYDRANT	EACH	27.00	26.50	\$981.59	3
2504	2504602/00030	VALVE BOX	EACH	6.00	5.90	\$983.33	2
2504	2504602/00032	ADJUST GATE VALVE AND BOX	EACH	20.00	13.73	\$686.49	6
2504	2504602/00033	ADJUST GATE VALVE	EACH	3.00	0.39	\$130.00	1
2504	2504602/00034	ADJUST VALVE BOX	EACH	7.00	2.79	\$398.57	3
2504	2504602/00035	ADJUST VALVE BOX-WATER	EACH	270.00	127.12	\$470.83	21
2504	2504602/00037	CASING SPACERS	EACH	50.00	13.75	\$275.00	1
2504	2504602/00053	8"X6" REDUCER	EACH	3.00	2.19	\$731.02	1
2504	2504602/00060	DEVELOP WELL	EACH	1.00	13.15	\$13,145.00	1
2504	2504602/00070	INSTALL 1.25" BLOWOFF	EACH	2.00	3.20	\$1,600.00	1
2504	2504602/00108	8" PIPE PLUG	EACH	2.00	1.46	\$730.00	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2504	2504602/00408	0.75" CORPORATION STOP	EACH	3.00	0.90	\$300.00	1
2504	2504602/00410	1" CORPORATION STOP	EACH	236.00	62.05	\$262.94	9
2504	2504602/00415	1.5" CORPORATION STOP	EACH	6.00	3.25	\$541.67	2
2504	2504602/00420	2" CORPORATION STOP	EACH	4.00	2	\$500.00	2
2504	2504602/00544	8"X8" TEE FITTING	EACH	1.00	0.92	\$922.94	1
2504	2504602/00716	16" BUTTERFLY VALVE AND BOX	EACH	1.00	9	\$9,001.87	1
2504	2504602/00804	4" GATE VALVE AND BOX	EACH	5.00	7.14	\$1,428.80	4
2504	2504602/00806	6" GATE VALVE AND BOX	EACH	96.00	195.52	\$2,036.70	12
2504	2504602/00808	8" GATE VALVE AND BOX	EACH	76.00	172.51	\$2,269.92	10
2504	2504602/00810	10" GATE VALVE AND BOX	EACH	11.00	45.50	\$4,135.95	5
2504	2504602/00812	12" GATE VALVE AND BOX	EACH	25.00	116.68	\$4,667.31	5
2504	2504602/00816	16" GATE VALVE AND BOX	EACH	14.00	110.80	\$7,914.29	2
2504	2504602/00818	18" GATE VALVE AND BOX	EACH	1.00	15.40	\$15,400.00	1
2504	2504602/00854	4" GATE VALVE	EACH	2.00	4	\$2,000.00	1
2504	2504602/00856	6" GATE VALVE	EACH	44.00	90	\$2,045.45	2
2504	2504602/00858	8" GATE VALVE	EACH	8.00	19.20	\$2,400.00	2
2504	2504602/00862	12" GATE VALVE	EACH	5.00	17.50	\$3,500.00	1
2504	2504602/00874	24" GATE VALVE	EACH	2.00	90	\$45,000.00	1
2504	2504602/01143	8"X6" WET TAP	EACH	1.00	2.70	\$2,700.00	1
2504	2504602/02000	0.75" SADDLE	EACH	3.00	1.68	\$560.00	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2504	2504602/03005	ADJUST CURB STOP	EACH	57.00	13.81	\$242.28	3
2504	2504602/03006	CURB BOX	EACH	6.00	3	\$500.00	1
2504	2504602/03008	ADJUST CURB BOX	EACH	37.00	6.08	\$164.35	3
2504	2504602/03100	1" CURB STOP AND BOX	EACH	231.00	87.06	\$376.87	8
2504	2504602/03150	1.5" CURB STOP AND BOX	EACH	6.00	3.40	\$566.67	2
2504	2504602/03200	2" CURB STOP AND BOX	EACH	4.00	2.31	\$577.50	2
2504	2504602/09300	LOWER WATERMAIN	EACH	24.00	72	\$3,000.00	1
2504	2504603/00002	WATER SERVICE TRENCH EXCAVATION	L F	580.00	40.60	\$70.00	1
2504	2504603/00003	WATER SERVICE (DIRECTIONAL DRILLED)	L F	87.00	8.70	\$100.00	1
2504	2504603/00004	PLASTIC FILM WRAP	L F	646.00	1.94	\$3.00	1
2504	2504603/00708	3/4" TYPE K COPPER PIPE	L F	17.00	0.60	\$35.00	1
2504	2504603/00710	1" TYPE K COPPER PIPE	L F	9,345.00	238.11	\$25.48	7
2504	2504603/00715	1.5" TYPE K COPPER PIPE	L F	135.00	4.72	\$34.98	2
2504	2504603/00720	2" TYPE K COPPER PIPE	L F	187.00	7.17	\$38.32	2
2504	2504603/00810	1" TYPE PE PIPE	L F	121.00	4.13	\$34.17	1
2504	2504603/01042	4" WATERMAIN DUCTILE IRON CL 52	L F	17.00	0.87	\$51.35	1
2504	2504603/01062	6" WATERMAIN DUCTILE IRON CL 52	L F	3,911.00	181.04	\$46.29	9
2504	2504603/01082	8" WATERMAIN DUCTILE IRON CL 52	L F	11,563.00	570.75	\$49.36	7
2504	2504603/01102	10" WATERMAIN DUCTILE IRON CL 52	L F	1,032.00	73.35	\$71.08	4
2504	2504603/01122	12" WATERMAIN DUCTILE IRON CL 52	L F	1,697.00	118.77	\$69.99	5



Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2504	2504603/01162	16" WATERMAIN DUCTILE IRON CL 52	L F	6,902.00	472.72	\$68.49	4
2504	2504603/01182	18" WATERMAIN DUCTILE IRON CL 52	L F	70.00	8.40	\$120.00	1
2504	2504603/01242	24" WATERMAIN DUCTILE IRON CL 52	L F	1,602.00	256.32	\$160.00	1
2504	2504603/01906	6" WATERMAIN HDPE	L F	410.00	17.22	\$42.00	1
2504	2504603/01908	8" WATERMAIN HDPE	L F	192.00	9.22	\$48.00	1
2504	2504603/01909	8" WATERMAIN HDPE (DIRECTIONAL DRILLED)	L F	184.00	11.22	\$61.00	1
2504	2504603/01913	12" WATERMAIN HDPE (DIRECTIONAL DRILLED)	L F	1,100.00	110	\$100.00	1
2504	2504603/01916	16" WATERMAIN HDPE	L F	200.00	13.60	\$68.00	1
2504	2504603/02004	4" PVC WATERMAIN	L F	124.00	4.87	\$39.28	3
2504	2504603/02006	6" PVC WATERMAIN	L F	676.00	20.50	\$30.32	4
2504	2504603/02008	8" PVC WATERMAIN	L F	3,997.00	135.42	\$33.88	4
2504	2504603/02012	12" PVC WATERMAIN	L F	3,662.00	168.45	\$46.00	1
2504	2504603/02304	4" PVC CASING PIPE	L F	1,235.00	14.82	\$12.00	1
2504	2504603/04140	14" STEEL CASING PIPE	L F	70.00	8.04	\$114.89	1
2504	2504603/04160	16" STEEL CASING PIPE	L F	409.00	65.39	\$159.87	3
2504	2504603/04161	16" STEEL CASING PIPE (JACKED)	L F	100.00	34.01	\$340.05	1
2504	2504603/04200	20" STEEL CASING PIPE	L F	199.00	38.81	\$195.00	1
2504	2504603/04241	24" STEEL CASING PIPE (JACKED)	L F	165.00	61.88	\$375.00	1
2504	2504603/04420	42" STEEL CASING PIPE	L F	54.00	18.90	\$350.00	1
2504	2504603/06000	WATERMAIN ENCASEMENT	L F	542.00	138.31	\$255.19	2

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2504	2504604/00050	2" INSULATION	S Y	50.00	1.50	\$30.00	1
2504	2504604/00100	4" INSULATION	S Y	535.00	12.54	\$23.43	3
2504	2504604/01000	POLYSTYRENE INSULATION	S Y	4.00	0.20	\$50.00	1
2504	2504604/01075	3" POLYSTYRENE INSULATION	S Y	216.00	7.56	\$35.00	1
2504	2504604/01100	4" POLYSTYRENE INSULATION	S Y	355.50	13.74	\$38.65	6
2504	2504604/01150	6" POLYSTYRENE INSULATION	S Y	185.00	7.03	\$38.00	1
2504	2504607/00010	SAND COVER (LV)	C Y	657.00	5.26	\$8.00	1
2504	2504608/00011	FITTINGS	LB	61,323.00	367.94	\$6.00	1
2504	2504608/00015	WATERMAIN FITTINGS	LB	15,702.00	87.30	\$5.56	5
2504	2504608/00020	DUCTILE IRON FITTINGS	LB	16,329.00	110.06	\$6.74	8
					\$6,012.70		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2506	2506501/00010	CONSTRUCT DRAINAGE STRUCTURE DESIGN A	L F	6.00	1.53	\$255.00	1
2506	2506501/00012	CONSTRUCT DRAINAGE STRUCTURE DESIGN A OR F	L F	173.70	52.80	\$303.99	5
2506	2506501/00032	CONSTRUCT DRAINAGE STRUCTURE DESIGN C OR G	L F	536.10	170.70	\$318.41	10
2506	2506501/00060	CONSTRUCT DRAINAGE STRUCTURE DESIGN F	L F	1,324.10	403.18	\$304.49	31
2506	2506501/00070	CONSTRUCT DRAINAGE STRUCTURE DESIGN G	L F	946.10	331.44	\$350.32	27
2506	2506501/00072	CONSTRUCT DRAINAGE STRUCTURE DESIGN G OR H	L F	53.90	22.77	\$422.53	3
2506	2506501/00080	CONSTRUCT DRAINAGE STRUCTURE DESIGN H	L F	954.70	322.21	\$337.50	29
2506	2506501/00090	CONSTRUCT DRAINAGE STRUCTURE DESIGN I	L F	8.40	2.84	\$338.10	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2506	2506501/00100	CONSTRUCT DRAINAGE STRUCTURE DESIGN J	L F	183.20	69.09	\$377.13	3
2506	2506501/00140	CONSTRUCT DRAINAGE STRUCTURE DESIGN N	L F	599.40	190.77	\$318.27	10
2506	2506501/00190	CONSTRUCT DRAINAGE STRUCTURE DESIGN SD-48	L F	1,380.20	621.84	\$450.54	37
2506	2506501/00193	CONSTRUCT DRAINAGE STRUCTURE DESIGN SD-60	L F	86.80	47.70	\$549.54	8
2506	2506501/00196	CONSTRUCT DRAINAGE STRUCTURE DESIGN SD-72	L F	38.00	25.92	\$682.04	5
2506	2506501/00199	CONSTRUCT DRAINAGE STRUCTURE DESIGN SD-84	L F	22.80	19.45	\$852.88	3
2506	2506501/00201	CONSTRUCT DRAINAGE STRUCTURE DESIGN SD-96	L F	63.00	53.55	\$850.00	1
2506	2506501/00300	CONSTRUCT DRAINAGE STRUCTURE DESIGN SPECIAL	L F	151.30	74.28	\$490.95	7
2506	2506501/00301	CONSTRUCT DRAINAGE STRUCTURE DESIGN SPECIAL 1	L F	103.70	49.63	\$478.59	5
2506	2506501/00302	CONSTRUCT DRAINAGE STRUCTURE DESIGN SPECIAL 2	L F	91.30	32.19	\$352.57	2
2506	2506501/00303	CONSTRUCT DRAINAGE STRUCTURE DESIGN SPECIAL 3	L F	31.70	10.42	\$328.73	1
2506	2506501/00305	CONSTRUCT DRAINAGE STRUCTURE DESIGN SPECIAL 5	L F	15.50	20.93	\$1,350.00	1
2506	2506501/02007	CONSTRUCT DRAINAGE STRUCTURE DESIGN 4007	L F	342.20	97.74	\$285.61	4
2506	2506501/02021	CONSTRUCT DRAINAGE STRUCTURE DESIGN 4021	L F	5.00	2.90	\$580.00	1
2506	2506501/02420	CONSTRUCT DRAINAGE STRUCTURE DESIGN 48-4020	L F	5,598.00	1885.63	\$336.84	38
2506	2506501/02720	CONSTRUCT DRAINAGE STRUCTURE DESIGN 54-4020	L F	288.70	114.28	\$395.84	11
2506	2506501/03020	CONSTRUCT DRAINAGE STRUCTURE DESIGN 60-4020	L F	1,872.20	828.04	\$442.28	28
2506	2506501/03320	CONSTRUCT DRAINAGE STRUCTURE DESIGN 66-4020	L F	263.10	134.62	\$511.68	8
2506	2506501/03620	CONSTRUCT DRAINAGE STRUCTURE DESIGN 72-4020	L F	1,038.50	596.92	\$574.79	17

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2506	2506501/03920	CONSTRUCT DRAINAGE STRUCTURE DESIGN 78-4020	L F	146.40	98.88	\$675.41	9
2506	2506501/04220	CONSTRUCT DRAINAGE STRUCTURE DESIGN 84-4020	L F	272.30	246.01	\$903.45	8
2506	2506501/04520	CONSTRUCT DRAINAGE STRUCTURE DESIGN 90-4020	L F	22.10	23.18	\$1,048.66	3
2506	2506501/04820	CONSTRUCT DRAINAGE STRUCTURE DESIGN 96-4020	L F	211.80	236.40	\$1,116.16	8
2506	2506501/05120	CONSTRUCT DRAINAGE STRUCTURE DESIGN 102-4020	L F	25.50	42.27	\$1,657.52	2
2506	2506501/05420	CONSTRUCT DRAINAGE STRUCTURE DESIGN 108-4020	L F	215.10	412.92	\$1,919.65	5
2506	2506501/06020	CONSTRUCT DRAINAGE STRUCTURE DESIGN 120-4020	L F	142.10	323.27	\$2,274.93	3
2506	2506501/07220	CONSTRUCT DRAINAGE STRUCTURE DESIGN 144-4020	L F	23.00	69	\$3,000.00	1
2506	2506502/00060	CONSTRUCT DRAINAGE STRUCTURE DESIGN F	EACH	6.00	18.60	\$3,100.00	1
2506	2506502/00072	CONSTRUCT DRAINAGE STRUCTURE DESIGN G OR H	EACH	4.00	6	\$1,500.00	1
2506	2506502/00300	CONSTRUCT DRAINAGE STRUCTURE DESIGN SPECIAL	EACH	23.00	95.04	\$4,131.98	10
2506	2506502/00301	CONSTRUCT DRAINAGE STRUCTURE DESIGN SPECIAL 1	EACH	24.00	69.60	\$2,900.19	6
2506	2506502/00302	CONSTRUCT DRAINAGE STRUCTURE DESIGN SPECIAL 2	EACH	4.00	70.54	\$17,633.98	4
2506	2506502/00303	CONSTRUCT DRAINAGE STRUCTURE DESIGN SPECIAL 3	EACH	7.00	80.06	\$11,436.74	4
2506	2506502/00304	CONSTRUCT DRAINAGE STRUCTURE DESIGN SPECIAL 4	EACH	8.00	30.40	\$3,800.00	1
2506	2506502/02007	CONSTRUCT DRAINAGE STRUCTURE DESIGN 4007	EACH	25.00	87.20	\$3,488.00	2
2506	2506503/00010	RECONSTRUCT DRAINAGE STRUCTURE	L F	329.00	101.62	\$308.87	9
2506	2506516/00010	CASTING ASSEMBLY	EACH	3,973.00	2863.66	\$720.78	83
2506	2506521/00010	INSTALL CASTING	EACH	40.00	10.60	\$265.07	9

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2506	2506522/00011	ADJUST FRAME AND RING CASTING	EACH	541.00	233.20	\$431.05	40
2506	2506601/00030	STORM SEWER OUTFALL	LS	1.00	95	\$95,000.00	1
2506	2506601/00040	INFILTRATION SYSTEM	LS	7.00	60.16	\$8,594.22	7
2506	2506602/00002	RECONSTRUCT DRAINAGE STRUCTURE	EACH	19.00	51.22	\$2,695.89	4
2506	2506602/00007	RECONSTRUCT DRAINAGE STRUCTURE SPECIAL	EACH	18.00	171	\$9,500.00	1
2506	2506602/00009	ADJUST FRAME AND RING CASTING	EACH	151.00	81.50	\$539.76	7
2506	2506602/00010	CLEAN OUT CATCH BASIN	EACH	150.00	38.13	\$254.17	4
2506	2506602/00014	PLUG AND ABANDON DRAINAGE STRUCTURE	EACH	6.00	3.20	\$533.33	2
2506	2506602/00018	MODIFY DRAINAGE STRUCTURE	EACH	1.00	2.85	\$2,850.00	1
2506	2506602/00019	CONNECT INTO EXISTING DRAINAGE STRUCTURE	EACH	126.00	91.33	\$724.82	20
2506	2506602/00020	CONNECT INTO EXISTING STORM SEWER	EACH	53.00	45.30	\$854.81	9
2506	2506602/00023	CONNECT TO EXISTING STRUCTURE	EACH	2.00	1.40	\$700.00	1
2506	2506602/00027	SEAL MANHOLE	EACH	7.00	10	\$1,428.57	2
2506	2506602/00028	SEAL DRILL SHAFT	EACH	1.00	3.18	\$3,179.84	1
2506	2506602/00045	INSTALL CONTROL STRUCTURE	EACH	1.00	10	\$10,000.00	1
2506	2506602/00050	CONSTRUCT CONTROL STRUCTURE	EACH	2.00	16	\$8,000.00	1
2506	2506602/00065	DRILL AND GROUT MANHOLE STEPS	EACH	16.00	1.60	\$100.00	1
2506	2506602/00075	REPAIR CATCH BASINS	EACH	8.00	8.50	\$1,062.50	2
2506	2506602/00080	CONSTRUCT DRAINAGE STRUCTURE DESIGN SPECIAL	EACH	48.00	674.50	\$14,052.08	13
2506	2506602/00082	CONSTRUCT DRAINAGE STRUCTURE DESIGN SPECIAL	EACH	1.00	7	\$7,000.00	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2506	2506602/00100	CASTING ASSEMBLY SPECIAL	EACH	20.00	25.16	\$1,258.05	4
2506	2506602/00110	ADJUST FRAME AND RING CASTING (SPECIAL)	EACH	22.00	52.65	\$2,393.29	2
2506	2506602/00120	REPAIR DRAINAGE STRUCTURE	EACH	63.00	101.61	\$1,612.85	8
2506	2506603/00080	DRAINAGE STRUCTURE LINER	L F	55.00	64.72	\$1,176.72	1
2506	2506603/00206	CONSTRUCT 6" OUTSIDE DROP	L F	5.00	5	\$1,000.00	1
2506	2506603/00208	CONSTRUCT 8" OUTSIDE DROP	L F	94.20	56.93	\$604.34	6
2506	2506603/00210	CONSTRUCT 10" OUTSIDE DROP	L F	17.00	25.50	\$1,500.00	1
2506	2506603/00212	CONSTRUCT 12" OUTSIDE DROP	L F	12.00	18	\$1,500.00	1
2506	2506603/00300	CONSTRUCT DRAINAGE STRUCTURE DESIGN SPECIAL	L F	2.20	1.54	\$700.00	1
2506	2506901/00100	DRAINAGE STRUCTURES	LS	2.00	2445	\$1,222,500.00	2
					\$15,469.80		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2507	2507501/00018	LINING CULVERT PIPE 18"	L F	1,079.00	58.52	\$54.24	2
2507	2507501/00024	LINING CULVERT PIPE 24"	L F	2,437.00	215.36	\$88.37	9
2507	2507501/00030	LINING CULVERT PIPE 30"	L F	469.00	59.41	\$126.67	3
2507	2507501/00036	LINING CULVERT PIPE 36"	L F	300.00	48	\$160.00	2
2507	2507603/00010	INSTALL CULVERT PIPE LINER	L F	376.00	101.52	\$270.00	1
2507	2507603/10000	LINING CULVERT PIPE SPECIAL	L F	48.00	45.60	\$950.00	1
2507	2507603/10015	LINING CULVERT PIPE (15") SPECIAL	L F	503.00	66.84	\$132.88	3
2507	2507603/10018	LINING CULVERT PIPE (18") SPECIAL	L F	4,684.00	529.76	\$113.10	7

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2507	2507603/10021	LINING CULVERT PIPE (21") SPECIAL	L F	134.00	18.76	\$140.00	1
2507	2507603/10024	LINING CULVERT PIPE (24") SPECIAL	L F	11,856.00	1621.90	\$136.80	23
2507	2507603/10027	LINING CULVERT PIPE (27") SPECIAL	L F	101.00	19.59	\$194.00	1
2507	2507603/10030	LINING CULVERT PIPE (30") SPECIAL	L F	2,618.00	574.68	\$219.51	11
2507	2507603/10036	LINING CULVERT PIPE (36") SPECIAL	L F	3,842.00	997.61	\$259.66	17
2507	2507603/10042	LINING CULVERT PIPE (42") SPECIAL	L F	60.00	23.40	\$390.00	1
2507	2507603/10048	LINING CULVERT PIPE (48") SPECIAL	L F	650.00	277.66	\$427.17	6
2507	2507603/10054	LINING CULVERT PIPE (54") SPECIAL	L F	341.00	138.86	\$407.22	2
2507	2507603/10060	LINING CULVERT PIPE (60") SPECIAL	L F	54.00	39.04	\$723.00	1
2507	2507603/10072	LINING CULVERT PIPE (72") SPECIAL	L F	58.00	42.05	\$725.00	1
2507	2507603/20021	LINING CULVERT PIPE (21" SPAN) SPECIAL	L F	1,402.00	149.31	\$106.50	2
2507	2507603/20028	LINING CULVERT PIPE (28" SPAN) SPECIAL	L F	48.00	10.90	\$227.00	1
2507	2507603/20035	LINING CULVERT PIPE (35" SPAN) SPECIAL	L F	147.00	54.12	\$368.18	2
2507	2507603/20044	LINING CULVERT PIPE (44" SPAN) SPECIAL	L F	92.00	26.22	\$285.00	1
2507	2507603/20073	LINING CULVERT PIPE (73" SPAN) SPECIAL	L F	48.00	25.92	\$540.00	1
					\$5,145.03		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2511	2511501/00010	RANDOM RIPRAP CLASS SPECIAL	C Y	616.00	24.02	\$39.00	1
2511	2511501/00011	RANDOM RIPRAP CLASS I	C Y	665.00	42.63	\$64.10	3
2511	2511501/00012	RANDOM RIPRAP CLASS II	C Y	2,567.80	192.12	\$74.82	35

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2511	2511501/00013	RANDOM RIPRAP CLASS III	C Y	13,735.00	908.16	\$66.12	59
2511	2511501/00014	RANDOM RIPRAP CLASS IV	C Y	3,967.00	258.93	\$65.27	23
2511	2511501/00015	RANDOM RIPRAP CLASS V	C Y	6,295.00	450.97	\$71.64	5
2511	2511502/00012	RANDOM RIPRAP CLASS II	TON	2,144.00	81.90	\$38.20	2
2511	2511502/00013	RANDOM RIPRAP CLASS III	TON	1,146.00	59.02	\$51.50	4
2511	2511502/00014	RANDOM RIPRAP CLASS IV	TON	494.00	23.26	\$47.09	2
2511	2511505/00010	HAND-PLACED RIPRAP	C Y	167.00	125.25	\$750.00	1
2511	2511511/00010	GRANULAR FILTER	C Y	2,085.00	66.53	\$31.91	13
2511	2511513/00010	GRANULAR FILTER MATERIAL	TON	18.00	0.36	\$20.00	1
2511	2511515/00011	GEOTEXTILE FILTER TYPE I	S Y	1,589.00	3.07	\$1.93	3
2511	2511515/00012	GEOTEXTILE FILTER TYPE II	S Y	22.40	0.22	\$10.00	1
2511	2511515/00013	GEOTEXTILE FILTER TYPE III	S Y	8,661.00	19.83	\$2.29	26
2511	2511515/00014	GEOTEXTILE FILTER TYPE IV	S Y	27,267.80	76.90	\$2.82	50
2511	2511515/00015	GEOTEXTILE FILTER TYPE V	S Y	2,408.00	5.27	\$2.19	4
2511	2511515/00017	GEOTEXTILE FILTER TYPE VII	S Y	32,165.00	96.82	\$3.01	24
2511	2511515/00024	GEOTEXTILE FILTER TYPE IV (MOD)	S Y	220.00	0.44	\$2.00	1
2511	2511601/08010	SUPPLEMENTAL DESCRIPTION	LS	1.00	10.80	\$10,800.00	1
2511	2511602/00100	LANDSCAPE BOULDERS	EACH	1.00	0.50	\$500.00	1
2511	2511602/00101	PLACE BOULDER	EACH	126.00	34.65	\$275.00	1
2511	2511604/00200	ARTICULAR CONCRETE RIP-RAP	S Y	322.00	24.31	\$75.51	4



Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2511	2511604/08010	SUPPLEMENTAL DESCRIPTION	S Y	35.00	50.53	\$1,443.75	1
2511	2511607/00011	RANDOM RIPRAP SPECIAL	C Y	3,235.00	153.11	\$47.33	3
2511	2511607/00012	RANDOM RIPRAP (MATRIX)	C Y	46.00	21.40	\$465.25	1
2511	2511607/00120	INSTALL RANDOM RIPRAP	C Y	3.00	0.14	\$47.00	1
					\$2,731.14		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2514	2514501/00010	CONCRETE SLOPE PAVING	S Y	3,025.00	444.28	\$146.87	13
2514	2514503/00020	STABILIZED AGGREGATE SLOPE PAVING	S Y	6,041.00	390.61	\$64.66	7
2514	2514503/00030	STABILIZED AGG SLOPE PAVING TYPE SPECIAL	S Y	160.00	12.73	\$79.56	1
					\$847.62		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2515	2515502/00011	ARTICULATED BLOCK MAT CLOSED CELL, TYPE A	S Y	287.00	28.70	\$100.00	1
2515	2515503/00011	ARTICULATED INTERLOCKING BLOCK OPEN CELL,TYPE A	S Y	128.00	10.11	\$79.00	1
					\$38.81		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2519	2519501/00010	CLSM LOW DENSITY	C Y	40.00	19.45	\$486.25	3
2519	2519502/00020	CLSM HIGH DENSITY	C Y	80.90	54.41	\$672.57	7

\$73.86

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2520	2520501/00010	LEAN MIX BACKFILL	C Y	183.00	30.25	\$165.30	2
2520	2520607/00010	CEMENT GROUT	C Y	16.50	17.84	\$1,081.36	4

\$48.09

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2521	2521501/00030	3" CONCRETE WALK	S F	8,110.00	40.71	\$5.02	4
2521	2521501/00040	4" CONCRETE WALK	S F	1,115,014.00	4972.96	\$4.46	57
2521	2521501/00040	4" CONCRETE WALK	S F	1,115,014.00	4972.96	\$4.46	57
2521	2521501/00042	4" CONCRETE WALK SPECIAL	S F	36,952.00	570.17	\$15.43	5
2521	2521501/00043	4" CONCRETE WALK SPECIAL 1	S F	12,064.00	108.58	\$9.00	1
2521	2521501/00050	5" CONCRETE WALK	S F	430.00	3.12	\$7.25	1
2521	2521501/00060	6" CONCRETE WALK	S F	522,397.00	3761.26	\$7.20	46
2521	2521501/00063	6" CONCRETE WALK SPECIAL	S F	12,586.00	174.06	\$13.83	3
2521	2521501/00070	7" CONCRETE WALK	S F	2,440.00	13.05	\$5.35	1
2521	2521501/00080	8" CONCRETE WALK	S F	27,220.00	223.20	\$8.20	5
2521	2521511/00030	3" BITUMINOUS WALK	S F	54,965.00	157.75	\$2.87	2
2521	2521511/00040	4" BITUMINOUS WALK	S F	19,290.00	57.87	\$3.00	1
2521	2521511/00060	6" BITUMINOUS WALK	S F	2,985.00	17.91	\$6.00	2
2521	2521618/00005	CONCRETE WALK	S F	208,044.00	1943.13	\$9.34	27
2521	2521618/00020	ADJUST CONCRETE WALK	S F	60.00	0.78	\$13.00	1
2521	2521618/00140	4" CONCRETE WALK SPECIAL	S F	56,931.00	304.58	\$5.35	2
2521	2521618/00170	7" CONCRETE WALK SPECIAL	S F	16,404.00	116.47	\$7.10	1
2521	2521618/00300	SPECIAL SURFACE TREATMENT	S F	8,924.00	52.29	\$5.86	2
2521	2521901/00010	WALKS	LS	1.00	250	\$250,000.00	1

\$17,740.85

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2531	2531501/02000	CONCRETE CURB AND GUTTER DESIGN SPECIAL	L F	6,620.00	159.61	\$24.11	11
2531	2531501/02001	CONCRETE CURB AND GUTTER DESIGN SPECIAL 1	L F	7,879.00	230.22	\$29.22	3
2531	2531501/02002	CONCRETE CURB AND GUTTER DESIGN SPECIAL 2	L F	1,040.00	29.12	\$28.00	3
2531	2531501/02120	CONCRETE CURB AND GUTTER DESIGN B424	L F	108,142.00	2039.56	\$18.86	56
2531	2531501/02130	CONCRETE CURB AND GUTTER DESIGN B436	L F	238.00	10	\$42.00	1
2531	2531501/02140	CONCRETE CURB AND GUTTER DESIGN B448	L F	484.00	16.79	\$34.69	1
2531	2531501/02310	CONCRETE CURB AND GUTTER DESIGN B612	L F	3,161.00	77	\$24.36	9
2531	2531501/02315	CONCRETE CURB AND GUTTER DESIGN B618	L F	17,356.00	321.95	\$18.55	12
2531	2531501/02320	CONCRETE CURB AND GUTTER DESIGN B624	L F	133,657.00	2602.30	\$19.47	43
2531	2531501/02321	CONCRETE CURB AND GUTTER DESIGN B624 (MODIFIED)	L F	1,620.00	31.83	\$19.65	2
2531	2531501/02330	CONCRETE CURB AND GUTTER DESIGN B636	L F	12.00	0.42	\$35.00	1
2531	2531501/02520	CONCRETE CURB AND GUTTER DESIGN B824	L F	138.00	6.65	\$48.17	2
2531	2531501/02616	CONCRETE CURB AND GUTTER DESIGN B918	L F	742.00	18.55	\$25.00	1
2531	2531501/04020	CONCRETE CURB AND GUTTER DESIGN D324	L F	325.00	7.52	\$23.15	1
2531	2531501/04110	CONCRETE CURB AND GUTTER DESIGN D412	L F	270.00	6.57	\$24.35	3
2531	2531501/04120	CONCRETE CURB AND GUTTER DESIGN D424	L F	32,705.00	699.56	\$21.39	14
2531	2531501/04140	CONCRETE CURB AND GUTTER DESIGN D448	L F	587.00	20.25	\$34.49	1
2531	2531501/04180	CONCRETE CURB AND GUTTER DESIGN D418	L F	52.00	1.82	\$35.00	1
2531	2531501/18120	CONCRETE CURB AND GUTTER DESIGN R424	L F	341.00	7.33	\$21.50	1
2531	2531501/19220	CONCRETE CURB AND GUTTER DESIGN S524	L F	13,521.00	277.05	\$20.49	3

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2531	2531501/22310	CONCRETE CURB AND GUTTER DESIGN V612	L F	215.00	6.45	\$30.00	1
2531	2531501/22314	CONCRETE CURB AND GUTTER DESIGN V624	L F	653.00	11.36	\$17.39	1
2531	2531502/00200	CONCRETE CURB DESIGN SPECIAL	L F	375.00	7.50	\$20.00	1
2531	2531502/00203	CONCRETE CURB DESIGN B6	L F	411.00	8.69	\$21.15	3
2531	2531502/00245	CONCRETE CURB DESIGN D4 (MODIFIED)	L F	4,310.00	55.17	\$12.80	1
2531	2531502/00704	CONCRETE CURB DESIGN V4	L F	350.00	11.06	\$31.59	5
2531	2531502/00706	CONCRETE CURB DESIGN V6	L F	599.00	17.04	\$28.45	4
2531	2531502/00709	CONCRETE CURB DESIGN V9	L F	401.00	11.23	\$28.00	1
2531	2531502/00711	CONCRETE CURB DESIGN V10 (MODIFIED)	L F	58.00	1.48	\$25.58	1
2531	2531502/00824	CONCRETE CURB DESIGN BR4-8	L F	781.00	9.37	\$12.00	1
2531	2531502/00825	CONCRETE CURB DESIGN BR4-9	L F	448.00	5.38	\$12.00	1
2531	2531502/00826	CONCRETE CURB DESIGN BR4-10	L F	100.00	2	\$20.00	1
2531	2531502/00834	CONCRETE CURB DESIGN BR6-8	L F	293.00	11.13	\$38.00	1
2531	2531502/00924	CONCRETE CURB DESIGN DR4-8	L F	15,717.00	193.16	\$12.29	3
2531	2531502/00925	CONCRETE CURB DESIGN DR4-9	L F	465.00	5.58	\$12.00	1
2531	2531502/00926	CONCRETE CURB DESIGN DR4-10	L F	3,334.00	40.01	\$12.00	1
2531	2531503/00010	CONCRETE MEDIAN	S Y	5,378.00	384.31	\$71.46	9
2531	2531507/00040	4" CONCRETE DRIVEWAY PAVEMENT	S Y	392.00	19.21	\$49.00	1
2531	2531507/00060	6" CONCRETE DRIVEWAY PAVEMENT	S Y	8,606.00	512.92	\$59.60	26
2531	2531507/00070	7" CONCRETE DRIVEWAY PAVEMENT	S Y	46.00	2.67	\$58.00	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2531	2531507/00080	8" CONCRETE DRIVEWAY PAVEMENT	S Y	17,384.00	1227.48	\$70.61	34
2531	2531603/00001	CONCRETE GUTTER DESIGN SPECIAL	L F	523.00	14.92	\$28.53	3
2531	2531603/00005	CONCRETE SILL	L F	913.00	12.64	\$13.84	2
2531	2531603/00011	PRECAST CONCRETE CURB DESIGN SPECIAL	L F	66.00	0.66	\$10.00	1
2531	2531603/00050	CONCRETE CURB AND GUTTER	L F	38,650.00	1197.38	\$30.98	24
2531	2531603/00300	INSTALL STONE CURB	L F	9.00	0.45	\$50.00	1
2531	2531603/00700	CONCRETE CURB DESIGN V	L F	2,059.00	61.34	\$29.79	17
2531	2531604/00030	CONCRETE DRAINAGE FLUME	S Y	17.00	1.36	\$80.00	1
2531	2531604/00108	8" CONCRETE VALLEY GUTTER	S Y	278.00	21.36	\$76.85	3
2531	2531618/00010	TRUNCATED DOMES	S F	35,154.00	1503.89	\$42.78	61
2531	2531901/00010	CONCRETE CURBING	LS	1.00	135	\$135,000.00	1
					\$12,056.30		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2533	2533501/00110	CONCRETE MEDIAN BARRIER DES 8308 TYPE A	L F	2,891.00	273.89	\$94.74	5
2533	2533501/00120	CONCRETE MEDIAN BARRIER DES 8308 TYPE AL	L F	420.00	75.60	\$180.00	1
2533	2533501/00140	CONCRETE MEDIAN BARRIER DES 8308 TYPE AA	L F	41.00	12.22	\$298.17	2
2533	2533501/00150	CONCRETE MEDIAN BARRIER DES 8308 TYPE A STEP	L F	1,645.00	147.93	\$89.93	2
2533	2533501/00170	CONCRETE MEDIAN BARRIER DES 8308 TYPE TRANS	L F	196.00	38.26	\$195.22	3
2533	2533501/01361	CONC MED BAR DES SINGLE SLOPE TYPE 36A	L F	867.00	112.36	\$129.60	1
2533	2533501/01364	CONC MED BAR DES SINGLE SLOPE TYPE 36AA	L F	999.00	100.70	\$100.80	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2533	2533501/01365	CONC MED BAR DES SGL SLOPE TYPE 36A STEP	L F	1,693.00	341.31	\$201.60	1
2533	2533501/01366	CONC MED BAR DES SGL SLP TYPE 36AA STEP	L F	36.00	7.26	\$201.60	1
2533	2533501/01367	CONC MED BAR DES SGL SLOPE TYPE 36 TRANS	L F	427.00	86.08	\$201.60	1
2533	2533501/01541	CONC MED BAR DES SINGLE SLOPE TYPE 54A	L F	1,873.00	211.27	\$112.80	1
2533	2533501/01542	CONC MED BAR DES SINGLE SLOPE TYPE 54AL	L F	100.00	21.36	\$213.60	1
2533	2533501/01544	CONC MED BAR DES SINGLE SLOPE TYPE 54AA	L F	1,574.00	158.66	\$100.80	1
2533	2533501/01545	CONC MED BAR DES SGL SLOPE TYPE 54A STEP	L F	14,583.00	1819.96	\$124.80	1
2533	2533501/01546	CONC MED BAR DES SGL SLP TYPE 54AA STEP	L F	197.00	42.08	\$213.60	1
2533	2533501/01547	CONC MED BAR DES SGL SLOPE TYPE 54 TRANS	L F	1,862.00	397.72	\$213.60	1
2533	2533506/00110	CONC MED BAR & GL SCR DES 8309 TYPE A	L F	692.00	75.42	\$108.99	2
2533	2533506/00140	CONC MED BAR & GL SCR DES 8309 TYPE AA	L F	105.00	34.13	\$325.00	1
2533	2533506/00150	CONC MED BAR & GL SCR D 8309 TYPE A STEP	L F	565.00	110.91	\$196.30	2
2533	2533506/00170	CONC MED BAR & GL SCR DES 8309 TYPE TRAN	L F	30.00	11.10	\$370.00	1
2533	2533507/00010	PORTABLE PRECAST CONCRETE BARRIER DESIGN 8337	L F	322,187.00	3134.88	\$9.73	45
2533	2533507/00030	PORTABLE PRECAST CONCRETE BARRIER DESIGN 8337 - ANCHORED	L F	19,353.00	459.05	\$23.72	15
2533	2533508/00010	RELOCATE PORTABLE PRECAST CONCRETE BARRIER DESIGN 8337	L F	123,878.00	557.45	\$4.50	28
2533	2533508/00030	RELOCATE PORTABLE PRECAST CONCRETE BARRIER DES 8337-ANCHORED	L F	5,825.00	122.44	\$21.02	5
2533	2533603/00110	CONCRETE MEDIAN BARRIER SPECIAL	L F	622.50	164.76	\$264.67	3
2533	2533603/00111	CONCRETE MEDIAN BARRIER DESIGN SPECIAL 1	L F	351.00	100.25	\$285.60	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2533	2533901/00010	CONCRETE MEDIAN BARRIERS	LS	2.00	1436.48	\$718,237.50	2
					\$10,053.53		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2535	2535501/00010	BITUMINOUS CURB	L F	6,008.00	44.64	\$7.43	3
					\$44.64		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2540	2540601/00009	STATIC SCALE SYSTEM	LS	1.00	207.11	\$207,107.00	1
2540	2540602/00004	KIOSK	EACH	2.00	35	\$17,500.00	2
2540	2540602/00008	FLAGPOLE	EACH	117.00	59.62	\$509.54	2
2540	2540602/00013	BICYCLE RACK	EACH	83.00	41.56	\$500.72	4
2540	2540602/00016	WASTE RECEPTACLE	EACH	51.00	104.62	\$2,051.47	3
2540	2540602/00019	RELOCATE BICYCLE RACK	EACH	15.00	2.10	\$139.87	2
2540	2540602/00034	RECYCLING UNIT	EACH	27.00	50.63	\$1,875.00	1
2540	2540602/00040	PLANTER	EACH	22.00	23.10	\$1,050.00	1
2540	2540602/00046	BOLLARD	EACH	8.00	10.46	\$1,307.50	2
2540	2540602/00056	PICNIC TABLE SPECIAL	EACH	6.00	18.60	\$3,100.00	1
2540	2540602/00070	BENCH	EACH	48.00	94.13	\$1,960.94	2
2540	2540602/00080	METAL BENCH	EACH	15.00	45.40	\$3,026.67	2
2540	2540602/00085	STONE BENCH	EACH	5.00	14.25	\$2,850.00	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2540	2540602/00090	PRECAST CONCRETE BENCH	EACH	2.00	9.92	\$4,959.03	1
2540	2540602/00095	RELOCATE MISCELLANEOUS STRUCTURE	EACH	3.00	0.50	\$165.00	1
2540	2540602/00125	INTERPRETIVE MARKER	EACH	4.00	4	\$1,000.00	1
2540	2540602/00127	INTERPRETIVE SIGN	EACH	3.00	11.40	\$3,800.00	2
2540	2540602/00140	INSTALL MAIL BOX SUPPORT	EACH	9.00	0.95	\$105.56	2
2540	2540602/00150	MAIL BOX SUPPORT	EACH	447.00	65.34	\$146.17	41
2540	2540602/00155	RELOCATE MAIL BOX SUPPORT	EACH	286.00	26.47	\$92.56	20
2540	2540602/00158	RELOCATE MAIL BOX	EACH	3.00	0.60	\$200.00	1
2540	2540602/00421	ENTRY MONUMENT TYPE A	EACH	1.00	23.18	\$23,175.00	1
2540	2540602/00450	STONE MONUMENT	EACH	29.00	40.33	\$1,390.69	1
2540	2540602/08010	SUPPLEMENTAL DESCRIPTION	EACH	5.00	16	\$3,200.00	1
2540	2540603/00010	METAL RAILING	L F	112.00	16.13	\$144.00	1
2540	2540603/00011	INSTALL METAL RAILING	L F	11.00	0.94	\$85.00	1
2540	2540603/00030	INSTALL RETAINING WALL	L F	7.00	1.40	\$200.00	1
2540	2540603/00090	WOOD RUBRAIL	L F	420.00	50.40	\$120.00	1
2540	2540603/00290	CONCRETE EDGER	L F	170.00	3.23	\$19.00	1
2540	2540603/00330	LANDSCAPE EDGER	L F	1,719.00	28.79	\$16.75	4
2540	2540604/00010	INSTALL LANDSCAPE ROCK	S Y	86.00	3.35	\$38.90	2
2540	2540618/00100	BRICK PAVERS	S F	12,965.00	200.96	\$15.50	2
2540	2540618/00102	INSTALL BRICK PAVERS	S F	7,913.00	153.43	\$19.39	5



Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2540	2540618/00112	STONE STEPS	S F	170.00	48.45	\$285.00	1
2540	2540618/00113	INSTALL STONE STEPS	S F	510.00	130.05	\$255.00	1
2540	2540618/00114	INSTALL STONE PAVERS	S F	648.00	161.19	\$248.75	2
2540	2540618/00115	STONE PAVERS	S F	880.00	181.45	\$206.19	2
					\$1,885.04		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2541	2541603/00020	RESTORE HISTORIC RAILING	L F	175.00	64.55	\$368.86	1
					\$64.55		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2545	2545501/00100	LIGHTING SYSTEM	LS	18.00	7022.64	\$390,146.88	18
2545	2545501/00101	ELECTRIC LIGHT SYSTEM "A"	LS	20.00	4185.62	\$209,280.87	20
2545	2545501/00101	LIGHTING SYSTEM "A"	LS	20.00	4185.62	\$209,280.87	20
2545	2545501/00102	ELECTRIC LIGHT SYSTEM "B"	LS	16.00	3352.37	\$209,523.38	16
2545	2545501/00102	LIGHTING SYSTEM "B"	LS	16.00	3352.37	\$209,523.38	16
2545	2545501/00103	LIGHTING SYSTEM "C"	LS	9.00	727.05	\$80,782.93	9
2545	2545501/00104	LIGHTING SYSTEM "D"	LS	6.00	390.47	\$65,077.66	6
2545	2545501/00105	LIGHTING SYSTEM "E"	LS	2.00	15.06	\$7,528.91	2
2545	2545509/00010	CONDUIT SYSTEM	LS	8.00	189.27	\$23,659.17	8
2545	2545509/00011	CONDUIT SYSTEM (LIGHTING)	LS	22.00	585.77	\$26,626.08	22

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2545	2545509/00011	CONDUIT SYSTEM TYPE 1	LS	22.00	585.77	\$26,626.08	22
2545	2545509/00012	CONDUIT SYSTEM TYPE 2	LS	13.00	305.51	\$23,500.63	13
2545	2545509/00013	CONDUIT SYSTEM TYPE 3	LS	4.00	167.20	\$41,800.63	4
2545	2545509/00014	CONDUIT SYSTEM TYPE 4	LS	3.00	389.43	\$129,810.59	3
2545	2545509/00015	CONDUIT SYSTEM TYPE 5	LS	2.00	195.67	\$97,835.31	2
2545	2545511/00100	LIGHTING UNIT TYPE SPECIAL	EACH	88.00	336.45	\$3,823.24	6
2545	2545511/00101	LIGHTING UNIT TYPE SPECIAL 1	EACH	5.00	51.88	\$10,375.52	1
2545	2545511/00102	LIGHTING UNIT TYPE SPECIAL 2	EACH	11.00	59.06	\$5,369.03	1
2545	2545511/00103	LIGHTING UNIT TYPE SPECIAL 3	EACH	3.00	16.11	\$5,369.03	1
2545	2545511/01715	LIGHTING UNIT TYPE 1X-15	EACH	34.00	41.14	\$1,210.07	1
2545	2545511/04120	LIGHTING UNIT TYPE 4-120	EACH	2.00	90.78	\$45,390.00	1
2545	2545511/06240	LIGHTING UNIT TYPE 6B-40	EACH	14.00	52.64	\$3,759.66	1
2545	2545511/06249	LIGHTING UNIT TYPE 6B-49	EACH	2.00	6.60	\$3,300.00	1
2545	2545511/09040	LIGHTING UNIT TYPE 9-40	EACH	125.00	338.05	\$2,704.36	10
2545	2545511/09049	LIGHTING UNIT TYPE 9-49	EACH	17.00	45.14	\$2,655.00	1
2545	2545511/09440	LIGHTING UNIT TYPE 9D-40	EACH	11.00	32.22	\$2,928.88	1
2545	2545511/12040	LIGHTING UNIT TYPE 12-40	EACH	19.00	35.60	\$1,873.57	1
2545	2545513/00040	LUMINAIRE (LED) 40 FOOT	EACH	725.00	301.80	\$416.27	2
2545	2545513/00049	LUMINAIRE (LED) 49 FOOT	EACH	55.00	25.19	\$458.00	1
2545	2545513/00050	LUMINAIRE (LED)	EACH	19.00	16.55	\$871.05	2

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2545	2545514/00050	UNDERPASS LUMINAIRES TYPE LED	EACH	6.00	7.15	\$1,192.48	2
2545	2545515/00005	LIGHT BASE DESIGN E	EACH	147.00	140.68	\$957.04	13
2545	2545515/00005	LIGHT FOUNDATION DESIGN E	EACH	147.00	140.68	\$957.04	13
2545	2545515/00006	LIGHT BASE DESIGN E MODIFIED	EACH	134.00	147.08	\$1,097.59	7
2545	2545515/00006	LIGHT FOUNDATION DESIGN E MODIFIED	EACH	134.00	147.08	\$1,097.59	7
2545	2545515/00009	LIGHT FOUNDATION DESIGN H	EACH	21.00	20.12	\$958.33	2
2545	2545515/00028	LIGHT FOUNDATION DESIGN P MOD	EACH	15.00	39.77	\$2,651.10	1
2545	2545515/00100	LIGHT FOUNDATION DESIGN SPECIAL	EACH	47.00	43.11	\$917.34	3
2545	2545515/00209	LIGHT FOUNDATION DESIGN STEEL H	EACH	32.00	48.64	\$1,520.00	1
2545	2545521/00041	1.5" RIGID STEEL CONDUIT	L F	257.00	4.02	\$15.63	2
2545	2545521/00053	2" RIGID STEEL CONDUIT	L F	534.00	8.98	\$16.81	6
2545	2545521/00078	3" RIGID STEEL CONDUIT	L F	151.00	6.76	\$44.74	2
2545	2545523/00021	0.75" NON-METALLIC CONDUIT	L F	3,200.00	16.80	\$5.25	1
2545	2545523/00038	1.25" NON-METALLIC CONDUIT	L F	2,660.00	14.60	\$5.49	2
2545	2545523/00041	1.5" NON-METALLIC CONDUIT	L F	5,495.00	21.27	\$3.87	3
2545	2545523/00045	1.5" NON-METALLIC CONDUIT (DIRECTIONAL BORE)	L F	500.00	6.50	\$13.00	1
2545	2545523/00053	2" NON-METALLIC CONDUIT	L F	36,648.00	211.09	\$5.76	8
2545	2545523/00055	2" NON-METALLIC CONDUIT (DIRECTIONAL BORE)	L F	386.00	7.18	\$18.59	2
2545	2545523/00078	3" NON-METALLIC CONDUIT	L F	4,853.00	38.92	\$8.02	7
2545	2545523/00079	3" NON-METALLIC CONDUIT (DIRECTIONAL BORE)	L F	1,861.00	38.08	\$20.46	6

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2545	2545523/00103	4" NON-METALLIC CONDUIT	L F	861.00	9.38	\$10.89	2
2545	2545523/00152	6" NON METALLIC CONDUIT	L F	1,060.00	15.11	\$14.25	1
2545	2545531/01011	UNDERGROUND WIRE 1 COND NO 1/0	L F	1,395.00	4.19	\$3.00	1
2545	2545531/01020	UNDERGROUND WIRE 1 COND NO 2	L F	3,932.00	9.75	\$2.48	8
2545	2545531/01040	UNDERGROUND WIRE 1 COND NO 4	L F	64,659.00	93.11	\$1.44	4
2545	2545531/01042	UNDERGROUND WIRE 1 COND NO 4/0(BARE)	L F	3,700.00	18.32	\$4.95	1
2545	2545531/01060	UNDERGROUND WIRE 1 COND NO 6	L F	70,237.00	86.39	\$1.23	7
2545	2545531/01080	UNDERGROUND WIRE 1 COND NO 8	L F	18,670.00	17.55	\$0.94	4
2545	2545531/01100	UNDERGROUND WIRE 1 COND NO 10	L F	821.00	1.02	\$1.24	2
2545	2545531/01101	UNDERGROUND WIRE 1 COND NO 10(BARE)	L F	4,220.00	4.01	\$0.95	1
2545	2545531/01120	UNDERGROUND WIRE 1 COND NO 12	L F	14,770.00	11.08	\$0.75	2
2545	2545531/01140	UNDERGROUND WIRE 1 COND NO 14	L F	15,900.00	10.34	\$0.65	1
2545	2545531/01404	UNDERGROUND WIRE 4 COND NO 4	L F	6,734.00	35.08	\$5.21	5
2545	2545533/00404	DIRECT BURIED LIGHTING CABLE 4 COND NO 4	L F	30,367.00	255.99	\$8.43	8
2545	2545537/10404	OVERHEAD LIGHT CABLE 4 COND NO 4	L F	11,750.00	48.76	\$4.15	1
2545	2545541/00020	SERVICE CABINET	EACH	4.00	21.34	\$5,335.00	1
2545	2545541/01102	SERVICE CABINET -TYPE B	EACH	3.00	12.60	\$4,200.00	1
2545	2545541/01201	SERVICE CABINET -TYPE L1	EACH	8.00	39.77	\$4,971.13	8
2545	2545541/01202	SERVICE CABINET -TYPE L2	EACH	4.00	32.75	\$8,187.50	2
2545	2545541/01202	SERVICE CABINET SECONDARY TYPE L2	EACH	4.00	32.75	\$8,187.50	2

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2545	2545541/01203	SERVICE CABINET -TYPE L1 (MOD)	EACH	1.00	5.02	\$5,017.07	1
2545	2545541/01204	SERVICE CABINET -TYPE L2 (MOD)	EACH	1.00	6.59	\$6,586.50	1
2545	2545543/00010	UNDERGROUND CABLE SPLICE	EACH	15.00	2.49	\$165.89	5
2545	2545544/00010	SERVICE EQUIPMENT	EACH	8.00	15.62	\$1,952.50	4
2545	2545545/00010	EQUIPMENT PAD	EACH	4.00	5.08	\$1,270.00	1
2545	2545545/00012	EQUIPMENT PAD B	EACH	12.00	14.56	\$1,212.95	8
2545	2545545/00032	EQUIPMENT PAD B (MOD)	EACH	2.00	2.05	\$1,025.00	2
2545	2545551/00010	JUNCTION BOX	EACH	52.00	50.97	\$980.23	2
2545	2545553/00010	HANDHOLE	EACH	90.00	140.47	\$1,560.80	10
2545	2545601/00002	TEMPORARY LIGHTING SYSTEM	LS	7.00	110.38	\$15,768.53	7
2545	2545601/00010	RELOCATE BURIED POWER CABLE	LS	2.00	1.32	\$660.65	2
2545	2545601/00120	ELECTRICAL LIGHTING SYSTEM (BRIDGE NAVIGATION LANTERN)	LS	2.00	220.43	\$110,214.07	2
2545	2545601/08010	SUPPLEMENTAL DESCRIPTION	LS	1.00	61.01	\$61,006.00	1
2545	2545602/00021	ADJUST HANDHOLE	EACH	37.00	20.67	\$558.65	5
2545	2545602/00050	INSTALL LUMINAIRE	EACH	163.00	11.41	\$70.00	1
2545	2545602/00053	INSTALL LIGHTING UNIT	EACH	62.00	32.70	\$527.41	7
2545	2545602/00054	INSTALL LIGHT POLE	EACH	2.00	0.92	\$459.00	1
2545	2545602/00068	INSTALL SERVICE CABINET	EACH	1.00	1.85	\$1,850.00	1
2545	2545602/00083	VM TENON ADAPTOR	EACH	55.00	6.05	\$110.00	1
2545	2545602/00084	MODIFY FEED POINT	EACH	3.00	4.10	\$1,368.03	3

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2545	2545602/00157	WIRING HARNESS	EACH	20.00	2	\$100.00	1
2545	2545602/00170	GFCI RECEPTACLE	EACH	10.00	0.62	\$62.00	1
2545	2545603/00068	0.75" LIQUIDTIGHT FLEXIBLE CONDUIT	L F	3.00	0.25	\$83.27	1
2545	2545901/00119	LIGHTING SYSTEM	LS	1.00	485	\$485,000.00	1
					\$30,168.39		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2550	2550501/00010	CCTV SYSTEM	LS	1.00	75	\$75,000.00	1
2550	2550501/00110	MAINTENANCE ROOM WALL SYSTEM	LS	1.00	0.42	\$420.00	1
2550	2550511/00020	CABINET FOUNDATION	EACH	28.00	55.18	\$1,970.89	7
2550	2550511/00031	SERVICE FOUNDATION	EACH	27.00	20.72	\$767.41	3
2550	2550511/00032	CCTV FOUNDATION	EACH	13.00	56.24	\$4,325.77	2
2550	2550511/00037	RAMP CONTROL SIGNAL FOUNDATION	EACH	8.00	4.60	\$575.00	1
2550	2550511/00065	CABINET FOUNDATION 340	EACH	3.00	6.06	\$2,020.00	1
2550	2550512/00016	HANDHOLE TYPE PVC LIGHT DUTY METAL COVER	EACH	3.00	3.32	\$1,106.00	1
2550	2550513/00010	JUNCTION BOX	EACH	3.00	6.31	\$2,103.33	2
2550	2550514/00010	FIBEROPTIC SPLICE VAULT	EACH	18.00	66.14	\$3,674.28	6
2550	2550515/00010	OUTDOOR FIBER SPLICE ENCLOSURE	EACH	48.00	60.59	\$1,262.31	7
2550	2550516/00010	BURIED CABLE SIGN	EACH	581.00	73.05	\$125.73	13
2550	2550521/00053	2" RIGID STEEL CONDUIT	L F	995.00	18.80	\$18.89	3
2550	2550523/00040	1.5" NON-METALLIC CONDUIT	L F	133,360.00	477.43	\$3.58	11

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2550	2550523/00053	2" NON-METALLIC CONDUIT	L F	16,414.00	95.53	\$5.82	8
2550	2550523/00078	3" NON-METALLIC CONDUIT	L F	3,285.00	25.52	\$7.77	4
2550	2550523/00103	4" NON-METALLIC CONDUIT	L F	50.00	0.54	\$10.80	1
2550	2550532/11020	POWER CABLE 1 CONDUCTOR NO 2	L F	5,100.00	10.20	\$2.00	1
2550	2550532/11040	POWER CABLE 1 CONDUCTOR NO 4	L F	3,345.00	5.79	\$1.73	2
2550	2550532/11060	POWER CABLE 1 CONDUCTOR NO 6	L F	32,110.00	43.67	\$1.36	6
2550	2550532/13060	POWER CABLE 3 CONDUCTOR NO 6	L F	75.00	0.36	\$4.85	1
2550	2550532/13080	POWER CABLE 3 CONDUCTOR NO 8	L F	6,340.00	20.73	\$3.27	4
2550	2550532/13120	POWER CABLE 3 CONDUCTOR NO 12	L F	30.00	0.08	\$2.70	1
2550	2550532/20312	SIGNAL CONTROL CABLE 3 CONDUCTOR NO 12	L F	6,560.00	14.10	\$2.15	2
2550	2550532/20314	SIGNAL CONTROL CABLE 3 CONDUCTOR NO 14	L F	6,640.00	12.35	\$1.86	2
2550	2550532/20614	SIGNAL CONTROL CABLE 6 COND NO 14	L F	10,895.00	27.78	\$2.55	4
2550	2550532/50214	LEAD-IN CABLE 2 CONDUCTOR NO 14	L F	51,440.00	61.73	\$1.20	2
2550	2550532/60622	COMMUNICATIONS CABLE 6 CONDUCTOR NO 22 SHIELDED	L F	580.00	1.09	\$1.88	1
2550	2550533/00206	CAT 6 CABLE	L F	140.00	0.32	\$2.29	2
2550	2550533/00480	COAX CABLE LMR 600	L F	535.00	3.69	\$6.90	1
2550	2550534/01272	FIBEROPTIC TRUNK CABLE 12MM-72SM	L F	2,470.00	8.65	\$3.50	1
2550	2550542/00010	LOOP DETECTOR SPLICE	EACH	29.00	6.07	\$209.48	2
2550	2550551/00010	RAMP CONTROL SIGNAL DESIGN ONE-WAY	EACH	8.00	29.24	\$3,655.00	1
2550	2550552/00100	FLASHER SIGNAL	EACH	3.00	8.10	\$2,700.00	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2550	2550571/00040	CCTV CABINET	EACH	32.00	108.70	\$3,396.88	3
2550	2550571/00070	INSTALL CABINET	EACH	43.00	28.43	\$661.26	6
2550	2550572/00005	SERVICE EQUIPMENT	EACH	1.00	1.73	\$1,730.00	1
2550	2550572/00021	SERVICE INSTALLATION TYPE A	EACH	15.00	13.04	\$869.40	3
2550	2550572/00100	SERVICE CABINET	EACH	29.00	71.66	\$2,471.07	6
2550	2550601/00080	TEMPORARY COMMUNICATION SYSTEM	LS	3.00	190.10	\$63,365.00	3
2550	2550601/00110	FIBER OPTIC CABLE TESTING	LS	13.00	150.55	\$11,580.77	13
2550	2550601/08010	SUPPLEMENTAL DESCRIPTION	LS	3.00	250.50	\$83,500.00	3
2550	2550602/00001	MODIFY SPLICE VAULT	EACH	4.00	5	\$1,250.00	1
2550	2550602/00003	MODIFY SERVICE EQUIPMENT	EACH	3.00	2.94	\$980.00	1
2550	2550602/00019	INSTALL CABINET	EACH	5.00	3.87	\$774.00	1
2550	2550602/00021	INSTALL SERVICE CABINET	EACH	6.00	3.99	\$665.00	1
2550	2550602/00090	WOOD POLE	EACH	9.00	4.91	\$545.00	2
2550	2550602/00125	CCTV HARDWARE	EACH	5.00	41.91	\$8,381.00	2
2550	2550602/00126	CCTV HARDWARE-SPECIAL	EACH	2.00	16.08	\$8,040.00	1
2550	2550602/00127	INSTALL CCTV HARDWARE	EACH	8.00	13.34	\$1,667.50	2
2550	2550602/00131	FIBER OPTIC SPLICE / PATCH PANEL	EACH	5.00	11.62	\$2,324.00	2
2550	2550602/00134	FIBER OPTIC PIGTAIL TERMINATION	EACH	100.00	109.48	\$1,094.75	7
2550	2550602/00136	FIBER OPTIC CABLE SPLICING	EACH	80.00	137.40	\$1,717.48	9
2550	2550602/00160	CORE DRILLED HOLE	EACH	2.00	0.54	\$270.00	1



Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2550	2550602/00260	ADJUST HANDHOLE	EACH	1.00	0.67	\$670.00	1
2550	2550602/00370	PULL VAULT	EACH	152.00	181.47	\$1,193.88	11
2550	2550602/00375	FLASHER SIGNAL-SOLAR POWER	EACH	2.00	15.53	\$7,764.00	1
2550	2550602/00510	INSTALL DMS	EACH	13.00	96.53	\$7,425.69	4
2550	2550602/00515	INSTALL DMS POST MOUNTED	EACH	15.00	75.03	\$5,002.33	3
2550	2550602/00585	ADJUST FIBER OPTIC VAULT	EACH	2.00	2.31	\$1,155.00	1
2550	2550602/00590	NON-INTRUSIVE DETECTION HARDWARE	EACH	27.00	93.64	\$3,468.33	2
2550	2550602/00610	SERVICE CABINET TYPE SPECIAL	EACH	14.00	30.25	\$2,160.36	3
2550	2550602/00985	INSTALL TOLL READER	EACH	4.00	2.34	\$585.00	1
2550	2550602/09980	LOOP DETECTOR DESIGN PREFORMED	EACH	26.00	29.38	\$1,130.00	1
2550	2550602/09990	LOOP DETECTOR DESIGN SAWCUT	EACH	34.00	40.12	\$1,180.09	5
2550	2550603/00015	REMOVE CONDUIT	L F	5,066.00	5.07	\$1.00	1
2550	2550603/00040	RELOCATE FIBER OPTIC CABLE	L F	200.00	0.60	\$3.00	1
2550	2550603/00065	ARMORED FIBER OPTIC PIGTAIL CABLE 6MM-6SM	L F	900.00	4.14	\$4.60	1
2550	2550603/00066	ARMORED FIBER OPTIC PIGTAIL CABLE 6SM	L F	32,544.00	84.94	\$2.61	4
2550	2550603/00069	ARMORED FIBER OPTIC PIGTAIL CABLE 12SM	L F	1,520.00	5.32	\$3.50	1
2550	2550603/00080	INSTALL CABLE	L F	2,592.00	3.78	\$1.46	6
2550	2550603/00106	PRE-TERMINATED/ARMORED FIBER OPTIC PIGTAIL 6SM	L F	9,436.00	29.72	\$3.15	4
2550	2550603/00112	PRE-TERMINATED/ARMORED FIBER OPTIC PIGTAIL 12SM	L F	500.00	3.12	\$6.23	1
2550	2550603/00200	REROUTE CABLE	L F	2,280.00	8.69	\$3.81	5

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2550	2550603/00606	ARMORED FIBER OPTIC PIGTAIL 6SM	L F	7,225.00	9.75	\$1.35	1
2550	2550603/01036	FIBER OPTIC TRUNK CABLE 36SM	L F	54,650.00	102.74	\$1.88	3
2550	2550603/01072	FIBER OPTIC TRUNK CABLE 72SM	L F	53,644.00	99.24	\$1.85	4
2550	2550603/01096	FIBER OPTIC TRUNK CABLE 96SM	L F	1,910.00	8.02	\$4.20	1
2550	2550603/01144	FIBER OPTIC TRUNK CABLE 144SM	L F	19,487.00	66.26	\$3.40	1
2550	2550603/03040	1.5" BORED CONDUIT	L F	18,217.00	228.26	\$12.53	12
2550	2550603/03053	2" BORED CONDUIT	L F	2,680.00	45.75	\$17.07	3
2550	2550603/03078	3" BORED CONDUIT	L F	1,460.00	24.76	\$16.96	3
2550	2550901/00010	TRAFFIC MANAGEMENT SYSTEM	LS	1.00	1825	\$1,825,000.00	1
					\$5,587.62		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2554	2554501/00001	TRAFFIC BARRIER DESIGN SPECIAL	L F	6,025.00	420.73	\$69.83	35
2554	2554501/00005	TRAFFIC BARRIER DESIGN THRIE BEAM	L F	75.00	4.65	\$62.00	1
2554	2554501/00040	TRAFFIC BARRIER DESIGN BULLNOSE	L F	6,854.00	486.77	\$71.02	19
2554	2554501/00050	TRAFFIC BARRIER DESIGN 8331	L F	24,535.00	204.38	\$8.33	9
2554	2554501/00131	TRAFFIC BARRIER DESIGN TYPE 31	L F	89,077.50	1809.16	\$20.31	44
2554	2554501/00137	TRAFFIC BARRIER DESIGN TRANSITION TYPE 31	L F	1,525.00	145.81	\$95.61	11
2554	2554501/02007	TRAFFIC BARRIER DESIGN B8307	L F	1,651.50	44.69	\$27.06	15
2554	2554501/02038	TRAFFIC BARRIER DESIGN B8338	L F	50,442.00	885.76	\$17.56	26
2554	2554509/00020	GUIDE POST TYPE B	EACH	2,002.00	87.83	\$43.87	63

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2554	2554511/00331	INSTALL TRAFFIC BARRIER DESIGN 8331	L F	1,925.00	10.61	\$5.51	2
2554	2554511/02038	INSTALL TRAFFIC BARRIER DESIGN B8338	L F	3,452.00	30.38	\$8.80	8
2554	2554515/00020	INSTALL GUIDE POST TYPE B	EACH	2.00	0.10	\$50.00	1
2554	2554521/00005	ANCHORAGE ASSEMBLY	EACH	1.00	1.70	\$1,700.00	1
2554	2554521/00010	ANCHORAGE ASSEMBLY - CABLE	EACH	88.00	127.63	\$1,450.32	10
2554	2554521/00020	ANCHORAGE ASSEMBLY - PLATE BEAM	EACH	73.00	50.28	\$688.72	18
2554	2554521/00031	ANCHORAGE ASSEMBLY - TYPE 31	EACH	68.00	78.22	\$1,150.36	15
2554	2554521/00040	ANCHORAGE ASSEMBLY - TENSION CABLE	EACH	400.00	1644.44	\$4,111.11	10
2554	2554523/00025	END TREATMENT-ENERGY ABSORBING TERMINAL	EACH	50.00	106.79	\$2,135.76	5
2554	2554523/00028	END TREATMENT TANGENT TERMINAL	EACH	465.00	1092.19	\$2,348.80	66
2554	2554523/00028	END TREATMENT-TANGENT TERMINAL	EACH	465.00	1092.19	\$2,348.80	66
2554	2554523/00029	END TREATMENT-FLARED TERMINAL	EACH	15.00	33.73	\$2,248.42	7
2554	2554601/00010	GUARDRAIL MODIFICATIONS	LS	1.00	1.35	\$1,350.00	1
2554	2554602/00005	IMPACT ATTENUATOR BARRELS	EACH	91.00	12.74	\$140.00	1
2554	2554602/00006	RELOCATE IMPACT ATTENUATOR BARRELS	EACH	27.00	0.81	\$30.00	1
2554	2554602/00021	GUARDRAIL POST	EACH	37.00	2.60	\$70.14	2
2554	2554602/00023	POST IN CONCRETE	EACH	39.00	3.77	\$96.54	2
2554	2554602/00025	GUARDRAIL POST SEAT	EACH	3.00	0.56	\$185.00	1
2554	2554602/00040	T-BARRIER BRIDGE CONN DES 8318	EACH	52.00	11.86	\$228.00	11
2554	2554602/00055	GUARDRAIL TRANSITION CONNECTION	EACH	2.00	5.85	\$2,925.00	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2554	2554602/00071	GUIDE POST TYPE SPECIAL	EACH	605.00	43.10	\$71.24	30
2554	2554602/00120	INSTALL ANCHOR ASSEMBLY-3 CABLE	EACH	4.00	1.50	\$375.00	1
2554	2554602/00121	INSTALL ANCHOR ASSEMBLY-PLATE BEAM	EACH	1.00	0.75	\$754.00	1
2554	2554602/00126	INSTALL ENERGY ABSORBING TERMINAL	EACH	12.00	8.70	\$725.00	2
2554	2554602/00128	INSTALL TANGENT TERMINAL	EACH	10.00	5	\$500.00	1
2554	2554603/00001	GUARDRAIL TRANSITION CONNECTION	L F	75.00	5.01	\$66.81	1
2554	2554603/00022	INSTALL GUARDRAIL	L F	737.00	10.39	\$14.10	1
2554	2554603/00025	INSTALL 3-CABLE GUARDRAIL	L F	2,781.00	10.57	\$3.80	1
2554	2554603/00029	RAISE GUARDRAIL	L F	985.00	7.55	\$7.66	2
2554	2554603/00034	PLATE BEAM GUARDRAIL	L F	875.00	17.50	\$20.00	1
2554	2554603/00035	PLATE BEAM RAIL	L F	200.00	2	\$10.00	1
2554	2554603/00080	TENSION CABLE GUARDRAIL	L F	459,898.00	7482.54	\$16.27	7
2554	2554603/00090	INSTALL TENSION CABLE GUARDRAIL	L F	78,518.00	86.37	\$1.10	2
2554	2554615/00009	IMPACT ATTENUATOR	AMBY	303.00	1264.43	\$4,173.03	46
2554	2554615/00010	IMPACT ATTENUATOR NO 1	AMBY	36.00	678.30	\$18,841.57	8
2554	2554615/00012	IMPACT ATTENUATOR NO 2	AMBY	1.00	32.38	\$32,375.00	1
2554	2554615/00019	RELOCATE IMPACT ATTENUATOR	AMBY	175.00	107.40	\$613.69	27
2554	2554615/00020	RELOCATE IMPACT ATTENUATOR NO 1	AMBY	17.00	7	\$411.76	2
2554	2554901/00100	TRAFFIC BARRIERS	LS	2.00	350	\$175,000.00	2
						\$18,518.07	

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2557	2557501/00001	WIRE FENCE DESIGN SPECIAL	L F	90.00	4.56	\$50.66	1
2557	2557501/00002	WIRE FENCE DESIGN SPECIAL VINYL COATED	L F	126.00	10.78	\$85.57	1
2557	2557501/01222	WIRE FENCE DESIGN 48-9322	L F	622.00	11.20	\$18.00	1
2557	2557501/01223	WIRE FENCE DESIGN 48V-9322	L F	1,677.00	41.17	\$24.55	4
2557	2557501/01522	WIRE FENCE DESIGN 60-9322	L F	2,410.00	43.65	\$18.11	6
2557	2557501/01523	WIRE FENCE DESIGN 60V-9322	L F	16,336.00	330.48	\$20.23	3
2557	2557501/01822	WIRE FENCE DESIGN 72-9322	L F	13,532.00	300.14	\$22.18	3
2557	2557501/01823	WIRE FENCE DESIGN 72V-9322	L F	7,054.00	148.28	\$21.02	5
2557	2557501/02422	WIRE FENCE DESIGN 96V-9322	L F	403.00	13.66	\$33.90	2
2557	2557516/00005	PEDESTRIAN GATE	EACH	13.00	25.94	\$1,995.38	3
2557	2557516/00006	PEDESTRIAN GATE DESIGN SPECIAL	EACH	2.00	260	\$130,000.00	1
2557	2557517/00011	VEHICULAR GATE-SINGLE	EACH	1.00	1	\$1,000.00	1
2557	2557517/00012	VEHICULAR GATE-DOUBLE	EACH	5.00	10.86	\$2,172.00	3
2557	2557517/00014	VEHICULAR GATE-SPECIAL	EACH	2.00	2.15	\$1,077.00	1
2557	2557522/00032	METAL BRACE ASSEMBLY	EACH	119.00	40.79	\$342.79	6
2557	2557523/00010	METAL BRACE ASSEMBLY-CHAIN LINK FENCE	EACH	131.00	58.46	\$446.24	7
2557	2557527/00020	ELECTRICAL GROUND	EACH	112.00	20.02	\$178.74	18
2557	2557602/00010	INSTALL VEHICULAR GATE	EACH	1.00	16.66	\$16,658.00	1
2557	2557603/00010	FENCE DESIGN SPECIAL	L F	410.00	10.25	\$25.00	1
2557	2557603/00015	TEMPORARY FENCE DESIGN SPECIAL	L F	255.00	2.55	\$10.00	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2557	2557603/00020	TEMPORARY GLARE SCREEN	L F	52,458.00	265.44	\$5.06	2
2557	2557603/00030	REPAIR FENCE	L F	3,141.00	25.66	\$8.17	1
2557	2557603/00042	BARBED WIRE FENCE	L F	2,256.00	12.43	\$5.51	3
2557	2557603/00045	CHAIN LINK SAFETY FENCE	L F	1,335.00	16.97	\$12.71	2
2557	2557603/00047	RELOCATE TEMPORARY GLARE SCREEN	L F	10,431.00	54.76	\$5.25	1
2557	2557603/00050	INSTALL FENCE	L F	933.00	76.94	\$82.47	4
2557	2557603/00051	INSTALL CHAIN LINK FENCE	L F	895.00	27.40	\$30.61	4
2557	2557603/00053	INSTALL WOVEN WIRE FENCE	L F	200.00	0.80	\$4.00	1
2557	2557603/00055	INSTALL WOODEN FENCE	L F	60.00	3.36	\$56.00	2
2557	2557604/00010	FENCING SPECIAL	S Y	5,328.00	376.48	\$70.66	3
2557	2557901/00010	FENCING	LS	1.00	125	\$125,000.00	1
					\$2,337.84		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2563	2563601/00001	TRAFFIC CONTROL SUPERVISOR	LS	20.00	769.04	\$38,452.00	20
2563	2563601/00005	INTELLIGENT WORK ZONE SYSTEM	LS	3.00	227.27	\$75,756.67	3
2563	2563601/00010	TRAFFIC CONTROL	LS	180.00	6659.96	\$36,999.79	180
2563	2563601/00100	ALTERNATE PEDESTRIAN ROUTE	LS	34.00	379.98	\$11,175.84	34
2563	2563601/00100	TEMPORARY PEDESTRIAN ACCESS CONTROL	LS	34.00	379.98	\$11,175.84	34
2563	2563601/00200	DETOUR SIGNING	LS	11.00	67.72	\$6,156.36	11
2563	2563601/00201	DETOUR SIGNING AND STRIPING	LS	3.00	165.95	\$55,318.33	3

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2563	2563601/01100	PORTABLE SIGNAL SYSTEM	LS	2.00	25.90	\$12,950.00	2
2563	2563602/00002	RAISED PAVEMENT MARKER TEMPORARY	EACH	66,455.00	95.03	\$1.43	27
2563	2563602/00011	FLEXIBLE DELINEATOR TYPE A	EACH	344.00	20.52	\$59.65	2
2563	2563602/00028	PORTABLE CONCRETE BARRIER DELINEATOR	EACH	12,729.00	82.99	\$6.52	21
2563	2563602/00029	LINEAR DELINEATION PANEL	EACH	2,470.00	59.06	\$23.91	5
2563	2563602/00030	MEDIAN BARRIER DELINEATOR	EACH	3,971.00	33.08	\$8.33	17
2563	2563602/00098	TUBE DELINEATOR	EACH	5,269.00	146.64	\$27.83	12
2563	2563602/00099	REPLACE TUBE DELINEATOR	EACH	90.00	0.45	\$5.00	1
2563	2563602/00106	REPLACEMENT TUBE DELINEATOR	EACH	10.00	0.05	\$5.00	1
2563	2563602/01000	DYNAMIC SPEED DISPLAY SIGN	EACH	30.00	52.81	\$1,760.17	14
2563	2563602/01100	PORTABLE CHANGEABLE MESSAGE SIGN	EACH	62.00	179.24	\$2,890.92	21
2563	2563610/00011	FLAGGER	HOUR	884.00	79.47	\$89.90	3
2563	2563610/00020	POLICE OFFICER	HOUR	166.00	16.02	\$96.51	3
2563	2563610/00040	PILOT CAR	HOUR	200.00	13	\$65.00	2
2563	2563613/00100	DYNAMIC MERGE SYSTEM	UDAY	222.00	71.21	\$320.77	4
2563	2563613/00605	TRAFFIC CONTROL SUPERVISOR	UDAY	158.00	70.50	\$446.20	5
2563	2563613/00612	WORKERS PRESENT SPEED LIMIT	UDAY	886.00	48.72	\$54.99	13
2563	2563613/00630	TRUCK MOUNTED IMPACT ATTENUATOR	UDAY	282.00	94.31	\$334.43	9
2563	2563613/01100	PORTABLE CHANGEABLE MESSAGE SIGN	UDAY	4,085.00	283.50	\$69.40	41
2563	2563613/01110	PORTABLE SIGNAL SYSTEM	UDAY	861.00	108.93	\$126.52	6

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2563	2563618/00011	CONSTRUCTION SIGN-SPECIAL	S F	554.00	5.96	\$10.76	3
2563	2563901/00010	TRAFFIC CONTROL	LS	2.00	2015	\$1,007,500.00	2
					\$12,152.29		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2564	2564511/00010	CONCRETE FOOTINGS (TYPE OH SPREAD)	C Y	59.00	50.74	\$860.00	1
2564	2564511/00012	CONCRETE FOOTINGS (TYPE OH SHAFT)	C Y	228.20	407.48	\$1,785.64	7
2564	2564511/00012	CONCRETE FOOTINGS TYPE OH SHAFT	C Y	228.20	407.48	\$1,785.64	7
2564	2564513/00020	MEDIAN BARRIER FOOTING	EACH	13.00	216.45	\$16,650.00	1
2564	2564515/00030	SIGN SUPPORT CANTILEVER	EACH	4.00	77.50	\$19,375.00	2
2564	2564522/00100	STRUCTURAL STEEL	LB	23,063.00	99.63	\$4.32	4
2564	2564522/00111	STRUCTURAL STEEL-POSTS FOR TYPE A SIGNS	LB	37,518.00	154.20	\$4.11	6
2564	2564522/00122	STRUCTURAL STEEL-POSTS FOR OH SIGNS (DESIGN B)	LB	192,204.00	509.34	\$2.65	6
2564	2564522/00222	STRUCTURAL STEEL-TRUSSES FOR OH SIGNS (DESIGN B)	LB	336,874.00	919.67	\$2.73	7
2564	2564522/00225	STRUCTURAL STEEL-TRUSSES FOR OH SIGNS BRIDGE MOUNTED	LB	26,679.00	89.64	\$3.36	4
2564	2564522/00322	STRUCTURAL STEEL-WALKWAY SUPPORTS FOR OH SIGNS (DESIGN B)	LB	5,497.00	14.51	\$2.64	2
2564	2564522/00422	STRUCTURAL STEEL-WALKWAY GRATING FOR OH SIGNS (DESIGN B)	LB	14,220.00	37.54	\$2.64	2
2564	2564522/00450	STR STEEL-WALKWAY GRATING FOR OH SIGNS (DESIGN SPECIAL)	LB	2,600.00	11.15	\$4.29	2



Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2564	2564522/00522	STR STEEL-PANEL MOUNTING POSTS FOR OH SIGNS (DESIGN B)	LB	16,968.00	45.47	\$2.68	6
2564	2564531/00105	SIGN PANELS TYPE SPECIAL	S F	514.00	16.43	\$31.97	7
2564	2564531/00110	SIGN PANELS TYPE A	S F	1,043.00	33.85	\$32.45	4
2564	2564531/00130	SIGN PANELS TYPE C	S F	35,317.10	1364.30	\$38.63	65
2564	2564531/00140	SIGN PANELS TYPE D	S F	13,748.00	468.67	\$34.09	39
2564	2564531/00151	SIGN PANELS TYPE EA	S F	120.00	4.45	\$37.11	3
2564	2564531/00158	SIGN PANELS TYPE EO	S F	2,653.00	78.77	\$29.69	5
2564	2564531/00189	SIGN PANELS TYPE OVERLAY	S F	2,298.00	24.75	\$10.77	19
2564	2564531/00190	SIGN PANELS TYPE OH	S F	11,627.00	269.28	\$23.16	10
2564	2564533/00130	FURNISH SIGN PANELS TYPE C	S F	403.00	10.08	\$25.00	1
2564	2564533/00140	FURNISH SIGN PANELS TYPE D	S F	413.00	12.39	\$30.00	1
2564	2564533/00190	FURNISH SIGN PANELS TYPE OVERLAY	S F	37.00	0.48	\$13.00	1
2564	2564534/00016	SAW SIGN PANELS TYPE OH	L F	44.00	0.14	\$3.25	1
2564	2564535/00100	SIGN PANEL OVERLAY TYPE OH	S F	8,087.00	149.12	\$18.44	4
2564	2564535/00110	SIGN PANEL OVERLAY TYPE EO	S F	205.00	3.69	\$18.00	1
2564	2564536/00013	INSTALL SIGN PANEL TYPE C	EACH	1,250.00	53.31	\$42.65	7
2564	2564536/00014	INSTALL SIGN PANEL TYPE D	EACH	13.00	2.35	\$180.77	2
2564	2564536/00020	INSTALL SIGN PANEL TYPE OH	EACH	8.00	4.06	\$507.50	2
2564	2564536/00040	INSTALL SIGN PANEL TYPE SPECIAL	EACH	8.00	0.79	\$99.13	2
2564	2564537/00010	INSTALL SIGN TYPE A	EACH	3.00	5.78	\$1,928.33	3

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2564	2564537/00013	INSTALL SIGN TYPE C	EACH	1,227.00	180.04	\$146.73	67
2564	2564537/00014	INSTALL SIGN TYPE D	EACH	190.00	60.40	\$317.92	37
2564	2564537/00020	INSTALL SIGN TYPE OH	EACH	2.00	6.18	\$3,090.00	2
2564	2564537/00030	INSTALL SIGN TYPE SPECIAL	EACH	123.00	15.27	\$124.17	22
2564	2564537/00040	INSTALL SIGN TYPE EO	EACH	2.00	0.30	\$150.00	1
2564	2564539/00010	OVERHEAD SIGN IDENTIFICATION PLATE	EACH	79.00	4.21	\$53.29	8
2564	2564550/00010	DELINEATOR	EACH	7.00	0.20	\$28.50	1
2564	2564550/00011	DELINEATOR TYPE SPECIAL	EACH	450.00	23.40	\$52.00	1
2564	2564550/00050	DELINEATOR TYPE RECOVERABLE	EACH	36.00	3.94	\$109.44	4
2564	2564550/00113	DELINEATOR TYPE X4-13	EACH	2.00	0.18	\$90.00	1
2564	2564550/00301	DELINEATOR TYPE X3-1	EACH	920.00	41.70	\$45.33	3
2564	2564550/00406	DELINEATOR TYPE X4-6	EACH	285.00	25.40	\$89.13	8
2564	2564550/00408	DELINEATOR TYPE X4-8	EACH	140.00	5.60	\$40.00	1
2564	2564550/00413	DELINEATOR TYPE X4-13	EACH	460.00	24.15	\$52.50	22
2564	2564551/00010	REFERENCE LOCATION SIGN	EACH	183.00	20.96	\$114.52	22
2564	2564552/00010	HAZARD MARKER X4-2	EACH	3.00	0.23	\$75.00	1
2564	2564552/00402	OBJECT MARKER TYPE X4-2	EACH	92.00	7.33	\$79.62	22
2564	2564552/00403	OBJECT MARKER TYPE X4-3	EACH	15.00	1.26	\$84.33	2
2564	2564552/00404	OBJECT MARKER TYPE X4-4	EACH	89.00	9.13	\$102.53	21
2564	2564552/00405	OBJECT MARKER TYPE X4-5	EACH	26.00	2.04	\$78.65	4

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2564	2564552/00411	OBJECT MARKER TYPE X4-11	EACH	7.00	0.68	\$97.14	3
2564	2564553/00412	BRIDGE NUMBER MARKER X4-12A	EACH	17.00	2.10	\$123.29	8
2564	2564602/00005	SIGN COLLAR	EACH	34.00	4.25	\$125.00	1
2564	2564602/00010	INSTALL DELINEATOR	EACH	199.00	16.77	\$84.27	8
2564	2564602/00015	INSTALL SIGN	EACH	11.00	1.23	\$112.27	2
2564	2564602/00018	INSTALL STEEL POST	EACH	4.00	0.60	\$150.00	1
2564	2564602/00026	SALVAGE AND REINSTALL OH SIGN	EACH	1.00	4.50	\$4,500.00	1
2564	2564602/00033	MEDIAN SIGN POST ANCHOR	EACH	31.00	3.19	\$102.90	2
2564	2564602/00082	REPOSITION SIGN PANEL TYPE OH	EACH	8.00	3.79	\$473.75	2
2564	2564602/00320	INSTALL SIGN TYPE SPECIAL	EACH	56.00	53.29	\$951.61	2
2564	2564602/00371	FURNISH DELINEATOR TYPE RECOVERABLE	EACH	1.00	0.09	\$85.50	1
2564	2564602/00395	FURNISH MARKER	EACH	4.00	0.10	\$25.00	1
2564	2564602/00403	FURNISH TYPE C SIGN	EACH	33.00	7.10	\$215.30	4
2564	2564602/00450	FURNISH SIGN POSTS	EACH	37.00	3.15	\$85.00	1
2564	2564602/00700	INTERNALLY LIT SIGN	EACH	1.00	8	\$8,000.00	1
2564	2564602/00720	INSTALL MARKER	EACH	60.00	6.27	\$104.45	13
2564	2564602/00740	INFILTRATION AREA MARKER X3-6A	EACH	59.00	5.37	\$91.07	9
2564	2564602/00850	DELINEATOR / MARKER PANEL	EACH	12.00	0.90	\$75.00	2
2564	2564608/00010	STRUCTURAL STEEL 2.5# U-POST	LB	225.00	0.50	\$2.20	1
2564	2564901/00010	TRAFFIC SIGNS AND DEVICES	LS	2.00	1075	\$537,500.00	2

\$7,172.29

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2565	2565511/00010	TRAFFIC CONTROL SIGNAL SYSTEM	SIGS	29.00	5507.67	\$189,919.70	29
2565	2565511/00011	TRAFFIC CONTROL SIGNAL SYSTEM A	SIGS	7.00	1581.74	\$225,963.57	7
2565	2565511/00012	TRAFFIC CONTROL SIGNAL SYSTEM B	SIGS	8.00	1592.81	\$199,100.75	8
2565	2565511/00013	TRAFFIC CONTROL SIGNAL SYSTEM C	SIGS	5.00	1002.08	\$200,416.60	5
2565	2565511/00014	TRAFFIC CONTROL SIGNAL SYSTEM D	SIGS	3.00	458.12	\$152,705.33	3
2565	2565511/00015	TRAFFIC CONTROL SIGNAL SYSTEM E	SIGS	1.00	42.12	\$42,120.00	1
2565	2565511/00016	TRAFFIC CONTROL SIGNAL SYSTEM F	SIGS	1.00	43.04	\$43,038.00	1
2565	2565511/00017	TRAFFIC CONTROL SIGNAL SYSTEM G	SIGS	1.00	43.04	\$43,038.00	1
2565	2565511/00018	TRAFFIC CONTROL SIGNAL SYSTEM H	SIGS	1.00	44.12	\$44,118.00	1
2565	2565511/00019	TRAFFIC CONTROL SIGNAL SYSTEM I	SIGS	1.00	45.36	\$45,360.00	1
2565	2565513/00040	EMERGENCY VEHICLE PREEMPTION SYSTEM	LS	13.00	93.34	\$7,179.71	13
2565	2565513/00041	EMERGENCY VEHICLE PREEMPTION SYSTEM A	LS	6.00	48.12	\$8,020.83	6
2565	2565513/00042	EMERGENCY VEHICLE PREEMPTION SYSTEM B	LS	7.00	53.55	\$7,650.00	7
2565	2565513/00043	EMERGENCY VEHICLE PREEMPTION SYSTEM C	LS	4.00	36.11	\$9,027.00	4
2565	2565513/00044	EMERGENCY VEHICLE PREEMPTION SYSTEM D	LS	2.00	16.90	\$8,450.00	2
2565	2565513/00045	EMERGENCY VEHICLE PREEMPTION SYSTEM E	LS	3.00	28.10	\$9,366.67	3
2565	2565513/00046	EMERGENCY VEHICLE PREEMPTION SYSTEM F	LS	2.00	20.34	\$10,170.00	2
2565	2565513/00047	EMERGENCY VEHICLE PREEMPTION SYSTEM G	LS	2.00	18.41	\$9,205.00	2
2565	2565514/00110	TRAFFIC CONTROL INTERCONNECT	LS	22.00	1464.67	\$66,575.86	22
2565	2565601/00041	EMERGENCY VEHICLE PREEMPTION SYSTEM A	LS	1.00	15	\$15,000.00	1
2565	2565601/00042	EMERGENCY VEHICLE PREEMPTION SYSTEM B	LS	1.00	10	\$10,000.00	1
2565	2565601/00600	SIGNAL OPTIMIZATION AND TIMING	LS	1.00	29.35	\$29,350.00	1
2565	2565602/00003	HANDHOLE	EACH	6.00	12.07	\$2,012.40	1
2565	2565602/00006	CONCRETE HANDHOLE - TYPE HD	EACH	1.00	1.76	\$1,762.05	1
2565	2565602/00031	ADJUST HANDHOLE	EACH	45.00	17.01	\$378.07	5

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2565	2565602/00043	INSTALL CABINET	EACH	1.00	1.10	\$1,100.00	1
2565	2565602/00049	MODIFY FOUNDATION	EACH	1.00	2.60	\$2,595.00	1
2565	2565602/00056	MAST ARM POLE AND FOUNDATION	EACH	2.00	27.53	\$13,763.29	1
2565	2565602/00070	LUMINAIRE AND MAST ARM	EACH	2.00	41.40	\$20,699.77	1
2565	2565602/51717	RIGID PVC LOOP DETECTOR 6'X6'	EACH	108.00	98.65	\$913.39	5
2565	2565603/00130	3" NON-METALLIC CONDUIT	L F	30.00	0.45	\$14.87	1
2565	2565603/00140	4" NON-METALLIC CONDUIT	L F	300.00	4.85	\$16.17	1
2565	2565603/02030	3" RIGID STEEL CONDUIT	L F	200.00	11	\$55.00	1
2565	2565603/05130	1/C#6	L F	440.00	0.62	\$1.41	1
2565	2565603/05370	3/C#14	L F	460.00	0.68	\$1.48	1
2565	2565616/00001	FLASHING BEACON SYSTEM	SYS	2.00	147.28	\$73,640.00	2
2565	2565616/00041	REVISE AUTOMATIC TRAFFIC RECORDER	SYS	1.00	16.45	\$16,454.25	1
2565	2565616/00060	PEDESTRIAN CROSSWALK FLASHER SYSTEM	SYS	1.00	26	\$26,000.00	1
2565	2565616/00100	REVISE SIGNAL SYSTEM	SYS	8.00	408.36	\$51,045.35	8
2565	2565616/00101	REVISE SIGNAL SYSTEM A	SYS	15.00	721.08	\$48,072.33	15
2565	2565616/00102	REVISE SIGNAL SYSTEM B	SYS	14.00	442.74	\$31,624.36	14
2565	2565616/00103	REVISE SIGNAL SYSTEM C	SYS	10.00	489.12	\$48,911.70	10
2565	2565616/00104	REVISE SIGNAL SYSTEM D	SYS	8.00	315.27	\$39,408.38	8
2565	2565616/00105	REVISE SIGNAL SYSTEM E	SYS	3.00	184.46	\$61,485.33	3
2565	2565616/00106	REVISE SIGNAL SYSTEM F	SYS	3.00	194.58	\$64,860.67	3

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2565	2565616/00107	REVISE SIGNAL SYSTEM G	SYS	3.00	115.43	\$38,476.00	3
2565	2565616/00108	REVISE SIGNAL SYSTEM H	SYS	1.00	3.67	\$3,670.00	1
2565	2565616/00109	REVISE SIGNAL SYSTEM I	SYS	1.00	3.64	\$3,635.00	1
2565	2565616/00110	REVISE SIGNAL SYSTEM J	SYS	1.00	4.08	\$4,080.00	1
2565	2565616/00111	REVISE SIGNAL SYSTEM K	SYS	1.00	3.64	\$3,635.00	1
2565	2565616/00112	REVISE SIGNAL SYSTEM L	SYS	1.00	3.65	\$3,650.00	1
2565	2565616/00113	REVISE SIGNAL SYSTEM M	SYS	1.00	3.80	\$3,800.00	1
2565	2565616/00114	REVISE SIGNAL SYSTEM N	SYS	1.00	3.83	\$3,825.00	1
2565	2565616/00115	REVISE SIGNAL SYSTEM O	SYS	1.00	3.75	\$3,750.00	1
2565	2565616/00116	REVISE SIGNAL SYSTEM P	SYS	1.00	3.78	\$3,780.00	1
2565	2565616/00250	REVISE CONFLICT WARNING SYSTEM	SYS	1.00	15.27	\$15,266.92	1
2565	2565616/00300	TEMPORARY SIGNAL SYSTEM	SYS	15.00	865.91	\$57,727.60	15
2565	2565616/00301	TEMPORARY SIGNAL SYSTEM A	SYS	2.00	217.99	\$108,995.50	2
2565	2565616/00302	TEMPORARY SIGNAL SYSTEM B	SYS	1.00	120.68	\$120,678.00	1
2565	2565616/00303	TEMPORARY SIGNAL SYSTEM C	SYS	1.00	60	\$60,000.00	1
2565	2565901/00025	TRAFFIC CONTROL SIGNALS	LS	1.00	775	\$775,000.00	1
						\$17,563.17	

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2571	2571501/00112	CONIFEROUS TREE 12" HT SEEDLING	TREE	77.00	8.68	\$112.75	2
2571	2571501/03040	CONIFEROUS TREE 4' HT CONT	TREE	217.00	57.70	\$265.90	2

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2571	2571501/05050	CONIFEROUS TREE 5' HT B&B	TREE	132.00	53.64	\$406.37	5
2571	2571501/05060	CONIFEROUS TREE 6' HT B&B	TREE	77.00	48.70	\$632.47	3
2571	2571501/05080	CONIFEROUS TREE 8' HT B B	TREE	90.00	56.38	\$626.47	2
2571	2571501/05080	CONIFEROUS TREE 8' HT B&B	TREE	90.00	56.38	\$626.47	2
2571	2571501/05100	CONIFEROUS TREE 10' HT B&B	TREE	3.00	3.89	\$1,297.00	1
2571	2571502/00112	DECIDUOUS TREE 12" HT SEEDLING	TREE	184.00	19.35	\$105.16	2
2571	2571502/02100	DECIDUOUS TREE 1" CAL BR	TREE	43.00	15.33	\$356.46	4
2571	2571502/02150	DECIDUOUS TREE 1.5" CAL BR	TREE	114.00	52.24	\$458.25	3
2571	2571502/04150	DECIDUOUS TREE 1.5" CAL CONT	TREE	444.00	203.37	\$458.04	8
2571	2571502/06125	DECIDUOUS TREE 1.25" CAL B&B	TREE	89.00	46.73	\$525.00	1
2571	2571502/06150	DECIDUOUS TREE 1.5" CAL B B	TREE	57.00	34.20	\$600.00	1
2571	2571502/06200	DECIDUOUS TREE 2" CAL B&B	TREE	214.00	121.72	\$568.80	4
2571	2571502/06250	DECIDUOUS TREE 2.5" CAL B B	TREE	136.00	91.80	\$675.00	1
2571	2571503/00112	ORNAMENTAL TREE 12" HT SEEDLING	TREE	68.00	8.88	\$130.59	2
2571	2571503/01050	ORNAMENTAL TREE 5' HT BR	TREE	165.00	53.66	\$325.22	4
2571	2571503/01060	ORNAMENTAL TREE 6' HT BR	TREE	46.00	18.66	\$405.65	2
2571	2571503/02025	ORNAMENTAL TREE 1" CAL BR	TREE	14.00	4.34	\$310.00	1
2571	2571503/02050	ORNAMENTAL TREE 1.5" CAL BR	TREE	4.00	1.22	\$305.00	1
2571	2571503/03050	ORNAMENTAL TREE 5' HT CONT	TREE	16.00	8.16	\$510.00	1
2571	2571503/04125	ORNAMENTAL TREE 1.25" CAL CONT	TREE	15.00	5.46	\$364.00	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2571	2571503/04150	ORNAMENTAL TREE 1.5" CAL CONT	TREE	36.00	32.40	\$900.00	1
2571	2571503/06150	ORNAMENTAL TREE 1.5" CAL B&B	TREE	145.00	77.83	\$536.79	3
2571	2571503/06200	ORNAMENTAL TREE 2" CAL B&B	TREE	44.00	20.35	\$462.55	2
2571	2571504/03012	CONIFEROUS SHRUB 12" HT CONT	SHRB	53.00	4.63	\$87.30	2
2571	2571504/03015	CONIFEROUS SHRUB 15" HT CONT	SHRB	11.00	0.95	\$86.00	1
2571	2571504/03020	CONIFEROUS SHRUB 2' HT CONT	SHRB	5.00	0.37	\$73.00	1
2571	2571504/04015	CONIFEROUS SHRUB 15" SPREAD CONT	SHRB	29.00	2.46	\$84.91	2
2571	2571504/05018	CONIFEROUS SHRUB 18" HT B&B	SHRB	64.00	9.73	\$152.00	1
2571	2571505/01012	DECIDUOUS SHRUB 12" HT BR	SHRB	706.00	37.69	\$53.39	4
2571	2571505/01015	DECIDUOUS SHRUB 15" HT BR	SHRB	2,000.00	96.90	\$48.45	6
2571	2571505/01018	DECIDUOUS SHRUB 18" HT BR	SHRB	2,617.00	118.68	\$45.35	3
2571	2571505/01020	DECIDUOUS SHRUB 2' HT BR	SHRB	114.00	5.93	\$52.00	1
2571	2571505/03002	DECIDUOUS SHRUB NO 2 CONT	SHRB	451.00	30.63	\$67.91	3
2571	2571505/03005	DECIDUOUS SHRUB NO 5 CONT	SHRB	1,541.00	140.26	\$91.02	4
2571	2571505/03015	DECIDUOUS SHRUB 15" HT CONT	SHRB	12.00	2.58	\$215.00	1
2571	2571505/03020	DECIDUOUS SHRUB 2' HT CONT	SHRB	522.00	44.89	\$86.00	1
2571	2571505/03115	DECIDUOUS SHRUB 15" HT CONT GR 1.5	SHRB	29.00	1.97	\$68.00	1
2571	2571506/00121	VINES 2 YR NO 1 BR	VINE	346.00	23.82	\$68.84	3
2571	2571506/00321	VINES 2 YR NO 1 CONT	VINE	128.00	2.82	\$22.00	1
2571	2571507/00053	PERENNIAL PLUGS	PLT	2,382.00	14.46	\$6.07	2



Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2571	2571507/01055	PERENNIAL 2.25" CONT	PLT	1,315.00	19.45	\$14.79	2
2571	2571507/01100	PERENNIAL 4" CONT	PLT	95.00	1.90	\$20.00	1
2571	2571507/01310	PERENNIAL NO 1 CONT	PLT	2,306.00	64.80	\$28.10	9
2571	2571507/02100	PERENNIAL 1 GAL CONT	PLT	1,206.00	28.94	\$24.00	1
2571	2571507/04010	ORNAMENTAL GRASS NO 1 CONT	PLT	418.00	12.59	\$30.13	4
2571	2571541/00078	TRANSPLANT TREE (SPADE SIZE 78")	TREE	10.00	13	\$1,300.00	2
2571	2571602/00014	TREE GRATE	EACH	8.00	21	\$2,625.00	2
2571	2571602/00015	TREE GRATE AND FRAMES	EACH	120.00	195.50	\$1,629.17	2
2571	2571602/00020	INSTALL TREE GRATE	EACH	5.00	3.50	\$700.00	2
2571	2571602/00050	TREE PROTECTION	EACH	34.00	10.73	\$315.56	3
2571	2571604/00010	GEOTEXTILE WEED BARRIER FABRIC	S Y	6,856.00	40.93	\$5.97	3
						\$2,052.18	

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2572	2572501/00010	TEMPORARY FENCE	L F	35,215.00	91.91	\$2.61	27
2572	2572502/00010	CLEAN ROOT CUTTING	L F	7,661.00	43.74	\$5.71	11
2572	2572503/00010	WATER	GAL	29,856.00	20.30	\$0.68	1
2572	2572505/00010	PRUNE TREES	HOURL	145.00	41.63	\$287.09	5
						\$197.58	

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
------------	-------------	------------------	-------	----------	----------------	---------------	-----------------

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2573	2573502/00010	SILT FENCE, TYPE HI	L F	33,014.00	81.54	\$2.47	23
2573	2573502/00030	SILT FENCE, TYPE SD	L F	4,013.00	79.30	\$19.76	10
2573	2573502/00040	SILT FENCE, TYPE MS	L F	248,362.00	447.05	\$1.80	57
2573	2573502/00050	SILT FENCE, TYPE TB	L F	6,115.00	32.47	\$5.31	10
2573	2573504/00010	SANDBAG BARRIER	S F	824.00	11.36	\$13.79	2
2573	2573505/00010	FLOTATION SILT CURTAIN TYPE STILL WATER	L F	8,537.00	122.51	\$14.35	10
2573	2573505/00020	FLOTATION SILT CURTAIN TYPE MOVING WATER	L F	6,021.00	105.91	\$17.59	15
2573	2573507/00010	TEMPORARY SLOPE DRAIN	L F	100.00	1	\$10.00	1
2573	2573511/00011	WATER TREATMENT TYPE ROCK WEEPER	EACH	1.00	1.60	\$1,600.00	1
2573	2573511/00013	WATER TREATMENT TYPE SKIMMER	EACH	1.00	1.09	\$1,092.22	1
2573	2573515/00011	FILTER BERM TYPE 1	L F	2,567.00	71.88	\$28.00	1
2573	2573515/00013	FILTER BERM TYPE 3	L F	836.00	22.55	\$26.97	5
2573	2573515/00014	FILTER BERM TYPE 4	L F	21,405.00	49.23	\$2.30	2
2573	2573515/00015	FILTER BERM TYPE 5	L F	2,244.00	107.76	\$48.02	16
2573	2573530/00010	STORM DRAIN INLET PROTECTION	EACH	4,158.00	621.91	\$149.57	111
2573	2573533/00011	SEDIMENT CONTROL LOG TYPE STRAW	L F	143,518.00	291.34	\$2.03	12
2573	2573533/00012	SEDIMENT CONTROL LOG TYPE WOOD FIBER	L F	36,637.00	100.75	\$2.75	19
2573	2573533/00013	SEDIMENT CONTROL LOG TYPE COIR	L F	1,517.00	11.33	\$7.47	1
2573	2573533/00014	SEDIMENT CONTROL LOG TYPE WOOD CHIP	L F	5,151.00	15.45	\$3.00	3
2573	2573533/00015	SEDIMENT CONTROL LOG TYPE COMPOST	L F	373,411.00	825.24	\$2.21	64

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2573	2573533/00016	SEDIMENT CONTROL LOG TYPE ROCK	L F	1,866.00	10.37	\$5.56	4
2573	2573533/00017	SEDIMENT CONTROL LOG TYPE BLANKET SYSTEM	L F	20,871.00	64.70	\$3.10	3
2573	2573535/00010	STABILIZED CONSTRUCTION EXIT	LS	53.00	171	\$3,226.38	53
2573	2573550/00010	EROSION CONTROL SUPERVISOR	LS	17.00	183.03	\$10,766.56	17
2573	2573560/00010	CULVERT END CONTROLS	EACH	1,406.00	220.53	\$156.85	85
2573	2573601/00020	ENVIRONMENTAL MANAGER	LS	2.00	400.91	\$200,454.25	2
2573	2573601/00070	TEMPORARY EROSION CONTROL	LS	1.00	3125	\$3,125,000.00	1
2573	2573602/00001	EROSION CONTROL MOBILIZATION	EACH	5.00	25	\$5,000.00	1
2573	2573602/00010	TEMPORARY SEDIMENT TRAP	EACH	2.00	1.21	\$605.00	1
2573	2573602/00015	ROCK DITCH CHECK	EACH	4.00	6	\$1,500.00	1

\$7,209.02

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2574	2574508/00011	FERTILIZER TYPE 1	LB	41,838.30	25.10	\$0.60	21
2574	2574508/00012	FERTILIZER TYPE 2	LB	5,192.00	2.65	\$0.51	3
2574	2574508/00013	FERTILIZER TYPE 3	LB	206,800.00	122.01	\$0.59	75
2574	2574508/00014	FERTILIZER TYPE 4	LB	14,450.00	9.10	\$0.63	30
2574	2574525/00010	COMMON TOPSOIL BORROW	C Y	721.00	20.29	\$28.14	4
2574	2574525/00020	ROOTING TOPSOIL BORROW	C Y	353.00	16.29	\$46.14	2
2574	2574525/00040	FILTER TOPSOIL BORROW	C Y	6,862.00	339.53	\$49.48	11
2574	2574525/00050	BOULEVARD TOPSOIL BORROW	C Y	7,634.00	313.83	\$41.11	6

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2574	2574525/00060	LOAM TOPSOIL BORROW	C Y	835.00	33.53	\$40.16	3
2574	2574525/00070	ORGANIC TOPSOIL BORROW	C Y	223.00	10.04	\$45.00	1
2574	2574550/00012	COMPOST GRADE 2	C Y	2,710.00	136.10	\$50.22	6
2574	2574575/00010	SUBSOILING	ACRE	228.10	70.74	\$310.14	33
2574	2574576/00010	LIME	TON	52.10	1.85	\$35.59	3
2574	2574578/00010	SOIL BED PREPARATION	ACRE	537.70	85.80	\$159.57	59
2574	2574579/00010	SOIL TRACKING	ACRE	5.60	2.43	\$433.64	4
2574	2574580/00010	SOIL TRACKING	ACRE	25.20	5.04	\$200.00	1
					\$1,194.33		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2575	2575501/00010	SEEDING	ACRE	1,117.90	199.86	\$178.78	89
2575	2575502/21111	SEED MIXTURE 21-111	LB	13,427.00	9.67	\$0.72	10
2575	2575502/21112	SEED MIXTURE 21-112	LB	16,623.00	10.80	\$0.65	7
2575	2575502/21113	SEED MIXTURE 21-113	LB	990.00	0.48	\$0.48	1
2575	2575502/22111	SEED MIXTURE 22-111	LB	257.00	0.88	\$3.41	3
2575	2575502/25121	SEED MIXTURE 25-121	LB	2,028.00	9.71	\$4.79	10
2575	2575502/25131	SEED MIXTURE 25-131	LB	7,219.90	24.26	\$3.36	16
2575	2575502/25141	SEED MIXTURE 25-141	LB	12,569.00	42.99	\$3.42	40
2575	2575502/25151	SEED MIXTURE 25-151	LB	6,390.80	18.41	\$2.88	15
2575	2575502/32241	SEED MIXTURE 32-241	LB	405.00	1.38	\$3.41	2

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2575	2575502/33261	SEED MIXTURE 33-261	LB	1,300.00	26.05	\$20.04	24
2575	2575502/33361	SEED MIXTURE 33-361	LB	170.00	4.80	\$28.23	4
2575	2575502/34181	SEED MIXTURE 34-181	LB	1.50	1.20	\$800.00	1
2575	2575502/34261	SEED MIXTURE 34-261	LB	95.00	3.35	\$35.28	2
2575	2575502/34261	SEED MIXTURE 34-261	LB	95.00	3.35	\$35.28	2
2575	2575502/35221	SEED MIXTURE 35-221	LB	4,317.00	81.12	\$18.79	17
2575	2575502/35241	SEED MIXTURE 35-241	LB	14,391.00	205.22	\$14.26	29
2575	2575502/35421	SEED MIXTURE 35-421	LB	180.00	7.74	\$43.00	1
2575	2575502/35521	SEED MIXTURE 35-521	LB	5.00	0.33	\$65.00	1
2575	2575502/35641	SEED MIXTURE 35-641	LB	4.00	0.23	\$58.00	1
2575	2575502/36211	SEED MIXTURE 36-211	LB	4.00	0.09	\$22.00	1
2575	2575502/36311	SEED MIXTURE 36-311	LB	1,138.00	20.75	\$18.23	6
2575	2575502/36711	SEED MIXTURE 36-711	LB	27.00	1	\$37.22	2
2575	2575505/00030	SODDING TYPE LAWN	S Y	48,574.00	255.50	\$5.26	9
2575	2575505/00050	SODDING TYPE SALT TOLERANT	S Y	36,841.00	237.62	\$6.45	7
2575	2575511/00010	MULCH MATERIAL TYPE 1	TON	365.10	64.85	\$177.61	18
2575	2575511/00030	MULCH MATERIAL TYPE 3	TON	493.70	103.08	\$208.80	15
2575	2575513/00050	MULCH MATERIAL TYPE 5	C Y	25.00	1.13	\$45.00	2
2575	2575513/00060	MULCH MATERIAL TYPE 6	C Y	1,461.00	91.15	\$62.39	10
2575	2575513/00090	MULCH MATERIAL TYPE 9	C Y	952.00	87.25	\$91.65	11

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2575	2575518/00010	TEMPORARY POLY COVERING	S Y	9,766.00	21.29	\$2.18	4
2575	2575519/00010	DISK ANCHORING	ACRE	392.00	22.97	\$58.59	25
2575	2575523/00009	EROSION CONTROL BLANKETS CATEGORY 0	S Y	47,725.00	64.43	\$1.35	10
2575	2575523/00013	EROSION CONTROL BLANKETS CATEGORY 3	S Y	33,513.00	67.03	\$2.00	1
2575	2575523/00016	EROSION CONTROL BLANKETS CATEGORY 6	S Y	504.00	2.54	\$5.03	1
2575	2575523/00023	EROSION CONTROL BLANKETS CATEGORY 3P	S Y	35,987.00	58.66	\$1.63	4
2575	2575523/00033	EROSION CONTROL BLANKETS CATEGORY 3N	S Y	2,010,675.00	2694.30	\$1.34	86
2575	2575523/00034	EROSION CONTROL BLANKETS CATEGORY 4N	S Y	37,734.00	52.45	\$1.39	8
2575	2575523/00036	EROSION CONTROL BLANKETS CATEGORY 6N	S Y	791.00	3.56	\$4.50	1
2575	2575525/00010	TURF REINFORCEMENT MAT CATEGORY 1	S Y	46.00	0.14	\$3.14	1
2575	2575525/00020	TURF REINFORCEMENT MAT CATEGORY 2	S Y	960.00	10.15	\$10.57	6
2575	2575525/00030	TURF REINFORCEMENT MAT CATEGORY 3	S Y	502.00	5.47	\$10.89	2
2575	2575535/00010	WATER	MGAL	2,828.60	44.69	\$15.80	9
2575	2575541/00010	MOWING	ACRE	1,169.90	84.30	\$72.06	18
2575	2575545/00010	WEED SPRAYING	ACRE	378.50	42.73	\$112.89	22
2575	2575547/00010	WEED SPRAY MIXTURE	GAL	1,169.40	53.29	\$45.57	22
2575	2575555/00010	TURF ESTABLISHMENT	LS	27.00	206.63	\$7,653.05	27
2575	2575560/00020	HYDRAULIC MULCH MATRIX	LB	172,599.00	141.53	\$0.82	11
2575	2575560/00030	HYDRAULIC BONDED FIBER MATRIX	LB	142,520.00	69.83	\$0.49	1
2575	2575560/00040	HYDRAULIC REINFORCED FIBER MATRIX	LB	1,115,686.00	1059.90	\$0.95	13

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2575	2575560/00070	HYDRAULIC STABILIZED FIBER MATRIX	LB	81,980.00	40.17	\$0.49	7
2575	2575562/00030	HYDRAULIC MATRIX TYPE BONDED FIBER	LB	15,930.00	15.93	\$1.00	1
2575	2575570/00020	RAPID STABILIZATION METHOD 2	ACRE	104.00	105.32	\$1,012.67	4
2575	2575571/00010	RAPID STABILIZATION METHOD 3	MGAL	3,875.30	896.51	\$231.34	31
2575	2575572/00010	RAPID STABILIZATION METHOD 4	S Y	578,835.00	769.85	\$1.33	25
2575	2575573/00010	RAPID STABILIZATION METHOD 5	TON	7.00	0.60	\$85.00	1
2575	2575602/00700	SITE RESTORATION	EACH	420.00	211.42	\$503.38	21
2575	2575604/00050	GRASS PAVER	S Y	1,401.00	37.13	\$26.50	1
2575	2575604/00055	SODDING TYPE SPECIAL	S Y	215.00	1.58	\$7.35	1
2575	2575604/00700	SITE RESTORATION	S Y	18,636.00	192.88	\$10.35	8
2575	2575605/00010	TURF ESTABLISHMENT	ACRE	0.50	3	\$6,000.00	1
2575	2575605/00211	WEED SPRAYING SPECIAL	ACRE	3.40	1.36	\$400.00	1
2575	2575608/00011	SEED MIXTURE SPECIAL	LB	1,875.00	52.33	\$27.91	6
2575	2575901/00020	CONTROLLING EROSION AND ESTABLISHING VEGETATION	LS	2.00	2010	\$1,005,000.00	2

\$10,558.22

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2580	2580601/00010	INTERIM PAVEMENT MARKING	LS	47.00	582.13	\$12,385.80	47
2580	2580603/00010	INTERIM PAVEMENT MARKING	L F	3,620,917.00	579.35	\$0.16	31
2580	2580603/00100	PAVEMENT MARKING - LATE SEASON	L F	322,074.00	151.37	\$0.47	4

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2580	2580618/00010	PAVEMENT MESSAGE - LATE SEASON	S F	1,914.00	19.14	\$10.00	1
					\$1,331.99		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2581	2581501/00010	REMOVABLE PREFORMED PAVEMENT MARKING TAPE	L F	707,538.00	834.89	\$1.18	48
2581	2581603/00020	REMOVABLE PREFORMED PLASTIC MASK (BLACK)	L F	113,244.00	245.74	\$2.17	35
2581	2581618/00010	REMOVABLE PREFORMED PAVEMENT MESSAGE TAPE	S F	504.00	4.18	\$8.29	4
					\$1,084.81		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2582	2582501/02101	PAVEMENT MESSAGE (LEFT ARROW) POLY PREFORM-GROUND IN	EACH	2.00	1.06	\$530.00	1
2582	2582501/02102	PAVEMENT MESSAGE (RIGHT ARROW) POLY PREFORM-GROUND IN	EACH	6.00	3.18	\$530.00	1
2582	2582501/03007	PAVEMENT MESSAGE (RR XING) EPOXY	EACH	2.00	1.90	\$950.00	1
2582	2582501/10000	PAVEMENT MESSAGE PAINT	S F	4,784.00	23.97	\$5.01	10
2582	2582501/20000	PAVEMENT MESSAGE PAINT GROUND IN (WR)	S F	128.00	0.65	\$5.08	1
2582	2582501/30000	PAVEMENT MESSAGE EPOXY	S F	2,042.00	25.03	\$12.26	8
2582	2582501/36000	PAVEMENT MESSAGE EPOXY GROUND IN	S F	466.00	5.16	\$11.07	3
2582	2582501/40000	PAVEMENT MESSAGE EPOXY GROUND IN (WR)	S F	3,010.00	49.36	\$16.40	11
2582	2582501/50000	PAVEMENT MESSAGE PREFORM TAPE	S F	92.00	3.56	\$38.65	2
2582	2582501/56000	PAVEMENT MESSAGE PREFORM TAPE GROUND IN	S F	7,503.00	218.64	\$29.14	19



Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2582	2582501/60000	PAVEMENT MESSAGE PREFORM TAPE GROUND IN (WR)	S F	1,327.00	38.97	\$29.37	3
2582	2582501/70000	PAVEMENT MESSAGE PREFORM THERMOPLASTIC	S F	75.00	3.30	\$44.00	1
2582	2582501/76000	PAVEMENT MESSAGE PREFORM THERMOPLASTIC GROUND IN	S F	18,974.00	485.35	\$25.58	37
2582	2582501/78000	PAVEMENT MESSAGE PREFORM THERMOPLASTIC GROUND IN CONTRAST	S F	1,464.00	40.13	\$27.41	3
2582	2582501/92000	PAVEMENT MESSAGE PREFORM THERMOPLASTIC ENHANCED SKIDRESISTANCE GROUND IN CONTRAST	S F	1,050.00	34.65	\$33.00	1
2582	2582502/10104	4" SOLID LINE PAINT	L F	4,563,320.00	410.70	\$0.09	43
2582	2582502/10106	6" SOLID LINE PAINT	L F	1,551,618.00	139.65	\$0.09	12
2582	2582502/10108	8" SOLID LINE PAINT	L F	19,192.00	9.79	\$0.51	7
2582	2582502/10112	12" SOLID LINE PAINT	L F	343.00	0.68	\$1.98	3
2582	2582502/10124	24" SOLID LINE PAINT	L F	8,169.00	25.57	\$3.13	18
2582	2582502/10204	4" BROKEN LINE PAINT	L F	538,078.00	59.19	\$0.11	29
2582	2582502/10208	8" BROKEN LINE PAINT	L F	1,820.00	0.87	\$0.48	1
2582	2582502/10304	4" DOTTED LINE PAINT	L F	16,398.00	6.56	\$0.40	14
2582	2582502/10308	8" DOTTED LINE PAINT	L F	7,566.00	4.09	\$0.54	10
2582	2582502/10404	4" DOUBLE SOLID LINE PAINT	L F	313,286.00	78.32	\$0.25	28
2582	2582502/11104	4" SOLID LINE WHITE-PAINT	L F	17,120.00	5.14	\$0.30	1
2582	2582502/12104	4" SOLID LINE YELLOW-PAINT	L F	190.00	0.06	\$0.30	1
2582	2582502/12404	4" DOUBLE SOLID LINE YELLOW-PAINT	L F	7,960.00	5.17	\$0.65	1
2582	2582502/14104	4" SOLID LINE PAINT (WR)	L F	136,737.00	36.92	\$0.27	9

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2582	2582502/14106	6" SOLID LINE PAINT (WR)	L F	30,200.00	19.03	\$0.63	4
2582	2582502/14108	8" SOLID LINE PAINT (WR)	L F	1,991.00	0.60	\$0.30	1
2582	2582502/14124	24" SOLID LINE PAINT (WR)	L F	277.00	1.25	\$4.50	1
2582	2582502/14204	4" BROKEN LINE PAINT (WR)	L F	27,825.00	6.12	\$0.22	4
2582	2582502/14206	6" BROKEN LINE PAINT (WR)	L F	551.00	0.83	\$1.50	1
2582	2582502/14304	4" DOTTED LINE PAINT (WR)	L F	132.00	0.02	\$0.15	1
2582	2582502/14404	4" DOUBLE SOLID LINE PAINT (WR)	L F	62,056.00	25.44	\$0.41	5
2582	2582502/14406	6" DOUBLE SOLID LINE PAINT (WR)	L F	700.00	2.10	\$3.00	1
2582	2582502/16104	4" SOLID LINE PAINT GROUND IN	L F	360.00	5.82	\$16.16	2
2582	2582502/20104	4" SOLID LINE PAINT GROUND IN (WR)	L F	100,119.00	49.06	\$0.49	4
2582	2582502/20106	6" SOLID LINE PAINT GROUND IN (WR)	L F	133,908.00	64.28	\$0.48	3
2582	2582502/20108	8" SOLID LINE PAINT GROUND IN (WR)	L F	280.00	1.13	\$4.03	1
2582	2582502/20124	24" SOLID LINE PAINT GROUND IN (WR)	L F	608.00	4.16	\$6.84	2
2582	2582502/20204	4" BROKEN LINE PAINT GROUND IN (WR)	L F	11,483.00	4.59	\$0.40	3
2582	2582502/20304	4" DOTTED LINE PAINT GROUND IN (WR)	L F	288.00	0.46	\$1.58	1
2582	2582502/20308	8" DOTTED LINE PAINT GROUND IN (WR)	L F	1,300.00	0.78	\$0.60	1
2582	2582502/20404	4" DOUBLE SOLID LINE PAINT GROUND IN (WR)	L F	7,071.00	11.81	\$1.67	3
2582	2582502/30104	4" SOLID LINE EPOXY	L F	1,001,151.00	290.33	\$0.29	26
2582	2582502/30106	6" SOLID LINE EPOXY	L F	1,230.00	5.06	\$4.11	2
2582	2582502/30108	8" SOLID LINE EPOXY	L F	28,937.00	17.65	\$0.61	3

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2582	2582502/30112	12" SOLID LINE EPOXY	L F	1,630.00	6.55	\$4.02	4
2582	2582502/30124	24" SOLID LINE EPOXY	L F	603.00	5	\$8.30	4
2582	2582502/30204	4" BROKEN LINE EPOXY	L F	88,195.00	23.81	\$0.27	15
2582	2582502/30208	8" BROKEN LINE EPOXY	L F	5,610.00	3.48	\$0.62	1
2582	2582502/30304	4" DOTTED LINE EPOXY	L F	2,885.00	1.33	\$0.46	4
2582	2582502/30308	8" DOTTED LINE EPOXY	L F	4,811.00	3.42	\$0.71	4
2582	2582502/30404	4" DOUBLE SOLID LINE EPOXY	L F	30,650.00	16.86	\$0.55	9
2582	2582502/31104	4" SOLID LINE WHITE-POLY PREFORM-GROUND IN	L F	800.00	3.40	\$4.25	1
2582	2582502/31108	8" SOLID LINE WHITE-POLY PREFORM-GROUND IN	L F	1,040.00	8.58	\$8.25	1
2582	2582502/31124	24" SOLID LINE WHITE-POLY PREFORM-GROUND IN	L F	70.00	2.17	\$31.00	1
2582	2582502/31204	4" BROKEN LINE WHITE-POLY PREFORM-GROUND IN	L F	80.00	0.34	\$4.25	1
2582	2582502/31207	7" BROKEN LINE WHITE-POLY PREFORM-GROUND IN	L F	300.00	2.40	\$8.00	1
2582	2582502/31308	8" DOTTED LINE WHITE-POLY PREFORM-GROUND IN	L F	20.00	0.17	\$8.50	1
2582	2582502/31311	11" DOTTED LINE WHITE-POLY PREFORM-GROUND IN	L F	680.00	8.84	\$13.00	1
2582	2582502/32124	24" SOLID LINE YELLOW-POLY PREFORM-GROUND IN	L F	265.00	7.95	\$30.00	1
2582	2582502/32404	4" DOUBLE SOLID LINE YELLOW-POLY PREFORM-GROUND IN	L F	1,045.00	8.88	\$8.50	1
2582	2582502/34104	4" SOLID LINE EPOXY (WR)	L F	651,806.00	221.61	\$0.34	28
2582	2582502/34106	6" SOLID LINE EPOXY (WR)	L F	142,838.00	65.71	\$0.46	2
2582	2582502/34108	8" SOLID LINE EPOXY (WR)	L F	1,535.00	2.18	\$1.42	1
2582	2582502/34204	4" BROKEN LINE EPOXY (WR)	L F	398,449.00	135.47	\$0.34	26

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2582	2582502/34208	8" BROKEN LINE EPOXY (WR)	L F	660.00	1.06	\$1.60	1
2582	2582502/34304	4" DOTTED LINE EPOXY (WR)	L F	750.00	0.75	\$1.00	1
2582	2582502/34308	8" DOTTED LINE EPOXY (WR)	L F	1,605.00	3.21	\$2.00	2
2582	2582502/34404	4" DOUBLE SOLID LINE EPOXY (WR)	L F	254,819.00	231.89	\$0.91	20
2582	2582502/36104	4" SOLID LINE EPOXY GROUND IN	L F	8,643.00	5.10	\$0.59	3
2582	2582502/36108	8" SOLID LINE EPOXY GROUND IN	L F	175.00	1.40	\$8.00	1
2582	2582502/36112	12" SOLID LINE EPOXY GROUND IN	L F	1,611.00	11.28	\$7.00	1
2582	2582502/36124	24" SOLID LINE EPOXY GROUND IN	L F	3,585.00	40.12	\$11.19	9
2582	2582502/36204	4" BROKEN LINE EPOXY GROUND IN	L F	1,450.00	0.81	\$0.56	3
2582	2582502/36308	8" DOTTED LINE EPOXY GROUND IN	L F	262.00	0.24	\$0.90	1
2582	2582502/36404	4" DOUBLE SOLID LINE EPOXY GROUND IN	L F	6,804.00	8.98	\$1.32	3
2582	2582502/40104	4" SOLID LINE EPOXY GROUND IN (WR)	L F	8,796,797.00	4662.30	\$0.53	104
2582	2582502/40106	6" SOLID LINE EPOXY GROUND IN (WR)	L F	2,625,076.00	1601.30	\$0.61	27
2582	2582502/40108	8" SOLID LINE EPOXY GROUND IN (WR)	L F	45,071.00	79.78	\$1.77	34
2582	2582502/40112	12" SOLID LINE EPOXY GROUND IN (WR)	L F	3,464.00	33.32	\$9.62	13
2582	2582502/40124	24" SOLID LINE EPOXY GROUND IN (WR)	L F	15,950.00	176.89	\$11.09	44
2582	2582502/40204	4" BROKEN LINE EPOXY GROUND IN (WR)	L F	657,272.00	361.50	\$0.55	78
2582	2582502/40304	4" DOTTED LINE EPOXY GROUND IN (WR)	L F	47,768.00	77.86	\$1.63	64
2582	2582502/40306	6" DOTTED LINE EPOXY GROUND IN (WR)	L F	2,438.00	4.63	\$1.90	5
2582	2582502/40308	8" DOTTED LINE EPOXY GROUND IN (WR)	L F	4,979.00	12.75	\$2.56	32

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2582	2582502/40312	12" DOTTED LINE EPOXY GROUND IN (WR)	L F	66.00	0.74	\$11.25	1
2582	2582502/40318	18" DOTTED LINE EPOXY GROUND IN (WR)	L F	120.00	2.12	\$17.63	2
2582	2582502/40404	4" DOUBLE SOLID LINE EPOXY GROUND IN (WR)	L F	564,426.00	761.98	\$1.35	69
2582	2582502/41104	4" SOLID LINE WHITE-EPOXY	L F	7,270.00	2.54	\$0.35	1
2582	2582502/41512	12" STOP LINE WHITE-EPOXY	L F	20.00	0.24	\$12.00	1
2582	2582502/42104	4" SOLID LINE YELLOW-EPOXY	L F	5,750.00	2.13	\$0.37	1
2582	2582502/42204	4" BROKEN LINE YELLOW-EPOXY	L F	360.00	0.13	\$0.37	1
2582	2582502/42304	4" DOTTED LINE EPOXY GROUND IN (WR) CONTRAST	L F	45.00	0.16	\$3.50	1
2582	2582502/42404	4" DOUBLE SOLID LINE YELLOW-EPOXY	L F	1,400.00	1.05	\$0.75	1
2582	2582502/50124	24" SOLID LINE PREFORM TAPE	L F	572.00	9.72	\$17.00	1
2582	2582502/54204	4" BROKEN LINE PREFORM TAPE (WR)	L F	2,184.00	8.85	\$4.05	1
2582	2582502/56104	4" SOLID LINE PREFORM TAPE GROUND IN	L F	25,435.00	83.68	\$3.29	5
2582	2582502/56106	6" SOLID LINE PREFORM TAPE GROUND IN	L F	50.00	0.31	\$6.25	1
2582	2582502/56108	8" SOLID LINE PREFORM TAPE GROUND IN	L F	29,631.00	190.23	\$6.42	7
2582	2582502/56124	24" SOLID LINE PREFORM TAPE GROUND IN	L F	4,193.00	100.97	\$24.08	18
2582	2582502/56204	4" BROKEN LINE PREFORM TAPE GROUND IN	L F	52,114.00	166.24	\$3.19	8
2582	2582502/56208	8" BROKEN LINE PREFORM TAPE GROUND IN	L F	120.00	2.64	\$22.00	1
2582	2582502/56304	4" DOTTED LINE PREFORM TAPE GROUND IN	L F	1,302.00	4.01	\$3.08	3
2582	2582502/56308	8" DOTTED LINE PREFORM TAPE GROUND IN	L F	3,897.00	27.36	\$7.02	7
2582	2582502/56404	4" DOUBLE SOLID LINE PREFORM TAPE GROUND IN	L F	7,396.00	51.40	\$6.95	5

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2582	2582502/58104	4" SOLID LINE PREFORM TAPE GROUND IN CONTRAST	L F	13,242.00	79.72	\$6.02	4
2582	2582502/58106	6" SOLID LINE PREFORM TAPE GROUND IN CONTRAST	L F	13,134.00	78.80	\$6.00	1
2582	2582502/58108	8" SOLID LINE PREFORM TAPE GROUND IN CONTRAST	L F	28,143.00	295.50	\$10.50	5
2582	2582502/58204	4" BROKEN LINE PREFORM TAPE GROUND IN CONTRAST	L F	84,292.00	520.92	\$6.18	10
2582	2582502/58208	8" BROKEN LINE PREFORM TAPE GROUND IN CONTRAST	L F	10,700.00	112.89	\$10.55	1
2582	2582502/58304	4" DOTTED LINE PREFORM TAPE GROUND IN CONTRAST	L F	564.00	4.04	\$7.16	4
2582	2582502/58308	8" DOTTED LINE PREFORM TAPE GROUND IN CONTRAST	L F	3,183.00	33.64	\$10.57	3
2582	2582502/58404	4" DOUBLE SOLID LINE PREFORM TAPE GROUND IN CONTRAST	L F	3,598.00	46.05	\$12.80	1
2582	2582502/60104	4" SOLID LINE PREFORM TAPE GROUND IN (WR)	L F	109.00	0.27	\$2.50	1
2582	2582502/60204	4" BROKEN LINE PREFORM TAPE GROUND IN (WR)	L F	29,316.00	94.10	\$3.21	4
2582	2582502/60304	4" DOTTED LINE PREFORM TAPE GROUND IN (WR)	L F	2,360.00	7.95	\$3.37	3
2582	2582502/60404	4" DOUBLE SOLID LINE PREFORM TAPE GROUND IN (WR)	L F	284.00	1.35	\$4.75	1
2582	2582502/62104	4" SOLID LINE PREFORM TAPE GROUND IN (WR) CONTRAST	L F	14,778.00	93.40	\$6.32	4
2582	2582502/62108	8" SOLID LINE PREFORM TAPE GROUND IN (WR) CONTRAST	L F	2,906.00	28.07	\$9.66	2
2582	2582502/62204	4" BROKEN LINE PREFORM TAPE GROUND IN (WR) CONTRAST	L F	35,522.00	212.07	\$5.97	7
2582	2582502/62304	4" DOTTED LINE PREFORM TAPE GROUND IN (WR) CONTRAST	L F	2,115.00	12.69	\$6.00	3

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2582	2582502/76104	4" SOLID LINE PREFORM THERMO GROUND IN	L F	2,987.00	4.42	\$1.48	1
2582	2582502/76112	12" SOLID LINE PREFORM THERMO GROUND IN	L F	70.00	0.81	\$11.60	1
2582	2582502/76124	24" SOLID LINE PREFORM THERMO GROUND IN	L F	17,732.00	286.19	\$16.14	23
2582	2582502/76304	4" DOTTED LINE PREFORM THERMO GROUND IN	L F	90.00	1.26	\$14.00	1
2582	2582502/76312	12" DOTTED LINE PREFORM THERMO GROUND IN	L F	330.00	4.28	\$12.97	1
2582	2582502/76404	4" DOUBLE SOLID LINE PREFORM THERMO GROUND IN	L F	180.00	0.58	\$3.23	1
2582	2582502/78308	8" DOTTED LINE PREFORM THERMO GROUND IN CONT	L F	185.00	3.70	\$20.00	1
2582	2582502/78312	12" DOTTED LINE PREFORM THERMO GROUND IN CONT	L F	66.00	1.39	\$21.00	1
2582	2582503/00130	CROSSWALK MARKING-POLY PREFORM-GROUND IN	S F	162.00	2.51	\$15.50	1
2582	2582503/10000	CROSSWALK PAINT	S F	1,849.00	5.38	\$2.91	4
2582	2582503/30000	CROSSWALK EPOXY	S F	1,968.00	9.35	\$4.75	1
2582	2582503/36000	CROSSWALK EPOXY GROUND IN	S F	2,894.00	19.25	\$6.65	2
2582	2582503/40000	CROSSWALK EPOXY GROUND IN (WR)	S F	2,954.00	19.85	\$6.72	5
2582	2582503/56000	CROSSWALK PREFORM TAPE GROUND IN	S F	34,550.00	470.92	\$13.63	14
2582	2582503/60000	CROSSWALK PREFORM TAPE GROUND IN (WR)	S F	600.00	7.62	\$12.70	1
2582	2582503/76000	CROSSWALK PREFORM THERMOPLASTIC GROUND IN	S F	60,067.00	767.66	\$12.78	31
2582	2582503/78000	CROSSWALK PREFORM THERMOPLASTIC GROUND IN CONTRAST	S F	2,202.00	30.15	\$13.69	2
2582	2582503/90000	CROSSWALK PREFORM THERMOPLASTIC ENHANCED SKIDRESISTANCE GROUND IN	S F	2,952.00	40.68	\$13.78	3
2582	2582503/92000	CROSSWALK PREFORM THERMOPLASTIC ENHANCED SKIDRESISTANCE GROUND IN CONTRAST	S F	4,698.00	54.97	\$11.70	1

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2017 to 12/31/2017

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2582	2582603/00010	PAVEMENT MARKING SPECIAL	L F	47,688.00	13.35	\$0.28	3
2582	2582603/00020	MOBILE RETROREFLECTOMETER MEASUREMENTS	L F	11,110,999.00	111.11	\$0.01	48
2582	2582618/00010	PAVEMENT MARKING SPECIAL	S F	6,750.00	74.32	\$11.01	13
2582	2582901/00010	PERMANENT PAVEMENT MARKINGS	LS	2.00	685	\$342,500.00	2
					\$15,724.17		