

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2011	2011601/00003	CONSTRUCTION SURVEYING	LS	24.00	\$984.96	\$41,040.09	24
2011	2011601/00010	VIBRATION MONITORING	LS	6.00	\$783.98	\$130,663.27	6
2011	2011601/01000	AS BUILT	LS	94.00	\$880.63	\$9,368.37	94
2011	2011901/00003	CONSTRUCTION SURVEYING	LS	4.00	\$2,778.57	\$694,642.50	4
2011	2011901/00045	DESIGN SERVICES	LS	4.00	\$22,499.83	\$5,624,957.50	4
2011	2011901/00060	DESIGN SURVEYING	LS	4.00	\$660.00	\$165,000.00	4
					\$28,587.97		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2012	2012602/00010	TRAFFIC CONTROL SPECIAL	EACH	10.00	\$50.00	\$5,000.00	1
2012	2012602/00011	TRAFFIC CONTROL TYPE 1	EACH	177.00	\$63.45	\$358.47	3
2012	2012602/00012	TRAFFIC CONTROL TYPE 2	EACH	300.00	\$333.53	\$1,111.78	5
2012	2012602/00013	TRAFFIC CONTROL TYPE 3	EACH	11.00	\$65.90	\$5,990.91	3
2012	2012602/00014	TRAFFIC CONTROL TYPE 4	EACH	119.00	\$59.25	\$497.90	3
2012	2012602/00015	TRAFFIC CONTROL TYPE 5	EACH	62.00	\$187.45	\$3,023.39	3
2012	2012613/00010	TRAFFIC CONTROL SPECIAL	UDAY	107.00	\$81.22	\$759.07	4
2012	2012613/00011	TRAFFIC CONTROL SPECIAL 1	UDAY	33.00	\$107.05	\$3,243.94	4
2012	2012613/00012	TRAFFIC CONTROL SPECIAL 2	UDAY	24.00	\$65.18	\$2,715.83	3
2012	2012613/00013	TRAFFIC CONTROL SPECIAL 3	UDAY	16.00	\$39.45	\$2,465.63	2
					\$1,052.48		

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2013	2013601/00140	GEOTECHNICAL MONITORING SYSTEM	LS	2.00	\$499.79	\$249,896.15	2
2013	2013601/08010	SUPPLEMENTAL DESCRIPTION	LS	1.00	\$236.85	\$236,850.00	1
2013	2013602/00023	ROAD/WEATHER INFORMATION STATION	EACH	11.00	\$160.06	\$14,551.36	3
2013	2013602/00024	INSTALL ROAD/WEATHER INFORMATION STATION	EACH	9.00	\$53.93	\$5,992.00	1
2013	2013602/00028	CELLULAR EMERGENCY CALL BOX	EACH	2.00	\$45.00	\$22,500.00	1
2013	2013602/00051	TCLP TEST	EACH	8.00	\$4.83	\$603.75	4
2013	2013901/00025	ENVIRONMENTAL COMPLIANCE	LS	4.00	\$3,336.68	\$834,169.00	4
2013	2013901/00130	GEOTECHNICAL INVESTIGATION	LS	4.00	\$3,362.17	\$840,541.50	4
					\$7,699.31		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2016	2016601/00050	QUALITY MANAGEMENT	LS	37.00	\$531.55	\$14,366.31	37
2016	2016601/00051	QUALITY MANAGEMENT SPECIAL	LS	36.00	\$846.86	\$23,523.91	36
2016	2016601/00080	PUBLIC INFORMATION MANAGEMENT	LS	1.00	\$25.00	\$25,000.00	1
2016	2016601/00090	PROJECT MAINTENANCE	LS	2.00	\$411.39	\$205,694.60	2
2016	2016901/00010	CONTRACT MANAGEMENT	LS	4.00	\$3,378.50	\$844,625.00	4
2016	2016901/00050	QUALITY MANAGEMENT	LS	4.00	\$11,287.23	\$2,821,807.50	4
2016	2016901/00060	HUMAN RESOURCE MANAGEMENT	LS	2.00	\$4,000.00	\$2,000,000.00	2
2016	2016901/00070	SAFETY MANAGEMENT	LS	2.00	\$150.00	\$75,000.00	2
2016	2016901/00080	PUBLIC INFORMATION MANAGEMENT	LS	2.00	\$100.00	\$50,000.00	2

\$20,730.53

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2021	2021501/00010	MOBILIZATION	LS	127.00	\$29,435.10	\$231,772.43	127
2021	2021601/08010	SUPPLEMENTAL DESCRIPTION	LS	1.00	\$1,538.01	\$1,538,007.40	1
2021	2021901/00005	MOBILIZATION DESIGN BUILD	LS	4.00	\$21,171.00	\$5,292,750.00	4
2021	2021901/00040	INSURANCE	LS	3.00	\$1,169.00	\$389,666.67	3
					\$53,313.11		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2031	2031502/00010	FIELD OFFICE TYPE B	EACH	3.00	\$124.00	\$41,333.33	2
2031	2031502/00030	FIELD OFFICE TYPE D	EACH	32.00	\$794.84	\$24,838.87	32
2031	2031502/00040	FIELD OFFICE TYPE D-MODIFIED	EACH	5.00	\$355.82	\$71,164.58	5
2031	2031502/00050	FIELD LABORATORY TYPE A	EACH	1.00	\$36.50	\$36,500.00	1
2031	2031502/00110	FIELD LABORATORY TYPE D	EACH	19.01	\$183.66	\$9,660.97	19
2031	2031502/00120	FIELD LABORATORY TYPE DX	EACH	5.00	\$113.95	\$22,789.70	5
2031	2031602/00150	COMBINATION FIELD LABORATORY-OFFICE	EACH	18.00	\$257.50	\$14,305.56	18
					\$1,866.27		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2051	2051501/00010	MAINT AND RESTORATION OF HAUL ROADS	LS	79.00	\$151.95	\$1,923.47	79
					\$151.95		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2100	2100614/00101	BUILDING DESIGN A	STR	30.00	\$144.00	\$4,800.00	1
2100	2100614/00102	BUILDING DESIGN B	STR	10.00	\$47.00	\$4,700.00	1
					\$191.00		

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2101	2101501/00020	CLEARING AND GRUBBING	LS	3.00	\$13.50	\$4,500.00	3
2101	2101505/00020	CLEARING	ACRE	25.70	\$155.44	\$6,048.24	21
2101	2101505/00030	GRUBBING	ACRE	24.20	\$124.63	\$5,150.04	33
2101	2101524/00040	CLEARING	TREE	806.00	\$190.31	\$236.12	30
2101	2101524/00050	GRUBBING	TREE	1,275.00	\$186.60	\$146.35	41
					\$670.48		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2102	2102503/00010	PAVEMENT MARKING REMOVAL	L F	407,131.00	\$325.70	\$0.80	29
2102	2102518/00010	PAVEMENT MARKING REMOVAL	S F	32,095.00	\$213.75	\$6.66	19
					\$539.45		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2103	2103501/00010	BUILDING REMOVAL	LS	6.00	\$113.47	\$18,911.33	6
2103	2103502/00010	DISCONNECT SEWER SERVICE	EACH	2.00	\$3.80	\$1,900.00	1
2103	2103502/00020	DISCONNECT WATER SERVICE	EACH	2.00	\$4.14	\$2,070.00	1
					\$121.41		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2104	2104502/00040	REMOVE TEMPORARY CROSS-OVER	EACH	6.00	\$344.52	\$57,420.00	1
2104	2104502/00050	REMOVE VEHICULAR GATE	EACH	1.00	\$2.00	\$2,000.00	1

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2104	2104502/00060	REMOVE CONCRETE BOX CULVERT END SECTION	EACH	13.00	\$16.25	\$1,250.00	2
2104	2104502/00070	REMOVE RC CATTLE PASS APRON	EACH	14.00	\$8.22	\$587.14	4
2104	2104502/00100	REMOVE BOX CULVERT END	EACH	6.00	\$10.72	\$1,786.67	3
2104	2104502/00110	REMOVE CONCRETE APRON	EACH	210.00	\$72.26	\$344.10	14
2104	2104502/00120	REMOVE METAL APRON	EACH	337.00	\$89.33	\$265.06	20
2104	2104502/00130	REMOVE PIPE APRON	EACH	622.00	\$107.42	\$172.70	24
2104	2104502/00170	REMOVE UNDERGROUND TANK	EACH	6.00	\$70.26	\$11,710.00	2
2104	2104502/00220	REMOVE FLAP GATE	EACH	2.00	\$0.10	\$50.00	1
2104	2104502/00250	REMOVE ANCHORAGE ASSEMBLY - TENSION CABLE	EACH	42.00	\$67.57	\$1,608.88	6
2104	2104502/00260	REMOVE MISCELLANEOUS STRUCTURES	EACH	9.00	\$4.62	\$513.11	3
2104	2104502/00270	REMOVE CONCRETE HEADWALL	EACH	68.00	\$15.34	\$225.66	7
2104	2104502/00290	REMOVE CONCRETE NOSE	EACH	1.00	\$0.52	\$520.20	1
2104	2104502/00300	REMOVE SEPTIC TANK	EACH	1.00	\$0.93	\$930.00	1
2104	2104502/00340	REMOVE HEADWALL	EACH	65.00	\$11.61	\$178.62	3
2104	2104502/00350	REMOVE ANCHORAGE ASSEMBLY	EACH	2.00	\$0.49	\$245.00	1
2104	2104502/00360	REMOVE ANCHORAGE ASSEMBLY-CABLE	EACH	326.00	\$43.70	\$134.05	16
2104	2104502/00370	REMOVE ANCHORAGE ASSEMBLY-PLATE BEAM	EACH	204.00	\$41.71	\$204.45	31
2104	2104502/00430	REMOVE BOLLARDS	EACH	3.00	\$0.38	\$125.00	1
2104	2104502/00440	REMOVE POST	EACH	2.00	\$0.83	\$415.00	1
2104	2104502/00460	REMOVE WOOD POST	EACH	12.00	\$0.12	\$10.00	1

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2104	2104502/00470	REMOVE LIGHTING UNIT	EACH	280.00	\$81.35	\$290.52	10
2104	2104502/00480	REMOVE LUMINAIRE	EACH	28.00	\$3.31	\$118.12	3
2104	2104502/00490	REMOVE GUARD POST	EACH	37.00	\$2.56	\$69.32	2
2104	2104502/00500	REMOVE GUIDE POST	EACH	277.00	\$7.84	\$28.32	9
2104	2104502/00540	REMOVE TWISTED END TREATMENT	EACH	9.00	\$2.20	\$243.89	3
2104	2104502/00550	REMOVE IMPACT ATTENUATOR	EACH	3.00	\$2.25	\$750.00	1
2104	2104502/00590	REMOVE CONCRETE STRUCTURE	EACH	1.00	\$2.20	\$2,200.00	1
2104	2104502/00610	REMOVE STAIRS	EACH	5.00	\$36.76	\$7,351.90	4
2104	2104502/00750	REMOVE UTILITY VAULT	EACH	2.00	\$0.82	\$412.00	1
2104	2104502/00770	REMOVE MANHOLE OR CATCH BASIN	EACH	445.00	\$174.77	\$392.74	10
2104	2104502/00780	REMOVE MANHOLE	EACH	61.00	\$16.26	\$266.49	8
2104	2104502/00790	REMOVE CATCH BASIN	EACH	43.00	\$18.28	\$425.04	8
2104	2104502/00800	REMOVE DROP INLET	EACH	9.00	\$0.50	\$56.00	1
2104	2104502/00810	REMOVE CURB BOX	EACH	1.00	\$0.26	\$260.11	1
2104	2104502/00820	REMOVE CASTING	EACH	212.00	\$53.83	\$253.90	24
2104	2104502/00840	REMOVE GATE VALVE	EACH	8.00	\$2.40	\$300.00	1
2104	2104502/00850	REMOVE GATE VALVE AND BOX	EACH	49.00	\$18.46	\$376.64	6
2104	2104502/00860	REMOVE CURB STOP AND BOX	EACH	122.00	\$22.14	\$181.49	5
2104	2104502/00880	REMOVE HYDRANT	EACH	41.00	\$18.51	\$451.52	9
2104	2104502/00890	REMOVE SANITARY CLEANOUT	EACH	24.00	\$3.60	\$150.00	1

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2104	2104502/00910	REMOVE DRAINAGE STRUCTURE	EACH	157.00	\$86.25	\$549.35	19
2104	2104502/00930	REMOVE BITUMINOUS FLUME	EACH	1.00	\$0.51	\$506.47	1
2104	2104502/00960	REMOVE TRAFFIC SIGNAL POLE	EACH	1.00	\$0.74	\$742.68	1
2104	2104502/01010	REMOVE CCTV POLES	EACH	13.00	\$10.73	\$825.00	1
2104	2104502/01030	REMOVE FOUNDATION	EACH	6.00	\$12.88	\$2,146.32	4
2104	2104502/01050	REMOVE PEDESTAL FOUNDATION	EACH	1.00	\$1.90	\$1,900.00	1
2104	2104502/01090	REMOVE CABINET FOUNDATION	EACH	6.00	\$4.18	\$696.55	4
2104	2104502/01120	REMOVE TMS SHELTER CABINET FOUNDATION	EACH	1.00	\$1.20	\$1,200.00	1
2104	2104502/01150	REMOVE SERVICE FOUNDATION	EACH	6.00	\$4.25	\$708.33	3
2104	2104502/01180	REMOVE DELINEATOR	EACH	456.00	\$14.14	\$31.00	16
2104	2104502/01190	REMOVE DELINEATOR / MARKER PANEL	EACH	8.00	\$0.28	\$35.00	1
2104	2104502/01200	REMOVE DELINEATOR / MARKER SIGN	EACH	4.00	\$0.16	\$40.80	1
2104	2104502/01210	REMOVE MARKER	EACH	382.00	\$11.89	\$31.12	22
2104	2104502/01230	REMOVE SIGN TYPE A	EACH	4.00	\$4.55	\$1,137.50	3
2104	2104502/01240	REMOVE SIGN TYPE C	EACH	4,680.00	\$289.32	\$61.82	47
2104	2104502/01250	REMOVE SIGN TYPE D	EACH	699.00	\$72.49	\$103.70	29
2104	2104502/01270	REMOVE SIGN TYPE EO	EACH	3.00	\$0.28	\$91.67	2
2104	2104502/01280	REMOVE SIGN TYPE OH (BRIDGE MOUNTED)	EACH	1.00	\$3.50	\$3,500.00	1
2104	2104502/01290	REMOVE SIGN TYPE OH	EACH	17.00	\$212.50	\$12,500.00	1
2104	2104502/01300	REMOVE SIGN TYPE SPECIAL	EACH	22.00	\$1.65	\$75.00	1

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2104	2104502/01370	REMOVE SERVICE INSTALLATION	EACH	4.00	\$2.71	\$676.90	1
2104	2104502/01380	REMOVE SERVICE EQUIPMENT	EACH	10.00	\$6.32	\$631.71	6
2104	2104502/01390	REMOVE SIGNAL SYSTEM	EACH	1.00	\$3.00	\$3,000.00	1
2104	2104502/01400	REMOVE SIGNAL SYSTEM A	EACH	2.00	\$12.58	\$6,290.00	2
2104	2104502/01410	REMOVE SIGNAL SYSTEM B	EACH	2.00	\$11.27	\$5,634.63	2
2104	2104502/01450	REMOVE LIGHTING SYSTEM	EACH	1.00	\$1.50	\$1,500.00	1
2104	2104502/01520	REMOVE EQUIPMENT PAD	EACH	2.00	\$0.20	\$100.00	1
2104	2104502/01540	REMOVE TMS SHELTER CABINET	EACH	1.00	\$2.35	\$2,350.00	1
2104	2104502/01560	REMOVE HANDHOLE	EACH	64.00	\$18.54	\$289.73	13
2104	2104502/01580	REMOVE LIGHT FOUNDATION	EACH	395.00	\$143.67	\$363.72	15
2104	2104502/01610	REMOVE SERVICE CABINET	EACH	11.00	\$2.26	\$205.72	4
2104	2104502/01630	REMOVE POLE MOUNTED CABINET	EACH	2.00	\$2.38	\$1,187.50	2
2104	2104502/01640	REMOVE CABINET	EACH	6.00	\$1.32	\$220.83	2
2104	2104502/01660	REMOVE SIGN FOOTING-TYPE OH	EACH	1.00	\$1.20	\$1,200.00	1
2104	2104502/01690	REMOVE SIGN PANEL TYPE C	EACH	332.00	\$10.65	\$32.08	4
2104	2104502/01700	REMOVE SIGN PANEL TYPE D	EACH	9.00	\$0.59	\$65.00	1
2104	2104502/01710	REMOVE SIGN PANEL TYPE OH	EACH	7.00	\$2.14	\$305.00	3
2104	2104502/01730	REMOVE DRINKING FOUNTAIN	EACH	1.00	\$0.11	\$110.00	1
2104	2104502/01750	REMOVE PICNIC TABLE	EACH	6.00	\$1.95	\$325.00	2
2104	2104502/01850	REMOVE EMERGENCY PULLOUT	EACH	8.00	\$31.80	\$3,975.00	1



## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2104	2104502/01900	REMOVE ECCENTRIC LOADER BCT	EACH	121.00	\$33.88	\$280.01	17
2104	2104502/01910	REMOVE ENERGY ABSORBING TERMINAL	EACH	380.00	\$110.53	\$290.88	38
2104	2104502/01920	REMOVE ENERGY DISSIPATOR	EACH	1.00	\$0.50	\$500.00	1
2104	2104502/01930	REMOVE SLOTTED RAIL TERMINAL	EACH	19.00	\$6.83	\$359.40	8
2104	2104502/01940	REMOVE MAIL BOX SUPPORT	EACH	10.00	\$1.76	\$176.00	2
2104	2104502/01960	SALVAGE CASTING	EACH	65.00	\$20.24	\$311.45	8
2104	2104502/01990	SALVAGE MANHOLE	EACH	5.00	\$1.25	\$250.00	1
2104	2104502/02090	SALVAGE HYDRANT	EACH	7.00	\$4.20	\$600.00	1
2104	2104502/02120	SALVAGE ANCHORAGE ASSEMBLY-PL BEAM	EACH	1.00	\$0.42	\$421.00	1
2104	2104502/02130	SALVAGE ANCHORAGE ASSEMBLY-CABLE	EACH	2.00	\$0.55	\$275.00	1
2104	2104502/02180	SALVAGE IMPACT ATTENUATOR	EACH	8.00	\$11.03	\$1,378.86	1
2104	2104502/02230	SALVAGE ENERGY ABSORBING TERMINAL	EACH	21.00	\$7.09	\$337.81	5
2104	2104502/02240	SALVAGE ECCENTRIC LOADER BCT	EACH	35.00	\$19.30	\$551.54	1
2104	2104502/02255	SALVAGE BOLLARD	EACH	23.00	\$2.85	\$123.90	2
2104	2104502/02350	SALVAGE BUS STOP SHELTER	EACH	1.00	\$2.00	\$2,000.00	1
2104	2104502/02430	SALVAGE HISTORIC PLAQUE	EACH	3.00	\$0.39	\$130.00	1
2104	2104502/02450	SALVAGE MARKER	EACH	47.00	\$2.47	\$52.53	8
2104	2104502/02460	SALVAGE DELINEATOR	EACH	68.00	\$2.21	\$32.46	6
2104	2104502/02480	SALVAGE GUIDE POST TYPE B	EACH	1.00	\$0.02	\$20.00	1
2104	2104502/02490	SALVAGE PIPE APRON	EACH	35.00	\$14.05	\$401.43	8

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2104	2104502/02500	SALVAGE CONCRETE APRON	EACH	140.00	\$51.03	\$364.51	7
2104	2104502/02510	SALVAGE PRECAST CONCRETE HEADWALL	EACH	19.00	\$4.37	\$230.26	2
2104	2104502/02520	SALVAGE PRECAST CONCRETE BOX CULVERT END SECTION	EACH	2.00	\$1.00	\$500.00	1
2104	2104502/02550	SALVAGE METAL SAFETY APRON	EACH	2.00	\$1.00	\$500.00	1
2104	2104502/02620	SALVAGE STRUCTURE	EACH	3.00	\$5.78	\$1,925.00	2
2104	2104502/02920	SALVAGE LIGHTING UNIT	EACH	168.00	\$39.93	\$237.65	9
2104	2104502/02940	SALVAGE MAST ARM POLE	EACH	4.00	\$10.00	\$2,500.00	1
2104	2104502/02960	SALVAGE FLASHER SYSTEM	EACH	3.00	\$4.26	\$1,421.33	2
2104	2104502/03000	SALVAGE CONFLICT WARNING SYSTEM	EACH	2.00	\$1.31	\$653.00	2
2104	2104502/03040	SALVAGE OUTDOOR FIBEROPTIC SPLICE ENCLOSURE	EACH	1.00	\$0.24	\$235.97	1
2104	2104502/03190	SALVAGE CABINET	EACH	2.00	\$1.30	\$650.00	1
2104	2104502/03200	SALVAGE SERVICE CABINET	EACH	3.00	\$1.01	\$337.33	2
2104	2104502/03220	SALVAGE CONTROLLER AND CABINET	EACH	3.00	\$1.71	\$570.00	1
2104	2104502/03280	SALVAGE DMS	EACH	2.00	\$8.00	\$4,000.00	1
2104	2104502/03300	SALVAGE SIGN	EACH	6.00	\$1.21	\$201.97	3
2104	2104502/03320	SALVAGE SIGN TYPE C	EACH	866.00	\$45.57	\$52.62	47
2104	2104502/03330	SALVAGE SIGN TYPE D	EACH	140.00	\$14.36	\$102.57	25
2104	2104502/03350	SALVAGE SIGN TYPE EO	EACH	4.00	\$0.70	\$175.00	1
2104	2104502/03370	SALVAGE SIGN TYPE OH	EACH	4.00	\$25.60	\$6,400.00	1
2104	2104502/03390	SALVAGE SIGN TYPE SPECIAL	EACH	167.00	\$8.67	\$51.94	16

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2104	2104502/03440	SALVAGE SIGN PANEL TYPE OH	EACH	8.00	\$7.46	\$932.05	5
2104	2104502/03450	SALVAGE SIGN PANEL TYPE C	EACH	9.00	\$0.35	\$38.89	2
2104	2104502/03470	SALVAGE SIGN PANEL TYPE SPECIAL	EACH	3.00	\$0.39	\$130.00	2
2104	2104502/03590	SALVAGE MAIL BOX SUPPORT	EACH	1.00	\$0.05	\$50.00	1
2104	2104502/03650	ABANDON AND SEAL WELL SHAFT	EACH	1.00	\$0.60	\$600.00	1
2104	2104502/07290	REMOVE REFERENCE LOCATION SIGN	EACH	265.00	\$11.11	\$41.94	13
2104	2104502/07300	SALVAGE REFERENCE LOCATION SIGN	EACH	62.00	\$2.00	\$32.27	9
2104	2104502/08010	SUPPLEMENTAL DESCRIPTION	EACH	19.00	\$0.76	\$40.00	1
2104	2104503/00195	SAWING CONCRETE PAVEMENT (FULL DEPTH)	L F	33,354.00	\$180.45	\$5.41	34
2104	2104503/00200	SAWING BITUMINOUS PAVEMENT	L F	1,499.00	\$3.63	\$2.42	2
2104	2104503/00205	SAWING BITUMINOUS PAVEMENT (FULL DEPTH)	L F	408,512.00	\$584.17	\$1.43	73
2104	2104503/00220	REMOVE PIPE DRAIN	L F	24,621.00	\$38.65	\$1.57	4
2104	2104503/00240	REMOVE PERFORATED PIPE	L F	335.00	\$3.35	\$10.00	1
2104	2104503/00250	REMOVE CONCRETE FLUME	L F	303.00	\$2.17	\$7.15	2
2104	2104503/00255	REMOVE PIPE CULVERTS	L F	23,033.00	\$345.26	\$14.99	41
2104	2104503/00260	REMOVE CONCRETE CULVERT	L F	2,796.00	\$31.71	\$11.34	5
2104	2104503/00265	REMOVE METAL CULVERT	L F	4,964.00	\$77.89	\$15.69	9
2104	2104503/00270	REMOVE WATER MAIN	L F	22,386.00	\$229.01	\$10.23	10
2104	2104503/00275	REMOVE MANHOLES OR CATCH BASINS	L F	146.30	\$44.73	\$305.71	3
2104	2104503/00280	REMOVE CATCH BASINS	L F	3.90	\$0.39	\$100.00	1

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2104	2104503/00285	REMOVE SEWER PIPE (STORM)	L F	36,761.00	\$529.36	\$14.40	28
2104	2104503/00290	REMOVE SEWER PIPE (SANITARY)	L F	13,198.00	\$100.83	\$7.64	8
2104	2104503/00295	REMOVE PIPE SEWERS	L F	6,792.00	\$111.12	\$16.36	8
2104	2104503/00305	REMOVE CURB	L F	1,644.00	\$4.50	\$2.74	3
2104	2104503/00310	REMOVE INTEGRANT CURB	L F	546.00	\$2.59	\$4.75	1
2104	2104503/00315	REMOVE CURB AND GUTTER	L F	149,670.00	\$658.55	\$4.40	46
2104	2104503/00320	REMOVE BITUMINOUS CURB	L F	29,190.00	\$89.32	\$3.06	6
2104	2104503/00325	REMOVE CONCRETE CURB	L F	70.00	\$0.63	\$9.00	2
2104	2104503/00350	REMOVE RETAINING WALL	L F	488.00	\$19.36	\$39.68	5
2104	2104503/00355	REMOVE CONCRETE RETAINING WALL	L F	225.00	\$13.50	\$60.00	1
2104	2104503/00365	REMOVE WOOD RETAINING WALL	L F	130.00	\$1.97	\$15.14	1
2104	2104503/00390	REMOVE FENCE	L F	939.00	\$7.67	\$8.17	4
2104	2104503/00400	REMOVE WOVEN WIRE FENCE	L F	924.00	\$2.23	\$2.41	2
2104	2104503/00410	REMOVE CHAIN LINK FENCE	L F	4,521.00	\$30.11	\$6.66	8
2104	2104503/00420	REMOVE WOOD FENCE	L F	422.00	\$1.64	\$3.88	2
2104	2104503/00450	REMOVE CABLE GUARDRAIL	L F	94,378.00	\$134.96	\$1.43	17
2104	2104503/00460	REMOVE GUARDRAIL-PLATE BEAM	L F	212,780.50	\$653.24	\$3.07	49
2104	2104503/00490	REMOVE METAL PIPE RAILING	L F	170.00	\$1.47	\$8.65	3
2104	2104503/00520	REMOVE CONCRETE BARRIER	L F	1,542.00	\$30.84	\$20.00	1
2104	2104503/00530	REMOVE CONCRETE MEDIAN BARRIER	L F	558.00	\$31.41	\$56.29	2

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2104	2104503/00540	REMOVE TEMPORARY PRECAST CONCRETE BARRIER	L F	1,328.00	\$0.01	\$0.01	1
2104	2104503/00550	REMOVE UNDERGROUND WIRE	L F	36,196.00	\$27.15	\$0.75	4
2104	2104503/00560	REMOVE CABLES	L F	1,865.00	\$4.64	\$2.49	2
2104	2104503/00580	REMOVE OVERHEAD CABLE	L F	1,400.00	\$0.92	\$0.66	1
2104	2104503/00660	REMOVE CONCRETE GUTTER	L F	49.00	\$0.39	\$8.00	1
2104	2104503/00670	REMOVE UTILITY CONDUIT	L F	4,610.00	\$9.22	\$2.00	1
2104	2104503/00710	REMOVE NON-METALLIC CONDUIT	L F	1,307.00	\$1.31	\$1.00	1
2104	2104503/00720	REMOVE HANDRAIL	L F	10.00	\$1.60	\$160.00	1
2104	2104503/00740	REMOVE GLARE SCREEN FENCE	L F	15,437.00	\$46.47	\$3.01	1
2104	2104503/00800	REMOVE SILT FENCE	L F	2,101.00	\$2.10	\$1.00	1
2104	2104503/00830	REMOVE CONCRETE CASING	L F	60.00	\$3.00	\$50.00	1
2104	2104503/00840	REMOVE SANITARY SERVICE PIPE	L F	5,430.00	\$25.74	\$4.74	6
2104	2104503/00850	REMOVE WATER SERVICE PIPE	L F	5,971.00	\$59.23	\$9.92	6
2104	2104503/00870	REMOVE GAS MAIN	L F	691.00	\$6.91	\$10.00	1
2104	2104503/00880	REMOVE BOX CULVERT	L F	576.00	\$36.41	\$63.22	5
2104	2104503/00900	REMOVE CONCRETE BOX CULVERT	L F	2,112.00	\$163.24	\$77.29	8
2104	2104503/00920	REMOVE CATTLE PASS	L F	154.00	\$4.62	\$30.00	1
2104	2104503/00930	REMOVE RC CATTLE PASS	L F	1,035.00	\$40.14	\$38.78	5
2104	2104503/01060	REMOVE CONDUIT SYSTEM	L F	2,955.00	\$4.73	\$1.60	1
2104	2104503/01070	REMOVE DIRECT BURIED LIGHTING CABLE	L F	26,764.00	\$44.16	\$1.65	9

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2104	2104503/01090	REMOVE SIGN WALKWAY	L F	206.00	\$10.75	\$52.19	2
2104	2104503/01130	REMOVE GUARDRAIL-TYPE 31	L F	350.00	\$1.58	\$4.50	1
2104	2104503/01150	REMOVE TENSION CABLE GUARDRAIL	L F	51,546.00	\$143.81	\$2.79	4
2104	2104503/01170	ABATE ASBESTOS-CONTAINING PIPES	L F	908.00	\$68.09	\$74.99	3
2104	2104503/01220	SALVAGE FENCE	L F	50.00	\$2.55	\$51.00	1
2104	2104503/01240	SALVAGE CHAIN LINK FENCE	L F	706.00	\$7.24	\$10.25	3
2104	2104503/01260	SALVAGE BARBED WIRE FENCE	L F	170.00	\$0.51	\$3.00	1
2104	2104503/01280	SALVAGE WOODEN FENCE	L F	96.00	\$2.02	\$21.00	1
2104	2104503/01320	SALVAGE NOISE WALL	L F	60.00	\$22.40	\$373.31	1
2104	2104503/01340	SALVAGE RETAINING WALL	L F	25.00	\$1.88	\$75.00	1
2104	2104503/01370	SALVAGE PIPE CULVERT	L F	52.00	\$1.34	\$25.81	3
2104	2104503/01380	SALVAGE CONCRETE PIPE CULVERT	L F	292.00	\$27.12	\$92.88	4
2104	2104503/01420	SALVAGE WATER MAIN	L F	20.00	\$1.00	\$50.00	1
2104	2104503/01440	SALVAGE PIPE SEWER	L F	26.00	\$0.95	\$36.54	2
2104	2104503/01450	SALVAGE CONCRETE PIPE STORM SEWER	L F	6.00	\$0.30	\$50.00	1
2104	2104503/01500	SALVAGE TEMPORARY PRECAST CONCRETE BARRIER	L F	2,240.00	\$12.45	\$5.56	2
2104	2104503/01520	SALVAGE TENSION CABLE GUARDRAIL	L F	22,797.00	\$22.80	\$1.00	1
2104	2104503/01540	SALVAGE GUARDRAIL-CABLE	L F	660.00	\$2.67	\$4.04	2
2104	2104503/01550	SALVAGE GUARDRAIL	L F	6,670.00	\$55.69	\$8.35	4
2104	2104503/01560	SALVAGE GUARDRAIL-PLATE BEAM	L F	931.00	\$4.45	\$4.78	3

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2104	2104503/01590	SALVAGE CONCRETE MEDIAN BARRIER	L F	200.00	\$2.80	\$14.00	1
2104	2104503/01620	SALVAGE ORNAMENTAL RAIL	L F	368.00	\$4.42	\$12.00	1
2104	2104503/01650	SALVAGE STONE CURB	L F	57.00	\$5.24	\$92.00	1
2104	2104503/01670	SALVAGE CABLES AND CONDUCTORS	L F	4,630.00	\$7.87	\$1.70	1
2104	2104504/00010	REMOVE CONCRETE MEDIAN	S Y	137.00	\$3.26	\$23.81	2
2104	2104504/00020	REMOVE BITUMINOUS MEDIAN	S Y	121.00	\$1.09	\$9.03	1
2104	2104504/00050	REMOVE CONCRETE WALK	S Y	13,269.00	\$88.64	\$6.68	4
2104	2104504/00060	REMOVE SLOPE PAVING	S Y	1,418.00	\$24.02	\$16.94	2
2104	2104504/00070	REMOVE PAVEMENT	S Y	139,255.00	\$1,321.53	\$9.49	21
2104	2104504/00080	REMOVE CONCRETE DRIVEWAY PAVEMENT	S Y	11,543.00	\$112.78	\$9.77	11
2104	2104504/00090	REMOVE CONCRETE PAVEMENT	S Y	90,937.00	\$664.75	\$7.31	14
2104	2104504/00100	REMOVE CONCRETE APPROACH PANEL	S Y	3,596.00	\$91.91	\$25.56	7
2104	2104504/00110	REMOVE BITUMINOUS DRIVEWAY PAVEMENT	S Y	17,874.00	\$72.21	\$4.04	12
2104	2104504/00120	REMOVE BITUMINOUS PAVEMENT	S Y	781,409.00	\$3,977.37	\$5.09	62
2104	2104504/00140	REMOVE BITUMINOUS SHOULDER PAVEMENT	S Y	403,320.00	\$939.74	\$2.33	29
2104	2104507/00270	REMOVE RIPRAP	C Y	537.00	\$12.56	\$23.39	5
2104	2104507/00280	REMOVE GROUTED RIPRAP	C Y	207.00	\$3.73	\$18.00	1
2104	2104507/00450	REMOVE AGGREGATE	C Y	14.00	\$0.21	\$15.00	1
2104	2104518/00060	REMOVE SHEET PILING RETAINING WALL	S F	2,400.00	\$24.67	\$10.28	1
2104	2104518/00070	REMOVE SHEET PILING	S F	16,875.00	\$174.83	\$10.36	1

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2104	2104518/00080	REMOVE SIDEWALK	S F	500.00	\$7.08	\$14.15	1
2104	2104518/00090	REMOVE BRICK SIDEWALK	S F	174.00	\$0.48	\$2.73	1
2104	2104518/00100	REMOVE BITUMINOUS WALK	S F	42,409.00	\$58.10	\$1.37	10
2104	2104518/00120	REMOVE CONCRETE SLAB	S F	1,090.00	\$10.93	\$10.03	1
2104	2104518/00130	REMOVE CONCRETE SIDEWALK	S F	48,343.00	\$80.25	\$1.66	7
2104	2104518/00140	REMOVE CONCRETE WALK	S F	391,811.00	\$505.44	\$1.29	26
2104	2104518/00160	REMOVE CONCRETE DRIVEWAY PAVEMENT	S F	13,674.00	\$16.96	\$1.24	4
2104	2104518/00190	REMOVE PAVEMENT	S F	13,087.00	\$91.61	\$7.00	1
2104	2104518/00200	REMOVE CONCRETE PAVEMENT	S F	5,512.00	\$33.57	\$6.09	4
2104	2104518/00220	REMOVE CONCRETE MEDIAN	S F	113,759.00	\$163.81	\$1.44	5
2104	2104518/00240	REMOVE BITUMINOUS SHOULDER PAVEMENT	S F	3,560.00	\$13.35	\$3.75	1
2104	2104518/00250	REMOVE BITUMINOUS PAVEMENT	S F	33,127.00	\$27.16	\$0.82	4
2104	2104518/00260	REMOVE BITUMINOUS MEDIAN	S F	12,740.00	\$6.37	\$0.50	1
2104	2104518/00270	REMOVE BITUMINOUS DRIVEWAY PAVEMENT	S F	21,080.00	\$29.72	\$1.41	3
2104	2104601/01240	RELOCATE MONUMENT	LS	1.00	\$1.30	\$1,300.00	1
2104	2104601/01280	REMOVE CABLES	LS	9.00	\$32.74	\$3,637.26	9
2104	2104601/01290	REMOVE CONDUIT SYSTEM	LS	1.00	\$4.20	\$4,200.00	1
2104	2104601/01310	REMOVE MISCELLANEOUS STRUCTURES	LS	1.00	\$1,785.98	\$1,785,981.92	1
2104	2104601/01350	REMOVE REGULATED WASTE MATERIAL (BRIDGE)	LS	9.00	\$48.40	\$5,378.33	9
2104	2104601/01730	HAUL SALVAGED MATERIAL	LS	20.00	\$86.94	\$4,346.90	20



## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2104	2104602/03690	REMOVE MISCELLANEOUS STRUCTURES	EACH	4.00	\$13.11	\$3,277.00	1
2104	2104602/03780	PLUG FILL AND ABANDON BOX CULVERT	EACH	1.00	\$194.00	\$194,000.00	1
2104	2104603/01840	ABANDON PIPE SEWER	L F	250.00	\$7.60	\$30.39	1
2104	2104603/01850	ABANDON WATER MAIN	L F	1,515.00	\$23.56	\$15.55	3
2104	2104603/01860	RELOCATE SPRINKLER SYSTEM	L F	100.00	\$4.95	\$49.46	1
2104	2104607/00490	SALVAGE RANDOM RIPRAP	C Y	1,423.00	\$644.76	\$453.10	5
2104	2104607/00491	SALVAGE RIPRAP SPECIAL	C Y	631.00	\$488.71	\$774.50	2
2104	2104609/01960	REMOVE DEBRIS	TON	30.00	\$3.32	\$110.50	1
2104	2104609/01980	SALVAGE RANDOM RIPRAP	TON	2.00	\$0.12	\$60.00	1
2104	2104618/00021	REMOVE BRICK PAVERS	S F	59.00	\$0.59	\$10.00	1
2104	2104618/00022	REMOVE STONE	S F	17.00	\$1.32	\$77.88	2
2104	2104618/00030	REMOVE STONE PAVERS	S F	3,285.00	\$3.94	\$1.20	2
2104	2104618/00040	REMOVE CONCRETE CAP	S F	287.00	\$1.80	\$6.26	1
2104	2104618/00070	SALVAGE STONE RETAINING WALL	S F	40.00	\$0.32	\$7.90	1
2104	2104618/00090	SALVAGE STONE	S F	1,244.00	\$68.49	\$55.06	2
2104	2104618/00110	SALVAGE BRICK PAVERS	S F	341.00	\$5.52	\$16.20	2
2104	2104618/00120	SALVAGE STONE PAVERS	S F	396.00	\$9.90	\$25.00	1
2104	2104618/00300	REMOVE AND REPLACE BITUMINOUS PAVEMENT	S F	26,945.00	\$344.36	\$12.78	13
					\$20,051.17		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2105	2105504/00031	GEOTEXTILE FABRIC TYPE 1	S Y	328.00	\$0.69	\$2.09	2
2105	2105504/00033	GEOTEXTILE FABRIC TYPE 3	S Y	1,016.00	\$4.50	\$4.43	4
2105	2105504/00034	GEOTEXTILE FABRIC TYPE 4	S Y	6,183.00	\$15.89	\$2.57	4
2105	2105504/00035	GEOTEXTILE FABRIC TYPE 5	S Y	562,977.00	\$1,052.77	\$1.87	35
2105	2105504/00036	GEOTEXTILE FABRIC TYPE 6	S Y	25,689.00	\$129.47	\$5.04	1
2105	2105504/00037	GEOTEXTILE FABRIC TYPE 7	S Y	4,362.00	\$12.87	\$2.95	1
2105	2105504/00038	GEOTEXTILE FABRIC TYPE 8	S Y	363,096.00	\$980.36	\$2.70	1
2105	2105507/00015	COMMON EXCAVATION	C Y	705.00	\$10.58	\$15.00	1
2105	2105507/00060	CHANNEL AND POND EXCAVATION	C Y	200.00	\$6.00	\$30.00	1
2105	2105507/00320	SELECT GRANULAR BORROW MOD 7% (CV)	C Y	1,913.00	\$68.87	\$36.00	1
2105	2105601/00015	DEWATERING	LS	13.00	\$2,040.22	\$156,940.31	13
2105	2105601/00020	CONSTRUCT ACCESS ROAD	LS	3.00	\$25.62	\$8,540.00	3
2105	2105601/00030	SITE GRADING	LS	1.00	\$4.40	\$4,400.00	1
2105	2105601/00045	TEMPORARY STREAM DIVERSION SYSTEM	LS	12.00	\$593.30	\$49,441.67	12
2105	2105601/08010	SUPPLEMENTAL DESCRIPTION	LS	1.00	\$1,208.42	\$1,208,415.66	1
2105	2105602/00015	CONSTRUCT TEMPORARY BYPASS	EACH	5.00	\$60.02	\$12,003.80	3
2105	2105602/00020	CONSTRUCT TURN LANES	EACH	2.00	\$18.00	\$9,000.00	1
2105	2105602/00022	GRAVEL ENTRANCE RESTORATION	EACH	308.00	\$64.63	\$209.85	6
2105	2105602/00023	ENTRANCE RECONSTRUCTION	EACH	301.00	\$361.20	\$1,200.00	1
2105	2105602/00050	DEWATERING	EACH	49.00	\$89.85	\$1,833.75	6

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2105	2105602/08010	SUPPLEMENTAL DESCRIPTION	EACH	98.00	\$4,283.10	\$43,705.15	3
2105	2105603/00015	MINOR GRADING	L F	153,691.00	\$247.44	\$1.61	9
2105	2105603/00040	SHOULDER TRENCHING	L F	11,646.00	\$51.82	\$4.45	1
2105	2105603/00050	CONSTRUCT DRAINAGE DITCH	L F	2,360.00	\$10.62	\$4.50	1
2105	2105603/00060	DITCH CLEANING	L F	6,798.00	\$90.01	\$13.24	9
2105	2105604/00006	GEOMEMBRANE SYSTEM	S Y	8,261.00	\$216.77	\$26.24	3
2105	2105604/00014	SOIL STABILIZATION GEOGRID	S Y	23,266.00	\$117.49	\$5.05	4
2105	2105604/00055	SUBGRADE SOIL MODIFICATION	S Y	2,681.00	\$43.19	\$16.11	1
2105	2105604/00060	GEOGRID	S Y	31,772.00	\$76.89	\$2.42	6
2105	2105604/00085	PLASTIC LINER	S Y	650.00	\$6.50	\$10.00	1
2105	2105607/00420	EXCAVATION SPECIAL	C Y	29,771.00	\$211.67	\$7.11	8
2105	2105607/00430	EXCAVATION SPECIAL 1	C Y	541.00	\$15.02	\$27.76	2
2105	2105607/00440	EXCAVATION SPECIAL 2	C Y	2,526.00	\$128.83	\$51.00	1
2105	2105607/00460	HAUL AND STOCKPILE EXCESS MATERIAL	C Y	900.00	\$12.60	\$14.00	1
2105	2105607/00470	HAUL AND STOCKPILE BITUMINOUS MATERIAL	C Y	6,500.00	\$6.50	\$1.00	1
2105	2105607/00550	COMMON BORROW SPECIAL (CV)	C Y	62.00	\$3.50	\$56.39	2
2105	2105607/00610	CRUSHED ROCK	C Y	2.00	\$0.40	\$200.00	1
2105	2105607/00690	LIGHT-WEIGHT AGGREGATE	C Y	1,630.00	\$265.17	\$162.68	2
2105	2105607/00700	HAUL AND DISPOSE OF CONTAMINATED MATERIAL	C Y	31,240.00	\$731.33	\$23.41	7
2105	2105607/00730	STRUCTURAL SOIL BORROW (CV)	C Y	556.00	\$97.30	\$175.00	1

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2105	2105609/00040	GRANULAR BORROW	TON	3,964.00	\$26.56	\$6.70	1
2105	2105609/00050	SELECT GRANULAR BORROW	TON	23,382.00	\$156.66	\$6.70	1
2105	2105609/00120	HAUL AND DISPOSE OF CONTAMINATED MATERIAL	TON	24,773.00	\$1,293.40	\$52.21	6
2105	2105609/00122	HAUL AND DISPOSE OF CONTAMINATED SOIL	TON	973.00	\$65.60	\$67.42	2
2105	2105609/00130	EXCAVATION SPECIAL	TON	7,161.00	\$89.51	\$12.50	4
2105	2105901/00029	GRADING	LS	4.00	\$52,596.77	\$13,149,192.93	4
					\$67,592.31		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2106	2106507/00010	EXCAVATION - COMMON	C Y	1,613,484.00	\$16,086.44	\$9.97	83
2106	2106507/00025	EXCAVATION - ROCK	C Y	4,876.00	\$108.88	\$22.33	2
2106	2106507/00030	EXCAVATION - MUCK	C Y	16,457.00	\$200.94	\$12.21	6
2106	2106507/00040	EXCAVATION - SUBGRADE	C Y	161,050.00	\$1,985.75	\$12.33	15
2106	2106507/00050	EXCAVATION - CHANNEL AND POND	C Y	2,887.00	\$42.09	\$14.58	3
2106	2106507/00070	GRANULAR EMBANKMENT (CV)	C Y	44,250.00	\$821.28	\$18.56	5
2106	2106507/00080	SELECT GRANULAR EMBANKMENT (CV)	C Y	402,507.00	\$6,484.39	\$16.11	39
2106	2106507/00090	SELECT GRANULAR EMBANKMENT MOD 5% (CV)	C Y	1,830.00	\$41.18	\$22.50	1
2106	2106507/00100	SELECT GRANULAR EMBANKMENT MOD 7% (CV)	C Y	135,060.00	\$3,068.56	\$22.72	10
2106	2106507/00110	SELECT GRANULAR EMBANKMENT MOD 10% (CV)	C Y	46,008.00	\$973.07	\$21.15	8
2106	2106507/00120	SELECT GRANULAR EMBANKMENT SUPER SAND (CV)	C Y	93,970.00	\$2,419.73	\$25.75	10
2106	2106507/00130	COMMON EMBANKMENT (CV)	C Y	613,289.20	\$3,250.43	\$5.30	82

\$35,482.74

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2112	2112519/00010	SUBGRADE PREPARATION	RDST	216.50	\$57.23	\$264.36	3
2112	2112519/00020	SUBGRADE PREPARATION 6"-12"	RDST	70.00	\$12.60	\$180.00	1
2112	2112603/00010	SHOULDER PREPARATION	L F	93,507.00	\$44.88	\$0.48	7
2112	2112603/00020	SUBGRADE PREPARATION	L F	1,177.00	\$5.26	\$4.47	2
2112	2112604/00010	SUBGRADE PREPARATION	S Y	88,005.00	\$61.60	\$0.70	5
2112	2112604/00020	SHOULDER PREPARATION	S Y	45,665.00	\$25.57	\$0.56	2
2112	2112619/00030	SHOULDER PREPARATION	RDST	337.00	\$15.01	\$44.55	1

\$222.15

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2118	2118507/00060	AGGREGATE SURFACING (LV), CLASS 6	C Y	512.00	\$24.74	\$48.32	2
2118	2118507/00070	AGGREGATE SURFACING (LV), CLASS SPECIAL	C Y	8,786.00	\$195.31	\$22.23	3
2118	2118507/00105	AGGREGATE SURFACING (CV) CLASS SPECIAL	C Y	8,979.00	\$333.57	\$37.15	7
2118	2118507/00110	AGGREGATE SURFACING (CV) CLASS 1	C Y	8,775.00	\$359.95	\$41.02	6
2118	2118507/00120	AGGREGATE SURFACING (CV) CLASS 2	C Y	10,962.00	\$711.10	\$64.87	16
2118	2118507/00150	AGGREGATE SURFACING (CV) CLASS 5	C Y	1,933.00	\$92.49	\$47.85	4
2118	2118507/00160	AGGREGATE SURFACING (CV) CLASS 6	C Y	15,346.00	\$441.81	\$28.79	6
2118	2118509/00001	AGGREGATE SURFACING CLASS SPECIAL	TON	20,341.00	\$273.18	\$13.43	2
2118	2118509/00010	AGGREGATE SURFACING CLASS 1	TON	69,955.00	\$1,459.26	\$20.86	14
2118	2118509/00020	AGGREGATE SURFACING CLASS 1 MOD	TON	10,756.00	\$190.17	\$17.68	3
2118	2118509/00030	AGGREGATE SURFACING CLASS 2	TON	69,576.00	\$1,905.69	\$27.39	14
2118	2118509/00050	AGGREGATE SURFACING CLASS 5	TON	685.00	\$17.13	\$25.00	1
2118	2118609/00080	AGGREGATE SURFACING SPECIAL	TON	4,692.00	\$99.19	\$21.14	5

\$6,103.59

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2123	2123510/00010	COMMON LABORERS	HOUR	198.00	\$16.58	\$83.76	10
2123	2123510/00020	MOTOR GRADER	HOUR	895.00	\$130.14	\$145.41	12
2123	2123510/00130	DOZER	HOUR	265.00	\$39.37	\$148.58	10
2123	2123510/00150	10 CU YD TRUCK	HOUR	342.00	\$33.84	\$98.94	13
2123	2123510/00210	0.75 CU YD FRONT END LOADER	HOUR	55.00	\$9.90	\$180.00	2
2123	2123610/00330	TRACTOR MOUNTED BACKHOE	HOUR	229.00	\$37.05	\$161.79	7
2123	2123610/00340	TRACTOR MOUNTED BACKHOE-LOADER	HOUR	120.00	\$17.85	\$148.75	6
2123	2123610/00350	CRAWLER MOUNTED BACKHOE	HOUR	202.00	\$46.59	\$230.65	10
2123	2123610/00370	SKID LOADER	HOUR	20.00	\$2.80	\$140.00	2
2123	2123610/00400	TRUCK	HOUR	50.00	\$6.00	\$120.00	1
2123	2123610/00410	STREET SWEEPER (WITH PICKUP BROOM)	HOUR	1,654.00	\$308.59	\$186.57	5
					\$648.71		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2130	2130523/00010	WATER	MGAL	870.00	\$28.25	\$32.47	4
					\$28.25		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2131	2131506/00010	CALCIUM CHLORIDE SOLUTION	GAL	83,904.00	\$119.14	\$1.42	5
					\$119.14		

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2200	2200901/00010	BASE CONSTRUCTION	LS	4.00	\$26,651.78	\$6,662,946.06	4
					\$26,651.78		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2211	2211507/00080	AGGREGATE BASE (LV) CLASS 6	C Y	2,129.00	\$48.46	\$22.76	2
2211	2211507/00120	AGGREGATE BASE (CV) CLASS 3	C Y	3,416.00	\$70.03	\$20.50	1
2211	2211507/00130	AGGREGATE BASE (CV) CLASS 3 MODIFIED	C Y	139.00	\$10.43	\$75.00	1
2211	2211507/00170	AGGREGATE BASE (CV) CLASS 5	C Y	89,036.00	\$2,997.84	\$33.67	28
2211	2211507/00200	AGGREGATE BASE (CV) CLASS 5Q	C Y	107,120.00	\$3,834.90	\$35.80	11
2211	2211507/00210	AGGREGATE BASE (CV) CLASS 6	C Y	171,706.00	\$5,134.01	\$29.90	45
2211	2211509/00070	AGGREGATE BASE CLASS 5	TON	100.00	\$2.00	\$20.00	1
2211	2211509/00100	AGGREGATE BASE CLASS 6	TON	9,482.00	\$109.04	\$11.50	1
2211	2211604/00020	AGGREGATE BASE SPECIAL	S Y	801.00	\$24.03	\$30.00	1
					\$12,230.74		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2215	2215504/00010	FULL DEPTH RECLAMATION	S Y	1,014,653.00	\$1,095.83	\$1.08	7
2215	2215504/00020	STABILIZED FULL DEPTH RECLAMATION	S Y	316,359.00	\$787.73	\$2.49	2
2215	2215509/00010	BITUMINOUS MATERIAL FOR MIXTURE	TON	5,161.00	\$2,567.39	\$497.46	5
2215	2215509/00020	CEMENT	TON	425.00	\$81.07	\$190.76	3

\$4,532.02

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2221	2221507/00090	SHOULDER BASE AGGREGATE (CV) CLASS 1	C Y	2,581.00	\$129.05	\$50.00	1
2221	2221507/00180	SHOULDER BASE AGGREGATE (CV) CLASS 6	C Y	16,653.00	\$477.11	\$28.65	6
2221	2221509/00030	SHOULDER BASE AGGREGATE CLASS 2	TON	158.00	\$9.64	\$61.00	1
2221	2221609/00110	SHOULDER BASE AGGREGATE SPECIAL	TON	1,256.00	\$43.96	\$35.00	1

\$659.76

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2231	2231508/00020	JOINT AND CRACK FILLER	LB	255,629.00	\$577.72	\$2.26	1
2231	2231509/00010	BITUMINOUS PATCHING MIXTURE	TON	7,889.00	\$886.57	\$112.38	28
2231	2231603/00015	BITUMINOUS SURFACE CRACK AND JOINT REPAIR	L F	600.00	\$6.99	\$11.65	1
2231	2231604/00010	BITUMINOUS PATCH SPECIAL	S Y	1,010.00	\$91.43	\$90.52	4
2231	2231609/00050	MIXTURE FOR JOINT AND CRACKS	TON	122.00	\$21.96	\$180.00	1
2231	2231619/00030	PAVEMENT CLEANING	RDST	1.30	\$0.50	\$385.00	1

\$1,585.17

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2232	2232504/00010	MILL BITUMINOUS SURFACE	S Y	50,794.00	\$76.70	\$1.51	2
2232	2232504/00040	MILL BITUMINOUS SURFACE (1.5")	S Y	2,042,115.00	\$2,001.27	\$0.98	21
2232	2232504/00060	MILL BITUMINOUS SURFACE (2.0")	S Y	1,980,033.00	\$2,118.64	\$1.07	23
2232	2232504/00070	MILL BITUMINOUS SURFACE (2.25")	S Y	8,079.00	\$21.49	\$2.66	1
2232	2232504/00080	MILL BITUMINOUS SURFACE (2.5")	S Y	268,645.00	\$300.88	\$1.12	3
2232	2232504/00120	MILL BITUMINOUS SURFACE (3.0")	S Y	1,389,951.00	\$2,279.52	\$1.64	18
2232	2232504/00130	MILL BITUMINOUS SURFACE (3.5")	S Y	900,820.00	\$1,882.71	\$2.09	5
2232	2232504/00150	MILL BITUMINOUS SURFACE (4.0")	S Y	549,491.00	\$939.63	\$1.71	5
2232	2232504/00170	MILL BITUMINOUS SURFACE (4.5")	S Y	168,034.00	\$243.65	\$1.45	1



## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2232	2232504/00200	MILL BITUMINOUS SURFACE (5.0")	S Y	159,810.00	\$351.58	\$2.20	1
2232	2232504/00230	MILL BITUMINOUS SURFACE (6.0")	S Y	169,602.00	\$267.97	\$1.58	2
2232	2232504/00350	MILL CONCRETE SURFACE (1.0")	S Y	89.00	\$2.23	\$25.00	1
2232	2232504/00360	MILL CONCRETE SURFACE (1.5")	S Y	4,676.00	\$75.28	\$16.10	4
2232	2232504/00370	MILL CONCRETE SURFACE (2.0")	S Y	1,431.00	\$14.44	\$10.09	2
2232	2232602/00190	MILLED RUMBLE STRIPS	EACH	27.00	\$31.75	\$1,175.93	2
2232	2232603/00025	MILLED RUMBLE STRIPS	L F	370,848.00	\$100.13	\$0.27	12
2232	2232603/00030	MILLED RUMBLE STRIPS-INTERMITTENT	L F	1,694,679.00	\$288.10	\$0.17	22
2232	2232603/00035	MILLED RUMBLE STRIPS-CL	L F	294,738.00	\$56.00	\$0.19	5
2232	2232603/00225	MILLED SINUSOIDAL RUMBLE STRIPS	L F	255,602.00	\$79.24	\$0.31	6
2232	2232603/00226	MILLED SINUSOIDAL RUMBLE STRIPS (CONCRETE)	L F	192,785.00	\$705.59	\$3.66	2
2232	2232603/00230	MILLED SINUSOIDAL RUMBLE STRIPS-INTERMITTENT	L F	1,641,454.00	\$426.78	\$0.26	19
2232	2232603/00235	MILLED SINUSOIDAL RUMBLE STRIPS-CL	L F	1,363,438.00	\$368.13	\$0.27	24
2232	2232604/00470	MILL BITUMINOUS PAVEMENT (SPECIAL)	S Y	1,156,051.00	\$878.60	\$0.76	3
2232	2232618/00010	MILL AND PATCH BITUMINOUS PAVEMENT	S F	1,405.00	\$7.83	\$5.57	2
					\$13,518.14		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2301	2301502/00010	DOWEL BAR	EACH	266,078.00	\$1,968.98	\$7.40	16
2301	2301503/02060	INTEGRANT CURB DESIGN B6	L F	2,859.00	\$36.94	\$12.92	3
2301	2301503/02070	INTEGRANT CURB DESIGN B6 MOD	L F	293.00	\$5.57	\$19.00	1

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2301	2301503/04040	INTEGRANT CURB DESIGN D4	L F	514.00	\$6.17	\$12.00	2
2301	2301504/00060	CONCRETE PAVEMENT 6"	S Y	4,082.00	\$116.30	\$28.49	2
2301	2301504/00070	CONCRETE PAVEMENT 7.0"	S Y	84,558.00	\$6,129.61	\$72.49	4
2301	2301504/00075	CONCRETE PAVEMENT 7.5"	S Y	63,240.00	\$2,371.50	\$37.50	2
2301	2301504/00080	CONCRETE PAVEMENT 8.0"	S Y	48,264.00	\$3,156.47	\$65.40	8
2301	2301504/00085	CONCRETE PAVEMENT 8.5"	S Y	23,003.00	\$1,432.63	\$62.28	2
2301	2301504/00090	CONCRETE PAVEMENT 9.0"	S Y	891.00	\$110.25	\$123.74	2
2301	2301504/00100	CONCRETE PAVEMENT 10.0"	S Y	6,271.00	\$647.61	\$103.27	3
2301	2301504/00105	CONCRETE PAVEMENT 10.5"	S Y	160.00	\$28.08	\$175.50	1
2301	2301504/00110	CONCRETE PAVEMENT 11.0"	S Y	2,100.00	\$231.00	\$110.00	1
2301	2301504/01060	PLACE CONCRETE PAVEMENT 6"	S Y	8,617.00	\$84.02	\$9.75	1
2301	2301504/01075	PLACE CONCRETE PAVEMENT 7.5"	S Y	336,325.00	\$2,085.22	\$6.20	1
2301	2301504/01080	PLACE CONCRETE PAVEMENT 8"	S Y	77,370.00	\$495.17	\$6.40	1
2301	2301504/01105	PLACE CONCRETE PAVEMENT 10.5"	S Y	3,383.00	\$21.65	\$6.40	1
2301	2301507/00010	STRUCTURAL CONCRETE	C Y	96,304.00	\$8,848.41	\$91.88	2
2301	2301508/00010	SUPPLEMENTAL PAVEMENT REINFORCEMENT	LB	131,402.00	\$329.82	\$2.51	14
2301	2301602/00050	DRILL AND GROUT DOWEL BAR (EPOXY COATED)	EACH	970.00	\$19.10	\$19.69	11
2301	2301602/00071	DRILL AND GROUT REINFORCEMENT BAR (EPOXY COATED)	EACH	18,660.00	\$256.95	\$13.77	37
2301	2301603/00070	EXPANSION RELIEF CUT 4" WIDE	L F	171.00	\$5.99	\$35.00	1
2301	2301604/02040	CONCRETE PAVEMENT (SPECIAL)	S Y	3,140.00	\$439.60	\$140.00	1

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2301	2301607/00050	STRUCTURAL CONCRETE (SPECIAL)	C Y	2,811.00	\$1,953.65	\$695.00	1
2301	2301901/00030	CONCRETE PAVEMENT	LS	4.00	\$93,563.83	\$23,390,957.03	4
					\$124,344.52		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2302	2302602/00020	DOWEL BAR	EACH	4,600.00	\$41.31	\$8.98	5
2302	2302602/00030	DRILL & GROUT REINF BAR (EPOXY COATED)	EACH	1,043.00	\$15.01	\$14.39	4
2302	2302603/23000	JOINT AND CRACK REPAIR (TYPE B3)	L F	5,296.00	\$203.58	\$38.44	2
2302	2302603/34020	FULL DEPTH REPAIR (TYPE CD-HV)	L F	29,241.00	\$2,580.23	\$88.24	6
2302	2302604/00080	CONCRETE GRINDING	S Y	38,187.00	\$312.75	\$8.19	3
2302	2302604/00130	PAVEMENT REPLACEMENT (TYPE CX)	S Y	14,728.00	\$2,096.97	\$142.38	7
2302	2302608/00210	SUPPLEMENTAL REINFORCEMENT BARS (EPOXY COATED)	LB	2,300.00	\$9.45	\$4.11	3
2302	2302618/21000	PARTIAL DEPTH REPAIR (TYPE BA)	S F	9,076.00	\$444.81	\$49.01	6
2302	2302618/25100	PARTIAL DEPTH REPAIR SPECIAL (TYPE BE)	S F	2,338.00	\$126.06	\$53.92	4
					\$5,830.17		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2331	2331603/00070	JOINT ADHESIVE	L F	1,720,089.00	\$516.03	\$0.30	14
2331	2331608/00020	ROUT AND SEAL BITUMINOUS PAVEMENT CRACKS	LB	411,113.00	\$929.12	\$2.26	1
2331	2331619/00020	ROUT AND SEAL BITUMINOUS PAVEMENT CRACKS	RDST	3,547.00	\$546.24	\$154.00	1

\$1,991.39

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2353	2353504/00010	ULTRATHIN BONDED WEARING COURSE	S Y	478,563.00	\$2,292.32	\$4.79	2
					\$2,292.32		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2354	2354506/00010	BITUMINOUS MATERIAL FOR MICRO-SURFACING	GAL	247,419.00	\$734.83	\$2.97	2
2354	2354509/00020	MICRO-SURFACING SCRATCH COURSE	TON	4,821.00	\$667.61	\$138.48	2
2354	2354509/00030	MICRO-SURFACING SURFACE COURSE	TON	3,025.00	\$435.00	\$143.80	2
					\$1,837.44		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2355	2355506/00010	BITUMINOUS MATERIAL FOR FOG SEAL	GAL	646,415.00	\$1,292.83	\$2.00	14
2355	2355506/00020	BITUMINOUS MATERIAL FOR FOG SEAL (SPECIAL)	GAL	6,773.00	\$14.56	\$2.15	2
					\$1,307.39		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2356	2356504/00010	BITUMINOUS SEAL COAT	S Y	3,681,256.00	\$2,650.50	\$0.72	6
2356	2356506/00020	BITUMINOUS MATERIAL FOR SEAL COAT	GAL	1,228,042.00	\$3,217.47	\$2.62	6
2356	2356604/00050	HIGH FRICTION SURFACE TREATMENT	S Y	27,742.00	\$638.07	\$23.00	1
					\$6,506.04		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2357	2357606/00020	BITUMINOUS MATERIAL FOR SHOULDER TACK	GAL	92,524.00	\$229.46	\$2.48	20
					\$229.46		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
------------	-------------	------------------	-------	----------	----------------	---------------	-----------------

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2360	2360504/13220	TYPE SP 9.5 WEARING COURSE MIXTURE (3,B) 2.0" THICK	S Y	499,452.00	\$2,996.71	\$6.00	1
2360	2360504/13230	TYPE SP 9.5 WEARING COURSE MIXTURE (3,B) 3.0" THICK	S Y	12,309.00	\$121.24	\$9.85	1
2360	2360509/10100	TYPE SP 9.5 BITUMINOUS MIXTURE FOR PATCHING	TON	656.00	\$88.40	\$134.76	4
2360	2360509/12200	TYPE SP 9.5 WEARING COURSE MIXTURE (2,B)	TON	530.00	\$62.78	\$118.45	1
2360	2360509/12300	TYPE SP 9.5 WEARING COURSE MIXTURE (2,C)	TON	210.00	\$42.00	\$200.00	1
2360	2360509/13200	TYPE SP 9.5 WEARING COURSE MIXTURE (3,B)	TON	242,893.00	\$11,017.63	\$45.36	8
2360	2360509/13300	TYPE SP 9.5 WEARING COURSE MIXTURE (3,C)	TON	261,066.00	\$15,583.03	\$59.69	11
2360	2360509/14200	TYPE SP 9.5 WEARING COURSE MIXTURE (4,B)	TON	124,394.00	\$6,829.23	\$54.90	3
2360	2360509/14300	TYPE SP 9.5 WEARING COURSE MIXTURE (4,C)	TON	40,390.00	\$2,838.21	\$70.27	5
2360	2360509/14500	TYPE SP 9.5 WEARING COURSE MIXTURE (4,E)	TON	30,340.00	\$1,987.27	\$65.50	1
2360	2360509/14600	TYPE SP 9.5 WEARING COURSE MIXTURE (4,F)	TON	41,763.00	\$2,516.22	\$60.25	3
2360	2360509/14800	TYPE SP 9.5 WEARING COURSE MIXTURE (4,H)	TON	1,125.00	\$108.00	\$96.00	1
2360	2360509/15600	TYPE SP 9.5 WEARING COURSE MIXTURE (5,F)	TON	53,084.00	\$4,069.42	\$76.66	1
2360	2360509/20100	TYPE SP 12.5 BITUMINOUS MIXTURE FOR PATCHING	TON	2,634.00	\$187.07	\$71.02	6
2360	2360509/22200	TYPE SP 12.5 WEARING COURSE MIXTURE (2,B)	TON	67,639.00	\$4,422.91	\$65.39	10
2360	2360509/22300	TYPE SP 12.5 WEARING COURSE MIXTURE (2,C)	TON	21,553.00	\$1,258.70	\$58.40	2
2360	2360509/23105	TYPE SP 12.5 NON WEARING COURSE MIXTURE (3,A)	TON	698.00	\$65.02	\$93.15	1
2360	2360509/23200	TYPE SP 12.5 WEARING COURSE MIXTURE (3,B)	TON	388,554.00	\$22,652.70	\$58.30	22
2360	2360509/23205	TYPE SP 12.5 NON WEARING COURSE MIXTURE (3,B)	TON	3,080.00	\$239.62	\$77.80	1
2360	2360509/23300	TYPE SP 12.5 WEARING COURSE MIXTURE (3,C)	TON	176,562.00	\$11,518.90	\$65.24	17

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2360	2360509/23305	TYPE SP 12.5 NON WEARING COURSE MIXTURE (3,C)	TON	62,720.00	\$3,429.53	\$54.68	3
2360	2360509/23320	TYPE SP 12.5 WEARING COURSE MIXTURE (3,C) SPECIAL	TON	5,781.00	\$404.67	\$70.00	1
2360	2360509/23500	TYPE SP 12.5 WEARING COURSE MIXTURE (3,E)	TON	2,211.00	\$232.16	\$105.00	1
2360	2360509/23505	TYPE SP 12.5 NON WEARING COURSE MIXTURE (3,E)	TON	1,667.00	\$183.37	\$110.00	1
2360	2360509/24200	TYPE SP 12.5 WEARING COURSE MIXTURE (4,B)	TON	154,666.00	\$10,203.32	\$65.97	5
2360	2360509/24205	TYPE SP 12.5 NON WEARING COURSE MIXTURE (4,B)	TON	33,393.00	\$1,786.86	\$53.51	5
2360	2360509/24300	TYPE SP 12.5 WEARING COURSE MIXTURE (4,C)	TON	12,324.00	\$770.99	\$62.56	2
2360	2360509/24500	TYPE SP 12.5 WEARING COURSE MIXTURE (4,E)	TON	50,541.00	\$3,206.32	\$63.44	7
2360	2360509/24600	TYPE SP 12.5 WEARING COURSE MIXTURE (4,F)	TON	115,314.00	\$7,924.38	\$68.72	3
2360	2360509/24900	TYPE SP 12.5 WEARING COURSE MIXTURE (4,L)	TON	1,978.00	\$184.94	\$93.50	1
2360	2360509/25205	TYPE SP 12.5 NON WEARING COURSE MIXTURE (5,B)	TON	2,430.00	\$203.34	\$83.68	2
2360	2360509/25500	TYPE SP 12.5 WEARING COURSE MIXTURE (5,E)	TON	56,506.00	\$4,002.32	\$70.83	2
2360	2360509/25600	TYPE SP 12.5 WEARING COURSE MIXTURE (5,F)	TON	97,057.00	\$7,093.90	\$73.09	1
2360	2360509/25890	TYPE SP 12.5 WEARING COURSE MIXTURE (5,I)	TON	1,512.00	\$151.20	\$100.00	1
2360	2360509/25900	TYPE SP 12.5 WEARING COURSE MIXTURE (5,L)	TON	94,498.00	\$7,789.47	\$82.43	3
2360	2360901/00010	BITUMINOUS PAVEMENT	LS	4.00	\$37,331.66	\$9,332,914.34	4
					\$173,503.49		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2363	2363509/00010	BIT MIX FOR PERM ASPHALT STABILIZED STRESS RELIEF CRSE	TON	3,909.00	\$293.18	\$75.00	1

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2363	2363509/00030	BITUMINOUS MATERIAL FOR MIXTURE	TON	125.00	\$78.13	\$625.00	1
					\$371.31		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2390	2390504/00010	COLD-IN-PLACE RECYCLED / COLD CENTRAL PLANT RECYCLING BITUMINOUS	S Y	330,204.00	\$759.47	\$2.30	3
					\$759.47		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2400	2400901/00110	BRIDGE A	LS	4.00	\$6,464.00	\$1,616,000.00	4
2400	2400901/00120	BRIDGE B	LS	4.00	\$7,552.00	\$1,888,000.00	4
2400	2400901/00130	BRIDGE C	LS	4.00	\$2,120.00	\$530,000.00	4
2400	2400901/00140	BRIDGE D	LS	4.00	\$1,805.00	\$451,250.00	4
2400	2400901/00150	BRIDGE E	LS	4.00	\$2,013.00	\$503,250.00	4
2400	2400901/00160	BRIDGE F	LS	3.00	\$995.00	\$331,666.67	3
2400	2400901/00170	BRIDGE G	LS	2.00	\$862.00	\$431,000.00	2
2400	2400901/00180	BRIDGE H	LS	1.00	\$219.00	\$219,000.00	1
2400	2400901/00190	BRIDGE I	LS	1.00	\$0.00	\$0.00	1
					\$22,030.00		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2401	2401503/00346	TYPE CURB BARRIER CONCRETE (3S52)	L F	746.00	\$26.86	\$36.00	2
2401	2401503/07146	TYPE MOD P-1 BARRIER CONC (3S52)	L F	606.00	\$96.96	\$160.00	1
2401	2401503/07247	TYPE MOD P-2 (TL-4) BARRIER CONCRETE (3S52)	L F	477.00	\$45.32	\$95.00	1
2401	2401503/08436	TYPE S (TL-4) 36" BARRIER CONCRETE (3S52)	L F	872.00	\$64.70	\$74.20	3
2401	2401503/08442	TYPE S (TL-4) 42" BARRIER CONCRETE (3S52)	L F	303.00	\$39.39	\$130.00	1
2401	2401503/09436	TYPE MOD S (TL-4) 36" BARRIER CONCRETE (3S52)	L F	1,502.00	\$166.56	\$110.89	2
2401	2401507/00025	STRUCTURE EXCAVATION CLASS E	C Y	11,386.00	\$91.09	\$8.00	1
2401	2401507/01143	STRUCTURAL CONCRETE (1G52)	C Y	1,087.00	\$453.97	\$417.64	5
2401	2401507/01362	STRUCTURAL CONCRETE (1P62)	C Y	35.00	\$35.18	\$1,005.00	1
2401	2401507/03643	STRUCTURAL CONCRETE (3B52)	C Y	1,566.00	\$1,311.48	\$837.47	11
2401	2401508/00010	REINFORCEMENT BARS	LB	94,990.00	\$115.89	\$1.22	5
2401	2401508/00011	REINFORCEMENT BARS (EPOXY COATED)	LB	1,250,810.00	\$1,676.09	\$1.34	15
2401	2401508/00021	SPIRAL REINFORCEMENT (EPOXY COATED)	LB	590.00	\$2.60	\$4.40	1
2401	2401508/00027	REINFORCEMENT BARS (STAINLESS-75KSI)	LB	1,750.00	\$7.33	\$4.19	4
2401	2401508/00030	STEEL FABRIC	LB	5,860.00	\$9.38	\$1.60	1
2401	2401518/03646	SIDEWALK CONCRETE (3S52)	S F	4,883.00	\$73.25	\$15.00	1
2401	2401601/00010	STRUCTURE EXCAVATION	LS	12.00	\$392.89	\$32,741.01	12
2401	2401601/00076	FOUNDATION PREPARATION EAST ABUT	LS	1.00	\$80.00	\$80,000.00	1
2401	2401601/00079	FOUNDATION PREPARATION WEST ABUT	LS	1.00	\$80.00	\$80,000.00	1
2401	2401602/00470	CONCRETE END POST	EACH	32.00	\$150.70	\$4,709.38	3



## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2401	2401607/05010	STRUCTURAL CONCRETE (SCC)	C Y	780.00	\$920.34	\$1,179.92	6
2401	2401618/00002	SPECIAL SURFACE FINISH (INPLACE)	S F	67,581.00	\$210.18	\$3.11	8
2401	2401618/00300	BRIDGE DECK PLANING	S F	154,639.00	\$174.74	\$1.13	3
2401	2401618/04001	BRIDGE SLAB CONCRETE (3YHPC-M)	S F	53,103.00	\$1,427.94	\$26.89	6
					\$7,652.84		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2402	2402502/08100	ELASTOMERIC BEARING PAD	EACH	10.00	\$1.20	\$120.00	1
2402	2402502/08200	BEARING ASSEMBLY	EACH	94.00	\$107.50	\$1,143.62	5
2402	2402503/00010	ORNAMENTAL METAL RAILING	L F	1,293.00	\$245.71	\$190.03	3
2402	2402503/00060	ORNAMENTAL METAL RAILING TYPE SPECIAL PC	L F	1,004.00	\$202.54	\$201.73	2
2402	2402503/00150	STRUCTURAL TUBE RAILING DESIGN T-1 PC	L F	465.00	\$62.78	\$135.00	1
2402	2402503/00220	PIPE RAILING	L F	468.00	\$73.74	\$157.57	7
2402	2402503/00280	EXPANSION JOINT DEVICES TYPE 4	L F	2,056.00	\$296.60	\$144.26	7
2402	2402503/00290	EXPANSION JOINT DEVICES TYPE 5	L F	362.00	\$48.87	\$135.00	3
2402	2402508/00010	STRUCTURAL STEEL (3306)	LB	26,615.00	\$314.06	\$11.80	2
2402	2402508/00020	STRUCTURAL STEEL (3309)	LB	104,270.00	\$434.81	\$4.17	2
2402	2402508/08010	SUPPLEMENTAL DESCRIPTION	LB	55,883.00	\$707.48	\$12.66	1
2402	2402601/00025	DRAINAGE SYSTEM	LS	1.00	\$4.50	\$4,500.00	1
2402	2402601/00039	FABRICATE STRUCTURAL STEEL	LS	1.00	\$225.00	\$225,000.00	1
2402	2402601/00130	PEDESTRIAN BRIDGE	LS	1.00	\$405.00	\$405,000.00	1

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2402	2402601/08010	SUPPLEMENTAL DESCRIPTION	LS	1.00	\$42.78	\$42,780.63	1
2402	2402602/08310	ACCESS DOOR	EACH	2.00	\$23.50	\$11,752.11	2
2402	2402602/08331	SUPPLEMENTAL STIFFENER	EACH	16.00	\$10.92	\$682.50	1
2402	2402602/08343	SUPPLEMENTAL STEEL DIAPHRAGM	EACH	102.00	\$361.16	\$3,540.80	4
2402	2402602/08360	SHEAR STUDS	EACH	7,012.00	\$35.06	\$5.00	1
					\$3,603.21		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2404	2404518/00010	CONCRETE WEARING COURSE (3U17A)	S F	24,370.00	\$132.57	\$5.44	3
2404	2404618/00250	CONCRETE WEARING COURSE (3U17A) 2.0"	S F	239,904.00	\$1,336.27	\$5.57	4
2404	2404618/00255	CONCRETE WEARING COURSE (3U17A) 2.5"	S F	37,735.00	\$206.41	\$5.47	2
					\$1,675.25		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2405	2405503/00035	PRESTRESSED CONCRETE BEAMS 35MH	L F	678.00	\$210.18	\$310.00	1
2405	2405503/00916	PRESTRESSED CONCRETE BEAMS 36M	L F	2,173.00	\$611.37	\$281.35	2
2405	2405503/01018	PRESTRESSED CONCRETE BEAMS 18RB	L F	635.00	\$203.20	\$320.00	1
2405	2405503/03082	PRESTRESSED CONCRETE BEAMS 82 MW	L F	785.00	\$292.81	\$373.00	1
2405	2405503/05036	DIAPHRAGMS FOR TYPE 36M PRESTRESSED BEAMS	L F	331.00	\$20.05	\$60.56	2
2405	2405503/05082	DIAPHRAGMS FOR TYPE 82 MW PREST BEAMS	L F	110.00	\$21.45	\$195.00	1

\$1,359.06

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2406	2406503/00588	EXPANSION JOINTS, DESIGN E8H	L F	402.00	\$34.72	\$86.38	4
2406	2406504/00010	BRIDGE APPROACH PANELS	S Y	4,837.00	\$1,250.36	\$258.50	11
2406	2406603/00589	EXPANSION JOINTS, DESIGN E8 SPECIAL	L F	950.00	\$109.63	\$115.40	5

\$1,394.71

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2407	2407618/00010	CRACK PRETREATMENT CHIP SEAL WEAR COURSE	S F	108,527.00	\$27.13	\$0.25	1
2407	2407618/00020	POLYMER WEARING COURSE TYPE EPOXY	S F	108,527.00	\$450.39	\$4.15	1

\$477.52

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2411	2411502/00030	CONCRETE FLUME	EACH	1.00	\$1.20	\$1,200.00	1
2411	2411502/00050	CONCRETE HEADWALL	EACH	2.00	\$1.00	\$500.00	1
2411	2411502/00130	CONCRETE DROP WALL	EACH	2.00	\$9.00	\$4,500.00	1
2411	2411502/00210	CONCRETE STAIRWAY	EACH	4.00	\$6.99	\$1,746.70	3
2411	2411502/00240	CONCRETE INLET PAD	EACH	137.00	\$323.46	\$2,361.00	4
2411	2411507/01752	STRUCTURAL CONCRETE (1G52)	C Y	710.00	\$478.71	\$674.24	5
2411	2411507/03162	STRUCTURAL CONCRETE (3X62)	C Y	291.00	\$171.56	\$589.56	1
2411	2411507/03247	STRUCTURAL CONCRETE (3Y47)	C Y	1.00	\$3.00	\$3,000.00	1
2411	2411507/03252	STRUCTURAL CONCRETE (3B52)	C Y	42.00	\$73.20	\$1,742.86	3
2411	2411507/03752	STRUCTURAL CONCRETE (3G52)	C Y	1,118.00	\$1,110.55	\$993.34	4
2411	2411507/04000	STRUCTURE EXCAVATION CLASS E	C Y	2,711.00	\$81.33	\$30.00	1
2411	2411507/04010	STRUCTURE EXCAVATION CLASS R	C Y	2,789.00	\$237.07	\$85.00	1
2411	2411507/04020	STRUCTURE EXCAVATION CLASS U	C Y	38,657.00	\$3,004.81	\$77.73	4
2411	2411507/04050	GRANULAR BACKFILL (CV)	C Y	929.00	\$11.14	\$11.99	2

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2411	2411507/04060	GRANULAR BACKFILL MOD (CV)	C Y	1,515.00	\$53.03	\$35.00	1
2411	2411508/00010	REINFORCEMENT BARS	LB	1,611,319.00	\$2,755.36	\$1.71	5
2411	2411508/00011	REINFORCEMENT BARS (EPOXY COATED)	LB	158,156.00	\$267.28	\$1.69	7
2411	2411601/00010	DRAINAGE SYSTEM	LS	1.00	\$17.50	\$17,500.00	1
2411	2411601/00011	DRAINAGE SYSTEM WALL 1	LS	1.00	\$5.25	\$5,250.00	1
2411	2411601/08010	SUPPLEMENTAL DESCRIPTION	LS	3.00	\$2,064.13	\$688,044.46	3
2411	2411602/00260	PLUG AND ABANDON CATTLE PASS	EACH	7.00	\$54.37	\$7,767.05	5
2411	2411602/00330	PEDESTALS	EACH	1.00	\$4.20	\$4,200.00	1
2411	2411602/08010	SUPPLEMENTAL DESCRIPTION	EACH	84.00	\$105.24	\$1,252.81	2
2411	2411603/00100	INSTALL RETAINING WALL	L F	25.00	\$4.13	\$165.00	1
2411	2411603/00141	SOLDIER PILE WALL POST TYPE 1	L F	414.00	\$41.40	\$100.00	1
2411	2411603/00142	SOLDIER PILE WALL POST TYPE 2	L F	654.00	\$140.61	\$215.00	1
2411	2411603/00143	SOLDIER PILE WALL POST TYPE 3	L F	734.00	\$146.80	\$200.00	1
2411	2411604/00005	MODULAR BLOCK RETAINING WALL	S Y	8.00	\$1.15	\$143.60	1
2411	2411604/00008	MODULAR BLOCK RETAINING WALL SEALANT	S Y	52.00	\$0.52	\$10.00	1
2411	2411604/00010	CONCRETE RETAINING WALL (SPECIAL)	S Y	1,696.00	\$1,312.50	\$773.88	1
2411	2411604/00033	REINFORCED SOIL SLOPE	S Y	2,106.00	\$3,470.39	\$1,647.86	2
2411	2411607/04100	CONCRETE STEPS	C Y	13.00	\$17.07	\$1,313.46	2
2411	2411607/08010	SUPPLEMENTAL DESCRIPTION	CY	25,354.00	\$32,386.44	\$1,277.37	4
2411	2411618/00005	MODULAR BLOCK RETAINING WALL	S F	315.00	\$10.08	\$32.00	1

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2411	2411618/00007	PREFABRICATED MODULAR BLOCK WALL	S F	2,163.00	\$156.21	\$72.22	2
2411	2411618/00220	ANTI-GRAFFITI COATING	S F	19,374.00	\$28.67	\$1.48	2
2411	2411618/00310	ARCHITECTURAL SURFACE FINISH (SINGLE COLOR)	S F	13,970.00	\$16.07	\$1.15	2
2411	2411618/00320	ARCHITECTURAL SURFACE FINISH (MULTI COLOR)	S F	1,930.00	\$7.72	\$4.00	1
2411	2411618/00501	ARCHITECTURAL CONCRETE TEXTURE (SPECIAL)	S F	13,153.00	\$131.53	\$10.00	1
2411	2411618/00520	ARCHITECTURAL CONCRETE TEXTURE (FIELDSTONE)	S F	940.00	\$21.02	\$22.36	1
2411	2411618/00525	ARCHITECTURAL CONCRETE TEXTURE (FRACTURED GRANITE)	S F	817.00	\$9.80	\$12.00	1
2411	2411618/00530	ARCHITECTURAL CONCRETE TEXTURE (ASHLAR STONE)	S F	990.00	\$21.12	\$21.33	1
2411	2411901/00085	RETAINING WALLS	LS	1.00	\$300.00	\$300,000.00	1
					\$49,062.61		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2412	2412502/04040	4X4 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	2.00	\$8.12	\$4,060.00	1
2412	2412502/06040	6X4 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	2.00	\$11.13	\$5,565.00	1
2412	2412502/06050	6X5 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	4.00	\$25.14	\$6,285.00	1
2412	2412502/06060	6X6 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	3.00	\$22.02	\$7,340.00	2
2412	2412502/08050	8X5 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	2.00	\$15.60	\$7,800.00	1
2412	2412502/08060	8X6 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	2.00	\$18.00	\$9,000.00	1
2412	2412502/10040	10X4 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	5.00	\$52.80	\$10,560.00	2

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2412	2412502/10050	10X5 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	6.00	\$97.21	\$16,201.33	2
2412	2412502/10060	10X6 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	6.00	\$90.00	\$15,000.00	1
2412	2412502/10080	10X8 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	4.00	\$64.00	\$16,000.00	1
2412	2412502/10100	10X10 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	8.00	\$148.00	\$18,500.00	2
2412	2412502/12050	12X5 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	4.00	\$38.20	\$9,550.00	1
2412	2412502/12060	12X6 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	2.00	\$42.00	\$21,000.00	1
2412	2412502/12070	12X7 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	10.00	\$126.50	\$12,650.00	1
2412	2412502/12080	12X8 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	4.00	\$51.88	\$12,970.00	1
2412	2412502/12100	12X10 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	6.00	\$146.40	\$24,400.00	2
2412	2412502/12120	12X12 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	2.00	\$60.00	\$30,000.00	1
2412	2412502/14060	14X6 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	2.00	\$36.00	\$18,000.00	1
2412	2412502/14070	14X7 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	4.00	\$80.00	\$20,000.00	1
2412	2412502/14080	14X8 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	6.00	\$90.17	\$15,028.67	3
2412	2412502/14140	14X14 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	6.00	\$168.00	\$28,000.00	1

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2412	2412502/16060	16X6 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	2.00	\$36.00	\$18,000.00	1
2412	2412502/16080	16X8 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	6.00	\$117.31	\$19,552.00	2
2412	2412502/16100	16X10 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	4.00	\$146.00	\$36,500.00	2
2412	2412502/16110	16X11 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	2.00	\$72.00	\$36,000.00	1
2412	2412502/20060	20X6 PRECAST CONCRETE BOX CULVERT END SECTION	EACH	2.00	\$40.00	\$20,000.00	1
2412	2412503/04040	4X4 PRECAST CONCRETE BOX CULVERT	L F	30.00	\$15.99	\$533.00	1
2412	2412503/06040	6X4 PRECAST CONCRETE BOX CULVERT	L F	76.00	\$41.95	\$552.00	1
2412	2412503/06050	6X5 PRECAST CONCRETE BOX CULVERT	L F	160.00	\$99.20	\$620.00	1
2412	2412503/06060	6X6 PRECAST CONCRETE BOX CULVERT	L F	54.00	\$46.71	\$865.04	2
2412	2412503/08050	8X5 PRECAST CONCRETE BOX CULVERT	L F	72.00	\$51.12	\$710.00	1
2412	2412503/08060	8X6 PRECAST CONCRETE BOX CULVERT	L F	30.00	\$24.30	\$810.00	1
2412	2412503/10040	10X4 PRECAST CONCRETE BOX CULVERT	L F	174.00	\$165.14	\$949.08	2
2412	2412503/10050	10X5 PRECAST CONCRETE BOX CULVERT	L F	240.00	\$239.90	\$999.57	2
2412	2412503/10060	10X6 PRECAST CONCRETE BOX CULVERT	L F	382.00	\$286.50	\$750.00	1
2412	2412503/10080	10X8 PRECAST CONCRETE BOX CULVERT	L F	256.00	\$244.48	\$955.00	1
2412	2412503/10100	10X10 PRECAST CONCRETE BOX CULVERT	L F	384.00	\$372.24	\$969.38	2
2412	2412503/12050	12X5 PRECAST CONCRETE BOX CULVERT	L F	152.00	\$145.62	\$958.00	1
2412	2412503/12060	12X6 PRECAST CONCRETE BOX CULVERT	L F	94.00	\$98.70	\$1,050.00	1

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2412	2412503/12070	12X7 PRECAST CONCRETE BOX CULVERT	L F	380.00	\$386.08	\$1,016.00	1
2412	2412503/12080	12X8 PRECAST CONCRETE BOX CULVERT	L F	168.00	\$167.33	\$996.00	1
2412	2412503/12100	12X10 PRECAST CONCRETE BOX CULVERT	L F	288.00	\$433.60	\$1,505.56	2
2412	2412503/12120	12X12 PRECAST CONCRETE BOX CULVERT	L F	88.00	\$143.00	\$1,625.00	1
2412	2412503/14060	14X6 PRECAST CONCRETE BOX CULVERT	L F	76.00	\$80.56	\$1,060.00	1
2412	2412503/14070	14X7 PRECAST CONCRETE BOX CULVERT	L F	244.00	\$256.20	\$1,050.00	1
2412	2412503/14080	14x8 PRECAST CONCRETE BOX CULVERT	L F	228.00	\$289.73	\$1,270.73	3
2412	2412503/14140	14X14 PRECAST CONCRETE BOX CULVERT	L F	270.00	\$399.60	\$1,480.00	1
2412	2412503/16060	16X6 PRECAST CONCRETE BOX CULVERT	L F	124.00	\$192.82	\$1,555.00	1
2412	2412503/16080	16X8 PRECAST CONCRETE BOX CULVERT	L F	297.00	\$433.79	\$1,460.56	2
2412	2412503/16100	16X10 PRECAST CONCRETE BOX CULVERT	L F	218.00	\$332.56	\$1,525.50	2
2412	2412503/16110	16X11 PRECAST CONCRETE BOX CULVERT	L F	126.00	\$201.60	\$1,600.00	1
2412	2412503/20060	20X6 PRECAST CONCRETE BOX CULVERT	L F	90.00	\$162.00	\$1,800.00	1
					\$7,113.20		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2422	2422603/00900	INSTALL NOISE WALL	L F	40.00	\$42.19	\$1,054.76	1
2422	2422901/00005	NOISE WALLS	LS	2.00	\$12,700.00	\$6,350,000.00	2
					\$12,742.19		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.



## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2433	2433502/00018	REMOVE CONCRETE END POST	EACH	28.00	\$11.99	\$428.21	3
2433	2433502/00040	ANCH TYPE REINF BARS (TYPE H)	EACH	4,080.00	\$248.96	\$61.02	8
2433	2433502/00050	ANCH TYPE REINF BARS (TYPE L)	EACH	4,802.00	\$147.71	\$30.76	10
2433	2433503/00013	REMOVE CONCRETE CURB AND BARRIER	L F	1,324.00	\$68.23	\$51.53	1
2433	2433503/00021	REMOVE CONCRETE BRIDGE BARRIER	L F	148.00	\$17.76	\$120.00	1
2433	2433503/00023	REMOVE METAL TRAFFIC RAIL	L F	567.00	\$6.23	\$10.99	1
2433	2433507/00015	REMOVE CONCRETE	C Y	22.00	\$15.80	\$718.18	2
2433	2433518/00004	REMOVE SUPERSTRUCTURE	S F	4,527.00	\$86.01	\$19.00	1
2433	2433518/00007	REMOVE CONCRETE SLAB, CURBS, OVERLAY, AND BARRIER	S F	19,022.00	\$171.20	\$9.00	1
2433	2433518/00008	REMOVE CONCRETE WEARING COURSE	S F	207,151.00	\$459.88	\$2.22	3
2433	2433518/00010	REMOVE SLOPE PAVING	S F	100.00	\$2.50	\$25.00	1
2433	2433601/00230	RECONSTRUCT SCALE COMPONENTS	LS	1.00	\$18.50	\$18,500.00	1
2433	2433601/00500	TEMPORARY STRUCTURAL SUPPORT	LS	1.00	\$339.55	\$339,546.34	1
2433	2433601/08010	SUPPLEMENTAL DESCRIPTION	LS	2.00	\$31.65	\$15,825.00	2
2433	2433602/00050	RECONSTRUCT EXPANSION BEARINGS	EACH	37.00	\$141.88	\$3,834.49	2
2433	2433602/00095	CLEAN AND GREASE EXP BEARING ASSEMBLIES	EACH	269.00	\$337.15	\$1,253.35	4
2433	2433602/00120	RECONSTRUCT CONCRETE END POST	EACH	4.00	\$20.00	\$5,000.00	1
2433	2433602/00126	RECONSTRUCT BEAM ENDS	EACH	1.00	\$1.80	\$1,800.00	1
2433	2433602/00140	GROUTED REINFORCEMENT BARS	EACH	178.00	\$36.44	\$204.70	2
2433	2433602/00170	EMBEDDED GALVANIC ANODE	EACH	154.00	\$18.48	\$120.00	1

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2433	2433602/00220	EXTEND FLOOR DRAIN TYPE 1	EACH	12.00	\$5.04	\$420.00	1
2433	2433602/00400	RECONSTRUCT FOUNDATION	EACH	59.00	\$61.95	\$1,050.00	1
2433	2433602/08010	SUPPLEMENTAL DESCRIPTION	EACH	149.00	\$359.56	\$2,413.15	6
2433	2433603/00036	REPAIR STRUCTURAL CRACKS	L F	32.00	\$4.80	\$150.00	1
2433	2433603/00050	RESEAL SLOPE PAVING JOINTS	L F	573.00	\$32.55	\$56.80	4
2433	2433603/00055	REPAIR PAVING BRACKET	L F	73.00	\$7.15	\$98.01	2
2433	2433603/00060	RECONSTRUCT PAVING BRACKET	L F	24.00	\$3.24	\$135.00	1
2433	2433603/00070	RECONSTRUCT PIER COLUMN	L F	81.00	\$34.02	\$420.00	1
2433	2433603/00199	RECONSTRUCT CONCRETE BARRIER (SPECIAL)	L F	41.00	\$15.42	\$376.05	1
2433	2433603/00400	CLEAN AND SEAL DECK JOINTS	L F	96.00	\$0.86	\$9.00	1
2433	2433603/00440	SEAL CRACKS WITH EPOXY BY CHASE METHOD	L F	45,400.00	\$149.37	\$3.29	2
2433	2433603/01100	DISTRIBUTED GALVANIC ANODE	L F	443.00	\$44.03	\$99.40	1
2433	2433603/02010	RECONSTRUCT EXPANSION JOINT TYPE A	L F	1,395.00	\$912.33	\$654.00	3
2433	2433603/02040	RECONSTRUCT EXPANSION JOINT TYPE D	L F	110.00	\$78.65	\$715.00	1
2433	2433603/02100	RECONSTRUCT EXP JOINT TYPE DAVIDSON	L F	740.00	\$534.04	\$721.68	3
2433	2433603/08010	SUPPLEMENTAL DESCRIPTION	L F	884.00	\$237.77	\$268.97	4
2433	2433606/00100	SEAL CRACKS WITH EPOXY BY CHASE METHOD	GAL	44.00	\$25.85	\$587.46	5
2433	2433607/00020	CEMENT GROUT	C Y	2.00	\$2.00	\$1,000.00	1
2433	2433618/00013	SCARIFY BRIDGE DECK	S F	8,180.00	\$28.63	\$3.50	1
2433	2433618/00014	SCARIFY CONCRETE APPROACHES	S F	21,765.00	\$48.32	\$2.22	2

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2433	2433618/00045	SILANE 100 PERCENT	S F	100.00	\$0.95	\$9.50	1
2433	2433618/00056	REMOVE AND PATCH SLAB TYPE A	S F	14,200.00	\$403.85	\$28.44	5
2433	2433618/00057	REMOVE AND PATCH SLAB TYPE B	S F	10,035.00	\$422.17	\$42.07	5
2433	2433618/00058	REMOVE AND PATCH SLAB TYPE C	S F	4,610.00	\$303.48	\$65.83	5
2433	2433618/00059	REMOVE AND PATCH SLAB TYPE D	S F	150.00	\$5.51	\$36.75	1
2433	2433618/00060	REMOVE AND PATCH SLAB TYPE E	S F	150.00	\$14.18	\$94.50	1
2433	2433618/00061	REMOVE AND PATCH SLAB TYPE F	S F	150.00	\$17.33	\$115.50	1
2433	2433618/00070	SOUND AND REMOVE LOOSE CONCRETE	S F	48,446.00	\$91.08	\$1.88	2
2433	2433618/00077	REMOVE CONCRETE WEARING COURSE SPECIAL	S F	37,448.00	\$88.38	\$2.36	2
2433	2433618/00080	CLEAN AND PAINT REINFORCEMENT	S F	340.00	\$10.88	\$32.00	1
2433	2433618/00110	CONCRETE SURFACE REPAIR	S F	8,938.00	\$1,460.56	\$163.41	9
2433	2433618/00130	CFRP CONCRETE PATCH	S F	1,528.00	\$71.82	\$47.00	1
2433	2433618/00210	RECONSTRUCT CONCRETE SLOPE PAVING	S F	2,352.00	\$89.16	\$37.91	3
2433	2433618/00320	PAINT CONCRETE (METALIZING)	S F	4,731.00	\$249.32	\$52.70	1
2433	2433618/08010	SUPPLEMENTAL DESCRIPTION	S F	276.00	\$51.62	\$187.03	3
					\$8,047.59		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2442	2442501/00010	REMOVE EXISTING BRIDGE	LS	7.00	\$673.72	\$96,245.71	7
2442	2442501/00011	REMOVE EXISTING BRIDGE A	LS	2.00	\$24.79	\$12,395.00	2
2442	2442501/00012	REMOVE EXISTING BRIDGE B	LS	1.00	\$11.50	\$11,500.00	1

\$710.01

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2451	2451507/00015	STRUCTURE EXCAVATION CLASS E	C Y	220.00	\$13.20	\$60.00	1
2451	2451507/00035	STRUCTURE EXCAVATION CLASS U	C Y	4,888.00	\$185.74	\$38.00	1
2451	2451507/00090	GRANULAR BACKFILL (MOD) CV	C Y	7,194.00	\$222.01	\$30.86	3
2451	2451507/00170	COARSE FILTER AGGREGATE (LV)	C Y	131.00	\$10.47	\$79.90	1
2451	2451507/00190	COARSE FILTER AGGREGATE (CV)	C Y	1,872.00	\$102.68	\$54.85	5
2451	2451507/00210	FINE FILTER AGGREGATE (LV)	C Y	1,378.00	\$60.65	\$44.01	2
2451	2451507/00220	FINE FILTER AGGREGATE (CV)	C Y	27.00	\$4.32	\$160.00	1
2451	2451507/00240	FINE AGGREGATE BEDDING (LV)	C Y	118.00	\$4.44	\$37.59	2
2451	2451507/00250	FINE AGGREGATE BEDDING (CV)	C Y	48,956.60	\$1,516.19	\$30.97	54
2451	2451507/00270	COARSE AGGREGATE BEDDING (CV)	C Y	7,339.00	\$396.89	\$54.08	11
2451	2451607/00380	PLASTIC SOILS CAP (CV)	C Y	80.00	\$3.04	\$38.00	1
2451	2451607/00410	IMPERVIOUS BACKFILL (CV)	C Y	5,539.00	\$105.79	\$19.10	1
2451	2451607/00430	SPECIAL FILTER AGGREGATE (LV)	C Y	117.00	\$3.51	\$30.00	1
2451	2451607/00440	MEDIUM FILTER AGGREGATE (CV)	C Y	620.00	\$22.61	\$36.47	3
2451	2451607/00460	ROCK EXCAVATION IN TRENCH	C Y	32.00	\$5.28	\$165.00	1
2451	2451607/00480	STRUCTURE EXCAVATION (CLASS E)	C Y	76.00	\$15.58	\$205.00	1
2451	2451607/00520	STRUCTURAL BACKFILL	C Y	17,419.00	\$584.58	\$33.56	4
2451	2451607/08010	SUPPLEMENTAL DESCRIPTION	CY	872.00	\$2,271.42	\$2,604.84	1
2451	2451609/00030	GRANULAR BACKFILL	TON	4,178.00	\$188.01	\$45.00	1

\$5,716.41

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2452	2452502/02045	C-I-P CONCRETE TEST PILE 45 FT LONG 12"	EACH	2.00	\$9.00	\$4,500.00	1
2452	2452502/02050	C-I-P CONCRETE TEST PILE 50 FT LONG 12"	EACH	4.00	\$34.00	\$8,500.00	2
2452	2452502/02055	C-I-P CONCRETE TEST PILE 55 FT LONG 12"	EACH	4.00	\$22.00	\$5,500.00	1

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2452	2452502/02075	C-I-P CONCRETE TEST PILE 75 FT LONG 12"	EACH	2.00	\$50.00	\$25,000.00	1
2452	2452502/02085	C-I-P CONCRETE TEST PILE 85 FT LONG 12"	EACH	9.00	\$56.25	\$6,250.00	1
2452	2452502/02095	C-I-P CONCRETE TEST PILE 95 FT LONG 12"	EACH	3.00	\$24.00	\$8,000.00	2
2452	2452502/02100	C-I-P CONCRETE TEST PILE 100 FT LONG 12"	EACH	10.00	\$72.00	\$7,200.00	2
2452	2452502/02110	C-I-P CONCRETE TEST PILE 110 FT LONG 12"	EACH	2.00	\$12.00	\$6,000.00	1
2452	2452502/10045	STEEL H-TEST PILE 45 FT LONG 12"	EACH	1.00	\$6.50	\$6,500.00	1
2452	2452502/10095	STEEL H-TEST PILE 95 FT LONG 12"	EACH	1.00	\$13.50	\$13,500.00	1
2452	2452502/10100	STEEL H-TEST PILE 100 FT LONG 12"	EACH	2.00	\$20.00	\$10,000.00	1
2452	2452502/11065	STEEL H-TEST PILE 65 FT LONG 14"	EACH	1.00	\$18.00	\$18,000.00	1
2452	2452502/20020	PILE REDRIVING	EACH	2.00	\$0.30	\$150.00	1
2452	2452502/20030	PILE ANALYSIS	EACH	1.00	\$3.50	\$3,500.00	1
2452	2452502/20120	PILE TIP PROTECTION 12"	EACH	54.00	\$6.55	\$121.30	2
2452	2452502/20140	PILE TIP PROTECTION 14"	EACH	9.00	\$1.44	\$160.00	1
2452	2452503/00010	UNTREATED TIMBER PILING DELIVERED	L F	10,800.00	\$167.40	\$15.50	1
2452	2452503/00020	UNTREATED TIMBER PILING DRIVEN	L F	10,800.00	\$13.50	\$1.25	1
2452	2452601/00011	STEEL SHEET PILING (TEMPORARY)	LS	4.00	\$969.00	\$242,250.00	4
2452	2452601/00012	STEEL SHEET PILING (PERMANENT)	LS	2.00	\$1,332.48	\$666,238.50	2
2452	2452601/00020	TEMPORARY VERTICAL SHORING	LS	2.00	\$6.60	\$3,300.00	2
2452	2452601/00030	EARTH RETENTION SYSTEM (TEMPORARY)	LS	2.00	\$432.00	\$216,000.00	2
2452	2452602/20500	TIEBACK ANCHOR	EACH	19.00	\$147.25	\$7,750.00	1

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2452	2452602/23050	PILE ADVANCEMENT	EACH	9.00	\$0.01	\$1.00	1
2452	2452603/06120	C-I-P CONCRETE PILING 12"	L F	40,450.00	\$1,938.77	\$47.93	5
2452	2452603/06240	C-I-P CONCRETE PILING 24"	L F	360.00	\$72.00	\$200.00	1
2452	2452603/10120	STEEL H-PILING 12"	L F	3,360.00	\$120.96	\$36.00	2
2452	2452603/10140	STEEL H-PILING 14"	L F	440.00	\$36.08	\$82.00	1
2452	2452618/00012	STEEL SHEET PILING (PERMANENT)	S F	6,300.00	\$300.64	\$47.72	1
					\$5,885.73		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2472	2472502/00005	COUPLERS (REINFORCEMENT BARS) T-5	EACH	340.00	\$33.30	\$97.94	1
2472	2472502/00009	COUPLERS (REINFORCEMENT BARS) T-9	EACH	1,480.00	\$178.41	\$120.55	1
2472	2472502/00011	COUPLERS (REINFORCEMENT BARS) T-11	EACH	180.00	\$26.14	\$145.22	1
2472	2472602/08010	SUPPLEMENTAL DESCRIPTION	EACH	872.00	\$43.17	\$49.51	1
					\$281.02		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2476	2476601/00010	LEAD SUBSTANCES COLLECTION AND DISPOSAL	LS	1.00	\$16.24	\$16,240.00	1
2476	2476601/00011	SPECIAL SUBSTANCES COLLECTION AND DISPOSAL	LS	2.00	\$122.50	\$61,250.00	2
2476	2476601/00050	WASTE COLLECTION AND DISPOSAL	LS	2.00	\$30.50	\$15,250.00	2
					\$169.24		

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2478	2478518/00020	ORGANIC ZINC-RICH PAINT SYSTEM (FIELD)	S F	7,001.00	\$21.00	\$3.00	1
2478	2478518/00030	ORGANIC ZINC-RICH PAINT SYSTEM (OLD)	S F	18,210.00	\$236.37	\$12.98	4
2478	2478601/00010	ORGANIC ZINC-RICH PAINT SYSTEM (OLD)	LS	1.00	\$13.80	\$13,800.00	1
2478	2478603/08010	SUPPLEMENTAL DESCRIPTION	L F	406.00	\$24.36	\$60.00	1
2478	2478618/00010	CLEAN AND PAINT STEEL	S F	2,820.00	\$11.28	\$4.00	1
					\$306.81		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2481	2481601/00001	MEMBRANE WATERPROOFING SYSTEM	LS	1.00	\$155.00	\$155,000.00	1
					\$155.00		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2501	2501502/01012	12" CS PIPE APRON	EACH	5.00	\$1.10	\$220.60	2
2501	2501502/01018	18" CS PIPE APRON	EACH	8.00	\$4.33	\$541.50	2
2501	2501502/01024	24" CS PIPE APRON	EACH	2.00	\$0.77	\$387.00	1
2501	2501502/02012	12" CAS PIPE APRON	EACH	32.00	\$12.11	\$378.36	4
2501	2501502/02015	15" CAS PIPE APRON	EACH	22.00	\$8.44	\$383.41	4
2501	2501502/02018	18" CAS PIPE APRON	EACH	63.00	\$28.06	\$445.37	9
2501	2501502/02024	24" CAS PIPE APRON	EACH	78.00	\$44.62	\$571.99	10
2501	2501502/02030	30" CAS PIPE APRON	EACH	14.00	\$12.01	\$857.57	4
2501	2501502/02036	36" CAS PIPE APRON	EACH	23.00	\$21.18	\$921.00	5

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2501	2501502/02042	42" CAS PIPE APRON	EACH	11.00	\$19.44	\$1,766.91	4
2501	2501502/02048	48" CAS PIPE APRON	EACH	7.00	\$16.10	\$2,300.00	2
2501	2501502/02054	54" CAS PIPE APRON	EACH	1.00	\$2.57	\$2,570.00	1
2501	2501502/02060	60" CAS PIPE APRON	EACH	1.00	\$3.75	\$3,750.00	1
2501	2501502/04012	12" GS PIPE APRON	EACH	3.00	\$1.68	\$559.90	3
2501	2501502/04015	15" GS PIPE APRON	EACH	9.00	\$7.41	\$822.80	2
2501	2501502/04018	18" GS PIPE APRON	EACH	5.00	\$2.99	\$597.10	2
2501	2501502/04024	24" GS PIPE APRON	EACH	1.00	\$0.81	\$810.35	1
2501	2501502/04030	30" GS PIPE APRON	EACH	4.00	\$1.74	\$435.00	1
2501	2501502/04048	48" GS PIPE APRON	EACH	2.00	\$4.00	\$2,000.00	1
2501	2501502/05012	12" RC PIPE APRON	EACH	21.00	\$23.93	\$1,139.41	11
2501	2501502/05015	15" RC PIPE APRON	EACH	30.00	\$32.52	\$1,084.00	11
2501	2501502/05018	18" RC PIPE APRON	EACH	18.00	\$25.32	\$1,406.89	9
2501	2501502/05021	21" RC PIPE APRON	EACH	1.00	\$3.99	\$3,993.00	1
2501	2501502/05024	24" RC PIPE APRON	EACH	184.00	\$190.53	\$1,035.47	31
2501	2501502/05027	27" RC PIPE APRON	EACH	2.00	\$6.10	\$3,048.50	2
2501	2501502/05030	30" RC PIPE APRON	EACH	47.00	\$66.07	\$1,405.77	19
2501	2501502/05036	36" RC PIPE APRON	EACH	46.00	\$76.36	\$1,659.91	14
2501	2501502/05042	42" RC PIPE APRON	EACH	18.00	\$36.16	\$2,008.89	6
2501	2501502/05048	48" RC PIPE APRON	EACH	26.00	\$52.59	\$2,022.58	8



## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2501	2501502/05054	54" RC PIPE APRON	EACH	8.00	\$24.63	\$3,079.13	5
2501	2501502/05060	60" RC PIPE APRON	EACH	10.00	\$22.61	\$2,260.80	4
2501	2501502/05072	72" RC PIPE APRON	EACH	2.00	\$5.97	\$2,986.00	1
2501	2501502/05084	84" RC PIPE APRON	EACH	1.00	\$5.20	\$5,198.00	1
2501	2501502/05090	90" RC PIPE APRON	EACH	2.00	\$10.23	\$5,114.00	1
2501	2501502/11024	FLAP GATE FOR 24" CS PIPE	EACH	2.00	\$1.50	\$750.00	1
2501	2501502/12024	FLAP GATE FOR 24" RC PIPE	EACH	1.00	\$0.90	\$900.00	1
2501	2501502/12030	FLAP GATE FOR 30" RC PIPE	EACH	1.00	\$1.10	\$1,100.00	1
2501	2501502/13017	17" SPAN CAS PIPE-ARCH APRON	EACH	5.00	\$3.75	\$750.00	1
2501	2501502/13021	21" SPAN CAS PIPE-ARCH APRON	EACH	1.00	\$0.85	\$850.00	1
2501	2501502/13042	42" SPAN CAS PIPE-ARCH APRON	EACH	2.00	\$2.40	\$1,200.00	1
2501	2501502/14083	83" SPAN GS PIPE-ARCH APRON	EACH	2.00	\$4.20	\$2,100.00	1
2501	2501502/15028	28" SPAN RC PIPE-ARCH APRON	EACH	4.00	\$4.25	\$1,062.50	2
2501	2501502/15036	36" SPAN RC PIPE-ARCH APRON	EACH	7.00	\$9.80	\$1,400.43	2
2501	2501502/15044	44" SPAN RC PIPE-ARCH APRON	EACH	6.00	\$11.12	\$1,853.33	3
2501	2501502/15051	51" SPAN RC PIPE-ARCH APRON	EACH	3.00	\$7.37	\$2,455.00	1
2501	2501502/15058	58" SPAN RC PIPE-ARCH APRON	EACH	10.00	\$18.00	\$1,800.00	2
2501	2501502/15065	65" SPAN RC PIPE-ARCH APRON	EACH	5.00	\$12.47	\$2,493.60	3
2501	2501502/15073	73" SPAN RC PIPE-ARCH APRON	EACH	11.00	\$29.16	\$2,650.91	4
2501	2501502/15088	88" SPAN RC PIPE-ARCH APRON	EACH	2.00	\$6.66	\$3,330.00	1

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2501	2501502/19012	12" CAS SAFETY APRON AND GRATE DESIGN 3128	EACH	6.00	\$4.91	\$817.74	3
2501	2501502/19015	15" CAS SAFETY APRON AND GRATE DESIGN 3128	EACH	2.00	\$1.25	\$625.00	1
2501	2501502/19018	18" CAS SAFETY APRON AND GRATE DESIGN 3128	EACH	8.00	\$10.47	\$1,308.97	3
2501	2501502/19024	24" CAS SAFETY APRON AND GRATE DESIGN 3128	EACH	12.00	\$20.43	\$1,702.50	2
2501	2501502/19030	30" CAS SAFETY APRON AND GRATE DESIGN 3128	EACH	2.00	\$2.98	\$1,490.00	1
2501	2501502/20021	21" SPAN CAS SAFETY APRON AND GRATE DESIGN 3128	EACH	2.00	\$1.60	\$800.00	1
2501	2501502/23012	12" CS SAFETY APRON AND GRATE DESIGN 3128	EACH	5.00	\$3.35	\$670.40	2
2501	2501502/23015	15" CS SAFETY APRON AND GRATE DESIGN 3128	EACH	12.00	\$14.62	\$1,218.08	6
2501	2501502/23018	18" CS SAFETY APRON AND GRATE DESIGN 3128	EACH	26.00	\$29.17	\$1,122.08	3
2501	2501502/23024	24" CS SAFETY APRON AND GRATE DESIGN 3128	EACH	2.00	\$2.56	\$1,279.00	1
2501	2501502/23030	30" CS SAFETY APRON AND GRATE DESIGN 3128	EACH	4.00	\$12.28	\$3,070.00	1
2501	2501502/23036	36" CS SAFETY APRON AND GRATE DESIGN 3128	EACH	1.00	\$0.64	\$635.00	1
2501	2501502/24030	30" CS SAFETY APRON AND GRATE DESIGN 3148	EACH	4.00	\$10.00	\$2,500.00	1
2501	2501502/28030	30" GS SAFETY APRON AND GRATE DESIGN 3148	EACH	2.00	\$4.00	\$2,000.00	1
2501	2501502/29042	42" SPAN GS SAFETY APRON AND GRATE DESIGN 3148	EACH	3.00	\$9.40	\$3,133.33	2
2501	2501502/33028	28" SPAN RC SAFETY APRON AND GRATE DESIGN 3128	EACH	2.00	\$6.00	\$3,000.00	1
2501	2501502/34042	42" RC SAFETY APRON AND GRATE DESIGN 3132	EACH	2.00	\$10.00	\$5,000.00	1
2501	2501502/34048	48" RC SAFETY APRON AND GRATE DESIGN 3132	EACH	6.00	\$22.70	\$3,783.33	2
2501	2501502/34060	60" RC SAFETY APRON AND GRATE DESIGN 3132	EACH	2.00	\$10.00	\$5,000.00	1
2501	2501502/35018	18" GS SAFETY APRON	EACH	4.00	\$1.35	\$337.50	2

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2501	2501502/36015	15" CS SAFETY APRON	EACH	1.00	\$0.44	\$435.00	1
2501	2501502/36018	18" CS SAFETY APRON	EACH	57.00	\$76.03	\$1,333.92	7
2501	2501502/36021	21" CS SAFETY APRON	EACH	1.00	\$1.74	\$1,740.00	1
2501	2501502/36024	24" CS SAFETY APRON	EACH	14.00	\$59.92	\$4,279.69	3
2501	2501502/36030	30" CS SAFETY APRON	EACH	2.00	\$3.60	\$1,800.00	1
2501	2501502/37028	28" SPAN CS SAFETY APRON	EACH	2.00	\$1.18	\$590.00	1
2501	2501502/37035	35" SPAN CS SAFETY APRON	EACH	2.00	\$2.90	\$1,450.00	1
2501	2501502/40012	12" CAS SAFETY APRON	EACH	5.00	\$3.29	\$658.27	3
2501	2501502/40015	15" CAS SAFETY APRON	EACH	4.00	\$2.81	\$701.34	2
2501	2501502/40018	18" CAS SAFETY APRON	EACH	41.00	\$35.78	\$872.68	9
2501	2501502/40024	24" CAS SAFETY APRON	EACH	35.00	\$30.16	\$861.66	6
2501	2501502/40030	30" CAS SAFETY APRON	EACH	3.00	\$4.89	\$1,628.63	2
2501	2501502/40036	36" CAS SAFETY APRON	EACH	6.00	\$15.72	\$2,620.67	3
2501	2501502/40048	48" CAS SAFETY APRON	EACH	1.00	\$3.19	\$3,194.00	1
2501	2501502/41028	28" SPAN CAS SAFETY APRON	EACH	6.00	\$12.52	\$2,085.84	1
2501	2501502/43022	22" SPAN RC SAFETY APRON	EACH	2.00	\$4.66	\$2,329.00	1
2501	2501502/44012	12" RC SAFETY APRON	EACH	7.00	\$9.33	\$1,332.60	5
2501	2501502/44015	15" RC SAFETY APRON	EACH	8.00	\$8.94	\$1,116.91	3
2501	2501502/44018	18" RC SAFETY APRON	EACH	77.00	\$96.97	\$1,259.35	11
2501	2501502/44024	24" RC SAFETY APRON	EACH	260.00	\$225.91	\$868.88	28

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2501	2501502/44030	30" RC SAFETY APRON	EACH	39.00	\$60.22	\$1,544.01	12
2501	2501502/44036	36" RC SAFETY APRON	EACH	60.00	\$76.93	\$1,282.22	13
2501	2501502/44048	48" RC SAFETY APRON	EACH	4.00	\$9.86	\$2,465.00	2
2501	2501502/45030	INSTALL CONCRETE APRON	EACH	140.00	\$62.36	\$445.41	7
2501	2501502/45040	INSTALL METAL SAFETY APRON	EACH	2.00	\$1.00	\$500.00	1
2501	2501502/45070	INSTALL PIPE APRON	EACH	35.00	\$15.28	\$436.66	8
2501	2501502/45090	INSTALL PRECAST CONCRETE BOX CULVERT END SECTION	EACH	2.00	\$1.40	\$700.00	1
2501	2501503/00012	12" CAS PIPE CULVERT	L F	183.00	\$9.94	\$54.30	3
2501	2501503/00015	15" CAS PIPE CULVERT	L F	461.00	\$27.50	\$59.65	4
2501	2501503/00018	18" CAS PIPE CULVERT	L F	1,053.00	\$57.75	\$54.84	10
2501	2501503/00024	24" CAS PIPE CULVERT	L F	886.00	\$53.96	\$60.90	7
2501	2501503/00030	30" CAS PIPE CULVERT	L F	134.00	\$10.33	\$77.06	2
2501	2501503/00036	36" CAS PIPE CULVERT	L F	347.00	\$24.94	\$71.88	5
2501	2501503/00042	42" CAS PIPE CULVERT	L F	244.00	\$25.28	\$103.62	3
2501	2501503/00048	48" CAS PIPE CULVERT	L F	128.00	\$15.03	\$117.41	2
2501	2501503/00060	60" CAS PIPE CULVERT	L F	34.00	\$6.80	\$200.00	1
2501	2501503/05012	12" CP PIPE CULVERT	L F	150.00	\$8.70	\$58.00	1
2501	2501503/05018	18" CP PIPE CULVERT	L F	80.00	\$4.16	\$52.00	1
2501	2501503/05030	30" CP PIPE CULVERT	L F	214.00	\$8.67	\$40.50	1
2501	2501503/06015	15" CP PIPE CULVERT (SMOOTH)	L F	46.00	\$1.84	\$40.00	1

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2501	2501503/06018	18" CP PIPE CULVERT (SMOOTH)	L F	96.00	\$7.10	\$74.00	1
2501	2501503/06048	48" CP PIPE CULVERT (SMOOTH)	L F	444.00	\$31.52	\$71.00	1
2501	2501503/12010	10" CS PIPE CULVERT	L F	38.00	\$1.33	\$35.00	1
2501	2501503/12012	12" CS PIPE CULVERT	L F	571.00	\$17.75	\$31.08	2
2501	2501503/12015	15" CS PIPE CULVERT	L F	234.00	\$13.06	\$55.80	3
2501	2501503/12018	18" CS PIPE CULVERT	L F	749.00	\$37.25	\$49.73	9
2501	2501503/12024	24" CS PIPE CULVERT	L F	306.00	\$18.70	\$61.10	3
2501	2501503/12030	30" CS PIPE CULVERT	L F	105.00	\$6.60	\$62.90	1
2501	2501503/12048	48" CS PIPE CULVERT	L F	73.00	\$27.38	\$375.00	1
2501	2501503/13122	12" RC PIPE CULVERT	L F	6.00	\$0.60	\$100.00	1
2501	2501503/13152	15" RC PIPE CULVERT	L F	82.00	\$3.69	\$45.00	1
2501	2501503/13182	18" RC PIPE CULVERT	L F	32.00	\$4.18	\$130.50	2
2501	2501503/13185	18" RC PIPE CULVERT CLASS V	L F	78.00	\$5.93	\$75.97	1
2501	2501503/13242	24" RC PIPE CULVERT	L F	1,943.00	\$142.95	\$73.57	16
2501	2501503/13243	24" RC PIPE CULVERT CLASS III	L F	120.00	\$11.18	\$93.20	2
2501	2501503/13302	30" RC PIPE CULVERT	L F	222.00	\$23.47	\$105.73	8
2501	2501503/13303	30" RC PIPE CULVERT CLASS III	L F	148.00	\$19.24	\$130.00	1
2501	2501503/13305	30" RC PIPE CULVERT CLASS V	L F	128.00	\$14.08	\$110.00	1
2501	2501503/13362	36" RC PIPE CULVERT	L F	554.00	\$74.58	\$134.62	8
2501	2501503/13363	36" RC PIPE CULVERT CLASS III	L F	96.00	\$17.92	\$186.67	2

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2501	2501503/13422	42" RC PIPE CULVERT	L F	48.00	\$6.68	\$139.17	2
2501	2501503/13482	48" RC PIPE CULVERT	L F	260.00	\$47.04	\$180.92	2
2501	2501503/13483	48" RC PIPE CULVERT CLASS III	L F	100.00	\$22.50	\$225.00	1
2501	2501503/13484	48" RC PIPE CULVERT CLASS IV	L F	170.00	\$53.55	\$315.00	1
2501	2501503/14021	21" SPAN CAS PIPE-ARCH CULVERT	L F	8.00	\$1.20	\$150.00	1
2501	2501503/15083	83" SPAN CS PIPE-ARCH CULVERT	L F	36.00	\$8.28	\$230.00	1
2501	2501503/15095	95" SPAN CS PIPE-ARCH CULVERT	L F	90.00	\$24.75	\$275.00	1
2501	2501503/19222	22" SPAN RC PIPE-ARCH CULVERT CLASS IIA	L F	172.00	\$19.10	\$111.03	2
2501	2501503/19282	28" SPAN RC PIPE-ARCH CULVERT CLASS IIA	L F	152.00	\$27.86	\$183.29	2
2501	2501503/19362	36" SPAN RC PIPE-ARCH CULVERT CLASS IIA	L F	180.00	\$30.83	\$171.27	2
2501	2501503/19442	44" SPAN RC PIPE-ARCH CULVERT CLASS IIA	L F	186.00	\$41.63	\$223.82	3
2501	2501503/19512	51" SPAN RC PIPE-ARCH CULVERT CLASS IIA	L F	92.00	\$30.36	\$330.00	1
2501	2501503/19582	58" SPAN RC PIPE-ARCH CULVERT CLASS IIA	L F	292.00	\$66.91	\$229.14	2
2501	2501503/19652	65" SPAN RC PIPE-ARCH CULVERT CLASS IIA	L F	136.00	\$37.77	\$277.69	3
2501	2501503/19732	73" SPAN RC PIPE-ARCH CULVERT CLASS IIA	L F	402.00	\$128.52	\$319.70	3
2501	2501503/19882	88" SPAN RC PIPE-ARCH CULVERT CLASS IIA	L F	60.00	\$20.40	\$340.00	1
2501	2501503/24152	15" RC PIPE CULVERT DESIGN 3006	L F	377.00	\$26.67	\$70.73	4
2501	2501503/24155	15" RC PIPE CULVERT DESIGN 3006 CLASS V	L F	148.00	\$8.89	\$60.10	1
2501	2501503/24182	18" RC PIPE CULVERT DESIGN 3006	L F	451.00	\$26.63	\$59.05	5
2501	2501503/24183	18" RC PIPE CULVERT DESIGN 3006 CLASS III	L F	579.00	\$41.20	\$71.16	4

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2501	2501503/24242	24" RC PIPE CULVERT DESIGN 3006	L F	1,108.00	\$85.16	\$76.86	8
2501	2501503/24243	24" RC PIPE CULVERT DESIGN 3006 CLASS III	L F	5,793.00	\$379.67	\$65.54	10
2501	2501503/24302	30" RC PIPE CULVERT DESIGN 3006	L F	234.00	\$21.29	\$90.99	2
2501	2501503/24303	30" RC PIPE CULVERT DESIGN 3006 CLASS III	L F	723.00	\$77.14	\$106.69	5
2501	2501503/24362	36" RC PIPE CULVERT DESIGN 3006	L F	340.00	\$48.99	\$144.09	3
2501	2501503/24363	36" RC PIPE CULVERT DESIGN 3006 CLASS III	L F	1,014.00	\$135.18	\$133.31	7
2501	2501503/24422	42" RC PIPE CULVERT DESIGN 3006	L F	284.00	\$46.82	\$164.85	2
2501	2501503/24423	42" RC PIPE CULVERT DESIGN 3006 CLASS III	L F	78.00	\$14.20	\$182.00	1
2501	2501503/24482	48" RC PIPE CULVERT DESIGN 3006	L F	300.00	\$57.97	\$193.23	3
2501	2501503/24483	48" RC PIPE CULVERT DESIGN 3006 CLASS III	L F	774.00	\$160.40	\$207.23	3
2501	2501503/24543	54" RC PIPE CULVERT DESIGN 3006 CLASS III	L F	354.00	\$82.36	\$232.65	3
2501	2501503/24602	60" RC PIPE CULVERT DESIGN 3006 CLASS II	L F	304.00	\$78.32	\$257.63	3
2501	2501503/24603	60" RC PIPE CULVERT DESIGN 3006 CLASS III	L F	318.00	\$88.15	\$277.19	2
2501	2501503/24723	72" RC PIPE CULVERT DESIGN 3006 CLASS III	L F	32.00	\$12.48	\$390.00	1
2501	2501503/24902	90" RC PIPE CULVERT DESIGN 3006 CLASS II	L F	90.00	\$45.90	\$510.00	1
2501	2501503/25010	INSTALL PIPE CULVERT	L F	116.00	\$9.23	\$79.60	4
2501	2501503/25030	INSTALL CONCRETE CULVERT	L F	228.00	\$26.65	\$116.89	4
2501	2501507/00020	CULVERT EXCAVATION CLASS U	C Y	59,690.00	\$358.14	\$6.00	2
2501	2501601/00020	DRAINAGE IMPROVEMENTS AND REPAIR PIPE CULVERT	LS	1.00	\$10.00	\$10,000.00	1
2501	2501602/47000	PIPE TIES	EACH	728.00	\$92.54	\$127.12	10

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2501	2501602/47050	PLUG FILL AND ABANDON PIPE CULVERT	EACH	2.00	\$12.83	\$6,414.00	2
2501	2501602/47070	REPAIR CULVERT JOINT	EACH	134.00	\$171.54	\$1,280.17	10
2501	2501602/47080	REPAIR CULVERT JOINT (SPECIAL)	EACH	42.00	\$53.05	\$1,263.10	2
2501	2501602/47120	CLEAN PIPE CULVERT	EACH	19.00	\$28.10	\$1,478.95	3
2501	2501602/47150	CLEAN INLET STRUCTURE	EACH	31.00	\$11.05	\$356.45	3
2501	2501602/47180	INTERNAL PIPE JOINT SEALING SYSTEM	EACH	25.00	\$68.79	\$2,751.74	2
2501	2501602/48036	36" INTERNAL PIPE JOINT SEALING SYSTEM	EACH	22.00	\$48.07	\$2,184.85	1
2501	2501602/48042	42" INTERNAL PIPE JOINT SEALING SYSTEM	EACH	27.00	\$60.40	\$2,236.87	1
2501	2501602/48060	60" INTERNAL PIPE JOINT SEALING SYSTEM	EACH	3.00	\$7.50	\$2,500.00	1
2501	2501602/51012	12" PIPE APRON	EACH	2.00	\$0.50	\$249.00	1
2501	2501602/51015	15" PIPE APRON	EACH	30.00	\$7.46	\$248.53	2
2501	2501602/51018	18" PIPE APRON	EACH	35.00	\$7.36	\$210.17	5
2501	2501602/51024	24" PIPE APRON	EACH	6.00	\$1.38	\$229.67	2
2501	2501602/51030	30" PIPE APRON	EACH	1.00	\$0.32	\$322.00	1
2501	2501602/51036	36" PIPE APRON	EACH	2.00	\$3.60	\$1,800.00	1
2501	2501602/51042	42" PIPE APRON	EACH	1.00	\$2.30	\$2,300.00	1
2501	2501602/52015	15" SAFETY APRON	EACH	24.00	\$5.01	\$208.75	3
2501	2501602/52018	18" SAFETY APRON	EACH	125.00	\$50.90	\$407.18	12
2501	2501602/52021	21" SAFETY APRON	EACH	2.00	\$0.82	\$408.00	1
2501	2501602/52024	24" SAFETY APRON	EACH	8.00	\$4.94	\$618.00	3



## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2501	2501602/52030	30" SAFETY APRON	EACH	1.00	\$0.63	\$633.00	1
2501	2501602/55048	SAFETY GRATE FOR 48" GS APRON	EACH	2.00	\$5.00	\$2,500.00	1
2501	2501602/56018	SAFETY GRATE FOR 18" CAS APRON	EACH	5.00	\$1.88	\$375.00	1
2501	2501602/56036	SAFETY GRATE FOR 36" CAS APRON	EACH	8.00	\$10.40	\$1,300.00	1
2501	2501602/57018	SAFETY GRATE FOR 18" RC APRON	EACH	4.00	\$8.80	\$2,200.00	1
2501	2501602/57024	SAFETY GRATE FOR 24" RC APRON	EACH	64.00	\$95.10	\$1,485.89	8
2501	2501602/57030	SAFETY GRATE FOR 30" RC APRON	EACH	16.00	\$26.71	\$1,669.44	4
2501	2501602/57036	SAFETY GRATE FOR 36" RC APRON	EACH	27.00	\$46.78	\$1,732.41	5
2501	2501602/57042	SAFETY GRATE FOR 42" RC APRON	EACH	13.00	\$29.88	\$2,298.46	4
2501	2501602/57048	SAFETY GRATE FOR 48" RC APRON	EACH	8.00	\$19.00	\$2,375.00	4
2501	2501602/57054	SAFETY GRATE FOR 54" RC APRON	EACH	2.00	\$8.33	\$4,165.00	1
2501	2501602/57060	SAFETY GRATE FOR 60" RC APRON	EACH	6.00	\$15.80	\$2,633.33	2
2501	2501602/58042	SAFETY GRATE FOR 42" SPAN CAS- ARCH APRON	EACH	2.00	\$6.00	\$3,000.00	1
2501	2501602/59028	SAFETY GRATE FOR 28" SPAN RC PIPE-ARCH APRON	EACH	1.00	\$3.30	\$3,300.00	1
2501	2501602/59044	SAFETY GRATE FOR 44" SPAN RC PIPE-ARCH APRON	EACH	5.00	\$10.70	\$2,140.00	2
2501	2501602/59051	SAFETY GRATE FOR 51" SPAN RC PIPE-ARCH APRON	EACH	2.00	\$5.70	\$2,850.00	1
2501	2501602/59058	SAFETY GRATE FOR 58" SPAN RC PIPE-ARCH APRON	EACH	10.00	\$20.80	\$2,080.00	2
2501	2501602/59065	SAFETY GRATE FOR 65" SPAN RC PIPE-ARCH APRON	EACH	2.00	\$4.50	\$2,250.00	1
2501	2501603/25080	CLEAN PIPE CULVERT	L F	16,469.00	\$551.88	\$33.51	16
2501	2501603/25100	REPAIR CULVERT JOINT	L F	440.00	\$48.10	\$109.32	2

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2501	2501603/25110	REPAIR CULVERT	L F	247.00	\$56.81	\$230.00	1
2501	2501603/25150	VIDEO TAPE CULVERT	L F	22,098.00	\$68.50	\$3.10	7
2501	2501603/25160	CLEAN DRAINAGE DITCH	L F	1,885.00	\$33.82	\$17.94	4
2501	2501603/26012	12" PIPE CULVERT	L F	48.00	\$1.85	\$38.50	1
2501	2501603/26015	15" PIPE CULVERT	L F	1,550.00	\$55.92	\$36.08	4
2501	2501603/26018	18" PIPE CULVERT	L F	4,483.00	\$159.59	\$35.60	12
2501	2501603/26021	21" PIPE CULVERT	L F	82.00	\$3.77	\$46.00	1
2501	2501603/26024	24" PIPE CULVERT	L F	423.00	\$17.40	\$41.13	3
2501	2501603/26030	30" PIPE CULVERT	L F	286.00	\$16.90	\$59.08	2
2501	2501606/00010	CHEMICAL GROUT	GAL	331.00	\$58.31	\$176.16	6
2501	2501607/00030	CONCRETE BEDDING	C Y	85.00	\$38.68	\$455.00	1
2501	2501618/00010	REPAIR CULVERT	S F	291.00	\$30.56	\$105.00	1
2501	2501901/00015	PIPE CULVERTS	LS	4.00	\$7,891.05	\$1,972,763.00	4
					\$15,026.73		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2502	2502501/00010	DRAINAGE SYSTEM TYPE (B910)	LS	5.00	\$8.80	\$1,760.00	5
2502	2502502/00040	4" PRECAST CONCRETE HEADWALL	EACH	333.00	\$73.95	\$222.08	19
2502	2502502/00060	6" PRECAST CONCRETE HEADWALL	EACH	10.00	\$5.30	\$530.00	2
2502	2502502/00080	8" PRECAST CONCRETE HEADWALL	EACH	1.00	\$0.35	\$350.00	1
2502	2502502/00090	INSTALL PRECAST CONCRETE HEADWALL	EACH	19.00	\$4.83	\$253.95	2

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2502	2502503/01040	4" TP PIPE DRAIN	L F	6,649.00	\$55.52	\$8.35	18
2502	2502503/01060	6" TP PIPE DRAIN	L F	529.00	\$15.40	\$29.11	3
2502	2502503/01080	8" TP PIPE DRAIN	L F	677.00	\$16.93	\$25.00	1
2502	2502503/02125	12" RC PIPE DRAIN CLASS V	L F	196.00	\$7.06	\$36.00	1
2502	2502503/02155	15" RC PIPE DRAIN CLASS V	L F	126.00	\$5.29	\$42.00	1
2502	2502503/04100	10" CS PIPE DRAIN	L F	8.00	\$0.21	\$26.00	1
2502	2502503/06030	3" PVC PIPE DRAIN	L F	52.00	\$2.60	\$50.00	1
2502	2502503/06040	4" PVC PIPE DRAIN	L F	42.00	\$1.18	\$28.00	1
2502	2502503/06120	12" PVC PIPE DRAIN	L F	720.00	\$43.20	\$60.00	1
2502	2502503/07040	4" PE PIPE DRAIN	L F	60.00	\$0.78	\$13.00	1
2502	2502503/07080	8" PE PIPE DRAIN	L F	36.00	\$0.76	\$21.00	1
2502	2502503/07121	12" PE PIPE DRAIN (SMOOTH)	L F	400.00	\$5.46	\$13.65	1
2502	2502503/07151	15" PE PIPE DRAIN (SMOOTH)	L F	85.00	\$1.88	\$22.06	2
2502	2502503/08030	3" PERF TP PIPE DRAIN	L F	9,750.00	\$53.63	\$5.50	1
2502	2502503/08040	4" PERF TP PIPE DRAIN	L F	101,573.00	\$698.82	\$6.88	16
2502	2502503/08060	6" PERF TP PIPE DRAIN	L F	2,078.00	\$36.93	\$17.77	4
2502	2502503/08080	8" PERF TP PIPE DRAIN	L F	623.00	\$13.08	\$21.00	1
2502	2502503/08120	12" PERF TP PIPE DRAIN	L F	26.00	\$1.43	\$55.00	1
2502	2502503/09060	6" PERF PVC PIPE DRAIN	L F	1,640.00	\$26.24	\$16.00	1
2502	2502503/09080	8" PERF PVC PIPE DRAIN	L F	775.00	\$14.73	\$19.00	1

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2502	2502503/10030	3" PERF PE PIPE DRAIN	L F	2,819.00	\$19.73	\$7.00	1
2502	2502503/10040	4" PERF PE PIPE DRAIN	L F	57,666.00	\$556.48	\$9.65	6
2502	2502503/10080	8" PERF PE PIPE DRAIN	L F	1,316.00	\$22.64	\$17.20	1
2502	2502601/02900	DRAINAGE SYSTEM	LS	4.00	\$47.20	\$11,800.00	4
2502	2502601/02915	DRAINAGE SYSTEM TYPE SPECIAL	LS	1.00	\$11.40	\$11,400.00	1
2502	2502602/00100	DRAIN OUTLET DESIGN SPECIAL	EACH	33.00	\$125.40	\$3,800.00	1
2502	2502602/00170	CONNECT TO EXISTING PIPE DRAIN	EACH	56.00	\$26.19	\$467.68	5
2502	2502602/00240	CONNECT INTO DRAINAGE STRUCTURE	EACH	31.00	\$27.80	\$896.77	2
2502	2502602/00250	PIPE DRAIN RISER	EACH	11.00	\$7.48	\$680.36	2
2502	2502602/00404	4" PVC PIPE DRAIN CLEANOUT	EACH	29.00	\$8.15	\$281.00	2
2502	2502602/00406	6" PVC PIPE DRAIN CLEANOUT	EACH	10.00	\$7.50	\$750.00	1
2502	2502602/00408	8" PVC PIPE DRAIN CLEANOUT	EACH	9.00	\$4.75	\$527.78	2
2502	2502602/00410	10" PVC PIPE DRAIN CLEANOUT	EACH	36.00	\$54.00	\$1,500.00	1
2502	2502602/03008	8" PE INSPECTION TEES	EACH	11.00	\$3.18	\$289.00	1
2502	2502602/03012	12" PE INSPECTION TEES	EACH	14.00	\$9.80	\$700.00	1
2502	2502603/14030	VIDEO TAPE PIPE DRAIN	L F	1,212.00	\$4.91	\$4.05	1
2502	2502603/14060	CLEAN PIPE DRAIN	L F	6,632.00	\$175.75	\$26.50	1
2502	2502901/00035	SUBSURFACE DRAINS	LS	4.00	\$5,202.77	\$1,300,692.90	4
					\$7,409.49		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2503	2503502/00024	FLAP GATE FOR 24" RC PIPE	EACH	1.00	\$7.40	\$7,400.00	1
2503	2503503/01120	12" CP PIPE SEWER	L F	90.00	\$4.07	\$45.20	3
2503	2503503/01180	18" CP PIPE SEWER	L F	168.00	\$8.45	\$50.31	3
2503	2503503/01240	24" CP PIPE SEWER	L F	12.00	\$0.38	\$31.40	1
2503	2503503/02120	12" CS PIPE SEWER	L F	464.00	\$16.80	\$36.21	5
2503	2503503/02150	15" CS PIPE SEWER	L F	64.00	\$4.45	\$69.59	3
2503	2503503/02180	18" CS PIPE SEWER	L F	138.00	\$10.40	\$75.38	2
2503	2503503/02240	24" CS PIPE SEWER	L F	71.00	\$5.88	\$82.86	2
2503	2503503/06081	8" CP PIPE SEWER (SMOOTH)	L F	23.00	\$0.81	\$35.00	1
2503	2503503/06121	12" CP PIPE SEWER (SMOOTH)	L F	4.00	\$2.40	\$600.00	1
2503	2503503/06241	24" CP PIPE SEWER (SMOOTH)	L F	404.00	\$23.43	\$58.00	1
2503	2503503/06361	36" CP PIPE SEWER (SMOOTH)	L F	47.00	\$3.38	\$72.00	1
2503	2503503/08120	12" CAS PIPE SEWER	L F	881.00	\$59.73	\$67.80	2
2503	2503503/08150	15" CAS PIPE SEWER	L F	210.00	\$22.76	\$108.40	2
2503	2503503/08180	18" CAS PIPE SEWER	L F	158.00	\$8.90	\$56.35	3
2503	2503503/08300	30" CAS PIPE SEWER	L F	31.00	\$2.07	\$66.84	1
2503	2503503/08600	60" CAS PIPE SEWER	L F	393.00	\$68.78	\$175.00	1
2503	2503503/13040	4" PVC PIPE SEWER	L F	320.00	\$13.44	\$42.00	1
2503	2503503/13060	6" PVC PIPE SEWER	L F	5,616.00	\$157.70	\$28.08	4
2503	2503503/13080	8" PVC PIPE SEWER	L F	5,836.00	\$784.18	\$134.37	6

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2503	2503503/13100	10" PVC PIPE SEWER	L F	1,148.00	\$51.53	\$44.89	6
2503	2503503/13120	12" PVC PIPE SEWER	L F	2,440.00	\$139.69	\$57.25	6
2503	2503503/13150	15" PVC PIPE SEWER	L F	531.00	\$29.40	\$55.36	2
2503	2503503/13180	18" PVC PIPE SEWER	L F	6.00	\$0.33	\$55.00	1
2503	2503503/14083	8" DUCTILE IRON PIPE SEWER CL 52	L F	55.00	\$3.08	\$56.00	1
2503	2503503/14103	10" DUCTILE IRON PIPE SEWER CL 52	L F	33.00	\$2.11	\$64.00	1
2503	2503503/15122	12" RC PIPE SEWER	L F	3,847.00	\$278.29	\$72.34	3
2503	2503503/15125	12" RC PIPE SEWER CLASS V	L F	1,010.00	\$45.73	\$45.28	3
2503	2503503/15129	12" RC PIPE SEWER CLASS V-JACKED	L F	468.00	\$152.10	\$325.00	1
2503	2503503/15152	15" RC PIPE SEWER	L F	1,021.00	\$101.83	\$99.74	3
2503	2503503/15155	15" RC PIPE SEWER CLASS V	L F	56.00	\$3.64	\$65.00	1
2503	2503503/15182	18" RC PIPE SEWER	L F	1,033.00	\$80.44	\$77.87	3
2503	2503503/15183	18" RC PIPE SEWER CLASS III	L F	69.00	\$4.28	\$62.00	1
2503	2503503/15185	18" RC PIPE SEWER CLASS V	L F	102.00	\$7.14	\$70.00	1
2503	2503503/15212	21" RC PIPE SEWER	L F	237.00	\$21.15	\$89.24	2
2503	2503503/15242	24" RC PIPE SEWER	L F	1,667.00	\$135.48	\$81.27	3
2503	2503503/15243	24" RC PIPE SEWER CLASS III	L F	74.00	\$5.92	\$80.00	1
2503	2503503/15245	24" RC PIPE SEWER CLASS V	L F	98.00	\$8.26	\$84.29	2
2503	2503503/15272	27" RC PIPE SEWER	L F	316.00	\$34.44	\$109.00	1
2503	2503503/15302	30" RC PIPE SEWER	L F	416.00	\$55.33	\$133.00	1

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2503	2503503/15362	36" RC PIPE SEWER	L F	392.00	\$80.36	\$205.00	1
2503	2503503/15363	36" RC PIPE SEWER CLASS III	L F	196.00	\$27.24	\$139.00	1
2503	2503503/15365	36" RC PIPE SEWER CLASS V	L F	362.00	\$54.30	\$150.00	1
2503	2503503/15485	48" RC PIPE SEWER CLASS V	L F	14.00	\$3.71	\$265.00	1
2503	2503503/18022	22" SPAN RC PIPE-ARCH SEWER CLASS IIA	L F	229.00	\$24.68	\$107.76	2
2503	2503503/18028	28" SPAN RC PIPE-ARCH SEWER CLASS IIA	L F	1,335.00	\$154.41	\$115.66	2
2503	2503503/18036	36" SPAN RC PIPE-ARCH SEWER CLASS IIA	L F	368.00	\$54.83	\$149.00	1
2503	2503503/18044	44" SPAN RC PIPE-ARCH SEWER CLASS IIA	L F	1,018.00	\$216.31	\$212.49	3
2503	2503503/18073	73" SPAN RC PIPE-ARCH SEWER CLASS IIA	L F	100.00	\$45.00	\$450.00	1
2503	2503503/18074	73" SPAN RC PIPE-ARCH SEWER CLASS IIIA	L F	234.00	\$98.05	\$419.00	1
2503	2503503/18104	102" SPAN RC PIPE-ARCH SEWER CLASS IVA	L F	32.00	\$45.28	\$1,415.00	1
2503	2503503/19122	12" RC PIPE SEWER DESIGN 3006	L F	2,550.00	\$141.86	\$55.63	12
2503	2503503/19123	12" RC PIPE SEWER DESIGN 3006 CLASS III	L F	3,615.00	\$156.64	\$43.33	6
2503	2503503/19125	12" RC PIPE SEWER DESIGN 3006 CLASS V	L F	14,129.00	\$786.56	\$55.67	16
2503	2503503/19152	15" RC PIPE SEWER DESIGN 3006	L F	2,743.00	\$178.24	\$64.98	9
2503	2503503/19153	15" RC PIPE SEWER DESIGN 3006 CLASS III	L F	2,867.00	\$136.81	\$47.72	4
2503	2503503/19155	15" RC PIPE SEWER DESIGN 3006 CLASS V	L F	10,484.00	\$628.94	\$59.99	10
2503	2503503/19182	18" RC PIPE SEWER DESIGN 3006	L F	4,988.00	\$307.21	\$61.59	12
2503	2503503/19183	18" RC PIPE SEWER DESIGN 3006 CLASS III	L F	4,865.00	\$293.12	\$60.25	9
2503	2503503/19184	18" RC PIPE SEWER DESIGN 3006 CLASS IV	L F	53.00	\$4.08	\$77.00	1

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2503	2503503/19185	18" RC PIPE SEWER DESIGN 3006 CLASS V	L F	710.00	\$46.32	\$65.24	3
2503	2503503/19212	21" RC PIPE SEWER DESIGN 3006	L F	851.00	\$62.95	\$73.97	3
2503	2503503/19213	21" RC PIPE SEWER DESIGN 3006 CLASS III	L F	1,872.00	\$126.32	\$67.48	4
2503	2503503/19214	21" RC PIPE SEWER DESIGN 3006 CLASS IV	L F	114.00	\$10.15	\$89.00	1
2503	2503503/19215	21" RC PIPE SEWER DESIGN 3006 CLASS V	L F	10.00	\$1.32	\$131.68	1
2503	2503503/19242	24" RC PIPE SEWER DESIGN 3006	L F	778.00	\$60.29	\$77.49	7
2503	2503503/19243	24" RC PIPE SEWER DESIGN 3006 CLASS III	L F	3,963.00	\$314.27	\$79.30	12
2503	2503503/19244	24" RC PIPE SEWER DESIGN 3006 CLASS IV	L F	364.00	\$30.58	\$84.00	3
2503	2503503/19245	24" RC PIPE SEWER DESIGN 3006 CLASS V	L F	90.00	\$6.66	\$74.00	1
2503	2503503/19272	27" RC PIPE SEWER DESIGN 3006	L F	891.00	\$78.24	\$87.81	2
2503	2503503/19273	27" RC PIPE SEWER DESIGN 3006 CLASS III	L F	1,624.00	\$135.72	\$83.57	4
2503	2503503/19302	30" RC PIPE SEWER DESIGN 3006	L F	279.00	\$27.65	\$99.09	4
2503	2503503/19303	30" RC PIPE SEWER DESIGN 3006 CLASS III	L F	1,056.00	\$108.50	\$102.75	7
2503	2503503/19304	30" RC PIPE SEWER DESIGN 3006 CLASS IV	L F	266.00	\$41.35	\$155.44	1
2503	2503503/19332	33" RC PIPE SEWER DESIGN 3006	L F	569.00	\$56.51	\$99.32	1
2503	2503503/19362	36" RC PIPE SEWER DESIGN 3006	L F	346.00	\$49.09	\$141.87	4
2503	2503503/19363	36" RC PIPE SEWER DESIGN 3006 CLASS III	L F	809.00	\$89.22	\$110.28	4
2503	2503503/19364	36" RC PIPE SEWER DESIGN 3006 CLASS IV	L F	1,016.00	\$125.98	\$124.00	1
2503	2503503/19422	42" RC PIPE SEWER DESIGN 3006	L F	287.00	\$49.77	\$173.40	3
2503	2503503/19424	42" RC PIPE SEWER DESIGN 3006 CLASS IV	L F	91.00	\$21.39	\$235.00	1



## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2503	2503503/19543	54" RC PIPE SEWER DESIGN 3006 CLASS III	L F	914.00	\$197.42	\$216.00	1
2503	2503503/19545	54" RC PIPE SEWER DESIGN 3006 CLASS V	L F	411.00	\$193.17	\$470.00	1
2503	2503503/19603	60" RC PIPE SEWER DESIGN 3006 CLASS III	L F	60.00	\$15.90	\$265.00	1
2503	2503503/19663	66" RC PIPE SEWER DESIGN 3006 CLASS III	L F	411.00	\$124.94	\$304.00	1
2503	2503503/19664	66" RC PIPE SEWER DESIGN 3006 CLASS IV	L F	764.00	\$288.03	\$377.00	1
2503	2503503/19724	72" RC PIPE SEWER DESIGN 3006 CLASS IV	L F	832.00	\$362.75	\$436.00	1
2503	2503503/19783	78" RC PIPE SEWER DESIGN 3006 CLASS III	L F	745.00	\$383.30	\$514.50	1
2503	2503503/19784	78" RC PIPE SEWER DESIGN 3006 CLASS IV	L F	1,088.00	\$607.43	\$558.30	1
2503	2503503/19844	84" RC PIPE SEWER DESIGN 3006 CLASS IV	L F	196.00	\$114.95	\$586.50	1
2503	2503503/20020	INSTALL CONCRETE SEWER	L F	6.00	\$0.36	\$60.00	1
2503	2503503/20030	INSTALL PIPE SEWER	L F	26.00	\$1.58	\$60.77	2
2503	2503601/00033	CONNECT TO INPLACE CULVERT	LS	1.00	\$0.75	\$750.00	1
2503	2503601/00053	MAINTENANCE OF STORM SEWERS	LS	1.00	\$40.00	\$40,000.00	1
2503	2503602/00120	RECONNECT SANITARY SEWER SERVICE	EACH	9.00	\$31.50	\$3,500.00	1
2503	2503602/00190	STANDARD VALVE MANHOLE	EACH	1.00	\$65.00	\$65,000.00	1
2503	2503602/00200	AIR RELIEF MANHOLE	EACH	1.00	\$3.00	\$3,000.00	1
2503	2503602/00250	CONSTRUCT BULKHEAD	EACH	5.00	\$4.30	\$860.00	2
2503	2503602/00300	CONNECT TO EXISTING SANITARY SEWER	EACH	79.00	\$77.54	\$981.55	9
2503	2503602/00310	CONNECT TO EXISTING MANHOLES (SAN)	EACH	6.00	\$12.50	\$2,083.33	3
2503	2503602/00320	CONNECT TO EXISTING STORM SEWER	EACH	254.00	\$195.05	\$767.91	29

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2503	2503602/00350	CONNECT SEWER SERVICE	EACH	7.00	\$12.34	\$1,763.07	1
2503	2503602/00360	CONNECT INTO EXISTING DRAINAGE STRUCTURE	EACH	26.00	\$30.93	\$1,189.64	8
2503	2503602/00370	CONNECT TO EXISTING SANITARY SEWER SERVICE	EACH	139.00	\$55.99	\$402.78	6
2503	2503602/00507	6" PIPE PLUG	EACH	1.00	\$0.26	\$257.00	1
2503	2503602/00515	15" PIPE PLUG	EACH	2.00	\$0.67	\$336.00	1
2503	2503602/13402	8"X4" PVC WYE	EACH	25.00	\$8.13	\$325.00	1
2503	2503602/13403	8"X6" PVC WYE	EACH	116.00	\$43.67	\$376.44	6
2503	2503602/13503	10"X6" PVC WYE	EACH	29.00	\$13.03	\$449.41	3
2503	2503602/13603	12"X6" PVC WYE	EACH	24.00	\$12.52	\$521.50	2
2503	2503602/13703	15"X6" PVC WYE	EACH	6.00	\$4.11	\$685.00	1
2503	2503603/20050	SANITARY SEWER SPOT REPAIR	L F	92.00	\$65.23	\$709.06	1
2503	2503603/20080	CLEAN PIPE SEWER	L F	4,795.00	\$72.79	\$15.18	6
2503	2503603/20150	12" CS SLOTTED DRAIN	L F	299.00	\$59.80	\$200.00	1
2503	2503603/20170	15" CS SLOTTED DRAIN	L F	659.00	\$112.79	\$171.15	2
2503	2503603/20270	PLUG FILL AND ABANDON PIPE SEWER	L F	1,736.00	\$64.18	\$36.97	8
2503	2503603/20280	VIDEO TAPE PIPE SEWER	L F	29,735.00	\$108.83	\$3.66	7
2503	2503603/20290	CLEAN AND VIDEO TAPE PIPE SEWER	L F	9,779.00	\$41.56	\$4.25	5
2503	2503603/21008	8" PVC PIPE SEWER	L F	2,178.00	\$79.50	\$36.50	1
2503	2503603/21010	10" PVC PIPE SEWER	L F	971.00	\$49.15	\$50.62	2
2503	2503603/21012	12" PVC PIPE SEWER	L F	469.00	\$19.18	\$40.90	1

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2503	2503603/23010	10" FORCEMAIN HDPE PIPE SEWER	L F	316.00	\$25.28	\$80.00	1
2503	2503603/24004	4" PVC SANITARY SERVICE PIPE	L F	1,057.00	\$38.49	\$36.41	2
2503	2503603/24006	6" PVC SANITARY SERVICE PIPE	L F	2,830.00	\$140.76	\$49.74	6
2503	2503603/24008	8" PVC SANITARY SERVICE PIPE	L F	1,173.00	\$55.72	\$47.50	1
2503	2503603/27087	8" DUCTILE IRON PIPE SEWER CL 53	L F	104.00	\$59.80	\$575.00	1
2503	2503603/27128	12" DUCTILE IRON PIPE SEWER CL 53	L F	55.00	\$33.00	\$600.00	1
2503	2503603/28008	LINING SEWER PIPE 8"	L F	1,550.00	\$64.37	\$41.53	1
2503	2503603/28012	LINING SEWER PIPE 12"	L F	3,531.00	\$284.78	\$80.65	7
2503	2503603/28015	LINING SEWER PIPE 15"	L F	1,968.00	\$164.33	\$83.50	6
2503	2503603/28018	LINING SEWER PIPE 18"	L F	688.00	\$53.45	\$77.69	3
2503	2503603/28021	LINING SEWER PIPE 21"	L F	954.00	\$66.82	\$70.04	3
2503	2503603/28022	LINING SEWER PIPE 22" SPAN	L F	200.00	\$28.00	\$140.00	1
2503	2503603/28024	LINING SEWER PIPE 24"	L F	2,600.00	\$412.85	\$158.79	9
2503	2503603/28027	LINING SEWER PIPE 27"	L F	1,565.00	\$150.68	\$96.28	2
2503	2503603/28030	LINING SEWER PIPE 30"	L F	683.00	\$99.32	\$145.41	1
2503	2503603/28033	LINING SEWER PIPE 33"	L F	142.00	\$56.80	\$400.00	1
2503	2503603/28036	LINING SEWER PIPE 36"	L F	648.00	\$184.24	\$284.32	5
2503	2503603/28054	LINING SEWER PIPE 54"	L F	869.00	\$238.78	\$274.77	1
2503	2503603/28072	LINING SEWER PIPE 72"	L F	484.00	\$287.33	\$593.66	1
2503	2503603/28078	LINING SEWER PIPE 78"	L F	256.00	\$232.31	\$907.48	1

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2503	2503603/30024	24" SPLIT STEEL CASING PIPE	L F	250.00	\$93.75	\$375.00	1
2503	2503603/33054	54" PIPE SEWER	L F	385.00	\$231.00	\$600.00	1
2503	2503603/33078	78" PIPE SEWER	L F	72.00	\$218.02	\$3,028.00	1
2503	2503603/36120	12" HDPE PIPE SEWER	L F	304.00	\$14.80	\$48.68	2
2503	2503603/36150	15" HDPE PIPE SEWER	L F	207.00	\$9.11	\$44.00	1
2503	2503603/36180	18" HDPE PIPE SEWER	L F	224.00	\$10.30	\$46.00	1
2503	2503603/36240	24" HDPE PIPE SEWER	L F	268.00	\$13.40	\$50.00	1
2503	2503603/36241	24" HDPE PIPE SEWER-DIRECTIONAL DRILLED	L F	224.00	\$76.16	\$340.00	1
2503	2503604/00003	3" INSULATION	S Y	726.00	\$12.93	\$17.81	2
2503	2503604/00004	4" INSULATION	S Y	295.00	\$11.80	\$40.00	2
2503	2503611/00010	PUMPING	DAY	250.00	\$400.00	\$1,600.00	1
2503	2503623/00010	PUMPING	MGAL	12.00	\$60.00	\$5,000.00	1
2503	2503901/00060	PIPE SEWERS	LS	2.00	\$4,450.00	\$2,225,000.00	2
2503	2503901/00400	SANITARY CONSTRUCTION	LS	1.00	\$1,125.00	\$1,125,000.00	1
2503	2503901/00401	SANITARY CONSTRUCTION A	LS	1.00	\$10.00	\$10,000.00	1
2503	2503901/00402	SANITARY CONSTRUCTION B	LS	1.00	\$10.00	\$10,000.00	1
					\$20,243.00		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2504	2504601/00001	IRRIGATION SYSTEM	LS	1.00	\$130.70	\$130,700.00	1
2504	2504601/00040	TEMPORARY WATER SERVICE	LS	5.00	\$156.56	\$31,311.64	5

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2504	2504602/00007	RECONNECT WATER SERVICE	EACH	2.00	\$1.06	\$530.22	1
2504	2504602/00010	CONNECT TO EXISTING WATER MAIN	EACH	148.00	\$315.26	\$2,130.16	11
2504	2504602/00011	CONNECT TO EXISTING WATERMAIN (SPEC)	EACH	22.00	\$10.67	\$485.18	3
2504	2504602/00014	CONNECT TO EXISTING WATER SERVICE	EACH	208.00	\$157.18	\$755.66	7
2504	2504602/00020	HYDRANT	EACH	60.00	\$327.35	\$5,455.90	12
2504	2504602/00022	RELOCATE HYDRANT AND VALVE	EACH	2.00	\$11.10	\$5,550.00	2
2504	2504602/00025	ADJUST HYDRANT	EACH	1.00	\$1.27	\$1,268.00	1
2504	2504602/00026	ADJUST HYDRANT AND GATE VALVE	EACH	4.00	\$15.60	\$3,900.00	1
2504	2504602/00032	ADJUST GATE VALVE AND BOX	EACH	51.00	\$22.42	\$439.67	3
2504	2504602/00034	ADJUST VALVE BOX	EACH	89.00	\$18.14	\$203.82	4
2504	2504602/00035	ADJUST VALVE BOX-WATER	EACH	106.00	\$34.07	\$321.42	8
2504	2504602/00142	8" CUT AND PLUG	EACH	1.00	\$3.50	\$3,500.00	1
2504	2504602/00165	ABANDON WATER SERVICE	EACH	1.00	\$1.30	\$1,300.00	1
2504	2504602/00410	1" CORPORATION STOP	EACH	232.00	\$82.64	\$356.19	6
2504	2504602/00415	1.5" CORPORATION STOP	EACH	25.00	\$19.38	\$775.00	3
2504	2504602/00420	2" CORPORATION STOP	EACH	5.00	\$3.61	\$721.80	2
2504	2504602/00543	8"X6" TEE FITTING	EACH	1.00	\$1.49	\$1,485.00	1
2504	2504602/00544	8"X8" TEE FITTING	EACH	2.00	\$3.10	\$1,550.00	1
2504	2504602/00712	12" BUTTERFLY VALVE AND BOX	EACH	6.00	\$23.40	\$3,900.00	1
2504	2504602/00716	16" BUTTERFLY VALVE AND BOX	EACH	1.00	\$3.68	\$3,677.00	1

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2504	2504602/00742	42" BUTTERFLY VALVE AND BOX	EACH	2.00	\$98.00	\$49,000.00	1
2504	2504602/00804	4" GATE VALVE AND BOX	EACH	5.00	\$6.94	\$1,388.20	2
2504	2504602/00806	6" GATE VALVE AND BOX	EACH	87.00	\$147.57	\$1,696.24	10
2504	2504602/00808	8" GATE VALVE AND BOX	EACH	84.00	\$200.40	\$2,385.69	9
2504	2504602/00810	10" GATE VALVE AND BOX	EACH	9.00	\$25.63	\$2,847.67	2
2504	2504602/00812	12" GATE VALVE AND BOX	EACH	13.00	\$45.28	\$3,483.08	2
2504	2504602/00856	6" GATE VALVE	EACH	9.00	\$17.41	\$1,934.38	3
2504	2504602/00858	8" GATE VALVE	EACH	14.00	\$33.60	\$2,400.00	1
2504	2504602/02001	1" SADDLE	EACH	65.00	\$17.55	\$270.00	1
2504	2504602/02002	1.5" SADDLE	EACH	6.00	\$1.80	\$300.00	1
2504	2504602/03006	CURB BOX	EACH	2.00	\$1.20	\$600.00	1
2504	2504602/03100	1" CURB STOP AND BOX	EACH	231.00	\$133.04	\$575.91	7
2504	2504602/03150	1.5" CURB STOP AND BOX	EACH	29.00	\$50.79	\$1,751.22	3
2504	2504602/03200	2" CURB STOP AND BOX	EACH	5.00	\$4.48	\$895.60	2
2504	2504603/00003	WATER SERVICE (DIRECTIONAL DRILLED)	L F	703.00	\$46.29	\$65.84	1
2504	2504603/00100	WATER PIPE	L F	68.00	\$0.28	\$4.13	1
2504	2504603/00710	1" TYPE K COPPER PIPE	L F	7,747.00	\$273.78	\$35.34	6
2504	2504603/00715	1.5" TYPE K COPPER PIPE	L F	535.00	\$23.45	\$43.84	4
2504	2504603/00810	1" TYPE PE PIPE	L F	1,296.00	\$21.97	\$16.95	1
2504	2504603/00820	2" TYPE PE PIPE	L F	397.00	\$10.83	\$27.27	2

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2504	2504603/01042	4" WATERMAIN DUCTILE IRON CL 52	L F	190.00	\$9.31	\$49.00	1
2504	2504603/01062	6" WATERMAIN DUCTILE IRON CL 52	L F	3,345.00	\$142.86	\$42.71	5
2504	2504603/01064	6" WATERMAIN DUCTILE IRON CL 52 (DIRECTIONAL DRILLED)	L F	426.00	\$38.34	\$90.00	1
2504	2504603/01082	8" WATERMAIN DUCTILE IRON CL 52	L F	3,771.00	\$257.11	\$68.18	4
2504	2504603/01102	10" WATERMAIN DUCTILE IRON CL 52	L F	733.00	\$36.65	\$50.00	1
2504	2504603/01122	12" WATERMAIN DUCTILE IRON CL 52	L F	1,237.00	\$102.06	\$82.51	3
2504	2504603/01422	42" WATERMAIN DUCTILE IRON CL 52	L F	860.00	\$408.50	\$475.00	1
2504	2504603/01906	6" WATERMAIN HDPE	L F	8.00	\$0.34	\$42.00	1
2504	2504603/01908	8" WATERMAIN HDPE	L F	1,414.00	\$67.87	\$48.00	1
2504	2504603/01909	8" WATERMAIN HDPE (DIRECTIONAL DRILLED)	L F	295.00	\$84.08	\$285.00	1
2504	2504603/02004	4" PVC WATERMAIN	L F	72.00	\$3.34	\$46.42	1
2504	2504603/02006	6" PVC WATERMAIN	L F	1,333.00	\$57.73	\$43.31	6
2504	2504603/02008	8" PVC WATERMAIN	L F	10,840.00	\$549.91	\$50.73	6
2504	2504603/02010	10" PVC WATERMAIN	L F	125.00	\$5.27	\$42.13	1
2504	2504603/02012	12" PVC WATERMAIN	L F	140.00	\$6.82	\$48.71	1
2504	2504603/02016	16" PVC WATERMAIN	L F	23.00	\$2.35	\$102.20	1
2504	2504603/04160	16" STEEL CASING PIPE	L F	50.00	\$10.65	\$213.00	1
2504	2504603/04161	16" STEEL CASING PIPE (JACKED)	L F	167.00	\$57.28	\$343.00	1
2504	2504603/04182	18" STEEL CASING PIPE (DIRECTIONAL DRILLED)	L F	715.00	\$307.45	\$430.00	1
2504	2504603/04240	24" STEEL CASING PIPE	L F	30.00	\$2.40	\$80.00	1

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2504	2504603/04601	60" STEEL CASING PIPE (JACKED)	L F	384.00	\$844.80	\$2,200.00	1
2504	2504604/00010	WATERMAIN INSULATION	S Y	183.00	\$9.01	\$49.22	2
2504	2504604/00050	2" INSULATION	S Y	657.00	\$7.88	\$12.00	1
2504	2504604/00100	4" INSULATION	S Y	253.00	\$7.46	\$29.50	1
2504	2504604/01075	3" POLYSTYRENE INSULATION	S Y	111.00	\$4.55	\$40.99	2
2504	2504604/01100	4" POLYSTYRENE INSULATION	S Y	180.00	\$7.43	\$41.25	2
2504	2504608/00015	WATERMAIN FITTINGS	LB	18,471.00	\$183.42	\$9.93	5
2504	2504608/00020	DUCTILE IRON FITTINGS	LB	42,595.00	\$532.44	\$12.50	4
2504	2504901/00401	WATER MAIN CONSTRUCTION A	LS	1.00	\$100.00	\$100,000.00	1
					\$6,351.08		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2506	2506502/00060	CONSTRUCT DRAINAGE STRUCTURE DESIGN F	EACH	4.00	\$13.00	\$3,250.00	1
2506	2506502/00070	CONSTRUCT DRAINAGE STRUCTURE DESIGN G	EACH	2.00	\$3.00	\$1,500.00	1
2506	2506502/00100	CONSTRUCT DRAINAGE STRUCTURE DESIGN J	EACH	7.00	\$42.58	\$6,083.00	1
2506	2506502/00300	CONSTRUCT DRAINAGE STRUCTURE DESIGN SPECIAL	EACH	8.00	\$398.63	\$49,829.13	7
2506	2506502/00301	CONSTRUCT DRAINAGE STRUCTURE DESIGN SPECIAL 1	EACH	1.00	\$3.43	\$3,425.00	1
2506	2506502/00302	CONSTRUCT DRAINAGE STRUCTURE DESIGN SPECIAL 2	EACH	1.00	\$3.43	\$3,425.00	1
2506	2506502/00490	CONSTRUCT DRAINAGE STRUCT DESIGN DROP INLET	EACH	1.00	\$1.00	\$1,000.00	1
2506	2506502/06000	CASTING ASSEMBLY	EACH	1,838.00	\$1,673.15	\$910.31	59



## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2506	2506502/06010	INSTALL CASTING	EACH	53.00	\$38.45	\$725.51	9
2506	2506502/06020	ADJUST FRAME AND RING CASTING	EACH	157.00	\$81.07	\$516.38	17
2506	2506503/00011	CONSTRUCT DRAINAGE STRUCTURE DESIGN A	L F	8.00	\$2.36	\$295.00	1
2506	2506503/00012	CONSTRUCT DRAINAGE STRUCTURE DESIGN A OR F	L F	39.60	\$20.38	\$514.55	2
2506	2506503/00032	CONSTRUCT DRAINAGE STRUCTURE DESIGN C OR G	L F	351.50	\$155.74	\$443.07	8
2506	2506503/00060	CONSTRUCT DRAINAGE STRUCTURE DESIGN F	L F	236.30	\$87.79	\$371.50	8
2506	2506503/00070	CONSTRUCT DRAINAGE STRUCTURE DESIGN G	L F	643.40	\$322.77	\$501.67	13
2506	2506503/00072	CONSTRUCT DRAINAGE STRUCTURE DESIGN G OR H	L F	20.00	\$8.87	\$443.60	2
2506	2506503/00080	CONSTRUCT DRAINAGE STRUCTURE DESIGN H	L F	681.40	\$312.08	\$458.00	31
2506	2506503/00140	CONSTRUCT DRAINAGE STRUCTURE DESIGN N	L F	144.20	\$36.55	\$253.50	4
2506	2506503/00190	CONSTRUCT DRAINAGE STRUCTURE DESIGN SD-48	L F	685.80	\$487.69	\$711.13	17
2506	2506503/00193	CONSTRUCT DRAINAGE STRUCTURE DESIGN SD-60	L F	69.30	\$62.33	\$899.46	8
2506	2506503/00196	CONSTRUCT DRAINAGE STRUCTURE DESIGN SD-72	L F	29.20	\$30.53	\$1,045.58	4
2506	2506503/00197	CONSTRUCT DRAINAGE STRUCTURE DESIGN SD-78	L F	12.40	\$15.78	\$1,272.98	2
2506	2506503/00201	CONSTRUCT DRAINAGE STRUCTURE DESIGN SD-96	L F	6.00	\$10.95	\$1,825.00	1
2506	2506503/00300	CONSTRUCT DRAINAGE STRUCTURE DESIGN SPECIAL	L F	56.00	\$37.69	\$673.02	2
2506	2506503/00301	CONSTRUCT DRAINAGE STRUCTURE DESIGN SPECIAL 1	L F	18.00	\$9.94	\$552.00	1
2506	2506503/00518	CONSTRUCT DRAINAGE STRUCTURE DESIGN PC-18"	L F	27.20	\$1.09	\$40.00	1
2506	2506503/02007	CONSTRUCT DRAINAGE STRUCTURE DESIGN 4007	L F	455.40	\$196.75	\$432.03	4
2506	2506503/02420	CONSTRUCT DRAINAGE STRUCTURE DESIGN 48-4020	L F	2,349.90	\$1,097.78	\$467.16	29

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2506	2506503/02720	CONSTRUCT DRAINAGE STRUCTURE DESIGN 54-4020	L F	161.10	\$117.68	\$730.46	5
2506	2506503/03020	CONSTRUCT DRAINAGE STRUCTURE DESIGN 60-4020	L F	541.90	\$360.36	\$665.00	19
2506	2506503/03320	CONSTRUCT DRAINAGE STRUCTURE DESIGN 66-4020	L F	33.40	\$30.15	\$902.76	4
2506	2506503/03620	CONSTRUCT DRAINAGE STRUCTURE DESIGN 72-4020	L F	155.00	\$159.80	\$1,030.94	9
2506	2506503/03920	CONSTRUCT DRAINAGE STRUCTURE DESIGN 78-4020	L F	28.70	\$39.21	\$1,366.27	4
2506	2506503/04220	CONSTRUCT DRAINAGE STRUCTURE DESIGN 84-4020	L F	191.70	\$199.01	\$1,038.15	11
2506	2506503/04820	CONSTRUCT DRAINAGE STRUCTURE DESIGN 96-4020	L F	69.20	\$110.53	\$1,597.30	6
2506	2506503/05120	CONSTRUCT DRAINAGE STRUCTURE DESIGN 102-4020	L F	74.60	\$133.77	\$1,793.23	2
2506	2506503/05420	CONSTRUCT DRAINAGE STRUCTURE DESIGN 108-4020	L F	29.00	\$58.86	\$2,029.66	3
2506	2506503/06020	CONSTRUCT DRAINAGE STRUCTURE DESIGN 120-4020	L F	112.80	\$276.41	\$2,450.47	3
2506	2506503/08000	RECONSTRUCT DRAINAGE STRUCTURE	L F	405.00	\$364.61	\$900.26	13
2506	2506601/00011	CONSTRUCT LIFT STATION	LS	2.00	\$691.61	\$345,806.00	2
2506	2506601/00040	INFILTRATION/FILTRATION SYSTEM	LS	1.00	\$10.13	\$10,129.37	1
2506	2506602/06030	RECONSTRUCT DRAINAGE STRUCTURE	EACH	10.00	\$27.34	\$2,734.21	4
2506	2506602/06080	RECONSTRUCT DRAINAGE STRUCTURE SPECIAL	EACH	2.00	\$14.38	\$7,190.00	2
2506	2506602/06090	ADJUST DRAINAGE STRUCTURE	EACH	25.00	\$15.79	\$631.77	1
2506	2506602/06100	ADJUST FRAME AND RING CASTING	EACH	30.00	\$21.03	\$701.00	3
2506	2506602/06110	CLEAN OUT CATCH BASIN	EACH	18.00	\$13.10	\$727.58	3
2506	2506602/06140	PLUG CATCH BASIN	EACH	2.00	\$1.40	\$700.00	1
2506	2506602/06150	PLUG AND ABANDON DRAINAGE STRUCTURE	EACH	1.00	\$0.60	\$600.00	1

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2506	2506602/06200	CONNECT INTO EXISTING DRAINAGE STRUCTURE	EACH	78.00	\$76.75	\$983.96	15
2506	2506602/06210	CONNECT INTO EXISTING STORM SEWER	EACH	58.00	\$75.97	\$1,309.82	6
2506	2506602/06220	CONNECT TO EXISTING STRUCTURE	EACH	1.00	\$0.95	\$950.00	1
2506	2506602/06240	CONNECT INTO EXISTING MANHOLE	EACH	1.00	\$0.78	\$780.00	1
2506	2506602/06260	SEAL MANHOLE	EACH	3.00	\$0.99	\$330.00	1
2506	2506602/06370	CONSTRUCT DRAINAGE STRUCTURE DESIGN SPECIAL	EACH	13.00	\$734.01	\$56,462.40	9
2506	2506602/06410	DRAINAGE STRUCTURE LINER	EACH	12.00	\$144.00	\$12,000.00	1
2506	2506602/06420	SEAL DRAINAGE STRUCTURE	EACH	26.00	\$46.80	\$1,800.00	1
2506	2506602/06430	CASTING ASSEMBLY SPECIAL	EACH	104.00	\$81.56	\$784.20	8
2506	2506602/06460	REPAIR DRAINAGE STRUCTURE	EACH	171.00	\$375.59	\$2,196.45	5
2506	2506602/06470	CONCRETE COLLAR	EACH	71.00	\$86.17	\$1,213.68	6
2506	2506603/08080	CONSTRUCT DROP MANHOLE DESIGN 4007	L F	12.00	\$20.40	\$1,700.00	1
2506	2506603/20080	CONSTRUCT 8" OUTSIDE DROP	L F	4.00	\$3.62	\$905.00	1
2506	2506901/00100	DRAINAGE STRUCTURES	LS	4.00	\$4,816.30	\$1,204,075.00	4
					\$14,264.47		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2507	2507503/00015	LINING CULVERT PIPE 15"	L F	6.00	\$2.76	\$460.00	1
2507	2507503/00018	LINING CULVERT PIPE 18"	L F	268.00	\$23.58	\$88.00	1
2507	2507503/00024	LINING CULVERT PIPE 24"	L F	1,365.00	\$131.98	\$96.69	2
2507	2507503/00030	LINING CULVERT PIPE 30"	L F	224.00	\$36.82	\$164.36	2

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2507	2507503/00036	LINING CULVERT PIPE 36"	L F	392.00	\$81.71	\$208.44	3
2507	2507503/00048	LINING CULVERT PIPE 48"	L F	132.00	\$43.16	\$327.00	1
2507	2507603/10012	LINING CULVERT PIPE (12") SPECIAL	L F	1,171.00	\$102.30	\$87.36	3
2507	2507603/10015	LINING CULVERT PIPE (15") SPECIAL	L F	1,257.00	\$135.76	\$108.00	4
2507	2507603/10018	LINING CULVERT PIPE (18") SPECIAL	L F	3,574.00	\$438.32	\$122.64	9
2507	2507603/10024	LINING CULVERT PIPE (24") SPECIAL	L F	13,683.00	\$1,992.52	\$145.62	24
2507	2507603/10030	LINING CULVERT PIPE (30") SPECIAL	L F	3,642.00	\$764.86	\$210.01	16
2507	2507603/10036	LINING CULVERT PIPE (36") SPECIAL	L F	3,742.00	\$955.41	\$255.32	14
2507	2507603/10042	LINING CULVERT PIPE (42") SPECIAL	L F	358.00	\$125.79	\$351.37	3
2507	2507603/10048	LINING CULVERT PIPE (48") SPECIAL	L F	1,283.00	\$523.75	\$408.22	4
2507	2507603/10054	LINING CULVERT PIPE (54") SPECIAL	L F	281.00	\$135.58	\$482.50	2
2507	2507603/10060	LINING CULVERT PIPE (60") SPECIAL	L F	622.00	\$275.75	\$443.33	3
2507	2507603/10072	LINING CULVERT PIPE (72") SPECIAL	L F	156.00	\$111.54	\$715.00	1
2507	2507603/20021	LINING CULVERT PIPE (21" SPAN) SPECIAL	L F	76.00	\$11.78	\$155.00	1
2507	2507603/20028	LINING CULVERT PIPE (28" SPAN) SPECIAL	L F	50.00	\$8.75	\$175.00	1
2507	2507603/20058	LINING CULVERT PIPE (58" SPAN) SPECIAL	L F	92.00	\$66.24	\$720.00	1
					\$5,968.36		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2511	2511504/00011	GEOTEXTILE FILTER TYPE 1	S Y	606.00	\$1.91	\$3.16	2
2511	2511504/00013	GEOTEXTILE FILTER TYPE 3	S Y	4,128.00	\$15.27	\$3.70	15

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2511	2511504/00014	GEOTEXTILE FILTER TYPE 4	S Y	20,205.70	\$69.31	\$3.43	36
2511	2511504/00017	GEOTEXTILE FILTER TYPE 7	S Y	754.00	\$2.41	\$3.20	2
2511	2511507/00012	RANDOM RIPRAP CLASS I	C Y	24.00	\$2.14	\$89.17	2
2511	2511507/00013	RANDOM RIPRAP CLASS II	C Y	1,218.00	\$119.96	\$98.49	19
2511	2511507/00014	RANDOM RIPRAP CLASS III	C Y	9,137.20	\$740.66	\$81.06	35
2511	2511507/00015	RANDOM RIPRAP CLASS IV	C Y	3,378.00	\$223.89	\$66.28	20
2511	2511507/00016	RANDOM RIPRAP CLASS V	C Y	3,856.00	\$316.19	\$82.00	2
2511	2511507/00020	HAND-PLACED RIPRAP	C Y	41.00	\$78.49	\$1,914.34	2
2511	2511507/00021	GROUTED RIPRAP	C Y	340.00	\$40.80	\$120.00	1
2511	2511507/00022	GRANULAR FILTER	C Y	2,677.00	\$125.07	\$46.72	7
2511	2511509/00010	RANDOM RIPRAP CLASS SPECIAL	TON	4.00	\$0.24	\$60.00	1
2511	2511509/00013	RANDOM RIPRAP CLASS III	TON	1,586.00	\$74.54	\$47.00	1
2511	2511602/00050	ROCK RIFFLE	EACH	4.00	\$20.40	\$5,100.00	1
2511	2511602/00101	PLACE BOULDER	EACH	73.00	\$21.12	\$289.38	3
2511	2511602/00250	J-HOOK STEP RIFFLE	EACH	9.00	\$39.60	\$4,400.00	1
2511	2511607/00031	RANDOM RIPRAP SPECIAL	C Y	849.00	\$100.13	\$117.94	2
2511	2511607/00120	INSTALL RANDOM RIPRAP	C Y	1,183.00	\$624.86	\$528.20	5
2511	2511607/00121	INSTALL RIPRAP SPECIAL	C Y	586.00	\$673.05	\$1,148.55	2
2511	2511609/00040	INSTALL RANDOM RIPRAP	TON	2.00	\$0.12	\$60.00	1
2511	2511901/00010	RIPRAP	LS	4.00	\$1,349.95	\$337,487.25	4

\$4,640.11

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2514	2514504/00010	CONCRETE SLOPE PAVING	S Y	535.00	\$116.24	\$217.27	2
2514	2514504/00020	STABILIZED AGGREGATE SLOPE PAVING	S Y	330.00	\$39.15	\$118.64	2

\$155.39

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2515	2515504/00010	ARTICULATED BLOCK MAT OPEN CELL; TYPE A	S Y	42.00	\$5.40	\$128.50	1

\$5.40

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2519	2519507/00010	CLSM LOW DENSITY	C Y	92.00	\$26.75	\$290.72	2
2519	2519507/00020	CLSM HIGH DENSITY	C Y	110.00	\$35.80	\$325.45	2

\$62.55

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2520	2520507/00010	LEAN MIX BACKFILL	C Y	448.00	\$110.44	\$246.51	6
2520	2520607/00020	CEMENT GROUT	C Y	4.00	\$4.36	\$1,090.68	2

\$114.80

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2521	2521518/00040	4" CONCRETE WALK	S F	570,750.00	\$3,572.90	\$6.26	31
2521	2521518/00042	4" CONCRETE WALK SPECIAL	S F	12,634.00	\$163.99	\$12.98	3
2521	2521518/00060	6" CONCRETE WALK	S F	271,177.00	\$2,456.86	\$9.06	31
2521	2521518/00063	6" CONCRETE WALK SPECIAL	S F	4,993.00	\$101.86	\$20.40	4
2521	2521518/00080	8" CONCRETE WALK	S F	4,397.00	\$44.81	\$10.19	2
2521	2521518/00130	3" BITUMINOUS WALK	S F	47,326.00	\$137.25	\$2.90	1

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2521	2521518/00140	4" BITUMINOUS WALK	S F	1,670.00	\$10.02	\$6.00	1
2521	2521518/00160	6" BITUMINOUS WALK	S F	2,525.00	\$10.98	\$4.35	1
2521	2521618/00201	CONCRETE WALK	S F	51,838.00	\$629.31	\$12.14	15
2521	2521618/00310	SPECIAL SURFACE TREATMENT	S F	7,390.00	\$32.15	\$4.35	1
2521	2521901/00010	WALKS	LS	3.00	\$1,435.00	\$478,333.33	3
					\$8,595.13		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2531	2531503/02000	CONCRETE CURB AND GUTTER DESIGN SPECIAL	L F	642.00	\$178.51	\$278.05	4
2531	2531503/02080	CONCRETE CURB AND GUTTER DESIGN B418	L F	583.00	\$16.53	\$28.35	2
2531	2531503/02120	CONCRETE CURB AND GUTTER DESIGN B424	L F	57,046.00	\$1,392.49	\$24.41	25
2531	2531503/02310	CONCRETE CURB AND GUTTER DESIGN B612	L F	4,821.00	\$113.34	\$23.51	5
2531	2531503/02311	CONCRETE CURB AND GUTTER DESIGN B612 (MODIFIED)	L F	25.00	\$0.94	\$37.40	1
2531	2531503/02315	CONCRETE CURB AND GUTTER DESIGN B618	L F	8,555.00	\$182.65	\$21.35	7
2531	2531503/02320	CONCRETE CURB AND GUTTER DESIGN B624	L F	74,267.00	\$1,747.50	\$23.53	28
2531	2531503/02325	CONCRETE CURB AND GUTTER DESIGN B630	L F	315.00	\$11.17	\$35.45	1
2531	2531503/02330	CONCRETE CURB AND GUTTER DESIGN B636	L F	637.00	\$25.48	\$40.00	1
2531	2531503/02520	CONCRETE CURB AND GUTTER DESIGN B824	L F	436.00	\$16.70	\$38.30	2
2531	2531503/04110	CONCRETE CURB AND GUTTER DESIGN D412	L F	227.00	\$4.77	\$21.00	1
2531	2531503/04118	CONCRETE CURB AND GUTTER DESIGN D418	L F	52.00	\$2.08	\$40.00	1

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2531	2531503/04120	CONCRETE CURB AND GUTTER DESIGN D424	L F	14,698.00	\$454.61	\$30.93	10
2531	2531503/04121	CONCRETE CURB AND GUTTER DESIGN D424 (MODIFIED)	L F	413.00	\$11.56	\$28.00	1
2531	2531503/04140	CONCRETE CURB AND GUTTER DESIGN D448	L F	54.00	\$6.75	\$125.00	1
2531	2531503/18120	CONCRETE CURB AND GUTTER DESIGN R424	L F	399.00	\$16.01	\$40.13	1
2531	2531503/18436	CONCRETE CURB AND GUTTER DESIGN R436	L F	282.00	\$12.51	\$44.37	1
2531	2531503/19215	CONCRETE CURB AND GUTTER DESIGN S518	L F	176.00	\$4.05	\$23.00	1
2531	2531503/19220	CONCRETE CURB AND GUTTER DESIGN S524	L F	2,221.00	\$77.31	\$34.81	4
2531	2531503/23201	CONCRETE CURB DESIGN B4	L F	147.00	\$5.42	\$36.89	3
2531	2531503/23203	CONCRETE CURB DESIGN B6	L F	8.00	\$0.36	\$45.00	1
2531	2531503/23704	CONCRETE CURB DESIGN V4	L F	399.00	\$10.54	\$26.41	4
2531	2531503/23706	CONCRETE CURB DESIGN V6	L F	1,036.00	\$22.92	\$22.12	4
2531	2531503/23707	CONCRETE CURB DESIGN V6 (MODIFIED)	L F	148.00	\$45.88	\$310.00	1
2531	2531503/23710	CONCRETE CURB DESIGN V10	L F	179.00	\$9.49	\$53.00	1
2531	2531504/00010	CONCRETE MEDIAN	S Y	1,364.00	\$113.51	\$83.22	6
2531	2531504/00060	6" CONCRETE DRIVEWAY PAVEMENT	S Y	4,041.00	\$223.67	\$55.35	15
2531	2531504/00070	7" CONCRETE DRIVEWAY PAVEMENT	S Y	1,436.00	\$105.55	\$73.50	1
2531	2531504/00080	8" CONCRETE DRIVEWAY PAVEMENT	S Y	9,686.00	\$764.13	\$78.89	15
2531	2531603/24010	CONCRETE GUTTER DESIGN SPECIAL	L F	75.00	\$2.87	\$38.30	1
2531	2531603/24020	CONCRETE SILL	L F	2,864.00	\$13.83	\$4.83	1
2531	2531603/24070	CONCRETE CURB AND GUTTER	L F	7,967.00	\$324.26	\$40.70	13



## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2531	2531603/24110	INSTALL STONE CURB	L F	46.00	\$5.75	\$125.00	1
2531	2531603/24130	CONCRETE CURB DESIGN V	L F	2,677.00	\$139.77	\$52.21	6
2531	2531604/00206	6" CONCRETE VALLEY GUTTER	S Y	29.00	\$2.13	\$73.50	1
2531	2531604/00208	8" CONCRETE VALLEY GUTTER	S Y	62.00	\$4.53	\$73.12	2
2531	2531618/00010	TRUNCATED DOMES	S F	17,061.00	\$829.34	\$48.61	40
2531	2531901/00010	CONCRETE CURBING	LS	4.00	\$1,563.78	\$390,943.75	4
					\$8,462.69		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2533	2533503/00110	CONCRETE MEDIAN BARRIER DES 8308 TYPE A	L F	440.00	\$40.59	\$92.26	1
2533	2533503/01421	CONC MED BAR DES SINGLE SLOPE TYPE 42A	L F	212.00	\$45.68	\$215.47	2
2533	2533503/01541	CONC MED BAR DES SINGLE SLOPE TYPE 54A	L F	1,512.00	\$196.56	\$130.00	1
2533	2533503/01547	CONC MED BAR DES SGL SLOPE TYPE 54 TRANS	L F	30.00	\$8.10	\$270.00	1
2533	2533503/03010	PORTABLE PRECAST CONCRETE BARRIER DESIGN 8337	L F	90,792.00	\$2,275.25	\$25.06	26
2533	2533503/03020	PORTABLE PRECAST CONCRETE BARRIER DESIGN 8337 - ANCHORED	L F	3,101.00	\$146.03	\$47.09	2
2533	2533503/03030	RELOCATE PORTABLE PRECAST CONCRETE BARRIER DESIGN 8337	L F	54,577.00	\$305.09	\$5.59	15
2533	2533503/03040	RELOCATE PORTABLE PRECAST CONCRETE BARRIER DES 8337-ANCHORED	L F	886.00	\$13.29	\$15.00	1
2533	2533603/03050	INSTALL CONCRETE MEDIAN BARRIER	L F	200.00	\$5.80	\$29.00	1
2533	2533603/03080	CONCRETE MEDIAN BARRIER (MOVEABLE)	L F	28,134.00	\$2,399.83	\$85.30	2

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2533	2533603/03111	CONCRETE MEDIAN BARRIER DESIGN SPECIAL 1	L F	358.00	\$44.88	\$125.35	1
2533	2533901/00010	CONCRETE MEDIAN BARRIERS	LS	4.00	\$5,309.76	\$1,327,439.00	4
					\$10,790.86		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2535	2535503/00010	BITUMINOUS CURB	L F	27,746.00	\$147.61	\$5.32	6
					\$147.61		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2540	2540601/00009	STATIC SCALE SYSTEM	LS	1.00	\$119.51	\$119,506.00	1
2540	2540601/00010	WEIGH-IN-MOTION SCALE SYSTEM	LS	2.00	\$179.46	\$89,731.40	2
2540	2540601/00065	ENCLOSURE SCREEN	LS	1.00	\$27.97	\$27,969.00	1
2540	2540601/00135	INTERPRETIVE SIGNS	LS	1.00	\$12.50	\$12,500.00	1
2540	2540602/00004	KIOSK	EACH	3.00	\$82.89	\$27,630.00	2
2540	2540602/00013	BICYCLE RACK	EACH	16.00	\$21.70	\$1,356.25	4
2540	2540602/00016	WASTE RECEPTACLE	EACH	5.00	\$7.35	\$1,470.00	1
2540	2540602/00018	RELOCATE WASTE RECEPRACLE	EACH	4.00	\$1.22	\$306.00	1
2540	2540602/00040	PLANTER	EACH	29.00	\$24.70	\$851.72	3
2540	2540602/00046	BOLLARD	EACH	23.00	\$36.53	\$1,588.26	4
2540	2540602/00047	INSTALL BOLLARD	EACH	23.00	\$5.07	\$220.52	2
2540	2540602/00055	PICNIC TABLE	EACH	6.00	\$12.89	\$2,148.00	2

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2540	2540602/00059	RELOCATE PICNIC TABLE	EACH	1.00	\$0.31	\$306.00	1
2540	2540602/00070	BENCH	EACH	12.00	\$100.71	\$8,392.25	4
2540	2540602/00075	WOOD BENCH	EACH	4.00	\$9.00	\$2,250.00	1
2540	2540602/00120	INSTALL HISTORIC PLAQUE	EACH	3.00	\$0.57	\$190.00	1
2540	2540602/00127	INTERPRETIVE SIGN	EACH	1.00	\$4.43	\$4,429.00	1
2540	2540602/00140	INSTALL MAIL BOX SUPPORT	EACH	1.00	\$0.10	\$100.00	1
2540	2540602/00150	MAIL BOX SUPPORT	EACH	758.00	\$108.94	\$143.72	26
2540	2540602/00155	RELOCATE MAIL BOX SUPPORT	EACH	102.00	\$10.14	\$99.46	7
2540	2540602/00158	RELOCATE MAIL BOX	EACH	10.00	\$0.50	\$50.00	1
2540	2540603/00015	JOINT SEALANT	L F	123.00	\$0.84	\$6.80	1
2540	2540603/00330	LANDSCAPE EDGER	L F	170.00	\$1.88	\$11.03	1
2540	2540618/00061	INSTALL STONE RETAINING WALL	S F	40.00	\$0.32	\$7.90	1
2540	2540618/00100	BRICK PAVERS	S F	7,498.00	\$110.82	\$14.78	1
2540	2540618/00102	INSTALL BRICK PAVERS	S F	255.00	\$7.36	\$28.86	2
2540	2540618/00114	INSTALL STONE PAVERS	S F	350.00	\$20.30	\$58.00	1
2540	2540618/00115	STONE PAVERS	S F	365.00	\$41.98	\$115.00	1
					\$949.99		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2541	2541602/00060	RESTORE HISTORIC FEATURE	EACH	2.00	\$2.30	\$1,150.00	1
2541	2541618/00035	REPOINT HISTORIC STRUCTURE	S F	17,236.00	\$1,176.70	\$68.27	3

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2541	2541618/00040	CLEAN HISTORIC STRUCTURE	S F	20,670.00	\$79.37	\$3.84	2
2541	2541618/00100	INSTALL STONE	S F	1,244.00	\$99.52	\$80.00	2
2541	2541618/00105	STONE	S F	102.00	\$7.41	\$72.60	2
					\$1,365.30		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2545	2545501/00100	LIGHTING SYSTEM	LS	12.00	\$3,146.69	\$262,224.33	12
2545	2545501/00101	LIGHTING SYSTEM "A"	LS	9.00	\$601.68	\$66,853.67	9
2545	2545501/00102	LIGHTING SYSTEM "B"	LS	9.00	\$611.11	\$67,901.11	9
2545	2545501/00103	LIGHTING SYSTEM "C"	LS	5.00	\$207.18	\$41,436.40	5
2545	2545501/00104	LIGHTING SYSTEM "D"	LS	3.00	\$109.15	\$36,383.33	3
2545	2545501/00105	LIGHTING SYSTEM "E"	LS	1.00	\$19.39	\$19,390.00	1
2545	2545501/00111	CONDUIT SYSTEM TYPE 1	LS	2.00	\$391.50	\$195,750.00	2
2545	2545501/00112	CONDUIT SYSTEM TYPE 2	LS	2.00	\$50.50	\$25,250.00	2
2545	2545501/00113	CONDUIT SYSTEM TYPE 3	LS	1.00	\$330.00	\$330,000.00	1
2545	2545501/00114	CONDUIT SYSTEM TYPE 4	LS	1.00	\$40.00	\$40,000.00	1
2545	2545502/00100	LIGHTING UNIT TYPE SPECIAL	EACH	122.00	\$577.37	\$4,732.55	7
2545	2545502/00101	LIGHTING UNIT TYPE SPECIAL 1	EACH	58.00	\$214.08	\$3,691.05	5
2545	2545502/00102	LIGHTING UNIT TYPE SPECIAL 2	EACH	5.00	\$52.19	\$10,438.00	2
2545	2545502/00103	LIGHTING UNIT TYPE SPECIAL 3	EACH	2.00	\$18.85	\$9,425.00	1
2545	2545502/01715	LIGHTING UNIT TYPE 1X-15	EACH	53.00	\$109.27	\$2,061.76	2

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2545	2545502/06030	LIGHTING UNIT TYPE 6-30	EACH	5.00	\$17.92	\$3,583.76	2
2545	2545502/06430	LIGHTING UNIT TYPE 6D-30	EACH	2.00	\$5.95	\$2,974.11	1
2545	2545502/09030	LIGHTING UNIT TYPE 9-30	EACH	19.00	\$50.39	\$2,652.00	1
2545	2545502/09040	LIGHTING UNIT TYPE 9-40	EACH	185.00	\$561.94	\$3,037.52	12
2545	2545502/09041	LIGHTING UNIT TYPE 9-40 MODIFIED	EACH	11.00	\$43.23	\$3,930.00	1
2545	2545502/09440	LIGHTING UNIT TYPE 9D-40	EACH	9.00	\$33.33	\$3,702.86	3
2545	2545502/14010	LUMINAIRE	EACH	26.00	\$16.40	\$630.91	2
2545	2545502/14040	LUMINAIRE (LED) 40 FOOT	EACH	12.00	\$6.05	\$504.17	2
2545	2545502/14070	UNDERPASS LUMINAIRES TYPE LED	EACH	144.00	\$182.88	\$1,270.00	1
2545	2545502/14080	LIGHT FOUNDATION DESIGN E	EACH	209.00	\$184.80	\$884.21	11
2545	2545502/14090	LIGHT FOUNDATION DESIGN E MODIFIED	EACH	237.00	\$202.09	\$852.71	11
2545	2545502/14100	LIGHT FOUNDATION DESIGN H	EACH	9.00	\$19.77	\$2,196.97	3
2545	2545502/14130	LIGHT FOUNDATION DESIGN P MOD	EACH	14.00	\$12.60	\$900.00	1
2545	2545502/15000	LIGHT FOUNDATION DESIGN SPECIAL	EACH	60.00	\$124.14	\$2,069.07	2
2545	2545502/16050	LIGHT FOUNDATION DESIGN STEEL E	EACH	1.00	\$1.00	\$1,000.00	1
2545	2545502/21100	SERVICE CABINET	EACH	2.00	\$18.27	\$9,135.56	2
2545	2545502/21102	SERVICE CABINET -TYPE B	EACH	1.00	\$4.80	\$4,800.00	1
2545	2545502/21201	SERVICE CABINET -TYPE L1	EACH	22.00	\$123.50	\$5,613.86	10
2545	2545502/21203	SERVICE CABINET -TYPE L1 (MOD)	EACH	4.00	\$23.72	\$5,930.00	2
2545	2545502/21300	SERVICE CABINET -TYPE RLF	EACH	3.00	\$16.20	\$5,400.00	2

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2545	2545502/22500	UNDERGROUND CABLE SPLICE	EACH	6.00	\$1.61	\$268.33	2
2545	2545502/22510	SERVICE EQUIPMENT	EACH	7.00	\$8.24	\$1,177.40	3
2545	2545502/22520	EQUIPMENT PAD	EACH	2.00	\$2.88	\$1,439.09	2
2545	2545502/22521	EQUIPMENT PAD B	EACH	24.00	\$29.87	\$1,244.48	12
2545	2545502/22522	EQUIPMENT PAD B (MOD)	EACH	2.00	\$2.77	\$1,387.00	1
2545	2545502/23020	HANDHOLE	EACH	56.00	\$75.77	\$1,353.05	7
2545	2545503/00041	1.5" RIGID STEEL CONDUIT	L F	25.00	\$1.68	\$67.00	1
2545	2545503/00053	2" RIGID STEEL CONDUIT	L F	225.00	\$3.92	\$17.41	2
2545	2545503/01021	0.75" NON-METALLIC CONDUIT	L F	6,550.00	\$20.11	\$3.07	2
2545	2545503/01027	1" NON-METALLIC CONDUIT	L F	2,500.00	\$12.00	\$4.80	1
2545	2545503/01038	1.25" NON-METALLIC CONDUIT	L F	12.00	\$0.45	\$37.31	1
2545	2545503/01041	1.5" NON-METALLIC CONDUIT	L F	4,700.00	\$21.15	\$4.50	1
2545	2545503/01053	2" NON-METALLIC CONDUIT	L F	38,140.00	\$171.25	\$4.49	11
2545	2545503/01055	2" NON-METALLIC CONDUIT (DIRECTIONAL BORE)	L F	1,083.00	\$17.93	\$16.56	4
2545	2545503/01078	3" NON-METALLIC CONDUIT	L F	3,005.00	\$51.27	\$17.06	5
2545	2545503/01079	3" NON-METALLIC CONDUIT (DIRECTIONAL BORE)	L F	4,315.00	\$95.58	\$22.15	8
2545	2545503/01103	4" NON-METALLIC CONDUIT	L F	250.00	\$1.25	\$5.00	1
2545	2545503/03020	UNDERGROUND WIRE 1/C 2 AWG	L F	3,786.00	\$12.83	\$3.39	9
2545	2545503/03030	UNDERGROUND WIRE 1/C 3 AWG	L F	150.00	\$1.22	\$8.10	1
2545	2545503/03040	UNDERGROUND WIRE 1/C 4 AWG	L F	70,220.00	\$101.82	\$1.45	5

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2545	2545503/03060	UNDERGROUND WIRE 1/C 6 AWG	L F	48,340.00	\$80.73	\$1.67	5
2545	2545503/03080	UNDERGROUND WIRE 1/C 8 AWG	L F	44,015.00	\$46.22	\$1.05	5
2545	2545503/03100	UNDERGROUND WIRE 1/C 10 AWG	L F	6,720.00	\$3.70	\$0.55	1
2545	2545503/03120	UNDERGROUND WIRE 1 COND 12 AWG	L F	9,900.00	\$5.05	\$0.51	3
2545	2545503/03404	UNDERGROUND WIRE 4/C 4 AWG	L F	16,520.00	\$71.04	\$4.30	2
2545	2545503/04404	DIRECT BURIED LIGHTING CABLE 4/C 4 AWG	L F	55,197.00	\$409.56	\$7.42	16
2545	2545601/00122	TEMPORARY LIGHTING SYSTEM	LS	1.00	\$1.87	\$1,865.03	1
2545	2545602/23130	INSTALL LIGHTING UNIT	EACH	63.00	\$43.20	\$685.68	7
2545	2545602/23200	INSTALL SERVICE CABINET	EACH	1.00	\$0.69	\$692.00	1
2545	2545602/23380	GFCI RECEPTACLE	EACH	63.00	\$57.62	\$914.67	2
2545	2545901/00119	LIGHTING SYSTEM	LS	5.00	\$4,668.33	\$933,666.50	5
					\$14,149.55		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2550	2550502/00020	CABINET FOUNDATION	EACH	15.00	\$32.13	\$2,142.33	4
2550	2550502/00030	ELECTRIC SERVICE FOUNDATION	EACH	3.00	\$3.64	\$1,213.33	2
2550	2550502/00031	SERVICE FOUNDATION	EACH	37.00	\$37.48	\$1,013.03	5
2550	2550502/00032	CCTV FOUNDATION	EACH	6.00	\$16.31	\$2,718.00	1
2550	2550502/00036	TMS SHELTER CABINET FOUNDATION	EACH	5.00	\$62.71	\$12,542.00	3
2550	2550502/00049	CONTROL CABINET FOUNDATION	EACH	2.00	\$4.04	\$2,020.00	1
2550	2550502/00116	HANDHOLE TYPE PVC LIGHT DUTY METAL COVER	EACH	3.00	\$3.11	\$1,035.00	1

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2550	2550502/00150	JUNCTION BOX	EACH	4.00	\$25.20	\$6,300.00	1
2550	2550502/00160	FIBEROPTIC SPLICE VAULT	EACH	18.00	\$78.64	\$4,368.83	4
2550	2550502/00170	OUTDOOR FIBER SPLICE ENCLOSURE	EACH	58.00	\$107.63	\$1,855.67	5
2550	2550502/00180	BURIED CABLE SIGN	EACH	811.00	\$104.72	\$129.13	7
2550	2550502/00210	LOOP DETECTOR SPLICE	EACH	17.00	\$3.75	\$220.59	2
2550	2550502/00320	TMS SHELTER CABINET	EACH	5.00	\$448.13	\$89,625.60	3
2550	2550502/00330	CCTV CABINET	EACH	74.00	\$259.44	\$3,506.00	4
2550	2550502/00331	INSTALL CCTV CABINET	EACH	1.00	\$0.90	\$895.00	1
2550	2550502/00340	INSTALL CABINET	EACH	15.00	\$8.07	\$538.16	4
2550	2550502/03340	334 CABINET	EACH	2.00	\$1.92	\$960.00	1
2550	2550502/03421	SERVICE INSTALLATION TYPE A	EACH	2.00	\$3.10	\$1,548.20	2
2550	2550502/03445	SERVICE EQUIPMENT TYPE E	EACH	1.00	\$6.75	\$6,750.00	1
2550	2550502/03450	SERVICE CABINET	EACH	37.00	\$108.71	\$2,938.07	7
2550	2550503/00053	2" RIGID STEEL CONDUIT	L F	70.00	\$2.77	\$39.50	1
2550	2550503/00138	1.25" NON-METALLIC CONDUIT	L F	9,360.00	\$41.37	\$4.42	1
2550	2550503/00140	1.5" NON-METALLIC CONDUIT	L F	235,525.00	\$635.92	\$2.70	8
2550	2550503/00153	2" NON-METALLIC CONDUIT	L F	17,315.00	\$151.68	\$8.76	11
2550	2550503/00178	3" NON-METALLIC CONDUIT	L F	4,135.00	\$21.67	\$5.24	4
2550	2550503/00203	4" NON-METALLIC CONDUIT	L F	210.00	\$3.36	\$16.00	1
2550	2550503/01020	POWER CABLE 1 CONDUCTOR NO 2	L F	4,580.00	\$16.63	\$3.63	2



## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2550	2550503/01040	POWER CABLE 1 CONDUCTOR NO 4	L F	8,195.00	\$16.55	\$2.02	3
2550	2550503/01060	POWER CABLE 1 CONDUCTOR NO 6	L F	38,355.00	\$62.90	\$1.64	5
2550	2550503/02140	POWER CABLE 2 CONDUCTOR NO 14	L F	1,300.00	\$6.50	\$5.00	1
2550	2550503/03040	POWER CABLE 3 CONDUCTOR NO 4	L F	300.00	\$4.50	\$15.00	1
2550	2550503/03080	POWER CABLE 3 CONDUCTOR NO 8	L F	10,250.00	\$28.09	\$2.74	4
2550	2550503/10314	SIGNAL CONTROL CABLE 3 CONDUCTOR NO 14	L F	5,380.00	\$14.31	\$2.66	3
2550	2550503/10614	SIGNAL CONTROL CABLE 6 COND NO 14	L F	1,365.00	\$6.40	\$4.69	1
2550	2550503/40214	LEAD-IN CABLE 2 CONDUCTOR NO 14	L F	10,350.00	\$14.18	\$1.37	3
2550	2550503/61206	CAT 6 CABLE	L F	750.00	\$5.25	\$7.00	1
2550	2550503/63212	FIBEROPTIC TRUNK CABLE 12MM-12SM	L F	470.00	\$3.81	\$8.10	1
2550	2550601/00220	REMOVE CABLES	LS	1.00	\$2.88	\$2,884.00	1
2550	2550601/00280	TEMPORARY COMMUNICATION SYSTEM	LS	1.00	\$54.00	\$54,000.00	1
2550	2550601/00310	FIBER OPTIC CABLE TESTING	LS	8.00	\$203.12	\$25,390.35	8
2550	2550601/00360	ELECTRICAL SERVICE	LS	1.00	\$10.00	\$10,000.00	1
2550	2550601/00400	VIDEO CAMERA	LS	1.00	\$22.00	\$22,000.00	1
2550	2550602/03463	MODIFY SERVICE EQUIPMENT	EACH	1.00	\$1.50	\$1,497.00	1
2550	2550602/03481	INSTALL SERVICE CABINET	EACH	2.00	\$0.82	\$412.00	1
2550	2550602/03500	FIBER DISTRIBUTION FRAME	EACH	5.00	\$13.44	\$2,688.50	3
2550	2550602/03550	WOOD POLE	EACH	1.00	\$1.01	\$1,010.00	1
2550	2550602/03575	CONTROL CABINET	EACH	2.00	\$57.00	\$28,500.00	1

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2550	2550602/03585	CCTV HARDWARE	EACH	19.00	\$373.94	\$19,681.05	2
2550	2550602/03591	FIBER OPTIC SPLICE / PATCH PANEL	EACH	16.00	\$47.30	\$2,956.13	3
2550	2550602/03594	FIBER OPTIC PIGTAIL TERMINATION	EACH	176.00	\$182.56	\$1,037.30	8
2550	2550602/03596	FIBER OPTIC CABLE SPLICING	EACH	96.00	\$174.97	\$1,822.58	7
2550	2550602/03620	CORE DRILLED HOLE	EACH	297.00	\$89.22	\$300.39	2
2550	2550602/03830	PULL VAULT	EACH	232.00	\$295.56	\$1,273.96	12
2550	2550602/03975	INSTALL DMS POST MOUNTED	EACH	10.00	\$40.62	\$4,062.00	2
2550	2550602/04045	ADJUST FIBER OPTIC VAULT	EACH	1.00	\$0.77	\$770.00	1
2550	2550602/04050	NON-INTRUSIVE DETECTION HARDWARE	EACH	44.00	\$307.70	\$6,993.28	3
2550	2550602/04060	NON-INTRUSIVE DETECTION SYSTEM	EACH	2.00	\$42.54	\$21,272.00	1
2550	2550602/04070	SERVICE CABINET TYPE SPECIAL	EACH	10.00	\$22.55	\$2,254.88	4
2550	2550602/04100	INSTALL ILCS	EACH	2.00	\$5.30	\$2,650.00	1
2550	2550602/09980	LOOP DETECTOR DESIGN PREFORMED	EACH	6.00	\$11.64	\$1,940.35	1
2550	2550602/09990	LOOP DETECTOR DESIGN SAWCUT	EACH	108.00	\$223.26	\$2,067.23	5
2550	2550603/65015	REMOVE CONDUIT	L F	4,570.00	\$6.40	\$1.40	1
2550	2550603/65066	ARMORED FIBER OPTIC PIGTAIL CABLE 6SM	L F	40,620.00	\$79.62	\$1.96	5
2550	2550603/65069	ARMORED FIBER OPTIC PIGTAIL CABLE 12SM	L F	2,280.00	\$6.61	\$2.90	1
2550	2550603/65080	INSTALL CABLE	L F	3,370.00	\$12.13	\$3.60	1
2550	2550603/65200	REROUTE CABLE	L F	11,950.00	\$88.19	\$7.38	6
2550	2550603/65205	REROUTE FIBER OPTIC CABLE	L F	1,545.00	\$3.80	\$2.46	1

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2550	2550603/65806	MICRO FIBER OPTIC PIGTAIL CABLE 6SM	L F	1,000.00	\$3.10	\$3.10	1
2550	2550603/65906	MICRO FIBER OPTIC PIGTAIL CABLE 6MM	L F	3,180.00	\$10.84	\$3.41	2
2550	2550603/66036	FIBER OPTIC TRUNK CABLE 36SM	L F	4,840.00	\$15.73	\$3.25	1
2550	2550603/66048	FIBER OPTIC TRUNK CABLE 48SM	L F	207,810.00	\$232.75	\$1.12	3
2550	2550603/66060	FIBER OPTIC TRUNK CABLE 60SM	L F	4,100.00	\$8.20	\$2.00	1
2550	2550603/66072	FIBER OPTIC TRUNK CABLE 72SM	L F	47,190.00	\$92.49	\$1.96	3
2550	2550603/68038	1.25" BORED CONDIUT	L F	7,830.00	\$118.39	\$15.12	1
2550	2550603/68040	1.5" BORED CONDUIT	L F	22,540.00	\$286.26	\$12.70	6
2550	2550603/68053	2" BORED CONDUIT	L F	4,885.00	\$72.54	\$14.85	6
2550	2550603/68078	3" BORED CONDUIT	L F	3,680.00	\$85.34	\$23.19	4
2550	2550901/00010	TRAFFIC MANAGEMENT SYSTEM	LS	4.00	\$6,528.88	\$1,632,220.00	4
					\$12,187.24		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2554	2554502/00002	GUIDE POST TYPE B	EACH	1,566.00	\$110.62	\$70.64	39
2554	2554502/00003	INSTALL GUIDE POST TYPE B	EACH	1.00	\$0.05	\$50.00	1
2554	2554502/00006	ANCHORAGE ASSEMBLY - CABLE	EACH	28.00	\$64.25	\$2,294.64	7
2554	2554502/00007	ANCHORAGE ASSEMBLY - PLATE BEAM	EACH	63.00	\$69.00	\$1,095.28	15
2554	2554502/00009	ANCHORAGE ASSEMBLY - TYPE 31	EACH	155.00	\$177.69	\$1,146.36	17
2554	2554502/00010	ANCHORAGE ASSEMBLY - TENSION CABLE	EACH	133.00	\$673.64	\$5,064.95	9
2554	2554502/00024	END TREATMENT-TANGENT TERMINAL	EACH	762.00	\$2,056.81	\$2,699.23	48

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2554	2554503/00001	TRAFFIC BARRIER DESIGN SPECIAL	L F	3,950.00	\$366.20	\$92.71	17
2554	2554503/00040	TRAFFIC BARRIER DESIGN BULLNOSE	L F	5,000.00	\$425.35	\$85.07	8
2554	2554503/00050	TRAFFIC BARRIER DESIGN 8331	L F	7,202.50	\$66.91	\$9.29	7
2554	2554503/00131	TRAFFIC BARRIER DESIGN TYPE 31	L F	286,986.50	\$6,325.18	\$22.04	50
2554	2554503/00137	TRAFFIC BARRIER DESIGN TRANSITION TYPE 31	L F	1,625.00	\$187.69	\$115.50	14
2554	2554503/02007	TRAFFIC BARRIER DESIGN B8307	L F	2,941.00	\$75.67	\$25.73	16
2554	2554503/02038	TRAFFIC BARRIER DESIGN B8338	L F	1,802.00	\$106.95	\$59.35	8
2554	2554503/03000	PERMANENT BARRICADES	L F	40.00	\$2.79	\$69.80	2
2554	2554503/03331	INSTALL TRAFFIC BARRIER DESIGN 8331	L F	660.00	\$21.71	\$32.90	2
2554	2554503/05038	INSTALL TRAFFIC BARRIER DESIGN B8338	L F	13.00	\$0.08	\$6.13	1
2554	2554602/00041	IMPACT ATTENUATOR BARRELS	EACH	24.00	\$4.80	\$200.00	1
2554	2554602/00042	RELOCATE IMPACT ATTENUATOR BARRELS	EACH	24.00	\$1.20	\$50.00	1
2554	2554602/00044	INSTALL IMPACT ATTENUATOR	EACH	2.00	\$29.28	\$14,641.00	1
2554	2554602/00064	POST IN CONCRETE	EACH	615.00	\$82.83	\$134.68	3
2554	2554602/00066	GUARDRAIL POST SEAT	EACH	20.00	\$7.37	\$368.30	2
2554	2554602/00068	T-BARRIER BRIDGE CONN DES 8318	EACH	24.00	\$4.87	\$202.95	6
2554	2554602/00073	GUIDE POST TYPE SPECIAL	EACH	549.00	\$46.69	\$85.04	22
2554	2554602/00120	INSTALL ANCHOR ASSEMBLY-3 CABLE	EACH	2.00	\$11.88	\$5,940.00	1
2554	2554603/05565	RECONSTRUCT TENSION CABLE GUARDRAIL	L F	842.00	\$32.93	\$39.11	1
2554	2554603/05572	INSTALL GUARDRAIL	L F	6,412.00	\$94.32	\$14.71	4

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2554	2554603/05600	WATER FILLED BARRIER	L F	2,401.00	\$115.25	\$48.00	1
2554	2554603/05605	RELOCATE WATER FILLED BARRIER	L F	177.00	\$3.54	\$20.00	1
2554	2554603/05630	TENSION CABLE GUARDRAIL	L F	142,373.00	\$3,068.14	\$21.55	6
2554	2554603/05640	INSTALL TENSION CABLE GUARDRAIL	L F	23,397.00	\$70.19	\$3.00	1
2554	2554615/00009	IMPACT ATTENUATOR	AMBY	154.00	\$453.20	\$2,942.88	23
2554	2554615/00010	IMPACT ATTENUATOR NO 1	AMBY	21.00	\$52.90	\$2,519.05	2
2554	2554615/00025	RELOCATE IMPACT ATTENUATOR	AMBY	99.00	\$98.94	\$999.40	13
2554	2554615/00026	RELOCATE IMPACT ATTENUATOR NO 1	AMBY	4.00	\$2.00	\$500.00	1
2554	2554901/00100	TRAFFIC BARRIERS	LS	4.00	\$7,712.41	\$1,928,103.46	4
					\$22,623.33		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2557	2557502/00010	PEDESTRIAN GATE	EACH	4.00	\$10.48	\$2,620.18	2
2557	2557502/00020	VEHICULAR GATE-SINGLE	EACH	1.00	\$0.51	\$510.00	1
2557	2557502/00021	VEHICULAR GATE-DOUBLE	EACH	2.00	\$5.00	\$2,500.00	1
2557	2557502/00023	VEHICULAR GATE-SPECIAL	EACH	2.00	\$16.22	\$8,109.75	2
2557	2557502/00060	METAL BRACE ASSEMBLY-CHAIN LINK FENCE	EACH	60.00	\$28.75	\$479.19	7
2557	2557502/00070	ELECTRICAL GROUND	EACH	41.00	\$15.84	\$386.45	11
2557	2557503/00002	WIRE FENCE DESIGN SPECIAL VINYL COATED	L F	93.00	\$20.93	\$225.00	1
2557	2557503/01222	WIRE FENCE DESIGN 48-9322	L F	3,031.00	\$60.62	\$20.00	1
2557	2557503/01223	WIRE FENCE DESIGN 48V-9322	L F	840.00	\$35.74	\$42.55	1

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2557	2557503/01522	WIRE FENCE DESIGN 60-9322	L F	1,733.00	\$35.77	\$20.64	2
2557	2557503/01523	WIRE FENCE DESIGN 60V-9322	L F	195.00	\$7.05	\$36.15	1
2557	2557503/01822	WIRE FENCE DESIGN 72-9322	L F	446.00	\$22.15	\$49.67	4
2557	2557503/01823	WIRE FENCE DESIGN 72V-9322	L F	37.00	\$3.73	\$100.88	1
2557	2557603/11001	FLEXIBLE PLASTIC GLARE SCREEN	L F	15,437.00	\$418.03	\$27.08	1
2557	2557603/11020	TEMPORARY GLARE SCREEN	L F	6,761.00	\$47.46	\$7.02	1
2557	2557603/11040	SNOW FENCE	L F	2,949.00	\$226.34	\$76.75	2
2557	2557603/11041	WOVEN WIRE FENCE	L F	903.00	\$10.84	\$12.00	1
2557	2557603/11045	CHAIN LINK SAFETY FENCE	L F	503.00	\$16.60	\$33.00	1
2557	2557603/11047	RELOCATE TEMPORARY GLARE SCREEN	L F	7,758.00	\$54.46	\$7.02	1
2557	2557603/11050	INSTALL FENCE	L F	50.00	\$4.25	\$85.00	1
2557	2557603/11051	INSTALL CHAIN LINK FENCE	L F	706.00	\$9.43	\$13.36	3
2557	2557603/11054	INSTALL BARBED WIRE FENCE	L F	170.00	\$1.36	\$8.00	1
2557	2557603/11055	INSTALL WOODEN FENCE	L F	96.00	\$6.33	\$65.95	1
2557	2557603/11090	ORNAMENTAL FENCE DESIGN SPECIAL	L F	120.00	\$28.32	\$236.00	1
2557	2557901/00010	FENCING	LS	1.00	\$798.77	\$798,769.50	1
					\$1,884.98		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2563	2563601/00001	TRAFFIC CONTROL SUPERVISOR	LS	10.00	\$256.68	\$25,667.50	10
2563	2563601/00005	INTELLIGENT WORK ZONE SYSTEM	LS	1.00	\$40.60	\$40,600.00	1

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2563	2563601/00010	TRAFFIC CONTROL	LS	129.00	\$8,954.55	\$69,415.12	129
2563	2563601/00100	ALTERNATE PEDESTRIAN ROUTE	LS	23.00	\$251.90	\$10,952.11	23
2563	2563601/00200	DETOUR SIGNING	LS	9.00	\$86.35	\$9,594.44	9
2563	2563601/00201	DETOUR SIGNING AND STRIPING	LS	3.00	\$97.59	\$32,530.82	3
2563	2563601/01100	PORTABLE SIGNAL SYSTEM	LS	3.00	\$125.00	\$41,666.67	3
2563	2563602/00002	RAISED PAVEMENT MARKER TEMPORARY	EACH	44,393.00	\$75.47	\$1.70	13
2563	2563602/00028	PORTABLE CONCRETE BARRIER DELINEATOR	EACH	5,081.00	\$48.63	\$9.57	23
2563	2563602/00043	TYPE III BARRICADES	EACH	2.00	\$0.90	\$450.00	1
2563	2563602/00098	SURFACE MOUNTED DELINEATOR	EACH	2,843.00	\$87.59	\$30.81	7
2563	2563602/00099	REPLACE SURFACE MOUNTED DELINEATOR	EACH	183.00	\$4.64	\$25.33	3
2563	2563602/00600	TEMPORARY PEDESTRIAN RAMP	EACH	72.00	\$70.30	\$976.39	4
2563	2563602/01000	DYNAMIC SPEED DISPLAY SIGN	EACH	5.00	\$12.95	\$2,590.00	3
2563	2563602/01100	PORTABLE CHANGEABLE MESSAGE SIGN	EACH	67.00	\$476.37	\$7,110.00	22
2563	2563603/00020	TEMPORARY TRUNCATED DOMES	L F	278.00	\$8.34	\$30.00	2
2563	2563603/00030	PEDESTRIAN CHANNELIZER	L F	17,670.00	\$219.99	\$12.45	3
2563	2563610/00011	FLAGGER	HOUR	40.00	\$3.80	\$95.00	1
2563	2563610/00020	POLICE OFFICER	HOUR	320.00	\$33.80	\$105.63	2
2563	2563610/00040	PILOT CAR	HOUR	72.00	\$5.76	\$80.00	1
2563	2563610/00120	PORTABLE CHANGEABLE MESSAGE SIGN	HOUR	70.00	\$5.25	\$75.00	1
2563	2563613/00605	TRAFFIC CONTROL SUPERVISOR	UDAY	137.00	\$100.59	\$734.23	7

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2563	2563613/00612	WORKERS PRESENT SPEED LIMIT	UDAY	513.00	\$57.23	\$111.55	10
2563	2563613/00630	TRUCK MOUNTED IMPACT ATTENUATOR	UDAY	184.00	\$157.73	\$857.23	9
2563	2563613/01100	PORTABLE CHANGEABLE MESSAGE SIGN	UDAY	1,704.00	\$194.19	\$113.96	24
2563	2563613/01110	PORTABLE SIGNAL SYSTEM	UDAY	346.00	\$91.16	\$263.47	7
2563	2563613/01150	AUDIBLE MESSAGE DEVICE	UDAY	9,820.00	\$18.07	\$1.84	2
2563	2563613/01160	AUDIBLE MESSAGE DEVICE W PUSHBUTTON & LOCATOR TONE	UDAY	18.00	\$6.30	\$350.00	1
2563	2563618/00011	CONSTRUCTION SIGN-SPECIAL	S F	1,681.00	\$35.67	\$21.22	4
2563	2563618/00100	TEMPORARY WALKWAY SURFACE	S F	2,560.00	\$17.92	\$7.00	1
2563	2563901/00010	TRAFFIC CONTROL	LS	4.00	\$19,577.30	\$4,894,325.00	4
					\$31,122.62		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2564	2564502/00010	MEDIAN BARRIER FOOTING	EACH	3.00	\$81.90	\$27,300.00	1
2564	2564502/00050	INSTALL DELINEATOR	EACH	68.00	\$11.27	\$165.68	6
2564	2564502/00060	INSTALL MARKER	EACH	58.00	\$9.02	\$155.52	9
2564	2564502/00070	INSTALL REFERENCE LOCATION SIGN	EACH	62.00	\$8.45	\$136.37	9
2564	2564502/00111	INSTALL SIGN PANEL TYPE A	EACH	1.00	\$0.13	\$125.00	1
2564	2564502/00113	INSTALL SIGN PANEL TYPE C	EACH	256.00	\$7.75	\$30.27	2
2564	2564502/00120	INSTALL SIGN PANEL TYPE OH	EACH	7.00	\$12.61	\$1,800.80	4
2564	2564502/00140	INSTALL SIGN PANEL TYPE SPECIAL	EACH	10.00	\$2.23	\$222.53	3



## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2564	2564502/00200	INSTALL SIGN	EACH	5.00	\$1.74	\$348.80	2
2564	2564502/00213	INSTALL SIGN TYPE C	EACH	1,001.00	\$222.49	\$222.27	48
2564	2564502/00214	INSTALL SIGN TYPE D	EACH	140.00	\$51.18	\$365.59	25
2564	2564502/00216	INSTALL SIGN TYPE EO	EACH	4.00	\$1.32	\$330.00	1
2564	2564502/00217	INSTALL SIGN TYPE OH	EACH	4.00	\$27.10	\$6,775.00	1
2564	2564502/00310	OVERHEAD SIGN IDENTIFICATION PLATE	EACH	42.00	\$2.80	\$66.67	5
2564	2564502/00710	DELINEATOR	EACH	8.00	\$1.20	\$150.00	1
2564	2564502/00746	DELINEATOR TYPE X4-6	EACH	273.00	\$28.02	\$102.64	15
2564	2564502/00748	DELINEATOR TYPE X4-8	EACH	293.00	\$25.07	\$85.58	3
2564	2564502/00753	DELINEATOR TYPE X4-13	EACH	574.00	\$34.99	\$60.95	11
2564	2564502/00755	DELINEATOR TYPE RECOVERABLE	EACH	10.00	\$1.35	\$135.00	1
2564	2564502/00757	BRIDGE NUMBER MARKER X4-12A	EACH	61.00	\$5.00	\$81.95	10
2564	2564502/00770	REFERENCE LOCATION SIGN	EACH	379.00	\$40.74	\$107.50	17
2564	2564502/00780	RIGHT OF WAY MARKER TYPE X3-1	EACH	1,014.00	\$80.99	\$79.87	2
2564	2564502/01402	OBJECT MARKER TYPE X4-2	EACH	137.00	\$10.74	\$78.36	16
2564	2564502/01404	OBJECT MARKER TYPE X4-4	EACH	151.00	\$17.46	\$115.64	21
2564	2564502/01405	OBJECT MARKER TYPE X4-5	EACH	59.00	\$2.57	\$43.56	3
2564	2564502/01411	OBJECT MARKER TYPE X4-11	EACH	1.00	\$0.10	\$100.00	1
2564	2564502/02240	INFILTRATION AREA MARKER X3-6A	EACH	5.00	\$0.53	\$106.36	2
2564	2564507/00012	CONCRETE FOOTINGS (TYPE OH SHAFT)	C Y	333.20	\$612.99	\$1,839.71	4

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2564	2564508/00100	STRUCTURAL STEEL	LB	15,860.00	\$52.81	\$3.33	1
2564	2564508/00111	STRUCTURAL STEEL-POSTS FOR TYPE A SIGNS	LB	18,222.00	\$73.80	\$4.05	4
2564	2564508/00122	STRUCTURAL STEEL-POSTS FOR OH SIGNS (DESIGN B)	LB	2,640.00	\$11.62	\$4.40	1
2564	2564508/00124	STRUCTURAL STEEL-POSTS FOR OH SIGNS (D)	LB	126,821.00	\$339.88	\$2.68	2
2564	2564508/00224	STRUCTURAL STEEL-TRUSSES FOR OH SIGNS (D)	LB	155,614.00	\$432.61	\$2.78	2
2564	2564508/00225	STRUCTURAL STEEL-TRUSSES FOR OH SIGNS BRIDGE MOUNTED	LB	3,220.00	\$13.62	\$4.23	3
2564	2564508/00521	STR STEEL-PANEL MOUNTING POSTS FOR OH SIGNS (DESIGN A)	LB	1,116.00	\$5.58	\$5.00	1
2564	2564508/00524	STRUCTURAL STEEL-PANEL MOUNT PST FOR OH SIGNS (D)	LB	9,799.00	\$26.56	\$2.71	2
2564	2564518/00110	SIGN PANELS TYPE A	S F	293.00	\$14.53	\$49.58	2
2564	2564518/00130	SIGN PANELS TYPE C	S F	45,210.00	\$1,728.83	\$38.24	43
2564	2564518/00140	SIGN PANELS TYPE D	S F	17,825.30	\$702.85	\$39.43	24
2564	2564518/00151	SIGN PANELS TYPE EA	S F	55.50	\$3.41	\$61.42	2
2564	2564518/00152	SIGN PANELS TYPE EO	S F	801.00	\$28.46	\$35.53	3
2564	2564518/00160	SIGN PANELS TYPE OH	S F	5,096.00	\$120.21	\$23.59	4
2564	2564518/00170	SIGN PANELS TYPE OVERLAY	S F	70.50	\$1.38	\$19.61	4
2564	2564518/00180	SIGN PANELS TYPE SPECIAL	S F	203.00	\$7.46	\$36.75	1
2564	2564518/00200	SIGN PANEL OVERLAY TYPE A	S F	1,961.00	\$52.40	\$26.72	4
2564	2564518/00230	SIGN PANEL OVERLAY TYPE OH	S F	5,011.00	\$105.53	\$21.06	5
2564	2564602/01505	SIGN COLLAR	EACH	9.00	\$0.90	\$100.00	1

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2564	2564602/01515	INSTALL SIGN	EACH	1.00	\$0.26	\$261.61	1
2564	2564602/01531	FOUNDATION SPECIAL OH	EACH	6.00	\$114.00	\$19,000.00	1
2564	2564602/01533	MEDIAN SIGN POST ANCHOR	EACH	4.00	\$2.86	\$714.00	1
2564	2564602/01820	INSTALL SIGN TYPE SPECIAL	EACH	160.00	\$31.28	\$195.50	15
2564	2564602/02200	INTERNALLY ILLUMINATED SIGN	EACH	4.00	\$13.64	\$3,410.00	1
2564	2564618/00300	SIGN TYPE C	S F	9,503.00	\$547.56	\$57.62	9
2564	2564618/00310	SIGN TYPE D	S F	1,677.00	\$94.00	\$56.05	7
2564	2564618/00320	SIGN TYPE SPECIAL	S F	344.00	\$18.92	\$55.00	1
2564	2564901/00010	TRAFFIC SIGNS AND DEVICES	LS	4.00	\$7,402.08	\$1,850,520.05	4
					\$13,248.78		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2565	2565501/00040	EMERGENCY VEHICLE PREEMPTION SYSTEM	LS	5.00	\$33.36	\$6,672.00	5
2565	2565501/00041	EMERGENCY VEHICLE PREEMPTION SYSTEM A	LS	5.00	\$31.30	\$6,259.77	5
2565	2565501/00042	EMERGENCY VEHICLE PREEMPTION SYSTEM B	LS	5.00	\$31.21	\$6,242.43	5
2565	2565501/00110	TRAFFIC CONTROL INTERCONNECT	LS	8.00	\$186.41	\$23,301.61	8
2565	2565502/00010	APS PUSH BUTTON STATION	EACH	1.00	\$0.55	\$554.32	1
2565	2565516/00010	TRAFFIC CONTROL SIGNAL SYSTEM	SYS	5.00	\$1,249.49	\$249,898.73	5
2565	2565516/00020	TRAFFIC CONTROL SIGNAL SYSTEM A	SYS	7.00	\$1,445.11	\$206,444.59	7
2565	2565516/00030	TRAFFIC CONTROL SIGNAL SYSTEM B	SYS	7.00	\$1,357.74	\$193,963.03	7
2565	2565601/00209	PAINT SIGNAL SYSTEM	LS	1.00	\$7.00	\$7,000.00	1

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2565	2565601/00400	FURNISH TRAFFIC CONTROL SIGNAL SYSTEM MATERIAL	LS	1.00	\$141.01	\$141,008.00	1
2565	2565601/00800	SIGNAL OPTIMIZATION AND TIMING	LS	1.00	\$20.24	\$20,240.00	1
2565	2565602/00026	PEDESTAL FOUNDATION	EACH	2.00	\$2.00	\$1,000.00	1
2565	2565602/00037	ADJUST HANDHOLE	EACH	9.00	\$4.23	\$469.67	2
2565	2565602/00190	INSTALL FLASHER SYSTEM	EACH	1.00	\$33.50	\$33,500.00	1
2565	2565602/00200	PAINT FLASHER	EACH	2.00	\$4.21	\$2,103.00	1
2565	2565602/00205	PAINT SIGNAL SYSTEM	EACH	2.00	\$6.83	\$3,415.00	1
2565	2565602/00305	APS RELOCATE PUSH BUTTON	EACH	1.00	\$1.04	\$1,043.61	1
2565	2565602/50000	RIGID PVC LOOP DETECTOR	EACH	16.00	\$22.30	\$1,393.90	1
2565	2565602/51717	RIGID PVC LOOP DETECTOR 6'X6'	EACH	3.00	\$4.71	\$1,568.80	2
2565	2565603/00113	1.25" NON-METALLIC CONDUIT	L F	6.00	\$0.44	\$73.55	1
2565	2565616/00047	VIDEO DETECTOR SYSTEM	SYS	1.00	\$27.50	\$27,500.00	1
2565	2565616/00060	PEDESTRIAN CROSSWALK FLASHER SYSTEM	SYS	3.00	\$163.51	\$54,503.87	3
2565	2565616/00080	REVISE FLASHER SYSTEM	SYS	1.00	\$18.20	\$18,200.00	1
2565	2565616/00100	REVISE SIGNAL SYSTEM	SYS	3.00	\$154.28	\$51,428.33	3
2565	2565616/00101	REVISE SIGNAL SYSTEM A	SYS	6.00	\$135.41	\$22,568.67	6
2565	2565616/00102	REVISE SIGNAL SYSTEM B	SYS	6.00	\$154.41	\$25,735.00	6
2565	2565616/00103	REVISE SIGNAL SYSTEM C	SYS	6.00	\$194.76	\$32,459.66	6
2565	2565616/00104	REVISE SIGNAL SYSTEM D	SYS	4.00	\$34.17	\$8,542.43	4
2565	2565616/00105	REVISE SIGNAL SYSTEM E	SYS	4.00	\$28.64	\$7,161.07	4

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2565	2565616/00106	REVISE SIGNAL SYSTEM F	SYS	3.00	\$25.18	\$8,394.00	3
2565	2565616/00107	REVISE SIGNAL SYSTEM G	SYS	3.00	\$16.92	\$5,640.67	3
2565	2565616/00108	REVISE SIGNAL SYSTEM H	SYS	3.00	\$24.09	\$8,029.00	3
2565	2565616/00109	REVISE SIGNAL SYSTEM I	SYS	3.00	\$16.94	\$5,648.00	3
2565	2565616/00110	REVISE SIGNAL SYSTEM J	SYS	3.00	\$21.09	\$7,030.33	3
2565	2565616/00111	REVISE SIGNAL SYSTEM K	SYS	2.00	\$11.33	\$5,663.50	2
2565	2565616/00112	REVISE SIGNAL SYSTEM L	SYS	2.00	\$16.96	\$8,481.50	2
2565	2565616/00113	REVISE SIGNAL SYSTEM M	SYS	1.00	\$6.05	\$6,050.00	1
2565	2565616/00114	REVISE SIGNAL SYSTEM N	SYS	1.00	\$4.81	\$4,811.00	1
2565	2565616/00115	REVISE SIGNAL SYSTEM O	SYS	1.00	\$3.18	\$3,184.00	1
2565	2565616/00116	REVISE SIGNAL SYSTEM P	SYS	1.00	\$2.30	\$2,304.00	1
2565	2565616/00117	REVISE SIGNAL SYSTEM Q	SYS	1.00	\$6.32	\$6,317.00	1
2565	2565616/00250	REVISE CONFLICT WARNING SYSTEM	SYS	1.00	\$12.50	\$12,500.00	1
2565	2565616/00300	TEMPORARY SIGNAL SYSTEM	SYS	2.00	\$150.34	\$75,168.85	2
2565	2565616/00301	TEMPORARY SIGNAL SYSTEM A	SYS	1.00	\$62.83	\$62,830.00	1
2565	2565616/00302	TEMPORARY SIGNAL SYSTEM B	SYS	1.00	\$69.53	\$69,525.00	1
2565	2565616/00400	CONFLICT WARNING SYSTEM	SYS	3.00	\$212.00	\$70,666.67	2
2565	2565616/00401	CONFLICT WARNING SYSTEM A	SYS	1.00	\$75.40	\$75,403.58	1
2565	2565616/00402	CONFLICT WARNING SYSTEM B	SYS	1.00	\$78.19	\$78,190.94	1
2565	2565901/00025	TRAFFIC CONTROL SIGNALS	LS	1.00	\$1,000.00	\$1,000,000.00	1

\$7,309.52

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2571	2571524/03040	CONIFEROUS TREE 4' HT CONT	TREE	82.00	\$51.43	\$627.15	2
2571	2571524/05040	CONIFEROUS TREE 4' HT B&B	TREE	6.00	\$2.97	\$495.00	1
2571	2571524/05050	CONIFEROUS TREE 5' HT B&B	TREE	21.00	\$12.98	\$618.00	1
2571	2571524/05060	CONIFEROUS TREE 6' HT B&B	TREE	37.00	\$22.48	\$607.70	2
2571	2571524/05080	CONIFEROUS TREE 8' HT B&B	TREE	54.00	\$47.76	\$884.37	3
2571	2571524/06118	DECIDUOUS TREE 18" HT SEEDLING	TREE	105.00	\$31.14	\$296.57	2
2571	2571524/07030	DECIDUOUS TREE 3' HT BR	TREE	50.00	\$5.20	\$104.00	1
2571	2571524/08125	DECIDUOUS TREE 1.25" CAL BR	TREE	12.00	\$6.00	\$500.00	1
2571	2571524/08150	DECIDUOUS TREE 1.5" CAL BR	TREE	19.00	\$7.71	\$406.00	2
2571	2571524/10100	DECIDUOUS TREE 1" CAL CONT	TREE	6.00	\$2.76	\$460.00	1
2571	2571524/10130	DECIDUOUS TREE 1.25" CAL CONT	TREE	17.00	\$11.05	\$650.00	1
2571	2571524/10150	DECIDUOUS TREE 1.5" CAL CONT	TREE	54.00	\$32.12	\$594.85	4
2571	2571524/11080	DECIDUOUS TREE 8' HT B&B	TREE	15.00	\$10.03	\$668.80	2
2571	2571524/12200	DECIDUOUS TREE 2" CAL B&B	TREE	143.00	\$94.76	\$662.66	3
2571	2571524/12250	DECIDUOUS TREE 2.5" CAL B&B	TREE	169.00	\$141.63	\$838.03	5
2571	2571524/12300	DECIDUOUS TREE 3" CAL B&B	TREE	77.00	\$46.20	\$600.00	1
2571	2571524/14050	ORNAMENTAL TREE 5' HT BR	TREE	75.00	\$44.65	\$595.32	3
2571	2571524/14060	ORNAMENTAL TREE 6' HT BR	TREE	9.00	\$4.94	\$549.00	1
2571	2571524/15025	ORNAMENTAL TREE 1" CAL BR	TREE	46.00	\$16.79	\$365.00	1
2571	2571524/16030	ORNAMENTAL TREE 3' HT CONT	TREE	220.00	\$72.60	\$330.00	1
2571	2571524/16050	ORNAMENTAL TREE 5' HT CONT	TREE	28.00	\$13.13	\$469.00	1
2571	2571524/17125	ORNAMENTAL TREE 1.25" CAL CONT	TREE	19.00	\$12.35	\$650.00	1
2571	2571524/17175	ORNAMENTAL TREE 1.75" CAL CONT	TREE	84.00	\$49.06	\$584.00	1
2571	2571524/19150	ORNAMENTAL TREE 1.5" CAL B&B	TREE	4.00	\$2.80	\$700.00	1
2571	2571524/20078	TRANSPLANT TREE (SPADE SIZE 78")	TREE	6.00	\$3.12	\$520.00	1

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2571	2571525/03020	CONIFEROUS SHRUB 2' HT CONT	SHRB	1.00	\$0.08	\$82.00	1
2571	2571525/03030	CONIFEROUS SHRUB 3' HT CONT	SHRB	4.00	\$0.39	\$98.00	1
2571	2571525/08015	DECIDUOUS SHRUB 15" HT BR	SHRB	1,204.00	\$95.90	\$79.65	2
2571	2571525/08018	DECIDUOUS SHRUB 18" HT BR	SHRB	2,468.00	\$185.40	\$75.12	3
2571	2571525/10001	DECIDUOUS SHRUB NO 1 CONT	SHRB	45.00	\$4.23	\$94.00	1
2571	2571525/10002	DECIDUOUS SHRUB NO 2 CONT	SHRB	564.00	\$54.14	\$96.00	1
2571	2571525/10005	DECIDUOUS SHRUB NO 5 CONT	SHRB	85.00	\$6.49	\$76.41	3
2571	2571525/10015	DECIDUOUS SHRUB 15" HT CONT	SHRB	458.00	\$47.84	\$104.46	2
2571	2571525/10020	DECIDUOUS SHRUB 2' HT CONT	SHRB	541.00	\$44.90	\$83.00	1
2571	2571526/00112	VINES 1 YR NO 1 CONT	VINE	260.00	\$17.20	\$66.15	3
2571	2571527/00051	PERENNIALS BR	PLT	766.00	\$6.13	\$8.00	1
2571	2571527/01055	PERENNIAL 2.25" CONT	PLT	185.00	\$3.52	\$19.00	1
2571	2571527/01310	PERENNIAL NO 1 CONT	PLT	1,143.00	\$31.59	\$27.64	2
2571	2571527/01330	PERENNIAL NO 3 CONT	PLT	128.00	\$14.78	\$115.50	1
2571	2571527/04010	ORNAMENTAL GRASS NO 1 CONT	PLT	463.00	\$17.59	\$38.00	1
2571	2571604/00010	GEOTEXTILE WEED BARRIER FABRIC	S Y	1,871.00	\$19.72	\$10.54	2
					\$1,295.56		

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2572	2572503/00020	TEMPORARY FENCE	L F	29,923.00	\$75.11	\$2.51	17
2572	2572503/00030	CLEAN ROOT CUTTING	L F	9,063.00	\$35.98	\$3.97	7

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2572	2572506/00020	WATER	GAL	27,300.00	\$4.10	\$0.15	1
2572	2572506/00030	TREE GROWTH RETARDANT	GAL	1.00	\$0.48	\$479.00	1
2572	2572510/00010	PRUNE TREES	HOURL	60.00	\$17.28	\$288.00	3
2572	2572603/08010	SUPPLEMENTAL DESCRIPTION	L F	715.00	\$7.54	\$10.54	1
					\$140.49		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2573	2573501/00025	STABILIZED CONSTRUCTION EXIT	LS	56.00	\$172.47	\$3,079.85	56
2573	2573501/00030	EROSION CONTROL SUPERVISOR	LS	20.00	\$212.83	\$10,641.38	20
2573	2573502/00103	WATER TREATMENT TYPE SEDIMENT TANK	EACH	2.00	\$3.00	\$1,500.00	1
2573	2573502/00110	STORM DRAIN INLET PROTECTION	EACH	2,716.00	\$459.85	\$169.31	65
2573	2573502/00140	CULVERT END CONTROLS	EACH	941.00	\$133.03	\$141.37	58
2573	2573503/00010	BALE BARRIER	L F	3,029.00	\$9.09	\$3.00	1
2573	2573503/00020	SILT FENCE, TYPE HI	L F	26,153.00	\$85.00	\$3.25	16
2573	2573503/00022	SILT FENCE, TYPE SD	L F	2,845.00	\$79.52	\$27.95	6
2573	2573503/00023	SILT FENCE, TYPE MS	L F	290,712.00	\$546.54	\$1.88	38
2573	2573503/00024	SILT FENCE, TYPE TB	L F	1,956.00	\$7.37	\$3.77	2
2573	2573503/00030	FLOTATION SILT CURTAIN TYPE STILL WATER	L F	3,640.00	\$21.33	\$5.86	4
2573	2573503/00031	FLOTATION SILT CURTAIN TYPE MOVING WATER	L F	9,256.00	\$151.80	\$16.40	13
2573	2573503/00040	TEMPORARY SLOPE DRAIN	L F	150.00	\$4.25	\$28.33	2
2573	2573503/00050	FILTER BERM TYPE 1	L F	3,859.00	\$46.77	\$12.12	2



## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2573	2573503/00052	FILTER BERM TYPE 3	L F	588.00	\$26.00	\$44.21	4
2573	2573503/00054	FILTER BERM TYPE 5	L F	1,758.00	\$113.48	\$64.55	6
2573	2573503/00060	SEDIMENT CONTROL LOG TYPE STRAW	L F	30,648.00	\$91.02	\$2.97	8
2573	2573503/00061	SEDIMENT CONTROL LOG TYPE WOOD FIBER	L F	9,685.00	\$38.74	\$4.00	8
2573	2573503/00063	SEDIMENT CONTROL LOG TYPE WOOD CHIP	L F	13,910.00	\$44.09	\$3.17	4
2573	2573503/00064	SEDIMENT CONTROL LOG TYPE COMPOST	L F	378,306.00	\$1,116.00	\$2.95	56
2573	2573503/00065	SEDIMENT CONTROL LOG TYPE ROCK	L F	70.00	\$0.35	\$5.00	1
					\$3,362.53		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2574	2574505/00010	SUBSOILING	ACRE	156.20	\$65.40	\$418.71	19
2574	2574505/00020	SOIL BED PREPARATION	ACRE	473.70	\$112.17	\$236.80	61
2574	2574505/00030	SOIL TRACKING	ACRE	1.50	\$1.73	\$1,153.33	2
2574	2574507/00100	COMMON TOPSOIL BORROW	C Y	2,410.00	\$97.87	\$40.61	9
2574	2574507/00103	FILTER TOPSOIL BORROW	C Y	983.00	\$61.33	\$62.39	4
2574	2574507/00104	BOULEVARD TOPSOIL BORROW	C Y	20.00	\$2.53	\$126.62	1
2574	2574507/00105	LOAM TOPSOIL BORROW	C Y	1,019.00	\$49.23	\$48.31	3
2574	2574508/00011	FERTILIZER TYPE 1	LB	16,905.00	\$9.47	\$0.56	13
2574	2574508/00013	FERTILIZER TYPE 3	LB	130,226.60	\$118.51	\$0.91	58
2574	2574508/00014	FERTILIZER TYPE 4	LB	15,390.00	\$11.54	\$0.75	28
2574	2574509/00120	LIME	TON	145.20	\$13.86	\$95.43	5

\$543.64

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2575	2575501/00020	TURF ESTABLISHMENT	LS	16.00	\$145.79	\$9,111.99	16
2575	2575504/00011	SODDING TYPE LAWN	S Y	23,199.00	\$179.79	\$7.75	6
2575	2575504/00012	SODDING TYPE SALT TOLERANT	S Y	1,305.00	\$13.66	\$10.47	3
2575	2575504/00013	SODDING TYPE MINERAL	S Y	610.00	\$7.57	\$12.41	1
2575	2575504/00030	TEMPORARY POLY COVERING	S Y	5,201.00	\$18.20	\$3.50	5
2575	2575504/00050	EROSION CONTROL BLANKETS CATEGORY 0	S Y	25,413.00	\$35.32	\$1.39	4
2575	2575504/00073	EROSION CONTROL BLANKETS CATEGORY 3N	S Y	1,249,768.50	\$2,424.55	\$1.94	69
2575	2575504/00074	EROSION CONTROL BLANKETS CATEGORY 4N	S Y	12,926.00	\$21.97	\$1.70	7
2575	2575504/00081	TURF REINFORCEMENT MAT CATEGORY 1	S Y	799.00	\$11.40	\$14.27	2
2575	2575504/00082	TURF REINFORCEMENT MAT CATEGORY 2	S Y	2,705.00	\$24.59	\$9.09	5
2575	2575504/00101	HYDRAULIC NATURAL TACKIFIER	S Y	6,368.00	\$31.84	\$5.00	1
2575	2575504/00110	RAPID STABILIZATION METHOD 4	S Y	270,336.00	\$343.33	\$1.27	22
2575	2575504/00180	CONCRETE FABRIC MAT	S Y	85.00	\$5.44	\$64.00	1
2575	2575504/00190	FLEXIBLE CONCRETE GEOGRID MAT	S Y	115.90	\$11.24	\$97.01	2
2575	2575504/00200	TEMPORARY GEOTEXTILE COVERING	S Y	8,782.00	\$20.81	\$2.37	2
2575	2575505/00021	SEEDING	ACRE	611.10	\$237.74	\$389.04	70
2575	2575505/00025	DISK ANCHORING	ACRE	152.40	\$16.29	\$106.89	12
2575	2575505/00035	MOWING	ACRE	251.20	\$52.55	\$209.18	11
2575	2575505/00040	WEED SPRAYING	ACRE	195.60	\$49.60	\$253.57	28
2575	2575505/00056	RAPID STABILIZATION METHOD 2	ACRE	34.30	\$34.32	\$1,000.45	7
2575	2575506/00010	WEED SPRAY MIXTURE	GAL	108.70	\$23.63	\$217.41	28
2575	2575507/00050	MULCH MATERIAL TYPE 5	C Y	548.00	\$9.58	\$17.48	3
2575	2575507/00060	MULCH MATERIAL TYPE 6	C Y	704.00	\$26.89	\$38.20	4
2575	2575507/00090	MULCH MATERIAL TYPE 9	C Y	1,658.00	\$202.44	\$122.10	12
2575	2575508/21111	SEED MIXTURE 21-111	LB	1,275.00	\$1.08	\$0.85	4

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2575	2575508/22111	SEED MIXTURE 22-111	LB	2,093.00	\$4.40	\$2.10	3
2575	2575508/25121	SEED MIXTURE 25-121	LB	2,594.00	\$10.51	\$4.05	9
2575	2575508/25131	SEED MIXTURE 25-131	LB	3,598.00	\$11.62	\$3.23	5
2575	2575508/25141	SEED MIXTURE 25-141	LB	13,502.00	\$59.68	\$4.42	32
2575	2575508/25151	SEED MIXTURE 25-151	LB	1,527.00	\$6.52	\$4.27	11
2575	2575508/32241	SEED MIXTURE 32-241	LB	32.00	\$0.21	\$6.63	1
2575	2575508/33261	SEED MIXTURE 33-261	LB	3,988.00	\$101.53	\$25.46	21
2575	2575508/33361	SEED MIXTURE 33-361	LB	349.00	\$10.91	\$31.26	6
2575	2575508/34181	SEED MIXTURE 34-181	LB	1.00	\$0.30	\$300.00	1
2575	2575508/34261	SEED MIXTURE 34-261	LB	6.00	\$0.60	\$100.00	1
2575	2575508/35221	SEED MIXTURE 35-221	LB	887.50	\$26.70	\$30.08	8
2575	2575508/35241	SEED MIXTURE 35-241	LB	3,004.00	\$44.82	\$14.92	20
2575	2575508/36211	SEED MIXTURE 36-211	LB	6.00	\$0.26	\$43.00	1
2575	2575508/36311	SEED MIXTURE 36-311	LB	667.00	\$19.80	\$29.69	8
2575	2575508/36711	SEED MIXTURE 36-711	LB	7.00	\$0.16	\$22.80	1
2575	2575508/40001	HYDRAULIC MULCH MATRIX	LB	28,450.00	\$23.33	\$0.82	5
2575	2575508/40002	HYDRAULIC BONDED FIBER MATRIX	LB	8,113.00	\$13.79	\$1.70	1
2575	2575508/40003	HYDRAULIC REINFORCED FIBER MATRIX	LB	246,778.00	\$350.42	\$1.42	9
2575	2575508/40005	HYDRAULIC COMPOST MATRIX	LB	2,100.00	\$7.04	\$3.35	1
2575	2575508/40006	HYDRAULIC STABILIZED FIBER MATRIX	LB	298,267.00	\$271.42	\$0.91	6

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2575	2575509/00010	MULCH MATERIAL TYPE 1	TON	222.90	\$39.88	\$178.90	8
2575	2575509/00030	MULCH MATERIAL TYPE 3	TON	98.60	\$26.39	\$267.60	10
2575	2575509/00150	RAPID STABILIZATION METHOD 5	TON	36.00	\$7.20	\$200.00	1
2575	2575523/00010	WATER	MGAL	1,877.00	\$30.13	\$16.05	3
2575	2575523/00020	RAPID STABILIZATION METHOD 3	MGAL	919.60	\$234.35	\$254.84	20
2575	2575602/00700	SITE RESTORATION	EACH	44.00	\$40.20	\$913.53	6
2575	2575604/00165	COMPOST GROUTING	S Y	5,912.00	\$69.94	\$11.83	2
2575	2575604/00700	SITE RESTORATION	S Y	90,394.00	\$184.40	\$2.04	2
2575	2575604/01225	ROLLED EROSION PREVENTION CATEGORY 25	S Y	14,530.00	\$30.08	\$2.07	1
2575	2575604/01347	ROLLED EROSION PREVENTION CATEGORY 47	S Y	575.00	\$2.67	\$4.65	1
2575	2575604/01680	ROLLED EROSION PREVENTION CATEGORY 80	S Y	319.00	\$106.15	\$332.76	2
2575	2575605/00070	TURF ESTABLISHMENT	ACRE	0.40	\$3.40	\$8,500.00	1
2575	2575607/00120	LANDSCAPE ROCK	C Y	28.00	\$7.56	\$270.00	1
2575	2575608/40000	SEED MIXTURE SPECIAL	LB	775.20	\$11.17	\$14.41	7
2575	2575618/00010	SITE RESTORATION	S F	61,185.00	\$78.93	\$1.29	8
2575	2575901/00020	CONTROLLING EROSION AND ESTABLISHING VEGETATION	LS	4.00	\$7,284.43	\$1,821,107.71	4
					\$13,070.52		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2577	2577602/00010	LOG J-HOOK	EACH	3.00	\$4.92	\$1,640.00	1

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2577	2577603/00010	TOEWOOD BENCH	L F	139.00	\$10.01	\$72.00	1
					\$14.93		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2580	2580501/00010	INTERIM PAVEMENT MARKING	LS	28.00	\$509.05	\$18,180.36	28
2580	2580503/00010	INTERIM PAVEMENT MARKING	L F	2,329,517.00	\$512.49	\$0.22	20
2580	2580603/00100	PAVEMENT MARKING - LATE SEASON	L F	371,110.00	\$233.80	\$0.63	2
2580	2580618/00010	PAVEMENT MESSAGE - LATE SEASON	S F	150.00	\$5.53	\$36.85	2
					\$1,260.87		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2581	2581503/00010	REMOVABLE PREFORMED PAVEMENT MARKING TAPE	L F	722,021.00	\$772.56	\$1.07	25
2581	2581603/00020	REMOVABLE PREFORMED PLASTIC MASK (BLACK)	L F	49,512.00	\$107.44	\$2.17	17
2581	2581618/00010	REMOVABLE PREFORMED PAVEMENT MESSAGE TAPE	S F	235.00	\$2.87	\$12.20	3
					\$882.87		
Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2582	2582503/10104	4" SOLID LINE PAINT	L F	1,248,437.00	\$162.30	\$0.13	21
2582	2582503/10106	6" SOLID LINE PAINT	L F	136,748.00	\$25.98	\$0.19	4
2582	2582503/10108	8" SOLID LINE PAINT	L F	3,489.00	\$3.24	\$0.93	2
2582	2582503/10124	24" SOLID LINE PAINT	L F	4,429.00	\$13.29	\$3.00	1

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2582	2582503/10204	4" BROKEN LINE PAINT	L F	77,033.00	\$10.01	\$0.13	13
2582	2582503/10304	4" DOTTED LINE PAINT	L F	3,193.00	\$0.86	\$0.27	5
2582	2582503/10308	8" DOTTED LINE PAINT	L F	859.00	\$1.70	\$1.98	2
2582	2582503/10404	4" DOUBLE SOLID LINE PAINT	L F	253,246.00	\$60.78	\$0.24	11
2582	2582503/14104	4" SOLID LINE PAINT (WR)	L F	339,766.00	\$57.76	\$0.17	5
2582	2582503/14106	6" SOLID LINE PAINT (WR)	L F	117,920.00	\$20.05	\$0.17	2
2582	2582503/14204	4" BROKEN LINE PAINT (WR)	L F	32,431.00	\$5.84	\$0.18	3
2582	2582503/14404	4" DOUBLE SOLID LINE PAINT (WR)	L F	12,529.00	\$4.76	\$0.38	3
2582	2582503/14406	6" DOUBLE SOLID LINE PAINT (WR)	L F	143.00	\$0.10	\$0.70	1
2582	2582503/16104	4" SOLID LINE PAINT GROUND IN	L F	125.00	\$1.31	\$10.51	2
2582	2582503/20104	4" SOLID LINE PAINT GROUND IN (WR)	L F	580,952.00	\$191.71	\$0.33	4
2582	2582503/20108	8" SOLID LINE PAINT GROUND IN (WR)	L F	395.00	\$0.71	\$1.80	1
2582	2582503/20124	24" SOLID LINE PAINT GROUND IN (WR)	L F	24.00	\$0.67	\$28.00	1
2582	2582503/20204	4" BROKEN LINE PAINT GROUND IN (WR)	L F	26,017.00	\$7.81	\$0.30	3
2582	2582503/20304	4" DOTTED LINE PAINT GROUND IN (WR)	L F	1,859.00	\$3.83	\$2.06	3
2582	2582503/20308	8" DOTTED LINE PAINT GROUND IN (WR)	L F	750.00	\$2.14	\$2.85	3
2582	2582503/20404	4" DOUBLE SOLID LINE PAINT GROUND IN (WR)	L F	85,367.00	\$56.34	\$0.66	2
2582	2582503/30104	4" SOLID LINE MULTI-COMPONENT	L F	186,667.00	\$222.13	\$1.19	11
2582	2582503/30108	8" SOLID LINE MULTI-COMPONENT	L F	1,273.00	\$5.41	\$4.25	4
2582	2582503/30112	12" SOLID LINE MULTI-COMPONENT	L F	600.00	\$3.19	\$5.31	2

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
State Aid Projects Not Included  
1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2582	2582503/30124	24" SOLID LINE MULTI-COMPONENT	L F	297.00	\$2.08	\$7.00	1
2582	2582503/30204	4" BROKEN LINE MULTI-COMPONENT	L F	2,998.00	\$5.76	\$1.92	5
2582	2582503/30304	4" DOTTED LINE MULTI-COMPONENT	L F	160.00	\$0.37	\$2.32	2
2582	2582503/30308	8" DOTTED LINE MULTI-COMPONENT	L F	42.00	\$0.11	\$2.50	1
2582	2582503/30404	4" DOUBLE SOLID LINE MULTI-COMPONENT	L F	14,680.00	\$11.60	\$0.79	4
2582	2582503/34104	4" SOLID LINE MULTI-COMPONENT (WR)	L F	552,182.00	\$292.66	\$0.53	22
2582	2582503/34108	8" SOLID LINE MULTI-COMPONENT (WR)	L F	6,428.00	\$52.45	\$8.16	4
2582	2582503/34124	24" SOLID LINE MULTI-COMPONENT (WR)	L F	5,124.00	\$57.24	\$11.17	2
2582	2582503/34204	4" BROKEN LINE MULTI-COMPONENT (WR)	L F	224,997.00	\$101.25	\$0.45	21
2582	2582503/34304	4" DOTTED LINE MULTI-COMPONENT (WR)	L F	2,181.00	\$1.68	\$0.77	3
2582	2582503/34308	8" DOTTED LINE MULTI-COMPONENT (WR)	L F	33.00	\$0.04	\$1.18	1
2582	2582503/34404	4" DOUBLE SOLID LINE MULTI-COMPONENT (WR)	L F	209,944.00	\$203.65	\$0.97	17
2582	2582503/36204	4" BROKEN LINE MULTI-COMPONENT GROUND IN	L F	26.00	\$0.07	\$2.75	1
2582	2582503/36404	4" DOUBLE SOLID LINE MULTI-COMPONENT GROUND IN	L F	56,201.00	\$57.89	\$1.03	3
2582	2582503/40104	4" SOLID LINE MULTI-COMPONENT GROUND IN (WR)	L F	7,899,883.00	\$4,897.93	\$0.62	71
2582	2582503/40106	6" SOLID LINE MULTI-COMPONENT GROUND IN (WR)	L F	917,476.00	\$816.55	\$0.89	16
2582	2582503/40108	8" SOLID LINE MULTI-COMPONENT GROUND IN (WR)	L F	39,225.00	\$69.82	\$1.78	23
2582	2582503/40112	12" SOLID LINE MULTI-COMPONENT GROUND IN (WR)	L F	3,085.00	\$26.90	\$8.72	11
2582	2582503/40124	24" SOLID LINE MULTI-COMPONENT GROUND IN (WR)	L F	20,531.00	\$273.68	\$13.33	26
2582	2582503/40204	4" BROKEN LINE MULTI-COMPONENT GROUND IN (WR)	L F	424,829.00	\$271.89	\$0.64	47

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2582	2582503/40304	4" DOTTED LINE MULTI-COMPONENT GROUND IN (WR)	L F	33,136.00	\$50.70	\$1.53	36
2582	2582503/40308	8" DOTTED LINE MULTI-COMPONENT GROUND IN (WR)	L F	5,577.00	\$14.00	\$2.51	19
2582	2582503/40312	12" DOTTED LINE MULTI-COMPONENT GROUND IN (WR)	L F	85.00	\$1.45	\$17.00	1
2582	2582503/40404	4" DOUBLE SOLID LINE MULTI-COMPONENT GROUND IN (WR)	L F	339,490.00	\$492.26	\$1.45	42
2582	2582503/42104	4" SOLID LINE MULTI-COMPONENT GROUND IN (WR) CONTRAST	L F	610.00	\$4.90	\$8.04	1
2582	2582503/42106	6" SOLID LINE MULTI-COMPONENT GROUND IN (WR) CONTRAST	L F	2,699.00	\$17.22	\$6.38	2
2582	2582503/42304	4" DOTTED LINE MULTI-COMPONENT GROUND IN (WR) CONTRAST	L F	492.00	\$2.74	\$5.56	2
2582	2582503/50104	4" SOLID LINE PREFORM TAPE	L F	42,110.00	\$167.60	\$3.98	4
2582	2582503/50106	6" SOLID LINE PREFORM TAPE	L F	14,985.00	\$28.02	\$1.87	2
2582	2582503/50108	8" SOLID LINE PREFORM TAPE	L F	4,965.00	\$40.71	\$8.20	3
2582	2582503/50124	24" SOLID LINE PREFORM TAPE	L F	24.00	\$0.87	\$36.30	1
2582	2582503/50204	4" BROKEN LINE PREFORM TAPE	L F	660.00	\$2.97	\$4.50	1
2582	2582503/50304	4" DOTTED LINE PREFORM TAPE	L F	277.00	\$1.25	\$4.50	1
2582	2582503/56104	4" SOLID LINE PREFORM TAPE GROUND IN	L F	7,679.00	\$36.86	\$4.80	2
2582	2582503/56108	8" SOLID LINE PREFORM TAPE GROUND IN	L F	34,732.00	\$361.21	\$10.40	4
2582	2582503/56124	24" SOLID LINE PREFORM TAPE GROUND IN	L F	32.00	\$1.15	\$36.00	1
2582	2582503/56204	4" BROKEN LINE PREFORM TAPE GROUND IN	L F	64,418.00	\$321.45	\$4.99	3
2582	2582503/56304	4" DOTTED LINE PREFORM TAPE GROUND IN	L F	474.00	\$2.50	\$5.28	2
2582	2582503/56308	8" DOTTED LINE PREFORM TAPE GROUND IN	L F	4,442.00	\$45.26	\$10.19	4



## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2582	2582503/58104	4" SOLID LINE PREFORM TAPE GROUND IN CONTRAST	L F	4,532.00	\$35.49	\$7.83	3
2582	2582503/58108	8" SOLID LINE PREFORM TAPE GROUND IN CONTRAST	L F	6,602.00	\$114.54	\$17.35	3
2582	2582503/58204	4" BROKEN LINE PREFORM TAPE GROUND IN CONTRAST	L F	2,091.00	\$22.96	\$10.98	3
2582	2582503/58304	4" DOTTED LINE PREFORM TAPE GROUND IN CONTRAST	L F	90.00	\$0.86	\$9.53	1
2582	2582503/58308	8" DOTTED LINE PREFORM TAPE GROUND IN CONTRAST	L F	849.00	\$15.28	\$18.00	1
2582	2582503/60104	4" SOLID LINE PREFORM TAPE GROUND IN (WR)	L F	1,440.00	\$10.37	\$7.20	1
2582	2582503/60108	8" SOLID LINE PREFORM TAPE GROUND IN (WR)	L F	670.00	\$8.04	\$12.00	1
2582	2582503/60124	24" SOLID LINE PREFORM TAPE GROUND IN (WR)	L F	196.00	\$7.32	\$37.35	2
2582	2582503/60204	4" BROKEN LINE PREFORM TAPE GROUND IN (WR)	L F	16,080.00	\$77.18	\$4.80	4
2582	2582503/60304	4" DOTTED LINE PREFORM TAPE GROUND IN (WR)	L F	324.00	\$5.58	\$17.22	2
2582	2582503/62104	4" SOLID LINE PREFORM TAPE GROUND IN (WR) CONTRAST	L F	3,810.00	\$39.43	\$10.35	2
2582	2582503/62108	8" SOLID LINE PREFORM TAPE GROUND IN (WR) CONTRAST	L F	4,102.00	\$46.39	\$11.31	2
2582	2582503/62204	4" BROKEN LINE PREFORM TAPE GROUND IN (WR) CONTRAST	L F	25,904.00	\$172.52	\$6.66	5
2582	2582503/62304	4" DOTTED LINE PREFORM TAPE GROUND IN (WR) CONTRAST	L F	538.00	\$5.50	\$10.22	2
2582	2582503/76112	12" SOLID LINE PREFORM THERMO GROUND IN	L F	1,716.00	\$31.97	\$18.63	3
2582	2582503/76124	24" SOLID LINE PREFORM THERMO GROUND IN	L F	5,088.00	\$130.20	\$25.59	25
2582	2582503/78124	24" SOLID LINE PREFORM THERMO GROUND IN CONT	L F	14.00	\$0.46	\$33.00	1
2582	2582518/01000	PAVEMENT MESSAGE PAINT	S F	2,915.00	\$8.07	\$2.77	4

## Minnesota Department Of Transportation

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2582	2582518/01020	PAVEMENT MESSAGE PAINT GROUND IN (WR)	S F	98.00	\$3.18	\$32.40	1
2582	2582518/02000	PAVEMENT MESSAGE MULTI-COMPONENT	S F	1,639.00	\$31.44	\$19.18	4
2582	2582518/02020	PAVEMENT MESSAGE MULTI-COMPONENT GROUND IN	S F	2,473.00	\$29.77	\$12.04	3
2582	2582518/02040	PAVEMENT MESSAGE MULTI-COMPONENT GROUND IN (WR)	S F	3,127.00	\$52.88	\$16.91	9
2582	2582518/03040	PAVEMENT MESSAGE PREFORM TAPE GROUND IN	S F	1,126.00	\$42.89	\$38.09	4
2582	2582518/03060	PAVEMENT MESSAGE PREFORM TAPE GROUND IN (WR)	S F	2,410.00	\$91.17	\$37.83	2
2582	2582518/04000	PAVEMENT MESSAGE PREFORM THERMOPLASTIC	S F	84.00	\$4.37	\$52.00	2
2582	2582518/04020	PAVEMENT MESSAGE PREFORM THERMOPLASTIC GROUND IN	S F	18,441.00	\$503.07	\$27.28	27
2582	2582518/04030	PAVEMENT MESSAGE PREFORM THERMOPLASTIC GROUND IN CONTRAST	S F	626.00	\$19.16	\$30.61	2
2582	2582518/04060	PAVEMENT MESSAGE PREFORM THERMOPLASTIC GROUND IN ENHANCED SKID RESISTANCE	S F	77.00	\$2.00	\$26.00	1
2582	2582518/05000	CROSSWALK PAINT	S F	2,598.00	\$5.59	\$2.15	2
2582	2582518/06000	CROSSWALK MULTI-COMPONENT	S F	1,530.00	\$14.20	\$9.28	2
2582	2582518/06020	CROSSWALK MULTI-COMPONENT GROUND IN	S F	1,836.00	\$15.37	\$8.37	2
2582	2582518/06040	CROSSWALK MULTI-COMPONENT GROUND IN (WR)	S F	4,508.00	\$49.50	\$10.98	5
2582	2582518/07020	CROSSWALK PREFORM TAPE GROUND IN	S F	1,284.00	\$16.50	\$12.85	1
2582	2582518/07040	CROSSWALK PREFORM TAPE GROUND IN (WR)	S F	378.00	\$7.51	\$19.86	2
2582	2582518/08000	CROSSWALK PREFORM THERMOPLASTIC	S F	2,404.00	\$31.59	\$13.14	2
2582	2582518/08020	CROSSWALK PREFORM THERMOPLASTIC GROUND IN	S F	32,674.00	\$528.67	\$16.18	23

Average Bid Prices for Awarded Contracts  
 State Aid Projects Not Included  
 1/1/2019 to 12/31/2019

Item Group	Item Number	Item Description	Units	Quantity	Dollars (000S)	Average Price	Contract Occur.
2582	2582518/08030	CROSSWALK PREFORM THERMOPLASTIC GROUND IN CONTRAST	S F	1,926.00	\$35.25	\$18.30	1
2582	2582518/08060	CROSSWALK PREFORM THERMOPLASTIC GROUND IN ENHANCED SKID RESISTANCE	S F	1,791.00	\$27.06	\$15.11	3
2582	2582603/79000	PAVEMENT MARKING SPECIAL	L F	1,509.00	\$11.77	\$7.80	1
2582	2582603/79010	MOBILE RETROREFLECTOMETER MEASUREMENTS	L F	8,638,023.00	\$86.38	\$0.01	39
2582	2582618/09000	PAVEMENT MARKING SPECIAL	S F	3,034.00	\$14.87	\$4.90	2
2582	2582901/00010	PERMANENT PAVEMENT MARKINGS	LS	4.00	\$2,791.82	\$697,955.08	4
					\$14,746.83		